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CHECKLIST TO DESIGNATE AREAS OF EVALUATION
FOR REQUESTS FOR PROPOSAL (RFP)

Exhibit B

MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS)

DESCRIPTION IF NO JN/CS

MDOT PROJECT MANAGER:  Check all items to be included in RFP.

  WHITE = REQUIRED
  GRAY SHADING = OPTIONAL

CONSULTANT:  Provide only checked items below in proposal.  

Check the appropriate Tier in the box below

TIER I
($25,000-$99,999)

TIER II
($100,000-
$250,000)

TIER III
(>$250,000)

Understanding of Service

 Innovations

 Safety Program

N/A Organization Chart

Qualifications of Team

Past Performance

Not required
as part of

official RFP

Not required
as part of

official RFP
Quality Assurance/Quality Control

Location.  The percentage of work performed in Michigan 
will be used on all contracts unless the contract is for 
on-site inspection, then location should be scored for the 
on-site inspection.

N/A N/A Presentation

N/A N/A Technical Proposal (if Presentation is required)

3 pages including
cover sheet

(No Resumes)
7 pages 19 pages Total maximum pages for RFP not including key person-

nel resumes
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope 
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet as 
indicated below.  The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for Service 
Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process.  Referenced 
Guidelines are available on MDOT’s website under Doing Business > Requests for Proposals.

RFP SPECIFIC INFORMATION

 BUREAU OF HIGHWAYS  BUREAU OF TRANSPORTATION PLANNING **  OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

  NO  YES  DATED ________________ THROUGH ________________

 Prequalifed Services – See page ___ of the attached 
 Scope of Services for required Prequalification Classifica- 
 tions.

 Non-Prequalifed Services - If selected, the vendor must make 
sure that current financial information, including labor rates, overhead 
computations, and financial statements, if overhead is not audited, 
is on file with MDOT’s  Office of Commission Audits.  This informa-
tion must be on file for the prime vendor and all sub vendors so that 
the contract will not be delayed. 

  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm considered 
most qualified to perform the services based on the proposals.  The selected vendor will be contacted to confirm capacity.  Upon confir-
mation, that firm will be asked to prepare a priced proposal.  Negotiations will be conducted with the firm selected.

**  For RFP’s that originate in Bureau of Transportation Planning only, a price proposal must be submitted at the same time as, but 
separate from, the proposal.  Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning (see 
address list, page 2).  The price proposal must be submitted in a sealed manila envelope, clearly marked in large red letters “PRICE 
PROPOSAL – TO BE OPENED ONLY BY SELECTION SPECIALIST.”  The vendor’s name and return address MUST be on the front 
of the envelope.  The price proposal will only be opened for the highest scoring proposal.  Unopened price proposals will be returned to 
the unselected vendor(s).  Failure to comply with this procedure may result in your bid being opened erroneously by the mail room.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee contract.  
This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its contracts.  
Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting sys-
tem.

  Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines.  See Bid Sheet Instructions for additional 
  information.
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening 
on the MDOT website.  The notification will be posted at least two business days prior to the bid opening.  Only bids from vendors that 
meet proposal requirements will be opened.  The vendor with the lowest bid will be selected.  The selected vendor may be contacted 
to confirm capacity.

  Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information.  The  
  bid amount is a component of the total proposal score, not the determining factor of the selection.
  Low Bid (no qualifications review required - no proposal required.)  See Bid Sheet Instructions below for additional 
  instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).  
The Bid Sheet is located at the end of the Scope of Services.  Submit bid sheet(s) separate from the proposal, to the address indicated 
below.  The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked in large red letters “SEALED BID – TO BE 
OPENED ONLY BY SELECTION SPECIALIST.”  The vendor’s name and return address MUST be on the front of the envelope.  Failure 
to comply with this procedure may result in your bid being opened erroneously by the mail room.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL DUE DATE TIME DUE

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

 MDOT Project Manager  MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail

 Secretary, Contract Services Div - B225
 Michigan Department of Transportation
 PO Box 30050
 Lansing, MI  48909

 Secretary, Contract Services Div - B225
 Michigan Department of Transportation
 425 W. Ottawa
 Lansing, MI  48933

 Contract Administrator/Selection Specialist
 Bureau of Transportation Planning B340
 Michigan Department of Transportation
 PO Box 30050
 Lansing, MI  48909

 Contract Administrator/Selection Specialist
 Bureau of Transportation Planning B340
 Michigan Department of Transportation
 425 W. Ottawa
 Lansing, MI  48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must be received 
by the Project Manager at least four (4) working days prior to the due date and time specified above.  All questions and answers will be 
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date 
deadline.  The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as currently certi-
fied by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION  
 
 5100D – Request for Proposal Cover Sheet
 5100G – Certification of Availability of Key Personnel
 
(These forms are not included in the proposal maximum page count.)



Michigan Department of Transportation 
 

SCOPE OF SERVICE 
FOR 

“As-needed” CONSTRUCTION SERVICES 
 
 
CONTROL SECTION(S):  (See Attachment A for details) 
 
JOB NUMBER(S): (See Attachment A for details) 
 
LOCATION(S): Bay Region (See Attachment A for details) 
 
WORK DESCRIPTION:  (See Attachment A for details) 

 
Provide inspection and testing services as needed for road construction and bridge 
rehabilitation work which may include performing inspection and testing services during 
construction and office work to close project out (“finaling”) after construction.  The 
inspectors shall work under the direction of the Project Engineer Manager.  Inspection 
and testing will be performed on various projects and may be needed full time or at 
various given times (overtime may be necessary.) 
 
This solicitation may result in selection of inspection and testing services of up to two 
firms. 
 
See Attachment A for the list of 2007 construction projects in the Bay City TSC area 
that will require “as-needed” inspection and testing.  The information on Attachment A 
was compiled with the most current data at the time of solicitation and is subject to 
change. 
 
PRIMARY PREQUALIFICATION CLASSIFICATION: 
Aggregate Inspection & Testing 
Bituminous Plant Inspection & Testing 
Bituminous Pavement Inspection 
Density Inspection & Testing 
Portland Cement Concrete Inspection & Testing 
 
SECONDARY PREQUALIFICATION CLASSIFICATION: 
None 
 
Anticipated start date of service: March 1, 2007. 
Anticipated completion date of service: December 31, 2007. 
 
DBE REQUIREMENT: 10% 
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MDOT PROJECT MANAGER: 
 
Louis J. Taylor, P.E. 
Bay City Transportation Service Center (TSC) 
2590 East Wilder Road 
Bay City, MI  48706 
Phone (989) 671-1555 
Fax (989) 671-1530 
Email: taylorl7@michigan.gov
 
CONSULTANT RESPONSIBILITIES: 
 
This Scope of Services consists of performing to the satisfaction of the Department all 
inspection, testing and lab services necessary to complete the construction contracts, in 
accordance with MDOT specifications, publications, and accepted practices. 
 
The Consultant’s principal contact with the Department shall be through the designated 
Project Engineer Manager. 
 
The Consultant agrees to demonstrate the knowledge and performance in compliance 
with the standard construction practices of the Department; the project specific 
construction contracts, proposal, and plans; the Standard Specifications for Construction 
and all applicable publications referenced within; the Michigan Construction Manual; the 
MDOT Materials Sampling Guide; and any and all other references, guidelines, and 
procedures manuals needed to carry out the work described herein in an appropriate 
manner. 
 
Since the Services described herein are financed in whole or in part with Federal or State 
funds, the Services shall comply with all applicable Federal and State laws and 
regulations. 
 
The inspectors and lab personnel shall provide their own transportation to, from, and on 
the project site to perform the services outlined herein.  Consultant vehicles in a 
construction zone shall be equipped with a yellow beacon light and conspicuity tape. 
 
Provide full time experienced inspection, testing and lab services as needed on various 
projects and perform inspection, testing and lab services under the direction of the Project 
Engineer Manager.  The inspectors and lab personnel assigned to this project will report 
and be directly responsible to the Project Engineer Manager who is in charge of the 
project’s construction. 
 
Provide, to the satisfaction of the Department, inspection, testing and lab services 
required for, but not limited to, bridge rehabilitation, bituminous construction, Portland 
cement concrete construction, aggregate construction, rubblizing, ditching, undercutting, 
Hot Mix Asphalt Stabilized Crack Relief Layer, and earthwork.  Perform all reporting, 
measurement, computation, and documentation required by the Specifications, plans, 
proposal, the Michigan Construction Manual, the MDOT Materials Sampling Guide and 
any and all other applicable references, guidelines, and procedures manuals required for 
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the inspection and testing for construction of the aforementioned projects, and as directed 
by the Project Engineer Manager. 
 
The inspectors and lab personnel will immediately bring to the attention of the Project 
Engineer Manager the failure by the Contractor to comply with a plan or specification 
requirement, any problem, trends toward borderline compliance, or any other occurrence 
which may require resolution by the Engineer. 
 
The inspectors and lab personnel will accurately report, measure, compute, and document 
all quantities of items of work and all inspection and or testing work in accordance with 
the Specifications, plans, proposal, MDOT Materials Sampling Guide and any and all 
other applicable references, guidelines, and procedures manuals prescribed by the 
Department. 
 
The Consultant shall provide MDOT with two cellular or Nextel phones for use 
throughout the life of the contract.  All charges for these phones will be paid by the 
Consultant.  

 
The inspectors and lab personnel shall wear personal safety equipment in accordance 
with MIOSHA and MDOT requirements and practices while on the project site.  

 
The inspectors and lab personnel shall attend all project related meetings, when directed 
by the Project Engineer Manager. 

 
The Consultant shall provide all required reference materials including, but not limited to, 
MDOT Standard Specifications, Materials Sampling Guide, Construction Manual, and 
any and all other necessary applicable references, guidelines and procedures manuals. 

 
All overtime for the Consultant must be authorized by the Project Engineer Manager 
prior to the start of the work by the Consultant. 

 
The Consultant shall return to the Project Engineer Manager at the completion of this 
Agreement any and all project specific materials furnished to the Consultant by the 
Project Engineer Manager. 
 
The Consultant shall be responsible for any errors that occur on the project due to an 
inspection, testing or lab error.  The Consultant will be responsible to compensate MDOT 
for the additional costs incurred due to an inspection and/or testing error on the project by 
one of their employees.  At such time the error is discovered MDOT will meet with the 
Consultant to discuss options to rectify the error.  Once final costs are received from the 
Contractor for the additional work to rectify the problem, MDOT will forward a copy to 
the consultant for reimbursement. 
 
The Consultant shall provide the inspectors with lap top computers (or equivalent) with 
Filed Manager and/or Field Book software and produce all daily inspection reports in this 
format.  The inspectors shall deliver all inspection reports to the Project Engineer 
Manager’s field office daily.  Once a project begins, daily inspection reports shall be 
written and turned in for every day of construction contract time. 
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The Consultant shall provide the inspectors with digital cameras to document field 
conditions as needed. 
 
The inspectors shall have passed the Michigan Department of Environmental Quality’s 
certification for Part 31 of Act 451 storm water operator as well as Part 91 of Act 451for 
soil erosion and sedimentation control (SESC). 
 
The Consultant shall obligate one inspector dedicated to complete SESC inspections.  
This obligated inspector must demonstrate knowledge and performance in compliance 
with SESC practices and MDOT’s standard construction practices.  This inspector will 
perform weekly SESC inspections using MDOT form 1126 for all identified construction 
projects.  A copy of the inspection report must be sent to the Project Engineer Manager 
by the end of the day the inspection was made.  In the event of a non-compliance 
discovery, the problem will immediately be communicated to the Project Engineer 
Manager.  The inspector will schedule and perform follow-up inspections as necessary 
until the problem is corrected.  
 
The Consultant may be requested to obligate one inspector dedicated to completing wage 
rate interviews on identified construction projects.   
 
The inspectors shall provide a Troxler Density Gauge and comply with all requirements 
related to the use of this gauge established by the Nuclear Regulatory Commission and 
MDOT.  This gauge should be calibrated to meet MDOT requirements. 
 
The inspectors shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment gauge 
for concrete testing.  This gauge should be calibrated to meet MDOT requirements. 
 
In addition to providing the aforementioned density and concrete gauges, the inspectors 
shall provide all measuring and testing equipment required for proper and accurate 
inspection. 
 
The bridge inspector(s) shall be certified as a Concrete Technician Michigan Level I 
through a program certified by Michigan Concrete Association Board of Examiners or 
the Michigan Concrete Paving Association.  The road inspector(s) shall have completed 
MDOT’s Inspection School, or display a proficiency in MDOT practices through 
equivalent relevant experience. 
 
The inspector(s) performing bituminous plant inspection shall be Michigan Bituminous 
Qualified QC/QA Technician(s). 
 
Provide full time experienced lab testing services as needed and perform lab testing 
services under the direction of the Project Engineer Manager.  The lab personnel assigned 
to this project will report and be directly responsible to the Project Engineer Manager 
who is in charge of the project’s construction. 
 
Sampling frequencies for lab testing will be as prescribed by the Specifications, proposal, 
MDOT Materials Sampling Guide and/ or other applicable references, guidelines, and 
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procedures manuals and instruction furnished by the Department or as directed by the 
Engineer, and no variation will be permitted except on written order of the Department. 
 
The Consultant shall obligate one lab person dedicated to be the lead person for lab 
testing and sampling.  This person will perform daily coordination with MDOT’s 
personnel to identify and prioritize needs. 
 
Acceptance samples, tests, and reporting procedures will conform to the Specifications, 
proposal, MDOT Materials Sampling Guide and any and all other applicable references, 
guidelines, and procedures manuals prescribed by the Department. 
 
The lab personnel supplied by the Consultant must be certified in Aggregate, Concrete 
Level I and Density Control.  Failure to supply certified staff at all times could result in 
termination of contract unless approval is given by the Project Engineer Manager. 
 
Lab personnel shall deliver samples to Lansing as necessary. 
 
Lab personnel will monitor the deliveries and usage of aggregates at local shipping docks 
for sampling and testing purposes. 
 
Lab personnel will input test results into MDOT’s Materials Testing System as necessary. 
 
All testing results shall go through Project Engineer Manager. 
 
MDOT RESPONSIBILITIES: 
 
The Project Engineer Manager shall determine if an error or omission has occurred.  The 
Project Engineer Manager will notify the Consultant in writing within 10 business days 
of the error or omission. 
 
The Project Engineer Manager shall furnish to the inspectors all project specific 
construction contracts, proposals, plans, plan revisions, written instructions, and other 
information and/ or data as deemed necessary by the Project Engineer Manager for the 
services required herein. 
 
The Project Engineer Manager shall furnish office space for the use of the inspectors to 
perform the services required herein. 
 
PAYMENT SCHEDULE 
Compensation for this Scope of Services shall be on an actual cost plus fixed fee basis. 
 
CONSULTANT PAYMENT: 

 
All invoices/bills for services must be directed to the Department and follow the 'then 
current' guidelines.  The latest copy of the "Professional Engineering Service 
Reimbursement Guidelines for Bureau of Highways" is available on MDOT's Bulletin 
Board System.  This document contains instructions and forms that must be followed and 
used for invoicing/billing; payment may be delayed or decreased if the instructions are 
not followed. 
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Payment to the Consultant for Services rendered shall not exceed the "Cost Plus Fixed 
Fee Not to Exceed Maximum Amount" unless an increase is approved in accordance with 
the contract with the Consultant.  All invoices/bills must be submitted within 14 calendar 
days of the last date of services being performed for that invoice. 
 
This scope is for “as-needed” services, as such, the hours provided are only an estimate.  
The Consultant will be reimbursed a proportionate share of the fixed fee based on the 
portion of these hours in which services have been provided to the Department.  The 
fixed fee allowed for this project will be 11.0%. 
 
Direct expenses will not be paid in excess of that allowed by the Department for its own 
employees.  Supporting documentation must be submitted, with the invoice/bill, for all 
billable expenses on the Project.  The only hours that will be considered allowable 
charges for this contract are those that are directly attributable to the CE activities of this 
Project.  Hours spent in administrative, clerical, or accounting roles for billing and 
support, are not considered allowable hours; there will be no reimbursement for these 
hours. 
 
The use of overtime hours is not acceptable unless prior written approval is granted by 
the MDOT Region Engineer and the MDOT Project Engineer Manager.  Reimbursement 
for overtime hours that are allowed will be limited to time spent on this project in excess 
of forty hours per person per week.  Any variations to this rule should be included in the 
price proposal submitted by the vendor and must have prior approval by the MDOT 
Project Engineer Manager. 
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ATTACHMENT A 
 

1. 06041-84131A 
Scope of Work: 1.48 miles of guardrail upgrades, bridge railing and thrie beam 
retrofit on the US-23 connector from I-75 east to M-13, Arenac County. 

 
2. 06072-86504A 

Scope of Work: Standish Depot Welcome Center building renovation, parking lot 
construction, boardwalk, landscaping and restroom building construction on US-
23 and M-61, northwest quadrant, in the city of Standish, Arenac County.  

 
3. 06111-81269A 

Scope of Work: Alger rest area reconstruction, parking lot construction and 
landscaping, Arenac County. 

 
4. 09033-87431A 

Scope of Work: 4.35 mi of hot mix asphalt ultra-thin overlay and hot mix asphalt 
cold milling and resurfacing on M-13 from Mara Drive northerly to Linwood 
Road, Bay County. 
 

5. 09035-87430A 
Scope of Work: 9.95 miles of concrete joint repairs, surface repairs, pavement 
markings and diamond grinding on I-75 from south of Linwood Road northerly to 
north of Pinconning Road, Bay County. 

 
6. 09035-88421A 

Scope of Work: Heat straightening, beam repairs and partial painting of I-75 over 
Beaver Road, Bay County. 
 

7. 09042-80364A 
Scope of Work: 0.38 miles of streetscaping including decorative concrete 
sidewalks, benches, trash receptacles and landscaping on M-25 from Scheurman 
Avenue easterly to east of Powell Road, Bay County. 

 
8. 09051-86009A 

Scope of Work: 1.71 miles of hot mix asphalt cold milling and paving, concrete 
pavement repairs, drainage structure repairs, intermittent curb and gutter repair, 
and a radius improvement on M-84/M-13 from the east side of the Lafayette 
Street lift bridge northerly to westbound M-25 in the city of Bay City, Bay 
County. 
 

9. 73033-86502A 
Scope of Work: 0.9 miles of streetscaping, including decorative pavers, trees, 
landscaping, bicycle path and decorative street lighting, on M-84 from Schust 
Road north to Trautner Drive in Saginaw and Kochville Townships, Saginaw 
County. 
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10. 73051-72911A 

Scope of Work: 102.49 acres of wetland mitigation site including earth berm, 
controlled outfall, seeding and plantings on Curtis Road south side at the Bishop 
Road intersection at the Little Prairie Hunt Club, Saginaw County. 

 
11. 73051-80308A (85117A) 

Scope of Work: Removing islands and bypass lanes, adding center left turn lanes 
and right turn lanes, cold milling, hot mix asphalt resurfacing and signal 
improvements, in the city of Saginaw, Saginaw County. 

 
12. 73111-87838A 

Scope of Work: Heat straightening, beam repairs and partial painting of I-75 over 
CSX Railroad, Saginaw County. 

 
13. 73131-80125A 

Scope of Work: Bridge replacement and approach work at M-83 over Dead 
Creek, Saginaw County. 

 
14. 73171-75246A (84897A, 84983A, 86083A, 87227A) 

Scope of Work: 6.67 miles of concrete reconstruction, widening and median 
enclosure, drainage and safety improvements on I-75 from Birch Run Creek 
northerly to Dixie Highway, and superstructure replacement on I-75 over Dixie 
Highway, bridge widening on I-75 over the Cass River, and bridge rehabilitation 
on I-75 under Maple Road, Curtis Road, Riverview Drive and Townline Road, 
Saginaw County. 
 

15. 73999-87334A 
Scope of Work: 9.54 miles of hot mix asphalt paving on existing railroad bed, 
timber bridge deck rehabilitation, railing placement and parking lot construction, 
Buena Vista and Blumfield Townships, Saginaw County. 

 
16. 84914-78755A 

Scope of Work: 73.83 miles of freeway signing upgrades on I-75 and US-23 from 
the south Saginaw County line northerly to the north Arenac County line, 
Saginaw, Bay and Arenac Counties. 
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Michigan Department of Transportation

SCOPE OF SERVICE


FOR


“As-needed” CONSTRUCTION SERVICES

CONTROL SECTION(S):  (See Attachment A for details)

JOB NUMBER(S): (See Attachment A for details)

LOCATION(S): Bay Region (See Attachment A for details)

WORK DESCRIPTION:  (See Attachment A for details)

Provide inspection and testing services as needed for road construction and bridge rehabilitation work which may include performing inspection and testing services during construction and office work to close project out (“finaling”) after construction.  The inspectors shall work under the direction of the Project Engineer Manager.  Inspection and testing will be performed on various projects and may be needed full time or at various given times (overtime may be necessary.)


This solicitation may result in selection of inspection and testing services of up to two firms.


See Attachment A for the list of 2007 construction projects in the Bay City TSC area that will require “as-needed” inspection and testing.  The information on Attachment A was compiled with the most current data at the time of solicitation and is subject to change.

PRIMARY PREQUALIFICATION CLASSIFICATION:


Aggregate Inspection & Testing


Bituminous Plant Inspection & Testing


Bituminous Pavement Inspection

Density Inspection & Testing


Portland Cement Concrete Inspection & Testing

SECONDARY PREQUALIFICATION CLASSIFICATION:

None


Anticipated start date of service: March 1, 2007.


Anticipated completion date of service: December 31, 2007.

DBE REQUIREMENT: 10%

MDOT PROJECT MANAGER:

Louis J. Taylor, P.E.

Bay City Transportation Service Center (TSC)

2590 East Wilder Road


Bay City, MI  48706


Phone (989) 671-1555


Fax (989) 671-1530


Email: taylorl7@michigan.gov

CONSULTANT RESPONSIBILITIES:

This Scope of Services consists of performing to the satisfaction of the Department all inspection, testing and lab services necessary to complete the construction contracts, in accordance with MDOT specifications, publications, and accepted practices.

The Consultant’s principal contact with the Department shall be through the designated Project Engineer Manager.

The Consultant agrees to demonstrate the knowledge and performance in compliance with the standard construction practices of the Department; the project specific construction contracts, proposal, and plans; the Standard Specifications for Construction and all applicable publications referenced within; the Michigan Construction Manual; the MDOT Materials Sampling Guide; and any and all other references, guidelines, and procedures manuals needed to carry out the work described herein in an appropriate manner.

Since the Services described herein are financed in whole or in part with Federal or State funds, the Services shall comply with all applicable Federal and State laws and regulations.


The inspectors and lab personnel shall provide their own transportation to, from, and on the project site to perform the services outlined herein.  Consultant vehicles in a construction zone shall be equipped with a yellow beacon light and conspicuity tape.

Provide full time experienced inspection, testing and lab services as needed on various projects and perform inspection, testing and lab services under the direction of the Project Engineer Manager.  The inspectors and lab personnel assigned to this project will report and be directly responsible to the Project Engineer Manager who is in charge of the project’s construction.


Provide, to the satisfaction of the Department, inspection, testing and lab services required for, but not limited to, bridge rehabilitation, bituminous construction, Portland cement concrete construction, aggregate construction, rubblizing, ditching, undercutting, Hot Mix Asphalt Stabilized Crack Relief Layer, and earthwork.  Perform all reporting, measurement, computation, and documentation required by the Specifications, plans, proposal, the Michigan Construction Manual, the MDOT Materials Sampling Guide and any and all other applicable references, guidelines, and procedures manuals required for the inspection and testing for construction of the aforementioned projects, and as directed by the Project Engineer Manager.


The inspectors and lab personnel will immediately bring to the attention of the Project Engineer Manager the failure by the Contractor to comply with a plan or specification requirement, any problem, trends toward borderline compliance, or any other occurrence which may require resolution by the Engineer.

The inspectors and lab personnel will accurately report, measure, compute, and document all quantities of items of work and all inspection and or testing work in accordance with the Specifications, plans, proposal, MDOT Materials Sampling Guide and any and all other applicable references, guidelines, and procedures manuals prescribed by the Department.

The Consultant shall provide MDOT with two cellular or Nextel phones for use throughout the life of the contract.  All charges for these phones will be paid by the Consultant. 


The inspectors and lab personnel shall wear personal safety equipment in accordance with MIOSHA and MDOT requirements and practices while on the project site. 


The inspectors and lab personnel shall attend all project related meetings, when directed by the Project Engineer Manager.


The Consultant shall provide all required reference materials including, but not limited to, MDOT Standard Specifications, Materials Sampling Guide, Construction Manual, and any and all other necessary applicable references, guidelines and procedures manuals.


All overtime for the Consultant must be authorized by the Project Engineer Manager prior to the start of the work by the Consultant.


The Consultant shall return to the Project Engineer Manager at the completion of this Agreement any and all project specific materials furnished to the Consultant by the Project Engineer Manager.

The Consultant shall be responsible for any errors that occur on the project due to an inspection, testing or lab error.  The Consultant will be responsible to compensate MDOT for the additional costs incurred due to an inspection and/or testing error on the project by one of their employees.  At such time the error is discovered MDOT will meet with the Consultant to discuss options to rectify the error.  Once final costs are received from the Contractor for the additional work to rectify the problem, MDOT will forward a copy to the consultant for reimbursement.

The Consultant shall provide the inspectors with lap top computers (or equivalent) with Filed Manager and/or Field Book software and produce all daily inspection reports in this format.  The inspectors shall deliver all inspection reports to the Project Engineer Manager’s field office daily.  Once a project begins, daily inspection reports shall be written and turned in for every day of construction contract time.

The Consultant shall provide the inspectors with digital cameras to document field conditions as needed.


The inspectors shall have passed the Michigan Department of Environmental Quality’s certification for Part 31 of Act 451 storm water operator as well as Part 91 of Act 451for soil erosion and sedimentation control (SESC).

The Consultant shall obligate one inspector dedicated to complete SESC inspections.  This obligated inspector must demonstrate knowledge and performance in compliance with SESC practices and MDOT’s standard construction practices.  This inspector will perform weekly SESC inspections using MDOT form 1126 for all identified construction projects.  A copy of the inspection report must be sent to the Project Engineer Manager by the end of the day the inspection was made.  In the event of a non-compliance discovery, the problem will immediately be communicated to the Project Engineer Manager.  The inspector will schedule and perform follow-up inspections as necessary until the problem is corrected. 

The Consultant may be requested to obligate one inspector dedicated to completing wage rate interviews on identified construction projects.  


The inspectors shall provide a Troxler Density Gauge and comply with all requirements related to the use of this gauge established by the Nuclear Regulatory Commission and MDOT.  This gauge should be calibrated to meet MDOT requirements.

The inspectors shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment gauge for concrete testing.  This gauge should be calibrated to meet MDOT requirements.

In addition to providing the aforementioned density and concrete gauges, the inspectors shall provide all measuring and testing equipment required for proper and accurate inspection.


The bridge inspector(s) shall be certified as a Concrete Technician Michigan Level I through a program certified by Michigan Concrete Association Board of Examiners or the Michigan Concrete Paving Association.  The road inspector(s) shall have completed MDOT’s Inspection School, or display a proficiency in MDOT practices through equivalent relevant experience.

The inspector(s) performing bituminous plant inspection shall be Michigan Bituminous Qualified QC/QA Technician(s).

Provide full time experienced lab testing services as needed and perform lab testing services under the direction of the Project Engineer Manager.  The lab personnel assigned to this project will report and be directly responsible to the Project Engineer Manager who is in charge of the project’s construction.


Sampling frequencies for lab testing will be as prescribed by the Specifications, proposal, MDOT Materials Sampling Guide and/ or other applicable references, guidelines, and procedures manuals and instruction furnished by the Department or as directed by the Engineer, and no variation will be permitted except on written order of the Department.


The Consultant shall obligate one lab person dedicated to be the lead person for lab testing and sampling.  This person will perform daily coordination with MDOT’s personnel to identify and prioritize needs.

Acceptance samples, tests, and reporting procedures will conform to the Specifications, proposal, MDOT Materials Sampling Guide and any and all other applicable references, guidelines, and procedures manuals prescribed by the Department.


The lab personnel supplied by the Consultant must be certified in Aggregate, Concrete Level I and Density Control.  Failure to supply certified staff at all times could result in termination of contract unless approval is given by the Project Engineer Manager.

Lab personnel shall deliver samples to Lansing as necessary.


Lab personnel will monitor the deliveries and usage of aggregates at local shipping docks for sampling and testing purposes.


Lab personnel will input test results into MDOT’s Materials Testing System as necessary.

All testing results shall go through Project Engineer Manager.

MDOT RESPONSIBILITIES:

The Project Engineer Manager shall determine if an error or omission has occurred.  The Project Engineer Manager will notify the Consultant in writing within 10 business days of the error or omission.


The Project Engineer Manager shall furnish to the inspectors all project specific construction contracts, proposals, plans, plan revisions, written instructions, and other information and/ or data as deemed necessary by the Project Engineer Manager for the services required herein.


The Project Engineer Manager shall furnish office space for the use of the inspectors to perform the services required herein.

PAYMENT SCHEDULE


Compensation for this Scope of Services shall be on an actual cost plus fixed fee basis.

CONSULTANT PAYMENT:

All invoices/bills for services must be directed to the Department and follow the 'then current' guidelines.  The latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau of Highways" is available on MDOT's Bulletin Board System.  This document contains instructions and forms that must be followed and used for invoicing/billing; payment may be delayed or decreased if the instructions are not followed.


Payment to the Consultant for Services rendered shall not exceed the "Cost Plus Fixed Fee Not to Exceed Maximum Amount" unless an increase is approved in accordance with the contract with the Consultant.  All invoices/bills must be submitted within 14 calendar days of the last date of services being performed for that invoice.


This scope is for “as-needed” services, as such, the hours provided are only an estimate.  The Consultant will be reimbursed a proportionate share of the fixed fee based on the portion of these hours in which services have been provided to the Department.  The fixed fee allowed for this project will be 11.0%.


Direct expenses will not be paid in excess of that allowed by the Department for its own employees.  Supporting documentation must be submitted, with the invoice/bill, for all billable expenses on the Project.  The only hours that will be considered allowable charges for this contract are those that are directly attributable to the CE activities of this Project.  Hours spent in administrative, clerical, or accounting roles for billing and support, are not considered allowable hours; there will be no reimbursement for these hours.


The use of overtime hours is not acceptable unless prior written approval is granted by the MDOT Region Engineer and the MDOT Project Engineer Manager.  Reimbursement for overtime hours that are allowed will be limited to time spent on this project in excess of forty hours per person per week.  Any variations to this rule should be included in the price proposal submitted by the vendor and must have prior approval by the MDOT Project Engineer Manager.

ATTACHMENT A

1. 06041-84131A


Scope of Work: 1.48 miles of guardrail upgrades, bridge railing and thrie beam retrofit on the US-23 connector from I-75 east to M-13, Arenac County.


2. 06072-86504A


Scope of Work: Standish Depot Welcome Center building renovation, parking lot construction, boardwalk, landscaping and restroom building construction on US-23 and M-61, northwest quadrant, in the city of Standish, Arenac County. 


3. 06111-81269A


Scope of Work: Alger rest area reconstruction, parking lot construction and landscaping, Arenac County.


4. 09033-87431A


Scope of Work: 4.35 mi of hot mix asphalt ultra-thin overlay and hot mix asphalt cold milling and resurfacing on M-13 from Mara Drive northerly to Linwood Road, Bay County.

5. 09035-87430A


Scope of Work: 9.95 miles of concrete joint repairs, surface repairs, pavement markings and diamond grinding on I-75 from south of Linwood Road northerly to north of Pinconning Road, Bay County.


6. 09035-88421A


Scope of Work: Heat straightening, beam repairs and partial painting of I-75 over Beaver Road, Bay County.


7. 09042-80364A


Scope of Work: 0.38 miles of streetscaping including decorative concrete sidewalks, benches, trash receptacles and landscaping on M-25 from Scheurman Avenue easterly to east of Powell Road, Bay County.


8. 09051-86009A


Scope of Work: 1.71 miles of hot mix asphalt cold milling and paving, concrete pavement repairs, drainage structure repairs, intermittent curb and gutter repair, and a radius improvement on M-84/M-13 from the east side of the Lafayette Street lift bridge northerly to westbound M-25 in the city of Bay City, Bay County.


9. 73033-86502A


Scope of Work: 0.9 miles of streetscaping, including decorative pavers, trees, landscaping, bicycle path and decorative street lighting, on M-84 from Schust Road north to Trautner Drive in Saginaw and Kochville Townships, Saginaw County.


10. 73051-72911A


Scope of Work: 102.49 acres of wetland mitigation site including earth berm, controlled outfall, seeding and plantings on Curtis Road south side at the Bishop Road intersection at the Little Prairie Hunt Club, Saginaw County.


11. 73051-80308A (85117A)


Scope of Work: Removing islands and bypass lanes, adding center left turn lanes and right turn lanes, cold milling, hot mix asphalt resurfacing and signal improvements, in the city of Saginaw, Saginaw County.


12. 73111-87838A


Scope of Work: Heat straightening, beam repairs and partial painting of I-75 over CSX Railroad, Saginaw County.


13. 73131-80125A


Scope of Work: Bridge replacement and approach work at M-83 over Dead Creek, Saginaw County.


14. 73171-75246A (84897A, 84983A, 86083A, 87227A)


Scope of Work: 6.67 miles of concrete reconstruction, widening and median enclosure, drainage and safety improvements on I-75 from Birch Run Creek northerly to Dixie Highway, and superstructure replacement on I-75 over Dixie Highway, bridge widening on I-75 over the Cass River, and bridge rehabilitation on I-75 under Maple Road, Curtis Road, Riverview Drive and Townline Road, Saginaw County.


15. 73999-87334A


Scope of Work: 9.54 miles of hot mix asphalt paving on existing railroad bed, timber bridge deck rehabilitation, railing placement and parking lot construction, Buena Vista and Blumfield Townships, Saginaw County.


16. 84914-78755A


Scope of Work: 73.83 miles of freeway signing upgrades on I-75 and US-23 from the south Saginaw County line northerly to the north Arenac County line, Saginaw, Bay and Arenac Counties.
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