

CHECKLIST TO DESIGNATE AREAS OF EVALUATION FOR REQUESTS FOR PROPOSAL (RFP)

MDOT PROJECT MANAGER Thomas J. Tellier, PE			JOB NUMBER (JN) Various	CONTROL SECTION (CS) Various
DESCRIPTION IF NO JN/CS Inspection & testing, HMA Mill and Resurface Projects in Multiple locations				
MDOT PROJECT MANAGER: Check all items to be included in RFP. WHITE = REQUIRED GRAY SHADING = OPTIONAL			CONSULTANT: Provide only checked items below in proposal.	
Check the appropriate Tier in the box below				
<input type="checkbox"/> TIER I (\$25,000-\$99,999)	<input type="checkbox"/> TIER II (\$100,000-\$250,000)	<input checked="" type="checkbox"/> TIER III (>\$250,000)		
<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	Understanding of Service	
<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<i>Innovations</i>	
<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<i>Safety Program</i>	
N/A	<input type="checkbox"/>	<input checked="" type="checkbox"/>	Organization Chart	
<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	Qualifications of Team	
<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	Past Performance	
Not required as part of official RFP	Not required as part of official RFP	<input checked="" type="checkbox"/>	Quality Assurance/Quality Control	
<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	Location. The percentage of work performed in Michigan will be used on all contracts unless the contract is for on-site inspection, then location should be scored for the on-site inspection.	
N/A	N/A	<input type="checkbox"/>	Presentation	
N/A	N/A	<input type="checkbox"/>	Technical Proposal (if Presentation is required)	
3 pages (MDOT forms not counted) (No Resumes)	7 pages (MDOT forms not counted)	19 pages (MDOT forms not counted)	Total maximum pages for RFP not including key personnel resumes	

REQUEST FOR PROPOSAL

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet as indicated below. The documents must be submitted in accordance with the latest "Consultant/Vendor Selection Guidelines for Service Contracts" and "Guideline for Completing a Low Bid Sheet(s)", if a low bid is involved as part of the selection process. **Referenced Guidelines are available on MDOT's website under Doing Business > Requests for Proposals.**

RFP SPECIFIC INFORMATION

☒ BUREAU OF HIGHWAYS ☐ BUREAU OF TRANSPORTATION PLANNING ** ☐ OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

☐ NO ☒ YES DATED 10/1/06 THROUGH 12/31/06

<input checked="" type="checkbox"/> Prequalified Services – See page <u>4</u> of the attached Scope of Services for required Prequalification Classifications.	<input type="checkbox"/> Non-Prequalified Services - If selected, the vendor must make sure that current financial information, including labor rates, overhead computations, and financial statements, if overhead is not audited, is on file with MDOT's Office of Commission Audits. This information must be on file for the prime vendor and all sub vendors so that the contract will not be delayed.
---	--

☒ **Qualifications Based Selection** – Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm considered most qualified to perform the services based on the proposals. The selected vendor will be contacted to confirm capacity. Upon confirmation, that firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm selected.

**** For RFP's that originate in Bureau of Transportation Planning only**, a price proposal must be submitted at the same time as, but separate from, the proposal. Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning (**see address list, page 2**). The price proposal must be submitted in a sealed manila envelope, clearly marked in large red letters **"PRICE PROPOSAL – TO BE OPENED ONLY BY SELECTION SPECIALIST."** The vendor's name and return address **MUST** be on the front of the envelope. The price proposal will only be opened for the highest scoring proposal. Unopened price proposals will be returned to the unselected vendor(s). Failure to comply with this procedure may result in your bid being opened erroneously by the mail room.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee contract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its contracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor's job-order accounting system.

☐ **Qualifications Review / Low Bid** - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions for additional information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening on the MDOT website. The notification will be posted at least two business days prior to the bid opening. Only bids from vendors that meet proposal requirements will be opened. The vendor with the lowest bid will be selected. The selected vendor may be contacted to confirm capacity.

☐ **Best Value** - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information. The bid amount is a component of the total proposal score, not the determining factor of the selection.

☐ **Low Bid** (no qualifications review required - no proposal required.) See Bid Sheet Instructions below for additional instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the "Guideline for Completing a Low Bid Sheet(s)" (available on MDOT's website). The Bid Sheet is located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, to the address indicated below. The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked in large red letters **"SEALED BID – TO BE OPENED ONLY BY SELECTION SPECIALIST."** The vendor's name and return address **MUST** be on the front of the envelope. Failure to comply with this procedure may result in your bid being opened erroneously by the mail room.

PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER 4	PROPOSAL DUE DATE 2/16/07	TIME DUE 4:00 pm
--	------------------------------	---------------------

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

☒ MDOT Project Manager ☐ MDOT Other

Thomas J. Tellier, PE
Grand Rapids TSC
2660 Leonard NE
Grand Rapids MI 49525

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail	OR	Lansing Overnight Mail
<input checked="" type="checkbox"/> Secretary, Contract Services Div - B225 Michigan Department of Transportation PO Box 30050 Lansing, MI 48909		Secretary, Contract Services Div - B225 Michigan Department of Transportation 425 W. Ottawa Lansing, MI 48933
<input type="checkbox"/> Contract Administrator/Selection Specialist Bureau of Transportation Planning B340 Michigan Department of Transportation PO Box 30050 Lansing, MI 48909		Contract Administrator/Selection Specialist Bureau of Transportation Planning B340 Michigan Department of Transportation 425 W. Ottawa Lansing, MI 48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received by the Project Manager at least four (4) working days prior to the due date and time specified above. All questions and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently certified by MDOT's Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

- 5100D** – Request for Proposal Cover Sheet
- 5100G** – Certification of Availability of Key Personnel

(These forms are not included in the proposal maximum page count.)

Michigan Department of Transportation
SCOPE OF SERVICE
FOR
“As Needed” CONSTRUCTION SERVICES

Package A

CONTROL SECTION: 70013

JOB NUMBER: 53759A

LOCATION: US-31, James Street N. to Port Sheldon Road, City of Holland

WORK DESCRIPTION: HMA Mill and Resurface Project, Construction scheduled to start August 2, 2007 and completed by September 27, 2007.

Package B

CONTROL SECTION: 41033

JOB NUMBER: 87017A

LOCATION: M-37, 3 Mile Road N. to S. of Alpine Church.

WORK DESCRIPTION: HMA Mill and Resurface Project, Construction scheduled to start September 10, 2007 and completed by November 14, 2007.

Package C

CONTROL SECTION: 41031 and 41063

JOB NUMBER: 87023A

LOCATION: M-11, Kalamazoo Ave. E. to M-37.

WORK DESCRIPTION: HMA Mill and Resurface Project, Construction scheduled to start May 30, 2007 and completed by July 28, 2007.

Package D

CONTROL SECTION: 41013

JOB NUMBER: 87030A

LOCATION: M-44, West River Dr. N. to Belding Road.

WORK DESCRIPTION: HMA Mill and Resurface Project, Construction scheduled to start September 10, 2007 and completed by November 14, 2007.

Package E

CONTROL SECTION: 41042

JOB NUMBER: 87035A

LOCATION: I-196 BS, E. of Clyde Park Ave. E. to US-131.

WORK DESCRIPTION: HMA Mill and Resurface Project, Construction scheduled to start July 23, 2007 and completed by August 30, 2007.

Prequalification Classifications for all Packages

PRIMARY PREQUALIFICATION CLASSIFICATIONS:

- Bituminous Plant Inspection and Testing.

SECONDARY PREQUALIFICATION CLASSIFICATIONS:

- N/A

DBE Requirement: 10%

Anticipated Start Date of the Project: March 2007

Completion Date of the Project (including project close-out): March 2008

MDOT Project Manager:

Thomas J. Tellier, PE
Grand Rapids TSC
2660 Leonard NE
Grand Rapids, MI 49525
(616) 464-1800

The Consultant shall contact the Project Manager prior to beginning any work on this Project.

GENERAL:

The Consultant shall furnish all services and labor necessary to conduct and complete the Construction Engineering Services described herein. The Consultant shall also furnish all materials, equipment, supplies, and incidentals necessary to perform the Services (other than those designated in writing to be furnished by the Department), and check and/or test the materials, equipment, supplies, and incidentals as necessary in carrying out this work. The Services shall be performed to the satisfaction of the Department consistent with applicable professional standards.

- A. The Consultants principal contact with the Department shall be through the designated Project Manager.
- B. The Services described herein are financed with public funds. The Consultant shall comply with all applicable Federal and State laws, rules, and regulations. The Consultant shall perform field operations in accordance with MIOSHA regulations and accepted safety practices. The Consultant shall wear personal safety equipment in accordance with MDOT policy while on the project.
- C. The Consultant agrees to demonstrate knowledge of, and performance in compliance with, the standard construction practices of the Department; the Project construction contract, proposal, and plans; the Standard Specifications for Construction and all applicable publications referenced within; the Michigan Construction Manual; the Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the Density Control Handbook; and any and all other references, guidelines, and procedures manuals needed to carry out the work described herein in an appropriate manner.
- D. The Consultant will notify the Project Engineer Manger, in writing, prior to any personnel changes from those specified in the Consultant's original approved proposal. Any personnel substitutions are subject to review and approval of the Project Manager.

GENERAL DESCRIPTION :

The Consultant shall provide, to the satisfaction of the Department, Construction Engineering Services as generally described herein: project administration; inspection; staking; quality control testing and reporting; measurement, computation, and documentation of quantities; reporting and record keeping; and finaling all project documentation; for construction work to be performed by the Construction Contractor until completion of work by the Construction Contractor and acceptance of the Project and construction engineering services by the Department.

CONSULTANT RESPONSIBILITIES:

A. For Project Administration, the Consultant shall:

1. **Project Engineer:** Perform as the Project Engineer for the Project consistent with the Department's practice and in accordance with the Specifications, Plans, Proposal, the Michigan Construction Manual, the Materials Sampling Guide, and any and all other applicable references, guidelines, and/or procedures manuals. Assign the Project Engineer as liaison between the Consultant and Department-designated Project Manager.
2. **Inspectors:** Perform as the Inspector for the Project consistent with the Department's practice and in accordance with the Specifications, Plans, Proposal, the Michigan Construction Manual, the Materials Sampling Guide, and any and all other applicable references, guidelines, and/or procedures manuals. The consultant shall assign a sufficient number of qualified and experienced technicians to this Project to perform the Services in a quality manner to avoid any delay to the Construction Contractor. Personnel performing inspection and testing on HMA, portland cement concrete, aggregates or for density must have the appropriate certification and level for the inspection and testing that is being performed.
3. **Office Support and Equipment:** Provide an experienced office technician knowledgeable about all aspects of the Field Manager system, and procedures regarding project record documentation. Provide administrative support. Provide all computer equipment necessary to run Field Manager system. Provide project information and status reports to Project Engineer Manager upon request.
4. **Meetings:** Arrange and conduct conferences and / or meetings that are required to carry out the Services or as may be required by the Project Manager. Prepare and distribute minutes of all meetings except the Preconstruction meeting.
5. **Coordination:** Provide appropriate coordination and contact, public relations, and cooperation with all affected local, state, and/or federal agencies including the Federal Highway Administration; other Consultants and other Contractors; the general public; utilities and railroad companies; and local police, fire, and emergency services which may be affected by the Project and which are deemed to be the responsibility of the Consultant by the Department.
6. **Staking:** Perform all staking in accordance with Department standards, including, but not limited to, all staking to be performed by the Engineer as stated in Section 104.08, Lines, Grades, and Elevations of the 2003 Standard Specifications for Construction under; A. "Engineer Staking," and inspection and verification of B. "Contractor Staking," (or any current applicable Contractor Staking Special Provisions) to ensure the accuracy and compliance with the contract documents. Resolve any plan errors, discrepancies or omissions identified by the Contractor and/or Consultant and notify the Project Manager.
- 7.* **Soil and sedimentation control: Perform inspection of the construction site to assure that proper soil erosion and sedimentation controls are in place. A MDEQ**

certified NPDES Stormwater Operator shall be assigned to inspect and document the project per the NPDES requirements. Any violation of the NPDES permit by the construction contractor must be immediately reported to the Project Manager. Personnel performing inspection on areas where soil and erosion control are needed, must have completed the Soil and Erosion control training, phase 1, 2, and 3.

8. **Progress:** Keep daily diaries, sketches, logs, and records consistent with Department practice as may be needed to record the Contractors progress. Notify the Project Manager of any anticipated Contractors requests for extensions of time. Notify the Project Manager upon receipt of any Contractors requests for extensions of time.
9. **Changes/Extras/Adjustments:** Notify the Project Manager immediately of any unanticipated Project conditions and any changes, extras, or adjustments to the contract before processing a Work Order and/or Recommendation.
10. **Contentious Issues:** Resolve any problems, issues, discrepancies, or other items brought to the attention of the Consultant by the Contractor. Provide written documentation of the resolution of such issues. Keep the Project Manager informed of all such issues.
11. **Contractor Claims:** Represent the Department as the Project Engineer on any and all claims for extra compensation and denied extensions of time requests filed on behalf of the Construction Contractor and/or Subcontractor on the Project against the Department. These claims shall be represented by the Consultant in accordance with Section 104.09 of the 2003 Standard Specification for Construction and/or the Department's Written Claim Procedures in effect at the time the Construction Contractor files the claim.
12. **Staff Reductions:** Withdraw any personnel or halt any services no longer required, at the request of the Department, or within a reasonable time after the lack of need becomes apparent to the Consultant or the Project Manager. The consultant will not be reimbursed for the cost of personnel charged to a project that the Project Manager has determined was unnecessary.
13. **Consultant Deliverables:** Collect, properly label or identify, and deliver to the Department all original diaries, logs, notebooks, accounts, records, reports, other documents, and Project files prepared by the Consultant in the performance of the Agreement, upon completion or termination of the Agreement. Return, upon completion or termination of the Agreement, all Specifications, Manuals, guides, written instructions, construction contracts and plans, unused forms, and all other documents and materials furnished by the Department. The Consultant may be responsible for replacing lost documents or materials at a fair and reasonable price.

B. For Project Inspection, the Consultant shall:

1. **Ongoing Inspection:** Provide inspection of all Contractor field construction work, provide quality control, and confirm substantial conformance with the Specifications, Plans, and Proposal. Arrange for non-compliance work to be made whole by the Contractor or to find the non-compliance work acceptable to the Consultant and, where necessary, to the MDOT Design Project Manager. Inform the above Project Manager of

non-compliance work and trends toward borderline compliance.

2. **Final Inspection:** Complete a final inspection of all work included in the Project, or such portions thereof eligible for acceptance, after notification by the Contractor that the work is completed or after the Consultants records show the work is completed. The final inspection shall include notifying the Contractor in writing of particular defects to be remedied if work is not acceptable to the Consultant.
3. **Final Acceptance:** Ascertain that each and every part of the Project has been performed in accordance with the plans and specifications, or such modifications thereof as may have been approved, and accept the Project. Invite the Project Manager and other Department personnel, as directed by current Department policy, to participate in the final acceptance.

C. For Testing and Reporting, the Consultant shall:

1. **Material Testing and Density Control:** Sample and / or test materials (except off-site aggregates and HMA testing) to be incorporated in the work, including but not limited to, concrete quality assurance testing, on site aggregate density testing and reporting, according to Materials Sampling Guide, and reject Contractor=s work and materials not meeting the Specifications, Plans, Proposal, the Michigan Construction Manual, the Materials Sampling Guide, Materials Quality Assurance Manual, and any and all other applicable references, guidelines, and/or procedures manuals. Determine the acceptability of materials found to be in non-compliance. Immediately inform the Project Manager of non-compliance work and trends toward borderline compliance.
2. **Material Certification:** Make certain that acceptable test reports and/or material certifications from the supplier have been received, prior to the incorporation of materials in the work, for materials tested off the Project site.
3. **Material Reports:** Submit Material test reports, including but not limited, the Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 1901, HMA QA reports, Concrete QA reports, and the "Moisture and Density Determination, Nuclear Method", Form 582B, etc. to the distribution list within one day of the testing. The efficiency of the consultant in getting the "Moisture and Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density Technology Unit, 8885 Ricks Road, Lansing MI 48909 will be measured by that unit and reflected on the consultant's evaluation.
4. **Testing Personnel:** For aggregate, concrete, density, and bituminous testing, utilize only personnel certified according to current Department requirements. Personnel will be required to be certified on all projects (not just NHS projects). In addition, independent assurance tests will be required at the beginning of the project.

The concrete testing inspector will be certified as a Concrete Technician Michigan Level I through a program certified by Michigan Concrete Association Board of Examiners or the Michigan Concrete Paving Association.

Any inspector involved in sampling or testing of Hot Mix Asphalt must be a Michigan Qualified HMA QC/QA Technician.

Any inspector performing sampling or testing of aggregates must be a current Michigan Certified Aggregate Technician.

Any person performing density testing or handling of nuclear density testing equipment must have complete the Michigan Density Technology Certification Program and successfully completed radiation safety training.

D. For Measurement, Computation and Documentation of Quantities, the Consultant shall:

1. Documentation: Measure and compute quantities, and provide appropriate documentation of all materials incorporated in the work and items of work completed, and maintain an item record account using Field Manager software. The consultant must obtain and be able to use the FieldManager Suite of Software for this project. Contact Info Tech, Inc at (352) 381-4400, or fax (352) 381-4444 or (www.fieldmanager.com) to obtain software and information on training. Since this software will be used on all MDOT projects in the future, the cost of this software can not be charged as a direct expense for this project. Consultants must keep their version of the FieldManager Suite of software current with the version being used by MDOT."
2. **Insufficient Tested Materials:** Track insufficient tested materials and notify the Contractor on a bi-weekly basis.
3. **Maintain As-Constructed Plans** throughout the project, showing any field changes, final utility locations, substantial quantity changes, etc. Verify the as-constructed plan information that is required to be provided by the Contractor.

E. For Reporting and Record Keeping, the Consultant shall:

1. **Reports-Consultant Generated:** Prepare such periodic, intermediate and final reports and records as may be required by the Department and as are applicable to the Project, which may include, but are not limited to:
 - a. Inspector=s Daily Reports,
 - b. Work Orders,
 - c. Construction Item and Tested Material Records using Field Manager,
 - d. Transfer of Tested Materials,
 - e. Monthly Report on Material Inspection,
 - f. Moisture and Density Determination Reports, (Form 582B)
 - g. Inspector's Report of Concrete Placed (Form 1174A)
 - h. NPDES Stormwater Operator Reports,
 - i. Labor Compliance, such as the Weekly Employment and OJT Report (Form 1199),
Conduct wage rate interviews for prime contractor and all subcontractors
 - j. Construction Estimate Bi-Weekly Report,
 - k. Bi-Weekly Construction Progress Report and Weekly Statement of Working Days Charged
 - l. Force Accounts.
 - m. Contract Modifications (Recommendations and Authorizations),

- n. Extension of Time and Liquidated Damages,
 - o. Contractor Evaluation (Form 1182),
 - p. Reduction in Reserve, and
 - q. Other records and/or reports as required for the individual Project by the Project Manager and/or as required by Specifications, Plans, Proposal, the Michigan Construction Manual, the Materials Sampling Guide, and any and all other applicable references, guidelines, and/or procedures manuals.
2. **Reports-Contractor Generated:** Review, process, and/or approve Construction Contractor submittal of records and reports required by the Department as applicable to the Project which may include, but not limited to:
 - a. Working Drawings,
 - b. Weekly Employment Reports, Certified Payrolls
 - c. Contractors claims for additional compensation and extension(s) of time, and
 - d. Other reports and records as required for the individual Project by the Project Manager.
 3. **Project Files:** Maintain project files in accordance with the MDOT Office Manual and Departmental procedures. Copy the Project Manager on select correspondence and documentation.
- F. For Finaling All Project Documentation, the Consultant shall:**
1. **Final Measure and Summarize:** Final field measure applicable items of work. Prepare final summaries for applicable items of work.
 2. **Project Review/Certification:** Participate in and resolve items determined to be insufficient during the Department=s review(s) of project records and/or during the Project Engineer Certification Process prior to submitting the Final Estimate.
- Within 45 calendar days of the actual project completion date, the project records shall be ready for the Final Records Review.
3. **Final Documents:** Prepare and submit the Final Estimate, Final Quantity Sheets, Final Marked As-Constructed Plans, and the Design/Construction Package Evaluation (Form 285-2). The Final Estimate Package shall be submitted to the Project Manager within 30 days of the Final Records Review.

MDOT RESPONSIBILITIES:

- A. The Project Manager shall furnish to the Consultant all Project-specific construction contracts, proposals, plans, plan revisions, written instructions, and other information and/or data as deemed necessary by the Project Manager for the Services required herein.
- B. The Department shall furnish off-site inspections and tests of steel, cement, bituminous mixture designs, sewer and drainage pipe, structural steel, pre-stressed girders and beams, traffic signs, and any other materials customarily tested in the Department laboratories with its own forces or by statewide contracts except concrete aggregates, aggregates, and concrete cylinders. The

customary testing is described in the Materials Quality Assurance Manual with exceptions noted within the Specifications, Plans, and Proposal. The Consultant shall be responsible for the sampling and transportation of all the materials to be tested by Department personnel.

- C. The Project Manager shall provide general monitoring and quality auditing inspection of the Project to assure that the Project has been completed in reasonable conformance with the plans and specifications for Project Acceptance and to determine that the work performed to date by the Consultant for Services rendered is reasonable and appropriate before approving the Consultant=s requests for progress payments.
- D. The Department shall provide the bituminous plant inspection required for Quality Assurance and will submit the QA reports to the Consultant Project Engineer for analysis and action. The Consultant shall still be responsible for all on-site bituminous inspection required, including, but not limited to, locating the required Quality Assurance cores, and coordinating with the contractor regarding this sampling.
- E. The Department shall perform soil borings and subsurface investigation as necessary throughout the contract.
- F. The Project Engineer/Manager will arrange and conduct the Preconstruction meeting as well as prepare and distribute the meeting minutes.

PAYMENT SCHEDULE

Compensation for this Scope of Services shall be on an actual cost plus fixed fee basis.

CONSULTANT PAYMENT:

All invoices/bills for services will be directed to the Operations Contract Support Unit in Lansing for review and approval. Payment to the Consultant for Services rendered shall not exceed the ACost Plus Fixed Fee Not to Exceed Maximum Amount@ unless an increase is approved in accordance with the contract with the Consultant. All invoices must be submitted within 14 calendar days from the last date of services being performed for that invoice.

Direct expenses will not be paid in excess of that allowed by the Department for its own employees in accordance with the State of Michigan's Standardized Travel Regulations. Supporting documentation must be submitted, with the invoice/bill, for all billable expenses on the Project. The only hours that will be considered allowable charges for this contract are those that are directly attributable to the activities of this Project. Hours spent in administrative, clerical, or accounting roles for billing and support, are not considered allowable hours; there will be no reimbursement for these hours.

This scope is for "as-needed" services, as such, the hours provided are only an estimate. The Consultant will be reimbursed a proportionate share of the fixed fee based on the portion of these hours in which services have been provided to the Department. The fixed fee allowed for this project will be 11.0%.

Reimbursement for overtime hours will be limited to time spent on this project in excess of forty hours per week. Any variations to this rule should be included in the priced proposal submitted by the Consultant and must have prior approval by the MDOT Project Engineer Manager.

The hours billed for the inspector will not begin until the inspector reports to the project site, or the project office. Direct expenses will not be paid in excess of that allowed by the Department for its own employees.

The fixed fee allowed for this project is 11.0%.