Exhibit B

Michigan Department of Transportation 5100B (07/07)

CHECKLIST TO DESIGNATE AREAS OF EVALUATION FOR REQUESTS FOR PROPOSAL (RFP)

MDOT PROJECT MANA	GER		JOB NUMBER (JN) CONTROL SECTION (CS)				
Jim Woods			75215, 81738, 102158, 79086	03023			
DESCRIPTION IF NO JN	I/CS						
This project consist of	f road reconstruction a	nd bridge reconstruction	on on I-94 at Westnedge Avenue a	and Norfolk Railroad.			
MDOT PROJECT MANA	AGER: Check all items to	be included in RFP.	CONSULTANT: Provide only checked items below in proposal.				
WHI	TE = REQUIRED						
GRA	Y SHADING = OPTIONA	L					
Check the	e appropriate Tier in the b	ox below					
TIER I	TIER II	TIER III					
(\$25,000-\$99,999)	(\$100,000-	(>\$250,000)					
	\$250,000)						
		×	Understanding of Service				
			Innovations				
		K	Safety Program				
N/A		K	Organization Chart				
		×	Qualifications of Team				
		×	Past Performance				
Not required as part of official RFP	Not required as part of official RFP	K	Quality Assurance/Quality Control				
		K	Location: The percentage of work performed in Michigan will be used for all selections unless the project is for on-site inspection or survey activities, then location should be score using the distance from the consultant office to the on-site inspection or survey activity.				
N/A	N/A		Presentation				
N/A	N/A		Technical Proposal (if Presentation is required)				
3 pages (MDOT forms not counted) (No Resumes)	7 pages (MDOT forms not counted)	19 pages (MDOT forms not counted)	Total maximum pages for RFP not including key personnel resumes				

REQUEST FOR PROPOSAL

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet as indicated below. The documents must be submitted in accordance with the latest "Consultant/Vendor Selection Guidelines for Service Contracts" and "Guideline for Completing a Low Bid Sheet(s)", if a low bid is involved as part of the selection process. Referenced Guidelines are available on MDOT's website under Doing Business > Vendor/Consultant Services > Vendor/Consultant > Vendor/Consultant > Vendor/Consultant > Vendor/C

RFP SI	PECIFIC I	NFORMATION	N						
✓ BURE	AU OF HIG	HWAYS		BUREAU OF TRAN	SPORTATION PLANNI	NG **	OTHER		
THE SER	RVICE WAS	POSTED ON THI	E ANTICIPATED	QUARTERLY REC	UESTS FOR PROPOS	SALS			
✓	NO	YES	DA	TED	THROUGH				
	ope of Ser	rvices for requi	red Prequalifi	of the attached cation Classifica-	sure that current fin computations, and is on file with MDC tion must be on file the contract will no	ancial info financial DT's Office for the protest be delay	ormation, inclustatements, in e of Commiss rime vendor a	cted, the vendor must uding labor rates, overl if overhead is not aud sion Audits. This info and all sub vendors so	head dited, orma-
✓	Qualifica	tions Based Se	election – Use	Consultant/Vend	or Selection Guidelin	ies			
most qu mation,	alified to po that firm w	erform the servious ill be asked to p	ces based on t repare a price	he proposals. The d proposal. Nego	e selected vendor wil tiations will be condu	ll be conta ucted with	cted to confir the firm selec		nfir-
but sepa (see ad The ven est scor	arate from, dress list, ndor's name ring propos	the proposal. Spage 2). The period and return address. Unopened p	Submit directly riced proposa Iress MUST be riced proposa	to the Contract Ad I must be submitted on the front of the	Iministrator/Selection of in a sealed envelous envelope. The pricto the unselected ve	n Specialis ppe, clearly ced propo	st, Bureau of y marked " PF sal will only b	ed at the same time as Transportation Plann RICE PROPOSAL." be opened for the high mply with this procedu	ing h-
tract. T	his type of Each proje	system has a jo	b-order cost a	ccounting system	for the recording and	d accumul	lation of costs	ost plus fixed fee con- s incurred under its co or's job-order account	on-
	Qualifica information		Low Bid - Use	e Consultant/Vend	or Selection Guidelir	nes. See	Bid Sheet Ins	structions for addition	al
on the N	MDOT web	site. The notification	ation will be po	osted at least two	business days prior	to the bid	opening. On	ne date of the bid oper aly bids from vendors vendor may be contact	that
					s. See Bid Sheet Ins t the determining fac			litional information. T	he
	Low Bid instruction	•	ons review re	quired - no prop	osal required.) Sec	e Bid Sh	eet Instruction	ons below for addition	onal

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the "Guideline for Completing a Low Bid Sheet(s)" (available on MDOT's website). The Bid Sheet(s) is located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, to the address indicated below. The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked "SEALED BID." The vendor's name and return address MUST be on the front of the envelope. Failure to comply with this procedure may result in your bid being opened erroneously by the mail room and the bid being rejected from consideration.

MDOT 5100H (10/07) Page 2 of 2

PROPOSAL SUBMITTAL INFORMATION					
REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER Five (5)	PROI 3/19/0	POSAL/BID DUE DATE 09	TIME DUE 12:00 pm		
PROPOSAL AND BID SHEET MAILING ADDRESSES	5				
Mail the multiple proposal bundle to the MDOT Project Manager or O	ther indicated	below.			
MDOT Project Manager MDOT Other					
James Woods, P.E., Delivery Engineer. Southwest/Kalamazoo TSC 5372 South 9th Street Kalamazoo, MI 49009					
Mail one additional stapled copy of the proposal to the Lansing Office	indicated bel	OW.			
Lansing Regular Mail	OR	Lansing Ove	rnight Mail		
Secretary, Contract Services Div - B470 Michigan Department of Transportation PO Box 30050 Lansing, MI 48909		Secretary, Contract Services Div - B470 Michigan Department of Transportation 425 W. Ottawa Lansing, MI 48933			
Contract Administrator/Selection Specialist Bureau of Transportation Planning B470 Michigan Department of Transportation PO Box 30050 Lansing, MI 48909		Contract Administrator/Selo Bureau of Transportation F Michigan Department of Tr 425 W. Ottawa Lansing, MI 48933	Planning B470		

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received by the Project Manager at least four (4) working days prior to the due date and time specified above. All questions and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently certified by MDOT's Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D – Request for Proposal Cover Sheet

5100G - Certification of Availability of Key Personnel

5100I – Conflict of Interest Statement

(These forms are not included in the proposal maximum page count.)

Michigan Department of Transportation

SCOPE OF SERVICE FOR AS NEEDED CONSTRUCTION SERVICES

Inspection and Testing

CONTROL SECTION(S): Various

JOB NUMBER(S): Various

PROJECT LOCATION: Various locations in the Kalamazoo TSC for 2009 and 2010.

PROJECT DESCRIPTION:

The Consultant shall provide, to the satisfaction of the Department: inspection; quality assurance testing and reporting; measurement, computation, and documentation of quantities; reporting and record keeping; and finalizing all project documentation.

The as needed inspection services are as follows: MDOT is requesting one (1) full time Lead Technician during for the 2009 and 2010 year and one (1) full time Technician to work the summers from April to November, MDOT also reserves the right to modify the number of inspectors based on work load.

ANTICIPATED START DATE: June 1, 2009

ANTICIPATED COMPLETION DATE: May 30, 2011

PRIMARY PREQUALIFICATION CLASSIFICATION(S):

Portland Cement Concrete Inspection and Testing

SECONDARY PREQUALIFICATION CLASSIFICATION(S):

Density Inspection and Testing

DBE REQUIREMENT: N/A

ESTIMATED CONSTRUCTION COST: \$20,000,000.00

MDOT PROJECT MANAGER:

James Woods, P.E., Delivery Engineer. Southwest/Kalamazoo TSC 5372 South 9th Street Kalamazoo, MI 49009

Phone: 269-375-8673 Fax: 269-544-0134

E-mail: woodsj2@michigan.gov

The Consultant shall contact the Project Manager prior to beginning any work on this Project.

GENERAL INFORMATION:

The Consultant shall provide, to the satisfaction of the Department, Construction Inspection Services as generally described herein: project for construction work to be performed by the Construction Contractor until completion of work by the Construction Contractor and acceptance of the Project and construction engineering services by the Department.

The Consultant shall furnish all services and labor necessary to conduct and complete the Construction Inspection Services described herein. The Consultant shall also furnish all materials, equipment, supplies, and incidentals necessary to perform the Services (other than those designated in writing to be furnished by the Department), and check and/or test the materials, equipment, supplies, and incidentals as necessary in carrying out this work. The Services shall be performed to the satisfaction of the Department consistent with applicable professional standards.

- **A.** The Services described herein are financed with public funds. The Consultant shall comply with all applicable Federal and State laws, rules, and regulations
- B. The Consultant agrees to demonstrate knowledge of, and performance in compliance with, the standard construction practices of the Department; the Project construction contract, proposal, and plans; the Standard Specifications for Construction and all applicable publications referenced within; the Michigan Construction Manual; the Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the Density Control Handbook; and any and all other references, guidelines, and procedures manuals needed to carry out the work described herein in an appropriate manner. The consultant shall submit bi-weekly time sheets to the project manager for all individuals working on the project.

CONSULTANT RESPONSIBILITIES:

- **A. Safety:** The Consultant shall perform field operations in accordance with the Department's Personal Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document #10118. A current copy of MDOT's PPE Policy is available on the Bulletin Board System. The Consultant shall perform field operations in accordance with MIOSHA regulations and accepted safety practices.
- **B.** Inspectors: Perform as the Inspector for the Project consistent with the Department's practice and in accordance with the Specifications, Plans, Proposal, the Michigan Construction Manual, the Materials Sampling Guide, and any and all other applicable references, guidelines, and/or procedures manuals. Personnel performing inspection and testing on bituminous, Portland cement, aggregate or for density must have the appropriate certification and level for the inspection and testing that is being performed.

- C. Progress: Keep daily diaries, sketches, logs, and records consistent with Department practice as may be needed to record the Contractor's progress. Notify the Project Manager of any anticipated Contractor's requests for extensions of time. Notify the Project Manager upon receipt of any Contractor's requests for extensions of time.
- **D.** Changes/Extras/Adjustments: Notify the Project Manager immediately of any unanticipated Project conditions and any changes, extras, Value Engineer Change Proposals (VECP)'s or adjustments to the contract before processing a Work Order and/or Recommendation.
- **E. Contentious Issues:** Resolve any problems, issues, discrepancies, or other items brought to the attention of the Consultant by the Contractor. Provide written documentation of the resolution of such issues, work with the Project Manager to resolve the such issues.
- **F. Staffing**: Withdraw any personnel or halt any services no longer required, at the request of the Department, or within a reasonable time after the lack of need becomes apparent to the Consultant or the Project Manager. All staffing modifications shall be in writing and approved by the Project Manager prior to the modification. The consultant will not be reimbursed for the cost of personnel charged to a project that the Project Manager has determined was unnecessary. There is a 300 hour Overtime maximum per Calendar year for any employee assigned to this project; the consultant shall coordinate personnel to maintain this overtime requirement. The consultant shall submit bi-weekly time sheets to the project manager for all individuals working on the project.
- G. Consultant Deliverables: Collect, properly label or identify, and deliver to the Department all original diaries, logs, notebooks, accounts, records, reports, other documents, and Project files prepared by the Consultant in the performance of the Agreement, upon completion or termination of the Agreement. Return, upon completion or termination of the Agreement, all Specifications, Manuals, guides, written instructions, construction contracts and plans, unused forms, and all other documents and materials furnished by the Department. The Consultant may be responsible for replacing lost documents or materials at a fair and reasonable price.

For Environmental Issues the Consultant Shall:

1. Soil Erosion and Sedimentation Control: Have a thorough working knowledge of the Department's SESC Manual and other contract documents regarding soil erosion and sedimentation control. Assign personnel that possess a current SESC training certificate and NPDES construction stormwater operator certification to perform inspection on areas where soil erosion and sedimentation controls are needed. Ensure that a person in possession of a current SESC training certificate is onsite at all times during normal working hours and available to meet with MDEQ personnel who may visit the site. Request that the MDEQ personnel provide a copy of any inspection report that may be generated as a result of the visit to the Project Manager.

Perform inspection of the construction site to assure that specified soil erosion and sedimentation controls are installed correctly, performing as intended, and maintained daily. Provide recommendations to the Project Manager for modification of the control measures shown on the plans as may be required to improve their effectiveness. Immediately report to the Project Manager any deficiencies in the soil erosion and sedimentation control measures or non-compliance by the Contractor with the specifications governing soil erosion and sedimentation control. If corrective action is necessary, document the action and the required timeframe for completion. Follow up to document that the action is completed within the statutory and/or MDOT-specified timeframes. Report the Contractor's failure to complete the corrective actions within the required timeframe to the Project Manager.

- **2. Storm Water Management:** Have a thorough working knowledge of the Department's Storm Water Management Plan. Perform inspection of the construction site to ensure that the Contractor's operation is following pollution prevention and good housekeeping best management practices conforming to the Department's Storm Water Management Plan. Notify the Project Manager immediately of the occurrence of, or potential for, release of polluting material to the ground, groundwater, surface water, or storm water drainage system including open ditches, culverts, and enclosed storm sewers.
- **3. Environmental Permits:** Have a thorough working knowledge of the construction requirements of all project specific environmental permits issued to MDOT by the MDEQ Land & Water Management Division, US Corp of Engineers, or other permitting agency. Inspect project areas covered by these permits and assure that the Contractor complies with the permit requirements. Report to the Project Manager any potential for or occurrence of violation of these permits. Fully document all site conditions and actions taken regarding potential or actual violations of the permit requirements.
- **4. Other Environmental Issues:** Have a thorough working knowledge of the Department's specifications regarding bridge demolition and painting, diamond grinding, Temp plant requirements and hazardous materials. Ensure that the Contractor complies with these specifications, and maintain proper documentation.
- **5. Inspection Reports:** Complete inspection reports, including but not limited to, Inspector's Daily Report (Form 1122) and NPDES/SESC Inspection Report (Form 1126), as necessary to fully document all site conditions and any corrective action required and completed related to environmental issues. Provide digital photos as necessary to document conditions and all corrective actions.

PROJECT INSPECTION

A. Ongoing Inspection: Provide inspection of all Contractor field construction work, provide quality control, and confirm substantial conformance with the Specifications, Plans, and Proposal. Arrange for non-compliance work to be made whole by the Contractor or to find the non-compliance work acceptable to the Consultant and, where necessary, to the MDOT Project Manager. Inform the above Project Manager of non-compliance work and trends toward borderline compliance.

- **B.** Final Inspection: Participate in final inspections of all work included in the Project, or such portions thereof eligible for acceptance, after notification by the Contractor that the work is completed or after the Consultant's records show the work is completed. The final inspection shall include notifying the Contractor in writing of particular defects to be remedied if work is not acceptable to the Consultant.
- C. Final Acceptance: Ascertain that each and every part of the Project has been performed in accordance with the plans and specifications, or such modifications thereof as may have been approved, and accept the Project. Invite the Project Manager and other Department personnel, as directed by current Department policy, to participate in the final acceptance.

TESTING AND REPORTING

- A. Material Testing and Density Control: Sample or test, or both, materials including but not limited to, concrete quality assurance testing including concrete cylinder breaks, bituminous testing, on site aggregate density testing and reporting according to Materials Sampling Guide to be incorporated in the work, and reject Contractor's work and materials not meeting the Specifications, Plans, Proposal, the Michigan Construction Manual, the Materials Sampling Guide, Materials Quality Assurance Manual, and any and all other applicable references, guidelines, and/or procedures manuals. Determine the acceptability of materials found to be in non-compliance. Immediately inform the Project Manager of non-compliance work and trends toward borderline compliance.
- **B.** Material Certification: Make certain that acceptable test reports and/or material certifications from the supplier have been received, prior to the incorporation of materials in the work, for materials tested off the Project site.
- C. Material Reports: Submit Material test reports, including but not limited, the Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 1901, Bituminous QA reports, Concrete QA reports, and the "Moisture and Density Determination, Nuclear Method", Form 582B, etc. to the distribution list within one day of the testing. The efficiency of the consultant in getting the "Moisture and Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density Technology Unit, 8885 Ricks Road, Lansing, MI 48909 will be measured by that unit and reflected on the consultant's evaluation.

The consultant and any sub-consultants contracted by the Michigan Department of Transportation (MDOT) to perform density testing services that use equipment regulated by the Nuclear Regulatory Commission (NRC) shall:

1. Possess a valid license issued by the NRC, or recognized Agreement State, for ownership and use of sealed sources contained within portable nuclear density gauges.

- 2. Provide the Radiation Safety Office (RSO) of MDOT with a copy of the aforementioned license.
- 3. Comply with all rules and regulations set forth by Title 10 (Energy) and 49 (Transportation).

Failure of any of the above will be found in noncompliance with the contract.

MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES

- **A. Documentation**: Measure and compute quantities, and provide appropriate documentation of all materials incorporated in the work and items of work completed, and maintain an item record account using Field Manager software.
 - The Consultant must obtain and be able to use the FieldManager Suite of Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352) 381-4444 or (www.fieldmanager.com) to obtain software and information on training. Since this software will be used on all MDOT projects in the future, the cost of this software cannot be charged as a direct expense for this project. Consultants must keep their version of the FieldManager Suite of software current with the version being used by MDOT.
- **B.** Insufficient Tested Materials: Track insufficient tested materials and notify the Contractor on a bi-weekly basis.

REPORTING AND RECORD KEEPING

- **A. Consultant Reports:** Prepare such periodic, intermediate and final reports and records as may be required by the Department and as are applicable to the Project, which may include, but are not limited to:
 - a. Inspector's Daily Reports,
 - b. Work Orders.
 - c. Construction Item and Tested Material Records using FieldManager,
 - d. Monthly Report on Material Inspection,
 - e. Moisture and Density Determination Reports (Form 582BM)
 - f. Inspector's Report of Concrete Placed (Form 1174A-M)
 - g. NPDES Storm water Operator Reports,
 - h. Labor Compliance, such as the Weekly Employment and OJT Report (Form 1199),
 - i. The consultant shall submit bi-weekly time sheets to the project manager for all individuals working on this project.
 - j. Force Accounts
 - k. Contract Modifications (Recommendations)
 - 1. Extension of Time and Liquidated Damages
 - m. Contractor Evaluation (Form 1182)
 - n. M.O.T reviews with documentation.
 - o. Complete Post Construction Review including form 285-2, if required by the Project Manager.

- p. Other records and/or reports as required for the individual Project by the Project Manager and/or as required by Specifications, Plans, Proposal, the Michigan Construction Manual, the Materials Sampling Guide, and any and all other applicable references, guidelines, and/or procedures manuals.
- **B.** Reports-Contractor Generated: Review, process, and/or approve Construction Contractor submittal of records and reports required by the Department as applicable to the Project which may include, but not limited to:
 - a. Contractor's claims for additional compensation and extension(s) of time, and
 - b. Other reports and records as required for the individual Project by the Project Manager.

CLOSING ALL PROJECT DOCUMENTATION

- **A. Final Measure and Summarize**: Final field measure applicable items of work. Prepare final summaries for applicable items of work.
- **B.** Project Review/Certification: Participate in and resolve items determined to be insufficient during the Department's review(s) of project records and/or during the Project Engineer Certification Process prior to submitting the Final Estimate. Within 45 calendar days of the actual project completion date, the project records shall be ready for the Final Records Review.

Final Documents: Prepare and submit Final Quantity Sheets, Review Final Marked As-Constructed Plans, and the Design/Construction Package Evaluation (Form 285-2). The Final Evaluation shall be submitted to the Project Manager within 30 days of the Final Records Review.

MDOT RESPONSIBILITIES:

- A. The Project Manager shall furnish to the Consultant all Project-specific construction contracts, proposals, plans, plan revisions, written instructions, and other information and/or data as deemed necessary by the Project Manager for the Services required herein. Unless such information is available to be downloaded on the MDOT web site.
- **B.** The Department shall furnish off-site inspections and tests of steel, cement, bituminous mixture designs, sewer and drainage pipe, structural steel, prestressed girders and beams, traffic signs, and any other materials customarily tested in the Department laboratories with its own forces or by statewide contracts except concrete aggregates, aggregates, and concrete cylinders. The customary testing is described in the Materials Quality Assurance Manual with exceptions noted within the Specifications, Plans, and Proposal. The Consultant shall be responsible for the sampling and transportation of all the materials to be tested by Department personnel.
- C. The Project Manager shall provide general monitoring and quality auditing inspection of the Project to assure that the Project has been completed in reasonable

conformance with the plans and specifications for Project Acceptance and to determine that the work performed to date by the Consultant for Services rendered is reasonable and appropriate before approving the Consultant's requests for progress payments.

- D. The Department shall provide the bituminous plant inspection required for Quality Assurance and will submit the QA reports to the Consultant Project Engineer for analysis and action. The Consultant shall still be responsible for all on-site bituminous inspection required, including, but not limited to, locating the required Quality Assurance cores, and coordinating with the contractor regarding this sampling.
- **E.** The Department shall perform soil borings and subsurface investigation as necessary throughout the contract.
- **F.** The Project Engineer/Manager will arrange and conduct the Preconstruction/Postconstruction meeting as well as prepare and distribute the meeting minutes.
- **G.** Develop and Maintain project files according to MDOT project filing. Maintain FieldManager and make biweekly estimates.

CONSULTANT PAYMENT – Actual Cost Plus Fixed Fee:

Compensation for this project shall be on an **actual cost plus fixed fee** basis. This basis of payment typically includes an estimate of labor hours by classification or employee, hourly labor rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.

All billings for services must be directed to the Department and follow the current guidelines. The latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau of Highways" is available on MDOT's website. This document contains instructions and forms that must be followed and used for billing. Payment may be delayed or decreased if the instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an increase is approved in accordance with the contract with the Consultant. Typically, billings must be submitted within 60 days after the completion of services for the current billing. The final billing must be received within 60 days of the completion of services. Refer to your contract for your specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for its own employees in accordance with the State of Michigan's Standardized Travel Regulations. Supporting documentation must be submitted with the billing for all eligible expenses on the project in accordance with the Reimbursement Guidelines. The only hours that will be considered allowable charges for this contract are those that are directly attributable to the activities of this project.

The use of overtime hours is not acceptable unless prior <u>written</u> approval is granted by the MDOT Region Engineer/Bureau Director and the MDOT Project Manager. Reimbursement for overtime hours that are allowed will be limited to time spent <u>on this project</u> in excess of forty hours per person per week. Any variations to this rule should be included in the priced proposal submitted by the Consultant and must have prior written approval by the MDOT Region Engineer/Bureau Director and the MDOT Project Manager.

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead.

The hours provided are only an estimate. The Consultant will be reimbursed a proportionate share of the fixed fee based on the portion of the authorized total hours in which services have been provided to the Department. Fixed fee on "as needed" projects is computed by taking the percent of actual labor hours billed to labor hours authorized, then applying that percentage to the total fixed fee authorized.

The hours billed for inspectors will not begin until the inspectors report to the project site or to the project office.