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NOTIFICATION
MANDATORY ELECTRONIC SUBMITTAL 

Proposals submitted for this project must be submitted electronically. 

The following are changes to the Proposal Submittal Requirements: 

Eliminated the Following Requirements: 
Safety Program 
Communication Plan 
Past Performance as a separate section
Separate section for DBE Statement of goals.  Include information in 
Qualification of Team section 

Implemented the Following Changes: 
All proposals require an Organization Chart 
Resumes must be a maximum of two pages 
Only Key (lead) staff resumes may be submitted 
Tier III proposal reduced from 19 to 14 pages 
Forms 5100D, 5100I, and 5100G combined – 5100D 
Forms 5100B and 5100H combined – 5100B 
RFP’s will be posted on a weekly basis -- on Mondays 

The following are Requirements for Electronic Submittals: 
Proposals must  be prepared using the most current guidelines 
The proposal must  be bookmarked to clearly identify the proposal sections (See Below) 
For any section not required per the RFP, the bookmark must be edited to include “N/A” 
after the bookmark title.
Example: Understanding of Service – N/A 
Proposals must be assembled and saved as a single PDF file 
PDF file must be 5 megabytes or smaller 
PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov
MDOT’s requisition number and company name must  be included in the subject line of 
the e-mail.  The PDF shall be named using the following format: 

Requisition#XXX_Company Name.PDF 
MDOT will not accept multiple submittals 
Proposals must  be received by MDOT on or before the due date and time specified in 
each RFP 

If the submittals do not comply with the requirements, they may be determined 
unresponsive. 

The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is 
received.  Please retain a copy of this e-mail as proof that the proposal was received on time.  
Consultants are responsible for ensuring the MDOT receives the proposal on time.   

**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto 
response** 



Required Bookmarking Format: 

I. Request for Proposal Cover Sheet Form 5100D 
A. Consultant Data and Signature Sheet, Form 5100J (if applicable) 

II. Understanding of Service 
A. Innovations 

III. Qualifications of Team 
A. Structure of Project Team 

  1. Role of Firms 
  2. Role of Key Personnel 

B. Organization Chart 
C. Location

IV. Quality Assurance / Quality Control Plan 
V. Resumes of Key Staff 

   VI. Pricing Documents/Bid Sheet (if applicable) 

2/14/12 
.



NOTIFICATION  
E-VERIFY REQUIREMENTS 

E-Verify is an Internet based system that allows an employer, using information reported on an 
employee’s Form I-9, Employment Eligibility Verification, to determine the eligibility of that 
employee to work in the United States.  There is no charge to employers to use E-Verify.  The 
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with 
the Social Security Administration.  E-Verify is available in Spanish. 

The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a 
condition of each contract or subcontract for construction, maintenance, or engineering services 
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that 
all persons hired during the contract term by the contractor or subcontractor are legally present 
and authorized to work in the United States. 

Information on registration for and use of the E-Verify program can be obtained via the Internet 
at the DHS Web site:  http://www.dhs.gov/E-Verify.

The documentation supporting the usage of the E-Verify system must be maintained by each 
consultant and be made available to MDOT upon request.   

It is the responsibility of the prime consultant to include the E-Verify requirement documented in 
this NOTIFICATION in all tiers of subcontracts.   

9/13/12
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Michigan Department of Transportation
SCOPE OF SERVICE

FOR
PRE-DESIGN SERVICES

Noise Analysis

CONTROL SECTION: 81075 & 47013

JOB NUMBER: 122678

PROJECT LOCATION: The project is located on US-23 from the US-23/M-14 west
interchange to north of the Silver Lake Road interchange. It is approximately 10 miles in length.

PROJECT DESCRIPTION: This scope of service is for the analysis of highway noise within 
the project limits for the US-23 Active Traffic Management (ATM) Environmental Assessment 
(EA) study.

ANTICIPATED SERVICE START DATE: 05/10/2014

ANTICIPATED SERVICE COMPLETION DATE: 02/09/2015

PRIMARY PREQUALIFICATION CLASSIFICATION:
Noise Assessment/Abatement

DBE REQUIREMENT: N/A

MDOT PROJECT MANAGER:
Mark Sweeney
Brighton TSC Manager
Michigan Department of Transportation
Brighton TSC
10321 E. Grand River, STE. 500
Brighton, MI 48116
Telephone: (810) 227-4681

Noise Assessment/Abatement:
Thomas Hanf
Project Level Air Quality/Noise Abatement
Michigan Department of Transportation
Environmental Section
425 W. Ottawa Street
P.O. Box 30050
Lansing, MI 48909
Telephone: (517) 241-2445

GENERAL INFORMATION:

Noise Analysis
A noise analysis will be completed in compliance with the requirements of the Michigan 
Department of Transportation (MDOT) Highway Noise Analysis and Abatement Handbook, July 
13, 2011 (Handbook). Field measurements will be collected in conformance with the procedures 
outlined in FHWA’s Measurements of Highway Traffic Noise for the purpose of confirming that 
the FHWA Traffic Noise Model® (TNM2.5) represents the actual sound environment. A
calibrated noise meter conforming to ANSI Standard S1.4-1983 will be used.  Field monitoring 
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sites will be recommended to MDOT that provide a good representation of study area and land 
uses.  

A noise impact analysis will be done by comparing existing to future design year build condition 
sound levels. Predictions will be determined for the existing traffic hour generating the worst 
case condition as derived by the modeling effort and posted speed limits. Impact analysis will be 
completed for undeveloped lands adjacent to the proposed build alternative. An assessment will 
be completed for undeveloped lands with a building permit issued as if the properties were 
developed. For undeveloped vacant lands without a building permit, contour lines will be done to 
illustrate buffer zones to the extent of a potential impact where future land development should 
be avoided and noted. Predicted noise impacts will be identified and included in the technical 
report. A noise compatible land use report will be written in accordance with 23 CFR 772.17.

Based on results, an abatement analysis will be completed for the Build alterative and focus on 
identifying locations where noise barrier should be evaluated for cost and acoustic effectiveness 
as defined in the MDOT Handbook requirements for feasibility and reasonableness.  The 
abatement analysis will focus on providing the optimal benefit primarily on the predicted 
impacted receptors.  Conclusions will be summarized and include abatement physical features 
(length, height, maximum noise reduction achieved, total cost plus cost effectiveness). 
Illustrations, the location and the modeled receptor site will be a part of the technical report. 
MDOT will host a public meeting once a draft document is complete to present the finding of the 
analysis. Graphics, presentation materials and staff representation may be required.  If 
applicable, a parallel barrier analysis will be completed whenever proposed sites are located 
parallel to each other, and have a roadway width to barrier height ratio of 10 or less.  

A general, qualitative assessment and summary will be prepared regarding roadway construction 
noise, and measures to reduce noise will be recommended and documented. A comprehensive 
noise technical report detailing the existing condition, future condition, methodology, impacts, 
results, cost and effectiveness calculations, mitigation measures and proposed noise barrier 
locations will be submitted in both hardcopy and electronic format. The model data inputs are 
also to be provided in electronic format.

The project includes capital preventive maintenance (CPM) for the full length of the project 
corridor; bridge replacements for N. Territorial, 6 Mile and 8 Mile Roads; the relocation of 5-
Mile Road at the N. Territorial Road interchange; an active traffic management (ATM) hard 
running shoulders in the median from US-23/M-14 west interchange to south of M-36; entrance 
ramp extensions for NB and SB at M-36 and 6 Mile Road, SB at Barker Road, and NB at 8 Mile 
Road.

CONSTRUCTION COST:
N/A

REQUIRED MDOT GUIDELINES AND STANDARDS:
Work shall conform to current MDOT and FHWA regulations, practices, guidelines, policies, 
and standards (i.e., 23 CFR 772, MDOT Highway Noise Analysis and Abatement Handbook,
FHWA Highway Traffic Noise: Analysis and Abatement Guidance, etc.).
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CONSULTANT RESPONSIBILITIES:
Complete the design of the scope of this project, specifically, conducting noise analysis per 
federal and state requirements, documenting results in draft and final form, including data from 
analysis runs and providing recommendations based on the analysis for the project limits. This 
will include but is not limited to the following will be required:

The Consultant must adhere to all applicable OSHA and MIOSHA safety standards, including 
the appropriate traffic signs for the activities and conditions for this job and perform field 
operations in accordance with the Department’s Personal Protective Equipment (PPE) policy as 
stated in the MDOT Guidance Document #10118.

Meet with the MDOT Project Manager to review project, location of data sources and contact 
persons, and review relevant MDOT operations.  The Consultant shall review and clarify project 
issues, data needs and availability, and the sequence of events and team meetings that are 
essential to complete the analysis by the completion date.

A. Conduct a noise analysis.

B. Prepare required illustrations, evaluations, details, graphics, presentation materials, 
attendance at meetings and others as needed to assist with analysis and recommendation 
development.

C. Provide solutions to any unique problems that may arise.

D. Maintain a Project Record which includes a history of significant events (changes, 
comments, etc.) which influenced the development of the study, analysis, 
recommendations and receipt of information.

E. The Consultant representative shall record and submit type-written minutes for all project 
related meetings to the MDOT Project Manager within two weeks of the meeting.  
MDOT will provide and distribute official meeting minutes, as needed.

F. The Consultant will provide to MDOT at scheduled dates, copies of draft and final 
documents summarizing the analysis and results.  The Consultant shall contact the 
Project Manager prior to that submittal date for the exact number of hard copies needed.  
Electronic copies in Word format will also be required at the conclusion of the study.

G. Prepare and submit electronically (native format or Adobe PDF) any information, reports, 
illustrations, associated analysis or drawings.

H. Submit TNM2.5 input and output data in electronic format.

I. Attend any project-related meetings as directed by the MDOT Project Manager.

J. Attend any other meetings, as directed by MDOT, to assist in responding to concerns 
and/or questions, if needed.  This may require assistance with preparation of graphics, 
maps, etc.

K. The Consultant shall incorporate pertinent information from the analysis in the report as 
required.



Final Posted Scope: 4/7/2014 4

L. The MDOT Project Manager shall be the official MDOT contact person for the 
Consultant and shall be made aware of all communications regarding this project.
The Consultant must either address or send a copy of all correspondence to the MDOT 
Project Manager.  This includes all Subcontractor correspondence and verbal contact 
records.

M. The Consultant shall contact the MDOT Project Manager whenever discoveries have the 
potential to require changes in the scope.

N. Fill out the pertinent sections of MDOT Form #1697 Noise Abatement Details to provide 
essential information for the FHWA noise barrier inventory requirement (23 CFR 
772.13(f).

MONTHLY PROGRESS REPORT:
On the first of each month, the Consultant Project Manager shall submit a monthly project
progress report to the Project Manager.

MDOT RESPONSIBILITIES:
MDOT will provide written notice providing clear direction for the process to be adhered to and 
the final deliverables.  Work is to be performed consistent with 23 CFR Part 450, and 49 CFR 
Part 613 (Statewide and Metropolitan Planning Rule), and other applicable state and Federal 
regulations.  MDOT will also provide general direction for the development of recommendations 
and provide existing pertinent data and reports including updated, current traffic information.

•   Schedule and conduct meetings.

•   Furnish pertinent reference materials and share previous and current data, studies and 
analyses.

•   Coordinate and facilitate internal reviews and resolve decision points throughout the project.

PROJECT SCORING & BEST VALUE SELECTION:
This contract will be selected based on Best Value and the scoring criteria below.  The point
values will be used for the best value selection. The five scoring criteria are the understanding of 
service, qualifications of team, past performance, location and price.  The scoring will total 100
points.  The specific point values are as follows:

1. Understanding of Service – 30 Points
Describe understanding of the service to be provided.
2.    Qualifications of Team – 20 Points
Describe proposed team and the roles of key personnel including resumes.
3.    Past Performance – 20 Points
Provide references and examples of similar work performed.
4.    Price – 25 Points
Completed bid sheet required.
5.    Location – 5 Points
Indicate percentage of work to be performed in Michigan.
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PROJECT SCHEDULE:
The Consultant shall use the following events to prepare a schedule.  The dates shall be used in
preparing the Consultant’s Monthly Progress.
For assistance in accessing this manual, please contact one of following:
Dennis Kelley: (517) 373-4614

CONSULTANT PAYMENT - Milestone:

Compensation for this project shall be on a milestone basis.  Compensation shall be divided into 
payments for the completion of a portion of the services (deliverables).  An example would be:

Tasks 1, 2 & 3 30%
Tasks 4, 5 & 6 30%
Tasks 7, 8 & 9 30%
Task 10 10%

Total Service 100%

The MDOT Project Manager may authorize payment if a milestone is delayed due to 
circumstances beyond the Consultant’s control.

All billings for services must be directed to the Department and follow the current guidelines.  
The latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau 
of Highways" is available on MDOT's website.  This document contains instructions and forms 
that must be followed and used for billing.  Payment may be delayed or decreased if the 
instructions are not followed.

Payment to the Consultant for Services rendered shall not exceed the maximum amount unless 
an increase is approved in accordance with the contract with the Consultant. Typically, billings
must be submitted within 60 days after the completion of services for the current billing.  The 
final billing must be received within 60 days of the completion of services.  Refer to your
contract for your specific contract terms.

For projects advertised May 1, 2013, or later, MDOT will reimburse the CONSULTANT for 
vehicle expenses and the costs of travel to and from project sites in accordance with MDOT’s 
Travel and Vehicle Expense Reimbursement Guidelines, dated May 1, 2013.  The guidelines can 
be found at http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-
13_420289_7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement 
policies are intended primarily for construction engineering work. Reimbursement for travel to 
and from project sites and for vehicle expenses for all other types of work will be approved on a 
case by case basis.
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The use of overtime hours is not acceptable unless prior written approval is granted by the 
MDOT Region Engineer/Bureau Director and the MDOT Project Manager.  Reimbursement for 
overtime hours that are allowed will be limited to time spent on this project in excess of forty 
hours per person per week.  Any variations to this rule should be included in the priced proposal 
submitted by the Consultant and must have prior written approval by the MDOT Region 
Engineer/Bureau Director and the MDOT Project Manager.

For projects advertised May 1, 2013, or later, MDOT will pay overtime in accordance with 
MDOT’s Overtime Reimbursement Guidelines, dated May 1, 2013. The guidelines can be found 
at http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-
13_420286_7.pdf?20130509081848.  MDOT’s overtime reimbursement policies are intended 
primarily for construction engineering work. Overtime reimbursement for all other types of work
will be approved on a case by case basis.


