CHECKLIST TO DESIGNATE AREAS OF EVALUATION FOR PROPOSAL

			REQUISITION NUMBER 2889	DUE DATE 11/04/19	TIME DUE noon est	
MDOT PROJECT MA Sue Datta	NAGER		JOB NUMBER (JN) 204358	CONTROL SECTION (CS) 63174		
DESCRIPTION Design services for la	ndscape design on I-7	75 from Coolidge High	nway to 13 Mile Road			
MDOT PROJECT MA	WHITE = REQUIRED ** = OPTIONAL		CONSULTANT: Provide only checked items below in proposal when applicable, Best Value scoring criteria is listed separately in the RFP. **Optional items are determined by the MDOT Project Manager.			
Check the appropriate Tier in the box below						
	\boxtimes		Understanding of Service **			
N/A			Innovations			
	\boxtimes		Organizational Chart			
	X		Qualifications of Team			
N/A	N/A		Quality Assurance/Quality Con	trol **		
	\boxtimes		Location: The percentage of will be used for all selections using the distance from the conspection or survey activity.	unless the project i then location shou	s for on-site ld be scored	
N/A	N/A		Presentation **			
N/A	N/A		Technical Proposal (if Presenta	ation is required)		
3 pages (MDOT Forms not counted) Resumes will only be accepted for Best Value Selections.	7 pages (MDOT Forms not counted)	14 pages (MDOT Forms not counted)	Total maximum pages for RFP not including key personne			

PROPOSAL AND BID SHEET E-MAIL ADDRESS - mdot-rfp-response@michigan.gov

The Consultants will receive an e-mail reply/notification from MDOT when the proposal is received. Please retain a copy of this e-mail as proof that the proposal was received on time. Consultants are responsible for ensuring that MDOT receives the proposal on time.

* Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto response.

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received by the Project Manager at least five (5) working days prior to the due date and time specified above. All questions and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently certified by MDOT's Office of Equal Opportunity, shall be listed in the Proposal.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D - Request for Proposal Cover Sheet

5100J - Consultant Data and Signature Sheet (Required for all firms performing non-pregualified services on this project.)

(These forms are not included in the proposal maximum page count.)

MDOT 5100B (02/19) Page 2 of 2

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet as indicated below. The documents must be developed and submitted in accordance with the latest Consultant/Vendor Selection Guidelines for Services Contracts."

RFP SPECIFIC INFORMATION	
ENGINEERING SERVICES BUREAU OF TRA	ANSPORTATION PLANNING OTHER
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY I	REQUESTS FOR PROPOSALS
NO	DATED THROUGH
Prequalified Services – See the attached Scope of Services for required Prequalification Classifications.	Non-Prequalified Services – If selected, the vendor must make sure that current financial information, including labor rates, overhead computations, and financial statements, is on file with MDOT's Office of Commission Audits. This information must be on file for the prime vendor and all sub vendors so that the contract will not be delayed. Form 5100J is required with proposal for all firms performing non-prequalified services on this project.
Qualification Based Selection - Use Consultant/Vendor S	Selection Guidelines.
	have a cost accounting system to support a cost plus fixed fee g system for the recording and accumulation of costs incurred
Qualification Based Selection / Low Bid – Use Consulta additional information.	ant/Vendor Selection Guidelines. See Bid Sheet instructions for
For Qualification Review/Low Bid selections, the selection team established qualification threshold and with the lowest bid will be	n will review the proposals submitted. The vendor that has met e selected.
Best Value – Use Consultant/Vendor Selection Guideline The bid amount is a component of the total proposal score, not	s. See Bid Sheet Instructions below for additional information. the determining factor of the selection.
Low Bid (no qualifications review required – no proposal re	equired.)
BID SHEET INSTRUCTIONS	
Bid Sheet(s) are located at the end of the Scope of Services. MDOT-RFP-Response@michigan.gov. Failure to comply wit	Submit bid sheet(s) with the proposal, to the e-mail address: h this procedure may result in your bid being rejected from

from consideration. MDOT reserves the right to reject any and all bids. PARTNERSHIP CHARTER AGREEMENT

MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in successful partnering. Both the Consultant and MDOT Project Manager are reminded to review the <u>ACEC-MDOTPartnership Charter Agreement</u> and are asked to follow all communications, issues resolution and other procedures and guidance's contained therein.

PROPOSAL REQUIREMENTS

Proposals must be submitted for this project electronically. Proposal submittal requirements are listed in *PART IV – INSTRUCTION FOR SUBMITTING PROPOSALS* at the following link Selection Guidelines for Service Contracts

FINANCIAL REQUIREMENTS FOR NON-PREQUALIFIED VENDORS

Financial Requirements for Non-Prequalified Consultants/Vendors

E-VERIFY REQUIREMENTS

E-Verify is an Internet based system that allows an employer, using information reported on an employee's Form I-9, Employment Eligibility Verification, to determine the eligibility of that employee to work in the United States. There is no charge to employers to use E-Verify. The E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with the Social Security Administration. E-Verify is available in Spanish.

The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a condition of each contract or subcontract for construction, maintenance, or engineering services that the prequalified contractor or subcontractor agree to use the E-Verify system to verify that all persons hired during the contract term by the contractor or subcontractor are legally present and authorized to work in the United States.

Information on registration for and use of the E-Verify program can be obtained via the Internet at the DHS Web site: http://www.dhs.gov/E-Verify.

The documentation supporting the usage of the E-Verify system must be maintained by each consultant and be made available to MDOT upon request.

It is the responsibility of the prime consultant to include the E-Verify requirement documented in this NOTIFICATION in all tiers of subcontracts.

DIGITAL SIGNATURE OF CONTRACTS

On <u>January 4, 2018</u>, Contract Services Division implemented the use of CoSign as the exclusive software for digitally signing all consultant contracts and consultant contract related documents. All other digital signing methods are no longer accepted.

Prior to using CoSign, all external partners must apply for a free digital signature user account by submitting a MDOT Digital Signature Certificate Request Form.

MDOT INSURANCE UPDATED 3.9.17

At a minimum, the insurance types and limits identified below, may be required from the selected consultant, prior to contract award.

Required Limits	Additional Requirements
Commercial General L	iability Insurance
Minimal Limits: \$1,000,000 Each Occurrence Limit \$1,000,000 Personal & Advertising Injury Limit \$2,000,000 General Aggregate Limit \$2,000,000 Products/Completed Operations	Consultants must have their policy endorsed to add "the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees, and agents" as additional insureds
Automobile Liabil	ty Insurance
Minimal Limits: \$1,000,000 Per Occurrence	
Workers' Compensa	tion Insurance
Minimal Limits: Coverage according to applicable laws governing work activities.	Waiver of subrogation, except where waiver is prohibited by law.
Employers Liabili	ty Insurance
Minimal Limits: \$500,000 Each Accident \$500,000 Each Employee by Disease \$500,000 Aggregate Disease	
Professional Liability (Errors a	nd Omissions) Insurance
Minimal Limits: \$1,000,000 Per Claim	

The Insurer shall provide at least thirty (30) days written notice of cancellation. The Prime Consultant will be responsible to verify subconsultant(s) compliance with MDOT's insurance requirements.

Michigan Department of Transportation

SCOPE OF SERVICE FOR DESIGN SERVICES Landscape Architecture I-75 Segment Two

CONTROL SECTION: 63174

JOB NUMBER: 204358PE

PROJECT LOCATION:

The project is located on I-75 in the area from Coolidge Highway to North of 13 Mile Road in the city of Troy and approximately 0.5 miles into the city of Madison Heights.

The project length is approximately 8.6 miles. See Figure 1.

Figure 1:



PROJECT WORK DESCRIPTION:

Work involved in the project consists of identifying the hardiest species with a focus on natives planting, approved species from the Plants for Michigan Roadsides document for the defined landscape areas, in conjunction with MDOT, local stakeholders and MDOT's consultants. The deliverable will be developing the plan sheets, proposal and specifications for the replacement of trees, small area plantings, and associated restoration and grading activities within the 8.6-mile project segment. This includes the final landscaping and tree replacement plan set package. This may include expert advice on the selection of the most sustainable plantings/trees for the area, based on soils and site conditions, while being the most viable and sustainable species, with minimal maintenance involved.

The replacement of trees and plantings need to be developed to seamlessly tie into the previous work on I-75 segment one (South Boulevard to Coolidge), while honoring some of the different context and land uses of this project area. It is expected the design plan provides for a cohesive 11-mile green corridor for stakeholders and motorists alike.

The tree replacement project is being developed and delivered under a Construction Manager/General Contractor (CM/GC) contracting method. There will be a separate selection for the CM/GC firm. See Figure 2.


This selected consultant and the CM/GC firm will be expected to work together along with MDOT to deliver the project successfully. This consultant, however, will be responsible for the plan set submission to MDOT that the CM/GC will follow for the physical installation/plantings.

CONSULTANT SERVICE TASKS:

Development of landscape plans for 8.6 miles of I-75 following the existing corridor theme, the individual area's context and setting, including consideration of the first segment of the project's natural transition. The scope of work consists of plan set development, identification of the hardiest, natural species, specifications for the tree replacements, including expert advice on soils, site conditions and sustainable species, working collaboratively with MDOT and the CMGC. See Figure 2.

Figure 2:

CM/GC & Landscape Consultant Relationship



Landscape Consultant (reviews residential concepts, identifies tree replacement locations & species and prepares final design plan set)

CMGC (reviews plans and provides input on locations, species, installs and maintains over the long term)

ANTICIPATED SERVICE START DATE: January 13, 2020

ANTICIPATED SERVICE COMPLETION DATE: November 30, 2022

DBE PARTICIPATION REQUIREMENT: N/A

PRIMARY PREQUALIFICATION CLASSIFICATION(S):

Design - Landscape Architecture

SECONDARY PREQUALIFICATION CLASSIFICATION(S):

N/A

PREFERRED QUALIFICATIONS AND CRITERIA (FOR NON-CLASSIFIED SERVICES):

1) <u>UTILITY COORDINATION</u>

MDOT shall be responsible for project Utility Coordination, if required

MDOT SENIOR PROJECT MANAGER:

Sue Datta Metro Region Office 18101 West Nine Mile Road Southfield, MI 48075 Phone: 248-388-0730

Email: dattaS@michigan.gov

CONSTRUCTION COST:

It should be noted this project will be a CM/GC for the construction installation and specified maintenance period, under a separate contract.

A. The estimated cost of construction is: \$4 million

The above construction total is the amount of funding programmed for this project. The Consultant is expected to design the project within the programmed construction amount.

If at any time the estimated cost of construction varies by more than 5% of the current programmed amount, then the Consultant will be required to submit a letter to the MDOT Senior Project Manager justifying the changes in the construction cost estimate.

REQUIRED MDOT GUIDELINES AND STANDARDS:

Work shall conform to current MDOT, FHWA, and AASHTO practices, guidelines, policies, and standards (i.e., Road Design Manual, Standard Plans, Published MDOT Design Advisories, Drainage Manual, Special Details, Special Provisions (both standard and unique), Roadside Design Guide, A Policy on Geometric Design of Highways and Streets, Michigan Manual of Uniform Traffic Control Devices, etc.).

The Consultant is required to use the MDOT Current Version of Bentley MicroStation/GEOPAK or PowerGEOPAK (published at Section 2.2.2 of the Design Submittal Requirements) with the current MDOT workspace (published at Section 2.2.1 of the Design Submittal Requirements). 3D Models are required for all applicable projects. See Chapter 2 of the Design Submittal Requirements for a complete listing of applicable projects. The consultant shall comply with all MDOT CADD standards and file naming conventions.

ADDITIONAL INFORMATION:

With the use of the CM/GC contracting method for the development and delivery of the project, there will also be a long-term, multi-year maintenance requirement associated with the installation/plantings, based on performance and need.

MDOT RESPONSIBILITIES:

- A. Schedule and/or conduct the following:
 - 1. Project related meetings
 - 2. Base Plan Review
 - 3. The Plan Review
 - 4. Omissions/Errors/Check
 - 5. Utility Coordination Meeting(s)
 - 6. Final AP Preconstruction item cost estimates
 - 7. Submit project for final turn in to MDOT Specifications and Estimates Unit.
- B. Furnish pertinent reference materials.
- C. Furnish prints of an example of a similar project and old plans of the area, if available.
- D. Obtain all permits for the project as outlined in previous section.
- E. Coordinate any necessary utility relocation(s), if needed.
- F. Provide MDOT ProjectWise login account and instructions for software download and configuration.

CONSULTANT RESPONSIBILITIES:

Complete the design of this project including, but not limited to the following:

The Consultant must adhere to all applicable OSHA and MIOSHA safety standards, including the appropriate traffic signs for the activities and conditions for this job and perform field operations in accordance with the Department's Personal Protective Equipment (PPE) policy as stated in the MDOT Guidance Document #10118.

Meet with the MDOT Senior Project Manager to review project, location of data sources and contact persons, and review relevant MDOT operations. The Consultant shall review and clarify project issues, data needs and availability, as well as the sequence of events and team meetings that are essential to complete the design by the project plan completion date. Attention shall be given to critical target dates and project milestones that may require a large lead time, such as geotechnical requirements, Railroad coordination requirements, utility conflict resolution, local agency meetings, Real Estate requirements, etc.

- A. Prepare required plans, typical cross-sections, details, and specifications required for design and construction.
- B. Compute and verify all plan quantities.

- C. Prepare staging plans and special provisions for maintaining traffic during construction.
- D. Provide solutions to any unique problems that may arise during the design of this project.
- E. Work collaboratively with the selected CMGC firm to develop the plans and specifications for the tree and plant installations including any long-term maintenance requirements, if applicable.
- F. Provide expertise on selecting the hardiest, best sustaining plant species.
- G. The Consultant may be required to provide expert technical services and opinions during the construction phase of this project.
- H. Maintain a Design Project Record which includes a history of significant events (changes, comments, etc.) which influenced the development of the plans, dates of submittals and receipt of information.
- I. If excavation is required, submit the excavation locations which may contain contamination. Senior Project Manager then can proceed in requesting a Project Area Contamination Survey (PACS).
- J. The Consultant shall prepare and submit a schedule for this project.
- K. The Consultant representative shall record the minutes and submit them for all project related meetings to the MDOT Senior Project Manager within two weeks of the meeting. MDOT will provide and distribute official meeting minutes for The Plan Review Meeting.
- L. The Consultant will provide to MDOT, by entering MDOT ProjectWise at the scheduled submittal dates, electronic documents (in PDF format) of the required specifications and plan set materials for distribution by MDOT for all reviews for this project.
- M. Prepare and submit electronically (native format or PDF) into MDOT ProjectWise, any information, calculations, hydraulic studies, or drawings required by MDOT for acquiring any permit (i.e. NPDES, DEQ, etc.), approvals (i.e. county drain commission) and related mitigation. MDOT will submit permit requests.
- N. Attend any project-related meetings as directed by the MDOT Senior Project Manager.

- O. Attend meetings with MDOT and public and public officials to assist in responding to concerns and questions, if requested. This may require the preparation of displays such as maps, renderings, exhibits, marked-up plans, plan sheets, etc.
- P. The MDOT Senior Project Manager shall be the official MDOT contact person for the Consultant and shall be made aware of all communications regarding this project. The Consultant must either address or send a copy of all correspondence to the MDOT Senior Project Manager. This includes all Subcontractor correspondence and verbal contact records.
- Q. The Consultant shall contact the MDOT Senior Project Manager whenever discoveries or design alternatives have the potential to require changes in the scope, limits, quantities, costs, or right-of-way of the project.
- R. The Consultant shall be responsible for obtaining and showing on the plans the location and names of all existing utilities within the limits of the project. In the course of resolving utility conflicts, the Consultant shall make modifications to the plans or design details and provide assistance as directed by the MDOT Utility Coordinator and/or Senior Project Manager. The Consultant shall attend any utility meetings called to ensure that the concerns are addressed on the plans involving utilities. The Consultant shall assist in the review of utility permit requests to ensure compatibility with the project.
- S. The Consultant shall be responsible for all traffic control required to perform the tasks as outlined in this Scope of Design Services.
- T. The Consultant shall be responsible for obtaining up to date access permits and pertinent information for tasks in MDOT Right of Way (ROW). This information can be obtained through the Utilities/Permits Section, Development Services Division.
- U. On the first of each month, the Consultant Project Manager shall submit a monthly project progress report to the Senior Project Manager.

DELIVERABLES:

The Consultant shall enter in MDOT ProjectWise, in the appropriate folders all electronic files associated with the project in their native format (spreadsheets, CADD files, GEOPAK files, Roadway Templates etc.) as directed by the MDOT Project Manager or as part of each milestone submittal at a minimum. All CADD/GEOPAK files shall be created and identified with standard MDOT file names per the latest MDOT naming conventions. It is the Consultant's responsibility to obtain up to date MicroStation and GEOPAK seed/configuration files necessary to comply with MDOT's CADD standards which are published monthly to the MDOT website. Any CADD/GEOPAK files that do not conform to MDOT standards will be returned to the Consultant for correction at the Consultant's expense.

7

Proposal documents shall be submitted, to MDOT ProjectWise, in the appropriate folders, in their native format with standard naming conventions as well as combined into one PDF file in the sequence specified by MDOT. To provide text search capabilities the combined proposal shall be created by converting native electronic files to PDF. Scanning to PDF is discouraged except in instances where it is necessary to capture a legally signed document, or a hard copy version of a document is all that exists.

The Consultant will implement digital signature protocols for all applicable documents as determined by MDOT and the MDOT Project Manager.

Plan sheets shall be submitted to MDOT ProjectWise in the appropriate folders in a set in PDF 11" x 17" PDF format. For final Plan Turn-In, a title sheet shall be printed, signed, sealed, and then scanned for inclusion with the PDF set. The original title sheet shall be sent to the MDOT Project Manager

Reference Information Documents (RID) shall be entered into MDOT ProjectWise in the appropriate folder with standard naming conventions and content at milestone submittals as defined by the MDOTwiki website - Chapter 4 and Chapter 5 of the Design Submittal Requirements. The RID files included will depend on the design survey deliverables and project template (See MDOT wiki - Chapter 2 of the Design Submittal Requirements). These files could include but are not limited to: CADD, existing terrain, proposed cross sections, 3D models and files generated for Automated Machine Guidance (AMG) and automated inspection/stakeout activities.

It is recommended that the Project Quantity Spreadsheet (PQS) be used to generate the xml files necessary for import into the AASHTOWare Project Preconstruction bid letting software. The .xml files shall be entered into MDOT ProjectWise in the appropriate folder. Corresponding PDF files for required reports will be generated as directed by the MDOT Project Manager. The project removal, construction, and profile sheets will require a scale of 1" =80' or as approved by the Project Manager. See Section 1.02.12 of the Road Design Manual for further direction.

All plans, special provisions, estimates, and other project related items shall meet all MDOT requirements and detailing practices (i.e., format, materials, symbols, patterns, and layout) or as otherwise directed by the MDOT Project Manager. All plans, specifications, and other project related items are subject to review and approval by MDOT.

Upon completion of the plan set, the Consultant will issue the native final format of all files to the MDOT Project Manager in MDOT ProjectWise. This will include, but not limited to, all corresponding reference files, calculations, meeting notes, CADD files, survey files, spreadsheets, and document files. These will become property of the Department.

PROJECT SCHEDULE:

The Consultant shall use the following events to prepare the proposed implementation schedule as required in the Guidelines for the Preparation of Responses on Assigned Design Services Contracts and as approved by the MDOT Senior Project Manager. These dates shall be used in preparing the Consultant's Monthly Progress Reports.

MDOT Preconstruction Tasks Consultant Checklist Planisware Form Only

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

Version 16 Updated 01-29-2019

For questions on specific tasks, refer to the Preconstruction Task Manual located on the MDOT Website.

Please indicate with a check in the box next to each task number whether you believe that task will require consultant involvement on the job. Milestones (a specific event at a point in time) are italicized and underlined. See the Preconstruction Task Manual for more details. Scheduling assistance may be accomplished with estimated completion dates. While not part of Planisware, an Authorization Milestone and Post-Design Tasks have been included for your reference.

STUDY (EARLY PRELIMINARY ENGINEERING)

PRECONSTRUCTION TASK NUMBER AND DESCRIPTION				DATE TO BE COMPLETED BY (mm/dd/yyyy)	
		CONSULTANT CONTRACT AUTHORIZATION/EXECUTION	/	/	
YES	NO	INFORMATION GATHERING/STUDIES			
		1115 Traffic Data Collection for Studies	/	/	
		1120 Prepare Traffic Analysis Report for Studies	/	/	
		1125 Traffic Capacity Analysis for Studies	/	/	
		1155 Request/Perform Safety Analysis for Studies	/	/	
		1300 Traffic Impact Study	/	/	
		1350 Determine Need for Interstate Access Change Request	/	/	
		1400 Feasibility Study	/	/	
		1500 Corridor Study	/	/	
		1555 Interstate Access Change Request	/	/	
		155M FHWA Approval of Interstate Access Change Request	/	/	
		1600 Access Management Study Plan	/	/	
		1700 Other Miscellaneous Studies	/	/	
		EPE SCOPING ANALYSIS			
		2100 Scope Verification and Initiation of EPE Activities	/	/	
		2115 Prepare Traffic Analysis Report for EPE/Design	/	/	
		2120 Traffic Data Collection for EPE/Design	/	/	
		2125 Traffic Capacity Analysis for EPE/Design	/	/	
		2130 Prepare Project Purpose and Need	/	/	
		213M Concurrence by Regulatory Agencies with the Purpose and Need	<u>d</u> /	/	
		2140 Develop and Review Illustrative Alternatives	/	/	
		2155 Request/Perform Safety Analysis for EPE/Design	/	/	
		2160 Prepare and Review EIS Scoping Document	/	/	
		216M Public Information Meeting	/	/	

STUDY (EARLY PRELIMINARY ENGINEERING) (cont'd)

YES NO		PRECONSTRUCTION TASK NUMBER AND DESCRIPTION	DATE TO BE COMPLETED BY (mm/dd/yyyy)	
		EPE DRAFT ANALYSIS	(**************************************	,,,,,
		2310 Conduct Technical SEE Studies	/	/
		2311 Cultural Resources Survey	/	/
		2312 Recreational Survey – Section 4(f)/6(f)	/	/
		EPE DRAFT ANALYSIS (cont'd)		
		2313 Endangered Species Survey	/	/
		2314 Wetland Assessment	/	/
		2315 Wetland Mitigation	/	/
		2316 Other Technical Reports	/	/
		2321 Prepare for Aerial Photography	/	/
		2322 Finish/Print Aerial Photography	/	/
		2330 Collect EPE Geotechnical Data	/	/
		2340 Develop and Review Practical Alternatives	/	/
		233M Aerial Photography Flight	/	/
		2360 Prepare and Review EA	/	/
		236M Approval of EA by FHWA	/	/
		2370 Prepare and Review Draft EIS	/	/
		237M Approval of Draft EIS by FHWA	/	/
		2380 Distribute EA	/	/
		238M Public Hearing for EA	/	/
		2390 Distribute DEIS	/	/
		239M Public Hearing for DEIS	/	/
		EPE FINAL ANALYSIS		
		2510 Determine and Review Recommended Alternative	/	/
		250M Concurrence by Reg Agencies with Recom Alternatives	/	/
		2525 Prepare and Review Engineering Report	/	/
		2530 Prepare and Review Request for FONSI	/	/
		252M Approval of FONSI by FHWA	/	/
		2540 Prepare and Review FEIS	/	/
		254M Approval of FEIS by FHWA	/	/
		2550 Obtain ROD	/	/
		255M ROD Issued by FHWA	/	/
		2570 ITS Concept of Operations	/	/
		CONTAMINATION INVESTIGATION		
		2810 Project Area Contamination Survey (PCS)	/	/
		2820 Preliminary Site Investigation (PSI) for Contamination	/	/

PRELIMINARY ENGINEERING - DESIGN

VES	NO	PRE	CONSTRUCTION TASK NUMBER AND DESCRIPTION	COMPLE	
YES	NO	DESIG	N SCOPE VERIFICATION AND BASE PLAN	(mm/ac	d/yyyy)
			RATION		
\boxtimes		3130	Verify Design Scope of Work and Cost	02/03	/2020
		3310	Prepare Aerial Topographic Mapping	/	/
		3320	Conduct Photogrammetric Control Survey	/	/
		3321	Set Aerial Photo Targets	/	/
		3325	Geotechnical Structure Site Characterization	/	/
		3330	Conduct Design Survey	/	/
		3340	Conduct Structure Survey	/	/
		3350	Conduct Hydraulics Survey	/	/
\boxtimes		3360	Prepare Base Plans	03/09	/2020
		<u>311M</u>	Utility Notification	/	/
		3365	Pre-Conceptual ITS Design and Meeting	/	/
		3370	Prepare Structure Study	/	/
		3375	Conduct Value Engineering Study	/	/
\boxtimes		3380	Review Base Plans	04/20	/2020
$\overline{\sqcap}$	$\overline{\Box}$	3385	Preliminary Load Rating	/	/
\Box	$\overline{\Box}$	332M	Base Plan Review (Pre-GI Inspection)	/	/
		3390	Develop the Maintaining Traffic Concepts	/	/
		PRELIN	MINARY PLANS PREPARATION		
		3500	Develop Transportation Management Plan	/	/
		3510	Perform Roadway Geotechnical Investigation	/	/
		3520	Conduct Hydraulic/Hydrologic and Scour Analysis	/	/
		3522	Drainage Study, Storm Sewer Des, Str. Best Mgt Practices	/	/
		3530	Geotechnical Foundation Engineering Report	/	/
		3535	Conduct Str. Review for Arch. & Aesthetic Improvements	/	/
		3540	Develop the Maintaining Traffic Plan	/	/
		3551	Prepare/Review Preliminary Traffic Signal Design Plan	/	/
		3552	Develop Preliminary Pavement Marking Plan	/	/
		3553	Develop Preliminary Non-Freeway Signing Plan	/	/
		3554	Develop Preliminary Freeway Signing Plan	/	/
		3555	Prepare/Review Preliminary Traffic Signal Operations	/	/
$\overline{\Box}$		3570	Prepare Preliminary Structure Plans	/	/
\boxtimes	$\overline{\Box}$	3580	Develop Preliminary Plans	05/18	/2020
		3585	Final ITS Concept Design and Meeting	/	/
\boxtimes		3590	Review The Plans	06/01	/2020
		<u>352M</u>	THE Plan Review Meeting	/	/

		3595	Conduct ITS Structure Foundation Investigation	/ /	
--	--	------	--	-----	--

PRELIMINARY ENGINEERING - DESIGN (cont'd)

VEC	NO	PRECONSTRUCTION TASK NUMBER AND DESCRIPTION	DATE TO BE COMPLETED BY
YES	NO	<u>UTILITIES</u>	(mm/dd/yyyy)
		3610 Compile Utility Information 3615 Compile ITS Utility Information 3650 Coordinate RR Involvement for Grade Separations 3655 Coordinate RR Involvement for At-Grade Crossings 3660 Resolve Utility Issues 360M Utility Conflict Resolution Plan Distribution 361M Utility Meeting 3670 Develop Municipal Utility Plans 3672 Develop Special Drainage Structures Plans 3675 Develop Electrical Plans 3680 Preliminary ITS Communication Analysis 3690 Power Design (Power Drop in Field)	
		MITIGATION/PERMITS 3710 Develop Required Mitigation 3720 Assemble Environmental Permit Applications 3730 Obtain Environmental Permit	/ / / / / /
		FINAL PLAN PREPARATION 3815 Geotechnical Structure Design Review 3821 Prepare/Review Final Traffic Signal Design Plan 3822 Complete Permanent Pavement Marking Plan 3823 Complete Non-Freeway Signing Plan 3824 Complete Freeway Signing Plan 3825 Prepare/Review Final Traffic Signal Operations 3830 Complete the Maintaining Traffic Plan 3840 Develop Final Plans and Specifications	/ / / / / / / / / / 06/15/2020
		3850 Develop Structure Final Plans and Specifications 3870 Final Project Coordination Review 3875 Final Load Rating 3885 Finalize Plans 388M Final Project Coordination Meeting 380M Plan Completion 389M Plan Turn-In 3880 CPM Quality Assurance Review 3890 Final ITS Communication Analysis	/ / 06/29/2020 / / / / / / / / / / / / / 07/10/2020 / / / /

PRELIMINARY ENGINEERING – RIGHT OF WAY

YES	PRECONSTRUCTION TASK NUMBER AND DESCRIPTION NO		DATE TO BE COMPLETED BY (mm/dd/yyyy)	
		EARLY RIGHT OF WAY WORK		
		4100 Real Estate Pre-Technical Work (combines 411M, 4120)	/	/
		4150 Real Estate Technical Work (combines 4130, 4140)	/	/
		413M Approved Marked Final ROW	/	/
		ROW APPRAISAL 4350 Real Estate Appraisals (combines 4411, 4412, 4413, 4420)	/	/
		ROW ACQUISITION		
		4450 Real Estate Acquisitions (combines 4430, 4710, 4720)	/	/
		4510 Conduct Right Of Way Survey & Staking	/	/
		442M ROW Certification	/	/

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

POST LETTING/AWARD TASKS (for reference only)

YES	NO	PRE	COMPLETED BY (mm/dd/yyyy)		
		4810	Complete Acquisition Process	/	/
		4820	Manage Excess Real Estate	/	/
		4830	Provide Post-Certification Relocation Assistance	/	/
		4910	Conduct ROW Monumentation	/	/
		5010	Construction Phase Engineering and Assistance	/	/
		5020	Prepare As-Built Drawings	/	/

CONSULTANT PAYMENT – Actual Cost-Plus Fixed Fee:

Compensation for this project shall be on an **actual cost plus fixed fee** basis. This basis of payment typically includes an estimate of labor hours by classification or employee, hourly labor rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee. The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead.

All billings for services must be directed to the Department and follow the current guidelines. The latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau of Highways" is available on MDOT's website. This document contains instructions and forms that must be followed and used for billing. Payment may be delayed or decreased if the instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an increase is approved in accordance with the contract with the Consultant. Typically, billings must be submitted within 60 days after the completion of services for the current billing. The final billing must be received within 60 days of the completion of services. Refer to your contract for your specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for its own employees in accordance with the State of Michigan's Standardized Travel Regulations. Supporting documentation must be submitted with the billing for all eligible expenses on the project in accordance with the Reimbursement Guidelines. The only hours that will be considered allowable charges for this contract are those that are directly attributable to the activities of this project.

MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and from project sites in accordance with MDOT's Travel and Vehicle Expense Reimbursement Guidelines, dated May 1, 2013. The guidelines can be found at http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418. MDOT's travel and vehicle expense reimbursement policies are intended primarily for construction engineering work. Reimbursement for travel to and from project sites and for vehicle expenses for all other types of work will be approved on a case by case basis.

MDOT will pay overtime in accordance with MDOT's Overtime Reimbursement Guidelines, dated May 1, 2013. The guidelines can be found at http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848. MDOT's overtime reimbursement policies are intended primarily for construction engineering work. Overtime reimbursement for all other types of work will be approved on a case by case basis.