

Specialty Services to update the Michigan Aviation System Plan (MASP) FY '16-17
QA2
4/13/2016

Q1 Has a "firm" budget to accomplish the two projects already been established?

A1: Contract has been capped at \$425,000.

Q2. If so for the selected firm, will there be an opportunity to negotiate a scope that matches the established fee?

A2: Price is 27% of the selection criteria scoring, which negates any negotiations.

Q3. Does the fee reflected on the bid sheet need to stay below the \$1 million cap identified in the RFP?

A3: See previous answers.

Q4. What is the actual anticipated schedule for the project? Is it 12 months or 8 months, both time frames are reflected in the RFP.

A4: The schedule is 8 months, the language in the Scope of Services has been updated to reflect this.

Q5. Will payments for the project be tied to the 7 milestone/deliverables shown in the RFP or will there be an opportunity to add additional milestone/deliverables for payment purposes?

A5: It is anticipated payments will be based on the milestones presented.