Michigan Department
Of Transportation
5100B (05/13)

CHECKLIST TO DESIGNATE AREAS OF EVALUATION FOR REQUESTS FOR PROPOSAL (RFP)

REQUISITION NUMBER	DUE DATE	TIME DUE
1238	6/10/2013	noon EST

MDOT PROJECT MANAGER	JOB NUMBER (JN)	CONTROL SECTION (CS)
Erin O'Brien	109862C	84914

DESCRIPTION
81.443 Miles of Non-Freeway Signing Upgrade in Davison TSC Area.

MDOT PROJECT MANAGER: Check all items to be included in RFP WHITE = REQUIRED ** = OPTIONAL Check the appropriate Tier in the box below			**CONSULTANT:** Provide only checked items below in proposal
☐ **TIER 1 ($50,000 - $150,000)**	☑ **TIER II ($150,000-$1,000,000)**	☐ **TIER III (>$1,000,000)**	
☐	☑	☐	Understanding of Service **
☐	☐	☐	*Innovations*
☐	☑	☐	Organizational Chart
☐	☑	☐	Qualifications of Team
Not required as part of Official RFP	Not required as part of Official RFP	☐	Quality Assurance/Quality Control **
☐	☑	☐	**Location:** The percentage of work performed in Michigan will be used for all selections unless the project is for on-site p=inspection or survey activities, then location should be scored using the distance from the consultant office to the on-site inspection or survey activity.
N/A	N/A	☐	Presentation **
N/A	N/A	☐	Technical Proposal (if Presentation is required)
3 pages (MDOT Forms not counted) **(No Resumes)**	7 pages (MDOT Forms not counted)	14 pages (MDOT forms not counted)	Total maximum pages for RFP **not including key personnel resumes.** Resumes limited to 2 pages per key staff personnel.

PROPOSAL AND BID SHEET EMAIL ADDRESS – mdot-rfp-response@michigan.gov

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received by the Project Manager at least five (5) working days prior to the due date and time specified above. All questions and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently certified by MDOT's Office of Equal Opportunity, shall be listed in the Proposal.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D – Request for Proposal Cover Sheet
5100J – Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT)

(These forms are not included in the proposal maximum page count.)

REQUEST FOR PROPOSAL

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet as indicated below. The documents must be submitted in accordance with the latest (Consultant/Vendor Selection Guidelines for Services Contracts" and "Guideline for Completing a Low Bid Sheet(S)*, if a low bid is involved as part of the selection process. **Reference Guidelines are available on MDOT's website under Doing Business > Vendor/Consultant Services >Vendor/Consultant Selections.**

RFP SPECIFIC INFORMATION

☑ ENGINEERING SERVICES ☐ BUREAU OF TRANSPORTATION PLANNING ☐ OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

☑ NO ☐ YES DATED_____ THROUGH _____

☑ **Prequalified Services** – See the attached Scope of Services for required Prequalification Classifications.

☐ **Non-Prequalified Services** – If selected, the vendor must make sure that current financial information, including labor rates, overhead computations, and financial statements, if overhead is not audited, is on file with MDOT's Office of Commission Audits. This information must be on file for the prime vendor and all sub vendors so that the contract will not be delayed. **Form 5100J is required with Proposal for firms not currently prequalified with MDOT**

☑ **Qualifications Based Selection** – Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm considered most qualified to perform the services based on the proposals. The selected firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm selected.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee contract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its contracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor's job-order accounting system.

☐ **Qualification Based Selection / Low Bid** – Use Consultant/Vendor Selection Guidelines. See Bid Sheet instructions for additional information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted. The vendor that has met established qualification threshold and with the lowest bid will be selected.

☐ **Best Value** – Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information. The bid amount is a component of the total proposal score, not the determining factor of the selection.

☐ **Low Bid** (no qualifications review required – no proposal required.) See Bid Sheet Instructions below for additional instructions.

BID SHEET INSTRUCTIONS

Bid Sheet(s) must be submitted in accordance with the "Guidelines for Completing a Low Bid Sheet(s)* (available on MDOT's website). Bid Sheet(s) are located at the end of the Scope of Services. Submit bid sheet(s) with the proposal, to the email address: mdot-rfp-response@michigan.gov. Failure to comply with this procedure may result in your bid being rejected from consideration.

PARTNERSHIP CHARTER AGREEMENT

MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in successful partnering. Both the Consultant and MDOT Project Manager are reminded to review the **ACEC-MDOT Partnership Charter Agreement** and are asked to follow all communications, issues resolution and other procedures and guidance's contained therein.

NOTIFICATION
MANDATORY ELECTRONIC SUBMITTAL

Proposals submitted for this project must be submitted electronically.

The following are changes to the Proposal Submittal Requirements:

- Eliminated the Following Requirements:
  - Safety Program
  - Communication Plan
  - Past Performance as *a separate section*
  - Separate section for DBE Statement of goals. Include information in Qualification of Team section

- Implemented the Following Changes:
  - All proposals require an Organization Chart
  - Resumes must be a maximum of two pages
  - Only Key (lead) staff resumes may be submitted
  - Tier III proposal reduced from 19 to 14 pages
  - Forms 5100D, 5100I, and 5100G combined – 5100D
  - Forms 5100B and 5100H combined – 5100B
  - RFP's will be posted on a weekly basis -- on Mondays

The following are Requirements for Electronic Submittals:

- Proposals must be prepared using the most current guidelines
- The proposal must be bookmarked to clearly identify the proposal sections (See Below)
- For any section not required per the RFP, the bookmark must be edited to include "N/A" after the bookmark title.
  Example: Understanding of Service – N/A
- Proposals must be assembled and saved as a single PDF file
- PDF file must be 5 megabytes or smaller
- PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov
- MDOT's requisition number and company name must be included in the subject line of the e-mail. The PDF shall be named using the following format:
  - Requisition#XXX_Company Name.PDF
- MDOT will not accept multiple submittals
- Proposals must be *received* by MDOT on or before the due date and time specified in each RFP

If the submittals do not comply with the requirements, they may be determined unresponsive.

The Consultant's will receive an e-mail reply/notification from MDOT when the proposal is received. Please retain a copy of this e-mail as proof that the proposal was received on time. **Consultants are responsible for ensuring the MDOT receives the proposal on time.**

****Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto response****

Required Bookmarking Format:

I. Request for Proposal Cover Sheet Form 5100D
   A. Consultant Data and Signature Sheet, Form 5100J (if applicable)
II. Understanding of Service
   A. Innovations
III. Qualifications of Team
   A. Structure of Project Team
      1. Role of Firms
      2. Role of Key Personnel
   B. Organization Chart
   C. Location
IV. Quality Assurance / Quality Control Plan
V. Resumes of Key Staff
VI. Pricing Documents/Bid Sheet (if applicable)

2/14/12

.

NOTIFICATION
E-VERIFY REQUIREMENTS

E-Verify is an Internet based system that allows an employer, using information reported on an employee's Form I-9, Employment Eligibility Verification, to determine the eligibility of that employee to work in the United States. There is no charge to employers to use E-Verify. The E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with the Social Security Administration. E-Verify is available in Spanish.

The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a condition of each contract or subcontract for construction, maintenance, or engineering services that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that all persons hired during the contract term by the contractor or subcontractor are legally present and authorized to work in the United States.

Information on registration for and use of the E-Verify program can be obtained via the Internet at the DHS Web site: http://www.dhs.gov/E-Verify.

The documentation supporting the usage of the E-Verify system must be maintained by each consultant and be made available to MDOT upon request.

It is the responsibility of the prime consultant to include the E-Verify requirement documented in this NOTIFICATION in all tiers of subcontracts.

9/13/12

Michigan Department of Transportation

SCOPE OF SERVICE
FOR
TRAFFIC & SAFETY SERVICES

Upgrade and Rehabilitation of Non-Freeway Signing

CONTROL SECTION(S):84914

JOB NUMBER:109862C

PROJECT LOCATION:Davison TSC

DESCRIPTION OF WORK:
81.443 miles of Non-Freeway Sign Upgrading inthe DavisonTSC.

See specific project locations on ATTACHMENT A.

ANTICIPATED SERVICE START DATE: July 30, 2013

ANTICIPATED SERVICE COMPLETION DATE: September 28, 2015

PRIMARY PREQUALIFICATION CLASSIFICATION(S):
Permanent Non-Freeway Traffic Signing Plans

SECONDARY PREQUALIFICATION CLASSIFICATION(S):
N/A

DBE REQUIREMENT: N/A

PROJECT MANAGER:

Erin O'Brien, P.E.
Traffic Signing Unit
Traffic & Safety Section
Design Division
Michigan Department of Transportation
Murray D. Van Wagoner Building
P.O. Box 30050
Lansing, Michigan 48909
Phone: 517-373-0748
Fax: 517-373-2330
E-mail: obriene@michigan.gov

COST OF CONSTRUCTION:
The estimated cost of construction for this project is $1,100,000.

SCHEDULE

A. Target Date

The target date for the completion of this project is September 28, 2015.

B. Intermediate Dates

1. Within seven days of the Department's notice to proceed, contact the Department's project manager in Lansing to discuss the project and set up a kick-off meeting.

2. Provide preliminary plans by 05/26/15, and conduct the Plan Review not later than the 06/15/15.

3. Provide final plans by 08/24/15 for OEC Meeting, and conduct the OEC Meeting no letter than 09/14/15.

5. Provide revised final plans from OEC and final package by 09/28/15.

BACKGROUND INFORMATION:

The Michigan Department of Transportation (MDOT) manages an annual non-freeway sign upgrading program. Projects selected are based on the age and condition of the signs in place along various state trunklines. The sign population on any segment of roadway includes new and old signs. The Department requires use of high-intensity legends and background on all new signs. In general, high-intensity signs are expected to last 15 years. Any signs three years old and older are considered for replacement. Signs which do not conform to the Michigan Manual of Uniform Traffic Control Devices (MMUTCD) or MDOT's Standard Highway Signs Manual, MDOT Guidelines, have deteriorated to an extent that they no longer provide adequate nighttime reflectivity, are damaged, are incorrectly installed or located, or are structurally deficient will be replaced. Passing zones must be reviewed to determine the correct placement of passing restriction signs.

Large overhead support structures such as trusses, cantilevers, and bridge-mounted sign structures will be evaluated by the Department. This information will be provided when requested by the Consultant during the term of the contract. Determination of replacement or retention of a structure will be made by the Department. The Department will specify repairs required to retain overhead and bridge-mounted structures.

WORK PLAN

Develop non-freeway signing plans and a non-freeway signing package suitable for contract letting by the Department.The contracts are developed utilizing the Department's MTSIS (Michigan Traffic Sign Inventory System). Access to this MDOT developed computer program will be provided to the Consultant. Signing plan sheets must be developed using Microstation software.

The Consultant shall supply all materials necessary for completion of Project Review including the necessary paper prints.

The Consultant shall make trips to the Department offices (Lansing), MDOT region/TSC offices, and to the project site as may be necessary to carry out the services in accordance to the agreement.

The Consultant shall make necessary corrections/changes to the data as directed by the Project Manager.

All non-freeway signing contract details are produced according to the Department's standardized practice and meet the requirements of the 2012 MDOT Standard Specifications for Construction.

Work which is not covered by current MDOT Standard Specifications, supplemental specifications or special provisions will be described by the Consultant and set in standard MDOT special provision standard format. A copy of standard format will be provided when requested by the Consultant. All special provisions written by the Consultant will require Departmental approval.

TASK DESCRIPTIONS

Task 1. Familiarization with Region Practices and Personnel

A. Before beginning the project, the consultant willattend MTSIS training. All computer hardware needs for this meeting will be provided by the Department. If the consultant is already proficient with MTSIS this may be skipped.

B. At the initiation of the project, the consultant shall attend a kick-off meeting with Project Manager and Region/TSC to become familiar with the needs and practices of the TSC. The meeting will be held at the TSC or Region office.

Task 2. Field review computerized signing inventory

A. The Consultant shall be responsible for field reviewing the project to verify existing sign inventory. All signs shall be located to a nearest 0.001 mile. All signing discrepancies identified in the field shall be corrected on the computerized inventory by the Consultant.

B. During the field review, the condition of all existing sign and support systems shall be determined using the criteria provided. This information will be used to determine which signs and supports will be replaced. In general, 90 percent of signs and supports are replaced during the sign upgrading contract.

The installation date for signs retained (less than three years old) will be shown on the computerized inventory.

At a minimum, the following information shall be verified and recorded on the computerized inventory:

1. Sign sizes and types
2. Sign offset
3. Sign message
4. Sign location

5. Sign support system
6. Type of sign support foundation

Task 3. Review of Traffic Control Orders

The Consultant shall be responsible for reviewing existing Traffic Control Orders (TCOs) to ascertain whether existing speed limits and parking restrictions are located properly within the project limits. All proposed signing changes based on TCOs shall require the involvement of the TSC Traffic and Safety Engineer.

Task 4. Recommendations to Michigan Traffic Sign Inventory System (MTSIS)

A. The Consultant shall make signing recommendations utilizing updated computer inventory, complete in detail and acceptable to the Department. These recommendations will be used by the Consultant to develop a contract package recommended for competitive bid letting and construction execution by prequalified contractors.

If alignment is provided and base sheets are submitted then recommendations will not be required. The MTSIS program will still need to be updated with the new sign locations.

B. The Consultant's recommendations to upgrade signs and supports shall be in compliance with the 2011 Edition of the Michigan Manual of Uniform Traffic Control Devices, MDOT Guidelines for Signing on State Trunkline Highways, and Non-Freeway Signing Design, Placement, and Application Guidelines.

All proposed signing recommendations by the Consultant shall be input into the Department's developed MTSIS computer system. Access to the subject software will be provided to the Consultant at the start of the project.

C. Signs which are unique will be drawn by the Consultant using CADD software according to the latest Standard Highway Signs Manual and contain complete detail for fabrication. Non-standard design will be shown on separate detail sheets. Standard signs at respective locations may be referred to by the standard sign numbering system.

D. Selection of signs, location, letter size, color, etc. will be according to the latest edition of the MMUTCD. The Consultant is responsible for all decisions on sign selection placement and design.

E. Documents that may be required to make contract recommendations by the Consultants shall include:

2011 edition of MMUTCD
MDOT Standard Highway Signs Manual
MDOT 2012 Standard Specifications for Construction
MDOT Supplemental Specifications
MDOT Special Provisions
Traffic and Safety Division Notes
MDOT Guidelines for Signing on State Trunkline Highways

Non-Freeway Signing Design, Placement, and Application Guidelines
MDOT Sign Support Typical Plans
Traffic and Safety CADD Procedures

Task 5. Plan Review and Review of Proposed Recommendations

A. After field review has been completed and preliminary plans developed by the Consultant, a Plan Review will be arranged between the Project Manager, the Region/TSC Traffic and Safety Engineer or designated person and the Consultant to review the whole contract.

The Consultant shall be responsible for making all changes recommended by the Project Manager or designee during the Plan Review, and, thereafter, and during the development of completed plans.

C. After the plans are completed, the Consultant shall notify the Project Manager. All changes to final recommendations required by the Project Manager or designee shall be incorporated by the Consultant.

P/PMS TASKS:

A. **P/PMS TASK 3360 - PREPARE BASE PLANS**

1) The Consultant is required to produce base plans for the signing influence area and the area within the project limits to produce basenon-freeway plan sheets with updated roadway alignments, sign recommendations, and any appropriate special signing details.

B**.** **P/PMS – 3590 – REVIEW PRELIMINARY PLANS**

1) Prepare and submit to the Department preliminary plans, cost estimate and other pertinent documents electronically.

2) Schedule, Attend and Conduct Preliminary plan review meetings with the Department staff.

C. P/PMS- 3824 –COMPLETE NON-FREEWAY SIGNING PLAN

1) Update the preliminary plans, quantities, cost estimates and typicals as a result of review by the Department.

D. P/PMS-387M-OMISSIONS/ERRORS CHECK MEETING

1) Prepare and submit to the Department the log plans, Cost Estimate, Proposal, Supporting Documents, Special Sign Layout Details, Special Construction Details and other pertinent documents electronically

2) Schedule, Attend and Conduct OEC meeting with the Department, Contractors and/or Sub-contractors.

E. P/PMS-3840- DEVELOP FINAL PLANS AND SPECIFICATIONS

1) Update the plans, quantities, cost estimates, and all other required documents as a result of review by the Department.

F. P/PMS-3910- PREPARE FINAL PROJECT PACKAGE

1) In Accordance to E-Proposal Guidelines, Prepare and submit to the Department Final Log Plans, Cost Estimate, Proposal, Supporting Documents, Special Sign Layout Details, Special Construction Details and other pertinent documents suitable for submittal.

RESPONSIBILITIES

1. CONSULTANT RESPONSIBILITIES

A. The Consultant will contact the Project Manager in Lansing to schedule the meeting for transfer of Department technical signing contract information required by the Consultant to perform Project Review duties. The consultant is responsible for taking minutes at all meetings.

B. The Consultant will perform all field work, select and design all signs, and set up meetings with Department personnel as may be necessary to fulfill contract requirements

C. The Consultant will contact the Project Manager to set up a Preliminary Plan Review meeting and submit to the Department an electronic copy of preliminary plan logs for review. The Project Managerwill be provided with a least a three-week period to review preliminary plans. After the Preliminary Plan Review, the Consultant will be responsible for incorporating all the recommended changes made during the Preliminary Plan Review and submit completed plans to the Project Manager or the representative of the project manager.

D. After incorporating written recommendations of the Project Manager and the TSC, the Consultant will contact the Project Manager to set up an OEC meeting and submit to the Department an electronic copy of the final contract plans and final package.

E. Any special sign details produced by the Consultant must comply with MDOT standards.

F. Prepare and submit to the Department the following products with the final package:

1. Title Sheet.
2. Signing Plan Note Sheet.
3. Plan sheets.
4. Special Detail Sheets.
5. Frequently Used Special Provisions and Supplemental Specifications.
6. Special provisions (unique) produced by the Consultant and approved by the Department.

7. Advertising Data Sheet.
8. Notice to Bidders.
9. Trans-port (bid based price report, cost summary).
10. Certification Acceptance Form.
11. Obtain Maintaining Traffic Special Provision from the Region or TSC Traffic & Safety Engineer.
12. Obtain the Utility Clearance from the TSC Utility Engineer.
13. Obtain the Coordination Clause from the TSC Delivery Engineer.
14. Obtain the Progress Clause from the TSC Delivery Engineer.

G. Prepare and submit to the Department the following products following the OEC: revised final plans and revised final package.

H. The Consultant will provide start and completion dates for each task to the Non-Freeway Signing Engineer for entry into the P/PMS Network.

I. The Consultant must use MDOT current versions of the following software:

1. Microstation
2. SignCAD
3. MTSIS
4. Microsoft Word
5. Microsoft Excel

J. Collect Project Quantities and Perform Cost Estimate/s

1. The Consultant shall produce Stand Alone PES Worksheet (SAPW), which contains bid item identification, unit of measurement, unit cost.

2. The Consultant shall produce a preliminary cost estimate prior to the Plan Review. The Cost estimate will be updated consistent with plans and throughout each development phase.

K. Monthly Progress Report

On the first of each month, the Consultant Project Engineer shall submit a monthly project progress report to the Project Manager/Specialist. The monthly progress report shall follow the guidelines in **Attachment B.**

2. MDOT RESPONSIBILITIES

A. Furnish to the Consultant the following:

1. Typical department log job proposal.
2. Appropriate Traffic and Safety Division Notes.*
3. MDOT Sign Support Typical Plans.*
4. MDOT Standard Highway Signs Manual.*
5. MDOT Guidelines for Signing on State Trunkline Highways.*
6. MDOT Non-Freeway Signing Design, Placement, and Application Guidelines.*

7. Access to the Department's MTSIS (Michigan Traffic Sign Inventory System).
8. Access Passwords to the Departments Network Server.
9. Electronic alignment, if available.

* Available on MDOT website.

B. Arrange all meetings.

CONSULTANT PAYMENT – Actual Cost Plus Fixed Fee:

Compensation for this project shall be on an actual cost plus fixed fee basis. This basis of payment typically includes an estimate of labor hours by classification or employee, hourly labor rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.

All billings for services must be directed to the Department and follow the current guidelines. The latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau of Highways" is available on MDOT's website. This document contains instructions and forms that must be followed and used for billing. Payment may be delayed or decreased if the instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an increase is approved in accordance with the contract with the Consultant. Typically, billings must be submitted within 60 days after the completion of services for the current billing. The final billing must be received within 60 days of the completion of services. Refer to your contract for your specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for its own employees in accordance with the State of Michigan's Standardized Travel Regulations. Supporting documentation must be submitted with the billing for all eligible expenses on the project in accordance with the Reimbursement Guidelines. The only hours that will be considered allowable charges for this contract are those that are directly attributable to the activities of this project.

The use of overtime hours is not acceptable unless prior written approval is granted by the MDOT Region Engineer/Bureau Director and the MDOT Project Manager. Reimbursement for overtime hours that are allowed will be limited to time spent on this project in excess of forty hours per person per week. Any variations to this rule should be included in the priced proposal submitted by the Consultant and must have prior written approval by the MDOT Region Engineer/Bureau Director and the MDOT Project Manager.

MDOT will pay overtime in accordance with MDOT's current Overtime Reimbursement Guidelines.

MDOT will reimburse the CONSULTANT for vehicle expenses and the costs of travel to and from project sites in accordance with MDOT's current Travel and Vehicle Expense Reimbursement Guidelines.

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead.

ATTACHMENT A

M-13	CS 25011	BMP	0.000	EMP	14.627	
	PR 1494001	BMP	0.168	EMP	11.805	CS Path 1
	PR 481406	BMP	0.000	EMP	2.990	CS Path 1
M-15	CS 25091	BMP	0.000	EMP	11.622	
	PR 1501502	BMP	0.000	EMP	11.622	CS Path 1
	CS 25092	BMP	0.000	EMP	13.219	
	PR 1501502	BMP	11.622	EMP	24.841	CS Path 1
M-21	CS 25081	BMP	0.000	EMP	12.423	
	PR 1494107	BMP	0.000	EMP	11.113	CS Path 1
	PR 1498006	BMP	5.138	EMP	5.939	CS Path 1
	PR 1525102	BMP	0.000	EMP	0.203	CS Path 1
	PR 1499403	BMP	0.000	EMP	0.306	CS Path 1
	PR 3250552	BMP	0.000	EMP	4.941	CS Path 2
	PR 1498006	BMP	5.939	EMP	6.415	CS Path 2
	CS 25082	BMP	0.000	EMP	0.346	
	PR 1499403	BMP	0.306	EMP	0.645	CS Path 1
	PR 1498006	BMP	6.415	EMP	6.761	CS Path 2
M-54	CS 25072	BMP	0.000	EMP	14.764	
	PR 1497008	BMP	2.967	EMP	17.731	CS Path 1
	PR 3250363	BMP	0.000	EMP	0.382	CS Path 2
	CS 25073	BMP	0.000	EMP	5.341	
	PR 1497102	BMP	20.860	EMP	26.201	CS Path 1
	CS 25074	BMP	0.000	EMP	2.967	
	PR 1497008	BMP	0.000	EMP	2.967	CS Path 1

ATTACHMENT B
CS – JN

MONTHLY PROGRESS REPORTS

The first two pages of this attachment are the necessary layout of the Monthly progress reports and the last three pages are a completed example.

Control Section 00000
Job Number 00000C
Structure Number S00
Date 00/00/00

MONTHLY PROGRESS REPORT

A. Work accomplished during the previous month.

B. Anticipated work items for the upcoming month.

C. Real or anticipated problems on the project.

D. Update of previously approved detailed project schedule (attached), including explanations for any delays or changes.

E. Items needed from MDOT.

F. Copy of Verbal Contact Records for the period (attached).