

## **Rest Area ADA Improvements**

### **Questions & Answers #2**

MDOT JN 205198

Q1. The RFQ has a November 30, 2019 completion date for all interstate Rest Areas. Can this be extended to allow completion of interstate Rest Areas in 2020?

A1. Yes, Addendum 1 to the RFQ will remove the interim completion date to complete all Interstate Rest Areas by November 30, 2019. It is still a priority for MDOT to have a portion of the interstate facilities completed in 2019, and this will be detailed in the RFP.