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Article 1 – Statement of Work (SOW) 
 
1.000 Project Identification 

1.001 PROJECT 
This Contract is for ongoing extended service, maintenance and warranty for voting systems approved for use 
in Michigan for the Michigan Department of State (MDOS).  Service, maintenance and warranty under this 
Contract covers break/fix, preventative maintenance, upgrades and technical support for Optech Insight optical 
scan voting systems, related firmware and Election Management System (EMS) software used to run these 
systems and AIM EMS for AutoMark Voter Assist Terminals for Optech Insight tabulator users.  This Contract 
is for an eight-year term with firm fixed prices.  Although the State is entering into this Contract, it will be 
extended and available to counties and local jurisdictions (cities/townships).  Extended service, maintenance 
and warranty fees may be paid by the State, counties or local jurisdictions, or some combination of these 
entities.   
 
A full list of current voting systems covered by this Contract, along with associated firmware and EMS software 
(including version numbers), is included below in Section 1.103, Environment.  Appendix A – Current 
Voting Systems in Use (Optech Insight Tabulators) provides a statewide listing and map showing the type 
of systems and number of tabulators by county.  Totals listed in Appendix A are estimates only and the State 
does not guarantee quantities to be purchased against this Contract. 
 

1.100 Scope of Work and Deliverables 

1.101 IN SCOPE 
This Contract includes all of the following:  
 

A. Service, Warranty and Maintenance—Optech Insight Tabulators and related firmware and software 
(Election Management Systems – EMS)—includes: 
• Tabulator system hardware, firmware and EMS software maintenance and support 
• AutoMark VAT AIMS EMS technical support, for Optech Insight tabulator users 
• Upgrades, new releases and maintenance patches 

B. Preventative Maintenance (Tabulators only)  
• Biennial (every two years) preventative maintenance package 
• Preventative maintenance must consist of standard steps and checklists for each tabulator (see 

Appendix B - Michigan Optech Insight Preventative Maintenance Checklist) 
C. Technical Support Response Requirements 

• Help Desk Telephone Support 
• Equipment Repair/Replace 
• Reporting Requirements 
• Support Personnel 

 

A more detailed description of the work and deliverables for this Contract is provided in Article 1, Section 1.104 
Detailed Requirements.  

1.102 OUT OF SCOPE 
The following items are out of scope for this Contract: 

• Election Day Support (NOTE: this Contract specifies overall minimum response times for service; 
however, counties and/or local jurisdictions will contract for  their own individual specific needs covering 
Election Day support separately at their option.) 

• Purchase of New Voting Systems 
• EMS Software Programming Services 
• Ballot Printing 
• Clerk Training  

1.103 ENVIRONMENT 
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A. CONTRACT ENVIRONMENT 
Future upgrades to existing tabulators, firmware and EMS software can be made, subject to the State’s 
approval.  The State is aware of a limited number of planned upgrades that are currently in the process of 
obtaining approval and certification at the State and Federal levels. This Contract represents service, 
maintenance and warranty for all Optech Insight tabulators, WinEDS EMS software (that supports Optech 
Insight tabulators), and AutoMark AIMS software for Optech Insight users.  Current versions for each of 
these components are identified below:  
 
Vendor Tabulator/ 

Firmware # 
EMS Software 

Version # 
Automark VAT 

Firmware # 
AutoMark EMS (AIMS) 

version # 
Dominion Optech Insight  

v. APX K2.10 /  
HPX K1.42 / CPX K 1.14 

WinEDS v. 3.1.038 
and OBW (Optech 

Ballot Wizard) v. 1.1  

AutoMark A200v. 
1.3.2904 

AIMS v. 1.3.57 

 
Note, however that some individual jurisdictions may be operating with earlier versions of firmware and/or 
EMS software.  If Contractor finds these types of situations, they are expected to notify the State and to 
work with the State and local jurisdiction(s) on a plan for ensuring all sites are on a consistent platform, at 
no additional cost.  
 

This Contract includes support of legacy Dominion systems (Optech Insight) as well as the AutoMark AIMS EMS 
for Optech Insight users statewide. These systems include all models/versions of the Optech Insight tabulator 
and memory pack receiver, WinEDS EMS and Optech Ballot Wizard (OBW). 
 
The following table outlines the current and available versions of tabulator firmware, EMS software, and VAT 
firmware and EMS packages that are or will be available for use in Michigan: 
  

Status Tabulator Tabulator Firmware 
Version 

EMS Software 
Version 

AutoMark VAT 
Firmware Version 

AutoMark EMS 
(AIMS) Version 

Current Optech Insight APX K2.10 
HPX K1.42 
CPX K 1.14 

WinEDS 3.1.038 
OBW 1.1 

A200v. 1.3.2904 AIMS v. 1.3.57 

Available/ 
Future 

Optech Insight APX K2.12  
HPX K1.44 
CPX K1.14 

WinEDS 3.1.074 
OBW 1.3.1 

A200v. 1.3.3460 AIMS v. 1.3.572 

 
All of the aforementioned products and packages are federally certified with respective EAC numbers. After 
execution of this contract, Contractor will proceed with immediate implementation of the latest available versions 
as indicated above, subject to approval from the State and end customer.  
 
NOTE:  AIMS version 1.3.572 is certified to run only on the Windows XP platform.  WinEDS version 3.1.038 is 
certified to only run on the Windows 2000 Service platform.  Maintaining an official copy of the Microsoft 
Windows operating system (O/S) software will allow re-installation if necessary and therefore the operating 
system will continue to operate even if/after Microsoft support for these older versions is dropped.  Microsoft 
patches that would violate the certified configurations are not installed so the EMS systems will also continue to 
work on Windows XP and 2000 platforms for the length of the contract provided the customer maintains the 
current media for re-installation. 
 
UPGRADES 
There is continuous and ongoing R&D work on all legacy systems however no upgraded software and or 
firmware for the tabulators and EMS beyond those versions included in the above table have been included in 
this Contract. Contractor will notify the State when new versions applicable to the systems included in this 
contract are available and will propose an implementation plan at that time. Any upgrade will only be made 
available pending agreeable terms between Contractor, the State and the end customer. 
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1.104 Detailed Requirements  
The following requirements and deliverables are required for this Contract:  
 
A.  Service, Warranty and Maintenance—Tabulators and Related Firmware and Software (Election 
Management Systems – EMS) 
 
The Contractor has certified and provided documentation demonstrating that they have the legal authority and 
access to perform all service, maintenance and warranty work for the full period as described in this Contract.  
Contractor represents and warrants that they will maintain such systems, firmware and EMS software in good 
operating condition and will undertake all repairs in accordance with the applicable manufacturer's 
recommendations for the Contract term.   

This Contract covers a warranty on all tabulator hardware, firmware, parts, labor and EMS software (including 
AutoMark AIMS software for Optech Insight tabulator users) that shall be in effect throughout the life of the 
Contract.  Warranty covers all tabulator system hardware, firmware and EMS software maintenance and 
support.   During the warranty period, the Contractor shall repair or replace any tabulator hardware, firmware 
and/or EMS software that becomes inoperable, is defective in material or workmanship, or otherwise fails to 
perform substantially in accordance with the system’s documentation.   

Additional Notes Regarding EMS/Firmware Support and Maintenance Fees 
Note: Through the original voting system and VAT Contracts, the State has already paid for perpetual licenses 
for all firmware and EMS software in use covered by this Contract; therefore EMS support and maintenance 
fees should reflect EMS software technical support and planned upgrades only (upgrades reflected as a 
percentage of cost).   
 
During the warranty period and while counties/local jurisdictions continue to receive EMS software  
maintenance and support, the Contractor shall provide maintenance and support services for the EMS 
software to enable the software to perform in all material respects in accordance with its documentation and to 
cure any defect in material or workmanship.  The Contractor must also provide counties and select jurisdictions 
(as defined by the State) with any and all available upgrades to EMS that the State elects to implement. 
 
The Contractor, as owner of irrevocable licensee of the Intellectual Property for the systems defined in section 
1.103 hereby certifies, represents and warrants that it has the legal authority to perform all service, 
maintenance and warranty work for the full contract period as described in this bid.  In addition, Contractor has 
licensed and provided the legal authority to ElectionSource Corporation (ElectionSource) to perform all service, 
maintenance and warranty work for the full contract period as described in this Contract. 
 
ElectionSource will have full access to parts, firmware and hardware that is necessary to accomplish 
maintenance throughout the State of Michigan for the Optech Tabulators as listed in section 1.103.  The 
Contractor’s project manager will coordinate any and all assignments of key technicians with the State and 
local jurisdictions. 
 
The Contractor’s warranty will cover all Optech Insight tabulator hardware, firmware, parts, labor and EMS 
software (including AutoMark AIMS EMS software for Optech Insight users) listed in section 1.103 that shall be 
in effect throughout the term of the contract.  The warranty covers all tabulator system hardware, firmware and 
EMS software maintenance and support.  
 
The Contractor will repair or replace any tabulator hardware, firmware and/or EMS software that becomes 
inoperable, is defective in material or workmanship, or otherwise fails to perform substantially in accordance 
with the tabulator system’s documentation. 
 
During the warranty period ElectionSource will continue to provide EMS support on WinEDS/OBW and AIMS 
to the counties/local jurisdictions that are licensed to use the software.  Dominion will provide counties/local 
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jurisdictions (as defined by the state) with any and all available upgrades to EMS that the state elects to 
implement. 
 
The Contractor and ElectionSource shall provide a 1-800 number for customer support and are available from 
8 AM – 5 PM Monday through Friday, as follows.  Support outside of these hours may be made available upon 
prior arrangement. 
 

Dominion:   1-866-654-8683 
ElectionSource: 1-888-742-8037 

B.  Preventative Maintenance (Tabulators only) 
Warranty and maintenance also includes preventative maintenance for tabulators during the warranty period.   
Preventative maintenance (PM) will be performed on a biennial basis (every two years).  Preventative 
maintenance includes both remedial and preventative maintenance services, including all labor and parts 
(except consumables such as printer ribbons, paper rolls, and batteries).  Contractor’s standard costs for all 
consumables, as well as information on how and when to obtain replacement consumables, and consumables 
that are available commercially off-the-shelf (COTS) are included in Appendix C – Cost Table.  Preventative 
maintenance must consist of standard steps and checklists for each tabulator provided in Appendix B – 
Michigan Optech Insight Preventative Maintenance Checklist.  This checklist will further serve as 
maintenance repair logs to note any repairs performed on the tabulator. 

Given that preventative maintenance occurs every two years, Contract pricing will be in two-year increments 
(although payments will be made annually, for ½ of the two-year amount). 
 
In even numbered years, no PM may occur between June 30th and the November election.  Outside of these 
timeframes the Contractor will work with counties and local jurisdictions to establish mutually agreeable 
timeframes and locations for PM services 
 
Preventative and remedial maintenance will be provided on all Tabulators/VATs as listed in section 1.103 on a 
biennial basis.  Contractor’s project manager will contact and work with each county/local jurisdiction to 
coordinate on-site or centralized preventative maintenance.  Contractor’s subcontractor, ElectionSource has 
local facilities and service vehicles located within the State of Michigan, which allows for providing preventative 
maintenance quickly and conveniently for all clients.   
  
Standard costs for all consumables are included in Appendix C – Cost Tables. The table below details 
commercial off-the-shelf (COTS) parts availability as well as replacement schedules for standard consumable 
parts.  
 

Optech Insight Consumables 
COTS Replacement Schedule 

Ink Cartridge/Ribbon N/A N/A 
Battery Yes 1 Year (back-up battery) 
Paper Rolls  Upon Consumption 
Flash Card/Memory Pack  Upon Failure 

 
C.  Technical Support Response Requirements 
(NOTE:  counties and local jurisdictions may contract and pay separately for Election Day Support, which will 
entail individual specific requirements over and above what is listed here.) 
 

1. Help Desk Telephone Support  
a. Toll-Free Number:  Contractor must provide a single toll-free number for Help Desk Support on all 

the equipment listed in section 1.103.  This toll-free number must allow callers to speak directly to 
live support representatives that are equipped to handle Michigan service needs. 
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Dominion:   1-866-654-8683 
ElectionSource:  1-888-742-8037 

 
b. Timeframe availability:  Help desk will be available 8 AM – 5 PM, Monday thru Friday, Michigan 

Local Time. 
c. Response time for calls:  Response to calls is required within one business day of receipt of the 

call. 
d. For local jurisdictions contracting for Election Day support, an after-hour “emergency” toll-free 

number must be available for on-call service and support.  On Election Day Contractor’s support 
department will be available from 5:30 AM on Election Day to 2 AM the next day.  If a situation 
occurs where support is needed after that time, emergency numbers will be given to the 
counties/local jurisdictions so they may continue to receive support as long as necessary. 

e. Counties and local jurisdictions will not be limited to a set number of technical support calls. 
 
 2. Equipment Repair/Replace  

a. Contractor must maintain a reasonable supply of certified manufacturer replacement parts and 
components necessary to repair malfunctioning equipment and return it to service.  Contractor’s 
technicians will be equipped with commonly required spare parts in their service vehicles while out 
on preventative maintenance or service calls. 

b. Attempts must be made to repair equipment on-site.  If a piece of equipment cannot be repaired in 
the field it will be taken to a repair facility at ElectionSource and returned or replaced within ten 
business days to allow for adequate time for pre-election testing and successful use on Election 
Day. 

c. In the event of inoperability on Election Day, Election Day loaner equipment will be available at no 
charge to a county/jurisdiction that is under a maintenance contract. 

 
3.   Reporting Requirements 

a. The Contractor shall provide the counties and local jurisdictions with written information on any 
tabulator hardware, firmware and/or EMS software problems that are encountered, along with the 
solution to those problems. A copy of the service papers for all serviced equipment will be sent to 
the county/local jurisdiction.  Each machine will have a service folder and records for all 
preventative maintenance and service work that has been performed on the equipment.  Any 
problems that may affect multiple jurisdictions will be communicated to the State via the 
Contractor’s Product Advisory Notice (PAN) process, as applicable. 

b. Contractor shall provide written reports monthly (or on a regular timeframe mutually agreed upon 
between the State and the Contractor) that summarize service and warranty work completed during 
the reporting period; service and warranty work scheduled for the upcoming reporting period; and 
any outstanding and/or problem issues that may affect multiple jurisdictions.  These reports may be 
submitted via email to the State’s Contract Compliance Inspector and Project Manager. 

c. Contractor shall notify the State of any material errors or defects in the tabulator hardware, software 
and/or EMS software deliverables known, or made known to Contractor from any source during the 
Contract term that could cause the production of inaccurate, or otherwise materially incorrect, 
results.  Contractors shall initiate actions as may be commercially necessary or proper to effect 
corrections of any such errors or defects. 

d. Any customer notifications/bulletins must be sent electronically to customers (at a minimum, to the 
county level) and to the State’s Project Manager and Contract Compliance Inspector.   

e. The State will require ongoing information and/or access to tracking systems used to compile data 
and report on equipment problems and failures. 

 
4.  Support Personnel 

The Contractor shall provide an overall Project Manager who will serve as the principal point of contact 
for the Contractor with the State, counties and local jurisdictions. 
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The Contractor shall provide well-trained support personnel for all activities that are the Contractor’s 
responsibility.  The Contractor must maintain election service technicians in various areas of the state 
to meet the counties’ and local jurisdictions’ service and maintenance needs and to conform with 
response time requirements. 

For preventative maintenance visits and when service and maintenance needs require an in-person 
visit by Contractor support personnel, Contractor staff must work with counties and local jurisdictions 
to establish mutually agreeable timeframes and locations for repairs and preventative maintenance 
services.  The Contractor must develop a proposed preventative maintenance schedule for review and 
approval by the counties and local jurisdictions; counties/local jurisdictions will not be responsible for 
developing this schedule.  Contract pricing (see Appendix C – Cost Table) covers on-site PM for 
jurisdictions with 8 or more tabulators, and centralized PM for jurisdictions with 7 or fewer tabulators 
(schedule and locations to be proposed by Contractor and approved by counties and local 
jurisdictions).  Jurisdictions with 7 or fewer tabulators may opt for on-site PM, but will pay for a 
separate “per trip” fee as identified in Appendix C.  (Local jurisdictions will be solely responsible for 
“per trip” fees if elected – the State will pay no portion of “per-trip” fees). 

While on-site, Contractor support staff must establish contact with the designated jurisdiction 
representative upon arrival and before leaving.  Contractor staff must provide jurisdiction staff with a 
copy of the completed Preventative Maintenance checklist, a written status update upon completion of 
support/maintenance and warranty work, indicating the work that was completed, any outstanding 
issues and the plan for resolving those issues. 

All service technicians shall: 
a. Be well trained, professional and experienced in the maintenance and repair of tabulators, firmware 

and EMS software; and capable of replacing malfunctioning equipment in county/local jurisdiction 
offices, storage facilities and/or the polling place. 

b. Have reliable dedicated transportation of sufficient size to accommodate the transport of voting 
equipment as needed and will be equipped with the necessary supplies and parts to repair the 
voting tabulators. 

c. Maintain a reasonable supply of certified manufacturer replacement parts and components on hand 
within Dominion Authorized Repair and Service Centers throughout the State of Michigan, 
necessary to repair malfunctioning equipment and return it to service. 

d. Have cellular telephones for real time communication to contact local jurisdictions. Contact 
information will be provided to the designated jurisdiction representatives. 

 
1.200 Roles and Responsibilities 

1.201 CONTRACTOR STAFF, ROLES, AND RESPONSIBILITIES 
A. Contractor Staff 
The following Contractor’s staff, including subcontractors, are assigned to this Contract, including the 
duties/responsibilities and qualifications of such personnel and the amount of time each will be assigned to the 
project.  The Contractor commits that staff identified in this Contract will actually perform the assigned work.  
These times may fluctuate depending on specific scheduling with the jurisdiction. In all cases, key staff 
members will be available to support the project as required.  
 

Individual and Company Role Time on Project 
Waldeep Singh, Dominion Project Sponsor As required 
Gio Costantiello, Dominion SPOC As required 
Jeff DeLongchamp, 
ElectionSource Project Sponsor As required 

Steve DeLongchamp, Project Sponsor As required 
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ElectionSource 
Norma Townsend, 
ElectionSource Project Manager 50% or as required 

Gerrid Uzarski, ElectionSource Technical and Project 
Support 50% or as required 

James McIntosh, ElectionSource Product Support 25% or as required 
Michael Kelava, ElectionSource Technical Support 25% or as required 
Dennis Sannes, ElectionSource Technician 100% or as required 
Barry Miller, ElectionSource Technician 100% or as required 
Bob Devers, ElectionSource Technician 100% or as required 
Tim DeLongchamp, 
ElectionSource Technician 100% or as required 

George Coiner, ElectionSource Technician 100% or as required 
 
Project Sponsor Role 
The project sponsors are ultimately responsible for the success of the project. Their roles center around: 
 

• Advocating the project both internally and externally 
• Championing the project 
• Obtaining budgets for the project 
• Accepting responsibility for problems escalated from the project manager 
• Signing off documents such as the business case and project initiation document 
• Supporting the project manager in managing the project 

 
Product and Technical Support Role and Responsibilities 
Level 1 Hardware and Software Support including: 

• Ballot reader testing & diagnostics 
• System diagnostics 
• Battery testing 
• Printer testing & inspection 
• Memory card diagnostics, inspection and battery replacement 
• Test & inspect power supply 
• Visually inspect all cables, fasteners and circuit chips 
• Remove internal debris 
• Process test decks & validate results 
• Database validation 
• Replacing internal batteries, printers, memory cards and modems 
• Inventory management 
• Repair support and coordination 

 
Technician Role and Responsibilities 

• All Level 1 Hardware and Software Support tasks 
• Machine and system troubleshooting and repair 
• Machine preventative maintenance, service, and repair 

 
The following subcontractors will be used to assist the Contractor to perform work required under this Contract.  
All subcontractors are subject to approval by the State. 
 
Contractor has licensed and provided the legal authority to its subcontractor ElectionSource to perform all 
service, maintenance and warranty work for the term of this Contract: 
 

1) ElectionSource 
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Jeff DeLongchamp, President 
4615 Danvers Drive SE, 
Grand Rapids, MI 49512 
 
Contracted Services  
• Preventative Maintenance and Service of 

Election Equipment 
• Election Problem Solving 
• Election Consulting 
• Training and Implementation 
• Election Day Support 
• Optical scan testing 
• Election Supplies and Manufacturing 

 

 
The Contractor’s Single Point of Contact (SPOC) for this Contract is Gio Costantiello.  The duties of the SPOC 
shall include, but not be limited to: 

• supporting the management of the Contract, 
• facilitating dispute resolution, and 
• advising the State of performance under the terms and conditions of the Contract. 
• Coordinating all project efforts between Dominion and ElectionSource. 

 
The State reserves the right to require a change in the current SPOC if the assigned SPOC is not, in the 
opinion of the State, adequately serving the needs of the State. 
 
The Contractor must submit a letter of commitment for Key Personnel, signed by the identified resource, 
stating their commitment to work for the Contractor/subcontractor on this project contingent on award of the 
Contract. If the identified personnel are currently assigned to a State project the contractor must provide a 
letter signed by the State Project Manager releasing the individual from the project upon execution of the 
contract. 
 
The Contractor will provide, and update when changed, an organizational chart indicating lines of authority for 
personnel involved in performance of this Contract and relationships of this staff to other programs or functions 
of the firm.  This chart must also show lines of authority to the next senior level of management and indicate 
who within the firm will have prime responsibility and final authority for the work. 
 
All Key Personnel may be subject to the State’s interview and approval process.  Any key staff substitution 
must have the prior approval of the State.  The State has identified the following as key personnel for this 
project: 
 

• Norma Townsend, Project Manager 
 
The Contractor will provide a project manager to interact with the designated personnel from the State to 
insure a smooth transition and implementation. The project manager will coordinate all of the activities of the 
Contractor personnel assigned to the project and create all reports required by State. The Contractor's project 
manager responsibilities include, at a minimum: 
 

• Manage all defined Contractor responsibilities in this Scope of Services. 
• Manage Contractor’s subcontractors, if any 
• Develop the project plan and schedule, and update as needed 
• Serve as the point person for all project issues 
• Coordinate and oversee the day-to-day project activities of the project  team 
• Assess and report project feedback and status  
• Escalate project issues, project risks, and other concerns  
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• Review all project deliverables and provide feedback 
• Proactively propose/suggest options and alternatives for consideration 
• Utilize change control procedures 
• Prepare project documents and materials 
• Manage and report on the project’s budget 

 
The Contractor will provide sufficient qualified staffing to satisfy the deliverables of this Statement of Work.   
 
B. On Site Work Requirements 

1. Location of Work  
The work is to be performed, completed, and managed at various locations throughout the state.  Contractor’s 
staffing plan, including the number of locations, and specific areas of the state for Contractor staff placement 
that will allow the Contractor to meet or exceed statewide service, maintenance and warranty requirements for 
the proposed system, is as follows: 
 

Region Base County Technical Support Staff 
Oceana Barry Miller Upper Lower Michigan 
Iosco George Coiner 
Macomb  Robert Devers 
Kent Michael Keleva 
Kent  James Mcintosh 

Mid Michigan 

Washtenaw Tim DeLongchamp 
Kent Gerrid Uzarski 
Washtenaw Steve DeLongchamp 
Kalamazoo Norma Townsend 

Lower and Eastern 
Michigan 

Washtenaw Dennis Sannes 
 
2. Hours of Operation:  

a. Normal State, county and local jurisdiction working hours are 8:00 a.m. to 5:00 p.m. Michigan 
time*, Monday through Friday, with work performed as necessary after those hours to meet 
required response timeframes.  No overtime will be authorized or paid. 

 (*Note, the majority of Michigan jurisdictions operate under Eastern Standard Time; a small 
number of jurisdictions in the Western Upper Peninsula operate under Central Standard Time) 

b. The State is not obligated to provide State management of assigned work outside of normal 
State working hours.  The State reserves the right to modify the work hours in the best interest 
of the Contract. 

c. Contractor shall observe the same standard holidays as State employees.  The State does not 
compensate for holiday pay. 

 
A maintenance facility is located in state at the ElectionSource offices.  Most parts and repairs can 
be done on-site, or at this location in Grand Rapids, Michigan.  Contractor staff usually work within 
the hours of 8 am to 5 pm, but given that many election officials hold full-time jobs and cannot be 
available during those hours, will work with jurisdictions on an individual basis in order to complete 
work that needs to be accomplished after hours.  There will be no additional charge to them or the 
State for overtime or after hours work. 
 
Contractor will add more support staff where needed especially in the larger voting jurisdictions.  All 
Election Day support staff will be equipped with tools, parts and extra equipment. 
 

3. Travel: 
a. No travel or expenses will be reimbursed.  This includes travel costs related to training provided 

to the State by Contractor.  
b. Travel time will not be reimbursed.  

 
4. Additional Security and Background Check Requirements: 
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At the request of the State, Contractor must present certifications evidencing satisfactory Michigan 
State Police Background checks, ICHAT, and drug tests for all staff identified for assignment to this 
project.  
 
In addition, proposed Contractor personnel will be required to complete and submit an RI-8 
Fingerprint Card for the National Crime Information Center (NCIC) Finger Prints, if required by the 
project.   
 
Contractor will pay for all costs associated with ensuring their staff meets all requirements.  

1.202 STATE STAFF, ROLES, AND RESPONSIBILITIES 
The State project team will consist of project support, and a Department of State project manager.  MDOS will 
provide a Project Business Lead and Project Manager who will be responsible for the State’s infrastructure and 
coordinate with the Contractor in determining the system configuration. 
 
The State’s Project Manager will work with the State’s Business Lead to provide the following services: 

• Provide State facilities, as needed 
• Coordinate the State resources necessary for the project  
• Facilitate coordination between various external contractors  
• Facilitate communication between different State departments/divisions  
• Provide acceptance and sign-off of deliverable/milestone  
• Review and sign-off  of  invoices 
• Resolve project issues  
• Escalate outstanding/high priority issues  
• Utilize change control procedures 
• Conduct regular and ongoing review of the project to confirm that it meets original objectives and 

requirements 
• Document and archive all important project decisions 
• Arrange, schedule and facilitate State staff attendance at all project meetings. 

 
Name Agency/Division Title 
Tom Luitje MDOS Business Lead 
Sally Williams MDOS Project Manager 

 
MDTMB shall provide a Contract Administrator whose duties shall include, but not be limited to, supporting the 
management of the Contract. 
 
Name Agency/Division Title 
 Sue Cieciwa MDTMB Contract Administrator 

1.203 OTHER ROLES AND RESPONSIBILITIES 
Counties and local jurisdictions will also designate individual points of contact that will work directly with the 
Contractor and the State to implement report on and manage their individual needs with respect to the 
Contract. 
 

1.300 Project Plan 

1.301 PROJECT PLAN MANAGEMENT 
 
Orientation Meeting 
Upon 14 calendar days from execution of this Contract, the Contractor will be required to attend an orientation 
meeting to discuss the content and procedures of this Contract.  The meeting will be held in Lansing, Michigan, 
at a date and time mutually acceptable to the State and the Contractor.  The State shall bear no cost for the 
time and travel of the Contractor for attendance at the meeting. 
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Performance Review Meetings 
The State will require the Contractor to attend monthly meetings, at a minimum, to review the Contractor’s 
performance under this Contract.  The meetings will be held in Lansing, Michigan, or by teleconference, as 
mutually agreed by the State and the Contractor.  The State shall bear no cost for the time and travel of the 
Contractor for attendance at the meeting. 
 
Project Control 

1. The Contractor will carry out this project under the direction and control of MDTMB, and the MDOS. 
2. Within 10 working days of the execution of this Contract, the Contractor will submit the Project Plan to 

the State Business Lead and Project Manager for final approval.  This project plan must be in 
agreement with Article 1, Section 1.104 Detailed Requirements, and must include the following: 
• The Contractor’s project organizational structure. 
• The Contractor’s staffing table with names and title of personnel assigned to the project. This must 

be in agreement with staffing of accepted proposal.  Necessary substitutions due to change of 
employment status and other unforeseen circumstances may only be made with prior approval of 
the State. 

• The project work breakdown structure (WBS) showing sub-projects, activities and tasks, and 
resources required and allocated to each. 

• The time-phased plan in the form of a graphic display, showing each event, task, and decision point 
in the WBS. 

3. The Contractor will manage the project in accordance with the State Unified Information Technology 
Environment (SUITE) methodology, which includes standards for project management, systems 
engineering, and associated forms and templates which is available at   http://www.michigan.gov/suite  
a. Contractor will use an automated tool for planning, monitoring, and tracking the Contract’s progress 

and the level of effort of any Contractor personnel spent performing Services under the Contract.  
The tool shall have the capability to produce: 
• Staffing tables with names of personnel assigned to Contract tasks. 
• Project plans showing tasks, subtasks, deliverables, and the resources required and allocated 

to each (including detailed plans for all Services to be performed within the next 30 calendar 
days, updated semi-monthly). 

• Updates must include actual time spent on each task and a revised estimate to complete. 
• Graphs showing critical events, dependencies and decision points during the course of the 

Contract. 
b. Any tool(s) used by Contractor for such purposes must produce information of a type and in a 

manner and format that will support reporting in compliance with the State standards.  

1.302 REPORTS 
Reporting formats must be submitted to the State’s Business Lead and Project Manager for approval within 10 
business days after the execution of this Contract.  Once both parties have agreed to the format of the report, it 
shall become the standard to follow for the duration of the Contract. 

• Monthly Project status 
• Updated project plan 
• Summary of activity during the report period 
• Accomplishments during the report period 
• Schedule status 
• Action Item status 
• Issues 
• Change Control 
• Repair status  
• Maintenance Activity 
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1.400 Project Management 

1.401 ISSUE MANAGEMENT 
An issue is an identified event that if not addressed may affect the schedule, scope, quality, or budget. 
 
The Contractor shall maintain an issue log for issues relating to the provision of services under this Contract.  
The issue management log must be communicated to the State’s Business Lead and Project Manager on an 
agreed upon schedule, with email notifications and updates.  The issue log must be updated and must contain 
the following minimum elements: 
 

• Description of issue 
• Issue identification date 
• Responsibility for resolving issue. 
• Priority for issue resolution (to be mutually agreed upon by the State and the Contractor) 
• Resources assigned responsibility for resolution 
• Resolution date 
• Resolution description 

 
Issues shall be escalated for resolution to the State’s Project Manager. 
 
Contractor shall track internal work items using a specialized automated issue and project tracking software. 
This system supports bug tracking, issue tracking, project tracking and reports and analysis through workflows 
customized to the elections sector by Contractor, plus integration of these items into Agile software 
development techniques. It is a single source that unifies the customer experience with product changes and 
future product development, while providing Contractor’s management with overall performance metrics to 
drive company improvement to more effectively satisfy our customers. 
 
The following is an overview of Contractor’s automated issue tracking system. 
 
25 specific issue workflows are tracked in the Service, Sales, Engineering, Finance, and Product Lifecycle 
Management departments.  
 
Client Services uses the automated system for all helpdesk activities, customer work items, Return Material 
Authorizations (RMAs) and Sales Orders. All items are contained within a single database, allowing the 
customer to receive quick and effective response to all questions. This provides full transparency to the 
Product Manager and staff assigned to Michigan, but also ensures the answers are always on-hand.   
 
In product development, all Engineering and Product Management activities are contained in the automated 
issue tracker. Customer feedback and new product ideas are entered as Change Requests, which become 
Engineering work items which flow to the Quality Assurance group for testing and bug resolution.  At all times, 
the status of individual product changes or enhancements can be found using a simple search.  
 
One usage of the automated issue tracker is for the customer help desk. The system provides online helpdesk 
and ticketing 24 hours a day, 7 days a week. Ticket histories are archived and consolidated so Dominion can 
follow through all past conversations effectively. New tickets are automatically assigned to reduce response 
times. 
 
The help desk can be reached from 8 AM to 5 PM by phone, fax or email. Email and fax are handled 
automatically, and customers calling the help desk hotline can speak to a Dominion staff person. For each 
request, a ticket is created. Depending on the nature of the issue, the ticket is documented and assigned 
immediately to someone who can respond or fulfill the request. The priority and importance of the issue is also 
defined during creation to immediately prioritize the request. 

1.402 RISK MANAGEMENT 
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A risk is an unknown circumstance or event that, if it occurs, may have a positive or negative impact on the 
project. 
 
The Contractor is responsible for establishing a risk management plan and process, including the identification 
and recording of risk items, prioritization of risks, definition of mitigation strategies, monitoring of risk items, and 
periodic risk assessment reviews with the State.   
 
A risk management plan format shall be submitted to the State for approval within twenty (20) business days 
after the effective date of this Contract.  The risk management plan will be developed during the initial planning 
phase of the project, and be in accordance with the State’s PMM methodology.  Once both parties have 
agreed to the format of the plan, it shall become the standard to follow for the duration of this Contract.  The 
plan must be updated bi-weekly, or as agreed upon.   
 
The Contractor shall provide the tool to track risks.  The Contractor will work with the State and allow input into 
the prioritization of risks. 
 
The Contractor is responsible for identification of risks for each phase of the project.  Mitigating and/or 
eliminating assigned risks will be the responsibility of the Contractor.  The State will assume the same 
responsibility for risks assigned to them. 
 
Risk management is ongoing throughout the length of the project. Risks are identified by all the stakeholders 
prior to the start of the project and mitigation strategies are implemented. A risk plan is clearly defined and all 
parties are aware of the mitigation strategies. During the planning phase as risks are identified the plan will be 
adjusted to proactively eliminate the risk before project execution. Once in the execution phase of the project if 
any of the identified risks or unidentified risks arise Dominion and the MDOS will address the issue in 
accordance to the risk mitigation plan.  In addition, Dominion would propose regularly scheduled meetings 
between the MDOS Project Manager and the Dominion Project Manager.  Discussion and resolution of any 
identified risks will be the purpose of those meetings. 
  
A risk management plan will be developed and submitted to the State for approval within (20) business days 
after the effective date of this Contract in accordance with the State’s PMM methodology. This risk 
management plan will be updated bi-weekly, or as agreed upon.  
  
The Dominion team expects to participate in a collaborative approach to project risk management with state 
and county team members. The table below defines the specific steps of our proposed risk management 
process. 
  

Step Action 
1 Identify issue or risk 
2 Investigate issue or risk 
3 Resolve issue with customer 
4 Determine containment measures for risk 
5 Review risks periodically 

  
Communication is a fundamental and vital aspect of an effective risk management program. Open and 
effective communication by all project team members is crucial; the Dominion team is committed to full support 
of the communication processes. 
  
County or local election officials, MDOS or Dominion team members may identify project risks. Specific risks 
will be identified during the planning phase and throughout the project life cycle. A continuous process must be 
established to ensure the risk management plan and detailed work plans correlate and are integrated 
throughout the project. 

Specific risks may be identified in the following ways: 

• Reviewing the risk management plan 
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• Reviewing detailed work plans 
• Reviewing risk profiles from similar projects 
• Review of issues reported through the issue resolution process 
• Review of changes requested through the change control process 
• Interviews/discussions with business, technical, and project team members 
• Workshops 

To investigate project risks, the Dominion team will do the following: 

• Investigate each risk for the potential impact on the project in terms of scope, effort, schedule, and 
cost. The team will explore alternative scenarios, and offer options for resolution including the option 
of non-action. 

• Risk investigation will be performed with all stakeholder input, where possible. Alternative resolutions 
may involve customer business policies and practices where only the client would be able to assess 
the impact. 

• A risk resolution can result in a change in project scope. In this case, the Change Control Process will 
be followed to determine the estimated cost and schedule impact of implementing the resolution. 

To resolve or mitigate project risks, the Dominion Project Team will take the following steps: 

• Review the options for resolution for each risk with the stakeholders, and agree on the most appropriate 
resolution. If a resolution cannot be agreed upon until a later date, a deferment date will be agreed 
upon and interim actions taken to advance the issue. The review can take the form of a regular meeting 
where all new risks that have reached their deferment date are discussed. 

• Create a Change Request, if necessary, to implement resolution. 

• If necessary, escalate issues that prove intractable to the appropriate level. 

To determine risk mitigation strategies the Dominion Project Team will do the following: 

• Review each risk with the stakeholders, so potential project impact is communicated openly and to 
appropriate team members. If the project team is aware of the risks at an early stage, then they can 
manage their community’s expectations accordingly. 

• Review the possible mitigation options for each risk, and agree on the appropriate containment 
measures. Use a Change Request to implement containment measures as necessary. 

• Consider the cost of the containment measure for each risk versus the possible impact on the project. 

• Effective risk management requires an on-going, proactive risk program. The Dominion Project Team 
will continue to identify, investigate, monitor, and manage the risk process throughout the project life 
cycle. The Dominion Project Team will participate in the customer meetings and work as an integral 
part of the process. The Dominion Project Team suggests the following activities to support the risk 
management process: 

• Keep risks visible in the project management and monitoring process until they can no longer become a 
reality and negatively affect the project. 

• Review all risks and containment measures periodically to ensure that the strategies for each are still 
appropriate. 

Typical risks associated with a project of this caliber could consist of: 

• Availability of MDOS, County and local jurisdiction key resources 

1.403 CHANGE MANAGEMENT 



CONTRACT #071B1300325  
 

21 

Change management is defined as the process to communicate, assess, monitor, and control all changes to 
system resources and processes.  The State also employs change management in its administration of this 
Contract. 
 
If a proposed contract change is approved by the Agency, the Contract Administrator will submit a request for 
change to the Department of Technology, Management and Budget, Purchasing Operations Buyer, who will 
make recommendations to the Director of Purchasing Operations regarding ultimate approval/disapproval of 
change request. If the MDTMB Purchasing Operations Director agrees with the proposed modification, and all 
required approvals are obtained (including State Administrative Board), the Purchasing Operations Buyer will 
issue an addendum to the Contract, via a Contract Change Notice.  Contractors who provide products or 
services prior to the issuance of a Contract Change Notice by the MDTMB Purchasing Operations, risk 
non-payment for the out-of-scope/pricing products and/or services.  
 
The Contractor must employ change management procedures to handle such things as “out-of-scope” 
requests or changing business needs of the State while the migration is underway. Contractor shall accomplish 
change management utilizing Contractor’s automated issue tracker. Refer to Section 1.401 Issue Management 
for details on how issues and change requests are tracked and resolved 
 
The Contractor will employ the change control methodologies to justify changes in the processing environment, 
and to ensure those changes will not adversely affect performance or availability. 
 

1.500 Acceptance 

1.501 CRITERIA 
Acceptance of services provided will be based on service delivery performance with respect to this Contract 
and any State Service Level Agreements. 

1.502 FINAL ACCEPTANCE 
Final acceptance is expressly conditioned upon the completeness of all tasks in the project plan and delivery of 
services, and certification by the State that the Contractor has met the all defined requirements. 
 

1.600 Compensation and Payment 

1.601 COMPENSATION AND PAYMENT 
Tabulator service, maintenance and support costs will be invoiced as a Firm Fixed Price per the attached 
Appendix C, Cost Table.  Payment will be made on an annual basis.  Given that prices will be provided for 
two-year periods, one payment (1/2 of the two-year total) will be made in first year, and an equal payment will 
be made in year two.  The annual payment will be made on a timeframe mutually agreed upon by the 
Contractor and the State. 
 
Costs related to EMS software include two options:  a per-hour OR flat annual rate for technical support, and a 
one-time cost for software upgrades: 

• Technical Support:  prices shall be provided for two options, either a flat annual rate (per county), or a 
per-hour rate (See Appendix C, Cost Table). 

o If the flat annual rate is selected, invoices for EMS technical support shall be submitted 
annually, in accordance with the annual payment schedule established for tabulators. 

o If the per-hour rate is selected, invoices for EMS technical support shall be submitted quarterly, 
detailing the total number of technical support hours provided, by county; and by local 
jurisdiction within the county.  EMS technical support quarterly invoices must reflect all technical 
support provided in the previous quarter.   

o NOTE: In the case that the per-hour technical support rate is selected, “Technical Support” is 
considered Contractor support provided to users in the course of regular use of the software 
(i.e., programming support to users as they use the software to prepare for an upcoming 
election).  Assistance provided by the Contractor to resolve ongoing issues involving the 
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software’s inability to perform in conformance with its original specifications will not be 
considered technical support under the per-hour technical support rate.  Support to resolve 
issues with software problems of this type must be provided at no cost, under the existing 
perpetual licenses and original software license agreements. 

o On an annual basis, the State or Counties will inform the Contractor(s) whether the flat annual 
rate or per-hour technical support rate will be selected, and how costs will be covered for EMS 
software technical support (paid by the State, counties, or local jurisdictions).  Based on this 
information, EMS technical support invoices will be submitted directly to the paying entity. 

• Invoices for EMS software upgrades shall be submitted in accordance with the annual payment 
schedule established for tabulators, and billed during the year that the upgrades are implemented.  

 
In some years, the full payment may be made by the State; but in some years, all or a portion may be made by 
counties or local jurisdictions.  When counties and/or local jurisdictions will be responsible for payment, a 
separate written contract or purchase order between the Contractor and county/local jurisdiction will be issued.  
The State will work with the counties and/or local jurisdictions to schedule payments (made by any of these 
parties) for that particular item. Payments made by the State will be based on one invoice per Contractor, per 
year (or per quarter, for EMS technical support).  Payments made by counties or local jurisdictions will be 
based on one invoice per county or jurisdiction, per year (or per quarter, for EMS technical support). 
 
Method of Payment 
Payments made by the State will be paid via Electronic Funds Transfer, upon receipt of an annual (or quarterly 
for EMS support) invoice from the Contractor.   Payments made by counties or local jurisdictions will be made 
in a manner determined by those entities.  The Cost Table in Appendix C must be used as the format for 
submitting pricing information.  
 
Travel  
The State will not pay for any travel expenses, including hotel, mileage, meals, parking, etc.  Travel time will 
not be reimbursed. 
 
Statements of Work and Issuance of Purchase Orders 
The parties agree that the Services/Deliverables to be rendered by Contractor pursuant to this Contract (and 
any future amendments of it) will be defined and described in detail in Statements of Work or Purchase Orders 
(PO) executed under this Contract.  Contractor shall not be obliged or authorized to commence any work to 
implement a Statement of Work until authorized via a PO issued against this Contract.  Contractor shall 
perform in accordance with this Contract, including the Statements of Work/Purchase Orders executed under 
it. 
 
Invoicing 
For invoices to the State, the Contractor will submit properly itemized invoices to:  

 
Sally Williams, Director 
Election Liaison Division 
Michigan Bureau of Elections 
430 W. Allegan, 1st Floor 
Lansing, MI 48918 
 
or by email to: 
WilliamsS1@Michigan.gov 

 
For invoices to counties or local jurisdictions, the State will provide individual contact information for each 
county/local jurisdiction involved. 
 
Invoices must provide and itemize, as applicable: 

• Contract number 
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• Purchase Order number 
• Contractor name, address, phone number, and Federal Tax Identification Number 
• Description of items covered, by county or jurisdiction, including: 

• Annual warranty/service 
• Preventative Maintenance (including timeframes) 
• Upgrades 
• EMS Technical Support (including timeframes) 

• Price for each item  
• Net invoice price for each item 
• Shipping costs (if applicable) 
• Other applicable charges 
• Total invoice price  
• Payment terms, including any available prompt payment discount 

 
Invoices must include all pertinent categories as listed in the Cost Table.  Incorrect or incomplete invoices will 
be returned to Contractor for correction and reissuance. 

1.602 HOLDBACK – DELETED, NOT APPLICABLE 
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Article 2, Terms and Conditions 
 

2.000 Contract Structure and Term 

2.001 CONTRACT TERM 
This Contract is for a period of 7 years, 10 months beginning September 1, 2011 through June 30, 2019.  All 
outstanding Purchase Orders must also expire upon the termination for any of the reasons listed in Section 
2.150 of the Contract, unless otherwise extended under the Contract.  Absent an early termination for any 
reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, shall remain in effect 
for the balance of the fiscal year for which they were issued. 

2.002   OPTIONS TO RENEW – DELETED, NOT APPLICABLE 

2.003 LEGAL EFFECT 
Contractor accepts this Contract by signing two copies of this Contract and returning them to Purchasing 
Operations.  The Contractor shall not proceed with the performance of the work to be done under the Contract, 
including the purchase of necessary materials, until both parties have signed the Contract to show acceptance 
of its terms, and the Contractor receives a contract release/purchase order that authorizes and defines specific 
performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State shall not be liable for costs incurred by 
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract or Change 
Order has been approved by the State Administrative Board (if required), signed by all the parties and a 
Purchase Order against the Contract has been issued. 

2.004 ATTACHMENTS & EXHIBITS 
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this 
Contract, are incorporated in their entirety and form part of this Contract. 

2.005 ORDERING 
The State must issue an approved written Purchase Order to order any Services/Deliverables under this 
Contract.  All orders are subject to the terms and conditions of this Contract.  No additional terms and 
conditions contained on either a Purchase Order or Blanket Purchase Order apply unless they are specifically 
contained in that Purchase Order or Blanket Purchase Order's accompanying Statement of Work.  Exact 
quantities to be purchased are unknown; however, the Contractor will be required to furnish all such materials 
and services as may be ordered during the Contract period.  Quantities specified, if any, are estimates based 
on prior purchases, and the State is not obligated to purchase in these or any other quantities. 

2.006 ORDER OF PRECEDENCE 
The Contract, including any Statements of Work and Exhibits, to the extent not contrary to this Contract, each 
of which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to 
the subject matter and supersedes all prior agreements, whether written or oral, with respect to the subject 
matter and as additional terms and conditions on the purchase order must apply as limited by Section 2.005. 
 
In the event of any inconsistency between the terms of this Contract and a Statement of Work, the terms of the 
Statement of Work shall take precedence (as to that Statement of Work only); provided, however, that a 
Statement of Work may not modify or amend the terms of this Contract.  This Contract may be modified or 
amended only by a formal Contract amendment.  

2.007 HEADINGS 
Captions and headings used in this Contract are for information and organization purposes.  Captions and 
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and 
conditions of this Contract.  

2.008 FORM, FUNCTION & UTILITY – DELETED, NOT APPLICABLE 
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2.009 REFORMATION AND SEVERABILITY 
Each provision of this Contract is severable from all other provisions of this Contract and, if one or more of the 
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and 
effect. 
 

2.010 Consents and Approvals 
Except as expressly provided otherwise in this Contract, if either party requires the consent or approval of the 
other party for the taking of any action under this Contract, the consent or approval must be in writing and must 
not be unreasonably withheld or delayed. 

2.011 NO WAIVER OF DEFAULT 
If a party fails to insist upon strict adherence to any term of this Contract then the party has not waived the right 
to later insist upon strict adherence to that term, or any other term, of this Contract. 

2.012 SURVIVAL 
Any provisions of this Contract that impose continuing obligations on the parties, including without limitation the 
parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of 
the Contract for any reason.  Specific references to survival in the Contract are solely for identification 
purposes and not meant to limit or prevent the survival of any other section 
 

2.020 Contract Administration 

2.021 ISSUING OFFICE 
This Contract is issued by the Department of Technology, Management and Budget, Purchasing Operations 
and the Department of State (collectively, including all other relevant State of Michigan departments and 
agencies, the “State”).  Purchasing Operations is the sole point of contact in the State with regard to all 
procurement and contractual matters relating to the Contract.  The Purchasing Operations Contract 
Administrator for this Contract is: 
 
Sue Cieciwa, Buyer Specialist 
Purchasing Operations 
Department of Technology, Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
Email:  cieciwas@michigan.gov  
Phone:  (517) 373-0301 
Fax:  (517) 335-0046 

2.022 CONTRACT COMPLIANCE INSPECTOR 
The Director of Purchasing Operations directs the person named below, or his or her designee, to monitor and 
coordinate the activities for the Contract on a day-to-day basis during its term.  Monitoring Contract activities 
does not imply the authority to change, modify, clarify, amend, or otherwise alter the prices, terms, 
conditions and specifications of the Contract.  Purchasing Operations is the only State office 
authorized to change, modify, amend, alter or clarify the prices, specifications, terms and conditions of 
this Contract.  The Contract Compliance Inspector for this Contract is: 
 
Tom Luitje, Election Specialist 
Bureau of Elections 
Michigan Department of State 
Richard H. Austin Building, 1st Floor 
430 W. Allegan 
Lansing, MI 48918 
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Email: LuitjeT@Michigan.gov 
Phone:  (517) 241-2541 
Fax:  (517) 373-0941 

2.023 PROJECT MANAGER 
The following individual will oversee the project: 
 
Sally Williams, Director 
Election Liaison Division 
Bureau of Elections 
Michigan Department of State 
Richard H. Austin Building, 1st Floor 
430 W. Allegan 
Lansing, MI 48918 
Email:  WilliamsS1@Michigan.gov  
Phone:  (517) 241-2747 
Fax:  (517) 373-0941  

2.024 CHANGE REQUESTS 
The State reserves the right to request from time to time any changes to the requirements and specifications of 
the Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary 
business, it may become necessary for the State to discontinue certain business practices or create Additional 
Services/Deliverables.  At a minimum, to the extent applicable, Contractor shall provide a detailed outline of all 
work to be done, including tasks necessary to accomplish the Additional Services/Deliverables, timeframes, 
listing of key personnel assigned, estimated hours for each individual per task, and a complete and detailed 
cost justification. 
 
If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the scope 
of the Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the State 
promptly before commencing performance of the requested activities it believes are New Work.  If the 
Contractor fails to notify the State before commencing performance of the requested activities, any such 
activities performed before the Contractor gives notice shall be conclusively considered to be in-scope 
Services/Deliverables and not New Work. 
 
If the State requests or directs the Contractor to perform any services or provide deliverables that are 
consistent with and similar to the Services/Deliverables being provided by the Contractor under the Contract, 
but which the Contractor reasonably and in good faith believes are not included within the Statements of Work, 
then before performing such Services or providing such Deliverables, the Contractor shall notify the State in 
writing that it considers the Services or Deliverables to be an Additional Service/Deliverable for which the 
Contractor should receive additional compensation.  If the Contractor does not so notify the State, the 
Contractor shall have no right to claim thereafter that it is entitled to additional compensation for performing 
that Service or providing that Deliverable.  If the Contractor does so notify the State, then such a Service or 
Deliverable shall be governed by the Change Request procedure in this Section.   
 

In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall 
be subject to competitive bidding based upon the specifications. 
 

(1) Change Request at State Request 
 If the State requires Contractor to perform New Work, Additional Services or make changes to the 

Services that would affect the Contract completion schedule or the amount of compensation due 
Contractor (a “Change”), the State shall submit a written request for Contractor to furnish a proposal for 
carrying out the requested Change (a “Change Request”).   

(2) Contractor Recommendation for Change Requests: 
 Contractor shall be entitled to propose a Change to the State, on its own initiative, should Contractor 

believe the proposed Change would benefit the Contract. 
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(3) Upon receipt of a Change Request or on its own initiative, Contractor shall examine the implications of the 
requested Change on the technical specifications, Contract schedule and price of the Deliverables and 
Services and shall submit to the State without undue delay a written proposal for carrying out the Change.  
Contractor’s proposal shall include any associated changes in the technical specifications, Contract 
schedule and price and method of pricing of the Services.  If the Change is to be performed on a time and 
materials basis, the Amendment Labor Rates shall apply to the provision of such Services.  If Contractor 
provides a written proposal and should Contractor be of the opinion that a requested Change is not to be 
recommended, it shall communicate its opinion to the State but shall nevertheless carry out the Change 
as specified in the written proposal if the State directs it to do so. 

(4) By giving Contractor written notice within a reasonable time, the State shall be entitled to accept a 
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the 
parties agree on carrying out a Change, a written Contract Change Notice must be prepared and issued 
under this Contract, describing the Change and its effects on the Services and any affected components 
of this Contract (a “Contract Change Notice”). 

(5) No proposed Change shall be performed until the proposed Change has been specified in a duly executed 
Contract Change Notice issued by the Department of Technology, Management and Budget, Purchasing 
Operations. 

(6) If the State requests or directs the Contractor to perform any activities that Contractor believes constitute a 
Change, the Contractor must notify the State that it believes the requested activities are a Change before 
beginning to work on the requested activities.  If the Contractor fails to notify the State before beginning to 
work on the requested activities, then the Contractor waives any right to assert any claim for additional 
compensation or time for performing the requested activities.  If the Contractor commences performing 
work outside the scope of this Contract and then ceases performing that work, the Contractor must, at the 
request of the State, retract any out-of-scope work that would adversely affect the Contract.  

2.025 NOTICES 
Any notice given to a party under this Contract must be deemed effective, if addressed to the party as 
addressed below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a 
copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after being 
sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by 
a nationally recognized overnight express courier with a reliable tracking system.  
State: 
 

State of Michigan  
Purchasing Operations 
Attention:  Sue Cieciwa   
PO Box 30026 
530 West Allegan 
Lansing, Michigan 48909 
 
Contractor: 
Dominion Voting Systems, Inc. 
Attention:  Gio Costantiello 
1201 18th Street, Suite 210 
Denver, CO  80202 
 
Either party may change its address where notices are to be sent by giving notice according to this Section. 

2.026 BINDING COMMITMENTS 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf 
within the bounds set forth in the Contract.  Contractor may change the representatives from time to time upon 
giving written notice.  

2.027 RELATIONSHIP OF THE PARTIES 
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The relationship between the State and Contractor is that of client and independent contractor.  No agent, 
employee, or servant of Contractor or any of its Subcontractors shall be deemed to be an employee, agent or 
servant of the State for any reason.  Contractor shall be solely and entirely responsible for its acts and the acts 
of its agents, employees, servants and Subcontractors during the performance of the Contract.  

2.028 COVENANT OF GOOD FAITH 
Each party shall act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties shall not 
unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either 
requested or reasonably required of them in order for the other party to perform its responsibilities under the 
Contract.  

2.029 ASSIGNMENTS 
Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, 
to any other party (whether by operation of law or otherwise), without the prior written consent of the other 
party; provided, however, that the State may assign the Contract to any other State agency, department, 
division or department without the prior consent of Contractor and Contractor may assign the Contract to an 
affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate 
can perform the Contract.  The State may withhold consent from proposed assignments, subcontracts, or 
novations when the transfer of responsibility would operate to decrease the State’s likelihood of receiving 
performance on the Contract or the State’s ability to recover damages. 
 
Contractor may not, without the prior written approval of the State, assign its right to receive payments due 
under the Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to 
perform any of its contractual duties and the requirement under the Contract that all payments must be made 
to one entity continues. 
 
If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the Contract, 
the Contractor must notify the State in writing at least 90 days before the assignment.  The Contractor also 
must provide the State with adequate information about the assignee within a reasonable amount of time 
before the assignment for the State to determine whether to approve the assignment.  
 

2.030 General Provisions 

2.031 MEDIA RELEASES  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and 
Contract or project to which it relates shall not be made without prior written State approval, and then only in 
accordance with the explicit written instructions from the State.  No results of the activities associated with the 
RFP and Contract are to be released without prior written approval of the State and then only to persons 
designated.   

2.032 CONTRACT DISTRIBUTION 
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of 
government unless other arrangements are authorized by Purchasing Operations.  

2.033 PERMITS 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and 
approvals for the delivery, installation and performance of the Services.  The State shall pay for all costs and 
expenses incurred in obtaining and maintaining any necessary easements or right of way.  

2.034 WEBSITE INCORPORATION 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation 
specifically referenced that content and attempts to incorporate it into any other communication, unless the 
State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has 
been manually signed by an authorized representative of the State. 
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2.035 FUTURE BIDDING PRECLUSION 
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or 
generation of a future RFP; it may be precluded from bidding on the subsequent RFP.  The State reserves the 
right to disqualify any Bidder if the State determines that the Bidder has used its position (whether as an 
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering 
free assistance) to gain a competitive advantage on the RFP 

2.036 FREEDOM OF INFORMATION 
All information in any proposal submitted to the State by Contractor and this Contract is subject to the 
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et 
seq (the “FOIA”). 

2.037 DISASTER RECOVERY 
Contractor and the State recognize that the State provides essential services in times of natural or man-made 
disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor 
personnel dedicated to providing Services/Deliverables under this Contract shall provide the State with priority 
service for repair and work around in the event of a natural or man-made disaster. 
 

2.040 Financial Provisions 

2.041 FIXED PRICES FOR SERVICES/DELIVERABLES 
Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference 
to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated 
payment milestones and payment amounts.  The State may make progress payments to the Contractor when 
requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract 
Administrator, after negotiation. Contractor shall show verification of measurable progress at the time of 
requesting progress payments. 

2.042 ADJUSTMENTS FOR REDUCTIONS IN SCOPE OF SERVICES/DELIVERABLES 
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is 
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges 
under such Statement of Work commensurate with the reduction in scope. 

2.043 SERVICES/DELIVERABLES COVERED  
The State shall not be obligated to pay any amounts in addition to the charges specified in this Contract for all 
Services/Deliverables to be provided by Contractor and its Subcontractors, if any, under this Contract. 

2.044 INVOICING AND PAYMENT – IN GENERAL 
(a) Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate 

Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and 
the associated payment milestones and payment amounts. 

(b) Each Contractor invoice shall show details as to charges by Service/Deliverable component and location 
at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  
Invoices for Services performed on a time and materials basis shall show, for each individual, the number 
of hours of Services performed during the billing period, the billable skill/labor category for such person 
and the applicable hourly billing rate.  Prompt payment by the State is contingent on the Contractor’s 
invoices showing the amount owed by the State minus any holdback amount to be retained by the State 
in accordance with Section 1.600. 

(c) Correct invoices shall be due and payable by the State, in accordance with the State’s standard payment 
procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after receipt, 
provided the State determines that the invoice was properly rendered. 

(d)  All invoices should reflect actual work done.  Specific details of invoices and payments shall be agreed 
upon between the Contract Administrator and the Contractor after the proposed Contract Agreement has 
been signed and accepted by both the Contractor and the Director of Purchasing Operations, Department 
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of Management & Budget.  This activity shall occur only upon the specific written direction from 
Purchasing Operations. 

 
 The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) shall 

mutually agree upon.  The schedule should show payment amount and should reflect actual work done 
by the payment dates, less any penalty cost charges accrued by those dates.  As a general policy 
statements shall be forwarded to the designated representative by the 15th day of the following month. 

 
 The Government may make progress payments to the Contractor when requested as work progresses, 

but not more frequently than monthly, in amounts approved by the Contract Administrator, after 
negotiation. Contractor must show verification of measurable progress at the time of requesting progress 
payments. 

2.045 PRO-RATION 
To the extent there are Services that are to be paid for on a monthly basis, the cost of such Services shall be 
pro-rated for any partial month. 

2.046 ANTITRUST ASSIGNMENT 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent 
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment 
of this Contract. 

2.047 FINAL PAYMENT 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any 
rights or other claims as to the other party’s continuing obligations under the Contract, nor shall it constitute a 
waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply 
with this Contract, including claims for Services and Deliverables not reasonably known until after acceptance 
to be defective or substandard.  Contractor’s acceptance of final payment by the State under this Contract shall 
constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than 
those claims previously filed in writing on a timely basis and still unsettled. 

2.048 ELECTRONIC PAYMENT REQUIREMENT 
Electronic transfer of funds is required for payments on State Contracts.  Contractors are required to register 
with the State electronically at http://www.cpexpress.state.mi.us.  As stated in Public Act 431 of 1984, all 
contracts that the State enters into for the purchase of goods and services shall provide that payment shall be 
made by electronic fund transfer (EFT). 
 

2.050 Taxes 

2.051 EMPLOYMENT TAXES 
Contractor shall collect and pay all applicable federal, state, and local employment taxes, including the taxes.  

2.052 SALES AND USE TAXES 
Contractor shall register and remit sales and use taxes on taxable sales of tangible personal property or 
services delivered into the State.  Contractors that lack sufficient presence in Michigan to be required to 
register and pay tax must do so as a volunteer.  This requirement extends to: (1) all members of any controlled 
group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which the company 
is a member, and (2) all organizations under common control as defined in § 414(c) of the Internal Revenue 
Code and applicable regulations of which the company is a member that make sales at retail for delivery into 
the State are registered with the State for the collection and remittance of sales and use taxes.  In applying 
treasury regulations defining “two or more trades or businesses under common control” the term “organization” 
means sole proprietorship, a partnership (as defined in § 701(a) (2) of the Internal Revenue Code), a trust, an 
estate, a corporation, or a limited liability company. 
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2.060 Contract Management 

2.061 CONTRACTOR PERSONNEL QUALIFICATIONS 
All persons assigned by Contractor to the performance of Services under this Contract must be employees of 
Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved 
Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor must include a 
similar provision in any subcontract entered into with a Subcontractor.  For the purposes of this Contract, 
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the 
State as if they were employees of Contractor for this Contract only; however, the State understands that the 
relationship between Contractor and Subcontractor is an independent contractor relationship. 

2.062 CONTRACTOR KEY PERSONNEL 
(a) The Contractor must provide the Contract Compliance Inspector with the names of the Key Personnel.    
(b) Key Personnel must be dedicated as defined in the Statement of Work (See Section 1.201) to the Project 

for its duration in the applicable Statement of Work with respect to other individuals designated as Key 
Personnel for that Statement of Work. 

(c) The State shall have the right to recommend and approve in writing the initial assignment, as well as any 
proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key 
Personnel position, Contractor shall notify the State of the proposed assignment, shall introduce the 
individual to the appropriate State representatives, and shall provide the State with a resume and any 
other information about the individual reasonably requested by the State.  The State reserves the right to 
interview the individual before granting written approval.  In the event the State finds a proposed 
individual unacceptable, the State shall provide a written explanation including reasonable detail outlining 
the reasons for the rejection.   

(d) Contractor must not remove any Key Personnel from their assigned roles on the Contract without the prior 
written consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent 
of the State is an unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not 
include replacing Key Personnel for reasons beyond the reasonable control of Contractor, including 
illness, disability, leave of absence, personal emergency circumstances, resignation or for cause 
termination of the Key Personnel’s employment.  Unauthorized Removals does not include replacing Key 
Personnel because of promotions or other job movements allowed by Contractor personnel policies or 
Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing 
occurs and Contractor provides 30 days of shadowing unless parties agree to a different time period.  The 
Contractor with the State must review any Key Personnel replacements, and appropriate transition 
planning will be established.  Any Unauthorized Removal may be considered by the State to be a material 
breach of the Contract, in respect of which the State may elect to exercise its termination and cancellation 
rights. 

(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 10 
business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to 
other projects.  If the State does not object to the redeployment by its scheduled date, the Contractor may 
then redeploy the non-Key Personnel.  

2.063 RE-ASSIGNMENT OF PERSONNEL AT THE STATE’S REQUEST 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the 
judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail outlining 
the reasons for the removal request.  Additionally, the State’s request must be based on legitimate, good faith 
reasons.  Replacement personnel for the removed person must be fully qualified for the position.  If the State 
exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to 
an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If 
any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and 
which is attributable to the State, the applicable SLAs for the affected Service shall not be counted for a time 
as agreed to by the parties.  

2.064 CONTRACTOR PERSONNEL LOCATION 
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All staff assigned by Contractor to work on the Contract shall perform their duties either primarily at 
Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key 
Personnel shall, at a minimum, spend at least the amount of time on-site at State facilities as indicated in the 
applicable Statement of Work.  Subject to availability, selected Contractor personnel may be assigned office 
space to be shared with State personnel. 

2.065 CONTRACTOR IDENTIFICATION 
Contractor employees must be clearly identifiable while on State property.  Contractor employees are required 
to clearly identify themselves and the company they work for whenever making contact with State personnel by 
telephone or other means. 

2.066 COOPERATION WITH THIRD PARTIES 
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State 
and its agents and other contractors including the State’s Quality Assurance personnel.  As reasonably 
requested by the State in writing, the Contractor shall provide to the State’s agents and other contractors 
reasonable access to Contractor’s Project personnel, systems and facilities to the extent the access relates to 
activities specifically associated with this Contract and shall not interfere or jeopardize the safety or operation 
of the systems or facilities.  The State acknowledges that Contractor’s time schedule for the Contract is very 
specific and agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded 
Contractor’s performance under this Contract with the requests for access. 

2.067 CONTRACT MANAGEMENT RESPONSIBILITIES 
Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions 
of any other personnel furnished by Contractor to perform the Services.  Contractor shall have overall 
responsibility for managing and successfully performing and completing the Services/Deliverables, subject to 
the overall direction and supervision of the State and with the participation and support of the State as 
specified in this Contract.  Contractor’s duties shall include monitoring and reporting the State’s performance of 
its participation and support responsibilities (as well as Contractor’s own responsibilities) and providing timely 
notice to the State in Contractor’s reasonable opinion if the State’s failure to perform its responsibilities in 
accordance with the Project Plan is likely to delay the timely achievement of any Contract tasks.  
 
The Contractor shall provide the Services/Deliverables directly or through its affiliates, subsidiaries, 
subcontractors or resellers.  Regardless of the entity providing the Service/Deliverable, the Contractor shall act 
as a single point of contact coordinating these entities to meet the State’s need for Services/Deliverables.  
Nothing in this Contract, however, shall be construed to authorize or require any party to violate any applicable 
law or regulation in its performance of this Contract.  

2.068 CONTRACTOR RETURN OF STATE EQUIPMENT/RESOURCES 
The Contractor shall return to the State any State-furnished equipment, facilities and other resources when no 
longer required for the Contract in the same condition as when provided by the State, reasonable wear and 
tear excepted. 
 

2.070 Subcontracting by Contractor   

2.071 CONTRACTOR FULL RESPONSIBILITY 
Contractor shall have full responsibility for the successful performance and completion of all of the Services 
and Deliverables.  The State shall consider Contractor to be the sole point of contact with regard to all 
contractual matters under this Contract, including payment of any and all charges for Services and 
Deliverables. 

2.072 STATE CONSENT TO DELEGATION  
Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of 
Technology, Management and Budget, Purchasing Operations has given written consent to such delegation.  
The State shall have the right of prior written approval of all Subcontractors and to require Contractor to 
replace any Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The State’s 
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request shall be written with reasonable detail outlining the reasons for the removal request.  Additionally, the 
State’s request shall be based on legitimate, good faith reasons.  Replacement Subcontractor(s) for the 
removed Subcontractor shall be fully qualified for the position.  If the State exercises this right, and the 
Contractor cannot immediately replace the removed Subcontractor, the State shall agree to an equitable 
adjustment in schedule or other terms that may be affected by the State’s required removal.  If any such 
incident with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances 
and which is attributable to the State, the applicable SLA for the affected Work shall not be counted for a time 
agreed upon by the parties.   

2.073 SUBCONTRACTOR BOUND TO CONTRACT 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the 
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor 
by the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that 
Contractor, by this Contract, assumes toward the State.  The State reserves the right to receive copies of and 
review all subcontracts, although Contractor may delete or mask any proprietary information, including pricing, 
contained in such contracts before providing them to the State.  The management of any Subcontractor shall 
be the responsibility of Contractor, and Contractor shall remain responsible for the performance of its 
Subcontractors to the same extent as if Contractor had not subcontracted such performance.  Contractor shall 
make all payments to Subcontractors or suppliers of Contractor.  Except as otherwise agreed in writing by the 
State and Contractor, the State shall not be obligated to direct payments for the Services other than to 
Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to perform any 
obligation under this Contract shall not relieve Contractor of any obligations or performance required under this 
Contract.  A list of the Subcontractors, if any, approved by the State as of the execution of this Contract, 
together with a copy of the applicable subcontract is attached. 

2.074 FLOW DOWN 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down 
the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, and 2.200 in all of its agreements with 
any Subcontractors. 

2.075 COMPETITIVE SELECTION 
The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum 
practical extent consistent with the objectives and requirements of the Contract. 
 

2.080 State Responsibilities   

2.081 EQUIPMENT 
The State shall provide only the equipment and resources identified in the Statement of Work and other 
Contract Exhibits.  

2.082 FACILITIES 
The State must designate space as long as it is available and as provided in the Statement of Work, to house 
the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities 
(collectively, the “State Facilities”).  The Contractor shall have reasonable access to, and unless agreed 
otherwise by the parties in writing must observe and comply with all rules and regulations relating to each of 
the State Facilities (including hours of operation) used by the Contractor in the course of providing the 
Services.  Contractor agrees that it shall not, without the prior written consent of the State, use any State 
Facilities or access any State information systems provided for the Contractor’s use, or to which the Contractor 
otherwise gains access in the course of performing the Services, for any purpose other than providing the 
Services to the State.  
 

2.090 Security 

2.091 BACKGROUND CHECKS 
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On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access 
to State facilities and systems.  The scope of the background check is at the discretion of the State and the 
results shall be used to determine Contractor personnel eligibility for working within State facilities and 
systems.  The investigations shall include Michigan State Police Background checks (ICHAT) and may include 
the National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor personnel may be required 
to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  Any request for background 
checks shall be initiated by the State and shall be reasonably related to the type of work requested. 
 
All Contractor personnel shall also be expected to comply with the State’s security and acceptable use policies 
for State IT equipment and resources.  See http://www.michigan.gov/dit. Furthermore, Contractor personnel 
shall be expected to agree to the State’s security and acceptable use policies before the Contractor personnel 
shall be accepted as a resource to perform work for the State.  It is expected the Contractor shall present these 
documents to the prospective employee before the Contractor presents the individual to the State as a 
proposed resource.  Contractor staff shall be expected to comply with all Physical Security procedures in place 
within the facilities where they are working. 

2.092 SECURITY BREACH NOTIFICATION 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply 
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor 
and the State shall cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or 
unauthorized use or disclosure.  Contractor must report to the State in writing any use or disclosure of 
Confidential Information, whether suspected or actual, other than as provided for by the Contract within 10 
days of becoming aware of the use or disclosure or the shorter time period as is reasonable under the 
circumstances. 

2.093 PCI DATA SECURITY REQUIREMENTS 
Contractors with access to credit/debit card cardholder data must adhere to the Payment Card Industry (PCI) 
Data Security requirements. Contractor agrees that they are responsible for security of cardholder data in their 
possession.  Contractor agrees that data can ONLY be used for assisting the State in completing a transaction, 
supporting a loyalty program, supporting the State, providing fraud control services, or for other uses 
specifically required by law.  
 
Contractor agrees to provide business continuity in the event of a major disruption, disaster or failure. 
 
The Contractor shall contact the Department of Technology, Management and Budget, Financial Services 
immediately to advise them of any breaches in security where card data has been compromised.   In the event 
of a security intrusion, the Contractor agrees the Payment Card Industry representative, or a Payment Card 
Industry approved third party, shall be provided with full cooperation and access to conduct a thorough security 
review. The review will validate compliance with the Payment Card Industry Data Security Standard for 
protecting cardholder data.   
 
Contractor agrees to properly dispose sensitive cardholder data when no longer needed.  The Contractor shall 
continue to treat cardholder data as confidential upon contract termination. 
 
The Contractor shall provide the Department of Technology, Management and Budget, Financial Services 
documentation showing PCI Data Security certification has been achieved. The Contractor shall advise the 
Department of Technology, Management and Budget, Financial Services of all failures to comply with the PCI 
Data Security Requirements.   Failures include, but are not limited to system scans and self-assessment 
questionnaires.  The Contractor shall provide a time line for corrective action. 
 

2.100 Confidentiality 

2.101 CONFIDENTIALITY 
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Contractor and the State each acknowledge that the other possesses and shall continue to possess 
confidential information that has been developed or received by it.  As used in this Section, “Confidential 
Information” of Contractor must mean all non-public proprietary information of Contractor (other than 
Confidential Information of the State as defined below), which is marked confidential, restricted, proprietary, or 
with a similar designation.  “Confidential Information” of the State must mean any information which is retained 
in confidence by the State (or otherwise required to be held in confidence by the State under applicable 
federal, state and local laws and regulations) or which, in the case of tangible materials provided to Contractor 
by the State under its performance under this Contract, is marked as confidential, proprietary or with a similar 
designation by the State.  “Confidential Information” excludes any information (including this Contract) that is 
publicly available under the Michigan FOIA. 

2.102 PROTECTION AND DESTRUCTION OF CONFIDENTIAL INFORMATION 
The State and Contractor shall each use at least the same degree of care to prevent disclosing to third parties 
the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or 
dissemination of its own confidential information of like character, but in no event less than reasonable care.  
Neither Contractor nor the State shall (i) make any use of the Confidential Information of the other except as 
contemplated by this Contract, (ii) acquire any right in or assert any lien against the Confidential Information of 
the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential 
Information to the other party.  Each party shall limit disclosure of the other party’s Confidential Information to 
employees and Subcontractors who must have access to fulfill the purposes of this Contract.  Disclosure to, 
and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract, 
(B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the 
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to 
maintain the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor 
and of any Subcontractor having access or continued access to the State’s Confidential Information may be 
required to execute an acknowledgment that the employee has been advised of Contractor’s and the 
Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor, 
as the case may be, to protect the Confidential Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State 
that Contractor has destroyed all State Confidential Information. 

2.103 EXCLUSIONS 
Notwithstanding the foregoing, the provisions in this Section shall not apply to any particular information which 
the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after 
disclosure to it, is published or otherwise becomes part of the public domain through no fault of the receiving 
party; (iii) was in the possession of the receiving party at the time of disclosure to it without an obligation of 
confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to disclose the 
information to it without any obligation to restrict its further disclosure; or (v) was independently developed by 
the receiving party without reference to Confidential Information of the furnishing party.  Further, the provisions 
of this Section shall not apply to any particular Confidential Information to the extent the receiving party is 
required by law to disclose the Confidential Information, provided that the receiving party (i) promptly provides 
the furnishing party with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting 
the scope of the disclosure as reasonably requested by the furnishing party. 

2.104 NO IMPLIED RIGHTS 
Nothing contained in this Section must be construed as obligating a party to disclose any particular 
Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any 
right or license to the Confidential Information of the other party. 

2.105 RESPECTIVE OBLIGATIONS 
The parties’ respective obligations under this Section must survive the termination or expiration of this Contract 
for any reason. 
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2.110 Records and Inspections 

2.111 INSPECTION OF WORK PERFORMED 
The State’s authorized representatives shall at all reasonable times and with 10 days prior written request, 
have the right to enter Contractor’s premises, or any other places, where the Services are being performed, 
and shall have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress.  Upon 
10 Days prior written notice and at all reasonable times, the State’s representatives shall be allowed to inspect, 
monitor, or otherwise evaluate the work being performed and to the extent that the access will not reasonably 
interfere or jeopardize the safety or operation of the systems or facilities.  Contractor shall provide all 
reasonable facilities and assistance for the State’s representatives.   

2.112 EXAMINATION OF RECORDS 
For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may 
examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing 
Contractor’s compliance with the Contract and with applicable laws and rules.  The State shall notify the 
Contractor 20 days before examining the Contractor's books and records.  The State does not have the right to 
review any information deemed confidential by the Contractor to the extent access would require the 
confidential information to become publicly available.  This provision also applies to the books, records, 
accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization 
of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract. 

2.113 RETENTION OF RECORDS 
Contractor shall maintain at least until the end of the Audit Period all pertinent financial and accounting records 
(including time sheets and payroll records, and information pertaining to the Contract and to the Services, 
equipment, and commodities provided under the Contract) pertaining to the Contract according to generally 
accepted accounting principles and other procedures specified in this Section.  Financial and accounting 
records shall be made available, upon request, to the State at any time during the Audit Period.  If an audit, 
litigation, or other action involving Contractor’s records is initiated before the end of the Audit Period, the 
records shall be retained until all issues arising out of the audit, litigation, or other action are resolved or until 
the end of the Audit Period, whichever is later. 

2.114 AUDIT RESOLUTION 
If necessary, the Contractor and the State shall meet to review each audit report promptly after issuance.  The 
Contractor shall respond to each audit report in writing within 30 days from receipt of the report, unless a 
shorter response time is specified in the report.  The Contractor and the State shall develop, agree upon and 
monitor an action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in 
the audit report. 

2.115 ERRORS 
If the audit demonstrates any errors in the documents provided to the State, then the amount in error shall be 
reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or 
refunded in full.  However, a credit or debit may not be carried for more than four invoices.  If a balance 
remains after four invoices, then the remaining amount shall be due as a payment or refund within 45 days of 
the last quarterly invoice that the balance appeared on or termination of the contract, whichever is earlier. 
 
In addition to other available remedies, the difference between the payment received and the correct payment 
amount is greater than 10%, then the Contractor shall pay all of the reasonable costs of the audit. 
 

2.120 Warranties 

2.121 WARRANTIES AND REPRESENTATIONS 
The Contractor represents and warrants: 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.  The 

performance of all obligations under this Contract must be provided in a timely, professional, and 
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workman-like manner and must meet the performance and operational standards required under this 
Contract. 

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services 
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s 
requirements and other standards of performance. 

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to 
the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the 
Deliverables provided by Contractor to the State under neither this Contract, nor their use by the State 
shall infringe the patent, copyright, trade secret, or other proprietary rights of any third party. 

(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State 
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by 
Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to 
the items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or 
afford the State the benefits of, any manufacturer's warranty for the Deliverable. 

(e) The contract signatory has the power and authority, including any necessary corporate authorizations, 
necessary to enter into this Contract, on behalf of Contractor. 

(f) It is qualified and registered to transact business in all locations where required. 
(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire, any 

contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or 
degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or 
otherwise create an appearance of impropriety with respect to the award or performance of this 
Agreement.  Contractor must notify the State about the nature of the conflict or appearance of impropriety 
within two days of learning about it. 

(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything of 
value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of 
the State would be influenced.  Contractor must not attempt to influence any State employee by the direct 
or indirect offer of anything of value. 

(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, 
other than bona fide employees and consultants working solely for Contractor or the Affiliate, any fee, 
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from 
the award or making of this Contract. 

(j) The prices proposed by Contractor were arrived at independently, without consultation, communication, or 
agreement with any other Bidder for the purpose of restricting competition; the prices quoted were not 
knowingly disclosed by Contractor to any other Bidder; and no attempt was made by Contractor to induce 
any other person to submit or not submit a proposal for the purpose of restricting competition.   

(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its 
response to the RFP or otherwise in connection with the award of this Contract fairly and accurately 
represent the business, properties, financial condition, and results of operations of Contractor as of the 
respective dates, or for the respective periods, covered by the financial statements, reports, other 
information.  Since the respective dates or periods covered by the financial statements, reports, or other 
information, there have been no material adverse changes in the business, properties, financial condition, 
or results of operations of Contractor. 

(l) All written information furnished to the State by or for the Contractor in connection with this Contract, 
including its bid, is true, accurate, and complete, and contains no untrue statement of material fact or 
omits any material fact necessary to make the information not misleading. 

(m) It is not in material default or breach of any other contract or agreement that it may have with the State or 
any of its departments, commissions, boards, or agencies.  Contractor further represents and warrants 
that it has not been a party to any contract with the State or any of its departments that was terminated by 
the State or the department within the previous five years for the reason that Contractor failed to perform 
or otherwise breached an obligation of the contract. 

(n)  If any of the certifications, representations, or disclosures made in the Contractor’s original bid response 
change after contract award, the Contractor is required to report those changes immediately to the 
Department of Technology, Management and Budget, Purchasing Operations. 
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2.122 WARRANTY OF MERCHANTABILITY 
Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this 
Contract shall be of good quality within the description given by the State, shall be fit for their ordinary purpose 
as currently certified and being used in the State, shall be adequately contained and packaged within the 
description given by the State, shall conform to the agreed upon specifications, and shall conform to the 
affirmations of fact made by the Contractor or on the container or label. 

2.123 WARRANTY OF FITNESS FOR A PARTICULAR PURPOSE 
When the Contractor has reason to know or knows any particular purpose for which the goods are required, 
and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a 
warranty that the goods are fit for such purpose as currently certified and being used in the State. 

2.124 WARRANTY OF TITLE 
Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right and 
lawful.  All goods provided by Contractor shall be delivered free from any security interest, lien, or 
encumbrance of which the State, at the time of contracting, has no knowledge.  Goods provided by Contractor, 
under this Contract, shall be delivered free of any rightful claim of any third person by of infringement or the 
like.  

2.125 EQUIPMENT WARRANTY 
To the extent Contractor is responsible under this Contract for maintaining equipment/system(s), Contractor 
represents and warrants that it shall maintain the equipment/system(s) in good operating condition and shall 
undertake all repairs and preventative maintenance according to the applicable manufacturer's 
recommendations for the period specified in this Contract. 
 
Within ten business days of notification from the State or less (in the case of an upcoming election), to ensure 
adequate time for pre-election testing and successful use on Election Day, the Contractor must adjust, repair 
or replace all equipment that is defective or not performing in compliance with the Contract.  The Contractor 
must assume all costs for replacing parts or units (except for consumables), and their installation including 
transportation and delivery fees, if any.  Refer to Section 1.104, Detailed Requirements for additional details. 
 
The Contractor must provide a toll-free telephone number to allow the State to report equipment failures and 
problems to be remedied by the Contractor. 
 
The Contractor agrees that all warranty service it provides under this Contract must be performed by Original 
Equipment Manufacturer (OEM) trained, certified and authorized technicians.   
 
The Contractor is the sole point of contact for warranty service.  The Contractor warrants that it shall pass 
through to the State any warranties obtained or available from the original equipment manufacturer, including 
any replacement, upgraded, or additional equipment warranties. 

2.126 EQUIPMENT TO BE NEW 
If applicable, all equipment provided under this Contract by Contractor shall be new where Contractor has 
knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that are 
like new in performance or has the option of selecting one or the other.  Equipment that is assembled from new 
or serviceable used parts that are like new in performance is acceptable where Contractor does not have 
knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by the State. 

2.127 PROHIBITED PRODUCTS 
The State will not accept salvage, distressed, outdated or discontinued merchandise.  Shipping of such 
merchandise to any State agency, as a result of an order placed against the Contract, shall be considered 
default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the 
Contract by the State.  The brand and product number offered for all items shall remain consistent for the term 
of the Contract, unless Purchasing Operations has approved a change order pursuant to Section 2.024. 
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2.128 CONSEQUENCES FOR BREACH 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this 
section, the breach may be considered as a default in the performance of a material obligation of this Contract. 
 

2.130 Insurance 

2.131 LIABILITY INSURANCE  
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The 
insurance must protect the State from claims that may arise out of or result from the Contractor’s performance 
of services under the terms of this Contract, whether the services are performed by the Contractor, or by any 
subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they 
may be liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, 
commissions, officers, employees and agents for recovery of damages to the extent these damages are 
covered by the insurance policies the Contractor is required to maintain under this Contract.  
 
All insurance coverage provided relative to this Contract/Purchase Order is PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance must be written for not less than any minimum coverage specified in this Contract or required by 
law, whichever is greater.   
 
The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in 
writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized 
insurance rating agency.  All policies of insurance required in this Contract must be issued by companies that 
have been approved to do business in the State.   
See www.michigan.gov/dleg. 
 
Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher 
limits, the State must be entitled to coverage to the extent of the higher limits. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 

 1. Commercial General Liability with the following minimum coverage: 
$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company. 
 

 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor 
must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in 
Contractor‘s business for bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor 
also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance 
company. 
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 3. Workers’ compensation coverage must be provided according to applicable laws governing the 
employees and employers work activities in the state of the Contractor’s domicile.  If a self-insurer provides the 
applicable coverage, proof must be provided of approved self-insured authority by the jurisdiction of domicile.  
For employees working outside of the state of qualification, Contractor must provide appropriate certificates of 
insurance proving mandated coverage levels for the jurisdictions where the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company.  This provision must not be applicable where prohibited or limited by the laws of the 
jurisdiction in which the work is to be performed. 
 

 4. Employers liability insurance with the following minimum limits: 
$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 

 
 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, 

providing coverage for direct loss to the State and any legal liability of the State arising out of or related to 
fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, acting alone or in 
collusion with others, in a minimum amount of one million dollars ($1,000,000.00) with a maximum deductible 
of fifty thousand dollars ($50,000.00). 
  

 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars 
($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial 
General Liability) above. 
 

 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:  
three million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual 
aggregate. 
 

 8. Fire and Personal Property Insurance covering against any loss or damage to the office space 
used by Contractor for any reason under this Contract, and the equipment, software and other contents of the 
office space, including without limitation, those contents used by Contractor to provide the Services to the 
State, up to its replacement value, where the office space and its contents are under the care, custody and 
control of Contractor.  The policy must cover all risks of direct physical loss or damage, including without 
limitation, flood and earthquake coverage and coverage for computer hardware and software.  The State must 
be endorsed on the policy as a loss payee as its interests appear. 

2.132 SUBCONTRACTOR INSURANCE COVERAGE 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, 
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the insurance 
coverage as described in this Section for the Contractor in connection with the performance of work by those 
Subcontractors.  Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the 
coverage required in this Section.  Subcontractor(s) must fully comply with the insurance coverage required in 
this Section.  Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s 
liability or responsibility. 

2.133 CERTIFICATES OF INSURANCE AND OTHER REQUIREMENTS 
Contractor must furnish to MDTMB Purchasing Operations, certificate(s) of insurance verifying insurance 
coverage or providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  
The Certificate must be on the standard “accord” form or equivalent.  The Contract Number or the Purchase 
Order Number must be shown on the Certificate Of Insurance To Assure Correct Filing.  All Certificate(s) 
are to be prepared and submitted by the Insurance Provider.  All Certificate(s) must contain a provision 
indicating that coverage afforded under the policies SHALL NOT BE CANCELLED, MATERIALLY CHANGED, 
OR NOT RENEWED without 30 days prior written notice, except for 10 days for non-payment of premium, 
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having been given to the Director of Purchasing Operations, Department of Technology, Management and 
Budget.  The notice must include the Contract or Purchase Order number affected.  Before the Contract is 
signed, and not less than 20 days before the insurance expiration date every year thereafter, the Contractor 
must provide evidence that the State and its agents, officers and employees are listed as additional insured 
under each commercial general liability and commercial automobile liability policy.  In the event the State 
approves the representation of the State by the insurer’s attorney, the attorney may be required to be 
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan. 
 
The Contractor must maintain all required insurance coverage throughout the term of the Contract and any 
extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage 
for at least three years following the expiration or termination for any reason of this Contract.  The minimum 
limits of coverage specified above are not intended, and must not be construed; to limit any liability or 
indemnity of Contractor under this Contract to any indemnified party or other persons.  Contractor is 
responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any premium for 
required insurance as specified in this Contract, or if any insurer cancels or significantly reduces any required 
insurance as specified in this Contract without the State’s written consent, then the State may, after the State 
has given the Contractor at least 30 days written notice, pay the premium or procure similar insurance 
coverage from another company or companies.  The State may deduct any part of the cost from any payment 
due the Contractor, or the Contractor must pay that cost upon demand by the State. 
 

2.140 Indemnification 

2.141 GENERAL INDEMNIFICATION 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’ 
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to 
any person, firm or corporation that may be injured or damaged by the Contractor in the performance of this 
Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its 
subcontractors, or by anyone else for whose acts any of them may be liable. 

2.142 CODE INDEMNIFICATION 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any 
claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.  

2.143 EMPLOYEE INDEMNIFICATION 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, 
officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the 
indemnification obligation under the Contract must not be limited in any way by the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under 
worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This 
indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that greater 
specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under 
any other provisions. 

2.144 PATENT/COPYRIGHT INFRINGEMENT INDEMNIFICATION 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and 
against all losses, liabilities, damages (including taxes), and all related costs and expenses (including 
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties) 
incurred in connection with any action or proceeding threatened or brought against the State to the extent that 
the action or proceeding is based on a claim that any piece of equipment, software, commodity or service 
supplied by the Contractor or its subcontractors, or the operation of the equipment, software, commodity or 
service, or the use or reproduction of any documentation provided with the equipment, software, commodity or 
service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which 
is enforceable under the laws of the United States. 
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In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the 
Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software, 
commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the 
State’s satisfaction the same with equipment, software, commodity or service of equivalent function and 
performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii) 
accept its return by the State with appropriate credits to the State against the Contractor’s charges and 
reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and 
returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay 
any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on 
written specifications of the State; (ii) use of the equipment in a configuration other than implemented or 
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the 
State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by 
the Contractor under this Contract. 

2.145 CONTINUATION OF INDEMNIFICATION OBLIGATIONS  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the 
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that 
occurred before expiration or cancellation. 

2.146 INDEMNIFICATION PROCEDURES 
The procedures set forth below must apply to all indemnity obligations under this Contract. 
(a) After the State receives notice of the action or proceeding involving a claim for which it shall seek 

indemnification, the State must promptly notify Contractor of the claim in writing and take or assist 
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default 
judgment against Contractor.  No failure to notify the Contractor relieves the Contractor of its 
indemnification obligations except to the extent that the Contractor can prove damages attributable to the 
failure.  Within 10 days following receipt of written notice from the State relating to any claim, the 
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense 
and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the 
State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the 
Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the 
State in defending against the claim during that period. 

(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State is entitled to participate in the 
defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and 
to monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at 
the request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial 
ability to carry out its defense and indemnity obligations under this Contract; (iii) the Contractor must 
periodically advise the State about the status and progress of the defense and must obtain the prior 
written approval of the State before entering into any settlement of the claim or ceasing to defend against 
the claim and (iv) to the extent that any principles of Michigan governmental or public law may be 
involved or challenged, the State has the right, at its own expense, to control the defense of that portion 
of the claim involving the principles of Michigan governmental or public law.  But the State may retain 
control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days after 
the State’s receipt of Contractor’s information requested by the State under clause (ii) of this paragraph if 
the State determines that the Contractor has failed to demonstrate to the reasonable satisfaction of the 
State the Contractor’s financial ability to carry out its defense and indemnity obligations under this 
Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must 
be coordinated with the Department of Attorney General.  In the event the insurer’s attorney represents 
the State under this Section, the insurer’s attorney may be required to be designated as a Special 
Assistant Attorney General by the Attorney General of the State of Michigan.   
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(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as 
provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost 
and expense of Contractor.  If it is determined that the claim was one against which Contractor was 
required to indemnify the State, upon request of the State, Contractor must promptly reimburse the State 
for all the reasonable costs and expenses.   

 
2.150 Termination/Cancellation  

2.151 NOTICE AND RIGHT TO CURE 
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is 
curable, then the State shall provide the Contractor with written notice of the breach and a time period (not less 
than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable for successive 
or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and 
imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real 
or tangible personal property.   

2.152 TERMINATION FOR CAUSE 
(a) The State may terminate this contract, for cause, by notifying the Contractor in writing, if the Contractor (i) 

breaches any of its material duties or obligations under this Contract (including a Chronic Failure to meet 
any particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of 
breach provided by the State 

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in 
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ 
fees and court costs, and any reasonable additional costs the State may incur to procure the 
Services/Deliverables required by this Contract from other sources.  Re-procurement costs are not 
consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise 
included in this Contract, provided the costs are not in excess of 50% more than the prices for the 
Service/Deliverables provided under this Contract. 

(c) If the State chooses to partially terminate this Contract for cause, charges payable under this Contract 
shall be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must 
pay for all Services/Deliverables for which Final Acceptance has been granted provided up to the 
termination date.  Services and related provisions of this Contract that are terminated for cause must 
cease on the effective date of the termination. 

(d) If the State terminates this Contract for cause under this Section, and it is determined, for any reason, that 
Contractor was not in breach of contract under the provisions of this section, that termination for cause 
must be deemed to have been a termination for convenience, effective as of the same date, and the 
rights and obligations of the parties must be limited to that otherwise provided in this Contract for a 
termination for convenience. 

2.153 TERMINATION FOR CONVENIENCE 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a 
termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion of the 
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products 
specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make 
implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services 
or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of 
information material to a response to any RFP issued by the State.  The State may terminate this Contract for 
its convenience, in whole or in part, by giving Contractor written notice at least 30 days before the date of 
termination.  If the State chooses to terminate this Contract in part, the charges payable under this Contract 
must be equitably adjusted to reflect those Services/Deliverables that are terminated.  Services and related 
provisions of this Contract that are terminated for convenience must cease on the effective date of the 
termination. 

2.154 TERMINATION FOR NON-APPROPRIATION 
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(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this 
Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to 
effect continued payment under this Contract are not appropriated or otherwise made available, the State 
must terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last 
period for which funds have been appropriated or otherwise made available by giving written notice of 
termination to Contractor.  The State must give Contractor at least 30 days advance written notice of 
termination for non-appropriation or unavailability (or the time as is available if the State receives notice of 
the final decision less than 30 days before the funding cutoff). 

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the 
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise 
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or 
change the production of Deliverables in the manner and for the periods of time as the State may elect.  
The charges payable under this Contract shall be equitably adjusted to reflect any equipment, services or 
commodities not provided by reason of the reduction. 

(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to be 
provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process 
performed through the effective date of the termination or reduction in level, as the case may be and as 
determined by the State, to the extent funds are available.  This Section shall not preclude Contractor 
from reducing or stopping Services/Deliverables or raising against the State in a court of competent 
jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally accepted 
before the effective date of termination. 

2.155 TERMINATION FOR CRIMINAL CONVICTION 
The State may terminate this Contract immediately and without further liability or penalty in the event 
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a 
criminal offense related to a State, public or private Contract or subcontract. 

2.156 TERMINATION FOR APPROVALS RESCINDED  
The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves 
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and 
Civil Service Rule 7-1.  In that case, the State shall pay the Contractor for only the work completed to that point 
under the Contract.  Termination may be in whole or in part and may be immediate as of the date of the written 
notice to Contractor or may be effective as of the date stated in the written notice. 

2.157 RIGHTS AND OBLIGATIONS UPON TERMINATION 
(a) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in 

the notice of termination, (b) take any action that may be necessary, or that the State may direct, for 
preservation and protection of Deliverables or other property derived or resulting from this Contract that 
may be in Contractor’s possession, (c) return all materials and property provided directly or indirectly to 
Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, 
unless otherwise directed, all Deliverables intended to be transferred to the State at the termination of the 
Contract and which are resulting from the Contract (which must be provided to the State on an “As-Is” 
basis except to the extent the amounts paid by the State in respect of the items included compensation to 
Contractor for the provision of warranty services in respect of the materials), and (e) take any action to 
mitigate and limit any potential damages, or requests for Contractor adjustment or termination settlement 
costs, to the maximum practical extent, including terminating or limiting as otherwise applicable those 
subcontracts and outstanding orders for material and supplies resulting from the terminated Contract. 

(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay 
Contractor for all charges due for Services provided before the date of termination and, if applicable, as a 
separate item of payment under this Contract, for Work In Process, on a percentage of completion basis 
at the level of completion determined by the State.  All completed or partially completed Deliverables 
prepared by Contractor under this Contract, at the option of the State, becomes the State’s property, and 
Contractor is entitled to receive equitable fair compensation for the Deliverables.  Regardless of the basis 
for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost 
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expected future profits, costs or expenses incurred with respect to Services not actually performed for the 
State. 

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for 
services and deliverables provided under this Contract, and may further pursue completion of the 
Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its 
sole judgment deem expedient. 

2.158 RESERVATION OF RIGHTS 
Any termination of this Contract or any Statement of Work issued under it by a party must be with full 
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to 
any claims arising before or as a result of the termination. 
 

2.160 Termination by Contractor 

2.161 TERMINATION BY CONTRACTOR 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is 
curable, then the Contractor will provide the State with written notice of the breach and a time period (not less 
than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable for successive 
and repeated breaches. 
 
The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the 
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this 
Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the 
Services, or (iii) does not cure the breach within the time period specified in a written notice of breach.  But the 
Contractor must discharge its obligations under Section 2.160 before it terminates the Contract.  
 

2.170 Transition Responsibilities 

2.171 CONTRACTOR TRANSITION RESPONSIBILITIES 
If the State terminates this Contract, for convenience or cause, or if the Contract is otherwise dissolved, 
voided, rescinded, nullified, expires or rendered unenforceable, the Contractor shall comply with the 
reasonable direction provided by the State to assist in the orderly transition of equipment, services, non-
proprietary software, leases, etc. to the State or a fully qualified third party designated by the State that meets 
all of the qualifications, requirements and terms and conditions set forth under the Request for Proposal and 
this Contract .  If this Contract expires or terminates, the Contractor agrees to make all reasonable efforts to 
effect an orderly transition of services within a reasonable period of time that in no event will exceed 60 days.  
These efforts must include, but are not limited to, those listed in Section 2.150. 

2.172 CONTRACTOR PERSONNEL TRANSITION 
The Contractor shall work with the State, or a specified and fully qualified third party, to develop a transition 
plan setting forth the specific tasks and schedule to be accomplished by the parties, to effect an orderly 
transition.  The Contractor must allow as many personnel as reasonably practicable to remain on the job to 
help the State, or a specified and fully qualified third party, maintain the continuity and consistency of the 
services required by this Contract.  In addition, during or following the transition period, in the event the State 
requires the Services of the Contractor’s subcontractors or vendors, as necessary to meet its needs, 
Contractor agrees to reasonably, and with good-faith, work with the State to use the Services of Contractor’s 
subcontractors or vendors.  Contractor will notify all of Contractor’s subcontractors of procedures to be 
followed during transition. 

2.173 CONTRACTOR INFORMATION TRANSITION 
The Contractor shall provide reasonable detailed specifications for all Services/Deliverables needed by the 
State, or specified and fully qualified third party, to properly provide the Services/Deliverables required under 
this Contract.   The Contractor will provide the State with asset management data generated from the inception 
of this Contract through the date on which this Contractor is terminated in a comma-delineated format unless 
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otherwise requested by the State.  The Contractor will deliver to the State any remaining owed reports and 
documentation still in Contractor’s possession subject to appropriate payment by the State. 

2.174 CONTRACTOR SOFTWARE TRANSITION 
The Contractor shall reasonably assist the State in the acquisition of any Contractor software required to 
perform the Services/use the Deliverables under this Contract.  This must include any documentation being 
used by the Contractor to perform the Services under this Contract.  If the State transfers any software 
licenses to the Contractor, those licenses must, upon expiration of this Contract, transfer back to the State at 
their current revision level.  Upon notification by the State, Contractor may be required to freeze all non-critical 
changes to Deliverables/Services. 

2.175 TRANSITION PAYMENTS 
If the transition results from a termination for any reason, the termination provisions of this Contract must 
govern reimbursement.  If the transition results from termination for convenience or expiration, the Contractor 
will be reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract 
expiration that result from transition operations) at the rates agreed upon by the State.  The Contractor will 
prepare an accurate accounting from which the State and Contractor may reconcile all outstanding accounts. 

2.176 STATE TRANSITION RESPONSIBILITIES 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 
unenforceable, the State agrees to reconcile all accounts between the State and the Contractor, complete any 
pending post-project reviews and perform any others obligations upon which the State and the Contractor 
agree. 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
 

2.180 Stop Work 

2.181 STOP WORK ORDERS 
The State may, at any time, by written Stop Work Order to Contractor, require that Contractor stop all, or any 
part, of the work called for by the Contract for a period of up to 90 calendar days after the Stop Work Order is 
delivered to Contractor, and for any further period to which the parties may agree.  The Stop Work Order must 
be identified as a Stop Work Order and must indicate that it is issued under this Section.  Upon receipt of the 
stop work order, Contractor must immediately comply with its terms and take all reasonable steps to minimize 
incurring costs allocable to the work covered by the Stop Work Order during the period of work stoppage.  
Within the period of the stop work order, the State must either:  (a) cancel the stop work order; or (b) terminate 
the work covered by the Stop Work Order as provided in Section 2.182. 

2.182 CANCELLATION OR EXPIRATION OF STOP WORK ORDER 
The Contractor shall resume work if the State cancels a Stop Work Order or if it expires.  The parties shall 
agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract shall 
be modified, in writing, accordingly, if:  (a) the Stop Work Order results in an increase in the time required for, 
or in Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor 
asserts its right to an equitable adjustment within 30 calendar days after the end of the period of work 
stoppage; provided that, if the State decides the facts justify the action, the State may receive and act upon a 
Contractor proposal submitted at any time before final payment under the Contract.  Any adjustment will 
conform to the requirements of Section 2.024. 

2.183 ALLOWANCE OF CONTRACTOR COSTS 
If the Stop Work Order is not canceled and the work covered by the Stop Work Order is terminated for reasons 
other than material breach, the termination shall be deemed to be a termination for convenience under Section 
2.153, and the State shall pay reasonable costs resulting from the Stop Work Order in arriving at the 
termination settlement.  For the avoidance of doubt, the State shall not be liable to Contractor for loss of profits 
because of a Stop Work Order issued under this Section. 
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2.190 Dispute Resolution 

2.191 IN GENERAL 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract 
or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the 
amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must 
submit a letter, together with all data supporting the claims, executed by Contractor’s Contract Administrator or 
the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed 
accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s 
performance for which Contractor believes the State is liable and covers all costs of every type to which 
Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are 
current and complete to Contractor’s best knowledge and belief. 

2.192 INFORMAL DISPUTE RESOLUTION 
(a) All disputes between the parties shall be resolved under the Contract Management procedures in this 
Contract.  If the parties are unable to resolve any dispute after compliance with the processes, the parties must 
meet with the Director of Purchasing Operations, DTMB, or designee, to resolve the dispute without the need 
for formal legal proceedings, as follows: 
(1) The representatives of Contractor and the State must meet as often as the parties reasonably deem 
necessary to gather and furnish to each other all information with respect to the matter at issue which the 
parties believe to be appropriate and germane in connection with its resolution.  The representatives shall 
discuss the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any 
formal proceeding. 
(2) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract shall be honored in order that each of the parties may 
be fully advised of the other’s position.  
(3) The specific format for the discussions shall be left to the discretion of the designated State and 
Contractor representatives, but may include the preparation of agreed upon statements of fact or written 
statements of position.  
(4) Following the completion of this process within 60 calendar days, the Director of Purchasing 
Operations, DTMB, or designee, shall issue a written opinion regarding the issue(s) in dispute within 30 
calendar days.  The opinion regarding the dispute must be considered the State’s final action and the 
exhaustion of administrative remedies. 
(b) This Section shall not be construed to prevent either party from instituting, and a party is authorized to 
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a 
superior position with respect to other creditors, or under Section 2.193. 
(c) The State shall not mediate disputes between the Contractor and any other entity, except state 
agencies, concerning responsibility for performance of work under the Contract. 

2.193 INJUNCTIVE RELIEF 
The only circumstance in which disputes between the State and Contractor shall not be subject to the 
provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms of 
the Contract by the other party is that the damages to the party resulting from the breach shall be so 
immediate, so large or severe and so incapable of adequate redress after the fact that a temporary restraining 
order or other immediate injunctive relief is the only adequate remedy. 

2.194 CONTINUED PERFORMANCE 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved 
except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to 
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section 
2.150, as the case may be. 
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2.200 Federal and State Contract Requirements 

2.201 NONDISCRIMINATION 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any 
matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, 
age, sex, height, weight, and marital status, physical or mental disability.  Contractor further agrees that every 
subcontract entered into for the performance of this Contract or any purchase order resulting from this Contract 
will contain a provision requiring non-discrimination in employment, as specified here, binding upon each 
Subcontractor.  This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, 
et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach 
of this provision may be regarded as a material breach of the Contract. 

2.202 UNFAIR LABOR PRACTICES  
Under 1980 PA 278, MCL 423.321, et seq., the State shall not award a Contract or subcontract to an employer 
whose name appears in the current register of employers failing to correct an unfair labor practice compiled 
under section 2 of the Act.  This information is compiled by the United States National Labor Relations Board.  
A Contractor of the State, in relation to the Contract, shall not enter into a contract with a Subcontractor, 
manufacturer, or supplier whose name appears in this register.  Under section 4 of 1980 PA 278, MCL 
423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an 
employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register. 

2.203 WORKPLACE SAFETY AND DISCRIMINATORY HARASSMENT 
In performing Services for the State, the Contractor shall comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the 
Contractor shall comply with Civil Service regulations and any applicable agency rules provided to the 
Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 

2.204 PREVAILING WAGE – DELETED, NOT APPLICABLE 
 

2.210 Governing Law 

2.211 GOVERNING LAW 
The Contract shall in all respects be governed by, and construed according to, the substantive laws of the 
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of 
any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 

2.212 COMPLIANCE WITH LAWS 
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables.   

2.213 JURISDICTION 
Any dispute arising from the Contract shall be resolved in the State of Michigan.  With respect to any claim 
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any 
objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying 
of venue of the court or on the basis of forum non conveniens or otherwise.  Contractor agrees to appoint 
agents in the State of Michigan to receive service of process. 
 

2.220 Limitation of Liability 

2.221 LIMITATION OF LIABILITY 
Neither the Contractor nor the State shall be liable to each other, regardless of the form of action, for 
consequential, incidental, indirect, or special damages. Such limitation as to indirect consequential, incidental, 
indirect, or special damages shall not be applicable for claims arising out of gross negligence, willful 
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misconduct, or Contractor’s indemnification responsibilities to the State as set forth in Section 2.140 
Indemnification with respect to third party claims, action and proceeding brought against the State.  
 
The Contractor’s liability for damages to the State is limited to the value of the Contract.  The foregoing 
limitation of Contractor's liability does not apply to claims for infringement of United States patent, copyright, 
trademarks or trade secrets; to claims for personal injury or damage to property caused by the gross 
negligence or willful misconduct of the Contractor; or Contractor’s indemnification responsibilities to the State 
as set forth in Section 2.140 Indemnification with respect to third party claims, action and proceeding brought 
against the State. 
 
The State’s liability for damages to the Contractor is limited to the value of the Contract. 
 

2.230 Disclosure Responsibilities 

2.231 DISCLOSURE OF LITIGATION 
Contractor shall disclose any material criminal litigation, investigations or proceedings involving the Contractor 
(and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under 
the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) shall notify the State of any 
material civil litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to 
which Contractor (or, to the extent Contractor is aware, any Subcontractor) is a party, and which involves:  (i) 
disputes that might reasonably be expected to adversely affect the viability or financial stability of Contractor or 
any Subcontractor; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor is 
aware, any Subcontractor by a governmental or public entity arising out of their business dealings with 
governmental or public entities.  The Contractor shall disclose in writing to the Contract Administrator any 
litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30 days of its 
occurrence.  Details of settlements that are prevented from disclosure by the terms of the settlement may be 
annotated.  Information provided to the State from Contractor’s publicly filed documents referencing its material 
litigation shall be deemed to satisfy the requirements of this Section.  
 

If any Proceeding disclosed to the State under this Section, or of which the State otherwise becomes aware, 
during the term of this Contract would cause a reasonable party to be concerned about: 
(a) the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its terms 

and conditions, or 
(b) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which 

is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of this 
Contract or a violation of Michigan law, regulations or public policy, then the Contractor must provide the 
State all reasonable assurances requested by the State to demonstrate that:   

(1) Contractor and its Subcontractors will be able to continue to perform this Contract and any Statements 
of Work according to its terms and conditions, and  

(2) Contractor and its Subcontractors have not and will not engage in conduct in performing the Services 
which is similar in nature to the conduct alleged in the Proceeding. 

(c) Contractor shall make the following notifications in writing:  
(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, 

or is certain to occur, or a change that could result in changes in the valuation of its capitalized assets 
in the accounting records, Contractor must notify MDTMB Purchasing Operations. 

(2) Contractor shall also notify MDTMB Purchasing Operations within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a change in 
ownership or officers.  

(3) Contractor shall also notify MDTMB Purchase Operations within 30 days whenever changes to 
company affiliations occur. 

2.232 CALL CENTER DISCLOSURE   
Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact 
center services to the State shall disclose the location of its call or contact center services to inbound callers.  
Failure to disclose this information is a material breach of this Contract. 



CONTRACT #071B1300325  
 

50 

2.233 BANKRUPTCY 
The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and, 
at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever 
appropriate method the State may deem expedient if: 
(a) the Contractor files for protection under the bankruptcy laws;  
(b) an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;  
(d) the Contractor makes a general assignment for the benefit of creditors; or 
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its 

affiliates can deliver the services under this Contract.  
 
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To 
the extent reasonably possible, materials and Work in Process shall be stored separately from other stock and 
marked conspicuously with labels indicating ownership by the State. 
 

2.240 Performance 

2.241 TIME OF PERFORMANCE 
(a) Contractor shall use commercially reasonable efforts to provide the resources necessary to complete all 

Services and Deliverables according to the time schedules contained in the Statements of Work and 
other Exhibits governing the work, and with professional quality. 

(b) Without limiting the generality of Section 2.241, Contractor shall notify the State in a timely manner upon 
becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and 
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-
approved delivery schedule and must inform the State of the projected actual delivery date. 

(c) If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor 
to be unable to perform its obligations according to specified Contract time periods, the Contractor must 
notify the State in a timely manner and must use commercially reasonable efforts to perform its 
obligations according to the Contract time periods notwithstanding the State’s failure.  Contractor will not 
be in default for a delay in performance to the extent the delay is caused by the State. 

2.242 SERVICE LEVEL AGREEMENT (SLA) 
(a) SLAs will be completed with the following operational considerations: 

(1) SLAs will not be calculated for individual Incidents where any event of Excusable Failure has been 
determined; Incident means any interruption in Services. 

(2) SLAs will not be calculated for individual Incidents where loss of service is planned and where the State 
has received prior notification or coordination. 

(3) SLAs will not apply if the applicable Incident could have been prevented through planning proposed by 
Contractor and not implemented at the request of the State.  To invoke this consideration, complete 
documentation relevant to the denied planning proposal must be presented to substantiate the 
proposal. 

(4) Time period measurements will be based on the time Incidents are received by the Contractor and the 
time that the State receives notification of resolution based on 24x7x365 time period, except that the 
time period measurement will be suspended based on the following: 
(i) Time period(s) will not apply where Contractor does not have access to a physical State Location 

and where access to the State Location is necessary for problem identification and resolution. 
(ii) Time period(s) will not apply where Contractor needs to obtain timely and accurate information or 

appropriate feedback and is unable to obtain timely and accurate information or appropriate 
feedback from the State. 

(b) The term “chronic failure” means three unscheduled outage(s) or interruption(s) for the same reason or 
cause, each of which remains unresolved for 30 days or more.  Chronic failure shall be measured with 
respect to a single tabulator or VAT or an item of firmware or software installed on a single tabulator or 
VAT.  When in the opinion of the State a chronic failure has occurred, the State may exercise the option to 
require the Contractor to promptly replace the affected item. 
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(c) Root Cause Analysis will be performed on any Business Critical outage(s) or outage(s) on Services when 
requested by the Contract Administrator.  Contractor will provide its analysis within two weeks of 
outage(s) and provide a recommendation for resolution. 

(d) All decimals must be rounded to two decimal places with five and greater rounding up and four and less 
rounding down unless otherwise specified. 

2.243 LIQUIDATED DAMAGES 
The parties acknowledge that late or improper completion of the Work will cause loss and damage to the State, 
and that it would be impracticable and extremely difficult to fix the actual damage sustained by the State as a 
result.  Therefore, Contractor and the State agree that if there is late or improper completion of the Work and 
the State does not elect to exercise its rights under Section 2.152, the State is entitled to collect liquidated 
damages in the amount of $250.00 per day for each day Contractor fails to remedy the late or improper 
completion of the Work up to a maximum of twenty five thousand dollars ($25,000).  The foregoing liquidated 
damages shall not apply in the event that the late or improper completion of the Work by the Contractor, or the 
remedy for such Work, was attributable to an event of Excusable Failure.    
 
Unauthorized Removal of any Key Personnel  
It is acknowledged that an Unauthorized Removal will interfere with the timely and proper completion of the 
Contract, to the loss and damage of the State, and that it would be impracticable and extremely difficult to fix 
the actual damage sustained by the State as a result of any Unauthorized Removal.  Therefore, Contractor and 
the State agree that in the case of any Unauthorized Removal in respect of which the State does not elect to 
exercise its rights under Section 2.152, the State may assess liquidated damages against Contractor as 
specified below.   
 
For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the 
liquidated damages amount is $25,000.00 per individual if the Contractor identifies a replacement approved by 
the State under Section 2.060 and assigns the replacement to the Project to shadow the Key Personnel who 
is leaving for a period of at least 30 days before the Key Personnel’s removal. 
 
If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least 30 days, in 
addition to the $25,000.00 liquidated damages for an Unauthorized Removal, Contractor must pay the amount 
of $833.33 per day for each day of the 30 day shadow period that the replacement Key Personnel does not 
shadow the removed Key Personnel, up to $25,000.00 maximum per individual.  The total liquidated damages 
that may be assessed per Unauthorized Removal and failure to provide 30 days of shadowing must not exceed 
$50,000.00 per individual. 

2.244 EXCUSABLE FAILURE 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the 
Contract to the extent the default, damage or delay is caused by government regulations or requirements 
(executive, legislative, judicial, military or otherwise), delays in the certification of and approval for use of 
 software, firmware and hardware component parts by Federal government or third party entities not otherwise 
due to the fault of the Contractor, power failure, electrical surges or current fluctuations, lightning, earthquake, 
war, water or other forces of nature or acts of God, delays or failures of transportation, equipment shortages, 
suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; strikes or other labor 
disputes, embargoes; injunctions (provided the injunction was not issued as a result of any fault or negligence 
of the party seeking to have its default or delay excused); or any other cause beyond the reasonable control of 
a party; provided the non-performing party and its Subcontractors are without fault in causing the default or 
delay, and the default or delay could not have been prevented by reasonable precautions and cannot 
reasonably be circumvented by the non-performing party through the use of alternate sources, workaround 
plans or other means, including disaster recovery plans.   
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing 
party will be excused from any further performance of its affected obligation(s) for as long as the circumstances 
prevail.  But the party must use commercially reasonable efforts to recommence performance whenever and to 
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whatever extent possible without delay.  A party must promptly notify the other party in writing immediately 
after the excusable failure occurs, and also when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s 
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State 
determines that performance is not likely to be resumed within a period of time that is satisfactory to the State 
in its reasonable discretion, then at the State’s option:  (a) the State may procure the affected 
Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed 
Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b) 
the State may terminate any portion of the Contract so affected and the charges payable will be equitably 
adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected 
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of 
termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided 
through the date of termination. 
 
The Contractor will not have the right to any additional payments from the State as a result of any Excusable 
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the 
Excusable Failure condition.  Defaults or delays in performance by Contractor which are caused by acts or 
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the 
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor 
cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use 
of alternate sources, workaround plans or other means. 
 

2.250 Approval of Deliverables 

2.251 DELIVERY OF DELIVERABLES 
A list of the Deliverables to be prepared and delivered by Contractor including, for each Deliverable, the 
scheduled delivery date and a designation of whether the Deliverable is a document (“Written Deliverable”) or 
a Custom Software Deliverable is attached, if applicable.  All Deliverables shall be completed and delivered for 
State review and written approval and, where applicable, installed in accordance with the State-approved 
delivery schedule and any other applicable terms and conditions of this Contract. 
 
Prior to delivering any Deliverable to the State, Contractor will first perform all required quality assurance 
activities, and, in the case of Custom Software Deliverables, System Testing to verify that the Deliverable is 
complete and in conformance with its specifications.  Before delivering a Deliverable to the State, Contractor 
shall certify to the State that (1) it has performed such quality assurance activities, (2) it has performed any 
applicable testing, (3) it has corrected all material deficiencies discovered during such quality assurance 
activities and testing, (4) the Deliverable is in a suitable state of readiness for the State’s review and approval, 
and (5) the Deliverable/Service has all Critical Security patches/updates applied. 
 
In discharging its obligations under this Section, Contractor shall be at all times (except where the parties 
agree otherwise in writing) in compliance with Level 3 of the Software Engineering Institute’s Capability 
Maturity Model for Software (“CMM Level 3”) or its equivalent. 

2.252 CONTRACTOR SYSTEM TESTING 
Contractor will be responsible for System Testing each Custom Software Deliverable in Contractor’s 
development environment prior to turning over the Custom Software Deliverable to the State for User 
Acceptance Testing and approval.  Contractor’s System Testing shall include the following, at a minimum, plus 
any other testing required by CMM Level 3 or Contractor’s system development methodology: 
 
Contractor will be responsible for performing Unit Testing and incremental Integration Testing of the 
components of each Custom Software Deliverable.  
 
Contractor’s System Testing will also include Integration Testing of each Custom Software Deliverable to 
ensure proper inter-operation with all prior software Deliverables, interfaces and other components that are 
intended to inter-operate with such Custom Software Deliverable, and will include Regression Testing, volume 
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and stress testing to ensure that the Custom Software Deliverables are able to meet the State’s projected 
growth in the number and size of transactions to be processed by the Application and number of users, as 
such projections are set forth in the applicable Statement of Work. 
 
Contractor’s System Testing will also include Business Function Testing and Technical Testing of each 
Application in a simulated production environment.  Business Function Testing will include testing of full work 
streams that flow through the Application as the Application will be incorporated within the State’s computing 
environment.  The State shall participate in and provide support for the Business Function Testing to the extent 
reasonably requested by Contractor. Within ten (10) days before the commencement of Business Function 
Testing pursuant to this Section, Contractor shall provide the State for State review and written approval 
Contractor’s test plan for Business Function Testing. 
 
Within five (5) Business Days following the completion of System Testing pursuant to this Section, Contractor 
shall provide to the State a testing matrix establishing that testing for each condition identified in the System 
Testing plans has been conducted and successfully concluded.  To the extent that testing occurs on State 
premises, the State shall be entitled to observe or otherwise participate in testing under this Section as the 
State may elect.   

2.253 APPROVAL OF DELIVERABLES, IN GENERAL 
All Deliverables (Written Deliverables and Custom Software Deliverables) require formal written approval by 
the State, in accordance with the following procedures.  Formal approval by the State requires that the 
Deliverable be confirmed in writing by the State to meet its specifications, which, in the case of Custom 
Software Deliverables, will include the successful completion of State User Acceptance Testing, to be led by 
the State with the support and assistance of Contractor.  The parties acknowledge that the approval process 
set forth herein will be facilitated by ongoing consultation between the parties, visibility of interim and 
intermediate Deliverables and collaboration on key decisions. 
 
The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of 
Deliverables being reviewed.  If Contractor fails to provide a Deliverable to the State in a timely manner, the 
State will nevertheless use commercially reasonable efforts to complete its review or testing within the 
applicable State Review Period.   
 
Before commencement of its review or testing of a Deliverable, the State may inspect the Deliverable to 
confirm that all components of the Deliverable (e.g., software, associated documentation, and other materials) 
have been delivered.  If the State determines that the Deliverable is incomplete, the State may refuse delivery 
of the Deliverable without performing any further inspection or testing of the Deliverable.  Otherwise, the review 
period will be deemed to have started on the day the State receives the Deliverable and the applicable 
certification by Contractor in accordance with this Section. 
 
The State will approve in writing a Deliverable upon confirming that it conforms to and, in the case of a Custom 
Software Deliverable, performs in accordance with, its specifications without material deficiency.  The State 
may, but shall not be required to, conditionally approve in writing a Deliverable that contains material 
deficiencies if the State elects to permit Contractor to rectify them post-approval.  In any case, Contractor will 
be responsible for working diligently to correct within a reasonable time at Contractor’s expense all deficiencies 
in the Deliverable that remain outstanding at the time of State approval. 
 
If, after three (3) opportunities (the original and two repeat efforts), Contractor is unable to correct all 
deficiencies preventing State approval of a Deliverable, the State may:  (i) demand that Contractor cure the 
failure and give Contractor additional time to cure the failure at the sole expense of Contractor; or (ii) keep this 
Contract in force and do, either itself or through other parties, whatever Contractor has failed to do, in which 
event Contractor shall bear any excess expenditure incurred by the State in so doing beyond the contract price 
for such Deliverable and will pay the State an additional sum equal to ten percent (10%) of such excess 
expenditure to cover the State’s general expenses without the need to furnish proof in substantiation of such 
general expenses; or (iii) terminate this Contract for default, either in whole or in part by notice to Contractor 
(and without the need to afford Contractor any further opportunity to cure).  Notwithstanding the foregoing, the 
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State shall not use, as a basis for exercising its termination rights under this Section, deficiencies discovered in 
a repeat State Review Period that could reasonably have been discovered during a prior State Review Period.   
 
The State, at any time and in its own discretion, may halt the UAT or approval process if such process reveals 
deficiencies in or problems with a Deliverable in a sufficient quantity or of a sufficient severity as to make the 
continuation of such process unproductive or unworkable.  In such case, the State may return the applicable 
Deliverable to Contractor for correction and re-delivery prior to resuming the review or UAT process and, in 
that event, Contractor will correct the deficiencies in such Deliverable in accordance with the Contract, as the 
case may be. 
 
Approval in writing of a Deliverable by the State shall be provisional; that is, such approval shall not preclude 
the State from later identifying deficiencies in, and declining to accept, a subsequent Deliverable based on or 
which incorporates or inter-operates with an approved Deliverable, to the extent that the results of subsequent 
review or testing indicate the existence of deficiencies in the subsequent Deliverable, or if the Application of 
which the subsequent Deliverable is a component otherwise fails to be accepted pursuant to Section 2.080.  

2.254 PROCESS FOR APPROVAL OF WRITTEN DELIVERABLES 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable 
Statement of Work following delivery of the final version of the Written Deliverable (failing which the State 
Review Period, by default, shall be five (5) Business Days for Written Deliverables of one hundred (100) pages 
or less and ten (10) Business Days for Written Deliverables of more than one hundred (100) pages).  The 
duration of the State Review Periods will be doubled if the State has not had an opportunity to review an 
interim draft of the Written Deliverable prior to its submission to the State.  The State agrees to notify 
Contractor in writing by the end of the State Review Period either stating that the Written Deliverable is 
approved in the form delivered by Contractor or describing any deficiencies that shall be corrected prior to 
approval of the Written Deliverable (or at the State’s election, subsequent to approval of the Written 
Deliverable).  If the State delivers to Contractor a notice of deficiencies, Contractor will correct the described 
deficiencies and within five (5) Business Days resubmit the Deliverable in a form that shows all revisions made 
to the original version delivered to the State.  Contractor’s correction efforts will be made at no additional 
charge.  Upon receipt of a corrected Written Deliverable from Contractor, the State will have a reasonable 
additional period of time, not to exceed the length of the original State Review Period, to review the corrected 
Written Deliverable to confirm that the identified deficiencies have been corrected. 

2.255 PROCESS FOR APPROVAL OF CUSTOM SOFTWARE DELIVERABLES 
The State will conduct UAT of each Custom Software Deliverable in accordance with the following procedures 
to determine whether it meets the criteria for State approval – i.e., whether it conforms to and performs in 
accordance with its specifications without material deficiencies.   
 
Within thirty (30) days (or such other number of days as the parties may agree to in writing) prior to 
Contractor’s delivery of any Custom Software Deliverable to the State for approval, Contractor shall provide to 
the State a set of proposed test plans, including test cases, scripts, data and expected outcomes, for the 
State’s use (which the State may supplement in its own discretion) in conducting UAT of the Custom Software 
Deliverable.  Contractor, upon request by the State, shall provide the State with reasonable assistance and 
support during the UAT process. 
 
For the Custom Software Deliverables listed in an attachment, the State Review Period for conducting UAT will 
be as indicated in the attachment.  For any other Custom Software Deliverables not listed in an attachment, the 
State Review Period shall be the number of days agreed in writing by the parties (failing which it shall be forty-
five (45) days by default).  The State Review Period for each Custom Software Deliverable will begin when 
Contractor has delivered the Custom Software Deliverable to the State accompanied by the certification 
required by this Section and the State’s inspection of the Deliverable has confirmed that all components of it 
have been delivered. 
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The State’s UAT will consist of executing test scripts from the proposed testing submitted by Contractor, but 
may also include any additional testing deemed appropriate by the State.  If the State determines during the 
UAT that the Custom Software Deliverable contains any deficiencies, the State will notify Contractor of the 
deficiency by making an entry in an incident reporting system available to both Contractor and the State.  
Contractor will modify promptly the Custom Software Deliverable to correct the reported deficiencies, conduct 
appropriate System Testing (including, where applicable, Regression Testing) to confirm the proper correction 
of the deficiencies and re-deliver the corrected version to the State for re-testing in UAT.  Contractor will 
coordinate the re-delivery of corrected versions of Custom Software Deliverables with the State so as not to 
disrupt the State’s UAT process.  The State will promptly re-test the corrected version of the Software 
Deliverable after receiving it from Contractor. 
 
Within three (3) business days after the end of the State Review Period, the State will give Contractor a written 
notice indicating the State’s approval or rejection of the Custom Software Deliverable according to the criteria 
and process set out in this Section. 

2.256 FINAL ACCEPTANCE 
“Final Acceptance” shall be considered to occur when the Custom Software Deliverable to be delivered has 
been approved by the State and has been operating in production without any material deficiency for fourteen 
(14) consecutive days.  If the State elects to defer putting a Custom Software Deliverable into live production 
for its own reasons, not based on concerns about outstanding material deficiencies in the Deliverable, the 
State shall nevertheless grant Final Acceptance of the Project. 
 

2.260 Ownership 

2.261 OWNERSHIP OF WORK PRODUCT BY STATE 
The State owns all Deliverables, as they are work made for hire by the Contractor for the State.  The State 
owns all United States and international copyrights, trademarks, patents or other proprietary rights in the 
Deliverables.   

2.262 VESTING OF RIGHTS 
With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and 
upon creation of each Deliverable automatically assigns, to the State, ownership of all United States and 
international copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether 
or not registered by the Contractor, insofar as any the Deliverable, by operation of law, may not be considered 
work made for hire by the Contractor for the State.  From time to time upon the State’s request, the Contractor 
must confirm the assignment by execution and delivery of the assignments, confirmations of assignment, or 
other written instruments as the State may request.  The State may obtain and hold in its own name all 
copyright, trademark, and patent registrations and other evidence of rights that may be available for 
Deliverables. 

2.263 RIGHTS IN DATA 
The State is the owner of all data made available by the State to the Contractor or its agents, Subcontractors 
or representatives under the Contract.  The Contractor will not use the State’s data for any purpose other than 
providing the Services, nor will any part of the State’s data be disclosed, sold, assigned, leased or otherwise 
disposed of to the general public or to specific third parties or commercially exploited by or on behalf of the 
Contractor.  No employees of the Contractor, other than those on a strictly need-to-know basis, have access to 
the State’s data.  Contractor will not possess or assert any lien or other right against the State’s data.  Without 
limiting the generality of this Section, the Contractor must only use personally identifiable information as strictly 
necessary to provide the Services and must disclose the information only to its employees who have a strict 
need-to-know the information.  The Contractor must comply at all times with all laws and regulations applicable 
to the personally identifiable information.   
 
The State is the owner of all State-specific data under the Contract.  The State may use the data provided by 
the Contractor for any purpose.  The State will not possess or assert any lien or other right against the 
Contractor’s data.  Without limiting the generality of this Section, the State may use personally identifiable 
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information only as strictly necessary to utilize the Services and must disclose the information only to its 
employees who have a strict need to know the information, except as provided by law.  The State must comply 
at all times with all laws and regulations applicable to the personally identifiable information.  Other material 
developed and provided to the State remains the State’s sole and exclusive property. 

2.264 OWNERSHIP OF MATERIALS 
The State and the Contractor will continue to own their respective proprietary technologies developed before 
entering into the Contract.  Any hardware bought through the Contractor by the State, and paid for by the 
State, will be owned by the State.  Any software licensed through the Contractor and sold to the State, will be 
licensed directly to the State. 
 

2.270 State Standards 

2.271 EXISTING TECHNOLOGY STANDARDS   
The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s 
existing technology standards at http://www.michigan.gov/dit. 

2.272 ACCEPTABLE USE POLICY 
To the extent that Contractor has access to the State computer system, Contractor must comply with the 
State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must be 
required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.  The 
State reserves the right to terminate Contractor’s access to the State system if a violation occurs. 

2.273  SYSTEMS CHANGES 
Contractor is not responsible for and not authorized to make changes to any State systems without written 
authorization from the Project Manager.  Any changes Contractor makes to State systems with the State’s 
approval must be done according to applicable State procedures, including security, access and configuration 
management procedures.   
 

2.280 Extended Purchasing – Deleted, Not Applicable 

2.281 MIDEAL (MICHIGAN DELIVERY EXTENDED AGREEMENTS LOCALLY) – DELETED, NOT 
APPLICABLE  

2.282 STATE EMPLOYEE PURCHASES – DELETED, NOT APPLICABLE 
 

2.290 Environmental Provision    

2.291 ENVIRONMENTAL PROVISION 
Energy Efficiency Purchasing Policy:  The State seeks wherever possible to purchase energy efficient 
products.  This includes giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy 
Star’ products for any category of products for which EPA has established Energy Star certification.  For other 
purchases, the State may include energy efficiency as one of the priority factors to consider when choosing 
among comparable products. 
 
Environmental Purchasing Policy:  The State of Michigan is committed to encouraging the use of products 
and services that impact the environment less than competing products. The State is accomplishing this by 
including environmental considerations in purchasing decisions, while remaining fiscally responsible, to 
promote practices that improve worker health, conserve natural resources, and prevent pollution. 
Environmental components that are to be considered include: recycled content and recyclables; energy 
efficiency; and the presence of undesirable materials in the products, especially those toxic chemicals which 
are persistent and bioaccumulative. The Contractor should be able to supply products containing recycled and 
environmentally preferable materials that meet performance requirements and is encouraged to offer such 
products throughout the duration of this Contract. Information on any relevant third party certification (such as 
Green Seal, Energy Star, etc.) should also be provided. 
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Hazardous Materials:  For the purposes of this Section, “Hazardous Materials” is a generic term used to 
describe asbestos, ACBMs, PCBs, petroleum products, construction materials including paint thinners, 
solvents, gasoline, oil, and any other material the manufacture, use, treatment, storage, transportation or 
disposal of which is regulated by the federal, state or local laws governing the protection of the public health, 
natural resources or the environment.  This includes, but is not limited to, materials the as batteries and circuit 
packs, and other materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials 
Transportation Act, (2) “chemical hazards” under the Occupational Safety and Health Administration standards, 
(3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the 
Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the 
Resource Conservation and Recovery Act. 
(a) The Contractor shall use, handle, store, dispose of, process, transport and transfer any material 

considered a Hazardous Material according to all federal, State and local laws.  The State shall provide a 
safe and suitable environment for performance of Contractor’s Work.  Before the commencement of 
Work, the State shall advise the Contractor of the presence at the work site of any Hazardous Material to 
the extent that the State is aware of the Hazardous Material.  If the Contractor encounters material 
reasonably believed to be a Hazardous Material and which may present a substantial danger, the 
Contractor shall immediately stop all affected Work, notify the State in writing about the conditions 
encountered, and take appropriate health and safety precautions. 

(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a Hazardous 
Material that may present a substantial danger, and (b) the Hazardous Material was not brought to the 
site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any 
laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous 
Materials, the State shall order a suspension of Work in writing.  The State shall proceed to have the 
Hazardous Material removed or rendered harmless.  In the alternative, the State shall terminate the 
affected Work for the State’s convenience. 

(c) Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor shall 
resume Work as directed in writing by the State.  Any determination by the Michigan Department of 
Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has 
either been removed or rendered harmless is binding upon the State and Contractor for the purposes of 
resuming the Work.  If any incident with Hazardous Material results in delay not reasonable anticipatable 
under the circumstances and which is attributable to the State, the applicable SLAs for the affected Work 
will not be counted in a time as mutually agreed by the parties.  

(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from any 
violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, 
transport and transfer of Hazardous Material, or from any other act or omission within the control of the 
Contractor, the Contractor shall bear its proportionate share of the delay and costs involved in cleaning 
up the site and removing and rendering harmless the Hazardous Material according to Applicable Laws to 
the condition approved by applicable regulatory agency(ies). 

 
Labeling:  Michigan has a Consumer Products Rule pertaining to labeling of certain products containing 
volatile organic compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-
173523--,00.html 
 
Refrigeration and Air Conditioning:  The Contractor shall comply with the applicable requirements of 
Sections 608 and 609 of the Clean Air Act (42 U.S.C. 7671g and 7671h) as each or both apply to this Contract. 
 
Environmental Performance:  Waste Reduction Program - Contractor shall establish a program to promote 
cost-effective waste reduction in all operations and facilities covered by this Contract. The Contractor's 
programs shall comply with applicable Federal, State, and local requirements, specifically including Section 
6002 of the Resource Conservation and Recovery Act (42 U.S.C. 6962, et seq.). 
 

2.300 Deliverables  

2.301 SOFTWARE – DELETED, NOT APPLICABLE 
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2.302 HARDWARE – DELETED, NOT APPLICABLE 
 

2.310 Software Warranties 

2.311 PERFORMANCE WARRANTY 
The Contractor represents and warrants that Deliverables, after Final Acceptance, will perform and operate in 
compliance with the requirements and other standards of performance contained in this Contract (including all 
descriptions, specifications and drawings made a part of the Contract) for a period of (90) ninety days.  In the 
event of a breach of this warranty, Contractor will promptly correct the affected Deliverable(s) at no charge to 
the State. 

2.312 NO SURREPTITIOUS CODE WARRANTY 
The Contractor represents and warrants that no copy of licensed Software provided to the State contains or will 
contain any Self-Help Code or any Unauthorized Code as defined below.  This warranty is referred to in this 
Contract as the “No Surreptitious Code Warranty.”   
 
As used in this Contract, “Self-Help Code” means any back door, time bomb, drop dead device, or other 
software routine designed to disable a computer program automatically with the passage of time or under the 
positive control of a person other than the licensee of the software.  Self-Help Code does not include Software 
routines in a computer program, if any, designed to permit an owner of the computer program (or other person 
acting by authority of the owner) to obtain access to a licensee’s computer system(s) (e.g. remote access via 
modem) for purposes of maintenance or technical support. 
 
As used in this Contract, “Unauthorized Code” means any virus, Trojan horse, spyware, worm or other 
Software routines or components designed to permit unauthorized access to disable, erase, or otherwise harm 
software, equipment, or data; or to perform any other such actions.  The term Unauthorized Code does not 
include Self-Help Code.  Unauthorized Code does not include Software routines in a computer program, if any, 
designed to permit an owner of the computer program (or other person acting by authority of the owner) to 
obtain access to a licensee’s computer system(s) (e.g. remote access via modem) for purposes of 
maintenance or technical support. 
 
In addition, Contractor will use up-to-date commercial virus detection software to detect and remove any 
viruses from any software prior to delivering it to the State. 

2.313 CALENDAR WARRANTY 
The Contractor represents and warrants that all software for which the Contractor either sells or licenses to the 
State of Michigan and used by the State prior to, during or after the calendar year 2000, includes or shall 
include, at no added cost to the State, design and performance so the State shall not experience software 
abnormality and/or the generation of incorrect results from the software, due to date oriented processing, in the 
operation of the business of the State of Michigan. 
 
The software design, to insure calendar year rollover compatibility, shall include, but is not limited to: data 
structures (databases, data files, etc.) that provide 4-digit date century; stored data that contain date century 
recognition, including, but not limited to, data stored in databases and hardware device internal system dates; 
calculations and program logic  (e.g., sort algorithms, calendar generation, event recognition, and all 
processing actions that use or produce date values) that accommodates same century and multi-century 
formulas and date values; interfaces that supply data to and receive data from other systems or organizations 
that prevent non-compliant dates and data from entering any State system; user interfaces (i.e., screens, 
reports, etc.) that accurately show 4 digit years; and assurance that the year 2000 shall be correctly treated as 
a leap year within all calculation and calendar logic.  

2.314 THIRD-PARTY SOFTWARE WARRANTY 
The Contractor represents and warrants that it will disclose the use or incorporation of any third-party software 
into the Deliverables.  At the time of Delivery, the Contractor shall provide in writing the name and use of any 
Third-party Software, including information regarding the Contractor’s authorization to include and utilize such 
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software.  The notice shall include a copy of any ownership agreement or license that authorizes the 
Contractor to use the Third-party Software. 

2.315 PHYSICAL MEDIA WARRANTY 
Contractor represents and warrants that each licensed copy of the Software provided by the Contractor is free 
from physical defects in the media that tangibly embodies the copy.  This warranty does not apply to defects 
discovered more than (30) thirty days after that date of Final Acceptance of the Software by the State.  This 
warranty does not apply to defects arising from acts of Excusable Failure.  If the Contractor breaches this 
warranty, then the State shall be entitled to replacement of the non-compliant copy by Contractor, at 
Contractor’s expense (including shipping and handling). 
 

2.320 Software Licensing 

2.321 CROSS-LICENSE, DELIVERABLES ONLY, LICENSE TO CONTRACTOR  
The State grants to the Contractor, the royalty-free, world-wide, non-exclusive right and license under any 
Deliverable now or in the future owned by the State, or with respect to which the State has a right to grant such 
rights or licenses, to the extent required by the Contractor to market the Deliverables and exercise its full rights 
in the Deliverables, including, without limitation, the right to make, use and sell products and services based on 
or incorporating such Deliverables. 

2.322 CROSS-LICENSE, DELIVERABLES AND DERIVATIVE WORK, LICENSE TO CONTRACTOR 
The State grants to the Contractor, the royalty-free, world-wide, non-exclusive right and license under any 
Deliverable and/or Derivative Work now or in the future owned by the State, or with respect to which the State 
has a right to grant such rights or licenses, to the extent required by the Contractor to market the Deliverables 
and/or Derivative Work and exercise its full rights in the Deliverables and/or Derivative Work, including, without 
limitation, the right to make, use and sell products and services based on or incorporating such Deliverables 
and/or Derivative Work. 

2.323 LICENSE BACK TO THE STATE 
Unless otherwise specifically agreed to by the State, before initiating the preparation of any Deliverable that is 
a Derivative of a preexisting work, the Contractor shall cause the State to have and obtain the irrevocable, 
nonexclusive, worldwide, royalty-free right and license to (1) use, execute, reproduce, display, perform, 
distribute internally or externally, sell copies of, and prepare Derivative Works based upon all preexisting works 
and Derivative Works thereof, and (2) authorize or sublicense others from time to time to do any or all of the 
foregoing. 

2.324 LICENSE RETAINED BY CONTRACTOR 
Contractor grants to the State a non-exclusive, royalty-free, site-wide, irrevocable, transferable license to use 
the Software and related documentation according to the terms and conditions of this Contract.  For the 
purposes of this license, “site-wide” includes any State of Michigan office regardless of its physical location. 
 
The State may modify the Software and may combine such with other programs or materials to form a 
derivative work.  The State will own and hold all copyright, trademarks, patent and other intellectual property 
rights in any derivative work, excluding any rights or interest in Software other than those granted in this 
Contract.  
 
The State may copy each item of Software to multiple hard drives or networks unless otherwise agreed by the 
parties. 
 
The State will make and maintain no more than one archival copy of each item of Software, and each copy will 
contain all legends and notices and will be subject to the same conditions and restrictions as the original.  The 
State may also make copies of the Software in the course of routine backups of hard drive(s) for the purpose of 
recovery of hard drive contents. 
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In the event that the Contractor shall, for any reason, cease to conduct business, or cease to support the 
Software, the State shall have the right to convert these licenses into perpetual licenses, with rights of quiet 
enjoyment, but subject to payment obligations not to exceed the then current rates. 

2.325 PRE-EXISTING MATERIALS FOR CUSTOM SOFTWARE DELIVERABLES 
Neither Contractor nor any of its Subcontractors shall incorporate any preexisting materials (including Standard 
Software) into Custom Software Deliverables or use any pre-existing materials to produce Custom Software 
Deliverables if such pre-existing materials will be needed by the State in order to use the Custom Software 
Deliverables unless (i) such pre-existing materials and their owners are identified to the State in writing and (ii) 
such pre-existing materials are either readily commercially available products for which Contractor or its 
Subcontractor, as the case may be, has obtained a license (in form and substance approved by the State) in 
the name of the State, or are materials that Contractor or its Subcontractor, as the case may be, has the right 
to license to the State and has licensed to the State on terms and conditions approved by the State prior to 
using such pre-existing materials to perform the Services. 
 

2.330 Source Code Escrow 

2.331 DEFINITION  
“Source Code Escrow Package” shall mean: 
(a) A complete copy in machine-readable form of the source code and executable code of the Licensed 

Software, including any updates or new releases of the product; 
(b) A complete copy of any existing design documentation and user documentation, including any updates or 

revisions; and/or 
(c) Complete instructions for compiling and linking every part of the source code into executable code for 

purposes of enabling verification of the completeness of the source code as provided below.  Such 
instructions shall include precise identification of all compilers, library packages, and linkers used to 
generate executable code. 

2.332 DELIVERY OF SOURCE CODE INTO ESCROW 
Contractor shall deliver a Source Code Escrow Package to the Escrow Agent, pursuant to the Escrow 
Contract, which shall be entered into on commercially reasonable terms subject to the provisions of this 
Contract within (30) thirty days of the execution of this Contract. 

2.333 DELIVERY OF NEW SOURCE CODE INTO ESCROW 
If at anytime during the term of this Contract, the Contractor provides a maintenance release or upgrade 
version of the Licensed Software, Contractor shall within ten (10) days deposit with the Escrow Agent, in 
accordance with the Escrow Contract, a Source Code Escrow Package for the maintenance release or 
upgrade version, and provide the State with notice of the delivery. 

2.334 VERIFICATION 
The State reserves the right at any time, but not more than once a year, either itself or through a third party 
contractor, upon thirty (30) days written notice, to seek verification of the Source Code Escrow Package. 

2.335 ESCROW FEES 
The Contractor will pay all fees and expenses charged by the Escrow Agent. 

2.336 RELEASE EVENTS 
The Source Code Escrow Package may be released from escrow to the State, temporarily or permanently, 
upon the occurrence of one or more of the following: 
(a) The Contractor becomes insolvent, makes a general assignment for the benefit of creditors, files a 

voluntary petition of bankruptcy, suffers or permits the appointment of a receiver for its business or 
assets, becomes subject to any proceeding under bankruptcy or insolvency law, whether domestic or 
foreign; 
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(b) The Contractor has wound up or liquidated its business voluntarily or otherwise and the State has reason 
to believe that such events will cause the Contractor to fail to meet its warranties and maintenance 
obligations in the foreseeable future; 

(c) The Contractor voluntarily or otherwise discontinues support of the provided products or fails to support 
the products in accordance with its maintenance obligations and warranties. 

2.337 RELEASE EVENT PROCEDURES 
If the State desires to obtain the Source Code Escrow Package from the Escrow Agent upon the occurrence of 
an Event in this Section, then: 
(a) The State shall comply with all procedures in the Escrow Contract; 
(b) The State shall maintain all materials and information comprising the Source Code Escrow Package in 

confidence in accordance with this Contract; 
(c) If the release is a temporary one, then the State shall promptly return all released materials to Contractor 

when the circumstances leading to the release are no longer in effect. 

2.338 LICENSE 
Upon release from the Escrow Agent pursuant to an event described in this Section, the Contractor 
automatically grants the State a non-exclusive, irrevocable license to use, reproduce, modify, maintain, 
support, update, have made, and create Derivative Works.  Further, the State shall have the right to use the 
Source Code Escrow Package in order to maintain and support the Licensed Software so that it can be used 
by the State as set forth in this Contract. 

2.339 DERIVATIVE WORKS 
Any Derivative Works to the source code released from escrow that are made by or on behalf of the State shall 
be the sole property of the State.  The State acknowledges that its ownership rights are limited solely to the 
Derivative Works and do not include any ownership rights in the underlying source code. 
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Glossary 
 
Days Means calendar days unless otherwise specified. 

24x7x365 Means 24 hours a day, seven days a week, and 365 days a year (including the 366th 
day in a leap year). 

Additional Service 
Means any Services/Deliverables within the scope of the Contract, but not specifically 
provided under any Statement of Work, that once added will result in the need to 
provide the Contractor with additional consideration.   

Audit Period See Section 2.110 

Business Day 
Whether capitalized or not, shall mean any day other than a Saturday, Sunday or 
State-recognized legal holiday (as identified in the Collective Bargaining Agreement for 
State employees) from 8:00am EST through 5:00pm EST unless otherwise stated. 

Blanket Purchase 
Order 

An alternate term for Contract as used in the States computer system.   

Business Critical Any function identified in any Statement of Work as Business Critical. 
Chronic Failure Defined in any applicable Service Level Agreements. 
Deliverable Physical goods and/or commodities as required or identified by a Statement of Work 
DTMB Michigan Department of Technology, Management and Budget 

Environmentally 
preferable products 

A product or service that has a lesser or reduced effect on human health and the 
environment when compared with competing products or services that serve the same 
purpose. Such products or services may include, but are not limited to, those that 
contain recycled content, minimize waste, conserve energy or water, and reduce the 
amount of toxics either disposed of or consumed. 

Excusable Failure See Section 2.244. 

Hazardous material 
Any material defined as hazardous under the latest version of federal Emergency 
Planning and Community Right-to-Know Act of 1986 (including revisions adopted 
during the term of the Contract). 

Incident Any interruption in Services. 

ITB A generic term used to describe an Invitation to Bid.  The ITB serves as the document 
for transmitting the RFP to potential bidders 

Key Personnel Any Personnel designated in Article 1 as Key Personnel. 

New Work 
Any Services/Deliverables outside the scope of the Contract and not specifically 
provided under any Statement of Work, that once added will result in the need to 
provide the Contractor with additional consideration. 

Ozone-depleting 
substance 

Any substance the Environmental Protection Agency designates in 40 CFR part 82 as: 
(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon 
tetrachloride, and methyl chloroform; or (2) Class II, including, but not limited to, hydro 
chlorofluorocarbons 

Post-Consumer 
Waste 

Any product generated by a business or consumer which has served its intended end 
use, and which has been separated or diverted from solid waste for the purpose of 
recycling into a usable commodity or product, and which does not include post-
industrial waste. 

Post-Industrial 
Waste 

Industrial by-products that would otherwise go to disposal and wastes generated after 
completion of a manufacturing process, but do not include internally generated scrap 
commonly returned to industrial or manufacturing processes. 

Recycling 

The series of activities by which materials that are no longer useful to the generator are 
collected, sorted, processed, and converted into raw materials and used in the 
production of new products. This definition excludes the use of these materials as a 
fuel substitute or for energy production. 

Deleted – Not 
Applicable 

Section is not applicable or included in this RFP.  This is used as a placeholder to 
maintain consistent numbering. 

Reuse Using a product or component of municipal solid waste in its original form more than 
once. 
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RFP Request for Proposal designed to solicit proposals for services 
Services Any function performed for the benefit of the State. 

Source reduction 
Any practice that reduces the amount of any hazardous substance, pollutant, or 
contaminant entering any waste stream or otherwise released into the environment 
prior to recycling, energy recovery, treatment, or disposal. 

State Location Any physical location where the State performs work.  State Location may include 
state-owned, leased, or rented space. 

Subcontractor 
A company Contractor delegates performance of a portion of the Services to, but does 
not include independent contractors engaged by Contractor solely in a staff 
augmentation role. 

Unauthorized 
Removal 

Contractor’s removal of Key Personnel without the prior written consent of the State. 

Waste prevention Source reduction and reuse, but not recycling. 

Waste reduction and 
Pollution prevention 

The practice of minimizing the generation of waste at the source and, when wastes 
cannot be prevented, utilizing environmentally sound on-site or off-site reuse and 
recycling.  The term includes equipment or technology modifications, process or 
procedure modifications, product reformulation or redesign, and raw material 
substitutions.  Waste treatment, control, management, and disposal are not considered 
pollution prevention, per the definitions under Part 143, Waste Minimization, of the 
Natural Resources and Environmental Protection Act (NREPA), 1994 PA 451, as 
amended. 

Work in Progress A Deliverable that has been partially prepared, but has not been presented to the State 
for Approval. 

Work Product 
Refers to any data compilations, reports, and other media, materials, or other objects or 
works of authorship created or produced by the Contractor as a result of an in 
furtherance of performing the services required by this Contract.   
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APPENDIX A 

CURRENT VOTING SYSTEMS IN USE 
(revised 4-14-11) 

 
Optech Insight Tabulators 

 
 
County 

# of 
Tabulators 

Alcona 13
Benzie 14
Berrien 77
Branch 24
Calhoun 66
Cass 25
Clinton 36
Crawford 14
Gladwin 22
Gratiot 25
Huron 31
Ingham 179
Iosco 24
Isabella 29
Kalkaska 15
Lake 21
Lapeer 39
Mecosta 25
Midland 61
Missaukee 18
Newaygo 31
Oceana 20
Ogemaw 26
Osceola 20
Saginaw 105
Sanilac 32
St. Clair 79
Tuscola 34
Van Buren 38
TOTAL 1143

 
*Does not include additional purchases at the local level. 
These additional units are minimal in number and WILL be covered by this Contract. 
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APPENDIX A 
CURRENT VOTING SYSTEMS IN USE 

(revised 4-14-11) 
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APPENDIX B 

Michigan Optech Insight Preventative Maintenance Checklist 
 

Municipality  Serial No.  Date Firmware 
Group 1 Tests:  INSPECTION AND CLEANING 

 Vacuum and/or canned air entire tabulator to remove foreign debris 

 Clean upper and lower read heads 

 Inspect belts adjust or replace if needed 

 Inspect main pulley COG screw.  Adjust and set if necessary. 

 Clean tension wheels 

 Inspect read head, printer and counter connections. 

 Metal diverter in machine  _____ Yes  _____ No 

 Power cord in machine  _____ Yes  _____ No 

 Tension pulley installed  ____ Yes  ____ No  ____ Needed  ____ Installed Previously 

Group 1 Tests:  BASIC FUNCTIONAL TESTS 

 Printout of diagnostic list 

 Toggle beeper On and Off 

 Toggle ready light On and Off 

 Toggle motor On and Off forward 

 Toggle motor On and Off reverse 

 Toggle ballot lights On and Off 

 Path sensor clear check 

 Path sensor functional check 

 Test public counter display 

 Test the printer 

 Verify firmware version 

 Test modem 

Group 2 Tests:  BALLOT HANDLING TESTS 

 Ballots to rear bin 

 Ballots to center bin 

 Return ballots to voter 

Group 3 Tests:  Diagnostic TESTS 
Note:  The Memory Pack must contain election data for the ballot used while testing. 

 Setting the test ballot width 

 Ballot image test 

 Check channel vertical limit 
Please list any repairs and/or required follow-up: 
_________________________________________________________________________________  
 
_________________________________________________________________________________ 
 
Technician______________________ Signature of Clerk or Official___________________________ 
(Technician provide signed copy to Clerk or Official)
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APPENDIX C 
COST TABLE 

 

Optech Insight Tabulator Service, Maintenance & Warranty 
DOMINION VOTING SYSTEMS, INC. (Statewide)  
NO UPGRADES PLANNED 

 Year 1  - 2 
(2-year cost) 

Per Unit 

Year 3 – 4 
(2-year cost) 

Per Unit 

Year 5 – 6 
(2-year cost) 

Per Unit 

Year 7-8 
(2-year cost) 

Per Unit 

TOTAL 8-year cost 
(Based on estimated 1,143 
units over 8 year) 

Per-Unit Price Applies to: 
• Ongoing break/fix and other warranty services 
• Biennial On-Site Preventative Maintenance (PM) – 

jurisdictions with 8 or more units  
• Biennial Centralized PM – 7 units or less 
• Break/fix shipping costs handled by Contractor (packing 

materials included) 

 
$340.00 

($170.00 per 
year) 

 

 
$360.00 

($180.00 per 
year) 

 

 
$380.00 

($190.00 per 
year) 

 

 
$460.00 

($230.00 per 
year) 

 

 
$1,760,220.00 

 

Additional Per-Trip Charge for on-site PM – jurisdictions with 
less than 8 units that choose on-site PM 
(costs to be covered solely by local jurisdictions)  

 
$400.00 

 
$400.00 

 
$400.00 

 
$400.00 

N/A 
(per occurrence charge, to 

be covered by local 
jurisdiction) 

 
Additional Costs (Optech Insight consumables)--Fixed Per-unit Price: 
             Manufacturer/Brand and Model No. 
Paper Roll $3.50 Eastern Data Paper, Thermal Paper Roll (80 mm), part number: H36098 
Battery(in PROM pack) 
*price to include installation 

$59.00 Tadiran, Lithium 1/2AA 3.6V cyl w/Leads 
MPN#:  TL-5101/P 

Backup Battery (for tabulator) $95.00 Panasonic 12180F2 
 

 
 Optech Insight WinEDS Software—DOMINION VOTING SYSTEMS, INC. (Statewide) 

 Per Unit Fee Statewide Annual Total Cost—Flat 
Fee  (29 counties) 

Total 8-Year Cost—Flat Fee 
(29 counties) 

Technical EMS Support – Price Per Hour $225.00 N/A N/A 
Technical EMS Support – Flat Annual Fee (Per County) $3,500.00 $101,500.00 $812,000.00 
 

AutoMark AIMS Software--Dominion Election System, Inc. (for all Optech Insight Users) 
*Note:  AIMS technical support charges (flat fee per county) are rolled into the tabulator EMS cost above and there is no separate flat fee charge 
for EMS technical support.  If a county chooses a per-hour technical support fee structure for tabulator support, the following EMS technical 
support fee charges for AIMS will apply: 
 
Dominion: $225.00 per hour 
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