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CONTRACT SUMMARY
Education Value-Added Assessment System (EVAAS)

INITIAL EFFECTIVE DATE

March 31, 2018

INITIAL EXPIRATION DATE

March 30, 2019

INITIAL AVAILABLE OPTIONS

5 - 1 Year

EXPIRATION DATE 
BEFORE

March 30, 2026

PAYMENT TERMS DELIVERY TIMEFRAME

ALTERNATE PAYMENT OPTIONS
P-Card Direct Voucher (PRC) Other

EXTENDED PURCHASING
Yes No

MINIMUM DELIVERY REQUIREMENTS

DESCRIPTION OF CHANGE NOTICE
OPTION LENGTH OF OPTION

1 Year
EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE

March 30, 2027
CURRENT VALUE
$12,900,000.00

VALUE OF CHANGE NOTICE
$0.00

ESTIMATED AGGREGATE CONTRACT VALUE
$12,900,000.00



DESCRIPTION
Please note the Program Manager or Contract Administrator may have changed, and are reflected on
this Change Notice.  

Effective March 30, 2026, the State exercises an option year for purposes of keeping the contract vehicle
open for optional future use. No scope or funding is added to the contract at this time.

The parties agree to the following:  All State Data (as defined in Section 5 of the Contract) will continue to
be treated as Confidential Information and will be taken offline, encrypted, and maintained in accordance
with the terms of the Contract as amended.

Per contractor, agency, and DTMB Procurement approval.



CHANGE NOTICE NO. 10 TO CONTRACT NO. MA180000000572

Program Managers
for

Multi-Agency and Statewide Contracts
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MDE Joe Priest 517-241-1886 PriestJ4@michigan.gov
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STATE OF MICHIGAN
ENTERPRISE PROCUREMENT
Department of Technology, Management, and Budget
320 S. Walnut Street 2nd Floor Lansing, MI 48933
P.O. BOX 30026 LANSING, MICHIGAN 48909

CONTRACT CHANGE NOTICE

CONTRACT SUMMARY
Education Value-Added Assessment System (EVAAS)

INITIAL EFFECTIVE DATE INITIAL EXPIRATION DATE INITIAL AVAILABLE OPTIONS EXPIRATION DATE 
BEFORE

March 31, 2018 March 30, 2019 5 - 12 Months March 30, 2025

PAYMENT TERMS DELIVERY TIMEFRAME

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

MINIMUM DELIVERY REQUIREMENTS

P-Card Direct Voucher (PRC) Other Yes No

100 SAS Campus Drive

Cary NC 27513

Dylan Wernholm

248-881-9986 

Dylan.Wernholm@sas.com
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Change Notice Number  9

Contract Number  MA180000000572
to

DESCRIPTION OF CHANGE NOTICE
OPTION EXTENSIONLENGTH OF OPTION LENGTH OF EXTENSION REVISED EXP. DATE

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE
12 Months March 30, 2026

$12,900,000.00 $0.00 $12,900,000.00
DESCRIPTION

Effective 2/6/2025, the State exercises an option year for purposes of keeping the contract vehicle open
for optional future use. No scope or funding is added to the contract at this time. Per contractor, agency,
and DTMB Procurement approval.

Internal State Note: Remaining Ad Board funds after this CN: $249,999.99



AGENCY NAME PHONE EMAIL

MDE Joe Priest 517-241-1886 PriestJ4@michigan.gov

DTMB Kimberly Crawford 517-243-1483 CrawfordK5@michigan.gov

Program Managers
for

Multi-Agency and Statewide Contracts

CHANGE NOTICE NO. 9 TO CONTRACT NO. MA180000000572



STATE OF MICHIGAN

CENTRAL PROCUREMENT SERVICES

Department of Technology, Management, and Budget
320 S. WALNUT ST., LANSING, MICHIGAN 48933

P.O. BOX 30026 LANSING, MICHIGAN 48909

CONTRACT CHANGE NOTICE

Change Notice Number 8

to

Contract Number 180000000572

Various

Jarrod Barron

missi.poynter@sas.com

Missi Poynter

Cary, NC 27513

SAS INSTITUTE INC

CV0059747

919-455-3770

100 SAS Campus Drive

(517) 249-0406
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barronj1@michigan.gov

$11,000,000.00

March 31, 2018 March 30, 2024

EDUCATION VALUE-ADDED ASSESSMENT SYSTEM (EVAAS)

March 30, 2019

INITIAL AVAILABLE OPTIONS EXPIRATION DATE 

BEFORE 

5 - 1 Year

PAYMENT TERMS DELIVERY TIMEFRAME

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

☐ P-Card                             ☐ PRC                 ☐ Other ☐ Yes                 ☒ No

MINIMUM DELIVERY REQUIREMENTS

DESCRIPTION OF CHANGE NOTICE

OPTION LENGTH OF OPTION EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE

☐ ☒ 1 year March 30, 2025

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE

$1,900,000.00 $12,900,000.00

Effective 2/26/2024, the parties extend the contract to 3/30/2025, add option years through 3/30/2034, update legal and security 
provisions per the attached documentation, and add $1,900,000.00 for the services detailed in the attached statement of work. 
All other terms, conditions, specifications, and pricing remain the same. Per contractor, agency, DTMB Central Procurement and 
State Administrative Board approval on 9/28/2023.

Remaining Ad Board funds after this contract change notice: $349,999.99

INITIAL EXPIRATION DATEINITIAL EFFECTIVE DATE

DESCRIPTION 

CONTRACT SUMMARY

MDE
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AGENCY NAME PHONE EMAIL

Multi-Agency and Statewide Contracts

Program Managers

for

CHANGE NOTICE NO. 8 TO CONTRACT NO. 180000000572

Joe Priest 517-241-1886 PriestJ4@michigan.govMDE

Kimberly Crawford 517-243-1483 CrawfordK5@michigan.govDTMB
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CONTRACT TERMS REVISIONS 

 

The purpose of this Change Notice is to extend the existing Contract 
#180000000572, and update applicable contract terms and conditions, security 
language, and other language as required.   

Now, therefore, the parties agree to incorporate the following changes to the 
Contract: 

1) The following definitions are incorporated into this Contract –  

“PAT” means a document or product accessibility template, including any 
Information Technology Industry Council Voluntary Product Accessibility Template 
or VPAT®, that specifies how information and software products, such as websites, 
applications, software and associated content, conform to WCAG 2.1 Level A. 

“WCAG 2.1 Level AA” means level AA of the World Wide Web Consortium Web 
Content Accessibility Guidelines version 2.1. 

 

2) The second paragraph of page one of the agreement is deleted and replaced with 
the following: “This Contract may be renewed for up to ten (10) one (1) year 
periods beyond March 30, 2024 (potentially through March 30, 2034).  Renewal 
must be accomplished by mutual agreement of the parties.” 
 

3) Section 3 is hereby deleted and replaced in its entirety with the following –  

License Grant.  Contractor grants the State a limited, nontransferable, 
nonexclusive, royalty-free license to (i) use the Software System to access the 
Results, (ii) receive the benefits of the Software System, via the Results, used by 
Contractor to produce the Results, and (iii) use any Results delivered to the State in 
connection in furtherance of the Educational Purpose. The state may use and copy 
the Results in connection with work involving third parties in furtherance of the 
Educational Purpose. Contractor will only release the Reports to Authorized Users 
designated in writing by Customer. The license granted under subsection (i) above 
shall terminate one year after Contractor has initially made the Results on the 
Software System, unless otherwise extended by Customer’s purchase of additional 
Services. The licenses granted under subsections (ii) and (iii) above are perpetual.  

Contractor owns the “Software System” to generate reports, including all 
underlying calculations and algorithms to evaluate data, documentation, related 
materials, derivatives and all intellectual property rights therein (collectively, the 
“Contractor Materials”). State does not acquire any right, title, or interest in or to 
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the Contractor Materials. State shall not copy, modify, enhance, reverse engineer, 
or make any addition to the Contractor Materials. Notwithstanding anything in this 
Contract to the contrary, Contractor shall retain all right, title, and interest in and 
to all Contractor Materials which shall not be considered “Services.” 

4) Section 5.4 is hereby deleted and replaced in its entirety with the following –  

Loss or Compromise of Data.  In the event of any act, error or omission, negligence, 
misconduct, or breach on the part of Contractor that compromises the security, 
confidentiality, or integrity of State Data or the physical, technical, administrative, 
or organizational safeguards put in place by Contractor that relate to the protection 
of the security, confidentiality, or integrity of State Data, Contractor must, as 
applicable: (a) notify the State as soon as practicable but no later than seventy-two 
(72) hours of becoming aware of such occurrence; (b) cooperate with the State in 
investigating the occurrence, including making available all relevant records, logs, 
files, data reporting, and other materials required to comply with applicable law or 
as otherwise required by the State; (c) perform or take any other actions required to 
comply with applicable law as a result of the occurrence; (d) pay for any costs 
associated with the occurrence, including but not limited to any costs incurred by 
the State in investigating and resolving the occurrence, including reasonable 
attorney’s fees associated with such investigation and resolution; and (e) without 
limiting Contractor’s obligations of indemnification as further described in this 
Contract, indemnify, defend, and hold harmless the State for any and all third-
party claims, including reasonable attorneys’ fees, costs, and incidental expenses, 
which may be suffered by, accrued against, charged to, or recoverable from the 
State in connection with the occurrence. In the event of any act, error or omission, 
negligence, misconduct, or breach on the part of Contractor that, after reasonable 
investigation, is suspected to compromise the security, confidentiality, or integrity 
of State Data or the physical, technical, administrative, or organizational 
safeguards put in place by Contractor that relate to the protection of the security, 
confidentiality, or integrity of State Data, Contractor must notify the State, as soon 
as practicable but no later than five (5) business days of becoming aware of such 
occurrence, and proceed, as applicable, with steps (b) through (e), above. This 
Section survives termination or expiration of this Contract. 

5) Section 6.10 is hereby deleted and replaced in its entirety with the following –  

6.10 Availability and Support Service Level Credits.  Contractor acknowledges and 
agrees that any credits assessed as a result of the Service Level Warranty specified 
in Section 13: (a) is a reasonable estimate of and compensation for the anticipated 
or actual harm to the State that may arise from not meeting the Service Level 
Warranty, which would be impossible or very difficult to accurately estimate; and 
(b) may, at the State’s option, be credited or set off against any Fees or other 
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charges payable to Contractor under this Contract or be payable to the State upon 
demand. Credits may not exceed the total amount of Fees that would be payable for 
the relevant service period in which the credits are assessed. 

6) Section 10(c) is hereby deleted and replaced in its entirety with the following –  

Contractor’s Limitation of Liability. (i) IN NO EVENT WILL CONTRACTOR’S 
AGGREGATE LIABILITY TO THE STATE UNDER THIS CONTRACT, 
REGARDLESS OF THE FORM OF ACTION, WHETHER IN CONTRACT, TORT, 
NEGLIGENCE, STRICT LIABILITY OR BY STATUTE OR OTHERWISE, FOR 
ALL CLAIMS RELATED TO OR ARISING UNDER THIS CONTRACT, EXCEED 
FIVE MILLION DOLLARS ($5,000,000). (ii) Exception: Contractor’s Limitation of 
Liability shall not apply to Contractor’s obligations with respect to damages arising 
from Contractor’s recklessness, bad faith, or intentional misconduct. (iii) Exception: 
Contractor’s Limitation of Liability shall not apply to Contractor’s indemnification 
obligations set forth in Section 9.1(b).  (iv) Solely with respect to a breach of 
Contractor’s obligations with respect to the loss of State Data contemplated by 
Section 5.4, Contractor’s aggregate liability to the State, regardless of the form of 
action, whether in contract, tort, negligence, strict liability, or by statute or 
otherwise, for all claims shall not exceed Seven Million Five Hundred Thousand 
Dollars ($7,500,000). 

7) Section 18.11 is hereby deleted and replaced in its entirety with the following –  

Nondiscrimination. Under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 
37.2101, et seq., the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 
37.1101, et seq., and Executive Directive 2019-09, Contractor and its subcontractors 
agree not to discriminate against an employee or applicant for employment with 
respect to hire, tenure, terms, conditions, or privileges of employment, or a matter 
directly or indirectly related to employment, because of race, color, religion, national 
origin, age, sex (as defined in Executive Directive 2019-09), height, weight, marital 
status, partisan considerations, any mental or physical disability, or genetic 
information that is unrelated to the person’s ability to perform the duties of a 
particular job or position.  Breach of this covenant is a material breach of the 
Contract. 

8) Section 17 is hereby deleted and replaced in its entirety with the following –  

Accessibility Requirements.   

(a) All Software Systems provided by Contractor under this Contract, including 
associated content and documentation, must be benchmarked against WCAG 2.1 
Level AA.  Contractor must provide a description of conformance with WCAG 2.1 
Level AA specifications by providing a completed PAT for each product provided 
under the Contract. At a minimum, Contractor must comply with the WCAG 2.1 
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Level A conformance claims it made to the State regarding the level of conformance 
provided in any PAT. Contractor and State agree to a plan to reach WCAG 2.1 Level 
AA conformance and to remediate identified barriers to accessibility to provide a 
comparable level of access to the data. As a preliminary matter, the plan is to take 
steps to improve accessibility to the Restricted Site prior to the next report release 
and then to prioritize the accessibility of the analytic reports made available to the 
public through the EVAAS website application prior to the next report release. 
Analytic reports available through the Restricted Site are a secondary priority. The 
anticipated timeline of the plan is: 

1) for the 2022 – 2023 Reporting Year Restricted Site Release targeted in 
December 2023 Contractor will remove reports that were already nearing the 
end of their life, including Decision Dashboard, Projection Summaries, Student 
Search, School Value Added Summary, School Diagnostic Summary, School Perf 
Diagnostic Summary, and School Search, update Custom Student Reports to 
suppress pie graphic, and add accessibility statement around requesting data 
and/ or alternate means to request data; 
2) for the 2022 – 2023 Reporting Year Public Site Release in March 2024 provide 
the State with a PAT showing the public site is WCAG 2.1A compliant while 
striving for AA compliance for most items, converting Scatterplot, and adding an 
accessibility statement around requesting data and/ or alternate means to 
request data; 
3) for the 2023 – 2024 Reporting Year Restricted Site Release a PAT showing the 
site is WCAG 2.1A compliant while striving for AA compliance for most items, 
including a simplified reports menu, value added, teacher reports, diagnostics, 
student reporting and scatterplots; 
4) for the 2023 – 2024 Reporting Year March 2025 Public Site Release a PAT 
showing the Public Site is WCAG 2.1AA compliant; and 
5). For the 2024 – 2025 Reporting Year Restricted Site Release a PAT showing 
the Restricted Site is WCAG 2.1AA compliant.  
If the State receives a complaint regarding the accessibility, or conducts an 
assessment on the accessibility and identifies barriers, of the Software System 
Contractor will work within the plan and with the State to address the 
complaints or assessment and provide a comparable level of access.  Throughout 
the term of the Contract, Contractor will: 

(i) maintain compliance with the level of conformance provided in its PAT, 
including the level of conformance provided in each PAT; 

(ii) comply with the plan and timeline set forth in paragraph (a) above; 

(iii) ensure that no Maintenance Release, New Version, update or patch, 
when properly installed in accordance with this Contract, will have any adverse 
effect on the conformance of Contractor’s Software System to the PAT; 
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(iv) ;   

(v) upon the State’s written request, provide evidence of compliance with 
this Section by delivering to the State Contractor’s most current PAT for each 
product provided under the Contract; and 

(vi)  

(b) State of Michigan Digital Standards Review.  Contractor must assist the 
State, at no additional cost, with development, completion, and on-going 
maintenance of an accessibility plan, which requires Contractor, upon request from 
the State, to submit evidence to the State to validate Contractor’s accessibility and 
compliance with the standards set forth herein.  Prior to the solution going-live and 
thereafter on an annual basis, or as otherwise required by the State, re-assessment 
of accessibility may be required.  At no additional cost, Contractor must remediate 
all issues identified from any assessment of accessibility pursuant to plans and 
timelines that are approved in writing by the State.    

(c) Warranty.  Contractor warrants that all conformance claims made by 
Contractor pursuant to this Contract, including all information provided in any PAT 
Contractor provides to the State, are true and correct.  If the State determines that 
the information in the PAT is inconsistent with what is actually provided to the 
State, Contractor willat its sole cost and expense, promptly remediate its Software 
System to align with Contractor’s stated PAT.  If Contractor is unable to remediate 
to align with its stated PAT , the State may terminate this Contract for cause. 

(d) Contractor must, without limiting Contractor’s obligations of 
indemnification as further described in this Contract, indemnify, defend, and hold 
harmless the State for any and all claims, including reasonable attorneys’ fees, 
costs, and incidental expenses, which may be suffered by, accrued against, charged 
to, or recoverable from the State arising out of its failure to comply with the 
Contractor’s most recently provided PAT. 

(e) Failure to comply with the requirements in this Section ￼ shall constitute 
a material breach of this Contract. 

9) Section 18.15 is hereby deleted and replaced in its entirety with the following –  

Entire Agreement.  This Contract, including all Statements of Work and other 
Schedules and Exhibits, constitutes the sole and entire agreement of the parties to 
this Contract with respect to the subject matter contained herein, and supersedes 
all prior and contemporaneous understandings and agreements, both written and 
oral, with respect to such subject matter. In the event of any conflict between the 
terms of this Contract and those of any Schedule, Exhibit or other document, the 
following order of precedence governs: (a) first, this Contract, excluding its Exhibits 
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and Schedules; (b) second, Schedule B – Data Security Requirements; and (c) the 
remaining Exhibits and Schedules to this Contract. NO TERMS ON 
CONTRACTORS INVOICES, WEBSITE, BROWSE-WRAP, SHRINK-WRAP, 
CLICK-WRAP, CLICK-THROUGH OR OTHER NON-NEGOTIATED TERMS AND 
CONDITIONS PROVIDED WITH ANY OF THE SERVICES, OR 
DOCUMENTATION HEREUNDER WILL CONSTITUTE A PART OR 
AMENDMENT OF THIS CONTRACT OR IS BINDING ON THE STATE OR ANY 
AUTHORIZED USER FOR ANY PURPOSE. ALL SUCH OTHER TERMS AND 
CONDITIONS HAVE NO FORCE AND EFFECT AND ARE DEEMED REJECTED 
BY THE STATE AND THE AUTHORIZED USER, EVEN IF ACCESS TO OR USE 
OF SUCH SERVICE OR DOCUMENTATION REQUIRES AFFIRMATIVE 
ACCEPTANCE OF SUCH TERMS AND CONDITIONS. 

10) Schedule B is hereby deleted and replaced with the Schedule B – Data Security 
Requirements as appended to this Change Notice. 
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SCHEDULE B – DATA SECURITY 
REQUIREMENTS 
1. Definitions.  For purposes of this Schedule, the following terms have the meanings set forth below.  
All initial capitalized terms in this Schedule that are not defined in this Schedule shall have the respective 
meanings given to them in the Contract. 

“Contractor Security Officer” has the meaning set forth in Section 2 of this Schedule. 

“FedRAMP” means the Federal Risk and Authorization Management Program, which is a federally 
approved risk management program that provides a standardized approach for assessing and monitoring 
the security of cloud products and services. 

“FISMA” means The Federal Information Security Modernization Act of 2014 (Pub.L. No. 113-283 (Dec. 
18, 2014.). 

“Hosting Provider” means any Permitted Subcontractor that is providing the Hosted Services under this 
Contract. As used in Schedule B, staff augmentation for support services does not constitute 
subcontracting. 

“NIST” means the National Institute of Standards and Technology. 

“PCI” means the Payment Card Industry. 

“PSP” or “PSPs” means the State’s IT Policies, Standards and Procedures.  

“SSAE” means Statement on Standards for Attestation Engagements. 

“Security Accreditation Process” has the meaning set forth in Section 6 of this Schedule. 

2. Security Officer.  Contractor will appoint a Contractor employee to respond to the State’s inquiries 
regarding the security of the Hosted Services who has sufficient knowledge of the security of the Hosted 
Services and the authority to act on behalf of Contractor in matters pertaining thereto (“Contractor 
Security Officer”).   

3. Contractor Responsibilities. Beginning in 2024, SAS will work to move the Hosted Services to an 
environment that complies with the standards set forth in this Schedule B. SAS will complete the 
transition in milestones in accordance with the timeline detailed in the Statement of Work. If this date is 
not met, the parties will agree to consider a Contract Change Notice. Contractor is responsible for 
establishing and maintaining a data privacy and information security program, including physical, 
technical, administrative, and organizational safeguards, that is designed to: 

(a) protects the security and confidentiality of the State Data;  

(b) protect against any anticipated threats or hazards to the security or integrity of the State 
Data; 
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(c) protect against unauthorized disclosure, access to, or use of the State Data; 

(d) ensure the proper disposal, in accordance with the Contract, of any State Data in 
Contractor’s or its subcontractor’s possession; and 

(e) ensure that all Contractor Personnel comply with the foregoing. 

The State has established Information Technology (IT) PSPs to protect IT resources under the authority 
outlined in the overarching State 1305.00 Enterprise IT Policy. In no case will the safeguards of 
Contractor’s data privacy and information security program be less stringent than the safeguards used by 
the State, and Contractor must at all times remain materially consistent with all applicable public and non-
public State IT policies and standards, of which the publicly available ones are at 
https://www.michigan.gov/dtmb/policies/it-policies.   

This responsibility also extends to all service providers and subcontractors with access to State Data or 
an ability to impact the contracted solution.  Contractor responsibilities are determined from the PSPs 
based on the services being provided to the State, the type of IT solution, and the applicable laws and 
regulations. 

4. Acceptable Use Standard.  To the extent that Contractor has access to the State’s IT environment, 
Contractor must comply with the State’s Acceptable Use Standard, see https://www.michigan.gov/dtmb/-
/media/Project/Websites/dtmb/Law-and-Policies/IT-Policy/13400013002-Acceptable-Use-of-Information-
Technology-Standard.pdf.  All Contractor Personnel will be required, in writing, to agree to the State’s 
Acceptable Use Standard before accessing State systems or Data.  The State reserves the right to 
terminate Contractor’s and/or subcontractor(s) or any Contractor Personnel’s access to State systems if 
the State determines a violation has occurred. 

5. Protection of State’s Information.  Throughout the Term and at all times in connection with its 
actual or required performance of the Services, Contractor will: 

5.1 If Hosted Services are provided by a Hosting Provider, ensure each Hosting Provider 
maintains FedRAMP IaaS authorization for all Hosted Services environments throughout the Term, 
and in the event a Hosting Provider is unable to maintain FedRAMP IaaS authorization, the State, at 
its sole discretion, may either a) require the Contractor to move the Software and State Data to an 
alternative Hosting Provider selected and approved by the State at Contractor’s sole cost and 
expense without any increase in Fees, or b) immediately terminate this Contract for cause; 

5.2 or Hosted Services provided by the Contractor, maintain either a third-party FISMA 
assessment report or an annual SSAE 18 SOC 2 Type II audit based on NIST Special Publication 
800-53 MOD Controls; 

5.3 ensure that the Software and State Data is securely stored, hosted, supported, 
administered, accessed, and backed up in the continental United States, and the data center(s) in 
which the data resides minimally meet Uptime Institute Tier 3 standards 
(https://www.uptimeinstitute.com/), or its equivalent; 

5.4 maintain and enforce an information security program including safety and physical and 
technical security policies and procedures with respect to its Processing of the State Data that 
complies with the requirements of the State’s data security policies as set forth in this Contract, and 
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must, at a minimum, remain compliant with FISMA and NIST Special Publication 800-53 MOD 
Controls; 

5.5 throughout the Term, Contractor must not provide Hardware or Services from the list of 
excluded parties in the System for Award Management (SAM) for entities excluded from receiving 
federal government awards for "covered telecommunications equipment or services; 

5.6 provide technical and organizational safeguards against accidental, unlawful or 
unauthorized access to or use, destruction, loss, alteration, disclosure, encryption, transfer, 
commingling or processing of such information that ensure a level of security appropriate to the risks 
presented by the processing of State Data and the nature of such State Data, consistent with industry 
practice and applicable standards (including, compliance with FISMA, NIST, SSA, HIPAA, and 
FERPA requirements as applicable); 

5.7 take all reasonable measures to: 

(a) secure and defend all locations, equipment, systems and other materials and 
facilities employed in connection with the Services against “malicious actors” and others who may 
seek, without authorization, to destroy, disrupt, damage, encrypt, modify, copy, access or 
otherwise use Hosted Services or the information found therein; and 

(b) prevent (i) the State and its Authorized Users from having access to the data of 
other customers or such other customer’s users of the Services; (ii) keep State data segregated 
from access by other Contractor customers or third-party users; and (iii) unauthorized access to 
any of the State Data; 

5.8 ensure that State Data is encrypted in transit and at rest using FIPS compliant AES 
encryption modules and a key size of 128 bits or higher; 

5.9 ensure the Hosted Services support Identity Federation/Single Sign-on (SSO) capabilities 
using Security Assertion Markup Language (SAML), Open Authentication (OAuth) or comparable 
State approved mechanisms; 

5.10 ensure the Hosted Services implements NIST compliant multi-factor authentication for 
Contractor privileged/administrative access.  

5.11 Contractor must permanently sanitize or destroy the State’s information, including State 
Data, from all media both digital and nondigital including backups using National Security Agency 
(“NSA”) and/or National Institute of Standards and Technology (“NIST”) (NIST Guide for Media 
Sanitization 800-88) data sanitization methods or as otherwise instructed by the State. Contractor 
must sanitize information system media, both digital and non-digital, prior to disposal, release out of 
its control, or release for reuse as specified above. 

6. Security Accreditation Process.  Throughout the Term, Contractor will assist the State, at no 
additional cost, with its Security Accreditation Process, which includes the development, completion 
and on-going maintenance of a system security plan (SSP) for the new environment referenced in 
Section 3 above that will be deployed beginning in 2024 that will be managed in the State’s automated 
governance, risk and compliance (GRC) platform by the State.  This accreditation process requires 
Contractor to submit evidence, upon request from the State, in order to validate Contractor’s security 
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controls within two weeks of the State’s request or as mutually agreed.  On an annual basis, or as 
otherwise required by the State such as for significant changes, re-assessment of the system’s controls 
will be required to receive and maintain authority to operate (ATO). All identified risks from the SSP will be 
remediated through a Plan of Action and Milestones (POAM) process with remediation time frames and 
required evidence based on the risk level of the identified risk.  For all findings associated with the 
Contractor’s solution, at no additional cost, Contractor will be required to create or assist with the creation 
of State approved POAMs, perform related remediation activities, and provide evidence of compliance. 
The State will make any decisions on acceptable risk, Contractor may request risk acceptance, supported 
by compensating controls, however only the State may formally accept risk.  Failure to comply with this 
section will be deemed a material breach of the Contract. For the current environment, Contractor will 
continue to provide third-party audit documentation to the State as updated and contractor will remediate 
mutually agreed upon vulnerabilities identified by the State until it no longer hosts department data. 

7. Unauthorized Access.  Contractor may not access, and must not permit any access to, State 
systems, in whole or in part, whether through the Hosted Services or otherwise, without the State’s 
express prior written authorization.  Such authorization may be revoked by the State in writing at any time 
in its sole discretion.  Any access to State systems must be solely in accordance with the Contract and 
this Schedule, and in no case exceed the scope of the State’s authorization pursuant to this Section.  All 
State-authorized connectivity or attempted connectivity to State systems shall be only through the State’s 
security gateways and firewalls and in compliance with the State’s security policies set forth in the 
Contract as the same may be supplemented or amended by the State and provided to Contractor from 
time to time.   

8. Security Audits.   

8.1 During the Term, Contractor will maintain complete and accurate records of its data 
protection practices, IT security controls, and the security logs relating to State Data, including but not 
limited to any backup, business continuity or other policies, practices or procedures relating to the 
State Data and any other information relevant to its compliance with this Contract. 

8.2 Without limiting any other audit rights of the State, the State has the right, upon request 
to review Contractor’s data privacy and information security program prior to the commencement of 
Services and from time to time during the term of this Contract.  The State, at its own expense, is 
entitled to perform, or to have performed, an on-site audit of Contractor’s data privacy and information 
security program.  If the State chooses to perform an on-site audit, Contractor will, make all such 
records, appropriate personnel and relevant materials available during normal business hours for 
inspection and audit by the State or an independent data security expert that is reasonably 
acceptable to Contractor, provided that the State: (i) gives Contractor at least thirty (30) days prior 
notice of any such audit; (ii) undertakes such audit no more than once per calendar year, except for 
good cause shown; and (iii) conducts or causes to be conducted such audit in a manner designed to 
minimize disruption of Contractor’s normal business operations and that complies with the terms and 
conditions of all data confidentiality, ownership, privacy, security and restricted use provisions of the 
Contract. The State may, but is not obligated to, perform such security audits. Contractor agrees to 
commit up to 40 hours toward any such audit. Any effort beyond 40 hours would require a contract 
change notice. 

8.3 During the Term, Contractor will, when requested by the State, provide a copy of 
Contractor’s and Hosting Provider’s currently available NIST 800-53 MOD System Security Plan(s) or 
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SOC 2 Type 2 report(s) to the State within two weeks of the State’s request. The System Security 
Plan and SSAE audit reports will be recognized as Contractor’s Confidential Information. 

8.4 With respect to State Data, Contractor must implement any required safeguards as set 
forth in the Contract or a mutually agreeable amendment. 

8.5 RESERVED. 

9. Application Scanning.  During the Term, Contractor must, at its sole cost and expense, scan all 
Contractor provided applications, and must analyze, remediate and validate all vulnerabilities identified by 
the scans consistent with the State Secure Web Application and other applicable PSPs. 

Contractor’s application scanning and remediation must include each of the following types of scans and 
activities: 

9.1 Dynamic Application Security Testing (DAST) – Scanning interactive application for 
vulnerabilities, analysis, remediation, and validation (may include Interactive Application Security 
Testing (IAST). 

(a) Contractor will provide a letter of attestation that it has dynamically scanned a 
deployed version of the Software using an industry standard application scanning tool.  These 
scans and assessments i) must be completed quarterly and for each major release; and ii) scans 
must be completed in a non-production environment with verifiable matching source code and 
supporting infrastructure configurations or the actual production environment. 

9.2 Static Application Security Testing (SAST) - Scanning source code for vulnerabilities, 
analysis, remediation, and validation. 

(a) For Contractor provided applications, Contractor, at its sole expense, must 
provide resources to complete static application source code scanning, including the analysis, 
remediation and validation of vulnerabilities identified by application source code scans. These 
scans must be completed for source code initially, for application updated source code, and for 
source code for each major release and Contractor must provide the State with a vulnerability 
scan summary upon request after Contractor has completed the required scans and 
remediations. 

9.3 Software Composition Analysis (SCA) – Third Party and/or Open Source Scanning for 
vulnerabilities, analysis, remediation, and validation. 

(a) For Software that includes third party and open source software, all included third 
party and open source software must be documented and the source supplier must be monitored 
by the Contractor for notification of identified vulnerabilities and remediation. SCA scans may be 
included as part of SAST and DAST scanning or employ the use of an SCA tool to meet the 
scanning requirements. These scans must be completed for all third party and open source 
software initially, for all updated third party and open source software, and for all third party and 
open source software in each major release and Contractor must provide the State with an 
assessment summary after Contractor has completed the required scans if not provided as part 
of SAST and/or DAST reporting. 
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9.4 In addition, application scanning and remediation may include the following types of 
scans and activities if required by regulatory or industry requirements, data classification or otherwise 
identified by the State. 

(a) If provided as part of the solution, all native mobile application software must
meet these scanning requirements including any interaction with an application programing 
interface (API). 

(b) Penetration Testing – Simulated attack on the application and infrastructure to
identify security weaknesses. 

10. Infrastructure Scanning.

10.1 For Hosted Services, Contractor must ensure the infrastructure and applications are 
scanned using an industry standard scanning tool (Qualys, Tenable, or other PCI Approved 
Vulnerability Scanning Tool) at least monthly and provide the scan’s assessments to the State, upon 
request Contractor will ensure the remediation of issues identified in the scan according to the 
remediation time requirements documented in the State’s PSPs. 

Contractor will remediate identified vulnerabilities as soon as possible when updates are made 
available but will not exceed the time frames below. Vulnerabilities can be remediated in a number of 
different ways: applying security patches when available, as well as implementing configuration 
changes, or other risk mitigation options. Patch remediation time frames apply as soon as a patch 
has been made available by the vendor. 

Criticals (CVSS 9 -10) Public facing systems & infrastructure only within 15 days 
Criticals (CVSS 9 -10) All other O/S & software within 15 days 
Highs (CVSS 7.0 - 8.9) O/S and Infrastructure within 30 days 
Highs (CVSS 7.0 - 8.9) All other application software within 60 days 
Moderates (CVS 4.0 - 6.9) O/S and Infrastructure within 60 days 
Moderates (CVS 4.0 - 6.9) All other application software within 90 days 
All other (CVS 0.0 – 3.9) O/S and Infrastructure only within 90 days 

If Contractor is unable to remediate identified vulnerabilities within the above timeframes, Contractor 
will provide a plan to the State of such vulnerabilities and the anticipated timeframe by which each will 
be remediated. Such timeframes will be as close to the above timeframes as possible. Contractor may 
apply mitigating controls to reduce the risk of an identified vulnerability. Contractor will track the 
identified vulnerabilities and update the State on progress until remediated.  Nothing in this section shall 
diminish or impact any other rights the State has under this Contract. 

If requested by the State, the contractor must provide the State with a vulnerability assessment 
summary, which includes number of vulnerabilities by severity and monthly age, from the most recent 
scan. 

11. Nonexclusive Remedy for Security Breach.

11.1 Any failure of the Services to meet the requirements of this Schedule with respect to the 
security of any State Data or other Confidential Information of the State, including any related backup, 
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business continuity or other applicable policies, practices or procedures, is a material breach of the 
Contract for which the State, at its option, may terminate the Contract immediately upon written notice 
to Contractor without any notice or cure period, and Contractor must promptly reimburse to the State 
any Fees prepaid by the State prorated to the date of such termination. 
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Statement of Work 
Attachment to Change Notice 8 

The following shall be added as a new Schedule D to the Contract: 

Contract period Six:  
The following additional services will be provided for the period October 1, 2023, through September 30, 
2024 “Contract Services Period”. 

A. Web-Based Reporting Training, and Research & Development
Contractor will provide the following services: 

Web-based reporting that includes as specified below, where sufficient data are available: 
a. Growth Metrics, which reflectively identify strengths and opportunities for improvement, grade

to grade and subject to subject, for districts and schools.
b. Diagnostic Reports, which look beyond individual growth estimates to uncover levels of

effectiveness with different types of learners.
c. Individual Student Projections, which proactively predict student success probabilities at

numerous academic milestones.
d. Custom Interactive Scatterplots, which allow users to visualize the impact of various growth

metrics and the students who are served.
e. Access lists of students to assist with educational planning, which aggregate student information

as needed to assist with educational planning.
f. SAS will provide teacher value-added reports for all opt-in districts based on state assessments

in grades 4-8 and interim/benchmark assessments, such as NWEA MAP, where adequate data
exists.

The web-based reporting has the ability to include the following services: 
g. SAS shall continue the standard enrollment update from MDE, which allows for student

projections to appear at students’ enrolled school rather than their last tested school. Prior to
the state enrollment update, SAS will receive enrollment updates from LEAs through the
Datahub for districts that have opted in and submitted their enrollment data.

h. SAS shall continue to maintain ongoing services in hosting, security, documentation, and
operations management for the web application.

i. Utilize existing assessments and any future assessments that are suitable for measuring student
growth.

j. Report student growth measures at the district, school, teacher, and subgroup levels.
k. Recognize the growth of tested students, including those who may have missing assessment

data.
l. Include all available prior standardized assessment data that meet inclusion criteria across

grades, subjects, and state and local assessments.
m. Allow student growth results to be disaggregated.
n. Provide individual student projections showing the probability of a student reaching specific

performance levels on future assessments.
o. Have a "help/contact us" ticketing system built into the value-added reporting platform.
p. The model must include role-based permissions that allow educators to access information

about the performance of the students within their immediate responsibility in accordance with
applicable privacy laws.

q. By March 31, 2024, the department shall work with the center to make data publicly available
on an external website that provides student growth metrics provided by the value-added
reporting platform at the district and school level by grade and subject.

Training allotment (Exact offerings TBD): 
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The vendor shall provide statewide training for educators to understand the reporting that details the 
impact to student learning and growth. 

Offerings are tailored to each audience and will be mutually agreed upon by the parties. Contractor 
will not be required to refund any money for training services that are not utilized by the State prior 
to the end of the Phase Four Services Period.  

Research and Development: 

SAS provide up to 25 days of service hours for the State which will be directed towards activities to 
support the EVAAS services described in this Change Notice. Activities will be mutually agreed upon by 
the parties; Contractor will not be required to refund any money for Research and Development hours 
not utilized by the State during the Services Period. Upon request by the State, Contractor will provide a 
summary of Research and Development hours utilized during the Services Period. SAS will not be 
required to deliver hours beyond those specified herein.  

B. Implementation of New Hosted Services Environment
Beginning in 2024, SAS will also work to move the Hosted Services to an environment that complies with 
the standards set forth in the restated Schedule B. SAS will complete the transition in milestones in 
accordance with the following timeline: 

• SAS will complete the transition to the new environment to receive data from MDE by October 1,
2024.

• SAS will complete the transition of the web application reporting with the delivery of the 2023-24
school year’s (FY25) deliverables (“FY 2025 Deliverables”).

For the existing environment, Contractor will: 
• maintain an acceptable level of risk in the current environment until it no longer hosts department

data.
• continue to provide third-party audit documentation to the State as updated and will remediate

vulnerabilities identified by the State until it no longer hosts department data.

For the new environment, Contractor will: 
• provide evidence of meeting controls identified by the State. Evidence may be in the form of third-

party documentation, provided the documentation addresses the necessary controls, such
evidence to be provided prior to delivery of the FY 2025 Deliverables.

Cost and Invoicing: 
The total fees for this Statement of Work are $1,900,000.00. On or after February 13, 2024, Contractor 
may invoice the State $1,900,000.00 after the State formally accepts all reporting deliverables detailed 
herein. 
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STATE OF MICHIGAN

CENTRAL PROCUREMENT SERVICES

Department of Technology, Management, and Budget
320 S. WALNUT ST., LANSING, MICHIGAN 48933

P.O. BOX 30026 LANSING, MICHIGAN 48909

CONTRACT CHANGE NOTICE

Change Notice Number 7

to

180000000572Contract Number 

Various

Jarrod Barron

missi.poynter@sas.com

Missi Poynter

Cary, NC 27513

SAS INSTITUTE INC

CV0059747

919-455-3770

100 SAS Campus Drive
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$9,000,000.00

March 31, 2018 March 30, 2024

EDUCATION VALUE-ADDED ASSESSMENT SYSTEM (EVAAS)

March 30, 2019

INITIAL AVAILABLE OPTIONS EXPIRATION DATE 

BEFORE 

5 - 1 Year

PAYMENT TERMS DELIVERY TIMEFRAME

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

☐ P-Card ☐ PRC ☐ Other ☐ Yes ☒ No

MINIMUM DELIVERY REQUIREMENTS

DESCRIPTION OF CHANGE NOTICE

OPTION LENGTH OF OPTION EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE

☐ ☐ March 30, 2024

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE

$2,000,000.00 $11,000,000.00

Effective 10/11/2022, the parties add $2,000,000 for ongoing services through 9/30/2023 per the attached documentation. All 
other terms, conditions, specifications, and pricing remain the same. Per contractor, agency, DTMB Central Procurement and 
State Administrative Board approval on 10/11/2022.

INITIAL EXPIRATION DATEINITIAL EFFECTIVE DATE

DESCRIPTION 

CONTRACT SUMMARY

MDE



AGENCY NAME PHONE EMAIL

Multi-Agency and Statewide Contracts

Program Managers

for

CHANGE NOTICE NO. 7 TO CONTRACT NO. 180000000572

Joe Priest 517-241-1886 PriestJ4@michigan.govMDE

Kimberly Crawford 517-243-1483 CrawfordK5@michigan.govDTMB



Attachment to Change Notice 7 
 
The following shall be added as a new Schedule D to the Contract: 
 
Fiscal Year 2023 (FY23) Contract Services Period: 
The following additional services will be provided for this contract extension term. The period of performance for this 
statement of work is the effective date of this Change Notice and ending September 30, 2023 (FY23 Contract Services 
Period).  
 

Deliverable Pricing Projected Timeline 
Web-based reporting that includes as specified below, 
where sufficient data are available: 

a. Growth Metrics, which reflectively identify 
strengths and opportunities for improvement, 
grade to grade and subject to subject, for districts 
and schools 

b. Diagnostic Reports, which look beyond individual 
growth estimates to uncover levels of 
effectiveness with different types of learners 

c. Individual Student Projections, which proactively 
predict student success probabilities at numerous 
academic milestones. 

d. Custom Interactive Scatterplots, which allow users 
to visualize the impact of various growth metrics 
and the students who are served. 

e. College Readiness Dashboards and Customized 
Reports, which aggregate student information as 
needed to assist with educational planning 

The web-based reporting also includes the following 
services: 

f. SAS will provide teacher value-added reports for 
all opt-in districts based on state assessments in 
grades 4-8 and interim/benchmark assessments, 
such as NWEA MAP, where adequate data exists. 

g. SAS shall continue the standard enrollment update 
from MDE, which allows for student projections to 
appear at students’ enrolled school rather than 
their last tested school. Prior to the state 
enrollment update, SAS will receive enrollment 
updates from LEAs through the Datahub for 
districts that have opted in and submitted their 
enrollment data. 

h. SAS shall continue to maintain ongoing services in 
hosting, security, documentation, and operations 
management for the web application.  

i. Recognize the growth of tested students, including 
those who may have missing assessment data. 

j. Include all available prior standardized assessment 
data that meet inclusion criteria across grades, 
subjects, and state and local assessments. 

k. Have a "help/contact us" ticketing system built 
into the value-added reporting platform. 

$1,853,125 Ongoing through FY23 
Contract Services 
Period 



l.  The model must include role based permissions that 
allow educators to access information about the 
performance of the students in accordance with 
MDE policy. 

m. By March 31, 2023, the department shall work 
with the center to make data publicly available on 
an external website that provides student growth 
metrics provided by the value-added reporting 
platform at the district and school level by grade 
and subject. 

Training allotment (Exact offerings TBD):  
The vendor shall provide statewide training for 
educators to understand the reporting that details the 
impact to student learning and growth. 
 
Offerings are tailored to each audience and will be 
mutually agreed upon by the parties. Contractor will not 
be required to refund any money for training services 
that are not utilized by the State prior to the end of the 
FY23 Contract Services Period. 

$100,000 Ongoing through 
FY23 Contract 
Services Period 

Research and Development:  
SAS provide up to 25 days of service hours for the State 
which will be directed towards activities to support the 
EVAAS services described in this Change Notice. Activities 
will be mutually agreed upon by the parties; Contractor 
will not be required to refund any money for Research and 
Development hours not utilized by the State during the 
Phase Four Services Period. Upon request by the State, 
Contractor will provide a summary of Research and 
Development hours utilized during the FY23 Contract 
Services Period SAS will not be required to deliver hours 
beyond those specified herein.  

$46,875 Ongoing through 
FY23 Contract 
Services Period 

 
The total FY23 Contract Services Period fees are Two Million Dollars ($2,000,000.00). Contractor will submit invoices as 
follows: 

• On December 1, 2022, Contractor will email two invoices totaling $2,000,000.00 to Kim Crawford at 
crawfordk5@michigan.gov. These invoices will be for awareness of the payment schedule; no action will be 
required by the State at this time. 

• On or after January 15, 2023, Contractor will resend the first invoice to the State for the first payment in the 
amount of $1,000,000.00 to dtmb-accounts-payable@michigan.gov. The State will pay this invoice within 45 
days of receipt unless disputed pursuant to the Contract Terms. 

• On or after April 15, 2023, Contractor will resend the second invoice to the State for the second payment in the 
amount of $1,000,000.00 to dtmb-accounts-payable@michigan.gov. The State will pay this invoice within 45 
days of receipt unless disputed pursuant to the Contract Terms. 

mailto:crawfordk5@michigan.gov
mailto:dtmb-accounts-payable@michigan.gov
mailto:dtmb-accounts-payable@michigan.gov
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525 W. ALLEGAN ST., LANSING, MICHIGAN 48913
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CONTRACT CHANGE NOTICE

Change Notice Number 6
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$7,000,000.00

March 31, 2018 September 30, 2021

EDUCATION VALUE-ADDED ASSESSMENT SYSTEM (EVAAS)

March 30, 2019

INITIAL AVAILABLE OPTIONS EXPIRATION DATE 

BEFORE 

5 - 1 Year

PAYMENT TERMS DELIVERY TIMEFRAME

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

☐ P-Card ☐ PRC ☐ Other ☐ Yes ☒ No

MINIMUM DELIVERY REQUIREMENTS

DESCRIPTION OF CHANGE NOTICE

OPTION LENGTH OF OPTION EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE

☒ 2 years, 6 months ☐ March 30, 2024

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE

$2,000,000.00 $9,000,000.00

Effective 9/7/2021, the parties exercise the remaining options through 3/30/2024 and add $2,000,000 for ongoing services 
through 9/30/2022. All other terms, conditions, specifications, and pricing remain the same. Payments will be: $1,000,000 within 
180 days of contract execution and $1,000,000 by 9/30/2022. Per contractor, agency, DTMB Central Procurement and State 
Administrative Board approval on 9/7/2021.

INITIAL EXPIRATION DATEINITIAL EFFECTIVE DATE

DESCRIPTION 

CONTRACT SUMMARY

MDE



AGENCY NAME PHONE EMAIL

Multi-Agency and Statewide Contracts

Program Managers

for

CHANGE NOTICE NO. 6 TO CONTRACT NO. 180000000572

Joe Priest 517-241-1886 PriestJ4@michigan.govMDE

Kimberly Crawford 517-243-1483 CrawfordK5@michigan.govDTMB
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Department of Technology, Management, and Budget
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CONTRACT CHANGE NOTICE
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$5,000,000.00

March 31, 2018 July 30, 2021

EDUCATION VALUE-ADDED ASSESSMENT SYSTEM (EVAAS)

March 31, 2018

INITIAL AVAILABLE OPTIONS EXPIRATION DATE 

BEFORE 

5 - 1 Year

PAYMENT TERMS DELIVERY TIMEFRAME

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

☐ P-Card                             ☐ PRC                 ☐ Other ☐ Yes                 ☒ No

MINIMUM DELIVERY REQUIREMENTS

DESCRIPTION OF CHANGE NOTICE

OPTION LENGTH OF OPTION EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE

☒ 2 months ☐ September 30, 2021

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE

$2,000,000.00 $7,000,000.00

Effective 12/8/2020, the parties add $2,000,000.00 for the FY 2021 services detailed in the attached documentation. The parties 
exercise two additional option months to coterminate the services with the current fiscal year-end. The new expiration date is 
9/30/2021. All other terms, conditions, specifications, and pricing remain the same. Per contractor, agency, DTMB Central 
Procurement and State Administrative Board approval on 12/8/2020.

INITIAL EXPIRATION DATEINITIAL EFFECTIVE DATE

DESCRIPTION 

CONTRACT SUMMARY



AGENCY NAME PHONE EMAIL

Multi-Agency and Statewide Contracts

Program Managers

for

CHANGE NOTICE NO. 4 TO CONTRACT NO. 180000000572

MDE Brian LLoyd 517-241-7053 LloydB@michigan.gov

DTMB Kimberly Crawford 517-243-1483 CrawfordK5@michigan.gov



Attachment to Change Notice 5 
 
The following shall be added as a new Schedule D to the Contract: 
 
Fourth contract period:  
 
The following additional services will be provided for this contract extension term. The period of 
performance for the fourth contract period is the effective date of this Change Notice and ending 
September 30, 2021 “Contract Services Period”.  
 

Deliverable Pricing Projected Timeline 
Web-based reporting that includes as specified below, 
where sufficient data are available: 

a. Growth Metrics, which reflectively identify 
strengths and opportunities for improvement, 
grade to grade and subject to subject, for districts 
and schools 

b. Diagnostic Reports, which look beyond individual 
growth estimates to uncover levels of 
effectiveness with different types of learners 

c. Individual Student Projections, which proactively 
predict student success probabilities at numerous 
academic milestones. 

d. Custom Interactive Scatterplots, which allow users 
to visualize the impact of various growth metrics 
and the students who are served. 

e. College Readiness Dashboards and Customized 
Reports, which aggregate student information as 
needed to assist with educational planning 

The web-based reporting also includes the following 
services: 

f. SAS will develop teacher value-added reports 
based on state assessments from the 2017-18 and 
2018-19 school years for districts that had not 
previously provided their student-teacher linkages 
for 2017-18 and/or 2018-19, and will continue to 
provide teacher value-added reports based on 
state assessments from the 2017-18 and 2018-19 
school years for districts that have already 
previously provided their student-teacher linkages 
for 2017-18 and/or 2018-19. 

g. SAS will provide teacher value-added reports for 
all opt-in districts based on interim/benchmark 
assessments, such as NWEA MAP, where adequate 
data exists, from the 2017-18, 2018-19, and 2019-
20 school years. 

h. SAS shall continue the standard enrollment update 
from MDE, which allows for student projections to 
appear at students’ enrolled school rather than 
their last tested school. Prior to the state 
enrollment update, SAS will receive enrollment 
updates from LEAs through the DataHub for 

$1,853,125 Ongoing through 
Fourth Contract 
Services Period 



districts that have opted in and submitted their 
enrollment data. 

i. SAS shall continue to maintain ongoing services in 
hosting, security, documentation, and operations 
management for the web application.  

j. SAS shall also provide answers to questions 
submitted by users of the web application. 

k. SAS shall update Michigan’s web application to 
include a new design of district and value-added 
reports, which is more interactive and 
customizable for authorized users. 

 
 
Training allotment (Exact offerings TBD): Training can be 
conducted with MDE staff, district admins, school 
admins, and/or teachers. Offerings are tailored to each 
audience and will be mutually agreed upon by the 
parties. Contractor will not be required to refund any 
money for training services that are not utilized by the 
State prior to the end of the Phase Four Services Period.  
 

$100,000 Ongoing through 
Fourth Contract 
Services Period 

Research and Development: SAS provide up to 25 days of 
service hours for the State which will be directed towards 
activities to support the EVAAS services described in this 
Change Notice. Activities will be mutually agreed upon by 
the parties; Contractor will not be required to refund any 
money for Research and Development hours not utilized 
by the State during the Phase Four Services Period. Upon 
request by the State, Contractor will provide a summary of 
Research and Development hours utilized during the Phase 
Four Services Period. SAS will not be required to deliver 
hours beyond those specified herein. 
  

$46,875 Ongoing through 
Fourth Contract 
Services Period 

 

The total fees for the are Two Million Dollars ($2,000,000.00) (“Phase Four Fees”). Contractor shall invoice 
the Fourth Contract Period Fees to the State upon execution of this Change Notice and this invoice shall be 
submitted to the MDE and CEPI Program Managers for review and verification of project status. Payment 
of the Fourth Contract Period Fees shall be payable per the following schedule: 

(i) One Million Dollars ($1,000,000.00), within 180 days of contract execution.  

(ii) One Million Dollars ($1,000,000.00) on or before September 30, 2021. 
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DTMB

barronj1@michigan.gov

$5,000,000.00

March 31, 2018 July 30, 2020

EDUCATION VALUE-ADDED ASSESSMENT SYSTEM (EVAAS)

March 31, 2018

INITIAL AVAILABLE OPTIONS EXPIRATION DATE 

BEFORE 

5 - 1 Year

PAYMENT TERMS DELIVERY TIMEFRAME

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

☐ P-Card ☐ PRC ☐ Other ☐ Yes ☒ No

MINIMUM DELIVERY REQUIREMENTS

DESCRIPTION OF CHANGE NOTICE

OPTION LENGTH OF OPTION EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE

☒ 1 Year ☐ July 30, 2021

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE

$0.00 $5,000,000.00

Effective 7/29/2020, the parties exercise a one year option. The MDE Program Manager is changed to Brian Lloyd (contact 
info below). All other terms, conditions, specifications, and pricing remain the same. Per contractor, agency and DTMB 
Procurement approval.

INITIAL EXPIRATION DATEINITIAL EFFECTIVE DATE

DESCRIPTION 

CONTRACT SUMMARY



AGENCY NAME PHONE EMAIL

Multi-Agency and Statewide Contracts

Program Managers

for

CHANGE NOTICE NO. 4 TO CONTRACT NO. 180000000572

MDE Brian LLoyd 517-241-7053 LloydB@michigan.gov

DTMB Kimberly Crawford 517-243-1483 CrawfordK5@michigan.gov



STATE OF MICHIGAN

CENTRAL PROCUREMENT SERVICES

Department of Technology, Management, and Budget
525 W. ALLEGAN ST., LANSING, MICHIGAN 48913

P.O. BOX 30026 LANSING, MICHIGAN 48909

CONTRACT CHANGE NOTICE

Change Notice Number 3

to

180000000572Contract Number 

BrewerR6@michigan.gov

Rebekah Brewer

Jordan Sherlock

jennifer.eisner@sas.com

Jennifer Eisner

Cary, NC 27513

SAS INSTITUTE INC

CV0059747

919-531-0260

100 SAS Campus Drive

517-243-5556
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MDE

517-241-3384

DTMB

sherlockj@michigan.gov

$5,000,000.00

March 31, 2018 March 30, 2020

EDUCATION VALUE-ADDED ASSESSMENT SYSTEM (EVAAS)

March 31, 2018

INITIAL AVAILABLE OPTIONS EXPIRATION DATE 

BEFORE 

5 - 1 Year

PAYMENT TERMS DELIVERY TIMEFRAME

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

☐ P-Card ☐ PRC ☐ Other ☐ Yes ☒ No

MINIMUM DELIVERY REQUIREMENTS

DESCRIPTION OF CHANGE NOTICE

OPTION LENGTH OF OPTION EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE

☒ 4 Months ☐ July 30, 2020

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE

$0.00 $5,000,000.00

Effective 3/30/2020, this contract is exercising  4 months of the second option year. During that time this contract will be 
utilized at zero cost to the State. The revised expiration date is 7/30/2020. Please note that the Program Manager has been 
updated to Rebekah Brewer.

All other terms, conditions, specifications and pricing remain the same. Per contractor and agency agreement, and DTMB 
Procurement approval.

INITIAL EXPIRATION DATEINITIAL EFFECTIVE DATE

DESCRIPTION 

CONTRACT SUMMARY



STATE OF MICHIGAN 
ENTERPRISE PROCUREMENT 
Department of Technology, Management, and Budget 
525 W. ALLEGAN ST., LANSING, MICHIGAN 48913 
P.O. BOX 30026 LANSING, MICHIGAN 48909 

 
CONTRACT CHANGE NOTICE 

Change Notice Number 2 

to 
Contract Number 171180000000572 

 

CONTRACT SUMMARY

EDUCATION VALUE-ADDED ASSESSMENT SYSTEM (EVAAS) 
INITIAL EFFECTIV E DATE INITIAL EXPIRATION DATE INITIAL AVAILABLE OPTIONS EXPIRATION DATE 

BEFORE 

March 31, 2018 March 30, 2019 5 - 1 Year March 30, 2019 

PAYMENT TERMS DELIVERY TIMEFRAME 

 

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING 

 P-Card  Direct Voucher (DV)  Other Yes  No 
MINIMUM DELIVERY REQUIREM ENTS 

 

DESCRIPTION OF CHANGE NOTICE 

OPTION LENGTH OF OPTION EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE 

 1 year  March 30, 2020 

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE 

$2,500,000.00 $2,500,000.00 $5,000,000.00 
DESCRIPTION

Effective 9/30/2018, this Contract is exercising the first of five available option years and is increased by $2,500,000.00 per the 
attached documentation. The revised contract expiration date is 3/30/2020. All other terms, conditions, specifications, and 
pricing remain the same. Per contractor and agency agreement, DTMB Procurement, and State Administrative Board approval.  

SAS INSTITUTE INC 

100 SAS Campus Drive 

Cary, NC 27513 

Jennifer Eisner 

919-531-0260 

jennifer.eisner@sas.com 

CV0059747 

P
rog

ram
 

M
an

ager 

Brian Lloyd MDE 

517-241-7053 

lloydb@michigan.gov 
C
o
n
tract 

A
d
m

in
istrato

r 
Marcy Sims DTMB 

(517) 275-1132 

simsm4@michigan.gov

 

 



Attachment to Change Notice 2 
 
The following shall be added as a new Schedule D to the Contract:
 
Phase Two Services: 
 
The following additional services will be provided using assessment data from the 2017-18 school year and 
2018-19 school year. The period of performance for Phase Two is the effective date of this Change Notice 
and ending .  
 

Deliverable Pricing Projected Timeline 
District, school, and teacher growth reporting and 
student projections reporting using assessment data 
from the 2017- 
2018 school year for grades K-8. 

$726,000 December 31, 2018 

District, school, and teacher growth reporting and 
student projections reporting using assessment data 
from the 2018- 
2019 school year for grades K-8. 

$726,000 December 31, 2019 

District and school growth reporting and student 
projections reporting using assessment data from 
2017- 2018 school year for grades 9, 
10, and 11. Note, teacher growth reporting is not 
included for grades 9,10, and 11. 

$331,000 December 31, 2018 

District and school growth reporting and student 
projections reporting using assessment data from 
2018- 2019 school year for grades 9, 
10, and 11. Note, teacher growth reporting is not 
included for grades 9,10, and 11. 

$331,000 December 31, 2019 

Export Feature: This is an interface which will enable 
users to select variables of interest to export, as well as 
provide options for formatting the exported file.  
 

$196,000 Ongoing through 
Phase Two Services 
Period 

Training allotment (Exact offerings TBD): Training can 
be conducted with MDE staff, district admins, school 
admins, and/or teachers. Offerings are tailored to each 
audience and will be mutually agreed upon by the 
parties. Contractor will not be required to refund any 
money for training services that are not utilized by the 
State prior to the end of the Phase Two Services 
Period.  

$100,000 Ongoing through 
Phase Two Services 
Period 

Research and Development: SAS provide up to 384 hours 
of service hours for the State which will be directed 
towards activities to support the EVAAS services 

$90,000 Ongoing through 
Phase Two Services 
Period 



described in this Change Notice. Activities will be 
mutually agreed upon by the parties; Contractor will not 
be required to refund any money for Research and 
Development hours not utilized by the State during the 
Phase Two Services Period. Upon request by the State, 
Contractor will provide a summary of Research and 
Development hours utilized during the Phase Two 
Services Period. SAS will not be required to deliver hours 
beyond those specified herein.  

 
 

The total fees for the Phase Two Services are Two Million Five Hundred Thousand Dollars ($2,500,000.00) 

Change Notice and this invoice shall be submitted to the MDE Program Manager for review and 
verification of project status. Payment of the Phase Two Fees shall be payable per the following schedule:   

(i) Two Million Five Hundred Thousand Dollars ($2,500,000.00), on or before September 30, 2019, 
(representing fees for the 2017-18, and 2018-19 district, school, and teacher value-added, student 
projections, export, research and development, and training). 

 
 



STATE OF MICHIGAN

ENTERPRISE PROCUREMENT

Department of Technology, Management, and Budget
525 W. ALLEGAN ST., LANSING, MICHIGAN 48913

P.O. BOX 30026 LANSING, MICHIGAN 48909

CONTRACT CHANGE NOTICE

Change Notice Number 1

to

171180000000572Contract Number 

lloydb@michigan.gov

Brian Lloyd MA Ed.S.

Marcy Sims

jennifer.eisner@sas.com

Jennifer Eisner

Cary, NC 27513

SAS INSTITUTE INC

CV0059747

919-531-0260

100 SAS Campus Drive

(517) 275-1132
S
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MDE

517-241-7053

DTMB

simsm4@michigan.gov

$2,500,000.00

March 31, 2018 March 30, 2019

EDUCATION VALUE-ADDED ASSESSMENT SYSTEM (EVAAS)

March 31, 2018

INITIAL AVAILABLE OPTIONS EXPIRATION DATE 

BEFORE 

5 - 1 Year

PAYMENT TERMS DELIVERY TIMEFRAME

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

☐ P-Card                                ☐ Direct Voucher (DV)                 ☐ Other ☐ Yes                 ☒ No

MINIMUM DELIVERY REQUIREMENTS

DESCRIPTION OF CHANGE NOTICE

OPTION LENGTH OF OPTION EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE

☐ ☐ March 30, 2019

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE

$0.00 $2,500,000.00

Effective with mutual signature the Program Manager for this contract has been changed to Brian Lloyd MA, Ed.S (MDE). The 
Buyer has also been changed to Marcy Sims.  All other terms and conditions remain the same.

INITIAL EXPIRATION DATEINITIAL EFFECTIVE DATE

DESCRIPTION 

CONTRACT SUMMARY

CHANGE NOTICE NO. 1 TO CONTRACT NO. 171180000000572



CHANGE NOTICE NO. 1 TO CONTRACT NO. 171180000000572

AGENCY NAME PHONE EMAIL

Multi-Agency and Statewide Contracts

Program Managers

for



NOTICE OF CONTRACT 

NOTICE OF CONTRACT NO. MA 171-180000000572 .
between 

THE STATE OF MICHIGAN 
and 

C
O

N
T

R
A

C
T

O
R

SAS Institute, Inc. 

S
T

A
T

E
 

P
ro

g
ra

m
M

a
n

a
g

e
r

Jared Robinson MDE 

100 SAS Campus Drive 517-241-4356

Cary, NC 27513 Robinsonj33@michigan.gov 

Steve Sachs 

C
o
n
tr

a
c
t

A
d
m

in
is

tr
a
to

r Mike Breen DTMB 

919-531-4231 517-249-0428

Steve.sachs@sas.com Breenm@michigan.gov 

CV0059747 

CONTRACT SUMMARY 

DESCRIPTION: 

INITIAL EFFECTIVE DATE INITIAL EXPIRATION DATE
INITIAL AVAILABLE 

OPTIONS 

EXPIRATION DATE BEFORE 
CHANGE(S) NOTED BELOW 

3/31/2018 3/30/2019 5 – 1 year options 3/30/2019 

ESTIMATED CONTRACT VALUE AT TIME OF EXECUTION $2,500,000.00 

FOR THE CONTRACTOR: 

Company Name 

Authorized Agent Signature 

Authorized Agent (Print or Type) 

Date 

FOR THE STATE: 

Signature 

Name & Title 

Agency 

Date 

STATE OF MICHIGAN 
ENTERPRISE PROCUREMENT 
Department of Technology, Management & Budget 
525 West Allegan, Lansing, MI 48933 

1



 

 
 

This Contract (this “Contract”) is agreed to between the State of Michigan (the “State”) and SAS 

Institute Inc. (“Contractor”), a North Carolina corporation.  This Contract is effective on March 31, 

2018 (“Effective Date”), and unless earlier terminated, will expire on March 30, 2019 (the “Term”).   

This Contract may be renewed for up to five (5) additional one (1) year periods.  Renewal must be by 

written notice from the State and will automatically extend the Term of this Contract. 

1. Definitions. 

“Action” has the meaning set forth in Section 9.1. 

“Authorized Users” means all Persons authorized by the State to access and use the Results in 

connection with this Contract in furtherance of the Educational Purpose. Access to the EVAAS 

Interface will be controlled by authorizations provided by the State. 

“Business Day” means a day other than a Saturday, Sunday or State Holiday. 

“Confidential Information” has the meaning set forth in Section 7.1. 

“Contract” has the meaning set forth in the preamble. 

“Contract Administrator” is the individual appointed by each party to administer the terms of 

this Contract.  Each party’s Contract Administrator will be identified on Contract cover page. 

“Contractor” has the meaning set forth in the preamble. 

“Contractor Personnel” means all employees and agents of Contractor, all Subcontractors and 

all employees and agents of any Subcontractor, involved in the performance of Services. 

“Contractor SPOC” has the meaning set forth in Section 2.4. 

“Educational Purpose” refers to purposes directly related to learning, teaching, training, 

research and development that are part of the instructional and curriculum development functions 

performed by an educator or through a school district within the State of Michigan.   

“Effective Date” has the meaning set forth in the preamble. 

“Force Majeure Event” has the meaning set forth in Section 15. 

STATE OF MICHIGAN 
 

Education Value-Added Assessment System (EVAAS) 

Contract Terms 
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“Hosted Services” means the hosting, management and operation of the Software System used 

by Contractor, including but not limited to the computing hardware, ancillary equipment, firmware, 

data, and related resources.  

“Intellectual Property Rights” means any and all rights comprising or relating to: (a) patents, 

patent disclosures and inventions (whether patentable or not); (b) trademarks, service marks, trade 

dress, trade names, logos, corporate names and domain names, together with all of the goodwill 

associated therewith; (c) authorship rights, copyrights and copyrightable works (including computer 

programs) and rights in data and databases; (d) trade secrets, know-how and other confidential 

information; and (e) all other intellectual  property rights, in each case whether registered or 

unregistered and including all applications for, and renewals or extensions of, such rights, and all 

similar or equivalent rights or forms of protection provided by applicable Law in any jurisdiction 

throughout the world. 

“Law” means any statute, law, ordinance, regulation, rule, code, order, constitution, treaty, 

common law, judgment, decree or other requirement or rule of any federal, state, local or foreign 

government or political subdivision thereof, or any arbitrator, court or tribunal of competent 

jurisdiction. 

“Loss” means all losses, damages, liabilities, deficiencies, claims, actions, judgments, 

settlements, interest, awards, penalties, fines, costs or expenses of whatever kind, including 

reasonable attorneys’ fees and the costs of enforcing any right to indemnification hereunder and the 

cost of pursuing any insurance providers. “Losses” has a correlative meaning. 

 “Person” means an individual, corporation, partnership, joint venture, limited liability company, 

governmental authority, unincorporated organization, trust, association or other entity. 

“Process” means to perform any operation or set of operations on any data, information, 

material, work, expression or other content, including to (a) collect, receive, input, upload, download, 

record, reproduce, store, organize, combine, log, catalog, cross-reference, manage, maintain, copy, 

adapt, alter, translate or make other improvements or derivative works, (b) process, retrieve, output,  

consult, use, disseminate, transmit, submit, post, transfer, disclose or otherwise provide or make 

available, or (c) block, erase or destroy. “Processing” and “Processed” have correlative meanings. 

“Results” has the meaning set forth in Section 2.1(c). 

“Representatives” means a party’s employees, officers, directors, consultants, legal advisors 

and, with respect to Contractor, Contractor’s Subcontractors. 

“Services” has the meaning set forth in Section 2.1. 

“Software System” means Contractor’s EVAAS software, and any third-party or other software, 

that Contractor determines is necessary for it to use in order to perform the Services and deliver the 

Results.  

“State” has the meaning set forth in the preamble. 

“State Data” has the meaning set forth in Section 5.1. 
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“State SPOC” has the meaning set forth in Section 2.6. 

“State Systems” means the information technology infrastructure, including the computers, 

software, databases, electronic systems (including database management systems) and networks, 

of the State or any of its designees. 

“Statement of Work” means the statement of work attached as Schedule A to this Contract. 

“Subcontractor” means any entity that performs any Services under this Contract and otherwise 

has the meaning set forth in Section 2.3(a). 

“Term” has the meaning set forth in the preamble. 

2. Services. 

2.1 Services.  Throughout the Term and at all times in connection with its actual or required 

performance under this Contract, Contractor will, in accordance with all terms and conditions set 

forth in this Contract and as more specifically described in the Statement of Work, provide to the 

State the following EVAAS services (“Services”): 

(a) use the Software System to deliver the Services as described in the Statement of 

Work; 

(b) the implementing and maintaining of the security requirements set forth in Schedule 

B to this Contract;  

(c) the analysis, computation, and reporting on the State’s educational information 

through use of EVAAS modeling as set forth in the Statement of Work which is the output of the 

Services performed by Contractor (collectively, the “Results”);  

(d) provide the State and Authorized Users with the services as outlined in MCL 

388.1695b, to the extent such Services are expressly set forth on the Statement of Work; and  

(e) such other services as may be specified in the Statement of Work. 

Nothing in this Contract, including any attachments hereto, will be construed to allow the State or 

any Authorized Users to access any SAS Institute Inc. software. Any license to Contractor software 

or any rights to use Contractor software within a hosted environment must be procured pursuant to a 

separate agreement between the parties.  

2.2 Compliance with Laws.  Contractor must comply with all applicable Laws as they concern 

this Contract, including by securing and maintaining all required and appropriate visas, work permits, 

business licenses and other documentation and clearances necessary for performance of the 

Services. Both parties shall act in accordance with all applicable laws, rules, and regulations in the 

performance of its obligations under this Contract.  

2.3 Subcontracting. Contractor will not itself, and will not permit any Person to, subcontract any 

Services, in whole or in part, without the State’s prior written consent, which consent may be given 

or withheld in the State’s sole discretion.  Without limiting the foregoing: 

4



(a) Contractor must ensure each Contractor subcontractor (including any subcontractor 

of a Contractor subcontractor, each, a “Subcontractor”) complies with all relevant terms of this 

Contract, including all provisions relating to State Data or other Confidential Information of the State;  

(b) the State’s consent to any such Subcontractor does not relieve Contractor of its 

representations, warranties or obligations under this Contract;  

(c) Contractor will remain responsible and liable for any and all: (i) performance required 

hereunder, including the proper supervision, coordination and performance of the Services; and (ii) 

acts and omissions of each Subcontractor (including, such Subcontractor’s employees and agents, 

who, to the extent they are involved in providing any Services, are deemed Contractor Personnel) to 

the same extent as if such acts or omissions were by Contractor;  

(d) any noncompliance by any Subcontractor or its employees or agents with the 

provisions of this Contract or any Statement of Work will constitute a breach by Contractor;  

(e) prior to the provision of Services by any Subcontractor, Contractor must obtain from 

each such proposed Subcontractor: 

(i) the identity of such Subcontractor and the location of all its data centers, if any, 

that will be used in Processing any State Data, which information Contractor 

shall promptly disclose to the State in writing; and 

(ii) a written confidentiality and restricted use agreement, giving the State rights at 

least equal to those set forth in Section 4 (State Data), Section 7 

(Confidentiality), Section 8 (Security) and containing the Subcontractor’s 

acknowledgment of, and agreement to, the provisions of Section 2.4 

(Contractor Personnel), a fully-executed copy of which agreement Contractor 

will promptly provide to the State upon the State’s request. 

2.4 Contractor SPOC.  Contractor will appoint a Contractor employee to serve as a single point 

of contact with respect to the Services (the “Contractor SPOC”); 

2.5 Management and Payment of Contractor Personnel.   

(a) Contractor is solely responsible for the payment of Contractor Personnel, including all 

fees, expenses and compensation to, by or on behalf of any Contractor Personnel and, if applicable, 

the withholding of income taxes and payment and withholding of social security and other payroll 

taxes, unemployment insurance, workers’ compensation insurance payments and disability benefits. 

(b) Contractor will ensure that no Person who has been convicted of a felony or any 

misdemeanor involving, in any way, theft, fraud, or bribery provides any Services or has access to 

any State Data, State Systems or State facilities.  On a case-by-case basis, the State may request 

that Contractor initiate a background check on any Contractor Personnel before they may have 

access to State Data, State Systems or State facilities in order to deliver the Services.  Any request 

for a background check shall be initiated by the State and must be reasonably related to the type of 

work requested.  The scope of the background check is at the discretion of the State and the results 

shall be used solely to determine the eligibility of Contractor Personnel to work with State Data, 
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State Systems or in State facilities.  If provided to the State, results of background checks will be 

promptly returned to Contractor, and will be treated as Confidential Information.  All investigations 

will include a Michigan State Police Background check (ICHAT) and may include a National Crime 

Information Center (NCIC) Finger Print check.  Contractor will present attestation of satisfactory 

completion of such tests.   Contractor is responsible for all costs and expenses associated with such 

background checks. The parties acknowledge and agree that Contractor has performed pre-

employment drug and criminal background screening on all of its employees performing Services 

hereunder in accordance with Contractor’s human resources policy and that such pre-screening may 

be deemed to satisfy the requirements set forth in this paragraph; provided, however, that the State 

will take into account the scope of previous background checks prior to requesting additional 

background checks. Such checks performed by Contractor include the following: SSN verification; 

address history; local, state, federal, and international crime history; national criminal index; sex 

offender search; and prohibited party searches.  

2.6 State SPOC.  The State will appoint and, in its reasonable discretion, replace, a State 

employee to serve as the single point of contact with respect to the Services (the “State SPOC” or 

Program Manager on Contract cover page). 

3. License Grant. Contractor grants the State a limited, nontransferable, nonexclusive, royalty-free 

license to (i) use the EVAAS Interface to access the Results, (ii) receive the benefits of the Software 

System, via the Results, used by Contractor to produce the Results, and (iii) use any Results 

delivered to the State in connection in furtherance of the Educational Purpose.  The state may use 

and copy the Results in connection with work involving third parties in furtherance of the Educational 

Purpose.  Contractor will only release the Reports to Authorized Users designated in writing by 

Customer. The license granted under subsection (i) above shall terminate one year after Contractor 

has initially made the Results on the EVAAS Interface, unless otherwise extended by Customer’s 

purchase of additional Services.  The licenses granted under subsections (ii) and (iii) above are 

perpetual.   

Contractor owns the “Software System” to generate reports, including all underlying 

calculations and algorithms to evaluate data, documentation, related materials, derivatives and all 

intellectual property rights therein (collectively, the “Contractor Materials”).  State does not acquire 

any right, title, or interest in or to the Contractor Materials.  State shall not copy, modify, enhance, 

reverse engineer, or make any addition to the Contractor Materials.  Notwithstanding anything in this 

Contract to the contrary, Contractor shall retain all right, title, and interest in and to all Contractor 

Materials which shall not be considered “Services.” 

4. Termination, Expiration and Transition. 

4.1 Termination for Cause.  In addition to any right of termination set forth elsewhere in this 

Contract: 

(a) The State may terminate this Contract for cause, in whole or in part, if Contractor, as 

determined by the State: (i) endangers the value, integrity, or security of State Systems, State Data, 

or the State’s facilities or personnel; (ii) becomes insolvent, petitions for bankruptcy court 

proceedings, or has an involuntary bankruptcy proceeding filed against it by any creditor; or (iii) 

breaches any of its material duties or obligations under this Contract.  Any reference to specific 
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breaches being material breaches within this Contract will not be construed to mean that other 

breaches are not material. 

(b) If the State terminates this Contract under this Section 4.1, the State will issue a 

termination notice specifying whether Contractor must: (a) cease performance immediately, or (b) 

continue to perform for a specified period.  If it is later determined that Contractor was not in breach 

of this Contract, the termination will be deemed to have been a termination for convenience, 

effective as of the same date, and the rights and obligations of the parties will be limited to those 

provided in Section 4.2. 

(c) In the event Contractor is terminated by the State for cause, Contractor must 

promptly reimburse to the State any Fees prepaid by the State prorated to the date of such 

termination representing fees for Services previously paid but not yet delivered by Contractor prior to 

such date. Further, Contractor must pay all reasonable costs incurred by the State in terminating this 

Contract for cause, including administrative costs, attorneys’ fees, court costs, transition costs, and 

any costs the State incurs to procure the Services from other sources. 

(d) Except in the event of non-appropriation or negative appropriation, Contractor may 

terminate this Contract if there the State fails to render payment in accordance with the terms of 

Section 6, below, provided such failure is not cured within thirty (30) days of the State’s receipt of 

written notice from Contractor.  

4.2 Termination for Convenience.  The State may immediately terminate this Contract in whole 

or in part, without penalty and for any reason, including but not limited to, appropriation or budget 

shortfalls.  The termination notice will specify whether Contractor must: (a) cease performance 

immediately, or (b) continue to perform in accordance with Section 4.3.  If the State terminates this 

Contract for convenience, the State will pay all reasonable costs, as determined by the State, for 

State approved Transition Responsibilities to the extent the funds are available. 

4.3 Transition Responsibilities.  Upon termination or expiration of this Contract for any reason, 

Contractor must, for a period of time specified by the State (not to exceed 90 calendar days; the 

“Transition Period”), provide all reasonable transition assistance requested by the State, to allow 

for the expired or terminated portion of the Contract to continue without interruption or adverse 

effect, and to facilitate the orderly transfer of the Services to the State or its designees.  Such 

transition assistance may include but is not limited to: (a) continuing to perform the Services at the 

established Statement of Work rates; (b) taking all reasonable and necessary measures to transition 

performance of the work, including all applicable Services to the State or the State’s designee; (c) 

taking all necessary and appropriate steps, or such other action as the State may direct, to preserve, 

maintain, protect, or return to the State all State Data; and (d) preparing an accurate accounting from 

which the State and Contractor may reconcile all outstanding accounts (collectively, the “Transition 

Responsibilities”). The Term of this Contract is automatically extended through the end of the 

Transition Period. For the avoidance of doubt, nothing herein shall require Contractor to provide any 

software code, detailed coding analyses, or otherwise be required to maintain the EVAAS Interface 

beyond the Term. 

4.4 Effect of Termination.  Upon and after the termination or expiration of this Contract or one 

or more Statements of Work for any or no reason:  
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(a) Contractor will be obligated to perform all Transition Responsibilities specified in 

Section 4.3. 

(b) All licenses granted to Contractor in State Data will immediately and automatically 

also terminate, except as may be necessary to deliver the Transition Responsibilities.  Contractor 

must promptly return to the State all State Data not required by Contractor for its Transition 

Responsibilities, if any. 

(c) Contractor will (i) return to the State all documents and tangible materials (and any 

copies) containing, reflecting, incorporating, or based on the State’s Confidential Information; (ii) 

permanently delete and render irrecoverable using, at a minimum, the standards outlined in NIST 

800-88, the State’s Confidential Information from its computer systems after taking all necessary and 

appropriate steps, or such other action as the State may reasonably direct, to preserve, maintain, 

protect, or return to the State all State Data as set forth in Section 4.3; and (iii) certify in writing to the 

State that it has complied with the requirements of this Section 4.4(c), in each case to the extent 

such materials are not required by Contractor for Transition Responsibilities, if any. 

(d) Notwithstanding any provisions of this Contract or any Statement of Work to the 

contrary, upon the State’s termination of this Contract or any Statement of Work for cause pursuant 

to Section 4.1, the State will have the right and option to continue to access and use the Services 

under each applicable Statement of Work, in whole and in part, for a period not to exceed one 

hundred and eighty (180) days from the effective date of such termination pursuant to the terms and 

conditions of this Contract and each applicable Statement of Work and at a reduced rate of fifty 

(50%) off the applicable Fees set forth in each such Statement of Work.  

4.5 Survival. The rights, obligations and conditions set forth in this Section 4.5 and Section 1 

(Definitions), Section 4.3 (Effect of Termination; Data Retention), Section 5 (State Data), Section 7 

(Confidentiality), Section 8 (Security), Section 9.1 (Indemnification), Section 10 (Limitations of 

Liability), Section 11 (Representations and Warranties), Section 14 (Insurance) and Section 16 

(Effect of Contractor Bankruptcy) and Section 18 (General Provisions), and any right, obligation or 

condition that, by its express terms or nature and context is intended to survive the termination or 

expiration of this Contract, survives any such termination or expiration hereof. 

5. State Data. 

5.1 Ownership.  The State’s data (“State Data,” which will be treated by Contractor as 

Confidential Information) includes any data collected, used, processed, stored, or generated by the 

State in connection with the Services, including but not limited to (i) personally identifiable 

information (“PII”) collected, used, processed, stored, or generated as the result of the Services, 

including, without limitation, any information that identifies an individual, such as an individual’s 

student identifier, social security number or other government-issued identification number, date of 

birth, address, telephone number, biometric data, mother’s maiden name, email address, or an 

individual’s name in combination with any other of the elements here listed. State Data also includes 

any data purchased, licensed or leased from a third party by Customer may be provided to 

Contractor under this Contract. State Data is and will remain the sole and exclusive property of the 

State and all right, title, and interest in the same is reserved by the State.  This Section 5.1 survives 

termination or expiration of this Contract. 
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5.2 Contractor Use of State Data.  Contractor is provided a limited license to State Data for the 

sole and exclusive purpose of providing the Results and Services, including a license to collect, 

process, store, generate, and display State Data only to the extent necessary in the provision of the 

Services.  Contractor must: (a) keep and maintain State Data in strict confidence, using such degree 

of care as is appropriate and consistent with its obligations as further described in this Contract and 

applicable law to avoid unauthorized access, use, disclosure, or loss; (b) use and disclose State 

Data solely and exclusively for the purpose of providing the Services, such use and disclosure being 

in accordance with this Contract, any Statement of Work, and applicable law; and (c) not use, sell, 

rent, transfer, distribute, or otherwise disclose or make available State Data for Contractor’s own 

purposes or for the benefit of anyone other than the State without the State’s prior written consent.  

This Section 5.2 survives termination or expiration of this Contract. 

5.3 Discovery.  Contractor shall immediately notify the State upon receipt of any requests 

which in any way might reasonably require access to State Data.  Contractor shall notify the State 

Project Manager by the fastest means available and also in writing.  In no event shall Contractor 

provide such notification more than seventy-two (72) hours after Contractor receives the request.  

Contractor shall not respond to subpoenas, service of process, Freedom of Information Act (FOIA) 

requests, and other legal requests related to the State without first notifying the State and obtaining 

the State’s prior approval of Contractor’s proposed responses.  Contractor agrees to provide its 

completed responses to the State with adequate time for State review, revision and approval. 

5.4 Loss or Compromise of Data.  In the event of any act, error or omission, negligence, 

misconduct, or breach on the part of Contractor that compromises the security, confidentiality, or 

integrity of State Data or the physical, technical, administrative, or organizational safeguards put in 

place by Contractor that relate to the protection of the security, confidentiality, or integrity of State 

Data, Contractor must, as applicable: (a) notify the State as soon as practicable but no later than 

seventy-two (72) hours of becoming aware of such occurrence; (b) cooperate with the State in 

investigating the occurrence, including making available all relevant records, logs, files, data 

reporting, and other materials required to comply with applicable law or as otherwise required by the 

State; (c) perform or take any other actions required to comply with applicable law as a result of the 

occurrence; (d) pay for any costs associated with the occurrence, including but not limited to any 

costs incurred by the State in investigating and resolving the occurrence, including reasonable 

attorney’s fees associated with such investigation and resolution; and (e) without limiting 

Contractor’s obligations of indemnification as further described in this Contract, indemnify, defend, 

and hold harmless the State for any and all third-party claims, including reasonable attorneys’ fees, 

costs, and incidental expenses, which may be suffered by, accrued against, charged to, or 

recoverable from the State in connection with the occurrence.  In the event of any act, error or 

omission, negligence, misconduct, or breach on the part of Contractor that, after reasonable 

investigation, is suspected to compromise the security, confidentiality, or integrity of State Data or 

the physical, technical, administrative, or organizational safeguards put in place by Contractor that 

relate to the protection of the security, confidentiality, or integrity of State Data, Contractor must 

notify the State, as soon as practicable but no later than five (5) business days of becoming aware of 

such occurrence, and proceed, as applicable, with steps (b) through (e), above.  This Section Error! 

Reference source not found. survives termination or expiration of this Contract. 
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5.5 The State will be responsible for: (a) providing or otherwise making available to Contractor, 

in a mutually agreed upon format, all State Data required to perform the Services; (b) providing 

Contractor all data sources and information regarding business rules necessary for provision of the 

Services; and (c) making available and maintaining an appropriate and mutually agreed upon 

communications link for Contractor to provide the Services and deliver the Results. “Business rules” 

refers to those policy decisions or other factors determined by the State which may impact the 

analysis conducted by Contractor.  Failure by the State to make available State Data within the 

mutually agreed upon format and timeframe may result in a delay in SAS’ provision of the Services. 

The State will not knowingly introduce any viruses into the Software System through the State Data 

or otherwise.   

5.6  Prior to transmitting any State Data, the State will complete and submit to Contractor any 

applicable data classification form(s) as provided by Contractor to the State. Customer will not make 

available to SAS (a) any credit or debit card numbers, personal identification numbers (PIN), 

passwords or other electronic identification numbers, or information a person uses for payment or to 

access personal or financial information; (b) any patient, medical or other protected health 

information that is subject to the Health Insurance Portability and Accountability Act of 1996 

(“HIPAA”)or any similar national or state laws, rules or regulations which are materially similar to 

HIPAA; (c) any Personal Data concerning residents of the European Union that reveals racial or 

ethnic origin, political opinions, religious or philosophical beliefs, trade-union membership, or that 

concerns an individual’s health or sex life; or (d) any classified data or technical data controlled by 

the International Traffic in Arms Regulations (collectively, “Sensitive Information”). If any such 

Sensitive Information is sent to Contractor, Contractor will have no liability whatsoever for any loss of 

or damage to such Sensitive Information associated with any deletion activities undertaken by 

Contractor.  

5.7  SAS reserves the right to disengage and take State Data offline in the event of any 

emergency situation or any threat or perceived threat to the Software System related to the State 

Data. SAS will not be responsible for any delay in providing the Services or delivering the Results 

attributable to State Data or to any such disengagement. 

5.8 Upon the earlier of (a) completion of the Services and delivery of the Results to the State 

or (b) termination of the Agreement, Contractor will promptly take all necessary steps, or such other 

action as the State may direct, to return to the State all State Data and delete or otherwise render 

inaccessible all copies of the State Data, except to the extent otherwise required by applicable law. 

5.9 Protection of Personal Data With respect to any information relating to an identified or 

identifiable natural person (“Personal Data”) that: (a) is included in State Data; or (b) otherwise 

relates to individuals and is received by Contractor from the State in connection with the 

performance of the Services, Contractor acts as a data processor and the State is the data 

controller.  Contractor agrees that with respect to the processing of such Personal Data, Contractor 

will: (i) act only upon the State’s instructions as set forth in this Contract, and use such Personal 

Data only for the purpose of providing the Services and delivering the Results; (ii) implement and 

maintain reasonable technical and organizational security measures that are designed to protect 

such Personal Data against unauthorized access, use, alteration, destruction or disclosure; and (iii) 

comply with the security requirements set forth in Schedule B. The State will be responsible for 
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providing any required notices and obtaining any required consents for the collection, use, 

processing, transfer and disclosure of Personal Data in connection with the Services.  

6. Fees and Expenses. 

6.1 Fees.  Subject to the terms and conditions of this Contract, the State shall pay the fees set 

forth in the applicable Statement of Work, subject to such increases and adjustments as may be 

permitted pursuant to Section 6.2 (“Fees”).  

The Fees for the Phase One Services are Two Million Five Hundred Thousand Dollars 

($2,500,000) (“Initial Fees”). Contractor shall invoice the State the Initial Fees upon execution of this 

Contract. The State shall pay the Initial Fees on or before August 1, 2018.  

The Initial Fees includes up to One Hundred Thousand Dollars ($100,000) of EVAAS training 

services (“Training Services Fee”). During the initial Term of the Contract, the parties shall mutually 

agree upon the scope, time, and location of such training. Related travel expenses for EVAAS 

training described in this paragraph shall be deducted from the Training Services Fee. Contractor 

shall not be required to deliver training services which exceed the Training Services Fee. Contractor 

shall not be required to refund any money for training services that are not utilized by the State prior 

to the end of the initial Term.  

The Initial Fee applies regardless of the number of tests students take, provided the data is 

obtained from the State either longitudinally merged or with each student having a unique numeric 

identifier consistent over years so that the longitudinal merging can be easily completed.  After 

Contractor completes analysis of a specific set of data, if the State subsequently submits additional 

data requiring a new analysis, then an additional fee may be applied for the new analysis, and an 

applicable amendment to this Contract may be required.  

6.2 Fees for additional Services during the Term and any Option Years, if applicable.  

Contractor’s Fees are fixed during the initial period of the Term solely with respect to the Phase One 

Services described on the Statement of Work included at Attachment A as of the effective date of 

this Contract.   The parties may subsequently choose to add additional EVAAS services and results 

to be generated pursuant to the terms of this Contract at any point during the initial Term or during 

any Option Year exercised by the parties. In the event the parties wish to add additional Services to 

this Contract, the parties shall enter into an amendment to this Contract which outlines the scope of 

additional work to be performed and additional fees which may be charged to the State for such 

work.  

No increase in Fees or delivery of additional EVAAS services are effective unless made in 

compliance with the provisions of this Section 6.2. 

6.3 Responsibility for Costs.  Contractor is responsible for all costs and expenses incurred in 

or incidental to the performance of Services, including all costs of any materials supplied by 

Contractor, all fees, fines, licenses, bonds, or taxes required of or imposed against Contractor, and 

all other of Contractor’s costs of doing business. 

6.4 Taxes.  The State is exempt from State sales tax for direct purchases and may be exempt 

from federal excise tax, if Services purchased under this Contract are for the State’s exclusive use.  
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The State shall not be required to pay any such taxes for so long as a valid tax exemption certificate 

is on file with the Contractor.  

6.5 Invoices.  Contractor will invoice the State for Fees in accordance with the requirements 

set forth in the Statement of Work, including any requirements that condition the rendering of 

invoices and the payment of Fees.  Contractor must submit each invoice in both hard copy and 

electronic format, via such delivery means and to such address as are specified by the State in the 

Statement of Work.  Each separate invoice must: 

(a) clearly identify the Contract and purchase order number to which it relates, in such 

manner as is required by the State; 

(b) list each Fee item separately; 

(c) include sufficient detail for each line item to enable the State to satisfy its accounting 

and charge-back requirements; 

(d) for Fees determined on a time and materials basis, report details regarding the 

number of hours performed during the billing period, the skill or labor category for such Contractor 

Personnel and the applicable hourly billing rates; 

(e) include such other information as may be required by the State as set forth in the 

Statement of Work; and 

(f) Itemized invoices must be submitted to DTMB-Accounts-Payable@michigan.gov. 

6.6 Payment Terms.  Invoices are due and payable by the State, in accordance with the 

State’s standard payment procedures as specified in 1984 Public Act no. 279, MCL 17.51, et seq., 

within forty-five (45) calendar days after receipt, provided the State determines that the invoice was 

properly rendered.  The State will only disburse payments under this Contract through Electronic 

Funds Transfer (EFT).  Contractor must register with the State at 

http://www.michigan.gov/SIGMAVSS to receive electronic fund transfer payments.  If Contractor 

does not register, the State is not liable for failure to provide payment. 

6.7 State Audits of Contractor. 

(a) During the Term, and for four (4) years after, Contractor must maintain complete and 

accurate books and records regarding its business operations relevant to the calculation of Fees and 

any other information relevant to Contractor’s compliance with this Section 6.  During the Term, and 

for four (4) years after, upon the State’s request, Contractor must make such books and records and 

appropriate personnel, including all financial information, available during normal business hours for 

inspection and audit by the State or its authorized representative, provided that the State: (a) 

provides Contractor with at least fifteen (15) days prior notice of any audit, and (b) conducts or 

causes to be conducted such audit in a manner designed to minimize disruption of Contractor’s 

normal business operations. 

(b) The State may take copies and abstracts of materials audited.  The State will pay the 

cost of such audits unless an audit reveals an overbilling or over-reporting of five percent (5%) or 
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more, in which case Contractor shall reimburse the State for the reasonable cost of the audit. 

Contractor must immediately upon written notice from the State pay the State the amount of any 

overpayment revealed by the audit, together with any reimbursement payable pursuant to the 

preceding sentence. 

6.8 Payment Does Not Imply Acceptance.  The making of any payment or payments by the 

State, or the receipt thereof by Contractor, will in no way affect the responsibility of Contractor to 

perform the Services in accordance with this Contract, and will not imply the State’s Acceptance of 

any Services or the waiver of any warranties or requirements of this Contract, including any right to 

Service Credits. 

6.9 Payment Disputes.  The State may withhold from payment any and all payments and 

amounts the State disputes in good faith, pending resolution of such dispute, provided that the State:  

(a) timely renders all payments and amounts that are not in dispute; 

(b) notifies Contractor of the dispute prior to the due date for payment, specifying in such 

notice: 

(i) the amount in dispute; and 

(ii) the reason for the dispute set out in sufficient detail to facilitate investigation by 

Contractor and resolution by the parties; 

(c) works with Contractor in good faith to resolve the dispute promptly; and 

(d) promptly pays any amount determined to be payable by resolution of the dispute. 

Contractor shall not withhold or delay any Hosted Services or Support Services or fail to perform any 

other Services or obligations hereunder by reason of the State's good faith withholding of any 

payment or amount in accordance with this Section 6.9 or any dispute arising therefrom 

6.10 Availability and Support Service Level Credits.  Contractor acknowledges and agrees that 

any credits assessed as a result of the Service Level Warranty specified in Section 12: (a) is a 

reasonable estimate of and compensation for the anticipated or actual harm to the State that may 

arise from not meeting the Service Level Warranty, which would be impossible or very difficult to 

accurately estimate; and (b) may, at the State’s option, be credited or set off against any Fees or 

other charges payable to Contractor under this Contract or be payable to the State upon demand.  

Credits may not exceed the total amount of Fees that would be payable for the relevant service 

period in which the credits are assessed. 

6.11 Right of Set-off.  Without prejudice to any other right or remedy it may have, the State 

reserves the right to set off at any time any amount then due and owing to it by Contractor against 

any amount payable by the State to Contractor under this Contract. 

7. Confidentiality. 
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7.1 Meaning of Confidential Information.  The term “Confidential Information” means all 

information and documentation of a party that: (a) has been marked “confidential” or with words of 

similar meaning, at the time of disclosure by such party; (b) if disclosed orally or not marked 

“confidential” or with words of similar meaning, was subsequently summarized in writing by the 

disclosing party and marked “confidential” or with words of similar meaning; (c) should reasonably be 

recognized as confidential information of the disclosing party; or (d) constitutes State Data, as 

defined in Section 5.1. The term “Confidential Information” does not include any information or 

documentation that was or is: (a) in the possession of the State and subject to disclosure under the 

Michigan Freedom of Information Act (FOIA); (b) already in the possession of the receiving party 

without an obligation of confidentiality; (c) developed independently by the receiving party, as 

demonstrated by the receiving party, without violating the disclosing party’s proprietary rights; (d) 

obtained from a source other than the disclosing party without an obligation of confidentiality; or, (e) 

publicly available when received, or thereafter became publicly available (other than through any 

unauthorized disclosure by, through, or on behalf of, the receiving party).  Notwithstanding the 

above, in all cases and for all matters, State Data is deemed to be Confidential Information. 

7.2 Obligation of Confidentiality.  The parties agree to hold all Confidential Information in strict 

confidence and not to copy, reproduce, sell, transfer, or otherwise dispose of, give or disclose such 

Confidential Information to third parties other than employees, agents, or subcontractors of a party 

who have a need to know in connection with this Contract or to use such Confidential Information for 

any purposes whatsoever other than the performance of this Contract.  The parties agree to advise 

and require their respective employees, agents, and subcontractors of their obligations to keep all 

Confidential Information confidential.  Disclosure to the Contractor’s subcontractor is permissible 

where: (a) the subcontractor is a Permitted Subcontractor; (b) the disclosure is necessary or 

otherwise naturally occurs in connection with work that is within the Permitted Subcontractor's 

responsibilities; and (c) Contractor obligates the Permitted Subcontractor in a written contract to 

maintain the State’s Confidential Information in confidence.  At the State’s request, any of the 

Contractor’s Representatives may be required to execute a separate agreement to be bound by the 

provisions of this Section 7.2. 

7.3 Cooperation to Prevent Disclosure of Confidential Information.  Each party must use its 

best efforts to assist the other party in identifying and preventing any unauthorized use or disclosure 

of any Confidential Information.  Without limiting the foregoing, each party must advise the other 

party immediately in the event either party learns or has reason to believe that any person who has 

had access to Confidential Information has violated or intends to violate the terms of this Contract.  

Each party will cooperate with the other party in seeking injunctive or other equitable relief against 

any such person. 

7.4 Remedies for Breach of Obligation of Confidentiality.  Each party acknowledges that 

breach of its obligation of confidentiality may give rise to irreparable injury to the other party, which 

damage may be inadequately compensable in the form of monetary damages.  Accordingly, a party 

may seek to obtain injunctive relief against the breach or threatened breach of the foregoing 

undertakings, in addition to any other legal remedies which may be available, to include, in the case 

of the State, at the sole election of the State, the immediate termination, without liability to the State, 

of this Contract or any Statement of Work corresponding to the breach or threatened breach. 
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7.5 Surrender of Confidential Information upon Termination.  Upon termination or expiration of 

this Contract or a Statement of Work, in whole or in part, each party must, within forty-five (45) days 

from the date of termination, destroy any and all Confidential Information received from the other 

party, or created or received by a party on behalf of the other party, which are in such party’s 

possession, custody, or control. The parties acknowledge and agree that destruction shall be 

deemed complete when Contractor has deleted and rendered irrecoverable all data received from 

the State hereunder.   

8. Security.  Throughout the Term and at all times in connection with its actual or required 

performance of the Services, Contractor will maintain and enforce an information security program 

including safety and physical and technical security policies and procedures with respect to its 

Processing of the State’s Confidential Information that comply with the requirements of the State’s 

data security policies as set forth in Schedule B. 

8.1 Right of Audit by the State.  Without limiting any other audit rights of the State, the State 

has the right to review Contractor’s data privacy and information security program prior to the 

commencement of Services and on an annual basis during the term of this Contract.  During the 

providing of Services, upon thirty days advance notice, the State, at its own expense, is entitled to 

perform, or to have performed, an on-site audit of Contractor’s data privacy and information security 

program.  In lieu of an on-site audit, upon request by the State, Contractor agrees to make 

reasonable efforts to complete, within forty-five (45) calendar days of receipt, an audit questionnaire 

provided by the State regarding Contractor’s data privacy and information security program. 

8.2 Audit Findings.  With respect to State Data, and as mutually agreed upon by the parties, 

Contractor must implement any required safeguards as identified by the State or by any audit of 

Contractor’s data privacy and information security program. 

8.3 State’s Right to Termination for Deficiencies.  The State reserves the right, at its sole 

election, to immediately terminate this Contract or the Statement of Work without limitation and 

without liability if the State determines that Contractor fails or has failed to meet its obligations under 

this Section. 

9. Indemnification. 

9.1 General Indemnification.  Contractor must defend, indemnify and hold harmless the State, 

and the State’s agencies, departments, officers, directors, employees, agents, and contractors from 

and against all Losses arising out of or resulting from any third party claim, suit, action or proceeding 

(each, an “Action”) that does or is alleged to arise out of or result from (a) Contractor’s negligence 

or more culpable act or omission (including recklessness or willful misconduct) in connection with the 

performance or nonperformance of any Services or other activity actually or required to be 

performed by or on behalf of Contractor (including, in the case of Contractor, any Contractor 

Personnel); or (b) any infringement, misappropriation, or other violation of any Intellectual Property 

Right or other right of any Third Party. 

9.2 Indemnification Procedure.  The State will notify Contractor in writing if indemnification is 

sought; however, failure to do so will not relieve Contractor, except to the extent that Contractor is 

materially prejudiced.  Contractor must, to the satisfaction of the State, demonstrate its financial 
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ability to carry out these obligations.  The State is entitled to: (i) regular updates on proceeding 

status; (ii) participate in the defense of the proceeding; (iii) employ its own counsel; and to (iv) retain 

control of the defense, at its own expense, if the State deems necessary.  Contractor will not, without 

the State’s prior written consent (not to be unreasonably withheld), settle, compromise, or consent to 

the entry of any judgment in or otherwise seek to terminate any claim, action, or proceeding.  Any 

litigation activity on behalf of the State or any of its subdivisions, under this Section 9, must be 

coordinated with the Department of Attorney General.  An attorney designated to represent the State 

may not do so until approved by the Michigan Attorney General and appointed as a Special 

Assistant Attorney General. 

10. Limitations of Liability and Disclaimer of Damages. 

(a) Disclaimer of Damages.  EXCEPT WITH RESPECT TO A BREACH OF EITHER 

PARTY’S INTELLECTUAL PROPERTY RIGHTS, NEITHER PARTY WILL BE LIABLE, 

REGARDLESS OF THE FORM OF ACTION, WHETHER IN CONTRACT, TORT, NEGLIGENCE, 

STRICT LIABILITY OR BY STATUTE OR OTHERWISE, FOR ANY CLAIM RELATED TO OR 

ARISING UNDER THIS CONTRACT FOR CONSEQUENTIAL, INCIDENTAL, INDIRECT, OR 

SPECIAL DAMAGES, INCLUDING WITHOUT LIMITATION LOST PROFITS AND LOST BUSINESS 

OPPORTUNITIES. 

(b) The State’s Limitation of Liability.  IN NO EVENT WILL THE STATE’S AGGREGATE 

LIABILITY TO CONTRACTOR UNDER THIS CONTRACT, REGARDLESS OF THE FORM OF 

ACTION, WHETHER IN CONTRACT, TORT, NEGLIGENCE, STRICT LIABILITY OR BY STATUTE 

OR OTHERWISE, FOR ANY CLAIM RELATED TO OR ARISING UNDER THIS CONTRACT, 

EXCEED $2.5 MILLION DOLLARS. 

(c) Contractor’s Limitation of Liability.  (i) IN NO EVENT WILL CONTRACTOR’S 

AGGREGATE LIABILITY TO THE STATE UNDER THIS CONTRACT, REGARDLESS OF THE 

FORM OF ACTION, WHETHER IN CONTRACT, TORT, NEGLIGENCE, STRICT LIABILITY OR BY 

STATUTE OR OTHERWISE, FOR ALL CLAIMS RELATED TO OR ARISING UNDER THIS 

CONTRACT, EXCEED  FIVE MILLION DOLLARS ($5,000,000).  (ii) Exception: Contractor’s 

Limitation of Liability shall not apply to Contractor’s obligations with respect to damages arising from 

Contractor’s recklessness, bad faith, or intentional misconduct. (iii) Solely with respect to a breach of 

Contractor’s obligations with respect to the loss of State Data contemplated by Section 5.4, 

Contractor’s aggregate liability to the State, regardless of the form of action, whether in contract, tort, 

negligence, strict liability, or by statute or otherwise, for all claims shall not exceed Seven Million 

Five Hundred Thousand Dollars ($7,500,000). 

11. Contractor Representations and Warranties. 

11.1 Authority.  Contractor represents and warrants to the State that: 

(a) it is duly organized, validly existing, and in good standing as a corporation or other 

entity as represented under this Contract under the laws and regulations of its jurisdiction of 

incorporation, organization, or chartering; 
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(b) it has the full right, power, and authority to enter into this Contract, to grant the rights 

and licenses granted under this Contract, and to perform its contractual obligations; 

(c) the execution of this Contract by its Representative has been duly authorized by all 

necessary organizational action; 

(d) when executed and delivered by Contractor, this Contract will constitute the legal, 

valid, and binding obligation of Contractor, enforceable against Contractor in accordance with its 

terms; 

(e) Contractor is neither currently engaged in nor will engage in the boycott of a person 

based in or doing business with a strategic partner as described in 22 USC 8601 to 8606; and 

(f) Contractor is not in material default or breach of any other contract or agreement that 

it may have with the State or any of its departments, commissions, boards, or agencies.  Contractor 

further represents and warrants that it has not been a party to any contract with the State or any of 

its departments that was terminated by the State within the previous five (5) years for the reason that 

Contractor failed to perform or otherwise breached an obligation of the contract. 

11.2 Software and Service Warranties. Contractor further represents and warrants to the State 

that: 

(a) Contractor has, and throughout the Term and any additional periods during which 

Contractor does or is required to perform the Services will have, the unconditional and irrevocable 

right, power and authority, including all permits and licenses required, to provide the Services and 

grant and perform all rights and licenses granted or required to be granted by it under this Contract;  

(b) there is no settled, pending or, to Contractor’s knowledge as of the Effective Date, 

threatened Action, and it has not received any written, oral or other notice of any Action (including in 

the form of any offer to obtain a license) which would have a material effect on Contractor’s ability to 

deliver the Services: (i) alleging that any access to or use of the Services or Software System does 

or would infringe, misappropriate or otherwise violate any Intellectual Property Right of any third 

party; (ii) challenging Contractor’s ownership of, or right to use or license, any software or other 

materials used or required to be used in connection with the performance or receipt of the Services, 

or alleging any adverse right, title or interest with respect thereto; or (iii) that, if decided unfavorably 

to Contractor, would reasonably be expected to have an actual or potential adverse effect on its 

ability to perform the Services or its other obligations under this Contract, and it has no knowledge 

after reasonable investigation of any factual, legal or other reasonable basis for any such litigation, 

claim or proceeding; 

(c) as accessed and used by the State or any Authorized User in accordance with this 

Contract and the specifications, the Results, Services, and materials provided by Contractor under 

this Contract will not infringe, misappropriate or otherwise violate any Intellectual Property Right or 

other right of any third party; 

(d) the Results and Services will in all material respects conform to and perform in 

accordance with the specifications and all requirements of this Contract; 
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(e) the Contractor Hosted Systems used to deliver the Services are and will remain free 

of harmful code; Contractor will perform all Services in a timely, professional and workmanlike 

manner, using personnel with the requisite skill, experience and qualifications; 

(f) During the term of this Contract, any audit rights contained in any third-party software 

license agreement or end user license agreement for third-party software incorporated in or 

otherwise used in conjunction with the Services, will apply solely to Contractor’s (or its 

subcontractors) facilities and systems that host the Services (including any disaster recovery site), 

and regardless of anything to the contrary contained in any third-party software license agreement or 

end user license agreement, third-party software providers will have no audit rights whatsoever 

against State systems or networks; and 

(g) Contractor acknowledges that the State cannot indemnify any third parties, including 

but not limited to any third-party software providers that provide software that will be incorporated in 

or otherwise used in conjunction with the Services, and that notwithstanding anything to the contrary 

contained in any third-party software license agreement or end user license agreement, the State 

will not indemnify any third party software provider for any reason whatsoever. 

The sole remedies for Contractor’s breach the above shall be termination of this Contract and 

the indemnification obligations set forth in this Contract.  

11.3 DISCLAIMER. EXCEPT FOR THE EXPRESS WARRANTIES IN THIS CONTRACT, 

CONTRACTOR HEREBY DISCLAIMS ALL WARRANTIES, WHETHER EXPRESS, IMPLIED, 

STATUTORY OR OTHERWISE UNDER OR IN CONNECTION WITH THIS CONTRACT OR ANY 

SUBJECT MATTER HEREOF. 

11.4 Disclaimer of Actions Caused by, or Under the Control of, Third Parties. Contractor 

exercises no control over the flow of information to or from the Software System outside of 

Contractor’s firewalls and security systems, Contractor’s network, or other portions of the Internet. 

Such flow depends in large part on the performance of Internet services provided or controlled by 

third parties. At times, actions or inactions of such third parties can impair or disrupt connections to 

the Internet or portions of such connections. Although at all times during the Term Contractor will 

use commercially reasonable efforts to take all actions it deems appropriate to remedy and avoid 

such events, Contractor cannot guarantee that such events will not occur. ACCORDINGLY, 

CONTRACTOR DISCLAIMS ANY AND ALL LIABILITY RESULTING FROM OR RELATED TO 

ALL SUCH EVENTS AND, EXCEPT AS OTHERWISE EXPRESSLY PROVIDED IN THE 

CONTRACT, ANY OTHER ACTIONS OR INACTIONS CAUSED BY OR UNDER THE CONTROL 

OF A THIRD PARTY. 

12. State Representations.  

12.1 The State represents that it has the right to use the State Data, and has obtained from the 

applicable provider of State Data the right for Contractor to use the State Data as contemplated by 

this Contract.  

13. Service Level Warranty. Contractor warrants that the EVAAS Interface will experience no more 

than thirty five (35) hours of downtime per calendar month (the “User Interface Maximum Monthly 

18



Downtime”) which has been calculated based on a ninety-five percent (95%) up-time level for the 

EVAAS Interface (“Service Level Warranty”) subject to certain exclusions. For the avoidance of 

doubt, User Interface Maximum Monthly Downtime does not include any planned outages relating to 

the EVAAS Interface, of which the State shall receive advance notice.  The Service Level Warranty 

will not commence until the EVAAS Interface has been released for the State’s use.  

SAS will monitor EVAAS Interface availability and will determine downtime. Contractor will provide 

the State with one (1) Service Credit for any calendar month in which the User Interface Maximum 

Monthly Downtime is exceeded, provided the State requests each such Service Credit within seven 

(7) days of the end of such calendar month. The State’s failure to request a Service Credit within this 

timeframe will result in forfeiture of the Service Credit for that month. Contractor will reduce the 

immediately succeeding invoice under the Contractor by an amount equal to any Service Credit 

Contractor provides, unless the Service Credit is due in the final period of the Term, in which case 

Contractor will refund to the State the amount available as a Service Credit.  

“Service Credit” means an amount equal to 0.5% of the Fee paid by the State for the current annual 

period up to a maximum of One Thousand Dollars United States dollars ($1000.00USD). The State 

may terminate the Contract for cause and without penalty in the event the State receives a total of 

four (4) Service Credits during any annual period and SAS has exceeded the User Interface 

Maximum Monthly Downtime in any subsequent calendar month during such annual period, 

provided the State notifies SAS of its intention to terminate within five (5) days of the end of such 

subsequent calendar month. 

The foregoing states the State’s sole and exclusive remedy for any noncompliance by Contractor 

with the Service Level Warranty. 

14. Insurance. 

14.1 Required Coverage. 

(a) Insurance Requirements.  Contractor must maintain the insurances identified below 

and is responsible for all deductibles.  With the exception of Privacy and Security Liability Insurance, 

all required insurance must: (a) protect the State from claims that may arise out of, are alleged to 

arise out of, or result from Contractor's or a subcontractor's performance; (b) be primary and non-

contributing to any comparable liability insurance (including self-insurance) carried by the State; and 

(c) be provided by an company with an A.M. Best rating of "A" or better and a financial size of VII or 

better.   
 

Insurance Type Additional Requirements 

Commercial General Liability Insurance 

Minimal Limits: 

$1,000,000 Each Occurrence Limit 

$1,000,000 Personal & Advertising Injury 

Limit $2,000,000 General Aggregate Limit  

Contractor must have their policy 

endorsed to add “the State of Michigan, 

its departments, divisions, agencies, 

offices, commissions, officers, 

employees, and agents” as additional 

insureds using endorsement CG 20 10 
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$2,000,000 Products/Completed 

Operations  

 

Deductible Maximum: 

$50,000 Each Occurrence 

11 85, or both CG 2010 07 04 and CG 

2037 07 0. 

 

 

Umbrella or Excess Liability Insurance  

Minimal Limits: 

$5,000,000 General Aggregate 

 

Contractor must have their policy 

endorsed to add “the State of Michigan, 

its departments, divisions, agencies, 

offices, commissions, officers, 

employees, and agents” as additional 

insureds. 

Workers' Compensation Insurance 

Minimal Limits: 

Coverage according to applicable laws 

governing work activities.  

Waiver of subrogation, except where 

waiver is prohibited by law. 

Privacy and Security Liability (Cyber Liability) Insurance 

 

Minimal Limits: 

$1,000,000 Each Occurrence  

$1,000,000 Annual Aggregate 

Contractor’s policy must cover 

information security and privacy liability, 

privacy notification costs, regulatory 

defense and penalties, and website 

media content liability. 

 

(b) If Contractor's policy contains limits higher than the minimum limits, the State is 

entitled to coverage to the extent of the higher limits (subject to Contractor’s limitation of liability).  

The minimum limits are not intended, and may not be construed to limit any liability or indemnity of 

Contractor to any indemnified party or other persons. 

(c) If any of the required policies provide claim-made coverage, the Contractor must:  (a) 

provide coverage with a retroactive date before the effective date of the contract or the beginning of 

contract work; (b) maintain coverage and provide evidence of coverage for at least three (3) years 

after completion of the contract of work; and (c) if coverage is canceled or not renewed, and not 

replaced with another claims-made policy form with a retroactive date prior to the contract effective 

date, the Contractor must purchase extended reporting coverage for a minimum of three (3) years 

after completion of work.  

(d) Contractor must: (a) provide insurance certificates to the Contract Administrator, 

containing the agreement or purchase order number, at Contract formation and within 20 calendar 

days of the expiration date of the applicable policies; (b) require that subcontractors maintain the 

required insurances contained in this Section; (c) notify the Contract Administrator within 5 business 

days if any insurance is cancelled; and (d) with the exception of Privacy and Security Liability 
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Insurance, waive all rights against the State for damages covered by insurance.  Failure to maintain 

the required insurance does not limit this waiver. 

14.2 Non-waiver.  This Section 14 is not intended to and is not be construed in any manner as 

waiving, restricting or limiting the liability of either party for any obligations under this Contract 

(including any provisions hereof requiring Contractor to indemnify, defend and hold harmless the 

State). 

15. Force Majeure.  Neither party will be liable or responsible to the other party, or be deemed to 

have defaulted under or breached this Contract, for any failure or delay in fulfilling or performing any 

term hereof, when and to the extent such failure or delay is caused by reasons beyond its control, 

including but not limited to: acts of God, flood, fire or explosion, war, terrorism, invasion, riot or other 

civil unrest, embargoes or blockades in effect on or after the date of this Contract, national or 

regional emergency, or any passage of law or governmental order, rule, regulation or direction, or 

any action taken by a governmental or public authority, including imposing an embargo, export or 

import restriction, quota or other restriction or prohibition (each of the foregoing, a “Force Majeure 

Event”), in each case provided that: (a) such event is outside the reasonable control of the affected 

party; (b) the affected party gives prompt written notice to the other party, stating the period of time 

the occurrence is expected to continue; (c) the affected party uses diligent efforts to end the failure 

or delay and minimize the effects of such Force Majeure Event. 

16. Effect of Contractor Bankruptcy.  All rights and licenses granted by Contractor under this 

Contract are and shall be deemed to be rights and licenses to “intellectual property,” and the subject 

matter of this agreement, including the Services, is and shall be deemed to be “embodiments” of 

“intellectual property” for purposes of and as such terms are used in and interpreted under section 

365(n) of the United States Bankruptcy Code (the “Code”) (11 U.S.C. § 365(n) (2010)).  The State 

has the right to exercise all rights and elections under the Code and all other applicable bankruptcy, 

insolvency and similar laws with respect to this Contract (including all executory Statement of 

Works).  Without limiting the generality of the foregoing, if Contractor or its estate becomes subject 

to any bankruptcy or similar proceeding as a debtor, subject to the State’s rights of election, all rights 

and licenses granted to the State under this Contract will continue subject to the respective terms 

and conditions of this Contract, and, unless otherwise provided in the Code or any other applicable 

bankruptcy, insolvency, and similar laws, will not be affected, even by Contractor’s rejection of this 

Contract.  

17. ADA Compliance.  The State is required to comply with the Americans with Disabilities Act of 

1990 (ADA), and has adopted a formal policy regarding accessibility requirements for websites and 

software applications.  Contractor will provide the currently available voluntary product accessibility 

template (VPAT) for EVAAS services to the State, as it relates to the level AA of the World Wide 

Web Consortium (W3C) Web Content Accessibility Guidelines (WCAG) 2.0. Contractor’s sole 

obligation with respect to demonstrating accessibility compliance under this Section will be delivery 

of the aforementioned VPAT. 

18. General Provisions. 

18.1 Relationship of the Parties.  The relationship between the parties is that of independent 

contractors.  Nothing contained in this Contract is to be construed as creating any agency, 
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partnership, joint venture or other form of joint enterprise, employment or fiduciary relationship 

between the parties, and neither party has authority to contract for or bind the other party in any 

manner whatsoever. 

18.2 Media Releases.  News releases (including promotional literature and commercial 

advertisements) pertaining to this Contract or project to which it relates must not be made without 

the prior written approval of the State, and then only in accordance with the explicit written 

instructions of the State. 

18.3 Notices.  All notices, requests, consents, claims, demands, waivers and other 

communications hereunder, other than routine communications having no legal effect, must be in 

writing and addressed to the parties as follows (or as otherwise specified by a party in a notice given 

in accordance with this Section): 
 

If to Contractor: 

SAS Institute Inc. 

SAS Campus Drive 

Cary, NC 27518 

E-mail: steve.sachs@sas.com 

Attention: Steve Sachs 

In case of legal notices, with a copy to: 

SAS Institute Inc. 

SAS Campus Drive 

Cary, NC 27518 

Attention: General Counsel  

 

If to the State:  

525 West Allegan, Lansing, MI 48933 

E-mail:  

Attention:  

Title:  

Notices sent in accordance with this Section 18.3 will be deemed effectively given: (a) when 

received, if delivered by hand (with written confirmation of receipt); (b) when received, if sent by a 

nationally recognized overnight courier (receipt requested); (c) on the date sent by e-mail (with 
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confirmation of transmission), if sent during normal business hours of the recipient, and on the next 

business day, if sent after normal business hours of the recipient; or (d) on the fifth (5th) day after the 

date mailed, by certified or registered mail, return receipt requested, postage prepaid.  

18.4 Headings.  The headings in this Contract are for reference only and do not affect the 

interpretation of this Contract. 

18.5 Assignment.  Contractor may not assign or otherwise transfer any of its rights, or delegate 

or otherwise transfer any of its obligations or performance, under this Contract, in each case whether 

voluntarily, involuntarily, by operation of law or otherwise, without the State’s prior written consent.  

The State has the right to terminate this Contract in its entirety or any Services or Statements of 

Work hereunder, pursuant to Section 4.2, if Contractor delegates or otherwise transfers any of its 

obligations or performance hereunder, whether voluntarily, involuntarily, by operation of law or 

otherwise, and no such delegation or other transfer will relieve Contractor of any of such obligations 

or performance.  For purposes of the preceding sentence, and without limiting its generality, any 

merger, consolidation or reorganization involving Contractor (regardless of whether Contractor is a 

surviving or disappearing entity) will be deemed to be a transfer of rights, obligations, or 

performance under this Contract for which the State’s prior written consent is required.  Any 

purported assignment, delegation, or transfer in violation of this Section 18.5 is void. 

18.6 No Third-party Beneficiaries.  This Contract is for the sole benefit of the parties and nothing 

herein, express or implied, is intended to or will confer on any other person or entity any legal or 

equitable right, benefit or remedy of any nature whatsoever under or by reason of this Contract. 

18.7 Amendment and Modification; Waiver.  This Contract may only be amended, modified or 

supplemented by an agreement in writing signed by each party’s Contract Administrator.  No waiver 

by any party of any of the provisions hereof is effective unless explicitly set forth in writing and 

signed by the party so waiving.  Except as otherwise set forth in this Contract, no failure to exercise, 

or delay in exercising, any right, remedy, power or privilege arising from this Contract will operate or 

be construed as a waiver thereof; nor will any single or partial exercise of any right, remedy, power 

or privilege hereunder preclude any other or further exercise thereof or the exercise of any other 

right, remedy, power or privilege. 

18.8 Severability.  If any term or provision of this Contract is invalid, illegal or unenforceable in 

any jurisdiction, such invalidity, illegality or unenforceability will not affect any other term or provision 

of this Contract or invalidate or render unenforceable such term or provision in any other jurisdiction.  

Upon such determination that any term or other provision is invalid, illegal or unenforceable, the 

parties hereto will negotiate in good faith to modify this Contract so as to effect the original intent of 

the parties as closely as possible in a mutually acceptable manner in order that the transactions 

contemplated hereby be consummated as originally contemplated to the greatest extent possible. 

18.9 Governing Law.  This Contract is governed, construed, and enforced in accordance with 

Michigan law, excluding choice-of-law principles, and all claims relating to or arising out of this 

Contract are governed by Michigan law, excluding choice-of-law principles.  Any dispute arising from 

this Contract must be resolved in a state or federal court in Michigan.  Complaints against the State 

must be initiated in Ingham County, Michigan.  Contractor waives any objections, such as lack of 
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personal jurisdiction or forum non conveniens.  Contractor must appoint agents in Michigan to 

receive service of process 

18.10 Equitable Relief.  Each party to this Contract acknowledges and agrees that (a) a 

breach or threatened breach by such party of any of its obligations under this Contract may give rise 

to irreparable harm to the other party for which monetary damages would not be an adequate 

remedy and (b) in the event of a breach or a threatened breach by such party of any such 

obligations, the other party hereto is, in addition to any and all other rights and remedies that may be 

available to such party at law, at equity or otherwise in respect of such breach, entitled to seek 

equitable relief, including a temporary restraining order, an injunction, specific performance and any 

other relief that may be available from a court of competent jurisdiction, without any requirement to 

post a bond or other security, and without any requirement to prove actual damages or that 

monetary damages will not afford an adequate remedy. Each party to this Contract agrees that such 

party will not oppose or otherwise challenge the appropriateness of equitable relief or the entry by a 

court of competent jurisdiction of an order granting equitable relief, in either case, consistent with the 

terms of this Section 18.10. 

18.11 Nondiscrimination.  Under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 

37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et 

seq., Contractor and its subcontractors agree not to discriminate against an employee or applicant 

for employment with respect to hire, tenure, terms, conditions, or privileges of employment, or a 

matter directly or indirectly related to employment, because of race, color, religion, national origin, 

age, sex, height, weight, marital status, or mental or physical disability.  Breach of this covenant is a 

material breach of this Contract. 

18.12 Unfair Labor Practice.  Under 1980 PA 278, MCL 423.321, et seq., the State must 

not award a contract or subcontract to an employer whose name appears in the current register of 

employers failing to correct an unfair labor practice compiled under MCL 423.322. This information is 

compiled by the United States National Labor Relations Board.  A contractor of the State, in relation 

to the contract, must not enter into a contract with a subcontractor, manufacturer, or supplier whose 

name appears in this register.  Under MCL 423.324, the State may void any contract if, after award 

of the contract, the contractor as an employer or the name of the subcontractor, manufacturer or 

supplier of the contractor appears in the register. 

18.13 Schedules   All Schedules and Exhibits that are referenced herein and attached 

hereto are hereby incorporated by reference. The following Schedules are attached hereto and 

incorporated herein: 
 

Schedule A Statement of Work for Phase One Services 

Schedule B Data Security Requirements 

Schedule C 

 

Pricing Schedule 
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18.14 Counterparts.  This Contract may be executed in counterparts, each of which will be 

deemed an original, but all of which together are deemed to be one and the same agreement and 

will become effective and binding upon the parties as of the Effective Date at such time as all the 

signatories hereto have signed a counterpart of this Contract.  A signed copy of this Contract 

delivered by facsimile, e-mail or other means of electronic transmission (to which a signed copy is 

attached) is deemed to have the same legal effect as delivery of an original signed copy of this 

Contract. 

18.15 Entire Agreement. This Contract, including all Statements of Work and other 

Schedules and Exhibits, constitutes the sole and entire agreement of the parties to this Contract with 

respect to the subject matter contained herein, and supersedes all prior and contemporaneous 

understandings and agreements, both written and oral, with respect to such subject matter.  In the 

event of any conflict between the terms of this Contract and those of any Schedule, Exhibit or other 

document, the following order of precedence governs: (a) first, this Contract, excluding its Exhibits 

and Schedules; and (b) second, the Exhibits and Schedules to this Contract as of the Effective Date.  

NO TERMS ON CONTRACTORS INVOICES, WEBSITE, BROWSE-WRAP, SHRINK-WRAP, 

CLICK-WRAP, CLICK-THROUGH OR OTHER NON-NEGOTIATED TERMS AND CONDITIONS 

PROVIDED WITH ANY OF THE SERVICES, OR DOCUMENTATION HEREUNDER WILL 

CONSTITUTE A PART OR AMENDMENT OF THIS CONTRACT OR IS BINDING ON THE STATE 

OR ANY AUTHORIZED USER FOR ANY PURPOSE.  ALL SUCH OTHER TERMS AND 

CONDITIONS HAVE NO FORCE AND EFFECT AND ARE DEEMED REJECTED BY THE STATE 

AND THE AUTHORIZED USER, EVEN IF ACCESS TO OR USE OF SUCH SERVICE OR 

DOCUMENTATION REQUIRES AFFIRMATIVE ACCEPTANCE OF SUCH TERMS AND 

CONDITIONS.  

 
 

 
 
  

25



 

 

Schedule A 

Model Value-Added Growth and Projection Analytics System 

Statement of Work 

for  

PHASE ONE SERVICES 

 
1. BACKGROUND 

 
The Michigan Department of Education (MDE) is responsible for the implementation of Michigan’s 
educator evaluation laws, including MCL 380.1249 and MCL 380.1249b, governing teacher and 
administrator evaluations respectively. These laws require the use of student growth and achievement 
data based on state and local assessments in the determination of an annual year-end evaluation rating. 
The year-end evaluation ratings have high-stakes implications for teachers, as the ability to progress to 
and renew certain teaching certificates is determined by these ratings.  
 
Michigan must ensure that its student growth measures, including value-added models, are of the 
highest quality, follow current best practice and research, align to statewide assessment programs, and 
provide usable information for educators, schools, and districts. MDE and Contractor are responsible for 
ensuring that all tasks and activities carried out as part of the Contract, comply with all state and federal 
legislation, regulations, and policies regarding student privacy, educator evaluations, and student 
growth measures in Michigan which may be applicable to MDE or Contractor. 
 
In order to assist Michigan with its goals and obligations set forth above, Contractor will produce reports 

through longitudinal merging and warehousing of all student achievement data provided by the State.  

Reports will show analyses of student achievement data for potential summative and formative use 

from test data. Contractor performs multivariate, longitudinal analyses using multiple subjects and 

grades for each student, as available.  Contractor will also prepare reports that displays student growth 

measures for the district, its schools and teachers.  Contractor may prepare reports for diagnostic use 

that estimate student growth for a particular achievement group of students.   

 
2. PURPOSE 

The awarded Contract is for a model value-added growth and projection analytics system for 
implementation and to incorporate that model into its reporting requirements under the Every Student 
Succeeds Act, Public Law 114-95.  
 
The model value-added growth and projection analytics system must do all the following: 

• Utilize existing state assessments and any future state assessments that are suitable for 
measuring student growth. 

• Report student growth measures at the district, school, teacher, and subgroup levels. 

• Recognize the growth of tested students, including those who may have missing assessment 
data. 

• Include all available prior standardized assessment data that meet inclusion criteria across 
grades, subject, and state and local assessments. 

• Allow student growth results to be disaggregated. 
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• Provide individual student projections showing the probability of a student reaching specific 
performance levels on future state assessments. 

• Have a native roster verification system built into the value-added reporting platform. 

• Have a "help/contact us" ticketing system built into the value-added reporting platform. 

• Provide internet-based electronic student growth and projection reporting to educators at the 
school, district, and state levels that includes role-based permissions that allow educators to 
access information about the performance of the students within their immediate responsibility 
in accordance with applicable privacy laws. 

  
3. DESCRIPTION OF SERVICES 

 
 To assist the State with achieving its purposes set forth in Sections 1 and 2 above, Contractor will 
perform the following limited EVAAS services: 
 

Services: 

• Contractor will provide Results through the EVAAS Interface (defined herein). Authorized 
Users may access an export function within the EVAAS Interface to download the growth and 
projection data into a variety of formats mutually agreed upon by the parties. 

Results:  

• Based upon the State’s ability to provide Contractor the available data and the suitability of 
the data for value-added analysis, Contractor will provide reporting for the following Results: 

o District, school, and teacher growth, as well as student projections based on 
standardized assessment data from grades K-8. 

o District and school growth reporting as well as student projections for college 
readiness assessments based on standardized assessment data. 

o To the extent possible based upon available data provided by Customer, Results may 
also include student projections to Advanced Placement assessments.  

• The Results will be reported for up to three academic years at a time, as mutually agreed upon 
by the parties, through the EVAAS Interface.  

• If the State desires to obtain additional results after Contractor provides the Results, the State 
and Contractor shall amend the Contract to reflect the additional results. Fees for subsequent 
school years will be based on Contractor’s rate at the time of purchase. 

• The Results will be available for retrieval by the State for a period of one year from the date 
Contractor makes the Results available on such online location. 

 
Data Assumptions. The State shall make every effort to deliver the State Data, in a mutually agreed 
upon format and in a timely manner, required to enable Contractor to perform the Services.  

• The State shall provide relevant data for the most recent five (5) academic years; upon 
mutual agreement of the parties, Contractor will accept additional data beyond the most 
recent five (5) academic years. Data to be provided, or otherwise made available to 
Contractor, should include the following criteria, or as otherwise mutually agreed upon by 
the parties: 

• Prior assessment data which may be available, including K-2 benchmark 
assessments, state-standardized assessments, and college readiness.  
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• Student flags, which criteria may include key demographic and socioeconomic 
attributes, program inclusion, and student subgroup identifiers required under the 
Every Student Succeeds Act. 

• The State bears responsibility for the integrity of the data the State provides Contractor. If 
Contractor performs an analysis and determines it must be repeated because the State 
provided inadequate or defective data, then the State agrees to cleanse or correct the data 
so that Contractor may repeat the analysis. The State may be required to pay for the 
additional expenses related to the repeated analysis.   

Contractor will make the Results available to the State through a user interface (the “EVAAS 
Interface”).  Contractor shall, determine the appearance of the Results and the EVAAS Interface. 
Subject to the limitations contained in the Agreement, Contractor grants the State the right for 
Authorized Users to access the Software System solely via the EVAAS Interface for the purposes of 
using and creating Results. The State may use any documentation provided by Contractor solely in 
support of the State’s authorized use of the System and receipt of the Results. Contractor will perform 
regular backups of State Data and Results stored within the Software System (“Backups”). Backups 
will be stored securely for specified periods and will be restored by Contractor in the event of Software 
System failure, corruption or accidental removal or deletion caused by Contractor.  

Except to the extent allowed by law, the State may not use the System nor permit any other party or 
entity to use the System to develop a commercial offering or product directly or indirectly competing 
with an offering or product from SAS. 

The State will not, and will not permit any Authorized User, through use of the EVAAS Interface or 
otherwise: (a) to download or attempt to download any SAS software or documentation or any other 
software; or, except for the State Data and Results, any data, made available by Contractor via the 
Software System; (b) to use the Software System to engage in any activities or actions that infringe or 
misappropriate the intellectual property rights of others, including, but not limited to, using third 
party copyrighted materials without appropriate permission, using third party trademarks without 
appropriate permission or attribution, or using or distributing third party information protected as 
trade secret information in violation of a duty of confidentiality; (c) to use the Software System to 
engage in any activities or actions that would violate the personal privacy rights of others, except as 
permitted by applicable law; (d) to use the Software System to send or transmit malicious code or 
harassing, abusive, libelous, or obscene materials or assist in any similar related activities; (e) to use 
the Software System to intentionally omit, delete, forge, or misrepresent transmission information, 
including headers, return mailing, and Internet protocol addresses; (f) to use the Software System to 
engage in any activities or actions intended to misuse or abuse Authorized Users’ passwords or other 
confidential information or any Contractor or third party property including, without limitation, 
software, equipment, networks or network devices; (g) to use the Software System for any illegal 
purpose, in violation of any applicable laws or regulations, or in violation of the rules of any other 
service provider engaged by or for the benefit of the State; (h) to make any unauthorized use of or 
interfere with any property of Contractor, a Contractor subcontractor or any Contractor customer; (i) 
to impair or disrupt any connections to the Software System; (j) to interfere or attempt to interfere in 
any manner with the functionality or proper working of the Software System; (j) to reverse engineer, 
disassemble or decompile any part of the Software System; (k) to use any open source software in 
connection with the Software System in any manner that requires, pursuant to the license applicable 
to such open source software, that any part of the Software System be disclosed or distributed in 
source code form, made available free of charge or modifiable without restriction; or (l) to assist or 
permit any person to engage in any of these activities (collectively “Prohibited Activities”). If 
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Customer becomes aware of any Prohibited Activities, the State will promptly notify SAS and will limit, 
suspend or terminate a User's access to the System. SAS will have the right, but undertakes no 
obligation, to monitor the State’s and Authorized Users’ use of the Software System for compliance 
with the requirements of this Section. Contractor reserves the right to immediately suspend or 
terminate access to the System by the State or any Authorized User if Contractor detects or otherwise 
becomes aware that the State or any Authorized User is or has been engaged in any Prohibited 
Activities. Contractor will have no liability to the State for any such suspension or termination of access 
to an Authorized User resulting from any Prohibited Activities. 

The State will take reasonable measures  inform Authorized Users’ employers (and request that such 
employers inform their Authorized Users), to encourage Authorized Users only to access the EVAAS 
Interface in a manner which is consistent with the terms and condition of the Contract. Unless 
otherwise agreed to, the State will have access to the EVAAS Interface and Results for one year upon 
the release of the Results.  

  
4. SPECIFIC STANDARDS 

 
Acceptable Use Policy 
 
To the extent that Contractor has access to the State’s computer system, Contractor must comply with 
the State’s Acceptable Use Policy, a copy of which is included as Exhibit A to this Schedule A.  All 
Contractor Personnel will be required, in writing, to agree to the State’s Acceptable Use Policy before 
accessing the State’s system.  The State reserves the right to terminate Contractor’s access to the State’s 
system if a violation occurs. The parties acknowledge and agree that Contractor will not access the 
State’s system under this Contract.  
 
Mobile Responsiveness 
 
The Contractor’s solution must be mobile responsive. 
 

5. END-USER OPERATING ENVIRONMENT  
 SAS’ delivery supports authorized users for several web browsers and operating systems. For Windows 
users, this website is best viewed with the latest version of Internet Explorer, Mozilla Firefox, or Google 
Chrome. For Mac users, this website is best viewed with the latest version of Safari, Mozilla Firefox, or 
Google Chrome. The EVAAS Interface continues to support Firefox, Safari, and Chrome on machines 
running either Windows 7 or later or any version of Mac OS X. The supported versions of Internet 
Explorer are 11 or later on machines running Windows 7 or later. Browser usage is tracked and reviewed 
at various points and if application changes are needed then SAS will work with MDE to implement 
those. 
 

6. RESERVED 
 

7. INTEGRATION 

The Contractor must be able to interface with the regional data hub systems using standards based data 
exchanges. 
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8. MILESTONES AND DELIVERABLES 

The State’s proposed milestone schedule and associated deliverables are set forth below. The chart 
below is provided for planning purposes only and are estimated timeframes subject to change.   

Milestone and Deliverables below: 

Deliverable Organization Responsible Estimated Date 

Project Kick-Off MDE, CEPI, and SAS Week of April 2, 2018 

2016-2017 and prior Assessment Data Submission MDE No Later Than April 11, 
2018 

Data Processing and Integrity Checks SAS April - May, 2018 

Modeling Discussions & Recommendations MDE & SAS April - May, 2018 

Business Rules Development MDE & SAS April - May, 2018 

Data Processing and Integrity Checks MDE & SAS April - May, 2018 

Analysis SAS May-June, 2018 

Production of EVAAS Web Reporting Including 
Results  for School Years 2016-2017, 2015-2016, & 
2014-2015 

SAS June - July, 2018 

Web Reporting Delivery (Districts, Schools, and 
Student Projections. 
Teachers may be delivered at the same time or in a 
second phase.) 

SAS June-July, 2018 

 

The Contractor will provide a project manager (PM) to work with the State’s project manager.  
Contractor’s PM will ensure the appropriate Contractor resources are on-boarded for the project and 
will conduct a kick off meeting with the State’s PM and identified State resources to review the project 
plan and approach, the scheduled tasks and their related timing, and to identify any potential risks or 
issues related to the project.  The Contractor’s PM will be responsible for maintaining an MS Project 
schedule (or approved alternative) identifying tasks, durations, forecasted dates and resources – both 
Contractor and State - required to meet the timeframes as agreed to by both parties.   

The Contractor PM will monitor project implementation progress and report on a weekly basis to the 
State the following: 

• Progress to complete milestones, comparing forecasted completion dates to planned and actual 
completion dates 

• Accomplishments during the reporting period 

• Tasks planned for the next reporting period 

• Identify any existing issues which are impacting the project and the steps being taken to address 
those issues 

• Identify any new risks and describe progress in mitigating high impact/high probability risks 
previously identified 
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Changes to scope, schedule or cost must be addressed through a formal change request process with 
the State and the Contractor to ensure understanding, agreement and approval of authorized parties to 
the change and clearly identify the impact to the overall project. 

9. TRAINING SERVICES  
Subject to Section 6.1, the Contractor must provide administration and end-user training. The 
Contractor must provide available training options and include details such as: typical class size, 
materials to be provided, class duration, on-site or web based. The parties shall mutually agree on the 
final form and content of training provided hereunder. See also the limitations set forth in the FEES 
section of the Contract.   
 

10. CONTRACTOR KEY PERSONNEL  
Contractor Contract Administrator.  Contractor must identify the individual appointed by it to 
administer the terms of this Contract. 
 

Contractor  

Name Steve Sachs 

Address 100 SAS Campus Drive, Cary, 27513 

Phone 919.531.4231 

Email steve.sachs@sas.com 

 
Contractor Project Manager.  Contractor must identify the Contractor Project Manager who will serve 
as the primary contact with regard to services who will have the authority to act on behalf of the 
Contractor in matters pertaining to the implementation services.  

Contractor 

Name Scott Peoples 
Address 100 SAS Campus Drive, Cary, NC 27513 
Phone 919.531.0305 
Email  scott.peoples@sas.com 

 
Contractor Service Manager.  Contractor to provide name of individual to serve as primary contact with 
respect to the Services, who will have the authority to act on behalf of Contractor in matters pertaining 
to the receipt and processing of Support Requests and the Support Services. 
 
 

Contractor 

Name John White 

Address 100 SAS Campus Drive, Cary, NC 27513 

Phone 919.531.1508 

Email  john.white@sas.com 

 
Contractor Security Officer.  Contractor to provide name of individual to respond to State inquiries 
regarding the security of the Contractor’s systems.  This person must have sufficient knowledge of the 
security of the Contractor Systems and the authority to act on behalf of Contractor in matters pertaining 
thereto. 

Contractor 

Name Cathy Smith 

Address 100 SAS Campus Drive, Cary, NC 27513 

Phone 919.531.1351 

Email cathy.smith@sas.com 
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11. STATE RESOURCES/RESPONSIBILITIES  

State Contract Administrator.  The State Contract Administrator is the individual appointed by the State 
to (a) administer the terms of this Contract, and (b) approve and execute any Change Notices under this 
Contract.  
 
State Project Manager.  The State Project Manager will serve as the primary contact with regard to 
implementation Services who will have the authority to act on behalf of the State in approving 
Deliverables, and day to day activities. 
  
Agency Business Owner.  The Agency Business Owner will serve as the primary contact for the business 
area with regard to business advisement who will have the authority to act on behalf of the State in 
matters pertaining to the business Specifications. 
  
State Technical Lead.  The State Technical Lead will serve as the primary contact with regard to technical 
advisement. 
  

12. MEETINGS 
At start of the engagement, the Contractor PM must facilitate a Project Kick Off Meeting with the 
support from the State’s PM and the identified State resources to review the approach to accomplishing 
the project, schedule tasks and identify related timing, and identify any risks or issues related to the 
planned approach.  Contractor must facilitate regular meetings (or more if determined necessary by the 
parties) to provide updates on progress.   
 

13. ADDITONAL INFORMATION  
The State reserves the right to purchase any additional products or services from the Contractor during 
the duration of the Contract. Any additional services will be added by amendment to this Contract in 
accordance with Section 6 of the Contract.   
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SCHEDULE B 
Data Security Requirements 

 

1. Definitions.  For purposes of this Schedule, the following terms have the meanings set forth 

below.  All initial capitalized terms in this Schedule that are not defined in this Section 1 shall have 

the respective meanings given to them in the Contract. 

“Contractor Security Officer” has the meaning set forth in Section 2 of this Schedule. 

 

“Contractor Systems” has the meaning set forth in Section 5 of this Schedule. 

 
“EVAAS Interface” means the user interface made available by Contractor to deliver the Results.   
 

“NIST” means the National Institute of Standards and Technology. 

2.  Contractor will appoint a Contractor employee to respond to the State’s inquiries regarding the 

security of the Contractor Systems who has sufficient knowledge of the security of the Contractor 

Systems and the authority to act on behalf of Contractor in matters pertaining thereto (“Contractor 

Security Officer”).   

3. Protection of the State’s Confidential Information.  Throughout the Term and at all times in 

connection with its actual or required performance of the Services, Contractor will:  

3.1 provide the State with Contractor’s SOC 2, Type 2 report prior to Contract execution; 

3.2 maintain those security standards set forth in Attachment A to this Schedule B; 

3.3 ensure that the Software is securely hosted, supported, administered, and accessed in a 

data center that resides in the continental United States, and minimally meets Uptime Institute Tier 2 

standards (www.uptimeinstitute.com), or its equivalent; 

3.4 provide technical and organizational safeguards against accidental, unlawful or 

unauthorized access to or use, destruction, loss, alteration, disclosure, transfer, commingling or 

Processing of such information that ensure a level of security appropriate to the risks presented by 

the Processing of the State’s Confidential Information and the nature of such Confidential 

Information to the extent set forth in this Contract; 

3.5 take all reasonable measures to: 

(a) secure and defend all locations, equipment, systems and other materials and facilities 

employed in connection with the Services against “hackers” and others who may seek, without 

authorization, to disrupt, damage, modify, access or otherwise use Contractor Systems or the 

information found therein; and 

(b) prevent unauthorized access to any of the State’s Confidential Information; 

3.6 ensure that State Data is encrypted in transit and at rest using AES 256bit or higher 

encryption for the EVAAS Interface; 
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3.7 ensure the Hosted Services support Identity Federation/Single Sign-on (SSO) capabilities 

using Security Assertion Markup Language (SAML) or comparable mechanisms for the EVAAS 

Interface; 

3.8 ensure the Hosted Services have multi-factor authentication for privileged/administrative 

access for the EVAAS Interface; and 

3.9 as mutually agreed upon by the parties, assist the State, at no additional cost, with 

development and completion of a system security plan for the EVAAS Interface. 

4. Unauthorized Access.  Contractor may not access, and shall not permit any access to, State 

Systems, in whole or in part, whether through Contractor’s Systems or otherwise, without the State’s 

express prior written authorization.  Such authorization may be revoked by the State in writing at any 

time in its sole discretion.  Any access to State Systems must be solely in accordance with the 

Contract and this Schedule, and in no case exceed the scope of the State’s authorization pursuant 

to this Section 4.  All State-authorized connectivity or attempted connectivity to State Systems shall 

be only through the State’s security gateways and firewalls and in compliance with the State’s 

security policies set forth in the Contract as the same may be supplemented or amended by the 

State and provided to Contractor from time to time.  

5. Contractor Systems.  Contractor will be solely responsible for the information technology 

infrastructure, including all computers, software, databases, electronic systems (including database 

management systems) and networks used by or for Contractor in connection with the Services 

(“Contractor Systems”) and shall prevent unauthorized access to State Systems through the 

Contractor Systems.  

6. Security Audits.  During the Term, Contractor will: 

6.1 maintain complete and accurate records relating to its data protection practices, IT security 

controls, and the security logs of any of the State’s Confidential Information, including any applicable 

backup, disaster recovery or other policies, practices or procedures relating to the State’s 

Confidential Information and any other information relevant to its compliance with this Schedule; 

6.2 upon the State’s request, make all such records, appropriate personnel and relevant 

materials available during normal business hours for inspection and audit by the State or an 

independent data security expert that is reasonably acceptable to Contractor, provided that the 

State: (i) gives Contractor at least thirty (30) days prior notice of any such audit; (ii) undertakes such 

audit no more than once per calendar year, except for good cause shown; and (iii) conducts or 

causes to be conducted such audit in a manner designed to minimize disruption of Contractor’s 

normal business operations and that complies with the terms and conditions of all data 

confidentiality, ownership, privacy, security and restricted use provisions of the Contract.  The State 

may (and subject to agreement by Contractor, which may require the execution of separate 

paperwork), but is not obligated to, perform such security audits, which shall, at the State’s option 

and request, include penetration and security tests, of any and all Contractor Systems and their 

housing facilities and operating environments; and  
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6.3 if requested by the State, provide a copy of Contractor’s FedRAMP System Security Plan, 

if applicable, or its SOC 2, Type 2 report.  The SOC2, Type 2 report or System Security Plan will be 

recognized as Contractor’s Confidential Information. 
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Attachment A 
SAS Security Addendum 

 

 

Contractor will take reasonable technical and organizational measures, as described in this 
Addendum, to protect against unauthorized usage of systems and unauthorized access to a State 
data.  The State agrees that the technical and organizational measures specified below are reasonable 
and adequate for the processing of the State’s data described in the Contract. 

Security Practices: 

• Daily threat assessment subscriptions are utilized to stay up-to-date on security trends. 

• Anti-Virus, Anti-Malware, Host-based Intrusion Prevention and Host-based Firewalls are in 
place on all client machines.  

• Anti-Virus is in place for all Windows server machines.  

• Client systems are patched monthly for OS patches and critical 3rd party software components. 

• Server systems patch schedules vary based on application and environments.  

• Anti-virus, Anti-Malware, and Blacklisting is in place for all outbound web requests. 

• Laptops utilize full disk encryption. 

• Web application testing is performed for new and significantly changed Internet-facing web 
assets.  

• Global network penetration testing is conducted annually. 

• Vulnerability scans for Internet-facing assets is performed weekly. 

• All network data transfers shall be accomplished using SAS acceptable and supported 
encrypted protocols. 

Network Security 

• Firewalls are in place at both ingress and egress points for all SAS Internet connectivity points. 

• Network based IDS/IPS systems are utilized at all SAS locations that perform customer 
hosting or have Internet facing resources. 

• Inbound access to SAS is strictly controlled to an as needed basis and all new rules must go 
through the appropriate change control process.  

• Logging and address translation are all accomplished at the firewall. 

• Configuration changes are monitored daily. 

• Protection from unauthorized access: 

o Firewalls and routers are controlled via access control lists; 

o Servers are configured to record all audit events regarding user access and 
elevated privileges; 

o Elevated access and authentication logs are reviewed the next business day. 

Email security: 

• Email ingress and egress is encrypted via opportunistic TLS. 

• Spam filtering and Anti-Virus is implemented. 

Elevated Logical Access: 

• Requires multiple approvals  

• System administrator access is limited and conducted through a secure connection. 
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Physical Security Controls 

 

• Badge readers are deployed for all buildings and located at each entry point to the Data 
Center. 

• Badges must be worn and visible at all times. 

• SAS secure environments requires additional badge readers and/or PIN codes. 

• Cameras monitor ingress and egress of the Data Center. 

• Video images are logged and maintained.  

• All visitors, including non-preferred third-party vendors, are required to sign a log sheet upon 
entering and exiting the Data Center. 

• SAS manages an access transaction report that lists all access attempts, successful or 
unsuccessful, within the Data Center environment and the SAS tape vault. 

• Backup power is provided by a combination of Uninterruptable Power Supply (UPS) and diesel 
generators. 

• Fire suppression systems monitor and prevent fire impact.  

• Environmental systems monitor and alert to humidity and temperature.  

• Multiple Internet providers/gateways are utilized. 

Personnel Security Controls 

• Standard Background checks are performed on all employees, and additional checks are 
completed as required by law or contract. 

• SAS employees are required to comply with SAS security, access and use policies. 

• Security awareness training is completed by all employees. 

• SAS’ employee termination processes include removing access and obtaining company 
assets. 

Security Incident and Notifications 

• SAS has a formal Security Incident and response Team Plan (SIRT) that provides a consistent 
framework for responding to security incidents and providing proper notice as required by law. 

Data Destruction requirements 

• When storage media has reached the end of its useful life, SAS decommissioning procedures 
are designed to prevent data from being recoverable or exposed to unauthorized individuals. 

• SAS uses accepted techniques and processes to ensure data safeguarding and sanitization, 
which may involve encryption, deletion, clearing, overwriting, wiping, purging, degaussing, or 
destruction, as applicable to the technology and defined in relevant agreements. 
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SAS EVAAS Detailed Pricing for Michigan 
The table below provides the deliverables and pricing for a statewide EVAAS pilot implementation in 2018. The costs 

are based on the tested student counts provided to SAS by the State of Michigan.  Thank you for giving SAS the 

opportunity to provide this information to you. We look forward to a great partnership with the State of Michigan.  

Deliverable Total 

Web-based reporting that includes, where sufficient data are available: 

a. Growth Metrics, which reflectively identify strengths and opportunities for

improvement, grade to grade and subject to subject, for districts and schools

b. Diagnostic Reports, which look beyond individual growth estimates to uncover

levels of effectiveness with different types of learners

c. Individual Student Projections, which proactively predict student success

probabilities at numerous academic milestones.

d. Custom Interactive Scatterplots, which allow users to visualize the impact of

various growth metrics and the students who are served.

e. College Readiness Dashboards and Customized Reports, which aggregate

student information as needed to assist with educational planning

District, school, teacher growth reporting and student projections reporting using assessment 

data from grades K-8 for up to 818,135 tested students and from grade 11 for up to 114,000 

tested students. Note, teacher growth reporting is not included for grade 11. 

Using Data From K-8: 

Using Data from Grade 11: 

$2,274,415.30 

$228,000.00 

Export feature  

EVAAS results can be exported by authorized users for independent use and research. This 

interface enables users to select the variables of interest to export—which districts, schools, 

grades, subjects, and tests—as well as the format for the exported file. $186,427.00 

Training allotment  

The Educator Support Team within EVAAS has experience and expertise in the development 

and delivery of interactive, in-person professional development sessions that are designed to 

empower educators to use EVAAS reporting to inform instructional decisions. All training 

sessions begin with sections intended to build a strong foundation on the fundamentals of 

EVAAS, including the difference between student growth and student achievement and the 

two analytical models (the gain model and the predictive model) used to provide the 

reporting.  

Training can be conducted with MDE staff, district admins, school admins, and/or teachers. 

Offerings are tailored to each audience. A training catalog is included in Appendix 3. $100,000.00 

2017-2018 Total $2,788,842.30 

Year 1 New Partner Pilot discount (Approx. 10%) ($288,842.30) 

2017-2018 New Total $2,500,000.00 

Schedule C - Pricing Schedule
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