Material Testing, Quality Control
and Geotechnical Engineering
R 07/31/23

STATE OF MICHIGAN
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
This contract authorizes the professional service contractor to provide professional services.
(Authority: 1984 PA 431)

CONTRACT FOR PROFESSIONAL SERVICE: Indefinite - Scope/Indefinite - Delivery (ISID)
Billing Rate — Not to Exceed

THIS CONTRACT, authorized this 4th of August in the year two-thousand and twenty-three
(2023), by the Director, Department of Technology, Management and Budget, BETWEEN the
STATE OF MICHIGAN acting through the STATE FACILITIES ADMINISTRATION, DESIGN AND
CONSTRUCTION DIVISION of the DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND
BUDGET, 3111 W. St. Joseph, Lansing, Michigan, hereinafter called the Department, and

Materials Testing Consultants, Inc.
693 Plymouth Avenue NE
Grand Rapids, Ml 49505

the Testing Professional Services Contractor, hereinafter called the Professional,

WHEREAS the Department proposes securing professional services FOR THE FOLLOWING
PROJECT:

Indefinite-Scope, Indefinite-Delivery Contract No. 01021

Department of Technology, Management and Budget

State Facilities Administration, Design and Construction Division

Professional Materials Testing, Quality Control, and Geotechnical Engineering Indefinite-Scope,
Indefinite Delivery Contract (1SID) for Minor Projects

Various State Departments and Facilities

Various Site Locations, Michigan

Provide Services, technical staff, and support personnel for ISID minor projects on an as-needed
basis at various State/Client Agencies within various locations as defined by the State of
Michigan. These various ISID minor projects may include projects where the construction costs
are between fifteen-thousand dollars ($15,000) and five-hundred-thousand dollars ($500,000) for
this Contract.

This Contract is for professional material testing, quality control and geotechnical services
(Services) for an unspecified number of ISID projects. The scope of work for each assigned
project will be defined at the time the project is awarded by the State to the Professional firm.



The professional services required for each of these assigned projects requested by the
Department may include any or all the Tasks included in the Phase 600 — Study through the
Phase 700 and the professional services shall be performed in strict accordance with this Contract
and be in compliance with the Department's approved and attached Appendix 1 -
Project/Program Statement.

This Contract does not warrant or imply to the Professional entitlement to perform any specific
percentage (%) amount of compensation, work, or projects during the life of this Contract.

This Contract will remain in effect for four (4) years from the date of this Contract award but may
be unilaterally terminated by the State of Michigan at any time, for cause or its convenience, by
written notification of the State, to the Professional. Any such time extension shall be subject to
the terms and conditions of this Contract, including, but not limited to, the existing hourly billing
rates included in this Contract for the Professional, their Consultant, and their employees or
agents.

Please note that for this Professional Materials Testing, Quality Control, and Geotechnical
Engineering Services Contract your permanent assigned ISID Contract No., as noted on
page 1 of this contract, must be provided on all Project correspondence and documents.

The Professional is not to provide any services or incur expenses until individual ISID Projects
are assigned to this Contract. (See Article 2 — Compensation and the Project/Program Statement
text of this Contract.)

NOW THEREFORE, the State and the Professional, in consideration of the covenants of this
Contract, agree as follows:

l. The Professional shall provide services for the assigned Project during the construction
Phase/Task sequence as provided in this Professional Services Contract (Contract) and
to the extent authorized by the Department of Technology, Management and Budget
(DTMB), State Facilities Administration (SFA), Design and Construction Division (DCD)
[Department] and be solely responsible for such service. The services shall be performed
in strict accordance with this Contract and be in compliance with the attached Appendix 1
- Project/Program.

Il. The State of Michigan shall compensate the Professional for providing their professional
construction administration services for the Project in accordance with the conditions of
this Contract.



IN WITNESS, WHEREOF, each of the parties has caused this Contract to be executed by its duly
authorized representatives on the dates shown beside their respective signatures, with the
Contract to be effective upon the date on which the Professional received a copy executed by the
authorized State of Michigan representative(s) by regular, registered, or certified mail or by
delivery in person.

FOR THE PROFESSIONAL.:

Materials Testing Consultants Cv0021931
Firm Name SIGMA Vendor Number
Slddo. ©. Sro=ts
Signature 8/24/2023
Date

Vice President

Title

FOR THE STATE OF MICHIGAN:

(0.1t

Director, Department of Technology, Management and
Budget

August 28, 2023
Date
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ARTICLE I: PROFESSIONAL SERVICE

The Professional shall provide all required professional services, technical staff, and support
personnel necessary to achieve the Project scope of work as described in the attached Appendix
— Project/Program Statement in the best interest of the State within the Professional’s not-to-
exceed fee herein authorized by the State. Project services shall comprise, without exception,
every construction quality control and material testing service discipline and expertise necessary
to meet all the requirements as described in the attached Appendix - Project/Program Statement
and be in accordance with the industries accepted standards of professional practice.

Construction quality control and material testing services shall be provided in the sequence
required by the project and shall be rendered in accordance with the Project schedule and
direction as provided by the Prime Professional Services Contractor, the Project Construction
Contractor, Project Director, the Field Representative, and/or the State/Client Agency. The
services of each Phase shall be conducted in accordance with the descriptions in this article
except as may be otherwise prescribed by any appended specifications and/or the testing
specifications of the Construction Contract for this Project, which are adopted as a separately
bound part of this Contract. Written reports on construction Phase quality control and material
testing services shall be provided to the Project Director, the Field Representative, the
State/Client Agency, the Project Construction Contractor, and the Prime Professional Services
Contractor on a daily basis or as directed by the Project Director. The Professional acknowledges
that the Department is the first interpreter of the Professional’'s performance under this Contract.

The Professional acknowledges by signing this Contract, having a clear understanding of the
requested Project scope of work and of the Services required by the Department, and further
agrees the terms and conditions of this Contract provide adequate professional compensation for
the Professional to provide the requested services. No increase in fee to the Professional will be
allowed unless there is a material change made to the Project scope of work as described in the
attached Appendix - Project/Program Statement and the change in scope is accepted and
approved in writing, by the Project Director and the Professional. Services shall not be performed,
and no Project expenses shall be incurred by the Professional prior to the issuance of a written
and signed Contract and a DTMB Form 0402 - Contract Order, authorizing the Professional to
begin services. Compensation for Department directed changes to the Project or modifications
to the Project scope of work will be provided to the Professional by a Contract Modification and/or
Contract Change Order. The preparation of Bulletins and Contract Change Orders resulting from
increases in the Project scope of work or previously unknown on-site field conditions will be
compensated to the Professional, as approved by the Project Director, on an hourly direct
payroll/billing rate basis in accordance with this article.

The Professional shall immediately inform the Department whenever it is indicated that the
Professional’s authorized Project not-to-exceed Budget cost may be exceeded. The Professional
shall make recommendations to the Department for revisions to the Project to bring the Project
cost back to the Professional’s original authorized Budget amount. Any revision to the Project
scope of work must be accepted and approved by the Department in writing.



No substitution of any “Key Principal Personnel/Employee” who is essential for the successful
completion of the Project and identified in the Professional’'s attached Appendix — Project
Organizational Chart will be allowed by the Professional for this Contract without the prior written
consent from the Project Director. Before any “Key Principal Personnel/Employee” substitution
takes place, the Professional shall submit a written request to the Project Director for personnel
substitution and this substitution request shall include the following information: (1) A request in
writing for a No Cost Contract Modification for this “Key Principal Personnel/Employee”
substitution; (2) Detailed written justification for this “Key Principal Personnel/Employee”
substitution; (3) The Professional’'s qualifications of any proposed “Key Principal
Personnel/Employee” replacement; and (4) A written statement from the Professional firm
assuring the Department that the Project scope of work will not be adversely affected by this “Key
Principal Personnel/Employee” substitution change. This request by the Professional to modify
their Contract must be accepted and approved in writing by the Project Director and the
Department’s, Professional Services Contract Modification form (DTMB-0410).

The Department will designate an individual to serve as the Project Director for the Project who
shall be fully acquainted with the attached Appendix 1 — Project/Program Statement and have the
authority to render Project decisions and furnish information promptly. Except in connection with
issues under the Article 12 - Contract Claims and Disputes text, the Project Director will exercise
general management and administration for the Professional’s Services in so far as they affect
the interest of the State. The Professional shall indemnify, defend, and hold harmless the State
against exposure to claims arising from delays, negligence, or delinquencies by the Professional
for the services of this Contract.

During the construction phase of this Project, the Professional shall be required to obtain from the
Project Director, the on-site Inspection record standard document form titled “DTMB-0452, The
Professional’s Inspection Record” for all on-site Inspection visits to the Project site. This standard
document form is part of the “DTMB-460, Project Procedures” documents package.

The Professional’s Inspection Record standard document form shall be completed and signed by
the Professional and compiled monthly with the original document sent to the Project Director and
a copy sent to the Prime Professional Services Contractor, and the involved Project Construction
Contractor. The on-site Inspection record standard document form shall be completed and
accompany the Professional’s monthly submitted payment request.

The “DTMB-0460, Project Procedures” documents package shall be used by the Professional in
the administration of this Contract and contains the following Department standard document
forms: (1) DTMB-413, General Release — Visitors; (2) DTMB-0426, Builder's Risk Claim; (3)
DTMB-434, Certification of Off-Site Material Storage; (4) DTMB-437, Guarantee and
Indebtedness Statement; (5) DTMB-0440, Payment Request; (6) DTMB-0441, Meeting
Attendance Record; (7) DTMB-0445, Certificate of Substantial Completion; (8) DTMB-0452,
Professional’s Inspection Record; (9) DTMB-0485, Bulletin Authorization No.; (10) Instructions for
Schedule of Value; (11) DTMB-0487, Material Stored on Project/Job Site; and (12) DTMB-0489,
Instructions to Construction Contractors for Preparation of Bulletin Cost Quotations for Contract
Change Orders.

The services required for each Phase of this Contract shall be performed by the Professional and
their Consultants in accordance with Task service descriptions in this article.



The following construction Phase/Task descriptions intend to outline the Department’s standard
of care describing the Professional’s responsibilities for providing the Services for this Contract,
but do not limit or exclude any regular or normal services necessary to accomplish the Project
scope of work and be in accordance with the best industries accepted standards of professional
practice for: (1) Construction quality control and material testing services/office/laboratory
requisites and (2) The American Society for Testing and Materials, ASTM E329 testing
procedures, inspection and testing standards.

PRELIMINARY PLANNING - FOUNDATION ANALYSIS

PHASE 600 - CONSTRUCTION ADMINISTRATION - OFFICE/LABORATORY SERVICES

Task 600 ADMINISTRATIVE OFFICE/LABORATORY SERVICES: Determine whether the

Task 601

Task 602

construction materials being used for the Phase 600, Construction Phase are in
compliance with the Prime Professional Services Contractor’s Contract Documents.
Provide all administrative office, laboratory, and engineering services to analyze,
evaluate, and report the results of all field operations, sampling, and testing. Conduct,
prepare, and submit all tests and test result reports, and any associated
correspondence. Provide copies to the Project Director, the Field Representative, the
State/Client Agency, the Project Construction Contractor, and the Prime Professional
Services Contractor. Distribute as the Department may direct. Transmittals of any test
result data shall specifically point out any test results not meeting applicable
construction quality control and material testing standards or the Prime Professional
Services Contractor’'s Contract Documents.

SOIL CONSOLIDATION/COMPACTION: Provide laboratory testing and engineering
analysis for bearing capacity and consolidation of natural soils, densification of
proposed soils to be used for controlled fill and backfill areas, as well as control of site
drainage. Indicate whether the material being tested meets the Prime Professional
Services Contractor's Contract Documents requirements.

a. Affirm bearing capacity and calculations.

b. Determine the standard and modified field moisture-density relationships (ASTM
698, ASTM DI557, ASTM D4253 and ASTM D4254) and on soils to be used for
fill or backfill on the Project.

c. Determine Atterberg Limits (ASTM D43I8) of cohesive soils and Grain Size
Analysis of (ASTM D422) granular soils as required by ASTM D423 (liquid limit),
ASTM D434 (plastic limit), and ASTM DII40 (wash loss).

CONCRETE: Provide laboratory testing and analysis of concrete.
a. Review ASTM C94 and ACI 2Il concrete mix designs.

b. Conduct compression tests on cylinders (ASTM C39) as per the Prime
Professional Services Contractor’'s Contract Documents specifications.

c. Perform sieve analysis (ASTM CI36), organic colormetric (AASHTO T2I), and
soft particle determination on aggregates as required by ASTM C33 (aggregate
evaluation) and ASTM D422 (aggregate gradation).



Task 603

Task 604

Task 605

STRUCTURAL STEEL: Provide shop testing of structural steel.

a. Verify welder certification (AWS D1.1).

b. Test high strength tension bolts (AISC).

c. Perform metallurgical analysis of questionable materials.

d. Verify weld procedures (AWS D1.1).

BITUMINOUS PAVING: Provide laboratory testing, and analysis of bituminous

paving.

a. Review Marshall Mix design (if prepared by others).

b. Test aggregate base course for compliance with the Prime Professional Services
Contractor’s Contract Documents (ASTM CI36, ASTM DI557 (Modified Proctor),
ASTM D692 (coarse aggregate), ASTM DIO73 (fine aggregate), and AASHTO
T88 (gradation).

c. Conduct extraction of bituminous paving mixtures as required by ASTM D2[72
and ASTM CI36, ASTM D692 (coarse aggregate), ASTM DIO73 (fine aggregate),
AASHTO T88 (gradation), and AASHTO TI64 (extraction).

d. Determine penetration of liquid asphalt as required by ASTM D5) (original
penetration) and ASTM (recovered penetration).

e. Record and report test results and observations.

MASONRY: Provide laboratory testing and analysis of masonry.

a.

Review material requirements for compliance with the Prime Professional
Services Contractor’'s Contract Documents specifications for:

1. Reinforcing Materials - size and type.

2. Units - size and type.

3. Masonry Sand - type and storage.

4. Mortar, Cement, and Lime - types and storage.

Review the compressive strength mix designs for compliance with the Prime
Professional Services Contractor’s Contract Documents for:

1. Mortar and Grout.
2. Masonry Units.
3. Prisms.

Review material certifications for compliance with the Prime Professional
Services Contractor’s Contract Documents for:

1. Block/Concrete Masonry Units.
2. Brick.



Task 606

3. Pavers.
4. Sound Barriers.

d. Test each different clay masonry unit per ASTM CG67.

e. Test each different concrete masonry unit for strength, absorption, and moisture
content per ASTM C140.

f. Perform prism tests per ASTM E447, Method B, Mortar (ASTM 270), and Grout
(ASTM C1019).

g. Record and report test results and observations.
ROOFING: Provide laboratory testing and analysis of roofing system.
a. Attend preliminary roofing conference.

b. Collect roofing material certifications and compare to the Prime Professional
Services Contractor’s Contract Documents.

c. Review roofing installer's certification.
d. Attend pre-application roofing conference.

e. Record and report test results and observations.

PHASE 700 - CONSTRUCTION ADMINISTRATION - FIELD INSPECTION/TESTING

Task 700

Task 701

FIELD INSPECTION/TESTING: Determine whether the construction materials being
used for the Phase 700, Construction Phase are in compliance with the Prime
Professional Services Contractor’'s Contract Documents. Provide all on-site field
Inspections, sampling, testing and Inspections as required by the Project
construction testing program/requirements to the Project Director, the Field
Representative, the State/Client Agency, the Project Construction Contractor, the
Prime Professional Services Contractor, and the Department on a daily basis or as
directed by the Project Director. Monitor and coordinate on-site field time to
efficiently coordinate with the Construction Contractor’s operations. On-site field time
to provide testing for operations whose planned duration will require overtime shall
be reviewed with and approved by the Department. Notice shall be given
immediately to the Construction Contractor and to the Project Director and the Field
Representative, of any on-site field Inspection or test which fails to meet applicable
construction quality control and material testing standards or the Prime Professional
Services Contractor’'s Contract Documents.

SOIL CONSOLIDATION COMPACTION: Provide on-site field testing and
engineering analysis for bearing capacity and consolidation of natural soils,
densification of proposed soils to be used for controlled fill and backfill areas, as well
as control of site drainage.

a. Verify the Prime Professional Services Contractor’'s Contract Documents design
allowable soil bearing capacity at foundation/footing locations.



Task 702

Task 703

b.

C.

Perform field density testing as required by ASTM DI556 (sand cone), ASTM
D2167 (balloon), and ASTM D292 (nuclear density meter).
Record and report test results and on-site field Inspections.

CONCRETE: Provide on-site field quality control and sampling of concrete as
required by ASTM CI72 (sampling fresh concrete), ASTM CI43 (volumetric air
content), ASTM C23I (pressure air content), ASTM C3l (making test cylinders), and
ASTM CI38 (unit weight and yield).

a.

b.

d.

Test plastic concrete for unit weight/yield, slump, air content, and temperature.

Collect and verify delivery ticket data from each redi-mix concrete truck.
Document the batch time, placement time, and the age of the concrete.
Determine the concrete mix design used, and the actual batch weights used for
each day of concrete placement, this will include the actual aggregate moisture
contents and batch water used.

Fabricate three (3) cylinders for compressive strength (ASTM C31) for each one
hundred (100) cubic yards or fraction of placement. Indicate the number of
cylinders frequency of sampling and curing times to compressive strength
testing.

Record and report test results and on-site field Inspections.

STRUCTURAL STEEL: Provide shop and on-site field testing of structural steel as
required by AWS DI, AISC, ASTM A6 (fabrication shop), AISC for bolted
connections for ASTM A325/A490, ASTM F959 (bolted connections), AWS DL.I (field
welding/subsection 7.8.I: stud welding), ASTM E605, E736L (fireproofing), SSPC
(paint), and ASNT (nondestructive testing (NDT) requirements).

a.

b.

Inspect structural steel fabricator's facility and equipment.

Check structural steel mill certificates to verify that materials are in accordance
with the Prime Professional Services Contractor’'s Contract Documents.

Verify welder certifications.

Inspect completed structural steel fabrications for conformity to the Prime
Professional Services Contractor’'s Contract Documents.

Examine critical welds by appropriate nondestructive testing (NDT) methods
such as Ultrasonic or Magnetic Particle.

Test bolted connections for proper bolt tension.
Test shear studs (AWS D1.1).
Inspect metal deck for fastening and welding.

Record and report test results and on-site field Inspections.



Task 704

Task 705

BITUMINOUS PAVING: Provide on-site field Inspection and testing of bituminous

paving.

a. Inspect proof-rolling of subgrade.

b. Perform density tests (ASTM D2922 or ASTM D2I67) on subgrade and
aggregate base course.

c. Verify thickness of aggregate base.

d. Inspect bituminous concrete paving placement as required by ASTM D2950
(nuclear density), and MDOT - Michigan Modified Marshall Test.

e. Sample bituminous mixture for laboratory tests (ASTM D979).

f. Determine density (ASTM D2950), asphalt content (ASTM 4125), and degree of
compaction of pavement as required by ASTM D2950 (nuclear density), and
MDOT - Michigan Modified Marshal Test.

g. Determine thickness of bituminous paving (ASTM D3549).

h. Record and report test results and on-site field Inspections.

MASONRY: Provide on-site field Inspection, testing, and engineering analysis of
masonry work.

a.

b.

Inspect masonry materials as delivered to the Project site.
Review mixing and proportioning techniques of mortar and grout.

Collect sand, mortar, and grout samples for property requirements test of ASTM
C144.

Collect mortar samples for property requirements of ASTM C270.

Inspect and evaluate masonry walls for masonry quality assurance labor
procedures and for placement of:

Head and bedding joints.

Vertical and horizontal reinforcing.

Wall tie spacing.

Headers, lintels, and other trade embeds, including bearing areas.
Flashing, weeps, and vents at all areas detailed in the Prime Professional
Services Contractor’s Contract Documents drawings.

6. Grout placement including clean-outs and consolidation of lifts.

ablhwh=

Evaluate quality assurance labor procedures and details that are specific to the
Project scope of work.

Evaluate and report on overall housekeeping of the Project site.
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h. Record and report test results and on-site field Inspections.

Task 706 ROOFING: Provide on-site field Inspection and material review of building elements
to be used for the Project roofing system.

a. Visually Inspect roof areas for complete removal of unsatisfactory roofing
materials.

b. Verify the roofing materials are in compliance with the Prime Professional
Services Contractor’'s Contract Documents.

c. Inspect roofing system installation and applications.
d. Record and report result of on-site field Inspections.
ARTICLE Il: COMPENSATION

In consideration of the performance of this Contract, the Department agrees to pay the
Professional, as compensation for services, a fixed unit price per the attached Fee Schedule
and/or an hourly billing rate for each employee providing a direct service to this Project, on a not-
to-exceed basis as specified herein, subject to subsequent modification mutually agreeable to the
parties hereto; provided, however, the Professional may not incur costs, or bill the Department,
for professional services in excess of the estimates established for this Project without the prior
written agreement of the Department.

The attached proposal prepared by the Professional in response to the Request for Proposal, by
the Owner, may describe methodology, services, schedule, and other aspects of the work to be
performed under the Contract but does not supersede the Contract.

Compensation to the Professional shall be on a fixed unit price, per the attached Fee Schedule,
and/or an hourly billing rate basis for services rendered by salaried and non-salaried professional,
technical, and non-technical support employees, except for any authorized reimbursable
expenses provided for in this Contract. Total compensation for any Phase shall not exceed the
amount authorized for that Phase, unless authorized in writing by the Department's approved
Contract Change Order.

Professional services shall not be performed, and no Project expense shall be incurred by the
Professional prior to the issuance of a written and signed Professional Services Contract and a
DTMB Form 0402 - Contract Order by the Department to the Professional, authorizing the
Professional to start the Project work.

The preparation of Bulletins and Contract Change Orders resulting from increases in the Project
scope of work or previously unknown on-site field conditions will be compensated to the
Professional, as approved by the Project Director, on an hourly billing rate basis in accordance
with this article. This compensation shall not exceed seven and half percent (7.5%) of the
Construction Contractor’s quotation for the Bulletin or Contract Change Order or an amount
mutually agreed upon by the Professional and the Project Director.

The Professional shall provide, at no additional compensation, professional services necessary
to respond to and resolve all Construction Contractor design related claims arising wholly or in
part from the Professional’s errors or omissions or other aspects of the Project’s design or the
Professional’s performance which are inconsistent with the Professional or Construction Contract.
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Reproduction costs for the Professional’s interpretations, study/design clarifications, and Bulletins
necessary to achieve the Contract scope of work final design requirements is not allowable for
reimbursement and shall be accounted as part of the Professional’s lump sum fee of this Contract.

21

2.2

PREMIUM TIME/OVERTIME: This Contract anticipates that no premium or overtime is
required to achieve this Project's scope of work. No compensation will be allowed to the
Professional for any premium or overtime cost incurred to achieve the Project schedule of
this Contract, unless directed in writing by the Project Director.

EMPLOYEE HOURLY BILLING RATES: Hourly billing rates will include all direct and
indirect costs to the State for the Professional's services under this Contract other than
the authorized and approved reimbursements. Hourly billing rates shall be based on the
Professional’s documented historical operating expenses and adjusted for Project specific
costs. In no case shall this documentation period include more than eighteen (18) months
prior to the date of award of this Contract. The Professional may not provide different
hourly billing rates for the same individual for different Phases.

No lump-sum subcontracts for the professional services of any employee may be billed
against this Contract. Any employee associated with this Project who performs the
professional services of a subordinate or of a position classification having a lower
classification/pay range shall be accounted and paid for at the lower hourly billing pay rate.
The hourly billing rate charge of any employee may be changed by the Professional with
a written and Department approved Contract Modification during the life of this Contract
to account for normal personnel pay increases.

Hourly billing rates include but are not limited to: Overhead items such as employee fringe
benefits, vacations, sick leave, insurance, taxes, pension funds, retirement plans, meals,
lodging, computer costs/operating costs and time, telephone, telephone-related services,
and all reproduction services (except Contract Bidding Documents).

The hourly billing rate also includes all reproduction costs for design interpretations,
study/design clarifications and Bulletins related to design errors or omissions, construction
code compliance (precipitating either from design code compliance and plan review,
design interpretations, or construction on-site/field Inspections), and all similar, or
avoidable costs shall be accounted as part of the Professional’s calculated hourly billing
rate.

All incidental postage, mail, or other shipping or delivery services, acquisition, bad debts,
previous business losses, employment fees, depreciation, and operating costs for
equipment, including computer design and/or computer drafting systems, and any
specialized testing equipment are to be included. The hourly billing rate shall include,
without exception, secretarial, computer/typing/word processing, editing, and clerical
services utilized in any way for the Project as well as other non-technical and/or overhead
employees. The hourly billing rate also includes all profit without regard to its form or
distribution.

Items not allowable as part of the Professional’s calculated hourly billing rate include but
are not limited to: Any costs associated with litigation and settlements for the Professional,
or other liability suits, out-of-state offices, and associated travel, bonuses, profit sharing,
premium/overtime costs, public relations, entertainment, business promotion,
contributions, and various speculative allowances.
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2.3

2.4

2.5

The hourly billing rate for the Professional may not be applied to the work of the
Professional’s Consultant's staff. Each Consultant firm must submit a separate hourly
billing rate with proper documentation for the Consultant services they will provide as part
of the Proposal.

The hourly billing rate of the respective Consultant firm shall be used for that Consultant
firm's personnel only. The Professional may propose a moderate mark-up to their
Consultant firm’s charges. The Professional’s Consultant services shall be billed as an
authorized reimbursable expense item at a direct cost times the Firm’s mark-up
percentage accepted by the Department.

RANGE OF EMPLOYEE HOURLY BILLING RATES: The Professional shall identify the
service being provided and include the Professional’s or Consultant’s employee(s) full
names and position classifications for the Project and their current hourly billing rates at
the beginning and at the anticipated end of the Project. This hourly billing rate range shall
reflect any anticipated pay increases over the life of the Contract. The range of hourly
billing rates for any employee position or classification may not be changed without an
approved Contract Modification.

DIRECT COST REIMBURSEMENT ITEMS: The Professional’s Consultant services, and
authorized reimbursable expenses shall be treated as an authorized reimbursable
expense item at a direct cost times the firm’s mark-up percentage amount approved by
the Department. Reimbursement of authorized expense items at direct cost times the
firm’s mark-up percentage amount is intended only as a means to compensate the
Professional for their direct costs. The Professional shall be responsible for the selection
of the supplier of their professional services or materials, the coordination, adequacy, and
application of their professional services, whether provided by the Professional’s staff or
provided by their Consultant, and therefore responsible for any Project costs that exceed
the Contract per Phase reimbursement Budget.

UNIT PRICE ITEMS: Unit price items shall be based on the attached Fee Schedule. No
mark-up of unit pricing shall be allowed. Compensation for unit prices shall not exceed
the amounts per Project Phase shown in the attached Contract Order unless authorized
by a Department approved Contract Modification.

Project related mileage shall be treated as an authorized reimbursable expense at the State of
Michigan’s current travel rates.

Unless authorized elsewhere in this Contract, direct cost reimbursement items shall be limited to
the actual cost of printing and reproduction of project deliverables such as Final Study Reports,
Surveys, Bidding Documents, and U.S. Mail regular shipping postage of the project deliverables
listed above.
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In addition, direct cost reimbursement items may include soil borings, site surveys and any
required laboratory testing, Design Code Compliance and Plan Review Approval Fees by the
licensing agency; reproduction of documents for legislative presentation, artistic productions,
mobilization of testing equipment, laboratory costs for testing samples, per-linear-foot cost of soil
borings and specialized inspections of the structural, mechanical, electrical, chemical or other
essential components of the Project.

Compensation for this Contract shall not exceed the amounts per Project Phase shown in the
attached Contract Order unless authorized by a Department approved Contract Modification. It
shall be the Professional’s responsibility to carefully monitor their and their Consultant firms
Project costs, activities, and progress and to give the Project Director timely notification of any
justifiable need to increase the authorized fee. The Professional may not proceed with
professional services that have not been authorized by the Project Director and shall immediately
notify the Project Director if such services have been requested or have become necessary.

Identification of Professional and Consultant staff, hourly billable rates, and an itemized list per
Project Phase of authorized direct cost reimbursement items are identified in the attached
Professional’s proposal.

ARTICLE lll: PAYMENTS

Payment of the professional services fee shall be based on the Professional’s performance of
authorized professional service(s) performed prior to the date of each submitted payment request.
Payment requests shall be submitted monthly to the Project Director on a payment request form
(DTMB-0440). Payment for each monthly payment request shall be made within thirty (30)
consecutive calendar days following the Department’s approval of the payment request. Payment
requests shall include signed certification by the Professional of the actual percentage of work
completed as of the date of invoicing for each Phase and summarize the amounts authorized,
earned, previously paid, and currently due for each Project Phase. Payment requests shall be
supported by itemized records or documentation in such form and detail as the Department may
require. Each of the Professional’s Consultant's payment request applications shall include similar
information.

This includes, but is not limited to:
a) Phase Numbers for the professional services provided.
b) Professional’s personnel and position/classification providing service and hours worked
c) Current hourly billing rate charges for each individual position/classification.
d) Copy of certified on-site visitation log or site visit report showing time on-site.

e) Itemized invoices from each of the Professional’s Consultant's documenting that firm’s
professional services charge and the Project work related services provided.

f)  Authorized reimbursable expense items provided with receipts and invoices.
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The State has the right to withhold payment of any disputed amounts until the parties agree as
to the validity of the disputed amount. The State will notify the Professional of any dispute within
a reasonable time. Payment by the State will not constitute a waiver of any rights as to the
Professional’s continuing obligations, including claims for deficiencies or substandard Contract
Activities.

The Professional’'s acceptance of final payment by the State constitutes a waiver of all claims by
the Professional against the State for payment under this Contract, other than those claims
previously filed in writing on a timely basis and still disputed.

The State will only disburse payments under the Contract through Electronic Funds Transfer
(EFT). Contractor must register with the State at http://www.michigan.gov/SIGMAVSS to
receive electronic funds transfer payments. If Contractor does not register, the State is not
liable for failure to provide payment. Without prejudice to any other right or remedy if may
have, the State reserves the right to set off at any time any amount then due and owing to
it by Contractor against any amount payable by the State to Contractor under this Contract.

ARTICLE IV: ACCOUNTING

The Professional shall keep current and accurate records of Project costs and expenses, of hourly
billing rates, authorized reimbursable expense items, and all other Project related accounting
document to support the Professional’s monthly application for payment. Project records shall be
kept on a generally recognized accounting basis. Such records shall be available to the
Department for a period of three (3) years after the Department’s final payment to the
Professional. The State of Michigan reserves the right to conduct, or have conducted, an audit
and inspection of these Project records at any time during the Project or following its completion.

ARTICLE V: INSURANCE

The Professional shall purchase, maintain, and require such insurance that will provide
protection from claims set forth below which may arise out of or result from the
Professional firm’s services under this Contract, whether such service is performed by
the Professional or performed by any of the Professional Firm’s Consultant's or by
anyone directly or indirectly employed by them, or by anyone for whose acts they may
be liable. The following insurance policy limits described below are intended to be the
minimum coverage acceptable by the State:

For this Section, "State" includes its departments, divisions, agencies, offices, commissions,
officers, employees, and agents.

(@) The Professional must provide proof that it has obtained the minimum levels of
insurance coverage indicated or required by law, whichever is greater. The
insurance must protect the State from claims that may arise out of or result from or
are alleged to arise out of or result from the Professional’s or a consultant's
performance, including any person directly or indirectly employed by the
Professional or a Consultant, or any person for whose acts the Professional or a
consultant may be liable.
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(b) The Professional waives all rights against the State for the recovery of damages
that are covered by the insurance policies the Professional is required to maintain
under this Section. The Professional’s failure to obtain and maintain the required
insurance will not limit this waiver.

(c) All insurance coverage provided relative to this Contract is primary and non-
contributing to any comparabile liability insurance (including self- insurance) carried
by the State.

(d) The State, in its sole discretion, may approve the use of a fully funded self-
insurance program in place of any specified insurance identified in this Section.

(e) Unless the State approves, any insurer must have an A.M. Best rating of "A-" or
better and a financial size of VII or better, or if those ratings are not available, a
comparable rating from an insurance rating agency approved by the State. All
policies of insurance must be issued by companies that have been approved to do
business in the State.

To view the latest A.M. Best's Key Ratings Guide and the A.M. Best's Company Reports
(which include the A.M. Best’s Ratings) visit the A.M. Best Company internet web site
at http://www.ambest.com.

(f)  The Professional is responsible for the payment of all deductibles.

(g) In the event the State approves the representation of the State by the insurer's
attorney, the attorney may be required to be designated as a Special Assistant
Attorney General by the Michigan Attorney General.

(h) Workers’ Compensation Insurance: The Professional must provide Workers'
Compensation coverage according to applicable laws governing work activities in
the state of the Professional's domicile. If the applicable coverage is provided by a
self-insurer, the Professional must provide proof of an approved self-insured
authority by the jurisdiction of domicile. For employees working outside of the state
of the Professional's domicile, the Professional must provide certificates of
insurance proving mandated coverage levels for the jurisdictions where the
employees' activities occur.

(i) Except where the State has approved a subcontract with other insurance
provisions, the Professional must require any Consultant to purchase and maintain
the insurance coverage required in this Article. Alternatively, the Professional may
include a Consultant/Subconsultant under the Professional’s insurance on the
coverage required in that Section. The failure of a Consultant/Subconsultant to
comply with insurance requirements does not limit the Professional’s liability or
responsibility.
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If any of the required policies provide claims-made coverage, the Professional
must: (a) provide coverage with a retroactive date before the effective date of the
contract or the beginning of Contract Activities; (b) maintain coverage and provide
evidence of coverage for at least three (3) years after completion of the Contract
Activities; and (c) if coverage is canceled or not renewed, and not replaced with
another claims-made policy form with a retroactive date prior to the contract effective
date, Professional must purchase extended reporting coverage for a minimum of
three (3) years after completion of work.

Professional must: (a) provide insurance certificates to the Contract Administrator,
containing the (1) project file number; (2) the project title; and (3) description of the
program, at Contract formation and within 20 calendar days of the expiration date of
the applicable policies; (b) require that consultants maintain the required insurances
contained in this Section; (c) notify the Contract Administrator within 5 business
days if any insurance is cancelled; and (d) waive all rights against the State for
damages covered by insurance. Failure to maintain the required insurance does
not limit this waiver.

If single policy limits are used to fill more than one of these requirements evidence of

separate aggregate limits must be noted on the certificate.
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Required Limits |

Additional Requirements

Commercial General Liability Insurance

Minimum Limits:

$1,000,000 Each Occurrence Limit
$1,000,000 Personal & Advertising Injury
$2,000,000 General Aggregate Limit
$2,000,000 Products/Completed
Operations

Professional must have their policy
endorsed to add “the State of
Michigan, its departments, divisions,
agencies, offices, commissions,
officers, employees, and agents” as
additional insureds using
endorsement CG 20 10 11 85, or
both CG 20 10 12 19 and CG 20 37
12 19.

Umbrella or Excess

Liability Insurance

Minimum Limits:
$2,000,000 General Aggregate

Professional must have their policy
follow form.

Automobile Liability Insurance

Minimum Limits:
$1,000,000 Per Accident

Professional must have their policy:
(1) endorsed to add “the State of
Michigan, its departments, divisions,
agencies, offices, commissions,
officers, employees, and agents” as
additional insureds; and (2) include
Hired and Non-Owned Automobile
coverage.

Workers' Compensation Insurance

Minimum Limits:
Coverage according to applicable
laws governing work activities.

Waiver of subrogation, except where
waiver is prohibited by law.

Employers Liabil

ity Insurance

Minimum Limits:
$500,000 Each Accident
$500,000 Each Employee by Disease

$500,000 Aggregate Disease.

Professional Liability (Errors and Omissions)
Insurance

Minimum Limits:
$1,000,000 Each Occurrence
$2,000,000 Annual Aggregate
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Environmental and Pollution Liability
(Errors and Omissions) ***

Minimum Limits:
$1,000,000 Each Occurrence
$2,000,000 Annual Aggregate

Professional must have their policy:
(1) be applicable to the work being
performed, including completed
operations equal to or exceeding
statute of repose; (2) not have
exclusions or limitations related to
Transportation (upset overturn, spills
during loading or unloading,
Hazardous Materials Handling, and
Non Owned disposal site liability; and
(3) endorsed to add “the State of
Michigan, its departments, division,
agencies, offices, commissions,
officers, employees, and agents” as
additional insured..

(***Professional to include Pollution Liability Insurance if needed ***)

Contractual Liability insurance for claims for damages that may arise from the
Professional’s assumption of liability on behalf of the State under Article VI concerning
indemnification for errors, omissions, or negligent acts in the course of the
professional service or other provision within this Contract to the extent that such
kinds of contractual liability are insurable in connection with and subject to limits of
liability not less than for the general liability insurance and the professional liability
insurance and set forth in subsections (c) and (d)above.

Except where the State has approved a subcontract with other insurance provisions,
the Professional must require any Consultant/Subcontractor to purchase and
maintain the insurance coverage required in this Article. Alternatively, the Contractor
may include a Consultant/Subcontractor under the Professional’s insurance on the
coverage required in that Section. The failure of a Consultant/Subcontractor to
comply with insurance requirements does not limit the Professional’s liability or

responsibility.

Certificate of Insurance documents, acceptable to the State, shall be provided and filed with
the Department prior to commencement of the Professional’'s Project services, unless
otherwise approved in writing, and not less than 20 days before the insurance expiration date
every year thereafter. Facsimile copies of the Certificate of Insurance will not be accepted.
Certificate of Insurance documents must be either submitted hard copy or portable document

file (.pdf).
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The Certificate of Insurance documents must specify on the certificate in the oblong rectangle
space labeled “Description of Operations/Locations/Vehicles/Exclusions Added by
Endorsement/Special Provisions/Special Items” the following items: (1) The ISID Title; (2)
The ISID Contract Number; and (3) The State of Michigan must be named as an “Additional
Insured on the General Liability and Automobile Insurance Policy.” The Certificate of
Insurance documents shall contain a provision that the Project insurance coverage afforded
under the insurance policies for this Contract will not be modified or canceled without at least
thirty (30) consecutive calendar days prior written notice, except for 10 days for non-payment
of premium, to the State of Michigan, Department

ARTICLE VI: INDEMNIFICATION

(a) To the extent permitted by law, the Professional shall indemnify, defend and hold harmless

the State from liability, including all claims and losses, and all related costs and expenses
(including reasonable attorneys’ fees and costs of investigation, litigation, settlement,
judgments, interest and penalties), accruing or resulting to any person, firm or corporation that
may be injured or damaged by the Professional in the performance of this Contract and that
are attributable to the negligence or tortious acts of the Professional or any of its
Subcontractors/Consultants, or by anyone else for whose acts any of them may be liable.

(b) Employee Indemnification: In any and all claims against the State of Michigan, its

(c)

departments, divisions, agencies, boards, sections, commissions, officers, employees and
agents, by any employee of the Professional or any of its Subcontractors/Consultants, the
indemnification obligation under this Contract shall not be limited in any way by the amount or
type of damages, compensation or benefits payable by or for the Professional or any of its
Subcontractors/Consultants under worker’s disability compensation acts, disability benefit
acts or other employee benefit acts. This indemnification clause is intended to be
comprehensive. Any overlap in provisions, or the fact that greater specificity is provided as
to some categories of risk, is not intended to limit the scope of indemnification under any other
provisions.

Patent/Copyright Infringement Indemnification: To the extent permitted by law, the
Professional shall indemnify, defend and hold harmless the State from and against all losses,
liabilities, damages (including taxes), and all related costs and expenses (including
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments,
interest and penalties) incurred in connection with any action or proceeding threatened or
brought against the State to the extent that such action or proceeding is based on a claim
that any piece of equipment, software, commodity or service supplied by the Professional or
its Subcontractors/Consultants, or the operation of such equipment, software, commodity or
service, or the use of reproduction of any documentation provided with such equipment,
software, commodity or service infringes any United States patent, copyright, trademark or
trade secret of any person or entity, which is enforceable under the laws of the United States.
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In addition, should the equipment, software, commaodity, or services, or its operation, become
or in the State’s or Professional’s opinion be likely to become the subject of a claim of
infringement, the Professional shall at the Professional’s sole expense (i) procure for the State
the right to continue using the equipment, software, commaodity or service or, if such option is
not reasonably available to the Professional, (ii) replace or modify to the State’s satisfaction
the same with equipment, software, commodity or service of equivalent function and
performance so that it becomes non-infringing, or, if such option is not reasonably available
to Professional, (iii) accept its return by the State with appropriate credits to the State against
the Professional’'s charges and reimburse the State for any losses or costs incurred as a
consequence of the State ceasing its use and returning it.

Notwithstanding the foregoing, the Professional shall have no obligation to indemnify or
defend the State for, or to pay any costs, damages or attorneys’ fees related to, any claim
based upon (i) equipment developed based on written specifications of the State; or (ii) use
of the equipment in a configuration other than implemented or approved in writing by the
Professional, including, but not limited to, any modification of the equipment by the State; or
(iii) the combination, operation, or use of the equipment with equipment or software not
supplied by the Professional under this Contract.

ARTICLE VII: OWNERSHIP OF DOCUMENTS

All Project deliverables, including but not limited to reports, Bidding Documents, Contract
Documents, electronic documents and data, and other Project related documents,
including the copyrights, prepared, and furnished by the Professional shall become the
property of the State of Michigan upon completion of the Project, completion and
acceptance of the professional’s work, or upon termination of the Contract. Project
deliverables shall be delivered to the Department upon their request. The Professional
shall have no claim for further employment or additional compensation as a result of this
Contract requirement. The Professional may retain a copy of all Project documents for
their files.

If the Professional is in default or breach of its obligations under this Contract, the State
shall have full ownership rights of the Project deliverables, including, but not limited to,
Bidding Documents and Contract Documents, test/laboratory data, including all electronic
data. If the Professional is in default or this Contract Agreement is terminated, the State
shall not use the Documents and deliverables of this Contract for completion of the Project
by others without the involvement of other qualified Professionals who shall assume the
professional obligations and liability for the Project work not completed by the
Professional. To the fullest extent allowed by law, the State releases the Professional, the
Professionals Consultant(s) and the agents and employees of any of them from and
against legal claims, damages, losses, and expenses, including but not limited to
attorneys’ fees, arising out of the State’s use of the Documents other than in accordance
with this Contract Agreement.

All Contract deliverables listed may be published or issued for informational purposes
without additional compensation to the Professional. The Professional may not use any
of the Contract Documents and Contract deliverables for any purpose that may
misrepresent the professional services they provided.
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The Professional shall retain full rights to the documents and deliverables and the right to
reuse component information contained in them in the normal course of the Professional’s
activities.

The Contract deliverables, Contract Documents, or other documents produced under this
Contract may be used by the Department, or others employed by the Department or State
of Michigan, for reference in any completion, correction, remodeling, renovation,
reconstruction, alteration, modification of or addition to the Project, without compensation
to the Professional.

The State of Michigan will not construct additional Projects or buildings based on the work
of this Contract without notice to the Professional.

Whenever renderings, photographs of renderings, photographs or models, or
photographs of the Project are released by the State of Michigan for publicity, proper
credit for design shall be given to the Professional, provided the giving of such credit is
without cost to the State of Michigan.

ARTICLE VIII: TERMINATION

The State may, by written notice to the Professional, terminate this Contract in whole or in part at
any time, either for the State's convenience or because of the failure of the Professional to fulfill
their Contract obligations. Upon receipt of such notice, the Professional shall:

a) Immediately discontinue all professional services affected (unless the notice directs
otherwise), and

b) Deliver to the State all data, drawings, specifications, reports, estimates, summaries, and
such other information and materials as may have been accumulated by the Professional
in performing this Contract, whether completed or in process.

8.1 If the termination is for the convenience of the State, an equitable adjustment in the Contract
price shall be made, but no amount shall be allowed for anticipated profit on unperformed
professional services.

8.2 If the termination is due to the failure of the Professional to fulfill their Contract obligations,
the State may take over the work and prosecute the same to completion by Contract or
otherwise. In such case, the Professional shall be liable to the State for any additional cost
occasioned to the State thereby.

8.3 If, after notice of termination for failure to fulfill Contract obligations, it is determined that the
Professional had not so failed, the termination shall be deemed to have been affected for
the convenience of the State. In such event, adjustment in the Contract price shall be made
as provided in Section 8.1 of this article.

8.4 The rights and remedies of the State provided in this article are in addition to any other rights
and remedies provided by law or under this Contract.
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ARTICLE IX-9: SUCCESSORS AND ASSIGNS

This Contract shall be binding upon and inure to the benefit of the parties hereto and their
respective successors and assigns; provided, however, that neither of the parties hereto shall
assign this Contract without the prior written consent of the other.

ARTICLE: X GOVERNING LAW
This Contract shall be construed in accordance with the laws of the State of Michigan.
ARTICLE XI: NONDISCRIMINATION
In connection with the performance of the Project under this, the Professional agrees as follows:

a) The Professional will not discriminate against any employee or applicant for
employment because of race, color, religion, national origin, age, sex (as defined
in Executive Directive 2019-09), height, weight, marital status, or a physical or
mental disability that is unrelated to the individual's ability to perform the duties of
the particular job or position. The Professional will provide equal employment
opportunities to ensure that applicants are employed and that employees are
treated during employment, without regard to their race, color, religion, national
origin, age, sex, height, weight, marital status, or a physical or mental disability that
is unrelated to the individual's ability to perform the duties of the job or position.
Such action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer; recruitment advertising; layoff or termination; rates
of pay or other forms of compensation; and selection for training, including
apprenticeship.

b) The Professional will, in all solicitations or advertisements for employees placed by
or on behalf of the Professional, state that all qualified applicants will receive equal
employment opportunity consideration for employment without regard to race, color,
religion, national origin, age, sex, height, weight, marital status, or a physical or
mental disability that is unrelated to the individual's ability to perform the duties of
the job or position.

c) The Professional or their collective bargaining representative will send to each
labor union or representative of workers with which is held a collective bargaining
agreement or other Contract or understanding, a notice advising the said labor
union or workers' representative of the Professional’s nondiscrimination
commitments under this article.

d) The Professional will comply with the Elliot-Larsen Civil Rights Act, 1976 PA 453,
as amended, MCL 37.2201 et seq; the Michigan Persons with Disabilities Civil
Rights Act, 1976 PA 220, as amended, MCL 37.1101 et seq; Executive Directive
2019-09; and all published rules, regulations, directives, and orders of the Michigan
Civil Rights Commission which may be in effect on or before the date of award of
this Contract.

e) The Professional will furnish and file nondiscrimination compliance reports within
such time and upon such forms as provided by the Michigan Civil Rights
Commission; said forms may also elicit information as to the practices, policies,
program, and employment statistics of the Professional and of each of their
Consultant firms.
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The Professional will permit access to all books, records, and accounts by the
Michigan Civil Rights Commission, and/or its agent, for purposes of investigation to
ascertain nondiscrimination compliance with this Contract and with rules,
regulations, and orders of the Michigan Civil Rights Commission relevant to
Article 6, 1976 PA 453, as amended.

f) In the event that the Michigan Civil Rights Commission finds, after a hearing held
pursuant to its rules, that the Professional has not complied with the contractual
nondiscrimination obligations under this Contract, the Michigan Civil Rights
Commission may, as part of its order based upon such findings, certify said findings
to the State Administrative Board of the State of Michigan, which the State
Administrative Board may order the cancellation of the Contract found to have been
violated, and/or declare the Professional ineligible for future Contracts with the State
and its political and civil subdivisions, departments, and officers, and including the
governing boards of institutions of higher education, until the Professional complies
with said order of the Michigan Civil Rights Commission.

g) Notice of said declaration of future ineligibility may be given to any or all the persons
with whom the Professional is declared ineligible to Contract as a contracting party
in future Contracts. In any case before the Michigan Civil Rights Commission in
which cancellation of an existing Contract is a possibility, the State shall be notified
of such possible remedy and shall be given the option by the Michigan Civil Rights
Commission to participate in such proceedings.

h) The Professional shall also comply with the nondiscrimination provisions of
1976 PA 220, as amended, concerning the civil rights of persons with physical or
mental disabilities.

The Professional will include, or incorporate by reference, the nondiscrimination provisions of the
foregoing paragraphs a) through g) in every subcontract or Contract Order unless exempted by
the rules, regulations, or orders of the Michigan Civil Rights Commission, and will provide in every
subcontract or Contract Order that said nondiscrimination provisions will be binding upon each of
the Professional’s Consultant's or seller.

ARTICLE XIl: CONTRACT CLAIMS AND DISPUTES

In any claim or dispute by the Professional which cannot be resolved by negotiation, the
Professional shall submit the claim or dispute for an administrative decision by the Director within
thirty (30) consecutive calendar days of the end of the disputed negotiations, and any decision of
the Director may be appealed to the Michigan Court of Claims within one (1) year of the issuance
of the Director’s decision. The Professional agrees that the Department’s appeal procedure to
the Director is a prerequisite to filing a suit in the Michigan Court of Claims.

ARTICLE Xlll: DEFINITION OF TERMS:
The definition of terms and conditions of this Contract are described and outlined in Articles 1

through 14 and attached appendices. The capitalized defined terms used in this Contract shall
have the following definitions:
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ADDENDA: Written or graphic numbered documents issued by the Department and/or the
Professional prior to the execution of the Construction Contract which modify or interpret the
Project Bidding Documents, including architectural and/or engineering drawings, and
specifications, by additions, deletions, clarifications, or corrections. The Addenda shall: (1) Be
identified specifically with a standardized format; (2) Be sequentially numbered; (3) Include the
name of the Project; (4) Specify the SIGMA Funding Information, Project File No., the Contract
Order No. Y, and a description of the proposed Addenda; and (5) Specify the date of Addenda
issuance. As such, the Addenda are intended to become part of the Project Contract Documents
when the Construction Contract is executed by the Professional’s recommended lowest
responsive, responsible qualified Construction Contractor. An Addendum issued after the
competitive construction Bid opening to those construction Bidders who submitted a Bid, for the
purpose of rebidding the Project work without re-advertising, is referred to as a post-Bid
Addendum.

BID: A written offer by a construction Bidder for the Department. Project construction work, as
specified, which designates the Construction Bidder's Base Bid and Bid prices for all alternates.

BIDDER: The person acting directly, or through an authorized representative, who submits a
competitive Construction Bid directly to the Department.

BIDDING DOCUMENTS: The Professional’s Project Contract Documents as advertised, and all
Addenda issued before the construction Bid opening, and after the Construction Bid opening, if
the Project construction work is rebid without re-advertising. Bidding documents shall consist of
the Phase 500 - Final Design architectural and/or engineering drawings and specifications, any
Addenda issued, special, general, and supplemental conditions of the Construction Contract, and
modifications, if any, to standard forms provided by the Department. Such forms consist of the
Project advertisement, the Instructions to Bidders, the proposal forms, general, supplemental,
and any special conditions of the Construction Contract, and the form of agreement between the
Department and the Construction Contractor for the project work requirements.

BUDGET: The maximum legislatively authorized Budget amount to be provided by the State of
Michigan and available for a specific purpose or combination of purposes to accomplish the
project for this Contract.

BULLETIN: A standard document form (DTMB-0485, Bulletin Authorization No. and the DTMB-
0489, Instructions to Construction Contractors for Preparation of Bulletin Cost Quotations for
Contract Change Orders) used by the Department to describe a sequentially numbered change
in the Project under consideration by the Department and the Professional and to request the
Construction Contractor to submit a proposal for the corresponding adjustment in the Contract
price and/or Contract time, if any. These standard document forms are a part of the “DTMB-0460,
Project Procedures” documents package.

CONSTRUCTION CONTRACT: A separate written Contract agreement between the
Construction Contractor and the Department for the construction, alteration, demolition, repair, or
rebuilding of a State/Client Agency building or other State property.

CONSTRUCTION CONTRACTOR: Any construction firm under a separate Contract to the
Department for construction services.

CONSULTANT: Any individual, firm, or employee thereof, not a part of the Professional’s staff,

but employed by the Professional and whose professional service cost is ultimately paid by the
State of Michigan, either as a direct cost or authorized reimbursement. This includes the
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recipient(s) of Contract Orders for material, support, and/or technical services. Also, included are
persons and firms whose management and/or direction of services are assigned to the Prime
Professional as may be provided elsewhere in this Contract.

CONTRACT CHANGE ORDER: A standard document form (DTMB-0403) issued and signed by
the State of Michigan and signed by the Professional which amends the Project Design
Professional’s Contract Documents for changes in the Appendix 1 — Project/Program Statement
or an adjustment in Contract price and/or Contract time, or both.

CONTRACT DOCUMENTS: The Professional’s Phase 100 — Study, Final Report and Phase 500
- Final Design architectural and/or engineering plans/drawings, specifications, Construction
Contract, instructions to construction Bidders, proposal, Bidding Documents, agreement,
conditions of the Contract, payment bond, performance/labor and material bond, prevailing wages
if applicable, all Addenda, and attachments as may be necessary to comprise a Construction
Contract for the Project. Specifications for this Contract will be prepared for Division 00 through
49, in the current version of the Master Format Outline by the Construction Specifications Institute
(C.S.1.), as appropriate for the Project.

CONTRACT MODIFICATION: A form (DTMB-0410) amending the Contract signed by the
Department and the Professional. The preparation of Bulletins and Contract Change Orders
resulting from changes in the Appendix 1 — Project/Program Statement or previously unknown
on-site field conditions as approved by the Department will be compensated to the Professional
by way of the Contract Modification in accordance with the Article 2, Compensation text of this
Contract. Any Contract Modification of this Professional Services Contract must be in writing,
signed by duly authorized representatives of the parties, and shall be in such format and detail as
the Department may require. No Contract Modification will be approved to compensate the
Professional for correcting, or for responding to claims or litigation for, the Professional’s Phase
100 — Study, Final Report and Phase 500 - Contract Documents/architectural and/or engineering
study/design errors, omissions, or neglect on the part of the Professional.

CONTRACT ORDER: A form (DTMB-0402) issued and signed by the State of Michigan. Once
authorized to proceed by the Project Director, the Professional may: (1) Begin to incur Project
expenses and proceed with the Project on-site; and (2) Provide professional services for the fee
amount designated in the Phases of the Contract Order. Issuance of the DTMB-0402 certifies
that: (1) The State has entered enter into a Professional Services Contract for the professional
services described in the various Phases of this Contract; and that (2) The proper Certificate of
Insurance documents have been received and accepted by the State along with the approval and
signing of the Professional’s Professional Services Contract by the SFA, DCD Director.

DEPARTMENT: The Department of Technology, Management and Budget, State Facilities
Administration, Design and Construction Division. The Department will represent the State of
Michigan in all matters pertaining to this Project. This Professional Services Contract will be
administered through the Department on behalf of the State of Michigan and The State/Client
Agency.

DIRECTOR: The Director of the Department of Technology, Management and Budget or their
authorized State of Michigan representative.

DIRECTOR-SFA: The Director of the Department of Technology, Management and Budget,
State Facilities Administration, or their authorized State of Michigan representative.

DEPARTMENT FIELD REPRESENTATIVE: An employee of the State under the direction of the
Department who provides the Inspection of construction Projects for compliance with the design
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intent of the Professional’'s Phase 500 - Contract Documents/architectural and/or engineering
drawings and specification requirements and the building construction codes. The Department
Field Representative is the liaison between the Construction Contractor, the Professional, and the
Project Director. The Project Director, or the Department Field Representative, has the authority
to require the Professional to respond to and resolve study/design related problems, construction
field problems and to attend Project meetings. Unless delegated by specific written notice from
the Department, the Department Field Representative has no authority to order any changes in
the Project scope of work or authorize any adjustments in Contract price or Contract time. The
Department Field Representative is be included throughout all other phases (100 — 400) to
provide additional knowledge and input throughout the development of the project.

INSPECTION: The Professional and their Consultant firm’s on-site and/or off-site examination of
the Project construction work completed orin progress by the Construction Contractor to determine
and verify to the Department’s, Project Director and the Department Field Representative that the
quantity and quality of all Project construction work is in accordance with the design intent of the
Professional’s Phase 500 - Contract Documents/architectural and/or engineering drawings and
specifications requirements.

KEY PRINCIPAL PERSONNEL/EMPLOYEE: An individual employee of a Professional who is
essential for the successful completion of the Project.

PHASE: A discretely distinguishable step necessary to produce the Project during the
Professional providing architectural and/or engineering study, design, and construction
administration services.

PRIME PROFESSIONAL SERVICES CONTRACTOR/PROFESSIONAL: An individual, firm,
partnership, corporation, association, or other legal entity who is legally permitted by law to sign
and seal final design construction Contract Documents and licensed under the State of Michigan’s
professional licensing and regulation provisions of the Occupational Code (State Licensing Law),
Act 299 of the Public Acts of 1980, Article 20, as amended, to practice architecture, engineering,
environmental engineering, geology, civil, land surveying, or landscape architecture services in
the State of Michigan.

The Prime Professional Services Contractor/Professional is also legally permitted by the State of
Michigan’s regulation provisions of the State Construction Code, Act 230 of the Public Acts of
1972, as amended, and designated in a Construction Contract by the Department to recommend
construction progress payments to the Construction Contractor.

PROJECT: Any new construction, existing site, new utilities, existing building renovation, roof
repairs and/or removal and replacement, additions, alteration, repair, installation, construction
quality control and material testing services, painting, decorating, demolition, conditioning,
reconditioning or improvement of public buildings, works, bridges, highways, or roads authorized
by the Department that requires professional study/design services as part of this Contract.

27-



PROJECT COST: The total Project cost including, but not limited to, site purchase, site survey
and investigation, hazardous material abatement, construction, site development, new utilities,
telecommunications (voice and data), professional fees, construction quality control and material
testing services, testing and balancing services, furnishings, equipment, architectural and/or
engineering plan(s)/drawing(s) design code compliance and plan review approval fees and all
other costs associated with the Project.

PROJECT TESTING PROFESSIONAL/PROFESSIONAL: The Professional firm who is under a
separate Contract with the Department and is responsible for the Project construction Phase
quality control and material testing services program. The construction Phase quality control and
material testing services shall include, but not be limited to, office/laboratory and field testing
services, determine and verify whether or not the construction materials being used for the Project
construction Phase is in accordance with the design intent of the Prime Professional Services
Contractor’s Contract Documents, drawings, and specifications, and be in compliance with the
requirements of this Contract and the attached Appendix 1 — Project/Program Statement. The
Professional is required by the Department to define and specify the types of on-site tests required
and approximate quantities to be tested during the Project construction Phase and the projected
costs thereof. Notice shall be given immediately by the Professional, to the following Project
personnel: (1) the Prime Professional Services Contractor; (2) the involved Construction
Contractor; (3) the Project Director; and (4) the Field Representative of any on-site field Inspection
or test which fails to meet the applicable Project construction quality control and material testing
standards or the Prime Professional Services Contractor's Contract Documents, drawings, and
specifications.

PROJECT DIRECTOR: The professional licensed employee of the Department who is
responsible for directing and supervising the Professional’'s services during the life of this
Contract. The Project Director, or the Department Field Representative, has the authority to
require the Professional to respond to and resolve study/design related problems, construction
field problems and to attend Project related meetings.

PROJECT/PROGRAM STATEMENT: The Project/Program Statement is provided by the
Department and defines the scope of the problem, describes why this Project is desirable, and
provides a preferred resolution of the problem.

PROJECT TEAM: The Professional, the Project Director, the Department Field Representative,
a representative of the State/Client Agency, and others as considered appropriate by the
Department.

STATE: The State of Michigan in its governmental capacity, including its departments, agencies,
boards, commissions, officers, employees, and agents. Non-capitalized references to a state
refer to a state other than the State of Michigan.

STATE/CLIENT AGENCY: A Department of the State of Michigan, for whose use the Project will
ultimately serve, which requires professional architectural and/or engineering design services.

TASK: Shall mean the following: (1) A quantifiable component of design related professional
architectural and/or engineering study/design Task services required to achieve a Phase of the
Project; (2) The most manageable sub-element within a study/design Phase; (3) A unique item of
work within a study/design Phase for which primary responsibility can be assigned; and (4) Has
a time related duration and a cost that can be estimated within a study, design, and construction
Phase.
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DEFINITION OF CONSTRUCTION TESTING REFERENCES: Will be made in capitalized
abbreviated alpha numeric form to specific construction Inspection and testing agencies and/or
associations for soil consolidation compaction, concrete, structural steel, bituminous paving,
masonry, and roofing materials as used in construction (specifications, testing methods, practices,
classifications, and definitions). Such construction testing references will be identified by the
capitalized alphabetic abbreviation which identifies the specific State agency or national
association followed by the numeric construction Inspection and/or testing method and shall be
the latest issued date construction Inspection and/or testing method standard(s) in effect at the
award of this Contract. The Construction Inspection and/or testing abbreviations used for this
Construction Contract are as follows:

Abbreviation State Agency or National Association

AASHTO American  Association of State Highways and
Transportation Officials

ACI American Concrete Institute

AISC American Institute of Steel Construction

ASNT American Society for Nondestructive Testing, Inc.

ASTM American Society for Testing and Materials

AWS American Welding Society

MDOT Michigan Department of Transportation

SSPC Steel Structures Painting Council

SOIL EROSION AND SEDIMENTATION CONTROL: The planning, design and installation of
appropriate Best Management Practices (as defined by the most current version of the
Department’s Soil Erosion and Sedimentation Control Guidebook) designed and engineered
specifically to reduce or eliminate the off-site migration of soils via water runoff, wind, vehicle
tracking, etc. and comply with the Soil Erosion and Sedimentation Control in the State of Michigan
as regulated under the 1994 Public Act 451, as amended — The Natural Resources Environmental
Protection Act, Part 91 — Soil Erosion and Sedimentation Control. Soil Erosion and Sedimentation
Control associated with this Contract will be monitored and enforced by the Department of
Technology, Management and Budget, State Facilities Administration, Soil Erosion and
Sedimentation Control Program.

ARTICLE XIV COMPLETE AGREEMENT: MODIFICATION

This Contract constitutes the entire agreement, as to the Project, between the parties. Any
Contract Modification of this Contract and the Project/Program Statement must be in writing,
signed by duly authorized representatives of the parties, and shall be in such format and detail as
the State may require. No Contract Modification may be entered into to compensate the
Professional for correcting, or for responding to claims or litigation for the Professional’s errors,
omissions, or neglect on the part of the Professional.
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APPENDIX 1

PROJECT/PROGRAM STATEMENT
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DTMB-0430 ISID AE
Billable rate (R 02/22)

STATE CAPITAL OUTLAY PROJECTS

REQUEST FOR PROPOSALS
FROM
PROFESSIONAL SERVICE CONTRACTORS

(Authority PA 431 of 1984)

For Indefinite Scope Indefinite Delivery
Not-to-Exceed Fee, Billable-Rate

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
2023 INDEFINITE SCOPE INDEFINITE DELIVERY (ISID)
REQUEST FOR PROPOSAL
MATERIALS TESTING, QUALITY CONTROL
AND GEOTECHNICAL ENGINEERING SERVICES
VARIOUS LOCATIONS, Michigan

PROPOSAL DUE DATE: Thursday, July 13, 2023, 2:00 p.m., Eastern Time

ISSUING OFFICE

Department of Technology, Management & Budget
State Facilities Administration
Design and Construction Division
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Minor State Capital Outlay Projects
REQUEST FOR PROPOSALS

Part | - Technical Proposal
Part Il - Cost Proposal

Professional Services for
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
2023 INDEFINITE SCOPE INDEFINITE DELIVERY (ISID)
REQUEST FOR PROPOSAL
MATERIALS TESTING, QUALITY CONTROL
AND GEOTECHNICAL ENGINEERING SERVICES
VARIOUS LOCATIONS, Michigan

SECTION | GENERAL INFORMATION

-1 Purpose

This Request for Proposals invites the prospective professional service contractor
(Professional) to prepare a qualifications statement and proposal for an Indefinite Scope
Indefinite Delivery (ISID) contract for professional materials testing, quality control and
geotechnical engineering services for State of Michigan facilities maintenance, alteration,
and construction projects. ISID contracts provide the State of Michigan with a simple and
streamlined qualifications-based selection process for obtaining professional architectural
and engineering services for minor, emergency and / or routine professional services.

Projects will be located statewide, within both developed and undeveloped areas. Project
types expected include building alterations, additions, various facility upgrades and special
maintenance projects. ISID contracts will be used for minor, emergency and / or routine
projects, but client agency needs may require ISID contracting for other or specialized,
projects. Most projects will be minor (below $500,000 total cost) in nature. The ISID
contracts will supplement, but not replace, standard requests for proposals or qualifications
as a method for obtaining professional services.

The following ISID contracts for Materials Testing, Quality Control, and Geotechnical
Engineering Services expire September 6, 2023. These firms should provide RFPs if they
wish to be considered for the 2023 Materials Testing, Quality Control, and Geotechnical
Engineering Services ISID contract.
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Coleman Engineering Company

DLZ Michigan, Inc.

Gosling Czubak Engineering Sciences, Inc.
Gourdie — Fraser, Inc.

Material Testing Consultants, Inc.

OHM Advisors

Professional Service Industries, Inc.

Soil and Materials Engineers. Inc. dba SME
Testing Engineers & Consultants, Inc.

Firms with ISID contracts are eligible to participate in MIDeal, a cooperative purchasing program,
local units of government, K-12 schools, state colleges and universities, and not for profit
hospitals, may, if the firm agrees to participate, contract with an ISID contract holder at the
billable rates specified in the ISID contract.

Please Note:

1. FIRMS HOLDING ISID CONTRACTS ARE NOT GUARANTEED ANY ASSIGNMENTS

2. If your firm holds an ISID contract for environmental, general architectural /
engineering or another variety of ISID contract and you wish to provide Materials
Testing, Quality Control, and Geotechnical Engineering Services, please respond
to this Request for Proposal.

3. The contract term for this ISID will be a period of four (4) years.

If DTMB, Design and Construction Division (DCD) determines that a particular project is suited
to the ISID contracting method, The DCD Project Director will select an ISID Professional to
provide a specific proposal of services and fee for that project. If the proposal is acceptable, the
project will be assigned to that Professional under their ISID contract. DCD reserves the option
of requesting such informal proposal from more than one professional for a particular project.

ISID contracts may include, but not be limited to, the following phase(s) from DTMB’s attached
Sample Standard ISID Contract for Professional services.

Phase—

100 Study
600 Construction Administration - Office Services
700 Construction Administration - Field Services

The minimum professional qualifications to complete the scope of work for this project are

demonstrated experience in the successful planning and execution of similar projects in full
accordance with all applicable Local, State, and Federal regulations.
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-2  Project/Program Statement

See attached project/program statement for more detailed information. The Professional, by
submitting a Technical (Part 1) and Cost (Part Il) Proposal to DTMB for evaluation, states that
they can and will provide complete services when an individual project is assigned to them.

No increase in compensation to the Professional will be allowed unless there is a material
change made to the scope of work of the project/program statement and the change to the
project/program statement is approved in writing by DTMB, State Facilities Administration (SFA),
Design and Construction Division (DCD).

-3 Issuing Office

This RFP is issued by the Department of Technology, Management and Budget (DTMB), on
behalf of the State of Michigan and its Client Agencies. PROPOSALS SHALL BE RETURNED
TO THE ISSUING OFFICE via State of Michigan Procurement website — SIGMA VSS.

The point of contact for all other items in this Request for Proposal is:

Chris Parsons, Project Director

Department of Technology, Management and Budget

State Facilities Administration, Design and Construction Division
P.O. Box 30026

Lansing, Ml 48909

Telephone Number: (517) 256-5677

Email: parsonsc5@michigan.gov

-4 Contract Award

Professionals are requested to submit a two-part proposal, Technical Proposal - Part |,
including a Qualifications Questionnaire, and Cost Proposal - Part Il. Proposals will be
evaluated by an Ad Hoc Advisory Committee based on the Technical Portion - Part | eighty
percent (80%) and the Cost Proposal - Part Il twenty percent (20%).

DTMB will offer a contract to several professional firms recommended by the Ad Hoc
Advisory Committee after evaluation of the proposal. Recommendation is expected within
thirty (30) days following the due date of the proposal.

Professional firms must attach a signed Certification of a Michigan Based Business and the
Responsibility Certification forms.

-5 Rejection of Proposals

The State of Michigan reserves the right to reject any or all proposals, in whole or in part,
received because of this Request for Proposals.
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-6

Incurring Costs

The State of Michigan is not liable for any cost incurred by the Professional prior to
acceptance of a proposal and the award and execution of a contract and issuance of the
state's contract order.

Mandatory Pre- Proposal Meeting

NO MANDATORY PRE-PROPOSAL MEETING will be conducted by the Issuing Office
for this Request for Proposal.

Questions that arise because of this RFP MUST BE SUBMITTED IN WRITING to the
issuing office no later than Thursday, July 6, 2023, at 12:00 p.m., Eastern time (ET). Ifit

becomes necessary to amend any part of this RFP, addenda will be posted on the
SIGMA VSS website.

Responsibilities of Professional

The Professional will be required to assume responsibility for all professional services
offered in their proposal whether they possess them within their organization or not.
Further, the State of Michigan will consider the Professional to be the sole point of contact
regarding contractual matters, including payment of all charges resulting from the contract.
The prime professional shall possess a license to practice in the State of Michigan pursuant
to the Occupational Code (PA 299 of 1980).

Proposals

The professional must submit a complete, straightforward response to this Request for
Proposal. The proposal should describe the professional’s ability to meet the requirements
of the Request for Proposal.

The proposal must be submitted electronically through the State of Michigan Procurement
System (SIGMA VSS). No other distribution of proposals will be made by the Professional.
To be considered responsible and responsive, proposals must be uploaded to SIGMA VSS
on or before 2:00 p.m., Eastern time (ET), on Thursday, July 13, 2023. Proposal must
be signed by an official authorized to bind the professional firm to its provisions. NO
FACSIMILES OR E-MAILS OF THE REQUEST FOR PROPOSAL WILL BE ACCEPTED.

The proposal and attachments must be fully uploaded and submitted prior to the proposal
deadline. Please do not wait until the last minute to submit a proposal, as the SIGMA
VSS system will not allow a proposal to be submitted after the proposal deadline identified
in the solicitation, even if a portion of the proposal has been uploaded.

SIGMA has a maximum size limit on file uploads. When uploading, your attachment(s) the
attachment must be 6mb or less.

Also, when entering proposal amount, please enter the total cost amount as one dollar

($1.00). Bidder’s failure to submit a proposal as required may result in being deemed
nonresponsive.
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Questions on vendor registration, proposal submissions, or navigation in the SIGMA VSS
system can be answered by contacting the SIGMA Help Desk either by telephone at
517.284.0540 or toll free at 888.734.9749 or by email at sigma-procurement-
helpdesk@michigan.gov

SECTION I PROPOSAL FORMAT - PART | - TECHNICAL

The Professional firm submitting a proposal must complete the Professional
Questionnaire (see attached fillable form document in Microsoft Word format). This
questionnaire must be accompanied by a narrative addressing the items below.

The proposal must be submitted in the format outlined below. Paginate proposals and ensure
that the proposals refer specifically to the project at hand. Proofread proposals for language
and mathematical errors. The items shown below are considered in the Ad Hoc Committee
proposal review of technical qualifications.

Il General Information and Project Team

State the full name, address, and SIGMA Vendor Number of the organization and, if
applicable, the branch office, consultants or other subordinate elements that will provide or
assist in providing the service. Indicate whether you operate as an individual, partnership,
or corporation. If a corporation, include the state in which you are incorporated. State
whether you are licensed to operate and practice in the State of Michigan.

Within the last 5 years, has your company or any of its related business entities defaulted
on a contract or had a contract terminated for cause? If yes, provide the date, contracting
entity, type of contract, and details about the termination or default.

If awarded a contract, state the specific SIGMA business address which you would like
associated for all communication (Contracts, Contract Order, Contract Modifications and
Payments)? Please list all person(s) authorized to receive and sign a resulting contract and
/ or subsequent assignment(s). Please include persons name, title, address, email and
phone number The Professional must include the Certification and Addendum
Acknowledgment forms at the end of this RFP as part of your proposal response.

[1-2 Understanding of Project and Tasks

Outline your experience with governmental or institutional design and construction,
particularly as it relates to small facility preservation, maintenance, and alterations projects.
Address programming, schematic and design development phases, construction
documentation and construction inspection.

Explain how your firm or project team is the best suited to provide the services required for
this project and would provide the best value to the State of Michigan for this work.
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11-3

-4

[1-5

Personnel

The professional must be able to staff a project team which has the qualifications and
expertise necessary to undertake small facility preservation, maintenance, and alterations
projects. Include the full names of all personnel by classification that will be employed in
the project. Indicate which of these individuals you consider to be “Key Personnel” for the
successful completion of these project types, identify them by position and classification
and provide their resumes.

The Professional must identify all Key Personnel that will be assigned to this contract in
the table below which includes the following:

a. Name and title of staff that will be designated as Key Personnel.
b. Key Personnel years of experience in the current classification.

c. Key Personnel’s roles and responsibilities, as they relate to this RFP, if the
Professional is successful in being awarded the Contract. Descriptions of roles
should be functional and not just by title.

d. ldentify if each Key Personnel is a direct, or consultant employee.

e. ldentify where each Key Personnel staff member will be physically located (city and
state) during the Contract performance.

The Professional must provide detailed, chronological resumes of all proposed Key
Personnel, including a description of their work experience relevant to their proposed role
as it relates to the RFP. Qualifications will be measured by education and experience with
particular emphasis to experience on projects similar to that described in the RFP.

Provide an organization chart outlining authority and communication lines for each
professional firm, including Key Personnel, including sub-consultants, client agency, and
DTMB.

Management Summary, Work Plan, and Schedule

The Professional must outline their work plan and methodology so that it is understood
what services and deliverables will be provided, and the quality of the services and
deliverables as well. Describe in detailed narrative form your plan for accomplishing the
projects of the type expected. Describe clearly and concisely each professional task, event,
and deliverable required for project completion. Do not simply reiterate language and tasks
from the DTMB Professional Services Contract. Describe your constructability review and
quality control plan.

Questionnaire

The professional firm submitting a proposal must complete the Professional Questionnaire
(refer to attached fillable form in Microsoft Word format).
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SECTION Il PROPOSAL FORMAT - PART Il - COST

[1-1

Instructions and Information — Billable Rate

The Part Il - Cost Proposal for the ISID contract shall outline the billable ranges for each of
the Professional firm’s positions / classifications. Specific cost proposals for individual
projects will be obtained at the time of individual project assignment and shall identify
specific personnel assigned and carefully interface with all phases/tasks of the work plan
requested at that time. If sub-consultants are used, their fees shall be provided. A mark-
up of the Professional consultants’ fees or billing rates will be allowed; indicate the
percentage of the mark-up within the tables.

Reimbursable Expenses: The DTMB will reimburse the Professional for the actual cost of
printing and reproduction of project deliverables such as survey and/or study reports.
DTMB will also reimburse for U. S. Mail regular shipping or postage. A mark-up of
reimbursable expenses will be allowed for services not performed in house; indicate the
percentage of the mark-up within the tables, not to exceed 5%.

All other costs, such as fringe benefits, vacations, sick leave, insurance, meals, lodging,
travel, all computer time, and clerical/secretarial services (not project related), telephone
services, miscellaneous travel, reproduction services for other than bid documents,
employees not providing a direct service, other indirect costs, overhead and profit, shall be
included in the calculation of the Professional's billing rates.

If the project is further than 100 miles one-way from the Professional firm’s office, travel
expenses to the project site will be allowed as a reimbursable expense at the State of
Michigan’s rates, based on DTMB’s Vehicle and Travel Services Travel Rate
Reimbursement for premium mileage rates in effect at execution of the contract.
Mileage allowed will be actual, less 100 miles each way. Other travel expenses are not
to be included, unless specifically authorized in writing. Provide an estimated
allowance of reimbursable costs for travel expenses to the project site, in your proposal
response.

Completeness of Proposal: The design phase services shall cumulatively include any
services required for subsequent issuing and processing of bulletins arising from, but not
limited to, design errors and/or omissions, code compliance (precipitating either from plan
review or on-site/field observations), or modification of existing structures or systems
necessary to achieve the intent of the project statement.

The design phase services shall include, either by cumulative allowance or by specific task,
the furnishing of all project data and services necessary to legally implement the project.
his includes but may not be limited to, code reviews and/or interpretations, project
meetings, presentations, hearings, utility allocations requests, and/or connections,
easements, or permits.
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Any contract issued by the state pursuant to this proposal anticipates that the Professional
will provide, but shall not seek compensation for, services necessary to respond to and
resolve contractor claims arising wholly or in part from the Professional's design errors or
omissions or other aspects of the design or for any aspect of the professional's
performance which is inconsistent with the professional or construction contracts. No task
or part thereof may include costs for such efforts.

Cost Review: Cost Proposals are reviewed on Interface and Total Fee. Interface refers to
how the effort proposed (defined as the numbers of hours per phase, considered with the
staff and classification assigned to that phase) relates to the effort the DTMB and the Client
Agency expect or estimate to be required to deliver the project successfully. Total Fee
refers to the total of the prime Professionals’ fee, sub-consultants, travel, and other
reimbursable expenses.

Identification of Personnel and Estimated Compensation

Provide compensation information for the Professional as well as any Sub-consultants.
Note that employees of a separate professional firm or consultant, if proposed, should also
be included, and noted.

A. Primary Professional and Sub-consultant(s) — Position, Classification &
Employee Billable Rate Information

Using the format of Form IlI-2-A (attached), identify the service being provided and the
Sub-consultant’'s employee(s) names and position classifications. It is not required to
provide a team that covers all disciplines.

List current hourly billable rate ranges for each year / classification, from the beginning to
the end of the contract This range of current and anticipated hourly billing rates shall include
any anticipated pay increases over the life of the Professional’s four-year ISID contract
duration. Sub-consultant fees will be included in individually assigned project contracts as
not-to-exceed reimbursable amounts, including a reasonable mark-up to be specified,
mark-up not to exceed 5%.

To determine your current billing rates, use the attached guideline page for information
regarding the “Overhead Items Used for Professional Firm’s Billing Rates Calculation,” and
the web-link to “Sample Standard ISID Contract for Professional Services,” Article 2 —
Compensation.

Consultants providing professional services must submit separate billing rates for services
that they will provide. A reasonable mark-up of the consultants billing rates, not to exceed
5%, will be allowed. ALL other costs, such as indirect labor, telephones, miscellaneous
reproduction, travel, etc. shall be included in the professional’s billing rate.

For individual assigned projects the proposal will identify, for each task, the estimated cost.
The combination of all phases/tasks shall become the professional’s maximum not-to-
exceed cost for all services. Compensation for each phase will be in accordance with the
“‘Sample Standard ISID Contract for Professional Services,” Article 2 — Compensation. The
following ltems B, C and D will be required only at the time a proposal for an individual
assigned project is requested.
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B. Fee with Anticipated Hours by Phase for Individual Assigned Projects

Using the format of Form 1lI-2-B, identify for each phase the estimated hours for each
employee and include the billable rate for each employee. Provide totals.

C. Reimbursable Expenses for Individual Assigned Projects

Using the format of Form IlI-2-C, identify the phase number, firm name and description of
sub-consulting services expressed as a not-to-exceed amount. Identify the phase
number, firm name, and description of all reimbursable direct expenses expressed as a
not-to-exceed amount (travel over 100 miles one-way, printing, tests, etc.). Note the mark-
up(s) for handling reimbursable expenses is not to exceed 5% Provide totals.

D. Total, Summarized by Phase for Individual Assigned Projects

Using the format of Form IlI-2-D, provide a total of the fees and reimbursable expenses,
by phase, as outlined in items B and C above. The total of all phases shall become the
Professional's maximum not-to-exceed contract for all design services. Compensation for
each phase will be in accordance with the "Sample Standard ISID Contract for Professional
Services."

Use the attached forms to establish your total compensation and trade contract
reimbursables.
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The following instructions are to be used by the Professional Services Contractor firms to
determine the hourly billing rate to use on State of Michigan Projects.

The Professional’s Consultant must submit a separate hourly billing rate for the professional
consultant services they will provide for State of Michigan Projects. A moderate mark-up, not
to exceed 5%, of the Professional’s Consultant services hourly billing rates will be allowed.

The Department will reimburse the Professional for the actual cost of printing and reproduction
of the Contract Bidding Documents, soil borings, surveys and any required laboratory testing
services and use of field equipment. No mark-up of these Project costs will be allowed if
services are performed in house.

2023 HOURLY BILLING RATE
Based on 2022 Expenses

OVERHEAD ITEMS ALLOWED FOR THE PROFESSIONAL SERVICES CONTRACTOR

FIRM’S HOURLY BILLING RATE CALCULATION

SALARIES:

Principals ( Not Project

Related)
Clerical / Secretarial

Technical (Not Project

Related)

Temporary Help Tax
Technical Training
Recruiting Expenses

TAXES:

Franchise Taxes
Occupancy Tax
Unincorporated
Business Tax
Single Business Tax
Property Tax
Income Tax

EMPLOYEE BENEFITS:

Hospitalization

Employer’s

Federal Insurance
Contributions Act (FICA)Tax
Unemployment Insurance

Federal Unemployment
Disability

Worker's Compensation
Vacation

Holidays

Sick Pay

Medical Payments
Pension Funds
Insurance - Life
Retirement Plans

SERVICES
(PROFESSIONAL)

Accounting
Legal
Employment Fees

Computer Services Bond)

Research
Project / Contract Bond
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INSURANCE:
Professional Liability Insurance

Flight and Commercial Vehicle

Valuable Papers

Office Liability

Office Theft

Premises Insurance

Key — Personnel Insurance
Professional Liability Insurance

EQUIPMENT RENTALS:

Computers
Typewriter
Bookkeeping

Dictating

Printing

Furniture and Fixtures
Instruments



OFFICE FACILITIES:

Rents and Related
Expenses

Utilities

Cleaning and Repair

SUPPLIES:

Postage

Drafting Room
Supplies
General Office
Supplies

Library

Maps and Charts
Magazine
Subscriptions

TRAVEL:
All Project — Related

Travel* (refer to page
13)

LOSSES:
Bad Debts (net)
Uncollectible Fee

Thefts (not covered by
Project / Contract)

Forgeries (not covered by

Project / Contract)

PRINTING AND
DUPLICATION:

Specifications (other than
Contract Bidding documents)

Drawings (other than

Contract Bidding documents)

Xerox / Reproduction

Photographs

MISCELLANEOUS:

Professional Organization
Dues for Principals and

Employees
Licensing Fees
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FINANCIAL:

Depreciation

SERVICES
(NONPROFESSIONAL):

Telephone and Telegram

Messenger Services



II-2-A. Position, Classification and Employee Billing Rate Information

Firm Name XYZ, Inc.

Yearly Hourly Billing Rate Increase ~4%
Position/Classification

Year 2023 | Year 2024 | Year 2025 | Year 2026

Principal/Project Manager** | $100.00 $105.00 $110.00 $116.00
Senior Architect $100.00 $105.00 $110.00 $116.00
Quality Control/Assurance $100.00 $105.00 $110.00 $116.00
Licensed Surveyor** $90.00 $95.00 $99.00 $104.00
Project Engineer** $90.00 $95.00 $99.00 $104.00
Mechanical Engineer** $90.00 $95.00 $99.00 $104.00
Sr. Structural Engineer $80.00 $84.00 $88.00 $92.00
Electrical Engineer $80.00 $84.00 $88.00 $92.00
Scientist/Surveyor $65.00 $68.00 $71.00 $75.00
Staff Engineer $65.00 $68.00 $71.00 $75.00
Staff geologist $65.00 $68.00 $71.00 $75.00
CAD Operator $75.00 $79.00 $83.00 $87.00
Technician $65.00 $68.00 $71.00 $75.00
Field Technician $50.00 $53.00 $56.00 $59.00
Technical Support $35.00 $37.00 $39.00 $41.00

*Billing Rate will be in accordance with the attached guideline page for instructions regarding the
"Overhead Items used for Professional Billing Rate Calculation," and the "Sample Standard
Contract for Professional Services," Article 5, Compensation Text.

** Key Project Personnel
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11-2-B. Fee with Anticipated Hours and Billing Rate

TOTAL BILLING TOTAL
HOURS RATE
POSITION/
CLASSIFICATION
Principal/Project 30 100.00 3,000.00
Manager
Senior Architect 17 100.00 1,700.00
Licensed Surveyor 9 90.00 810.00
Project Engineer 8 90.00 720.00
Mech. Engineer. 8 90.00 720.00
Sr. Structural Engineer 8 80.00 640.00
Electrical Engineer 22 80.00 1,760.00
Draftsperson 40 35.00 1,400.00
Quality Control 2 100.00 200.00
CAD Operator 42 35.00 1,470.00
SUBTOTAL 186 $10,667.50

Page 14




11-2C. Authorized Reimbursables -- Sub-consultants, Testing and Expenses

*Firm’s Mark-Up Percentage:

TOTAL
PHASE NAME OF FIRM DESCRIPTION OF SERVICES AMOUNT*
PROVIDED (Including
mark-up)

Forrest T. Arrea, .
Phase Landscape Architect, De§|gn of Stormwater Management 500.00
400 oy Rain Garden

Howell, Michigan
Phase | XYZ Productions, Inc. | Printing and reproduction of bidding
500 Lansing, Michigan documents 500.00

Forrest T. Arrea, .
Phase Landscape Architect, De§|gn of Stormwater Management 500.00
500 . . Rain Garden

Howell, Michigan

SUBTOTAL $ 1,500.00

lI-2D. Total, Summarized by Phase
Phase Phase Phase Phase Phase
PHASE 300 400 500 600 700 TOTAL

Professional Fee $1,597.50 | $2,820.00 | $3,970.00 | $1,120.00 | $1,160.00 | $10,667.50
Reimbursable
Expenses $0.00 | $750.00 | $1,250.00 $0.00 | $500.00 $1,500.00
SUB-TOTAL $1,597.50 | $3,570.00 | $5,220.00 | $1,120.00 | $1,660.00
TOTAL CONTRACT
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R 08/20
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division

Certification of a Michigan Based Business

(Information Required Prior to Contract Award for Application
of State Preference/Reciprocity Provisions)

To qualify as a Michigan business:
Vendor must have, during the 12 months immediately preceding this bid deadline:

or
If the business is newly established, for the period the business has been in existence, it has:

(Check all that apply):

[ ] Filed a Michigan single business tax return showing a portion, or all the income tax
base allocated or apportioned to the State of Michigan pursuant to the Michigan
Single Business Tax Act, 1975 PA 228, MCL « "208.1 — 208.145: or

[] Filed a Michigan income tax return showing income generated in or attributed to
the State of Michigan; or

[ ] Withheld Michigan income tax from compensation paid to the bidder's owners and
remitted the tax to the Department of Treasury; or

| certify that | have personal knowledge of such filing or withholding, that it was more than a
nominal filing for the purpose of gaining the status of a Michigan business, and that it indicates
a significant business presence in the state, considering the size of the business and the nature
of its activities.

| authorize the Michigan Department of Treasury to verify that the business has or has not met
the criteria for a Michigan business indicated above and to disclose the verifying information to
the procuring agency.

Bidder shall also indicate one of the following:
[] Bidder qualifies as a Michigan business (provide zip code: )

[] Bidder does not qualify as a Michigan business (provide name of State: ).
[_] Principal place of business is outside the State of Michigan, however

service/commodity provided by a location within the State of Michigan (provide zip
code: )
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R 08/20
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division

Bidder:

Authorized Agent Name (print or type)

Authorized Agent Signature & Date

Fraudulent Certification as a Michigan business is prohibited by MCL 18.1268 § 268. A
BUSINESS THAT PURPOSELY OR WILLFULLY SUBMITS A FALSE CERTIFICATION
THAT IT IS A MICHIGAN BUSINESS OR FALSELY INDICATES THE STATE IN WHICH IT
HAS ITS PRINCIPAL PLACE OF BUSINESS IS GUILTY OF A FELONY, PUNISHABLE BY
A FINE OF NOT LESS THAN $25,000 and subject to debarment under MCL 18.264.
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R 08/20
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division

Responsibility Certification

The bidder certifies to the best of its knowledge and belief that, within the past three (3) years,
the bidder, an officer of the bidder, or an owner of a 25% or greater interest in the bidder:

(a) Has not been convicted of a criminal offense incident to the application for or performance
of a contract or subcontract with the State of Michigan or any of its agencies, authorities,
boards, commissions, or departments.

(b) Has not had a felony conviction in any state (including the State of Michigan).

(c) Has not been convicted of a criminal offense which negatively reflects on the bidder’s
business integrity, including but not limited to, embezzlement, theft, forgery, bribery,
falsification, or destruction of records, receiving stolen property, negligent
misrepresentation, price-fixing, bid rigging, or a violation of state or federal anti-trust
statutes.

(d) Has not had a loss or suspension of a license or the right to do business or practice a
profession, the loss or suspension of which indicates dishonesty, a lack of integrity, or a
failure or refusal to perform in accordance with the ethical standards of the business or
profession in question.

(e) Has not been terminated for cause by the Owner.
(f) Has not failed to pay any federal, state, or local taxes.
(g) Has not failed to comply with all requirements for foreign corporations.

(h) Has not been debarred from participation in the bid process pursuant to Section 264 of 1984
PA 431, as amended, MCL 18.1264, or debarred or suspended from consideration for
award of contracts by any other State or any federal Agency.

(i) Has not been convicted of a criminal offense or other violation of other state or federal law,
as determined by a court of competent jurisdiction or an administrative proceeding, which
in the opinion of DTMB indicates that the bidder is unable to perform responsibly or which
reflects a lack of integrity that could negatively impact or reflect upon the State of Michigan,
including but not limited to, any of the following offenses under or violations of:

i. The Natural Resources and Environmental Protection Act, 1994 PA 451, MCL 324.101
to 324.90106.

ii. A persistent and knowing violation of the Michigan Consumer Protection Act, 1976 PA
331, MCL 445.901 to 445.922.
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R 08/20

Vi.

Vii.

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division

1965 PA 166, MCL 408.551 to 408.558 (law relating to prevailing wages on state
projects) and a finding that the bidder failed to pay the wages and/or fringe benefits due
within the period required.

iv. Repeated or flagrant violations of 1978 PA 390 MCL 408.471 to 408.490 (law relating

to payment of wages and fringe benefits).

A willful or persistent violation of the Michigan Occupational Health and Safety Act, 1974,
PA 154, MCL 408.10001 to 408.1094, including: a criminal conviction, repeated willful
violations that are final orders, repeated violations that are final orders, and failure to
abate notices that are final orders.

A violation of federal or state civil rights, equal rights, or non-discrimination laws, rules,
or regulations.

Been found in contempt of court by a Federal Court of Appeals for failure to correct an
unfair labor practice as prohibited by Section 8 of Chapter 372 of the National Labor
Relations Act, 29 U. s. C. 158 (1980 PA 278, as amended, MCL 423.321 et seq).

(i) 1s NOT an Iran linked business as defined in MCL 129.312.

| understand that a false statement, misrepresentation, or concealment of material facts
on this certification may be grounds for rejection of this proposal or termination of the
award and may be grounds for debarment.

Bidder:

Authorized Agent Name (print or type)

Authorized Agent Signature & Date

[] I'am unable to certify to the above statements. My explanation is attached.
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R 08/20
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division

ACKNOWLEDGMENT OF ADDENDUMS

PSC acknowledges receipt of Addenda: No. _ dated: ,

No.  dated: No. dated:
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Version 10/22

Questionnaire for Professional Services

Department of Technology, Management and Budget
2023 Indefinite-Scope Indefinite-Delivery — Request for Qualifications
Materials Testing, Quality Control and Geotechnical Engineering
Services
Various Locations, Michigan

INSTRUCTIONS: Firms shall complete the following information in the form provided. A
separate sheet may be used if additional space is needed; please key the continuation
paragraphs to the questionnaire. Answer questions completely and concisely to streamline the
review process.

ARTICLE 1: BUSINESS ORGANIZATION

1. Full Name: Click or tap here to enter text.
Address: Click or tap here to enter text.
Telephone and Fax: Click or tap here to enter text.
Website: Click or tap here to enter text. E-Mail: Click or tap here to enter text.
SIGMA Vendor ID: Click or tap here to enter text.

If applicable, state the branch office(s), partnering organization or other subordinate
element(s) that will perform, or assist in performing, the work: Click or tap here to enter text.

If awarded a contract and / or subsequent assignment(s), state the specific SIGMA business
address which you would like associated for all communication (Contracts, Contract Order,
Contract Modifications and Payments)? Click or tap here to enter text.

Please list all person(s) authorized to receive and sign a resulting contract and / or
subsequent assignment(s). Please include persons name, title, address, email and phone
number. Click or tap here to enter text.

2. Check the appropriate status:

[] Individual firm [_] Association[_] Partnership[_] Corporation, or [_] Combination —
Explain: Click or tap here to enter text.

If you operate as a corporation, include the state in which you are incorporated and the date
of incorporation: Click or tap here to enter fext.

Include a brief history of the Professional’s firm: Click or tap here o enter text.
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3. Provide an organization chart depicting key personnel and their roles for a typical assigned
project. Include generic supporting staff positions.

4. Has there been a recent change in organizational structure (e.g., management team) or
control (e.g. merger or acquisition) of your company? If the answer is yes: (a) explain why
the change occurred and (b) how this change affected your company. Click or tap here to
enter text.

5. Provide a four year rate schedule per position.
ARTICLE 2: PRIOR EXPERIENCE

Provide a client reference and brief descriptions of at least three (3) projects in the last five
years closely related to the work requested in this Request for Proposal.

Project 1 Reference Information

Project Name: Click or tap to enter text

Project Address: Click or tap to enter text

Key Personnel: Click or tap to enter text

Project City / State / Zip: Click or tap to enter text

Contact Name / Phone Number / Email Address: Click or tap to enter text

Project Description: Click or tap to enter text

Project 2 Reference Information

Project Name: Click or tap to enter text

Project Address: Click or tap to enter text

Key Personnel: Click or tap to enter text

Project City / State / Zip: Click or tap to enter text

Contact Name / Phone Number / Email Address: Click or tap to enter text

Project Description: Click or tap to enter text
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Project 3 Reference Information

Project Name: Click or tap to enter text

Project Address: Click or tap to enter text

Key Personnel: Click or tap to enter text

Project City / State / Zip: Click or tap to enter text

Contact Name / Phone Number / Email Address: Click or tap to enter text

Project Description: Click or tap to enter text

ARTICLE 3: CONTRACT UNDERSTANDING

The following items should be addressed on the assumption that your firm is awarded an
Indefinite-Scope, Indefinite-Delivery contract. (See attached sample contract).

3.1

3.2

3.3

3.4

3.5

3.6

Is it understood that your firm is required to respond to small projects (less than $25,000)
as well as larger projects?

Yes O No O
Is it understood that there is no guarantee of any work under this contract?
Yes OO No O

Is it understood that your firm will be required to execute the attached standard State of
Michigan contract language for professional services?

Yes O No O

Is it clearly understood that professional liability insurance is required at the time of
execution of the ISID contract? (See Article 5 of the attached Sample Contract.)

Yes O No O

Is it understood that your firm must comply with State of Michigan law as it applies to your
services?

Yes O No O

Does your firm have prior experience working with the State of Michigan?
Yes O No O

If yes, explain: Click or tap here to enter text.
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ARTICLE 4: CAPACITY AND QUALITY

4.1 Briefly describe your firm’s methods and procedures for quality control for your
deliverables and services.
Click or tap here to enter text.

4.2 Wil there be a key person who is assigned to a project for its duration?
Yes O No O

4.3 Please present your understanding of the relationship between your firm, the DTMB
Design and Construction Division, and the State Agency for whom a project will be
completed.
Click or tap here to enter text.

4.4 Describe your approach if a contractor disputes your firm’s findings.
Click or tap here to enter text.

4.5 How will your firm provide consistent and continuous communication pertaining to project
activities and project status to the State of Michigan during the progress of projects?
Click or tap here to enter text.

4.6 Does your company have an FTP or similar site for quick posting and distribution of
information, drawings, field inspection reports, and other communications?
Yes O No O

4.7 Are examples of reports, letters, findings from a representative sampling of projects
provided?
Yes O No O

4.8 When was the accrediting agency’s last inspection of your laboratory?
Click or tap here to enter text.

4.9 Did the inspection list any nonconformities and have these nonconformities been fully

addressed?

Click or tap here to enter text.

4.10 Does your laboratory have written equipment calibration procedures for all laboratory and

field testing equipment?

Yes O No O
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411 How frequently are calibrations performed and are calibrations traceable to a National
Standard ?

Click or tap here to enter text. %

4.12 On a typical project, what would be your response time, from the time receive a project
assignment to starting investigation and design work? (A typical project might be one
involving several disciplines and in the neighborhood of a $25,000 fee.)

Yes O No O

4.13 Are all field and laboratory reports reviewed by a State of Michigan licensed engineer
trained in Construction Materials Testing ?

Yes O No O

4.14 How many construction testing projects can be accommodated by your firm within one
construction season?.

Click or tap here to enter text.

4.15 What construction testing equipment does your firm possess or have access to?

Click or tap here to enter text.

4.16 What laboratory facilities are available to your firm?

Click or tap here to enter text.

4.17 What types of non-destructive testing can your firm perform?

Click or tap here to enter text.

418  What types of construction quality assurance services does your firm provide?

Click or tap here to enter text.

ARTICLE5: PROJECT EXECUTION

5.1 Please provide copies of you company’s current Construction Materials Testing laboratory
accreditations along with a list of all accredited fields of testing: ex. Asphalt cement, hot
mix asphalt, emulsified asphalt, aggregate, soil, sprayed fire — resistive materials (SFRM),
Portland cement concrete, hydraulic cement, unit masonry and metals.

5.2 What is your minimum advanced notification time for scheduling Certified Technicians?

Click or tap here to enter text.

5.3 Are field technicians provided with company vehicles with appropriate signage
identifying the testing company or are field technicians required to drive personal
vehicles?
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Yes O No O
5.4 Are field technicians provided a company photo identification?

Yes O No O

5.5 Would certain technicians be designated for State of Michigan projects and, if not,
what is done to assure that the technician assigned for field testing is familiar with
State of Michigan specific project testing requirements?

Yes O No O

If no, Click or tap here to enter text.

5.6 Is field concrete cylinder curing boxes used on all
projects?

Yes [ No O

5.7 Are all cylinder boxes equipped with maximum / minimum
thermometers?

Yes O No O

5.8 Are maximum / minimum temperatures recorded with each
cylinder pickup?

Yes O No O

5.9 Are all cylinder boxes clearly labeled with the laboratory name, address, and
phone number?

Yes O No O

5.10 What portion of the assigned work will be performed with your staff and
what portion will be provided by subconsultants?

Click or tap here to enter text.

% Staff % Sub Consultants
5.11 What be your response time from the notice of assignment to quote to start of work?

Click or tap here to enter text.. Days / Weeks
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5.12 What is minimum amount of notice your firm requires before commencement can begin?
Click or tap here to enter text. Days / Weeks

ARTICLE 6: PERSONNEL

6.1 Has an organizational chart that includes each person on your project team and their
identified roles for a typical assigned project been provided?

Yes OO No O
6.2 Has resumes for the Key Personnel been included in your RFP response?
Yes 0 No O

6.3 Please provide a list of Field and Laboratory Technician Certifications in your RFP
response

ARTICLE 7: CONSULTANTS / SUBCONSULTANTS

Specifically identify any consultants/subcontractors you plan to use including those for
engineering. Note: If any support must be provided by a consultant/subcontractor, said
consultants/subcontractors must indicate their capability and willingness to carry out the
work):

Consultant/Subconsultant 1

Business Name:

Address:

City/State/Zip:

Contact Name and Telephone #:
Description of Work to Be Conducted:
Letter of intent provided? [ ]Yes [ ]No

Consultant/Subconsultant 2

Business Name:

Address:

City/State/Zip:

Contact Name and Telephone #:
Description of Work to Be Conducted:
Letter of intent provided? [ ]Yes [ ]No

Consultant/Subconsultant 3

Business Name:

Address:

City/State/Zip:

Contact Name and Telephone #:
Description of Work to Be Conducted:
Letter of intent provided? [ ]Yes [ |No
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Technology, Management & Budget

Questionnaire for Professional Services

Department of Technology, Management and Budget
2023 Indefinite-Scope Indefinite-Delivery — Request for
Qualifications Materials Testing, Quality Control and Geotechnical
ESgindeesng
Various Locations,
Michigan
INSTRUCTIONS: Firms shall complete the following information in the form provided. A
separate sheet may be used if additional space is needed; please key the continuation
paragraphs to the questionnaire. Answer questions completely and concisely to streamline
the review process.

ARTICLE 1: BUSINESS ORGANIZATION

1. Full Name: Material Testing Consulants
Address: 693 Plymouth Ave NE. Grand Rapids. Ml 49505
Telephone and Fax: 616-456-54
Website: www.mtc-test.com E-Mail: info@mtc-test.com
SIGMA Vendor ID: CV0021931

If applicable, state the branch office(s), partnering organization or other subordinate
element(s) that will perform, or assist in performing, the work: N/A

If awarded a contract and / or subsequent assignment(s), state the specific SIGMA business address which you
would like associated for all communication (Contracts, Contract Order, Contract Modifications and Payments)?

693 Plymouth Ave NE, Grand Rapids, Ml 49505

Please list all person(s) authorized to receive and sign a resulting contract and / or subsequent assignment(s).
Please include persons name, title, address, email and phone number. Tim Lautenbach, CMT Department
Manager,tlautenbach Allan Howland, Environmental Supervisor, ahowland@mtc-test.com, Todd Munger, GEO
Department Manager, tmunger@mtc-test.com

2. Check the appropriate status:

[Jindividual firm [_]Association [_]Partnership [/|Corporation, or [_]Combination —
Explain: Click or tap here to enter text.

If you operate as a corporation, include the state in which you are incorporated and the date of incorporation: Michigan

Include a brief history of the Professional’s firm: Founded in 1968 by Raymond P. Elliott,
P. E., we are a Michigan Corporation providing engineering, consulting and independent testing services in
construction materials, soil mechanics and environmental matters. With offices in Grand Rapids, Ann
Arbor, and Lansing, Michigan, as well as our portable laboratories we are able to servethe industry needs
nation wide. Our wholly owned subsidiary, MATECO Drilling Company is an environmental, geotechnical
and HDD drilling contractor. Our combined abilities allow us to uniquely and productively manage projects
with our in-house personnel and equipment, controlling the approach, cost, safety, and technical aspects of
the engagements.
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3. Provide an organization chart depicting key personnel and their roles for a typical assigned
project. Include generic supporting staff positions.

4. Has there been a recent change in organizational structure (e.g., management team) or
control (e.g. merger or acquisition) of your company? If the answer is yes: (a) explain why

the change occurred and (b) how this change affected your company. Yes, Testing and
Engineering Consulants, LLC was brought on.MTC is still a family owned company with the original owners involved,
however, this provided an increase in capital investment to provide higher quality services.

5. Provide a four year rate schedule per position.
ARTICLE 2: PRIOR EXPERIENCE

Provide a client reference and brief descriptions of at least three (3) projects in the last five
years closely related to the work requested in this Request for Proposal.

Project 1 Reference Information

Project Name: Ludington State Park Restroom Building

Project Address: 8800 M 116

Key Personnel: Steve Elliot, Tim Lautenbach

Project City / State / Zip: Ludington, MI 49431

Contact Name / Phone Number / Email Address: Kris Garrison - Michigan Department of Technology - garrisonk@michigan.gov
Architect was Straub, Pettitt, and Yaste - (248) 658-7777

Project Description: The construction consisted of two Restroom Buildings. MTC made a total of four Visits to sample and test in-field
for subgrade soils, six visits for concrete footing testing and sampling, two visits to test and sample concrete slabs, and two visits to
inspect masonry. In field testing and visual observation was done for two visits of proofroll and aggregate base density, with eight
visits to observe and test the exterior concrete campsite pads and sidewalks and pavement.

Project 2 Reference Information

Project Name: White Pine Trail

Project Address: Trail along US 131

Key Personnel: Jon O'Brock, Keith VanStrate, Tim Lautenbach

Project City / State / Zip: Sand Lake to Howard City, Montcalm County, Michigan

Contact Name / Phone Number / Email Address: Troy Kuiper - Michigan DTMB - kuiperT@michigan.gov

Description: The purpose of this investigation has been to perform sampling and laboratory analysis of surface course HMA for
purposes of determining compliance with design specifications. The top course of the trail was paved with Snowmobile Wearing
Course (SMA) which is a specialty HMA mixture developed by the State of Michigan along with a local contractor to resist and
minimize this type of wear and is standard practice for DNR owned trails in areas of snowmobile use. Development of the SMA
mixture was accomplished by trial and error using different combinations of relatively hard aggregates through field testing to
establish a mix that was both resistant to damage from snowmobiles while also minimizing damage to snowmobiles from the

pavement. To investigate the in-place HMA, MTC obtained mixture samples via coring. In general, the recovered mixture appears
to generally meet all SWC design tolerances verifiable as part of the testing that was performed.
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Project 3 Ref Inf .

Project Name: Kent County Parks Department Office Headquarters

Project Address: 1700 Butterworth St SW

Key Personnel: Todd Munger, Adam DePoy

Project City / State / Zip: Grand Rapids, Michigan 49534

Contact Name / Phone Number / Email Address: Linda Rensland - Kent County Facilities Management - linda.rensland@kentcountymi.gov,

Galen Reed - Progressive AE - reedg@progressiveae.com

Project Description:This project was complex and required a specialized foundation system (aggregate piers) to account for lots of urban fill
containing debris and organics. The purpose of our study has been to evaluate the general subsurface soil conditions above bedrock below the
proposed structure and pavement areas. Conventional soil test borings and sampling along with field engineering reconnaissance were used to
investigate the subsurface conditions. Based on our 2003 gypsum mine research performed for the Kent County Parks Department, the nearest
known gypsum mine to the site is the Domtar Mine which utilized a “room and pillar” style operation to mine gypsum from several larger seams of
material, leaving pillars of gypsum to support the mine roof as extraction of the gypsum proceeded. In addition to the Domtar Mine, the former
U.S. Gypsum Company Mine is located immediately southwest of the site. MTC discovered the presence of uncontrolled urban fill containing
rubble and debris, organic material underlying the fill to encountered depths of up to 18 ft below the ground surface and the potential presence of
minded areas potentially underneath the building as well as natural voids in bedrock.

ARTICLE 3: CONTRACT UNDERSTANDING

The following items should be addressed on the assumption that your firm is awarded an
Indefinite-Scope, Indefinite-Delivery contract. (See attached sample contract).

3.1 Is it understood that your firm is required to respond to small projects (less than $25,000)
as well as larger projects?

Yes M No O
3.2 Is it understood that there is no guarantee of any work under this contract?
Yes ¥ No O

3.3 Is it understood that your firm will be requiged to execute the attached standard State of
Michigan contract language for professional services?

Yes M No O

3.4 s it clearly understood that professional liability insurance is required at the time of
execution of the ISID contract? (See Article 5 of the attached Sample Contract.)

Yes 4 No O

3.5 Is it understood that your firm must comply with State of Michigan law as it applies to your
services?

Yes No O

3.6 Does your firm have prior experience working with the State of Michigan?

Yes ™M No

If yes, explain: MTC has expereice working with the State of Michigan, Grand Region Asphalt Lab as well as having field
technicialns working at Front Street MDOT.
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ARTICLE 4: CAPACITY AND QUALITY

41

Briefly describe your firm’s methods and procedures for quality control for your
deliverables and services.
MTC reguarly Quality Assurance aduits annually as well as meet to discuss Quality

Assurance concerns weekly. This is audited as part of our AASHTO R18 Accreditation.

4.2 Will there be a key person who is assigned to a project for its
duration?

4.3

Yes M No O

Please present your understanding of the relationship between your firm, the DTMB
Design and Construction Division, and the State Agency for whom a project will be
completed.

MTC is pleased to directly assist the both the DTMB Design and Construction Division and

the any State Agency as directed. MTC will provide a proposed budget upon request for each
new project directly to the Project Manager. MTC values working directly for the owner on State
contracts and therefore limits our work directly for contractors on these contracts to prevent an

apparent conflict of interest. _
4.4 Describe your approach if a contractor disputes your firm’s
findings.

MTC takes complaints seriously and our quality manual provides a guideline for investigating and responding to complaints. Our
investigation would be transparent and in coordination with the DTMB. This may include investigating equipment, training, retesting
of materials, or additional testing by another laboratory for confirmation.

4.5 How will your firm provide consistent and continuous communication pertaining to project
activities and project status to the State of Michigan during the progress of projects?
_Testing will be coordinated with MTC by the DTMB or their designee. Clear communication of test results will be provided onsite and a
report of testing activities will be sent to the DTMB Project Manager and others as requested, after review and approval by the MTC
Project Manager.
4.6 Does your company have an FTP or similar site for quick posting and distribution of
information, drawings, field inspection reports, and other communications?
Yes M No O
4.7 Are examples of reports, letters, findings from a representative sampling of projects
provided?
Yes M No O
4.8 When was the accrediting agency’s last inspection of your laboratory?
ASHTO preformed a remote inspection with MTC. The last inspection was January 2021. CCRL performed an inspection at MTC June
2022.
4.9 Did the inspection list any nonconformities and have these nonconformities been fully
addressed?

The inspection did have non comformitiy and the were fully addressed in an

apporpriate time after the inspection.

4.10 Does your laboratory have written equipment calibration procedures for all laboratory
and field testing equipment?

Yes M No O
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411 How frequently are calibrations performed and are calibrations traceable to a National
Standard ?

Calibrations varry per price of equipment. Some equipment gets calibrated every 3 months, 6 months, annually, or every 2 years
depending on the guidlines. Calibrations are traceable to a National Standard.

4.12 On a typical project, what would be your response time, from the time receive a project
assignment to starting investigation and design work? (A typical project might be one
involving several disciplines and in the neighborhood of a $25,000 fee.)

Yes ] No O

4.13 Are all field and laboratory reports reviewed by a State of Michigan licensed engineer
trained in Construction Materials Testing ?

Yes ¥ No O

4.14 How many construction testing projects can be accommodated by your firm within one
construction season?.

400 Projects

4.15 What construction testing equipment does your firm possess or have access to?
Bearing Block, Caliper, Capping Plate, Compression Machine, Gauge, Hammer, Thermometer, Straight
Edge, Scale, Sieve, Air Meter, Flow Cone, Sand Cone, Speedy

4.16 What laboratory facilities are available to your firm?

Brighton Analyitical, Trace Analyitical, Prein & Newhof

4.17 What types of non-destructive testing can your firm perform?

Concrete Rebound, Grand Penetrating Radar, Impact Echo, Anchor Bolt Pull Testing, Roughness, Slip Resistance, Ultrasonic,
Positector Thickness, Adhesion, and many others at request
418  What types of construction quality assurance services does your firm provide?

MTC performs testing on many construction materials including: Soils, Concrete, Aggregates, Asphalt, Steel, Masonry, Deep Foundations,
Earth Retention, Wood, Fireproofing, Waterproofing, Roofing, Firestopping, Coatings, Environmental and Hazardous Material sampling
and other testing areas upon request.

ARTICLE5: PROJECT EXECUTION

5.1 Please provide copies of you company’s current Construction Materials Testing laboratory
accreditations along with a list of all accredited fields of testing: ex. Asphalt cement, hot
mix asphalt, emulsified asphalt, aggregate, soil, sprayed fire — resistive materials (SFRM),
Portland cement concrete, hydraulic cement, unit masonry and metals.

5.2 What is your minimum advanced notification time for scheduling Certified Technicians?
2 days
5.3 Are field technicians provided with company vehicles with appropriate signage

identifying the testing company or are field technicians required to drive personal
vehicles?
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Yes ¥1 No O
5.4 Are field technicians provided a company photo identification?

Yes O No %

5.5 Would certain technicians be designated for State of Michigan projects and, if not,
what is done to assure that the technician assigned for field testing is familiar with
State of Michigan specific project testing requirements?

Yes M No O

If no, Click or tap here to enter text.

5.6 Is field concrete cylinder curing boxes used on all
projects?

Yes & No [

5.7 Are all cylinder boxes equipped with maximum / minimum
thermometers?

Yes & No O

5.8 Are maximum / minimum temperatures recorded with each
cylinder pickup?

Yes & No O

5.9 Are all cylinder boxes clearly labeled with the laboratory name, address, and
phone number?

Yes No O

5.10 What portion of the assigned work will be performed with your staff and
what portion will be provided by subconsultants?

100% Staff _0_%sSubConsultants
5.11 What be your response time from the notice of assignment to quote to start of work?

2 Days
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5.12 What is minimum amount of notice your firm requires before commencement can begin?
2 Days

ARTICLE 6: PERSONNEL

6.1 Has an organizational chart that includes each person on your project team and their
identified roles for a typical assigned project been provided?

Yes & No O
6.2 Has resumes for the Key Personnel been included in your RFP response?
Yes 4 No O

6.3 Please provide a list of Field and Laboratory Technician Certifications in your

RFP response

ACI - Concrete Field Testing Technican - Grade |, MCA - Concrete Field Testing Technician - Level |, MDOT -
Aggregate Sampling, MDOT - Density Testing, MDOT - HMA Sampling for Lcoal Agency Projects, OSHA 8-
Hour HAZWOPER, OSHA 10-Hour Consturction Safety, Troxler - Hazmat Safety, Troxler - Nuclear Gauge
Safety

ARTICLE 7: CONSULTANTS / SUBCONSULTANTS

Specifically identify any consultants/subcontractors you plan to use including those for
engineering. Note: If any support must be provided by a consultant/subcontractor, said
consultants/subcontractors must indicate their capability and willingness to carry out the
work):

Consultant/Subconsultant 1 Business
Name:

Address:

City/State/Zip:

Contact Name and Telephone #:
Description of Work to Be Conducted:
Letter of intent provided? [ ]Yes [ No

Consultant/Subconsultant 2

Business Name:

Address:

City/State/Zip:

Contact Name and Telephone #:
Description of Work to Be Conducted:
Letter of intent provided? [ ]Yes [ |No

Consultant/Subconsultant 3

Business Name:

Address:

City/State/Zip:

Contact Name and Telephone #:
Description of Work to Be Conducted:
Letter of intent provided? [ ]Yes [ |No
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DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET

“ﬂn ,State Facilities Administration
E l iviD

Design & Construction Division
Technoiogy, Mvu} sment & Budget

Certification of a Michigan Based Business

(Information Required Prior to Contract Award for Application
of State Preference/Reciprocity Provisions)

To qualify as a Michigan business:
Vendor must have, during the 12 months immediately preceding this bid deadline:

or
If the business is newly established, for the period the business has been in existence, it has:

(Check all that apply):

[ ] Filed a Michigan single business tax return showing a portion, or all the income tax
base allocated or apportioned to the State of Michigan pursuant to the Michigan
Single Business Tax Act, 1975 PA 228, MCL + "208.1 — 208.145: or

M Filed a Michigan income tax return showing income generated in or attributed to
the State of Michigan; or

[ ] Withheld Michigan income tax from compensation paid to the bidder’s owners and
remitted the tax to the Department of Treasury; or

| certify that | have personal knowledge of such filing or withholding, that it was more than a
nominal filing for the purpose of gaining the status of a Michigan business, and that it indicates
a significant business presence in the state, considering the size of the business and the nature
of its activities.

| authorize the Michigan Department of Treasury to verify that the business has or has not met
the criteria for a Michigan business indicated above and to disclose the verifying information to
the procuring agency.

Bidder shall also indicate one of the following:
B{Bidder qualifies as a Michigan business (provide zip code: 49505)

[] Bidder does not qualify as a Michigan business (provide name of State: ).
[_] Principal place of business is outside the State of Michigan, however

service/commodity provided by a location within the State of Michigan (provide zip
code: )
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DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration

‘4 l' ID Design & Construction Division

Technology, Management & Budget

Bidder: Materials Testing Consultants, Inc.

Tim Lautenbach, PE
Authorized Agent Name (print or type)

" Ly L 74122023

Authorized Agent Signature & Date

Fraudulent Certification as a Michigan business is prohibited by MCL 18.1268 § 268. A
BUSINESS THAT PURPOSELY OR WILLFULLY SUBMITS A FALSE CERTIFICATION
THAT IT IS A MICHIGAN BUSINESS OR FALSELY INDICATES THE STATE IN WHICH IT
HAS ITS PRINCIPAL PLACE OF BUSINESS IS GUILTY OF A FELONY, PUNISHABLE BY
A FINE OF NOT LESS THAN $25,000 and subject to debarment under MCL 18.264.
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DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET

“ﬂn ,State Facilities Administration
E l iviD

Design & Construction Division
Technoiogy, Mvu} sment & Budget

Responsibility Certification

The bidder certifies to the best of its knowledge and belief that, within the past three (3) years,
the bidder, an officer of the bidder, or an owner of a 25% or greater interest in the bidder:

(a) Has not been convicted of a criminal offense incident to the application for or performance
of a contract or subcontract with the State of Michigan or any of its agencies, authorities,
boards, commissions, or departments.

(b) Has not had a felony conviction in any state (including the State of Michigan).

(c) Has not been convicted of a criminal offense which negatively reflects on the bidder’s
business integrity, including but not limited to, embezzlement, theft, forgery, bribery,
falsification, or destruction of records, receiving stolen property, negligent
misrepresentation, price-fixing, bid rigging, or a violation of state or federal anti-trust
statutes.

(d) Has not had a loss or suspension of a license or the right to do business or practice a
profession, the loss or suspension of which indicates dishonesty, a lack of integrity, or a
failure or refusal to perform in accordance with the ethical standards of the business or
profession in question.

(e) Has not been terminated for cause by the Owner.
(f) Has not failed to pay any federal, state, or local taxes.
(g) Has not failed to comply with all requirements for foreign corporations.

(h) Has not been debarred from participation in the bid process pursuant to Section 264 of 1984
PA 431, as amended, MCL 18.1264, or debarred or suspended from consideration for
award of contracts by any other State or any federal Agency.

(i) Has not been convicted of a criminal offense or other violation of other state or federal law,
as determined by a court of competent jurisdiction or an administrative proceeding, which
in the opinion of DTMB indicates that the bidder is unable to perform responsibly or which
reflects a lack of integrity that could negatively impact or reflect upon the State of Michigan,
including but not limited to, any of the following offenses under or violations of:

i. The Natural Resources and Environmental Protection Act, 1994 PA 451, MCL 324.101
to 324.90106.

ii. A persistent and knowing violation of the Michigan Consumer Protection Act, 1976 PA
331, MCL 445.901 to 445.922.
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“ﬂn ,State Facilities Administration
E l iviD

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET

Design & Construction Division

Technoiogy, Mvu} sment & Budget

Vi.

Vii.

iii. 1965 PA 166, MCL 408.551 to 408.558 (law relating to prevailing wages on state

projects) and a finding that the bidder failed to pay the wages and/or fringe benefits due
within the period required.

Repeated or flagrant violations of 1978 PA 390 MCL 408.471 to 408.490 (law relating
to payment of wages and fringe benefits).

A willful or persistent violation of the Michigan Occupational Health and Safety Act, 1974,
PA 154, MCL 408.10001 to 408.1094, including: a criminal conviction, repeated willful
violations that are final orders, repeated violations that are final orders, and failure to
abate notices that are final orders.

A violation of federal or state civil rights, equal rights, or non-discrimination laws, rules,
or regulations.

Been found in contempt of court by a Federal Court of Appeals for failure to correct an
unfair labor practice as prohibited by Section 8 of Chapter 372 of the National Labor
Relations Act, 29 U. s. C. 158 (1980 PA 278, as amended, MCL 423.321 et seq).

()) 1s NOT an Iran linked business as defined in MCL 129.312.

| understand that a false statement, misrepresentation, or concealment of material facts
on this certification may be grounds for rejection of this proposal or termination of the
award and may be grounds for debarment.

Bidder: Materials Testing Consultants, Inc. Tim Lautenbach, PE

Authorized Agent Name (print or type)
L AR
Authorized Agent Signature & Date

M | am unable to certify to the above statements. My explanation is attached.
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DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
‘4 I' lD Design & Construction Division

Technology, Managerment & Budget

ACKNOWLEDGMENT OF ADDENDUMS

PSC acknowledges receipt of Addenda: No.  dated: ,

No.  dated: No. dated:
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MATERIALS TESTING CONSULTANTS

July 13, 2023
Proposal No. 17385

Department of Technology, Management and Budget

State Facilities Administration, Design and Construction Divison
P.O. Box 30026

Lansing, Michigan 48909

Attention: Kristi Zakrzewski

Reference:  Proposal For Construction Materials Engineering and Testing Services
Material Testing and Construction Quality Control
Michigan

Dear Ms. Zakrezewski:

Materials Testing Consultants Inc. (MTC) is pleased to present this proposal, and excited
for the opportunity to work on another project with the State of Michigan DTMB.

Projects will be located statewide, within both developed and undeveloped areas. Project
types expected include building alterations, additions, various facility upgrades and special
maintenance projects. ISID contracts will be used for minor, emergency and / or routine
projects, but client agency needs may require ISID contracting for other or specialized,
projects. Most projects will be minor (below $500,000 total cost) in nature..

Tim Lautenbach will be the primary contact person during construction. He is located in and
heads CMT Division in our Grand Rapids office and can be reached at (616) 456-
5469. Please find the following qualifications organized in the requested format. We look
forward to your favorable review, the opportunity to answer any questions, and providing
professional engineering services to you.

Sincerely,

MATERIALS TESTING CONSULTANTS, INC.

Tim Lautenbach, P.E.
CMT Division Manager

Corporate Mid Michigan Southeast Michigan

B00.968.8378 65 Flyminuth fwe Wi 055 Jolly Faad 753 0Hna Drve, Susde B mtc-test.com

Grand Rapinls, W1 29505 e, MIAARES Arn Arner MIEREOS
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UDERSTANDING OF PROJECT

As indicated in the RFP, the State of Michigan is seeking a consultant to provide as needed
construction inspection and testing services, construction quality control, and geotechnical
engineering based on the intermittent needs of the State. This contract allows the State of
Michigan to have expedited, quality services for these professional service needs. The
services are anticipated to begin in the Fall of 2023 and continue through Fall of 2027, or a
three year period. We understand the State will require a variable number of staff based on
project work load. The construction materials testing/construction quality control scope of
work may include, but is not limited to, asphalt cement, hot mix asphalt, emulsified asphalt,
aggregate, soil, sprayed fire-resistive materials, Portland cement concrete, hydraulic cement,
unit masonry, and metals. Inspections of materials such as structural steel, soils, and
evaluations for assemblies, and construction may also be needed.

PROJECT TEAM AND FIRM OVERVIEW

Materials Testing Consultants Inc. was incorporated in 1968 and recently celebrated its 5oth
year in business, all under the same ownership. We provide professional engineering,
consulting and independent testing services in construction materials, soil mechanics and
environmental matters. We employ over 100 engineers, geologists, environmental specialists,
technicians, and support staff.

Professional Engineering management is provided throughout our organization with focus on
our mission and core values. Providing the recognized industry leaders, accuracy, ethical
practices and client services summarize our core values. Operating divisions include
Construction Materials Engineering, Environmental, Geotechnical, Hazardous Materials,
Environmental Remediation and Assessment.

Our mission is to provide our clients with:

o Cost-effective and creative state-of-the-art solutions; and

e Confident assurance of quality on projects through prompt, reputable and unbiased
independent testing services.

Our Core Values:

e Teamwork. Working collaboratively to achieve a successful goal.

e Trust. Having high confidence in our solutions and results.

e Ethics. Uncompromising in truthfulness, honesty and integrity.

e Service. Being professional, prompt and courteous.

e Technical Leadership. Providing exceptional value with technical expertise.

Project Management Team

Our staff is trained to work as an independent testing agency while providing services as part
of a team effort, along with the design and construction members, to arrive at a high-quality
product in the best interest of the Owner. We want to be an active member of the team that
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imparts quality to the project while not reducing the responsibilities of the individual trades to
provide quality materials and work as part of the project.

MTC will provide the key personnel and management for this project as follows. Resumes are
attached:

e Tim Lautenbach, P.E. Project Manager

e Curt Weaver — Field Manager

e Rainer Frisbhie — Lead Technician

e Various Field Technicians depending on testing — ACI/MCA Concrete Level |, Michigan
Aggregate and Density Certified, qualified to perform tests according to AASHTO
accredited Quality Assurance Program

e Mike Holston, CWI; ICC S1 & S2 — SST Technician

QUALIFICATIONS OF STAFF

Mr. Tim Lautenbach, P.E., has managed construction materials testing and special
inspections projects for large commercial developments and municipal infrastructure.
Services include soil and aggregate density control, concrete quality assurance testing,
density control during asphalt paving operations, aggregate sampling and testing, and
laboratory compression testing of acceptance cylinders. In addition to project management,
Mr. Lautenbach has had the responsibilities of training laboratory and field personnel,
supervision of all laboratory and field equipment and procedures, testing materials include
aggregate, asphalt, concrete, masonry, steel and geotechnical testing of soil and testing and
reporting of CCRL, AASHTO and MDOT soil, concrete and asphalt reference samples. Mr.
Lautenbach has experience in construction monitoring through installation of vibration
monitoring, slope inclinometers, and crack and settlement monitors.

Mr. Curt Weaver, is responsible for general operations of CMET Field Services Department
including supervision of engineering technicians, review of quality assurance programs, test
equipment maintenance, staffing, client and public relations. In addition, Mr. Weaver has
extensive experience with being responsible for special inspections and materials testing
including evaluation of construction materials consisting of concrete, soil, masonry, and
asphalt. Experience includes testing of construction materials including shallow foundations;
compaction verification and inspection of subbase, aggregate base, engineered fill and
backfill (by nuclear density method and Michigan Sand Cone); quality control inspection and
compaction testing of bituminous pavements; plant inspection for HMA; coring of HMA and
concrete; quality control inspection and testing of masonry materials; and proper construction
and placement of reinforcing steel. Soil Erosion and Sedimentation Control inspector.

MTC has approximately 50 technicians working from our offices. All of our technicians are
ACI/MCA Level 1 concrete certified as well as being trained for Troxler Nuclear Gauge testing.
Most of the technicians are certified Michigan Aggregate and Density Technicians. We also
have Michigan Certified Bituminous Laboratory Technicians, and Post-Tensioning Institute
Level 1 & 2 Unbonded PT Inspectors.

Rainer Frisbie, Technician Il , Rainer earned her Associate’s Degree in General Science from
Kellogg Community College and has over 17 years of industry experience. She maintains
several certifications and is one of MTC’s fabrication inspectors. Rainer leads various MDOT
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certification classes through the Ferris State University ICET program and is a lead trainer for
MTC’s internal technician training program.

Mr. Michael Holston, CWI, will serve as the Structural Framing Inspector for the project. He
will be responsible for the field inspection and testing of the mass timber framing and
structural steel bolting and welding inspection as well as the structural survey of the existing
power plant. Mr. Holston has over 22 years of experience providing structural framing
inspection which include the last 8 years with MTC. Prior to joining MTC, he was an Inspector
in the San Diego, California area. Glulam structural framing was typical for that area and Mr.
Holston has years of experience providing that inspection. California building codes maintain
some of the strictest requirements in the nation, especially in the school systems. Three of

those projects Mr. Holston provided structural Glulam framing inspection include the 2,500
student Otay Ranch High School, the 2,600 student Chula Vista Senior High School, and the
1,700 student East Lake Middle School. He has also provided the structural steel inspection
in the last few years for many of the MSU projects we have been involved including the Spartan
Stadium North Addition, Breslin Center Hall of History, and the other MSU renovation projects.
Mr. Holston maintains many certifications including CWI, ICC S1 and S2, Masonry,
Fireproofing, Building Inspection, and EIFS inspector.

LIST SERVICES AVAILABLE
We offer a variety of engineering and testing services through our in-house staff, including:

soil and aggregates testing,

subgrade verification testing,

concrete field and laboratory testing,

masonry testing and inspection,

structural steel fabrication and erection inspection,
asphalt and pavement engineering and testing,
roofing inspection or other testing as necessary.

The described services are available as scheduled through our Construction Materials Testing
Division. We are able to provide services related to geotechnical engineering and
environmental concerns with support from our other Divisions, as necessary.

Our in-house laboratory fully meets the requirements of ASTM C1077, D3666 and D3740,
the standards that set minimum requirements for laboratories conducting tests on concrete
and aggregates, bituminous paving materials, soil and rock. We are AASHTO accredited and
participate in AASHTO reference sample programs and independent reviews of our internal
quality program.

Each year MTC provides service on hundreds of projects throughout Michigan. With an
experienced staff, our test drilling support and in-house laboratory capabilities along with our
successful completion of thousands of projects, we offer to our clients engineering
consultation and testing services for almost any size and complexity project.
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As evidenced by our Mission Statement, safety is our top priority. We, as a company, hold
ourselves to high standards in this area and require adherence from our employees to our
safety policies.

We have comprehensive forms of insurance, including workers compensation, automobile,
general liability, contractors’ pollution liability and professional liability.

As an example of our high-quality standards, we provide services to Entergy, DTE Energy, and
AEP Indiana Michigan Power regarding geotechnical and material testing services at their
nuclear plants. We have provided materials testing services in the prior 4 years for all of the
nuclear plants in Michigan which includes DC Cook, Palisades, and Fermi.

We are familiar and experienced with the Michigan Building Code requirements for Special
Inspection.

We currently operate MDOT's Grand Region and support the Southwest Region Central Mix
HMA laboratory within our corporate facility and we provide the Regional Mix Inspector to
MDOT for the Grand Region.

We currently hold annual testing contracts with the Lansing Board of Water of Light, the State
of Michigan DTMB, MDOT Statewide Geotechnical, MDOT Southwest Region, MDOT Grand
Region, MDOT North Region, City of Ann Arbor, City of Grand Rapids, City of Wyoming,
Kalamazoo County Road Commission, Washtenaw County Road Commission, and Kent
County Road Commission. In previous years we have had contracts with the City of Jackson,
City of Muskegon, and Army COE Detroit and Buffalo Districts.

We use our own proprietary report distribution and tracking system for our projects. Our test
reports are distributed by e-mail and posted to a secure project-specific website for
convenient, economical, and environmentally friendly use.

QUALITY ASSURANCE FOR THIS PROJECT

Our Quality Assurance (QA) Program is embedded in our operations. The checks and
processes in the program ensure we are continually following those processes as verified by
our AASTHO accreditation annually. Therefore, it is natural for the QA program to be instituted
on this project without any special measures. The QA program provides procedures for
workflow, selecting samples and tests, the processing of reports including preparation,
verification, & distribution, training, certifications, calibration of equipment, and handling
complaints or issues.

SCOPE OF WORK

A proposed scope of work is outlined in this section. Scheduling of requested services is to
be directed by our client. All test methods are in accord with ASTM or other indicated
procedures. Standard Project Engineer review of reports will be provided.

Subgrade - Foundations
e Visual observation of encountered conditions relative to anticipated conditions as
identified in the geotechnical report
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o Bearing value verification testing using dynamic cone penetrometer (ASTM STP 399) in
granular soils
« In-place density (compaction) testing using nuclear method

Subgrade - Pavement/Slabs

« Visual observation of proof-rolling operations conducted by the Contractor and verification
of subgrade conditions anticipated relative to those indicated in the geotechnical report

« In-place density (compaction) testing using nuclear method

Engineered Fill and Backfill

e In-place density (compaction) testing using nuclear method
« Material sampling and gradation testing of borrow materials
e Maximum density determinations (Proctor)

Concrete - Field

e Project Engineer review of mix design submittals

Sampling and testing of fresh plastic concrete

Sampling and testing for slump, entrained air, concrete temperature and air temperature
Sampling and molding compressive strength test cylinders

Reinforcing steel placement documentation

Concrete - Laboratory
o Compressive strength testing of field-molded test cylinders

Structural Steel — Field

« Verify conformance to plans and specifications for structural steel

« Inspection of bolted connections for proper fit-up, installation and tension

o Review welder certification documentation and welding procedure documentation

« Examination of field welds: visual examination of steel decking and/or shear studs; visual
examination (VT) of dimensions and fillet welds; ultrasonic (UT) or magnetic particle (MT)
for full-penetration welds

Structural Steel — Fabrication Shop

« Review material and welder certification documentation

e Shop drawing(s) review

« Examination of welds: visual examination (VT) of dimensions and fillet welds, ultrasonic
(UT) or magnetic particle (MT) for full-penetration welds

Masonry
o Brick/block sampling and verification testing (Optional)

« Grout sampling and verification testing

e Mortar sampling and verification testing

e Visual observation of field procedures - material storage, construction details (joints,
weeps, grout consolidation)
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Asphalt Pavement (Optional)

« Sampling and gradation testing of gravel base

« In-place density (compaction) testing of gravel base by nuclear method

« Proof-rolling of gravel base prior to asphalt placement

e Asphalt laydown and density testing - thicknesses, temperatures, density by nuclear
method

e Asphalt mix sampling and verification testing (extraction and gradation)

Deep Foundations

o Visual observation of encountered conditions relative to anticipated conditions as
identified in the geotechnical report

« Complete installation record for each pile location including date, time, diameter, lengths,
and steel reinforcement

o Grout testing

Soil Stabilization

o Visual observation of encountered conditions relative to anticipated conditions as
identified in the geotechnical report

o Complete installation record for each grout location including date, time, grout mix,
depths, locations, pressures and volumes

« Post grout testing such as penetration tests, sampling, or other tests

Earth Retention

e Visual observation of encountered conditions relative to anticipated conditions as
identified in the geotechnical report

o Complete installation record for each augercast or soldier pile location including date,
time, diameter, lengths, and steel reinforcement.

« Grout testing

Fireproofing (SFRM and Intumescent Paint)

« \Verification of acceptable condition of substrate

« \Verification of thickness and documentation of field applied SFRM

o Density testing

« Bond strength adhesion/cohesion testing

« \Verification of thickness and documentation of field applied Intumescent Paint

Roofing, Waterproofing, Traffic Coatings

e Visual observation of substrate conditions, temperatures, dryness

« Visual observation for continuity of system with no gaps or holes

« Installation procedures followed including verification of approved materials, UV exposure,
surface primed, proper lap, cleanliness, and proper patching

Sheet Waterproofing
« Visual observation of waterproofing per manufacturers and plan requirements
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o Observe flood testing and examine underside of decks and terminations for evidence of
leaks

Modified Bituminous Sheet Air Barriers

e Visual observation of bituminous sheet air barriers per manufacturers and plan
requirements

« Verify continuity and support of air-barrier system

« Verify site conditions for application temperature and substrate conditions

« \Verify all penetrations have been sealed

EPDM Single-Ply Membrane Roofing
« Visual observation of EPDM roofing application per manufacturers and plan requirements
« Verify alignment, bonding adhesive, fasteners, side laps, tape seams

Firestopping
e Visual observation of installation procedures to verify compliance with requirements

Joint Systems
« Visual observation of installation procedures per manufacturer instructions

o Examine substrate conditions with Installer for compliance to requirements
Painting (optional)
e Sampling and testing of paint materials for compliance with product requirements

PROJECT REFERENCE

MTC offers extensive recent experience on projects. Below is a general list of recent higher
governmental facilities and construction projects followed by more specific project examples.
The references focus on those aspects while only listing references where members of our
proposed project team have been involved.

Ludington State Park Restroom Building

The project was constructed in 2021 with a budget of $40,557.40. The construction consisted
of two Restroom Buildings. MTC made a total of four Visits to sample and test in-field for
subgrade soils, six visits for concrete footing testing and sampling, two visits to test and
sample concrete slabs, and two visits to inspect masonry. In field testing and visual
observation was done for two visits of proofroll and aggregate base density, with eight visits
to observe and test the exterior concrete campsite pads and sidewalks and pavement. The
client was Michigan State Department of Technology, Management & Budget, Jam Miller
millerj@michigan.gov. Architect was Straub, Pettitt, and Yaste.

White Pine Trail

The project was constructed in 2023 with a budget of $11,012. The purpose of this
investigation has been to perform sampling and laboratory analysis of surface course HMA for
purposes of determining compliance with design specifications. The top course of the trail
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was paved with Snowmobile Wearing Course (SMA) which is a specialty HMA mixture
developed by the State of Michigan along with a local contractor to resist and minimize this
type of wear and is standard practice for DNR owned trails in areas of snowmobile use.
Development of the SMA mixture was accomplished by trial and error using different
combinations of relatively hard aggregates through field testing to establish a mix that was
both resistant to damage from snowmobiles while also minimizing damage to snowmobiles
from the pavement. To investigate the in-place HMA, MTC obtained mixture samples via

coring. In general, the recovered mixture appears to generally meet all SWC design tolerances
verifiable as part of the testing that was performed. The client was Michigan State
Department of Technology, Management & Budget, Gerald Gregorski(517) 373-8328.

P.J. Hoffmaster Park Project

The project was constructed in 2021 with a budget of $12,579.90. The project consisted of
pavement rehabilitation and trail improvements within P.J. Hoffmaster State Park, which is
located at 6585 Lake Harbor Road in Norton Shores, Michigan. Pavement rehabilitation for
all paved parking and drive areas within the park, and a new bike trail was constructed via a
widened asphalt shoulder on the west side of Lake Harbor Road between the two park
entrance drives. The existing asphalt pavements ranged in condition from fair to poor. The
client was Beckett & Raeder, Inc, Kristopher Enlow, kenlow@bria2.com.

Kent County North County Campus

The project was constructed in 2023 with a budget of $7,876. The site was located at 4233
and 4243 17 Mile Road NE in Cedar Springs consisting of a new Kent County facility,
approximately 30,000 sqg-ft in plan, which will serve to consolidate existing health department
and sheriff office substation services into a shared facility. The proposed facility was offset
approximately 500 ft north of 17 Mile Road and had a surrounding pavement area on all four
sides of the building. Staff outdoor break areas were included and located near the northeast
and northwest corners of the building along the north building face. Subsurface conditions
were investigated by nine (9) conventional soil test borings: five near the proposed building
footprint to depths of 20 to 50 ft below the existing ground surface and four in proposed
pavement areas south of the building footprint to depths of 15 ft. The drilling was performed
using conventional hollow-stem auger methods to advance the borehole. The boreholes were
backfilled to the original ground surface after drilling completion. Engineered fill is approved
on-site or imported soil placed in uniform layers and compacted to a minimum required
density. The client was Kent County Facilities Management — Linda Rensland,
linda.rensland@kentcountymi.gov.

Atts: Fee Schedule
General Conditions
ACIL SI Document



FEE SCHEDULE

PERSONNEL

Principal $235/hr SST Technician Il $130/hr
Sr. Project Manager $200/hr SST Technician Il $120/hr
Project Manager $175/hr SST Technician | $110/hr
Sr. Proj Eng/Geol/Env Professional $165/hr Technician IV $110/hr
Project Eng/Geol/Env Professional $150/hr Technician Il $90/hr
Asst Proj Eng/Geol/Env Professional $140/hr Technician Il $75/hr
Sr. Staff Eng/Geol/Env Professional $135/hr Technician | $70/hr
Staff Eng/Geol/Env Professional $120/hr Project Assistant $70/hr
Field/Lab/SST Manager $140/hr

Minimum charge for field assignment is four hours per trip. Overtime is 1.3 times standard rate. Overtime is time worked prior to 8:00 a.m., after
4:30 p.m., more than eight hours per day or Saturdays, Sundays or holidays. Chargeable time includes travel (portal to portal), time on-site, and
required office time. Review of field and laboratory reports is mandatory practice and is charged at the appropriate level required.

OTHER
Mileage $0.90/mile Per diem - meals (overnight) $70/day
Vehicle (Local Use) $75/day Direct reimbursable expenses Cost+15%

EQUIPMENT (Daily Rates unless otherwise indicated)

Geo-Environmental CMT
Bailer $33/ea Avongard Crack Monitor $65/ea
Earth Resistivity $430 Coring Machine $220
Four Gas Monitor $110 Bit Charge $9/in
GPS $150 Concrete Surface Moisture Gauge $140
Ground Penetrating Radar (GPR) $800 Dynamic/Static Cone Penetrometer $45
Electromagnetic Locating Tool $160 Hand Auger $43
TEXAMe Pressuremeter $3700/wk Floor Profiler $300
Low Flow Pump $500 Floor Moisture Vapor Kit $65/ea
Photo-lonization Detector $215 Load Cell $360
Slope Inclinometer $430 Maturity/Temperature Sensor $130
Turbidity Meter $75 Nuclear Density Gauge $75
Water Level Meter $65 Pile Echo Tester $215
Vane Shear Test Apparatus $150 Portable Beam Flexural Strength $180
Plate/Pile Load Test Equipment $640 Positest Adhesion Tester $250
Drone $215 Adhesion Dolly $13/ea
Vapor Pin Kit (day rate + $6/point) $215 Relative Humidity Kit, F2170 $150/plug
Gas Vapor Probe Kit $50 Roughness $240
Groundwater Sampling Filters $20 Slip Resistance $240

SST Schmidt Hammer $250
Anchor Bolt Pull Off Tester $300 Windsor Probe $250
Infrared Camera $250 Windsor Probe Charge Set $100/set
Magnetic Particle Equipment $90
SFRM Cohesion/Adhesion Kit $70/ea Asbestos
Skidmore® Bolt Tension Calibrator $175 Air Sampling Equipment $100
Torque Multiplier $150 Bulk Sampling Equipment $85
Torque Wrench $125
Ultrasonic Equipment $180 Safety
UT Thickness Gauge $180 Traffic Sign $65
Positector Paint Thick (Metal Substr) $100 Arrowboard $200
Positector Paint Thick (Non-Metal Substr) $250 Safety Cone $10

This Fee Schedule is confidential. Any distribution or reproduction without prior consent of MTC is prohibited. 01-23 Page 1 of 3



LABORATORY (Rate per sample unless otherwise indicated)

Geotechnical
Modified/Standard Proctor, D1557, D698
Proctor — method C, 6” mold, add
Relative Density (Max/Min Index Density), D4253, D4254
Sieve Analysis and LBW, D6913, D1140
Grain Size Distribution, Hydrometer, D422
Specific Gravity, D854
Atterberg Limits, D4318
Soil pH, D4972
Organic Content/Loss on Ignition, D2974
California Bearing Ratio (per pt), D1883
Total Porosity, D854, D2216, D7263
Density & Moisture, D2216, D7263
Natural Moisture, D2216
Unconfined Compression, D2166
Shelby Tube - Visual Classification, D2488
Shelby Tube - Extrusion, D2488
Direct Shear (up to 3 pts), D3080
Triaxial UU (1 point), D2850
Triaxial CU (up to 3 pts), D4767
Triaxial CD (up to 3 pts), D7181
Laboratory Vane Shear, D4648
Consolidation, D2435, Method B
Permeability — Constant Head, D2434
Permeability — Fall. Head, EM 1110-1V-1906
Permeability — Flex Wall, D5084
Remolding of Samples, add
Soil Resistivity, G187
Paint Filter Test, EPA 9095B
Thermal Resistivity, D5334

Rock Core
Hardness by Rebound Hammer (10 Strikes), D5873
Unconfined Compression, D7012

Unconfined Compression w/ Strain, D7012
Unconfined Comp. w/ Poisson Ratio, D7012
Slake Durability Index, D4644
Point Load Strength, D5731
Indirect Tensile (per pt), D3967

Masonry
Grout Prism Compression, per prism, C1019
Hyd. Cement Cube Compression, per cube, C109
Linear Shrinkage Concrete Block, set of 3, C426
Comp. of Concrete Block Prisms, per block, C1314
Moisture, Absorption, Net Area of Concrete Block,
per block, C140
Compression of Concrete Block, per block, C140
Brick Comp. Strength, Abs, Saturation, IRA,
Efflorescence, set of 15, C67

This Fee Schedule is confidential. Any distribution or reproduction without prior consent of MTC is prohibited.

$250
$95
$550
$210
$260
$150
$130
$90
$150
$480
$170
$60
$30
$105
$105
$60
$1000
$400
$1900
$2300
$150
$800
$350
$375
$600
$100
$350
$200
$1100

$250
$270

$450
$700
$320
$170
$110

$100

$40
$900
$400
$250

$225
$1100

FEE SCHEDULE

Hourly rate for special testing $250/hour

Aggreqates
Sieve Analysis and LBW, Cc136, C117, MTM 108, 109

Deleterious Materials, MTM 110
Percent Crushed, MTM 117
Soundness, C88
L.A. Abrasion, C131
Specific Gravity + Absorption, C127
Specific Gravity + Absorption, C128
Unit Weight, dry-rodded, C29
Organic Impurities in Fine Aggregate, C40
Sand Equivalent Value, D2419
Fine Aggregate Angularity, MTM 118
Angularity Index, C1252
Flat and Elongated Particles, D4791
Concrete
Concrete Compression, per cylinder, C39
Cylinder Molds (cyls. not molded by MTC)
Saw Cutting of Cylinders
Core Compression (including saw cut), C42
Shotcrete cores (cut/comp. or spare), C1140
Splitting Tensile Strength, C496
Beam Flexure, C293, C78
Shrinkage Test (3 specimens), C157 mod
Concrete Core Absorption
Alkali Silica Reactivity (ASR), C1567, C1260
Bituminous Mixtures
Marshall Stability and Flow, per plug, D6927
Bulk Specific Gravity, per plug/core, D2726
Molding Marshall Plugs, per plug, D6926
Theoretical Maximum Density (Rice), D2041
Molding Gyratory Plugs, per plug, D6925
Moisture Content, D1461
Mix Verification (extract, sieve, LBW, crush), MTM
325, 108, 109, 117
Preparation of Bituminous Core
Core Thickness, per core, D3549
Steel
Fireproofing Density Test, AWCI Manual 12-A
Side Bends — Machine/bend, E190
Face/Root Bends — Machine/bend, E190
Tensile, A370
Stress/Strain Curves Tensile
Elongation, Reduction in Area, A370
Jack Calibration

Pipe
ABS Truss Pipe Test, 8" — 15" dia., D2680
PVC Pipe Test, 6" — 8" dia., D3034
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$210
$140
$90

$1000

$600
$300
$330
$250
$225
$550
$225
$225
$175

$22
$6
$25
$85
$110
$110
$120
$600
$120
$900

$250
$150
$110
$270
$200
$110
$450

$40
$50

$100
$240
$240
$250

$75
$100
$800

$270
$320



FEE SCHEDULE

TEST DRILLING

CMEA45 Truck, Acker

Air Knife, CMES55Track,  Renegade Sonic

Vacuum Geoprobe Track, Geoprobe,

Excavator 7822/6620 2060 CPT ~ Marshmaster Skid Steer
mi'i';z:gi:/igerﬁzgza“°n $600 $750 $800 $1100
Ousids 30-mie raduamisineway 2 25 21 7
Crew rate for special testing, borehole
g(g::ﬂs,’ ;"t’g::;gynsng:f:aiffgss $300/hr $350/hr $375/hr $500/hr $450/day
decontamination
Drill crew time is charged if soft ground conditions, wooded areas, or other site restraints are encountered.

Test Drilling and Sampling (Rate per lineal foot unless otherwise indicated)

HSA/Rotary, Normal soil conditions (N<50), 5 ft interval SPT $20
HSA/Rotary, Difficult soil conditions (N>49, rubble or cobbles), 5 ft interval SPT $32
HSA/Rotary, Drilling surcharge for 50 to 75 ft depth $23
HSA/Rotary, Drilling surcharge for 75 to 100 ft depth $28
NX Rock Coring, D2113 $100
Rock Core Setup Fee $350/boring
Extra SPT samples, D1586 $45/ea
Undisturbed thin-walled samples (Shelby tubes), D1587 $100/attempt
Drilling through concrete or brick at surface (less than 10" thick) $24/in
Grout boring closed $12
Well/Piezometer construction (not including material) $13
Locking Protective Cover $250/ea
Flush Locking Protective Cover $250/ea
Steam Cleaner rental $260/day
55-gallon Drum (disposal not included) $130/ea
Bagged Materials (sand, bentonite, cement) $30/bag
Per Diem (lodging and meals, 2-man crew) $350/day
Crew Daily Travel, 50 Mile Radius $150/day

This Fee Schedule is confidential. Any distribution or reproduction without prior consent of MTC is prohibited.
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Firm Name Materials Testing Consultants

Yearly Hourly Billing Rate Increase 3%

Position/Classification

Year 1 Year 2 Year 3 Year 4
Principal $235.00 $242.05 | $249.31 | $256.79
Sr. Project Manager $200.00 | $206.00 | $212.18 | $218.55
Project Manager $175.00 | $180.25 | $185.66 | $191.23

senior Project Engineer | ¢165 09 | $169.95 | $175.05 | $180.30

Assistant Project
Engineer

Sr. Staff Engineer $135.00 | $139.05 | $143.22 | $147.52
SST Technician Il

$140.00 $144.20 | $148.53 $152.98

$130.00 $133.90 | $137.92 $142.05

CMET Field Manager $140.00 | $144.20 | $14853 | $152.98

CMET Lab Manager $140.00 | $144.20 | $14853 | $152.98

Technician IlI $88.00 $90.64 $93.36 $96.16
Technician Il $75.00 $77.25 $79.57 $81.95
Technician | $70.00 $72.10 $74.26 $76.49
Project Assistant $70.00 $72.10 $74.26 $76.49

*Billing Rate will be in accordance with the attached guideline page for instructions regarding the "Overhead Items used
for Professional Billing Rate Calculation," and the attached "Sample Standard Contract for Professional Services," Article 5,
Compensation Text.

** Key Project Personnel



GENERAL CONDITIONS

1. The scope of work includes the specific geotechnical, testing or other services to be performed by Materials Testing Consultants, Inc. (MTC) as set forth in MTC's
proposal, the client’s acceptance thereof if accepted by MTC and these general conditions. "Client" refers to the person or business entity ordering the work to be
performed by MTC. If the client is ordering the work on behalf of another, the client represents and warrants that the client is the duly authorized agent of said party
for the purpose of ordering and directing the work. Unless otherwise stated in writing, the client assumes sole responsibility for determining whether the quantity and
the nature of the work ordered by the client is adequate and sufficient for the client's intended purpose. The ordering of work from MTC shall constitute acceptance of
the terms of MTC's proposal and these General Conditions.

2. Client will arrange for and provide access to the site as is necessary for MTC to perform the work. MTC, unless specifically indicated otherwise in the proposal, has
not included cost for restoration due to damage to the site that may occur during the work.

3. Test samples will be disposed immediately upon completion of the assigned tests unless prior written arrangements have been made to hold the samples for a longer
period of time. Samples from drilling operations will be held for 60 days after submittal of MTC's report.

4. MTC's work shall not include supervising construction or determining the means, methods, techniques or sequences of construction. MTC shall not be responsible
for evaluating, reporting or affecting job conditions concerning health, safety or welfare.

5. Client shall cause all tests and inspections of the site, materials and work performed by MTC or others to be timely and properly performed in accordance with the
plans, specifications and contract documents and MTC's recommendations. No claims for loss, damage or injury shall be brought against MTC by client or any third
party unless all tests and inspections have been so performed and unless MTC's recommendations have been followed. Client agrees to indemnify, defend and hold
MTC, its officers, employees and agent harmless from any and all claims, suits, losses, costs and expenses, including, but not limited to, court costs and reasonable
attorney's fees in the event that all such tests and inspections are not so performed or not so followed except to the extent that such failure is the result of the negligence,
willful of wanton act or omission of MTC, subject to the limitation contained in paragraph 9.

6. Client represents and warrants that he has advised MTC of any known or suspected hazardous materials, utility lines and pollutants at any site at which MTC is to
do work hereunder, and unless MTC has assumed in writing the responsibility of locating subsurface objects, structures, lines or conduits, client agrees to defend,
indemnify and save MTC harmless from all claims, suits, losses, costs and expenses, including reasonable attorney's fees as a result of personal injury, death or property
damage occurring with respect to MTC's performance of its work and resulting to or caused by contact with such subsurface or latent objects where the actual or potential
presence and location thereof were not adequately and clearly revealed to MTC.

7. Client shall be invoiced once each month for work performed during the preceding period. Client agrees to pay each invoice within thirty days of its receipt. Client
further agrees to pay interest on all amounts invoiced and not paid or objected to for valid cause in writing within said thirty-day period at the rate of eighteen percent
per annum until paid. Client agrees to pay MTC's cost of collection of all amounts due and unpaid after sixty days, including court costs and reasonable attorney's fees.
MTC shall not be bound by any provision or agreement requiring or providing for arbitration of disputes or controversies arising out of this agreement, any provision
wherein MTC waives any right to a mechanics' lien, or any provision conditioning MTC's right to receive payment for its work upon payment to client by any third
party. These General Conditions are notice, where required, that MTC shall file a lien whenever necessary to collect past due amounts. Failure to make payment within
30 days of invoice shall constitute a release of MTC from any and all claims which client may have, either in tort or contract, and whether known or unknown at the
time.

8. Nothing contained within this agreement shall be construed or interpreted as requiring MTC to assume the status of an owner, operator, generator, storer, transporter,
treater or disposal facility as those terms appear within RCRA or within any Federal or State statute or regulation governing the generation, transportation, treatment,
storage and disposal of pollutants. Client assumes full responsibility for compliance with the provisions of RCRA and any other Federal or State statute or regulation
governing the handling, treatment, storage and disposal of pollutants.

9. Ground Penetrating Radar (GPR) and Remote Sensing Services (RSS). Client acknowledges that the use of GPR and other RSS are not always reliable and there are
limitations on the use of GPR and RSS to locate buried or embedded objects in the ground or in structures (for example, field conditions, soil moisture content, material
type, masking of deeper embodiments by shallow embodiments and thickness of the material to which the GPR and RSS Services are to be applied; and only center
lines of embedded objects can be located) which may make GPR and RSS less precise than actual excavation other embedded object location technologies. MTC may
rely on statements and plans of Client’s representatives (including on-site employees or employees or representatives of contractors or subcontractors working for Client)
as to the characteristics of the structure or location to be tested using GPR and RSS. Client agrees that it shall have the sole responsibility for the use of any information
obtained as a result of the GPR and RSS, including reliance on any data there from in order to determine the location of drilling operations or other penetration of the
location, area of structure to which such services are applied. MTC has no responsibility or obligation other than to deliver the results obtained from application of GPR
and RSS. How and when the work product from the GPR and RSS shall be used (or not used) shall be in the sole and exclusive discretion of Client, and MTC shall
have no obligation or responsibility to Client after the required services are completed and the work product is delivered.

10. MTC's SERVICES WILL BE PERFORMED, ITS FINDINGS OBTAINED AND ITS REPORTS PREPARED IN ACCORDANCE WITH THIS AGREEMENT
AND WITH GENERALLY ACCEPTED PRINCIPLES AND PRACTICES. IN PERFORMING ITS PROFESSIONAL SERVICES, MTC WILL USE THAT
DEGREE OF CARE AND SKILL ORDINARILY EXERCISED UNDER SIMILAR CIRCUMSTANCES BY MEMBERS OF ITS PROFESSION. THIS
WARRANTY IS IN LIEU OF ALL OTHER WARRANTIES OR REPRESENTATIONS, EITHER EXPRESS OR IMPLIED. STATEMENTS MADE IN MTC
REPORTS ARE OPINIONS BASED UPON ENGINEERING JUDGMENT AND ARE NOT TO BE CONSTRUED AS REPRESENTATIONS OF FACT.

SHOULD MTC OR ANY OF ITS PROFESSIONAL EMPLOYEES BE FOUND TO HAVE BEEN NEGLIGENT IN THE PERFORMANCE OF ITS WORK, OR TO
HAVE MADE AND BREACHED ANY EXPRESS OR IMPLIED WARRANTY, REPRESENTATION OR CONTRACT, CLIENT, ALL PARTIES CLAIMING
THROUGH CLIENT AND ALL PARTIES CLAIMING TO HAVE IN ANY WAY RELIED UPON MTC's WORK AGREE THAT THE MAXIMUM AGGREGATE
AMOUNT OF THE LIABILITY OF MTC, ITS OFFICERS, EMPLOYEES AND AGENTS SHALL BE LIMITED TO $50,000 OR THE TOTAL AMOUNT OF THE
FEE PAID TO MTC FOR ITS WORK PERFORMED WITH RESPECT TO THE PROJECT, WHICHEVER IS GREATER.

11. Subject to the foregoing limitations, MTC agrees to indemnify and hold client harmless from and against any and all claims, suits, costs and expenses including
reasonable attorney's fees and court costs arising out of MTC's negligence to the extent of MTC's negligence. Client shall provide the same protection to the extent of
its negligence. In the event that client or client's principal shall bring any suit, cause of action, claim or counterclaim against MTC, the party initiating such action shall
pay to MTC the costs and expenses incurred by MTC to investigate, answer and defend it, including reasonable attorney's and witness fees and court costs to the extent
that MTC shall prevail in such suit.

12. MTC's employees shall not be retained as expert witnesses except by separate, written agreement. Client agrees to pay MTC's legal expenses, administrative costs
and fees pursuant to MTC's then current fee schedule for MTC to respond to any subpoena.

13. In the event any of the provisions of these General Conditions should be found to be unenforceable, it shall be stricken and the remaining provisions shall be
enforceable.

14. Client agrees to not solicit, entice, or offer employment of any nature to any MTC personnel.

15. This agreement constitutes the entire understanding of the parties, and there are no representations, warranties or undertakings made other than as set forth herein.
This agreement may be amended, modified or terminated only in writing, signed by each of the parties hereto.

16. This agreement may be terminated by either party upon seven day's prior written notice. In the event of termination, MTC shall be compensated by client for all

services performed up to and including the termination date, including reimbursable expenses, and for the completion of such services and records as are necessary to
place MTC's files in order and/or protect its professional reputation.

Rev 20220405



Procurement & Effective Practices of Inspection Agencies

& Special Inspectors
I Position Paper

Since 1937, the American Council of Independent Laboratories (ACIL) has provided the industry-recognized voice for the independent
testing profession. This position paper provides a compilation of statements from ACIL’s Construction MaterialsEngineering and Testing
(CMET) Section regarding definitions, clarification, and positions the Construction Materials Engineering and Testing profession believes
are necessary for the advancement of the profession and to help protect safety, health and welfare of the general public.

Inspections are professional services and, as such, shall be procured by Qualification-Based Selection (Brooks Act). This document was
prepared to assist Building Officials, Owners, and Design Professionals in selecting and procuring inspectionservices on constructed related
projects. What follows outlines the responsibilities and requirements for Inspection Agencies (IA) and Special Inspectors and the
expectations for Building Officials, Owners, and Design Professionals, as interpreted by the CMET section, from the various industry-related
standards.

DEFINITIONS

e Accreditation: Third party attestation related to a conformity assessment body conveying formal demonstration of its competence to
carry out specific conformity assessment tasks.

Accreditation Body (AB): Recognized Authoritative Body, which performs accreditation.

Approved: Acceptable to the building official or authorized representative of the local Authority Having Jurisdiction(AHJ).

Approved Agency: An established and recognized agency that is regularly engaged in furnishing inspection services, where such agency
is approved by the building official or a representative of the AHJ.

e Building Official: The officer or other designated authority charged with the administration and enforcement of the local building code
or aduly authorized representative.

e Inspection: Visual observation of construction activities and materials testing to assess whether the specific items are in substantial
conformance with the requirements of the approved contract documents.

® Registered Design Professional (RDP): An individual who is registered or licensed to practice their design profession, as defined by the
statutory requirements of the state or jurisdiction in which a project is to be constructed.

® Registered Design Professional in Responsible Charge: An RDP engaged by the Owner or the Owner’s authorized agent to review
and coordinate certain aspects of the project, as determined by the building official, for compatibilitywith the design of the building or
structure.

e Special Inspection: Inspection or monitoring of specific items of construction (materials, equipment, installation, fabrication, erection,
or placement of components and connections) requiring the expertise of an approved Speciallnspector to assess compliance with the
applicable building code and the approved construction documents.

e Continuous Special Inspection: Special Inspection by the special inspector who is present when and where the work to be inspected is
performed.

(O There may be inspection items where the special inspector does not need to be present during the performance of every sequence
of the work that requires special inspection.

® Periodic Special Inspection: Special Inspection by the special inspector who is intermittently present where the work to be inspected
has been or is being performed.

e Special Inspector: A qualified person employed or retained by an Approved Agency and approved by the Building Official
as having the competence necessary to inspect the specific items of construction requiring Special Inspection.

e Structural Observation: The visual observation of the structural system by the RDP for general conformance to the
approved construction documents.

For information regarding membership, contact Richard Bright Enhancing public health and safety through
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Procurement & Effective Practices of Inspection Agencies & Special Inspectors:
Position Paper

ACCREDITATION

Although there is some attention to qualification and accreditation for Construction Materials Engineering and Testing(CMET) agencies,
there is little attention given to qualification and accreditation for Inspection Agencies (1A).

Accreditation of IA’s should be performed by recognized Accreditation Bodies (AB’s), following the requirements of AASHTOR-18, I1ISO
17020 and/or ASTM E329. Examples of recognition may be by a signatory of the International Laboratory Accreditation Cooperation
(ILAC) Mutual Recognition Arrangement (MRA), or by The National Cooperation for Laboratory Accreditation (NACLA) through a
Memorandum of Understanding (MoU) with ACIL. ACIL encourages the use of recognized AB’s for accreditation of IA’s. This ensures
minimum established criteria is met and could eliminate the need for duplicate accreditations.

Compliance with the requirements specified in any of the following documents would satisfy the requirements of sections 8 through 12 of
ASTM E329 (quality system, responsibilities, inspections, records, and reporting): ASTM D3740, ASTM D3666,ASTM C1077, ASTM C1093,
ASTM E543, ASTM A880, AASHTO R18, or ANSI/ISO/IEC 17025. These documents must be used in addition to ASTM E329 and/or ISO
17020, as applicable to the elements that are being evaluated in the accreditation.

ACCEPTANCE & PROCUREMENT OF INSPECTION AGENCY

The Inspection Agency shall be retained by the Owner or the Registered Design Professional. While some municipalities allow for the
Contractor or Construction Manager to retain the inspection agency, we agree with the International Building Code (IBC), which requires the
Owner or the Registered Design Professional (RDP), acting as an agent of the owner, to retain the services of the Inspection Agency (IBC
1704.2). The RDP shall prepare a statement of the required special inspections in accordance with Section 1704.3.1 of the IBC. This statement
is then provided to the Building Official by the owner or applicant.

The Inspection Agency must be acceptable to the Building Official. The Building Official must determine that the InspectionAgency meets
the requirements of Chapter 17 of the International Building Code. Per the building code, to accept the Inspection Agency, the Building
Official must verify the independence, adequacy of equipment, and experience of personnelin conducting, supervising, and evaluating tests
and special inspections (IBC 1703.1).

ACIL encourages the Owner, Registered Design Professional, and Building Official to rely on IA’s accredited by recognized accreditation
bodies or compare qualifications of inspection agencies to the requirements of ISO 17020 and E329 when evaluating an Inspection Agency
to meet the minimum requirements for Special Inspections. Accreditations must be relevantto the areas in which testing and inspections
are performed. The IA may be the same firm retained to perform constructionmaterials engineering and testing services on a project. The
construction materials engineering and testing firm should be selected in accordance with ACIL position paper for Procurement and Effective
Practices of Construction Materials Engineering and Testing Services.

INDEPENDENCE

Many building codes require that IA’s be independent. The independence of these agencies ensures performance of inspections without
regard for source or cause of deficiencies.

ACIL defines independent engineering firms as commercial entities engaged in analysis, testing and inspection, materials engineering,
sampling, and related consulting services for the public. They are not affiliated with any institution, company, or trade group that might
affect their ability to conduct investigations, render reports, or give professional, objective, and unbiased counsel.

IBC section 1703.1.1 Independence states: “An approved agency shall be objective, competent and independent from the contractor
responsible for the work being inspected. The agency shall also disclose to the building official and the registereddesign professional in
responsible charge possible conflicts of interest so that objectivity can be confirmed.”

For information regarding membership, contact Richard Bright Enhancing public health and safety through
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&I I | Procurement & Effective Practices of Inspection Agencies & Special
Inspectors:

ASTM E329 section 5.2 states: “The agency shall have arrangements to ensure that its personnel are free from any commercial, financial,
and other pressures including trade organization rules that may adversely affect their independence,their judgment, and the integrity of their
services.”

ISO 17020 section 4.1 Impartiality and Independence states: “Inspection activities shall be undertaken impartially. The inspection body
shall identify risks to its impartiality on an ongoing basis. If a risk to impartiality is identified, the inspectionbody shall be able to demonstrate
how it eliminates or minimizes such risk.” Appendix A, of this standard, provides independence requirements for inspection bodies.

ACIL supports the IBC, ASTM E 329, and ISO 17020, and encourages procurement of IA’s that exist as independent agencies.

ACCEPTANCE OF SPECIAL INSPECTORS

The Special Inspector (SI) must be employed or retained by the Inspection Agency. As with the Inspection Agency, the SI mustbe approved by
the Building Official. IBC section 1704.2.1 states “the Approved Agency shall provide written documentationto the building official
demonstrating the competence and relevant experience or training of the special inspectors in addition to qualifications specified in other
sections of the code.”

ASTM E329 Section 6.2.6 provides further definition of this documentation stating “the Inspector shall have sufficient education and on-
the job training or trade school training to properly perform the inspection assigned. This person must beable to demonstrate competence
for the inspection that is being conducted, either by oral or written examination, or both. Certification, as appropriate for the services being
performed, or certification by other qualified national authorities, as appropriate to the service, shall be considered as one means of
documenting competency.”

ACIL encourages the Building Official to use documented certification of inspectors in the various service areas as the primary means of
determining competency. Mutual, not duplicative, recognition of certification is encouraged. Where certification is not available,
documented in-house evidence of training and education may be acceptable to the Building Official.

The RDP may be approved to provide special inspections if they meet all the requirements of an Inspection Agency and theirpersonnel meet
the requirements of a Sl (i.e., competence, training and experience) (IBC1704.2.1). The IBC differentiates between “Structural Observation”
by the RDP and “Special Inspection” by the IA as two distinct and separate functions (IBC1704.6). We support such distinction. The RDP
does perform visual observation of the structural system for general conformance to the approved construction documents.

RESPONSIBILITIES OF SPECIAL INSPECTORS & INSPECTION AGENCIES

The Inspection Agency services shall be performed under the oversight (direction of a person charged with engineeringmanagerial
responsibility) of a registered professional engineer who is a full time employee of the agency (ASTM E329 section 6.2.2).

The Sland IA shall:

e Not be responsible for the means, methods, techniques, sequences, or procedures of construction selected by the Contractor,
Construction Manager, and/or Subcontractor or safety precautions and programs incident to the work ofthe Contractor.

e  Only perform inspections for which they are adequately equipped and staffed and that inspections are performed byadequately trained
personnel. Perform inspections in accordance with appropriate standards, as referenced in their contractual agreement (ACEC
CASE#4).

® Assess, through inspection and/or monitoring the conformity of construction activities and materials used inconstruction with
regulations, codes, standards, and approved project plans and specifications.

e Report identified discrepancies immediately to the contractor for correction. If not corrected the discrepancies shall be brought to the
attention of the client, building official, and the RDP, prior to completion of that phase of work. The Slor IA shall not be responsible for
the failure of the Contractor to perform the construction work in accordance with theContract Documents nor shall the Sl or 1A have
the authority to stop work on the project, unless specifically authorizedby contract.

For information regarding membership, contact Richard Bright Enhancing public health and safety through
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e Keep records of special inspections. As authorized by the client, reports of special inspections shall be submitted to the Owner, RDP,
Contractor, and to the Building Official. Reports shall be accurate, clear, objective, unambiguous, andcite the inspections performed,
results obtained, parts of the structure or project site involved, and any other similar pertinent data as identified in ASTM and other
applicable standards. Reports shall indicate whether the specific itemsinspected are in conformance with the approved construction
documents.

Reports should be signed by the IA’s appropriate licensed Professional Engineer, or designated representative, in accordance with State
licensing board requirements or local building code requirements. Disclosures in a report shall not make the 1A responsible in any way for
any failure by any Contractor (or subcontractor) to carry out work and to provide material in accordance with the project plans,
specifications and contract documents.

None of the services performed by the IA shall cause it to be inferred that the IA has or will assume, abridge or abrogate any duties,
responsibilities or authority customarily vested in (or imposed by Contract upon) the Design Professionals or other cognizant design
authorities or agencies.

The IA shall not be authorized to accept, revoke, alter, relax, enlarge or release any requirements of the project specifications or other
related contract documents.

Items are inspected and monitored by the IA, as the project progresses. However, failure to detect any deficient items shall not, in any
way, prevent later effective rejection of items when a deficiency is discovered.

In no event shall the IA be liable or responsible for the acts or errors or omissions of any other Party involved in the design, construction,
monitoring or inspection of the Project.

RESPONSIBILITIES OF OTHER STAKEHOLDERS

Contractor is fully responsible for the construction work in accordance with the contract documents. A is not held liable forwork performed
by Contractor, Subcontractors, and Construction Manager.

Contractor is responsible for tracking discrepancies identified by the IA, and for the corrective action performed to resolve the discrepancy.
Resolution of discrepancies requiring modification must be approved by the registered design professional.

Appropriate schedule notification shall be given to the IA for special inspection items identified in the construction documents and
coordination of full access to work areas to be inspected. At a minimum, 24-hour notice shall be provided,but, it is expressly acknowledged
that there will be situations where inspections or observations require more notice.

ACIL recommends that pre-construction conferences be held, during various stages of the work (i.e. Sitework, Foundations,Concrete,
Masonry, Structural Steel, Fireproofing, etc.), with the |A, owner’s representative, construction manager, contractors, and designer(s) of
record, as applicable, to review the inspection requirements, frequencies of inspections, notification requirements, and responsibilities of
applicable parties.

REFERENCE STANDARDS

AASHTOR18: Standard Recommended Practice for Establishing and Implementing a Quality System for Construction Materials
Testing Laboratories

ANSI/ISO/IEC 17020: Conformity assessment - Requirements for the operation of various types of bodiesperforming inspection

ANSI/ISO/IEC 17025: General requirements for the competence of testing and calibration laboratories

For information regarding membership, contact Richard Bright Enhancing public health and safety through

Tel: 202-887-5872 | Email: rbright@acil.org | www.acil.org quality testing and engineering




&I I | Procurement & Effective Practices of Inspection Agencies & Special
Inspectors:

ASTM A880: Standard Criteria for Use in Evaluation of Testing Laboratories and Organizations for Examination and Inspection of
Steel
ASTM C1077: Standard practice for Agencies Testing Concrete and Concrete Aggregates for Use inConstruction and Criteria for

Testing Agency Evaluation

ASTM C1093: Standard Practice for Accreditation of Testing Agencies for Masonry
ASTM D3666: Standard Specification for Minimum Requirements for Agencies Testing and Inspecting Roadand Paving Materials
ASTM D3740: Standard Practice for Minimum Requirements for Agencies Engaged in Testing and/orInspection of Soil and Rock as

Used in Engineering Design and Construction

ASTM E329: Standard Specification for Agencies Engaged in Construction Inspection, Testing, or Special Inspection

ASTM E543: Standard Specification for Agencies Performing Nondestructive Testing

IBC: International Building Code

ACEC CASE # 4. American Council of Engineering Companies An Agreement between Owner and Structural Engineer for Special

Inspection Services

ABOUT ACIL & MEMBER FIRMS

ACIL is the trade association representing independent, commercial scientific and engineering firms. ACIL members are professional service
firms engaged in testing, product certification, consulting, and research and development. Theassociation was founded in 1937.

Each member of the Association agrees it is their policy to abide by the following code of ethics: To cooperate in elevating and maintaining
the professional status of independent scientific, engineering and testing firms and in securing recognitionof the value of services rendered
by them.

e Toassert competency only in work for which adequate equipment and personnel are available or adequate preparation
has been made.

® To have aclear understanding with the client as to the extent and kind of services to be rendered, especially in fields
where different grades or characters of services are offered.

® Toendeavorinreports to make clear the significance and limitations of findings reported.
e Tosafeguard reports as far as possible against misinterpretation or misuse, and to contend against suchmisinterpretation or misuse.

e Tooppose and to refrain from incompetent and fraudulent inspection, sampling, analysis, testing, consultation,
development and research work.

e To deal honestly and fairly in all business and financial matters with employees, clients and the public.

® ACIL’'s Mission is to enhance members’ success by:
® Providing advocacy, education, service and mutual support
® Promoting quality, ethics, objectivity and free enterprise.
e ACIL’s core valuesinclude:
e Ethical, Objective and Quality Business Practices
e Spirit of Community and Sharing
e  Growth of Individuals and Their Businesses
® Advocacy for Our Industry

ACIL is committed to promoting and protecting the interests of independent scientific, engineering and testing firms. Its goal is a business
environment where independence is valued and competition is fair. Issued by the Construction Materials Engineering and Testing Section
of the American Council of Independent Laboratories on December 29, 2017.

For information regarding membership, contact Richard Bright Enhancing public health and safety through

Tel: 202-887-5872 | Email: rbright@acil.org | www.acil.org quality testing and engineering




AJojoauip-uoieypaiooe/dee/Bio 90in0saI0)ysee
1e Alojeloge| SIy) JO SNJe]S UONB)IPaIoo. JUaLind 8] WIJUoD aseald ‘awWl] uieise] AV 9€:01 18 £20Z/S1/.0 Uo paleisuab sem 81eoljiled siy|

11eyD WO OLHSYY 10302.1g 8MINGAXT OLHSYY
‘Iplyswer aoj [/ ‘uowh L Wiy

77T ) —=7

"(B10"224N0S8I0IYSER) SBlI0JRIOgET PAlIPaIodY OLHSVYY JO A101081Ig 8yl U0 pamaiA g ued uone)ipalooe Jo 8doos ay |

'SJUSWaAB PUE S[eLSje)\ U0 98IWWOD OLHSYY @Y} Aq paysiigelse saioljod Uone)paiody OLHSYY 84l Pue gl ¥ OLHSYY
Ul paysijgeise sjuswalinbal ay) 0] paWLIOJU0D SBY pue Sjelis]ew uoljoniisuod Jo bunse) ayi Joj Aousioloid psjesnsuowsp sey

VSN ‘uebiysiy ‘spidey puein

ul

'oU| ‘sjueljnsuos Buiysa] sjelvd)en

a3 113833V

_H__T_m,q,q NOILVLIA3d 33V OJHS VYV

40 FLvoldily30




AJoyoalip-uoneypaiooe/dee/bio soinosalolysee

1e Alojeloge| SIy) JO SNJe]S UONB)IPaIoo. JUSLINd 8] WIJUoD aseald ‘awl] uieise] AV 9€:01 18 £20Z/SL/.0 Uo paleisusab sem a1eoljiled siy|

G Jo | abed
L10Z/0L/L0 uonoNJISU0) Ul pasn s|elslel\ Jo uoioadsu) Jojpue Bunss ] 8y} ul pabebuT ssiousby Jo) uoneoyoads piepuels (1os) 62€3
Z2102Z/S1/80 uolIONIISUOD Ul pas S[eldlel\ Jo uondadsul Jo/pue Bunsa ] ayy ul pabebu] sejousby 1o} uoneoyoads piepuels (81010U0D) BZET
1102/0L/L0 UORONJISUOD Ul pas s|eldlely Jo uonoadsul Jo/pue Bunsa] ay) ul pabebug ssiouabyy Jo) uoneoynads piepuels  (ainxi Jeydsy) 623
102/71/20 uonoNIISU0) Ul pasn s|euslel) Jo uonoadsu| Jo/pue Bunsa ] ay) ul pabebu] saiouaby Jo) uoneosunads piepuels (e1eb0166Y) 62€3
11L0Z/0L/L0 uononiisuo) pue ubiseg Buusauibug ul pasn Se 20y pue |I0S jo uondadsu| Jo/pue Bunsa] ul pabebug saipuaby 1o} sjuswalinbay wnwiuip (nos) ovzca
110Z/0L/L0 s|euaje|\ Buined pue peoy bunoadsu| pue Buisa| saiouaby Joy sjuswalinbay wnwiulpy (81nxi Jeydsy) 999¢a
LLOZ/0L/LO s|euale|\ Buined pue peoy bunoadsu| pue Bunsa] saiouaby 1o} sjuswalinbay] wnwiulpy (e1e60166Y) 999¢Q
11L0Z/0L/L0 sajebalbby 8)810u0) pue 81810u0) Bunsse] salojeloge] (83810U0D) 22010
1L0Z/0L/LO sojebaibby 91010U0) pue 81aIouo0)) Bullsa| sauoleloge] (e1e62466Y) 201D
€00Z/LE/1L0 salojeloge] Bunsa] sjeusle|) uononisuod Joy walsAs Ayjenp e bunuswsaldw| pue Bulysiigels3 gLy
:90UIS pP3}IPBIIDY .piepuels

walsAg jusawabeue Ajijend

OJLIOTEHIDY

VSN ‘uebiyoly ‘spidey puels ul DJHSVV
*Ou| ‘spue)nsuo) Bunse | sjelsie

04 NOILVLIIAd3dHO3OVY O1LHSVYYVY d0 3d0ag5



Alojoauip-uoieypaiooe/dee/B1o 90in0saIo)ysee
1e Alojeloge| SIy) JO SNJe]S UONE)PaIoo. JUSLIND 8] WIJUoD aseald ‘awl] uieise] AV 9€:01 18 £20Z/SL/.0 Uo pajeisuab sem a1eoljiled siy|

G Jo z abed
900Z/L /0L snjeseddy |leysie| Buisn sainixijy }eydsy Jo moj4 olise|d 0} souessisay /z69d
900Z/L L/01 snjeseddy |leysie|y 8y} jo sues|y Aq sainixi|y yeydsy jo uoneledaid 92694
9002/ 1L/0L J010edwon Alojelho anediadng ay Jo sues|\ Ag suswioads (VIANH) Jeudsy XI J0H 1o Ajisus@ ay) Buiuiwisyaqg pue buedaid §z69a
€102/11/60 pousa\ uoniub| suy Aq (YIAH) Jeudsy XIN 10H J0 Jusjuo yeydsy ay) Buluiwisieq £0£9a
9002/} 1/01 8jebaiBBy pajoeuix3 Jo sishjeuy [edlueyosiy v11Sa
1202/20/S0 suswioadg ainixiN Buired snoulwnyg pajoedwod Jo JybiaH Jo sseuxdIly L 6+5€A
9002Z/1 1/01 salnixip\ Buined snouiwnyg uadQ pue asua pajoedwo) ul SPIOA JIY Juadiad £0zed
900Z/L /0L suswioadg Aig-eoeung pajelnjes Buisn Jeydsy XIA JoH pejoedwod jo Ajaels oyoeds ying 92224
€102/11/60 (VIAIH) Heydsy XIN 10H wody Japulg }eydsy Jo uonoexg aAneueNnD z.12d
900Z/LL/0L saIniXIN Buired jeydsy XIlA JoH jo Ajaeis) oyioads wnwixey 1L70za
1102/22/60 J0y0edwo) AlojelAs anediadng ay) Jo sues|y Ag suswioads (VIANH) Heudsy XN 10H jo Alisua@ au; buiuiwisiag pue buuedald gLEl
€102/11/60 pouial\ uoniub| aus Aq (VINH) Jieudsy XIN J0H O Jusjuo) jeydsy ey} Buiuiwieleg  80gL
1102/22/60 salnxi\ Buiredq snoulwniig uadQ pue asuaq pajoedwo) ul SPIOA JIY JUsdlad 6921
1102/.2/60 snjeseddy |leysiejy Buisn sainixijy Jeydsy Jo moj4 olse|d 0} souessisay Gzl
1102/.2/60 sanixip Buired yeydsy Xi 10H JO AlaelD oyoeds wnwixel  60ZL
1102/42/60 suswioadg Aig-eoepng pajeines Buisn yeydsy Xi JoH pajoedwo) jo Ajaelo oyoads Ning 991 L
1102/.2/60 (VIAIH) Heydsy Xi|\ 10H woy Japulg }eydsy JO UOiOBIXT SAReIUEND 9| 1
1102/22/60 8)ebaibby pejoenx3 Jo sishjeuy [eolueyosiN  0EL
1102/.2/60 snjeseddy ||eysie|y sy} jo sues|y Aq sainixi|y yeydsy jo uoneledald  g9Y
:92UIg pajipalddy :piepuels

alIn)xi\ yeydsy

OJLIOTEHIDY

VSN ‘uebiyoly ‘spidey puels ul DJHSVV
"ou| ‘spue)nsuo) Bunse | sjelsie

04 NOILVLIIAd3dHO3OVY O1LHSVYYVY d0 3d0ag5



AJoyoalip-uoneypaiooe/dee/bio soinosalolysee

1e Alojeloge| sIy) JO SNJe]S UONB)IPaIoo. JUsLInd 8] WIJUoD aseald ‘awl] uieise] AV 9€:01 18 £20Z/SL/.0 Uo paleisusb sem 81eoljiled siy|

8102/01/10
900¢/LL/0L
900¢/11/01
900¢2/1 L/0l
900¢Z/1 L/0l
1¢0¢/.0/S0
900¢Z/1 L/01
1¢0¢/.0/S0
110¢/.2/60
900¢Z/1 L/0l
900¢/L1/01L
810¢/0}/L0
81L02/01/10
1¢0¢/.0/S0
110¢/.2/60
110¢/.2/60
110¢/.2/60
110¢/.2/60
110¢/.¢/60
110¢/.2/60
110¢/.2/60
8102/0}/10

G Jo ¢ abed

(yrdag mojleys) spoyial JesonN Aq a1ebalbBy-|I0S pue |10S JO Jusyuo) alnisio)\ pue Alisuaq aose|d-U| 8£69Q
Jajoweawlad |lepA 91dixa]d e Buisn s|eusle|\ Snoiod pajeinies Jo AJAIdNpUo) dlnelpAH +80SA

(sywi7 B1egleny) s|10S jo HwiT dnseld gLeyd

(sywi Biagiepy) s|ioS jo ywi pinbig sy buluiwisled gLErA

(peoH juejsuo)) s|i0S Jejnuel9 o Ayjiqeswiad ¥€¥2d

S|10S 40 JUBIUOY BINISIO| JO uoneulwsdleq Alojeloge] 91Lzzd

doig [wuw /G¥] "ui g} ue pue Jswwey [BY #G°¥] al 01 e Buisn s|10S Jo suoneey Alsusg-ainisioN £551Q
anaig (wrl-G/) 00Z "ON 8y} Uey} Jauld S|I0S Ul [BLSJB| JO Junowy Of L Ld

s|10S jo Aynein oyoads 580

doig [ww gg] "ui Z| e pue Jswwey [6% G'g] g1 §°G e Buisn s|I0S jo suonejey Alsusg-a1nisioN 84yl 8690
JeyowolphH Aq s|ios jo sishleuy oz spiled ZZyA

189 Jo} sa|dwes a1ebalbby |10S pue 108 paginisiq Jo uoiesedald A  Lzya

(yida@ mojleys) spoyial JesjonN Aq ajebalbby-|10S pue |10S Jo Jusluo) alnisiol\ pue Alisuaq a2e|d-U] QLEL
S]10S 40 JUBIUOYD BINISION JO uoneulwld}eq Alojeliogqe ] GOzl

(pedH juElsSuU0)) s|los Jejnuels Jo Aljigeswlad Gzl

doig [ww /Gy] "ul g ue pue Jswwey [BY #G°¢] q| 01 e Buisn s|10S Jo suone|ay Aususg-ainisioN 0811
S|10S 4o AjAeI9 oy10ads  00LL

doig [ww gog] "ui z| e pue Jswwey [6% Gzl g §°G e Buisn s[I0S jo suone|ay Ausueg-aniSION 84Ul 661
(sywiq Biegleny) s|10S Jo HWIT olSEld 061

(sywi Biagiepy) s|i0S 40 ywi pinbrg sy Bululuisleg  68L

J9)oWOIpAH AQ S|I0S JO SISAleuy 9zIS 9ppied 8891

189 Joj se|dwes a1ebalbby |10S pue [10S paginisiq jo uoieiedaid Al 8SY

:90UIG Pa}IPaIddY

04

:piepue)s

[10S

OJLIOTEHIDY

VSN ‘uebiyoly ‘spidey puels ul DJHSVV
*Ou| ‘spue)nsuo) Bunse | sjelsie

NOILV1Id3d303dVv O1LHSVYYVY d0 3d0ag5



Alojoauip-uoieypaiooe/dee/B1o 90in0saIo)ysee
1e Alojeloge| SIy) JO SNJe]S UONE)PaIoo. JUSLIND 8] WIJUoD aseald ‘awl] uieise] AV 9€:01 18 £20Z/SL/.0 Uo paleisusab sem a1eoljiled siy|

G Jo ¢ obed
€00¢/LE/L0 az1g Bunsa| 0y a1ebalbby Jo saidwes Bulonpay 20D
€00¢/LE/1L0 Buikig Aq eyebaibby Jo Juslu0D BINISION [BI01 99GD
€002/1€/10 sojebalbby 9sie0) pue aul Jo SiSAjeuy aAaIS 91D
€002/1€/10 a)eba1bby aui4 Jo uondiosqy pue (Alsuaq anne|ay) AlAels) oioads gzZ1L0
€00¢/L€/10 a)eba1bby 8sie0) Jo uondiosqy pue AjAelis) oyoads /21D
€002/L€/1L0 Buiysep Aq sejebauB6y [esaulN Ul 9A9IS (002 ON) wir-G/ ey Jauld s|elaleiN £} 1O
€00¢/L€/L0 8)8Jou0) Joj sajebaibby aui4 ul senundw] oluebiQ 0vD
:90UIS pP3}IPBIIDY .piepuels

9jebalibby

OJLIOTEHIDY

VSN ‘uebiyoly ‘spidey puels ul DJHSVV
*Ou| ‘spue)nsuo) Bunse | sjelsie

04 NOILVLIIAd3dHO3OVY O1LHSVYYVY d0 3d0ag5



Alojoauip-uoieypaiooe/dee/B1o 90in0saI0)ysee
1e Alojeloge| SIy) JO SNJe]S UONE)PaIoo. JUSLIND 8] WIJUoD aseald "awl] uieise] AV 9€:01 18 £20Z/S1/.0 Uo paleisusab sem a1eoljiled siy|

G Jo G abed
ZL0Z/E1/80 slapullAD aja10u0) pausplieH jo Yibuang aaissaidwo) jo uoneulwisiaq Ul sden papuoqun jo asn (mojaq pue isd 000Z) LEZLD
€00¢/1€/10 8}8I0U0 JusWwa) puepiod paxip Ajysaid jo ainjesadws | 79010
Z210Z/€1/80 $9]2I0U0D) puEe SjusWa) dlNepAH Jo Bunsa) ay) Ul pasn syue| abelols JI9JeAA Pue ‘SWooy SO ‘siaulgeD I1SIoN 11SD
€00¢/1L€/10 Poyle|Al 8inssald ayi Aq 8}1ou0d paxij\ Alysal4 Jo Jusjuo) iy PECe)
€002/1€/10 POYISIA SLIBWINIOA 8Y) A 81810u0D paxI Alyseid Jo Jusjuo) Jiy €/10
€00¢/L€/1L0 a]240u0) paxi\ Alysai4 buidwes rAA%e)
€00¢2/1L€/10 8}8Iou09 Juswa) olnelpAH jo dwn|s (N 4%0)
€002/1€/10 9}2J0U0Y JO JusjU0Y Ui pue ‘pIBIA ‘(IYBIBAA HUN) ANsueg 810
€002/1L€/10 suawinadg 81240u0) |eslpullAD Jo yibuaulg aaissaldwon 6£0
/102/S0/S0 pIdld 8y} Ul suswioads 18] 8jalouo Buung pue Buiyep (s1epuiiho) LD
:90UIS pP3}IPBIIDY .piepuels
9]942U09)

OJLIOTEHIDY

VSN ‘uebiyoly ‘spidey puels ul DJHSVV
*Ou| ‘spue)nsuo) Bunse | sjelsie

04 NOILVLIIAd3dHO3OVY O1LHSVYYVY d0 3d0ag5



APPENDIX 3

PROFESSIONAL CERTIFICATION FORMS
(See pages 66-69 of contract)
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APPENDIX 4

OVERHEAD ITEMS ALLOWED FOR THE
PROFESSIONAL SERVICES CONTRACTORS
HOURLY BILLING RATE CALCULATION
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The following instructions are to be used by the Professional Services Contractor firms to
determine the hourly billing rate to use on State of Michigan Projects.

The Professional’s Consultant must submit a separate hourly billing rate for the professional
Consultant services they will provide for State of Michigan Projects. A moderate mark-up of the
Professional’s Consultant services hourly billing rates will be allowed.

The Department will reimburse the Professional for the actual cost of printing and reproduction of
the Contract Bidding Documents, soil borings, surveys and any required laboratory testing
services and use of field equipment. No mark-up of these Project costs will be allowed.

CURRENT YEAR HOURLY BILLING RATE
Based on Prior Year Expenses

OVERHEAD ITEMS ALLOWED FOR THE PROFESSIONAL SERVICES CONTRACTOR
FIRM’S HOURLY BILLING RATE CALCULATION

SALARIES: EQUIPMENT RENTALS: EMPLOYEE
BENEFITS:
Principals (Not Project Related) Computers Hospitalization
Clerical/Secretarial Typewriter Employer's  F.I.C.A.
Tax
Technical (Not Project Related) Bookkeeping Unemployment
Insurance
Temporary Help Dictating Federal
Unemployment Tax
Technical Training Printing Disability
Recruiting Expenses Furniture and Fixtures Worker's
Compensation

Instruments Vacation

Holidays

OFFICE FACILITIES: TRAVEL.: Sick Pay
Rents and Related Expenses All Project-Related Travel* Medical Payments
Utilities Pension Funds
Cleaning and Repair MISCELLANEOUS: Insurance - Life

Professional Organization Dues Retirement Plans
SUPPLIES: for Principals and Employees
Postage Licensing Fees PRINTING AND
DUPLICATION:
Drafting Room Supplies Specifications (other
than Contract Bidding Documents)
General Office Supplies SERVICES (NONPROFESSIONAL): Drawings (other than
Contract Bidding Documents)
Library Telephone and Telegram Xerox/Reproduction
Maps and Charts Messenger Services Photographs
Magazine Subscriptions

TAXES: LOSSES:
SERVICES (PROFESSIONAL): Franchise Taxes Bad Debts (net)
Accounting Occupancy Tax Uncollectible Fee
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Legal

Project/Contract bond)
Employment Fees

covered by Project/Contract bond)
Computer Services

Research

FINANCIAL:
Depreciation

Unincorporated Business Tax Thefts (not covered by

Property Tax Forgeries (not
Single Business Tax

Income Tax

INSURANCE:

Professional Liability Insurance
Flight and Commercial Vehicle
Valuable Papers

Office Liability

Office Theft

Premises Insurance
Key-Personnel Insurance
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DEPARTMENT OF TECHNOLOGY, MANAGEMENT & BUDGET,

VEHICLE AND TRAVEL SERVICES
SCHEDULE OF TRAVEL RATES FOR CLASSIFIED AND UNCLASSIFIED EMPLOYEES
Effective January 1, 2023

MICHIGAN SELECT CITIES*

Individual
Lodging** $85.00
Breakfast $11.75
Lunch $11.75
Dinner $28.00

MICHIGAN IN-STATE ALL OTHER

Individual
Lodging** $85.00
Breakfast $9.75
Lunch $9.75
Dinner $22.00
Lodging $51.00
Breakfast $9.75
Lunch $9.75
Dinner $22.00
Per Diem Total $92.50

OUT-OF-STATE SELECT CITIES*

Individual
Lodging** Contact Conlin Travel
Breakfast $15.00
Lunch $15.00
Dinner $29.00

OUT-OF-STATE ALL OTHER

Individual

Lodging** Contact Conlin Travel

Breakfast $11.75

Lunch $11.75

Dinner $27.00
Lodging $51.00
Breakfast $11.75
Lunch $11.75
Dinner $27.00

Per Diem Total $101.50

Mileage Rates Current

$0.655 per mile
$0.440 per mile

Premium Rate
Standard Rate

*

See Select Cities Listing

Group Meeting
(pre-arranged and approved)

$14.75
$14.75
$31.00

Group Meeting
(pre-arranged and approved)

$12.75
$12.75
$25.00

Group Meeting
(pre-arranged and approved)

$18.00
$18.00
$32.00

Group Meeting
(pre-arranged and approved)

$14.75

$14.75
$30.00

Incidental Costs Per Day (with overnight stay)

** Lodging available at State rate, or call Conlin Travel at 877-654-2179 or www.somtravel.com

$5.00


http://www.somtravel.com/

SELECT CITY LIST

SCHEDULE OF TRAVEL RATES FOR CLASSIFIED AND UNCLASSIFIED EMPLOYEES

Effective January 1, 2023

Michigan Select Cities/Counties

CITIES

COUNTIES

Ann Arbor, Auburn Hills, Beaver Island, Detroit, Grand Rapids, Holland,
Leland, Mackinac Island, Petoskey, Pontiac, South Haven, Traverse City

Grand Traverse, Oakland, Wayne

Out of State Select Cities/Counties

STATE CITIES COUNTIES

Alaska All locations

Arizona Phoenix, Scottsdale, Sedona

California Arcata, Edwards AFB, Eureka, Los Angeles, Mammoth Lakes, Los Angeles, Mendocino, Orange,
McKinleyville, Mill Valley, Monterey, Novato, Palm Springs, San Diego, |Ventura
San Francisco, San Rafael, Santa Barbara, Santa Monica, South Lake
Tahoe, Truckee, Yosemite National Park

Colorado Aspen, Breckenridge, Grand Lake, Silverthorne, Steamboat Springs,

Telluride, Vail

Connecticut

Bridgeport, Danbury

District of Columbia

Washington DC (See also Maryland & Virginia)

Florida

Boca Raton, Delray Beach, Fort Lauderdale, Jupiter, Key West, Miami

Georgia Brunswick, Jekyll Island
Hawaii All locations
Idaho Ketchum, Sun Valley
lllinois Chicago Cook, Lake
Kentucky Kenton
Louisiana New Orleans
Maine Bar Harbor, Kennebunk, Kittery, Rockport, Sandford
Maryland Baltimore City, Ocean City Montgomery, Prince George
Massachusetts Boston, Burlington, Cambridge, Martha's Vineyard, Woburn Suffolk
Minnesota Duluth, Minneapolis, St. Paul Hennepin, Ramsey
Nevada Las Vegas
New Mexico Santa Fe
New York Bronx, Brooklyn, Lake Placid, Manhattan, Melville, New Rochelle, Suffolk
Queens, Riverhead, Ronkonkoma, Staten Island, Tarrytown, White
Plaines
Ohio Cincinnati
Pennsylvania Pittsburgh Bucks
Puerto Rico All locations
Rhode Island Bristol, Jamestown, Middletown, Newport, Providence Newport
Texas Austin, Dallas, Houston, L.B. Johnson Space Center
Utah Park City Summit
Vermont Manchester, Montpelier, Stowe Lamoille
Virginia Alexandria, Fairfax, Falls Church Arlington, Fairfax
Washington Port Angeles, Port Townsend, Seattle

Wyoming

Jackson, Pinedale




APPENDIX 5

CERTIFICATE OF INSURANCE

-36-



' ®
ACORD
\_/

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
8/18/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER SOMECT Certs@pciaonline.com
- FAX
Professional Concepts Insurance Agency, Inc. PHONE £ (800)969-4041 (A/C, No): (800)969-4081
A E-MAIL A A
1127 South Old US Highway 23 ADbRESS: Certs@pciaonline.com
INSURER(S) AFFORDING COVERAGE NAIC #
Brighton Ml 48114-9861 insurer A: National Fire Insurance Company of Hart| 20478
INSURED INnsurer B : The Continental Insurance Company 35289
MATERIALS TESTING CONSULTANTS, INC. iINsURer ¢ : XL Group PLC 37885
693 Plymouth Ave., NE INSURER D : Lexington 19437
INSURERE :
Grand Rapids M1 49505 INSURER F -
COVERAGES CERTIFICATE NUMBER:23-24 MTC REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
INSR ADDL [SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD [ WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
DAMAGE TO RENTED
A CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $ 100,000
X 7018496381 6/15/2023 6/15/2024 | MED EXP (Any one person) $ 5,000
PERSONAL & ADV INJURY $ 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
poLICY S Loc PRODUCTS - COMPIOPAGG | $ 2,000,000
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) $ 1,000,000
A X | ANY AUTO BODILY INJURY (Per person) | $
ALL OWNED ACREDULED X 7018496395 6/15/2023 | 6/15/2024 | BODILY INJURY (Per accident) [ $
NON-OWNED PROPERTY DAMAGE $
HIRED AUTOS AUTOS Per accident)
PIP-Basic $
X | UMBRELLA LIAB X | occur EACH OCCURRENCE $ 9,000,000
B EXCESS LIAB CLAIMS-MADE AGGREGATE $ 9,000,000
pep | X | ReTENTION 10,000 7018496414 6/15/2023 | 6/15/2024 $
WORKERS COMPENSATION X | PER OTH-
AND EMPLOYERS' LIABILITY YIN STATUTE ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? N/A
B | (Mandatory in NH) 7018496400 6/15/2023 | 6/15/2024 | E L. DISEASE - EAEMPLOYEE | $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT [ $ 1,000,000
C | Professional/Pollution DPR9994821 6/15/2023 | 6/15/2024 | PerClaim/Aggregate $ 5,000,000
D | Excess Professional/Pollution 031565616 6/15/2023 6/15/2024 | Per Claim / Aggregate $ 5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Re:

Indefinite-Scope,

Indefinite-Delivery Contract No. 01021.

State of Michigan includes its departments, divisions, agencies, offices, commissions, officers,

employees, and agents are named as Additional

Insured as respects to the General Liability and Auto

Liability Policies and would apply so long as required within a written contract.

CERTIFICATE HOLDER

CANCELLATION

State of Michigan
Department of Technology
Management and Budget

3111 West St. Joseph St.

Lansing, MI
|

48917

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Mike Cosgrove/SUNNY Wikt Q:awc.

ACORD 25 (2014/01)
INS025 (201401)

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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CNA

CNA PARAMOUNT

Blanket Additional Insured - Owners, Lessees or
Contractors - with Products-Completed
Operations Coverage Endorsement

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

It is understood and agreed as follows:

. WHO IS AN INSURED is amended to include as an Insured any person or organization whom you are required by
written contract to add as an additional insured on this coverage part, but only with respect to liability for bodily
injury, property damage or personal and advertising injury caused in whole or in part by your acts or omissions, or
the acts or omissions of those acting on your behalf:

A. inthe performance of your ongoing operations subject to such written contract; or

B. inthe performance of your work subject to such written contract, but only with respect to bodily injury or
property damage included in the products-completed operations hazard, and only if:

1. the written contract requires you to provide the additional insured such coverage; and

2. this coverage part provides such coverage.

Il. Butif the written contract requires:

A. additional insured coverage under the 11-85 edition, 10-93 edition, or 10-01 edition of CG2010, or under the 10-
01 edition of CG2037; or

B. additional insured coverage with "arising out of" language; or

C. additional insured coverage to the greatest extent permissible by law;

then paragraph I. above is deleted in its entirety and replaced by the following:

WHO IS AN INSURED is amended to include as an Insured any person or organization whom you are required by
written contract to add as an additional insured on this coverage part, but only with respect to liability for bodily
injury, property damage or personal and advertising injury arising out of your work that is subject to such written

contract.

[ll.  Subject always to the terms and conditions of this policy, including the limits of insurance, the Insurer will not provide
such additional insured with:

A. coverage broader than required by the written contract; or

B. a higher limit of insurance than required by the written contract.

IV. The insurance granted by this endorsement to the additional insured does not apply to bodily injury, property
damage, or personal and advertising injury arising out of;

A. the rendering of, or the failure to render, any professional architectural, engineering, or surveying services,
including:

1. the preparing, approving, or failing to prepare or approve maps, shop drawings, opinions, reports, surveys,
field orders, change orders or drawings and specifications; and

2. supervisory, inspection, architectural or engineering activities; or

B. any premises or work for which the additional insured is specifically listed as an additional insured on another
endorsement attached to this coverage part.

V. Under COMMERCIAL GENERAL LIABILITY CONDITIONS, the Condition entitled Other Insurance is amended to
add the following, which supersedes any provision to the contrary in this Condition or elsewhere in this coverage

part:
CNA75079XX (10-16) Policy No: 7018496381
Page 1 of 2 Endorsement No: 9
Nat'l Fire Ins Co of Hartford Effective Date: 06/ 15/ 2023

Insured Name: MATERI ALS TESTI NG CONSULTANTS, | NC.

Copyright CNA All Rights Reserved. Includes copyrighted material of Insurance Services Office, Inc., with its permission.




NA PARAMOUNT
CNA ¢ ov

Blanket Additional Insured - Owners, Lessees or
Contractors - with Products-Completed
Operations Coverage Endorsement

VI.

VII.

Primary and Noncontributory Insurance

With respect to other insurance available to the additional insured under which the additional insured is a hamed
insured, this insurance is primary to and will not seek contribution from such other insurance, provided that a written
contract requires the insurance provided by this policy to be:

1. primary and non-contributing with other insurance available to the additional insured; or
2. primary and to not seek contribution from any other insurance available to the additional insured.
But except as specified above, this insurance will be excess of all other insurance available to the additional insured.

Solely with respect to the insurance granted by this endorsement, the section entitted COMMERCIAL GENERAL
LIABILITY CONDITIONS is amended as follows:

The Condition entitled Duties In The Event of Occurrence, Offense, Claim or Suit is amended with the addition of
the following:

Any additional insured pursuant to this endorsement will as soon as practicable:
1. give the Insurer written notice of any claim, or any occurrence or offense which may result in a claim;

2. send the Insurer copies of all legal papers received, and otherwise cooperate with the Insurer in the investigation,
defense, or settlement of the claim; and

3. make available any other insurance, and tender the defense and indemnity of any claim to any other insurer or
self-insurer, whose policy or program applies to a loss that the Insurer covers under this coverage part. However,
if the written contract requires this insurance to be primary and non-contributory, this paragraph 3. does not
apply to insurance on which the additional insured is a named insured.

The Insurer has no duty to defend or indemnify an additional insured under this endorsement until the Insurer receives
written notice of a claim from the additional insured.

Solely with respect to the insurance granted by this endorsement, the section entitled DEFINITIONS is amended to
add the following definition:

Written contract means a written contract or written agreement that requires you to make a person or organization an
additional insured on this coverage part, provided the contract or agreement:

A. is currently in effect or becomes effective during the term of this policy; and
B. was executed prior to:

1. the bodily injury or property damage; or

2. the offense that caused the personal and advertising injury;

for which the additional insured seeks coverage.

Any coverage granted by this endorsement shall apply solely to the extent permissible by law.

All other terms and conditions of the Policy remain unchanged.

This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers, takes effect
on the effective date of said Policy at the hour stated in said Policy, unless another effective date is shown below, and
expires concurrently with said Policy.

CNA75079XX (10-16) Policy No: 7018496381
Page 2 of 2 Endorsement No: 9
Nat'l Fire Ins Co of Hartford Effective Date: 06/ 15/ 2023

Insured Name: MATERI ALS TESTI NG CONSULTANTS, | NC.

Copyright CNA All Rights Reserved. Includes copyrighted material of Insurance Services Office, Inc., with its permission.




CNA Business Auto Policy
Policy Endorsement
I ADDITIONAL INSURED - PRIMARY AND NON-CONTRIBUTORY

It is understood and agreed that this endorsement amends the BUSINESS AUTO COVERAGE FORM as follows:

SCHEDULE
Name of Additional Insured Person Or Organization

ANY PERSON OR ORGANIZATION THAT YOU ARE REQUIRED BY WRITTEN CONTRACT OR WRITTEN
AGREEMENT TO NAME AS AN ADDITIONAL INSURED.

1. In conformance with paragraph A.1.c. of Who Is An Insured of Section Il - LIABILITY COVERAGE, the
person or organization scheduled above is an insured under this policy.
2. The insurance afforded to the additional insured under this policy will apply on a primary and

non-contributory basis if you have committed it to be so in a written contract or written agreement
executed prior to the date of the “accident” for which the additional insured seeks coverage under this

policy.
All other terms and conditions of the policy remain unchanged

This endorsement, which forms a part of and is for attachment to the policy issued by the designated Insurers,
takes effect on the Policy Effective date of said policy at the hour stated in said policy, unless another effective
date (the Endorsement Effective Date) is shown below, and expires concurrently with said policy.

Form No: CNA71527XX (10-2012) Policy No: BUA 7018496395
Endorsement Effective Date: Endorsement Expiration Date: Policy Effective Date: 06/15/2023
Endorsement No: 20; Page: 1 of 1 Policy Page: 65 of 171
Underwriting Company: National Fire Insurance Company of Hartford, 151 N Franklin St, Chicago, IL

60606

© Copyright CNA All Rights Reserved.
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STATE OF MICHIGAN <

PROCUREMENT

Michigan.gov/MiProcurement

FEDERAL PROVISIONS ADDENDUM

This addendum applies to purchases that will be paid for in whole or in part with funds
obtained from the federal government. The provisions below are required, and the
language is not negotiable. If any provision below conflicts with the State’s terms and
conditions, including any attachments, schedules, or exhibits to the State’s Contract, the
provisions below take priority to the extent a provision is required by federal law;
otherwise, the order of precedence set forth in the Contract applies. Hyperlinks are
provided for convenience only; broken hyperlinks will not relieve Contractor from
compliance with the law.

Equal Employment Opportunity

If this Contract is a “federally assisted construction contract” as defined in 41
CFR Part 60-1.3, and except as otherwise may be provided under 41 CFR Part 60,
then during performance of this Contract, the Contractor agrees as follows:

a. The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender
identity, or national origin. The Contractor will take affirmative action to ensure
that applicants are employed, and that employees are treated during employment
without regard to their race, color, religion, sex, sexual orientation, gender identity,
or national origin. Such action shall include, but not be limited to the following:

Employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment,
notices to be provided setting forth the provisions of this nondiscrimination clause.

b. The Contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, sexual
orientation, gender identity, or national origin.

c. The Contractor will not discharge or in any other manner discriminate against any
employee or applicant for employment because such employee or applicant has
inquired about, discussed, or disclosed the compensation of the employee or
applicant or another employee or applicant. This provision shall not apply to
instances in which an employee who has access to the compensation information
of other employees or applicants as a part of such employee's essential job
functions discloses the compensation of such other employees or applicants to
individuals who do not otherwise have access to such information, unless such
disclosure is in response to a formal complaint or charge, in furtherance of an
investigation, proceeding, hearing, or action, including an investigation conducted
by the employer, or is consistent with the Contractor's legal duty to furnish
information.

Version 2022-1 10of 10
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d. The Contractor will send to each labor union or representative of workers with
which he has a collective bargaining agreement or other contract or
understanding, a notice to be provided advising the said labor union or workers'
representatives of the Contractor's commitments under this section, and shall
post copies of the notice in conspicuous places available to employees and
applicants for employment.

e. The Contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the
Secretary of Labor.

f. The Contractor will furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to his books,
records, and accounts by the administering agency and the Secretary of Labor for
purposes of investigation to ascertain compliance with such rules, regulations,
and orders.

d. In the event of the Contractor's noncompliance with the nondiscrimination clauses
of this contract or with any of the said rules, regulations, or orders, this Contract
may be canceled, terminated, or suspended in whole or in part and the Contractor
may be declared ineligible for further Government contracts or federally assisted
construction contracts in accordance with procedures authorized in Executive
Order 11246 of September 24, 1965, and such other sanctions may be imposed
and remedies invoked as provided in Executive Order 11246 of September 24,
1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

h. The Contractor will include the portion of the sentence immediately preceding
paragraph (1) and the provisions of paragraphs (1) through (8) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of
the Secretary of Labor issued pursuant to section 204 of Executive Order 11246
of September 24, 1965, so that such provisions will be binding upon each
subcontractor or vendor. The Contractor will take such action with respect to any
subcontract or purchase order as the administering agency may direct as a
means of enforcing such provisions, including sanctions for noncompliance:

Provided, however, that in the event a Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of such
direction by the administering agency, the Contractor may request the United
States to enter into such litigation to protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal opportunity
clause with respect to its own employment practices when it participates in
federally assisted construction work: Provided, that if the applicant so participating
is a State or local government, the above equal opportunity clause is not
applicable to any agency, instrumentality or subdivision of such government which
does not participate in work on or under the contract.
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The applicant agrees that it will assist and cooperate actively with the
administering agency and the Secretary of Labor in obtaining the compliance of
contractors and subcontractors with the equal opportunity clause and the rules,
regulations, and relevant orders of the Secretary of Labor, that it will furnish the
administering agency and the Secretary of Labor such information as they may
require for the supervision of such compliance, and that it will otherwise assist the
administering agency in the discharge of the agency's primary responsibility for
securing compliance.

The applicant further agrees that it will refrain from entering into any contract or
contract modification subject to Executive Order 11246 of September 24, 1965,
with a contractor debarred from, or who has not demonstrated eligibility for,
Government contracts and federally assisted construction contracts pursuant to
the Executive Order and will carry out such sanctions and penalties for violation of
the equal opportunity clause as may be imposed upon contractors and
subcontractors by the administering agency or the Secretary of Labor pursuant to
Part Il, Subpart D of the Executive Order. In addition, the applicant agrees that if it
fails or refuses to comply with these undertakings, the administering agency may
take any or all of the following actions: Cancel, terminate, or suspend in whole or
in part this grant (contract, loan, insurance, guarantee); refrain from extending any
further assistance to the applicant under the program with respect to which the
failure or refund occurred until satisfactory assurance of future compliance has
been received from such applicant; and refer the case to the Department of
Justice for appropriate legal proceedings.

2. Davis-Bacon Act (Prevailing Wage)

If this Contract is a prime construction contract in excess of $2,000, the Contractor
(and its Subcontractors) must comply with the Davis-Bacon Act (40 USC 3141-3148)
as supplemented by Department of Labor regulations (29 CFR Part 5, “Labor
Standards Provisions Applicable to Contracts Covering Federally Financed and
Assisted Construction”), and during performance of this Contract the Contractor
agrees as follows:

a. All transactions regarding this contract shall be done in compliance with the
Davis-Bacon Act (40 U.S.C. 3141- 3144, and 3146-3148) and the requirements of
29C.F.R. pt. 5 as may be applicable. The contractor shall comply with 40 U.S.C.
3141-3144, and 3146-3148 and the requirements of 29 C.F.R. pt. 5 as applicable.

b. Contractors are required to pay wages to laborers and mechanics at a rate not
less than the prevailing wages specified in a wage determination made by the
Secretary of Labor.

c. Additionally, contractors are required to pay wages not less than once a week.
3. Copeland “Anti-Kickback” Act

If this Contract is a contract for construction or repair work in excess of $2,000 where
the Davis-Bacon Act applies, the Contractor must comply with the Copeland “Anti-
Kickback” Act (40 USC 3145), as supplemented by Department of Labor regulations
(29 CER Part 3, “Contractors and Subcontractors on Public Building or Public Work
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Financed in Whole or in Part by Loans or Grants from the United States”), which
prohibits the Contractor and subrecipients from inducing, by any means, any person
employed in the construction, completion, or repair of public work, to give up any part
of the compensation to which he or she is otherwise entitled, and during performance
of this Contract the Contractor agrees as follows:

a. Contractor. The Contractor shall comply with 18 U.S.C. §874, 40 U.S.C. § 3145,
and the requirements of 29 C.F.R. pt. 3 as may be applicable, which are
incorporated by reference into this contract.

b. Subcontracts. The Contractor or Subcontractor shall insert in any subcontracts
the clause above and such other clauses as FEMA or the applicable federal
awarding agency may by appropriate instructions require, and also a clause
requiring the Subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all of these contract clauses.

c. Breach. A breach of the contract clauses above may be grounds for termination
of the contract, and fordebarment as a Contractor and Subcontractor as provided
in29 C.F.R. §5.12.

Contract Work Hours and Safety Standards Act

If the Contract is in excess of $100,000 and involves the employment of
mechanics or laborers, the Contractor must comply with 40 USC 3702 and 3704,
as supplemented by Department of Labor regulations (29 CFR Part 5), as applicable,
and during performance of this Contract the Contractor agrees as follows:

a. Overtime requirements. No Contractor or Subcontractor contracting for any part
of the contract work which may require or involve the employment of laborers or
mechanics shall require or permit any such laborer or mechanic in any workweek
in which he or she is employed on such work to work in excess of 40 hours in
such workweek unless such laborer or mechanic receives compensation at a rate
not less than 1 %2 times the basic rate of pay for all hours worked in excess of 40
hours in such workweek.

b. Violation; liability for unpaid wages; liquidated damages. In the event ofany
violation of the clause set forth in paragraph (1) of this section the Contractor and
any Subcontractor responsible therefor shall be liable for the unpaid wages. In
addition, such Contractor and Subcontractor shall be liable to the United States
(in the case of work done under contract for the District of Columbia or a territory,
to such District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or mechanic,
including watchmen and guards, employed in violation of the clause set forth in
paragraph (1) of this section, in the sum of $27 for each calendar day on which
such individual was required or permitted to work in excess of the standard work
week of 40 hours without payment of the overtime wages required by the clause
set forth in paragraph (1) of this section.

c. Withholding for unpaid wages and liquidated damages. The State shall upon
its own action or upon written request of an authorized representative of the

Version 2022-1 4 of 10


https://www.govinfo.gov/app/details/USCODE-2018-title40/USCODE-2018-title40-subtitleII-partA-chap37-sec3702
https://www.govinfo.gov/app/details/USCODE-2018-title40/USCODE-2018-title40-subtitleII-partA-chap37-sec3704
https://www.govinfo.gov/app/details/CFR-2019-title29-vol1/CFR-2019-title29-vol1-part5

STATE OF MICHIGAN <

PROCUREMENT

Michigan.gov/MiProcurement

Department of Labor withhold or cause to be withheld, from any moneys payable
on account of work performed by the Contractor or Subcontractor under any such
contract or any other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work Hours and Safety
Standards Act, which is held by the same prime contractor, such sums as may be
determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause
set forth in paragraph (2) of this section.

d. Subcontracts. The Contractor or Subcontractor shall insert in any subcontracts
the clauses set forth in paragraph (1) through (4) of this section and also a clause
requiring the Subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs
(1) through (4) of this section.

5. Rights to Inventions Made Under a Contract or Agreement

If the Contract is funded by a federal “funding agreement” as defined under 37 CFR
§401.2 (a) and the recipient or subrecipient wishes to enter into a contract with a
small business firm or nonprofit organization regarding the substitution of parties,
assignment or performance of experimental, developmental, or research work under
that “funding agreement,” the recipient or subrecipient must comply with 37 CFR Part
401, “Rights to Inventions Made by Nonprofit Organizations and Small Business
Firms Under Government Grants, Contracts and Cooperative Agreements,” and any
implementing regulations issued by the awarding agency.

6. Clean Air Act and the Federal Water Pollution Control Act

If this Contract is in excess of $150,000, the Contractor must comply with all
applicable standards, orders, and regulations issued under the Clean Air Act (42
USC 7401-7671q) and the Federal Water Pollution Control Act (33 USC 1251-1387),
and during performance of this Contract the Contractor agrees as follows:

Clean Air Act

1. The Contractor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401
et seq.

2. The Contractor agrees to report each violation to the State and understands and
agrees that the State will, in turn, report each violation as required to assure
notification to the Federal Emergency Management Agency or the applicable
federal awarding agency, and the appropriate Environmental Protection Agency
Regional Office.

3. The Contractor agrees to include these requirements in each subcontract
exceeding $150,000 financed in whole or in part with Federal assistance provided
by FEMA or the applicable federal awarding agency.

Federal Water Pollution Control Act
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1. The Contractor agrees to comply with all applicable standards, orders, or
regulations issued pursuant to the Federal Water Pollution Control Act, as
amended, 33 U.S.C. 1251 et seq.

2. The Contractor agrees to report each violation to the State and understands and
agrees that the State will, in turn, report each violation as required to assure
notification to the Federal Emergency Management Agency or the applicable
federal awarding agency, and the appropriate Environmental Protection Agency
Regional Office.

3. The Contractor agrees to include these requirements in each subcontract
exceeding $150,000 financed in whole or in part with Federal assistance provided
by FEMA or the applicable federal awarding agency.

Debarment and Suspension

A “contract award” (see 2 CFR 180.220) must not be made to parties listed on the
government-wide exclusions in the System for Award Management (SAM), in
accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders
12549 (51 FR 6370; February 21, 1986) and 12689 (54 FR 34131; August 18, 1989),
“‘Debarment and Suspension.” SAM Exclusions contains the names of parties
debarred, suspended, or otherwise excluded by agencies, as well as parties declared
ineligible under statutory or regulatory authority other than Executive Order 12549.

a. This Contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2
C.F.R. pt. 3000. As such, the Contractor is required to verify that none of the
Contractor’s principals (defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2
C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified
(defined at 2 C.F.R. § 180.935).

b. The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt.
3000, subpart C, and must include a requirement to comply with these regulations
in any lower tier covered transaction it enters into.

c. This certification is a material representation of fact relied upon by the State. If it is
later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart
C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to the State,
the Federal Government may pursue available remedies, including but not limited
to suspension and/or debarment.

d. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt.
180, subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and
throughout the period of any contract that may arise from this offer. The bidder or
proposer further agrees to include a provision requiring such compliance in its
lower tier covered transactions.

Byrd Anti-Lobbying Amendment

Contractors who apply or bid for an award of $100,000 or more shall file the required
certification in Exhibit 1 — Byrd Anti-Lobbying Certification below. Each tier certifies to
the tier above that it will not and has not used Federal appropriated funds to pay any
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person or organization for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, officer or employee of Congress, or
an employee of a Member of Congress in connection with obtaining any Federal
contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also
disclose any lobbying with non-Federal funds that takes place in connection with
obtaining any Federal award. Such disclosures are forwarded from tier to tier up to
the recipient who in turn will forward the certification(s) to the awarding agency.

9. Procurement of Recovered Materials

Under 2 CER 200.322, Contractors must comply with section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation and Recovery Act.

a. In the performance of this contract, the Contractor shall make maximum use of
products containing recovered materials that are EPA-designated items unless
the product cannot be acquired:

i. Competitively within a timeframe providing for compliance with the contract
performance schedule;

i. Meeting contract performance requirements; or
ii. Atareasonable price.

b. Information about this requirement, along with the list of EPA- designated items, is
available at EPA’s Comprehensive Procurement Guidelines web site,
https://www.epa.gov/smm/comprehensive- procurement-guideline-cpg-program.

c. The Contractor also agrees to comply with all other applicable requirements of
Section 6002 of the Solid Waste Disposal Act.

10. Additional FEMA Contract Provisions.

The following provisions apply to purchases that will be paid for in whole or in part
with funds obtained from the Federal Emergency Management Agency (FEMA):

a. Access to Records. The following access to records requirements apply to this
contract:

i.  The Contractor agrees to provide the State, the FEMA Administrator, the
Comptroller General of the United States, or any of their authorized
representatives access to any books, documents, papers, and records of the
Contractor which are directly pertinent to this contract for the purposes of
making audits, examinations, excerpts, and transcriptions.

i. The Contractor agrees to permit any of the foregoing parties to reproduce by
any means whatsoever or to copy excerpts and transcriptions as reasonably
needed.

ii. The Contractor agrees to provide the FEMA Administrator or his authorized
representatives access to construction or other work sites pertaining to the
work being completed under the contract.

In compliance with the Disaster Recovery Act of 2018, the State and the Contractor
acknowledge and agree that no language in this contract is intended to prohibit
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audits or internal reviews by the FEMA Administrator or the Comptroller General of
the United States.

b. Changes.
See the provisions regarding modifications or change notice in the Contract
Terms.

c. DHS Seal Logo and Flags.
The Contractor shall not use the DHS seal(s), logos, crests, or reproductions of
flags or likenesses of DHS agency officials without specific FEMA pre-approval.

d. Compliance with Federal Law, Regulations, and Executive Orders.
This is an acknowledgement that FEMA financial assistance will be used to fund
all or a portion of the contract. The Contractor will comply with all applicable
Federal law, regulations, executive orders, FEMA policies, procedures, and
directives.

e. No Obligation by Federal Government.
The Federal Government is not a party to this contract and is not subject to any
obligations or liabilities to the State, Contractor, or any other party pertaining to
any matter resulting from the Contract.”

f. Program Fraud and False or Fraudulent Statements or Related Acts
The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies
for False Claims and Statements) applies to the Contractor’s actions pertaining to
this contract.
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EXHIBIT 1
BYRD ANTI-LOBBYING CERTIFICATION

Contractor must complete this certification if the purchase will be paid for in whole or in
part with funds obtained from the federal government and the purchase is greater than
$100,000.

APPENDIX A, 44 C.F.R. PART 18 — CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned certifies, to the best of his or her knowledge and belief, that:

No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer oremployee of Congress, or an employee
of a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants,
and contracts under grants, loans, and cooperative agreements) and that all
subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by section 1352, title
31, U.S. Code. Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than $100,000 for each such
failure.
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The Contractor, gnter contractor name here, certifies or affirms the truthfulness and
accuracy of each statement of its certification and disclosure, if any. In addition, the
Contractor understands and agrees that the provisions of 31 U.S.C. Chap. 38,
Administrative Remedies for False Claims and Statements, apply to this certification
and disclosure, if any.

Signature of Contractor’s Authorized Official

Name and Title of Contractor’s Authorized Official

Date
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§ 200.322 Domestic Preferences for Procurements

(a) As appropriate and to the extent consistent with law, the non-Federal entity
should, to the greatest extent practicable under a federal award, provide a
preference for the purchase, acquisition, or use of goods, products, or materials
produced in the United States (including but not limited to iron, aluminum, steel,
cement, and other manufactured products). The requirements of this section
must be included in all subawards including all contracts and purchase orders for
work or products under this award.

(b) For purposes of this section:

(1) “Produced in the United States” means, for iron and steel products, that all
manufacturing processes, from the initial melting stage through the
application of coatings, occurred in the United States.

(2) “Manufactured products” means items and construction materials
composed in whole or in part of non-ferrous metals such as aluminum;
plastics and polymer-based products such as polyvinyl chloride pipe;
aggregates such as concrete; glass, including optical fiber; and lumber.

Revision Date: 7/2022



FEDERAL STATE and LOCAL FISCAL RECOVERY FUNDS (SLFRF)
PROJECT SPECIFIC REQUIREMENTS

The funding being used for this project is Federal State and Local Fiscal Recovery
Funds (SLFRF). As a result, additional provisions apply and are included in this
Attachment.

Each primary contracted contractor with the DTMB must register with the Federal
System for Award Management (SAM) must register prior to contract execution. The
SAM website is https://sam.gov/content/home. The direct hyperlink for SAM.gov
registration is https://sam.gov/content/entity-registration

As of April 4, 2022, the Federal government will use a Unique Entity Identifier (UEI)
created in SAM.gov as the official subrecipient identifier. All primary contracted
contractors with the DTMB will be required to maintain an active registration on
SAM.gov. To receive payment, all primary contracted vendors need to have a Unique
Entity Identifier (UEI) number and have the UEI entered in their SIGMA account.
Information on the UEI and sign up can be obtained at: https://www.gsa.gov/about-
us/organization/federal-acquisition-service/office-of-systems-management/integrated-
award-environment-iae/iae-systems-information-kit/unique-entity-identifier-update

Contractor is to fill in and provide the following documentation for use in SLFRF
reporting prior to Contract Execution for use in the reporting requirements:

Contractor’'s UEI

Contractor’s Full Legal Name

Primary Point-of-Contact Email Address

Business Address

City Business is located

State Business is located

US Zip Code + 4 digits

10
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