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PROJECT DESCRIPTION 

PROJECT PERIOD 

PROJECT SCOPE 

PROGRAMMED CONSTRUCTION COST ANTICIPATED DESIGN-BUILDER PREQUALIFICATION * 

ANTICIPATED SCHEDULE ANTICIPATED PRIMARY PROFESSIONAL SERVICE * 

ANTICIPATED SECONDARY PROFESSIONAL SERVICE 
PREQUALIFICATION * 

PROJECT ATTRIBUTES 

FOR MORE INFORMATION 

* The anticipated prequalification requirements listed are
subject to change. Additional prequalification
classification(s) may be included in the RFQ and RFP.


	PROJECT PERIOD: 
	PROJECT SCOPE: Rehabilitation of M-39 Ramps K & L over I-94 bridges in the City of Allen Park, Wayne County. Ramp K is a unique bridge that consists of a cast-in place post tensioned concrete box girder. The bridge developed cracks that will be analyzed and addressed with potential external post-tensioning. Additional major work includes the replacement of all disc & pot bearings as well as the temporary supports to maintain the superstructure during their replacement. Both bridges will include other miscellaneous rehabilitation items. This project will be coordinated with considerable road & bridge work in the vicinity with the major project being reconstruction from Wayne Rd to Beech Daly (JN 211426)

	PROGRAMMED CONSTRUCTION 1: JN 212999 
	ANTICIPATED SCHEDULE 1: Issue Request for Qualifications (RFQ)
	ANTICIPATED PRIMARY PROFESSIONAL SERVICE: No Prequalification 
Fa Subclassification

	ANTICIPATED SECONDARY PROFESSIONAL SERVICE 1: N/A
	FOR MORE INFORMATION: Contact: Clint Mayoral, MDOT Innovative  Contracting Engineer (mayoralc@michigan.gov)
	PROGRAMMED CONSTRUCTION 2: CS 82022
	PROGRAMMED CONSTRUCTION 3: Estimate could be between $4M-$10M
	PROGRAMMED CONSTRUCTION COST 1: 4200000
	PROGRAMMED CONSTRUCTION COST 3: 
	PROGRAMMED CONSTRUCTION COST 2: 
	ANTICIPATED DATE 1: February 2023
	ANTICIPATED SCHEDULE 2: Statement of Qualifications (SOQ) Due
	ANTICIPATED DATE 2: March 2023
	ANTICIPATED SCHEDULE 3: Notification of selected Submitter
	ANTICIPATED DATE 4: March 2023
	ANTICIPATED DATE 3: March 2023
	ANTICIPATED SCHEDULE 4: Contract Award
	ANTICIPATED SCHEDULE 5: Begin Construction 
	ANTICIPATED DATE 6: November 2026
	ANTICIPATED DATE 5: January 2025
	ANTICIPATED SCHEDULE 6: Complete Construction
	ANTICIPATED SCHEDULE 7: 
	ANTICIPATED DATE 7: 
	ANTICIPATED SECONDARY PROFESSIONAL SERVICE 2: 
	ANTICIPATED SECONDARY PROFESSIONAL SERVICE 3: 
	PROJECT ATTRIBUTE 1: DBE Goal (Preconstruction)
	PROJECT ATTRIBUTE 3A: 
	PROJECT ATTRIBUTE 1A: 0%
	PROJECT ATTRIBUTE 2: DBE Goal (Construction)
	PROJECT ATTRIBUTE 2A: TBD
	PROJECT ATTRIBUTE 3: 
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