Marshall Modernization
Progressive Design-Build

PROJECT DESCRIPTION	
REPORTING PERIOD	October 2023
PROJECT SCOPE	Development and implementation of transportation improvements necessary for site preparation of the Marshall Megasite in association with Ford Motor Company's recently announced 2.5 million square foot electric vehicle battery manufacturing facility in Marshall. The project funds will be passed through the Marshall Area Economic Development Alliance (MAEDA) to the state. No federal funding is anticipated as part of the project.

PROGRAMMED CONSTRUCTION COST	
JN - 217737, 218872, 219004, 219007 CS - 13062, 13016, 13042, 13073, 13074, 13082, 13161	$260,000,000

ANTICIPATED SCHEDULE	
Issue Request for Proposers (RFP)	October 2023
Technical and Price Proposals Due	December 2023
Notification of Best-Value Selection	January 2023
Contract Award	February 2024
Begin Preconstruction	February 2024
Begin Construction	August 2024

PROJECT ATTRIBUTES	
DBE Goal	N/A

FOR MORE INFORMATION

Miranda Spare
SpareM@Michigan.gov
(517) 243-4051

ANTICIPATED PREQUALIFICATION*

Primary is TBD; Subclassifications of Ea, B, Cb, Fa

ANTICIPATED PRIMARY PROFESSIONAL SERVICES*

Design - Bridges; Complex, Design - Roadway; Complex

ANTICIPATED SECONDARY PROFESSIONAL SERVICE PREQUALIFICATION*

Design - Geotechnical; Advanced, Design - Hydraulics 2, Design - Project Development Studies, Design - Traffic; Capacity & Geomatics Analysis, Design - Traffic; Pavement Markings, Design - Traffic; Safety Studies, Design - Traffic; Signals, Design - Traffic; Signal Operations - Complex, Design - Traffic; Signing - Freeway, Design - Traffic; Signing - Non-Freeway, Design-Utilities; Roadway Lighting, Design - Traffic; Work Zone Maintenance of Traffic, Design - Traffic; Work Zone Mobility & Safety, Surveying; Road Design, Surveying; Structure, Surveying; Right of Way, Design - Utilities; Municipal

* The anticipated prequalification requirements listed are subject to change. Additional prequalification classification(s) may be included in the RFP.