
REPORTING PERIOD

Design - Utilities: Pump Stations

Issue Request for Proposals (RFP) November 2023

Surveying: Road Design

Contact: James Ranger, MDOT Innovative Contract Engineer

RangerJ@Michigan.gov

Substantial Completion

Begin Construction

Anticipated Award

Spring 2025

Fall 2023

March 2023

ANTICIPATED SCHEDULE

Fd: Pump Stations

ANTICIPATED PRIMARY PROFESSIONAL SERVICES*

Industry Forum September 2023

October 2023

Pump Station Permanent Standby Generators - Phase II

Design-Build

JN: 216564

CS: Various, Statewide

$27,250,000

N/A

[Insert map]

August 2023

Design and installation of approximately 55 permanent standby generators and associated 

ancillary infrastructure to improve reliability at select pump stations statewide. Transfer of 

power to generator will be automatic when utility power is lost. A two-step, low bid 

procurement is anticipated.

PROJECT SCOPE

PROJECT DESCRIPTION

ANTICIPATED PREQUALIFICATION*PROGRAMMED CONSTRUCTION COST

Bundle 1

RFP is anticipated to require a licensed master 

electrician and a company electrical license.

Technical and Priced Proposals Due

* The anticipated prequalification requirements 

listed are subject to change. Additional 

prequalification classification(s) may be included in 

the RFQ and RFP.

ANTICIPATED SECONDARY PROFESSIONAL 

Design – Hydraulics II 

February 2023

SERVICE PREQUALIFICATION*

FOR MORE INFORMATION

PROJECT ATTRIBUTES

DBE Goal 0%

Statement of Qualifications (SOQ) Due

Notification of Shortlisted Submitters

October 2023

September 2023Issue Request for Quailifications (RFQ)

Design - Roadway

Surveying: Right of Way

Design – Traffic: Work Zone Maintenance of Traffic

Design – Traffic: Signing – Freeway

Design – Geotechnical: Advanced

mailto:RangerJ@Michigan.gov
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