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Definitions
This section provides definitions for terms used throughout this document.
Business Day - whether capitalized or not, means any day other than a Saturday, Sunday, State employee
temporary layoff day, or State-recognized legal holiday (as identified in the Collective Bargaining
Agreement for State employees) from 8:00am through 5:00pm Eastern Time unless otherwise stated.
Buyer — the DTMB-Procurement employee identified on the cover page of the Contract.

Chronic Failure - as defined in applicable Service Level Agreements.

Contract — based on the RFP, an agreement that has been approved and executed by the awarded bidder,
the DTMB-Procurement Director, and the State Administrative Board.

Contractor — the awarded bidder after the Effective Date.
Days - Business Days unless otherwise specified.

Deleted, Not Applicable - the section is not applicable or included in the RFP. This is used as a
placeholder to maintain consistent numbering.

Deliverable(s) - physical goods or commodities as required or identified in a Statement of Work.

Eastern Time — either Eastern Standard Time or Eastern Daylight Time, whichever is prevailing in
Lansing, Michigan.

Effective Date - the date that a binding contract is executed by the final party.

Final Acceptance - has the meaning provided in Section 2.8.7, Final Acceptance, unless otherwise stated
in Article 1.

Key Personnel - any personnel designated as Key Personnel in Sections 1.3.3, Staff, Duties, and
Responsibilities, and 2.4.2, Contractor Key Personnel, subject to the restrictions of Section 2.4.2.

Post-Industrial Waste - industrial by-products which would otherwise go to disposal and wastes
generated after completion of a manufacturing process, but does not include internally generated scrap
commonly returned to industrial or manufacturing processes.

Purchase Order - a written document issued by the State that requests full or partial performance of the
Contract.

State - the State of Michigan.

State Location - any physical location where the State performs work. State Location may include state-
owned, leased, or rented space.

Stop Work Order - a notice requiring the Contractor to fully or partially stop work in accordance with
the terms of the notice.

Subcontractor - a company or person that the Contractor delegates performance of a portion of the
Deliverable(s) to, but does not include independent contractors engaged by the Contractor solely in a staff
augmentation role.
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Unauthorized Removal - the Contractor's removal of Key Personnel without the prior written consent of
the State.
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Article 1 — Statement of Work

1.1 Project Identification

1.1.1 Project Request
This Contract is based on the U.S. Communities Government Purchasing Alliance Contract competitively
solicited by Fairfax County, Virginia as the lead agency. Please refer to the attached Public Safety and
Emergency Preparedness and Related Services Contract#RQ11-205753-10A with Safeware, Inc. and
Master Intergovernmental Cooperative Purchasing Agreement.

1.1.2 Background - Deleted, Not Applicable

1.2 Scope of Work and Deliverable(s)

1.2.1 In Scope — [Deleted, Not Applicable]

1.2.2 _ Deliverable(s)
This Contract is to provide terms, conditions and pricing for various State Agencies, primarily Michigan
State Police and the Department of Military and Veterans Affairs, for the procurement of Homeland
Security equipment and related services. This Contract provides the opportunity for authorized state
emergency responders to acquire various equipment relating to personal protection, explosive device
mitigation and remediation, Chemical, Biological, Radiological, Nuclear, and Explosive (CBRNE) search
and rescue, interoperable communications, detection, decontamination, physical security enhancement,
and terrorism incident prevention.

Definite Specifications - All commodities and/or services to be furnished hereunder shall conform to the
specifications as noted in the attached Public Safety and Emergency Preparedness and Related Services
Contract #RQ11-205753-10A.

1.2.3 _Quantity
The State is not obligated to purchase in any specific quantity.

1.2.4 Ordering
Orders for delivery of commodities and/or services may be issued directly by the State Agencies through
the issuance of a Purchase Order Form referencing this Contract (Blanket Purchase Order) agreement and
the terms and conditions contained herein. Contractor should reference the Purchase Order Number on all
invoices for payment. The Contractor is not authorized to begin performance until receipt of a Purchase
Order.

1.2.5 Alternate Bid - Deleted, Not Applicable

1.3 Management and Staffing

1.3.1 Project Management
The Contractor will carry out this project under the direction and control of the Department of
Technology, Management and Budget.

1.3.2 Reports
The Contractor must submit the following periodic reports to the State: usage reports, including quantity

and dollars for State and MiDEAL members. Reports are to be submitted monthly to the Department of
Technology, Management and Budget, via email to Jason Nairn at nairnj@michigan.gov and to Sue
Cieciwa at cieciwas@michigan.gov .

10
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1.3.3  Staff, Duties, and Responsibilities — Deleted, Not Applicable

1.3.4 Meetings
The State may request meetings as it deems appropriate.

1.3.5 Place of Performance
The Contractor’s location of all facilities that will be involved in performing this Contract:

Full address of place of Owner/operator of facility to be Percent (%) of Contract value to be
performance used performed at listed location
3200 Hubbard Road 100%

Landover, MD 20785

1.3.6  Reserved

1.3.7 Binding Commitments - Deleted, Not Applicable

1.3.8 Training
The Contractor shall provide training to individual agencies, when necessary, on aspects of ordering,
shipping, billing, and receiving. At the request of the Contract Administrator, the Contractor shall provide
in-service training to agency personnel on products, installation, and product safety issues. The
Contractor shall also provide agency training jointly with the State as needed during the period covered by
the contract at no additional charge.

1.3.9 Security
The Contract may require frequent deliveries to State of Michigan facilities. The Contractor shall ensure
the security and safety of these facilities, including, but not limited to, performance of background checks
on its personnel and how they are performed, what the background check consists of, the name of the
company that performs the background checks, use of uniforms and 1D badges, etc. If background checks
are performed, the Contractor must provide a document stating that its personnel have satisfactorily
completed a background check and are suitable for State work.

The State may issue State ID badges to the Contractor's delivery personnel or accept the ID badge issued
to delivery personnel by the Contractor. The State may decide to perform an additional background check
under Section 2.4.9, Background Checks. If so, the Contractor must provide a list of all personnel,
including name and date of birth that will be assigned to State work.

1.4 Delivery and Acceptance

1.4.1 Time Frames
State Agencies shall contact Contractor directly for delivery time frames and reference the U.S.
Communities Program.

1.4.2  Minimum Order
There is no minimum order size.

1.4.3 Packaging
Packaging and containers must meet the current requirements of state and federal law applicable to rail
and motor carrier freight classifications, which will permit application of the lowest freight rate.
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1.4.4  Palletizing
Shipments must be palletized whenever possible. Manufacturer's standard 4-way shipping pallets must be
used.

1.4.5 Delivery Term
Prices shall be quoted "F.O.B. Destination, within Government Premises™ with transportation charges
prepaid on all orders that meet the minimum order requirement specified in Section 1.4.2, Minimum
Order.

1.4.6 _ Acceptance Process
The acceptance process is defined in Section 2.8.4, Acceptance of Deliverable(s), unless
otherwise defined in this section.

1.4.7 Criteria
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables
provided under this Contract:

The criteria outlined in 1.2.2 Deliverables will be used to evaluate acceptability of the delivered services
and deliverables.

1.5 Pricing
1.5.1 Pricing

Please refer to Attachment A, Price for Contractor’s Pricing Structure. For details, please refer to the
Contractor’s on-line catalog http://www.safewareinc.com/ . State Agencies shall contact Contractor
directly for pricing and reference the U.S. Communities Program.

1.5.2 Quick Payment Terms — Deleted, Not Applicable

1.5.3  Price Term
Please refer to Article 5.1 Pricing, Contract#RQ11-205753-10A.

1.5.4 Tax Excluded from Price

(a) Sales Tax: The State is exempt from sales tax for direct purchases. The Contractor's prices
must not include sales tax. DTMB-Procurement will furnish exemption certificates for sales tax upon
request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be
reimbursable, if articles purchased under any resulting Contract are used for the State's exclusive use.
Certificates showing exclusive use for the purposes of substantiating a tax-free, or tax-reimbursable sale
will be sent upon request. If a sale is tax exempt or tax reimbursable under the Internal Revenue Code,
the Contractor's prices must not include the Federal Excise Tax.

1.5.5 Invoices
The Contractor’s invoice should include the following:

(a) Date

(b) PO #

(c) Quantity

(d) Deliverable

(e) Unit Price

(F) Shipping Cost (if any)
(g) Total Price
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1.6 Commodity Requirements

1.6.1 Customer Service
The Contractor is able to receive orders by any of the following methods: electronically, phone, facsimile
transmission, or by written order. The Contractor must have internal controls, approved by DTMB-
Procurement, to: (a) ensure that only authorized individuals place orders; and (b) verify any orders that
appear to be abnormal.

The Contractor must have: (a) one or more knowledgeable individual(s) specifically assigned to State of
Michigan accounts that will respond to State agency inquiries promptly; and (b) a statewide toll-free
number for customer service calls, as follows:

Inside Customer Service Representative Contact Information: (Quotes and Orders)

Contact: John McLoughlin

Phone: (800) 331-6707 x1240

Fax: (866) 764-6634

Email: jmcloughlin@safewareinc.com

1.6.2 Research and Development
The Contractor shall have the ability to invest in new research and development to stay current with
ongoing demands.

1.6.3 _ Quality Assurance Program
The Contractor shall have a Quality Assurance program currently in place within their organization.

1.6.4 Warranty for Deliverable(s)
The warranty for products or services procured under this Contract shall be a minimum of one (1) year
from the date of delivery or installation date, if installed, to include parts, labor, and all return delivery
cost.

1.6.5 Special Incentives - Deleted, Not Applicable

1.6.6 Energy Efficiency
The State prefers to purchase energy-efficient products, including "Energy Star"” certified products.

1.6.7 __Environmental Requirements
The State prefers to purchase products that impact the environment less than competing products.
Environmental components that may be considered include: recycled content, recyclability, and the
presence of undesirable materials in the products, especially persistent, bioaccumulative, and toxic
chemicals.

1.6.8 Recycled Content and Recyclability
(a) Deliverable(s). Without compromising performance or quality, the State prefers
Deliverable(s) containing higher percentages of recycled materials.

(b) Packaging. The State prefers packaging materials that:
(i) are made from recycled content that meets or exceeds all federal and state recycled
content guidelines (currently 35% post-consumer for all corrugated cardboard);
(i) minimize or eliminate the use of polystyrene and other difficult to recycle materials;
(iii) minimize or eliminate the use of packaging and containers or, in the alternative,
minimize or eliminate the use of non-recyclable packaging and containers;
(iv) provide for a return program where packaging can be returned to a specific location
for recycling; and
(v) contain materials that are easily recyclable in Michigan.
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1.6.9 Materials Identification and Tracking

(&) Hazardous Chemical Identification. Material Safety Data Sheets must be submitted in
accordance with the federal Emergency Planning and Community Right-to-Know Act, 42 USC 11001 et
seq., as amended. This list must be updated whenever any other chemical to be delivered is hazardous.

(b) Mercury Content. Under MCL 18.1261d, the Contractor must offer mercury-free products
whenever possible. The Contractor must explain if it intends to provide products containing mercury and
whether cost competitive alternatives exist. If cost competitive alternatives do not exist, the Contractor
must disclose the amount or concentration of mercury and justification as to why this particular product is
essential. All products containing mercury must be labeled as containing mercury.

(c) Brominated Flame Retardants. The State prefers to purchase products that do not contain
brominated flame retardants (BFRs) whenever possible.

(d) Environmental Permits and Requirements. The Contractor must disclose whether any of
its facilities are in violation of any environmental laws. The Contractor must immediately notify DTMB-
Procurement of the receipt of any EPA, State, or local agency communication indicating that any of the
Contractor’s facilities are in violation of applicable environmental laws.

1.7 Extended Purchasing

171 MIDEAL
The Management and Budget Act, MCL 18.1263, permits the State to provide purchasing services to any
city, village, county, township, school district, intermediate school district, non-profit hospital, institution
of higher education, or community or junior college (MiDEAL Members). A current listing of approved
MiDEAL Members is available at: www.michigan.gov/mideal.

The Contractor must supply Deliverable(s) to the State and MiDEAL Members at the established State
Contract prices and terms, subject to Section 2.22.1, MiDEAL Requirements.

1.7.2 State Employee Purchases — Deleted, Not Applicable
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Article 2 — Terms and Conditions

2.1 Contract Term

2.1.1 Contract Term
The Contract term begins December 21, 2011 and expires September 30, 2014. All outstanding Purchase
Orders will expire upon the termination of the Contract for any of the reasons listed in Section 2.16,
Termination by the State, unless otherwise agreed to in writing by DTMB-Procurement. Absent an early
termination, Purchase Orders issued, but not expired, by the end of the Contract's term will remain in
effect until the next September 30.

2.1.2  Options to Renew
This Contract may be renewed for up to four (4) additional years or a combination of the years to coincide
with any renewals of Contract #RQ11-205753-10A. Renewal must be by mutual written agreement of the
parties, not less than 30 days before expiration of the Contract.

2.2 Payments and Taxes

2.2.1 _Fixed Prices for Deliverable(s)
Prices are fixed for all Deliverable(s).

2.2.2 _Payment Deadlines
Undisputed invoices will be due and payable by the State, in accordance with the State's standard
payment procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt.

2.2.3 Invoicing and Payment — In General [Deleted, Not Applicable]

2.2.4  Pro-ration [Deleted, Not Applicable]

2.2.5 Final Payment and Waivers
The Contractor's acceptance of final payment by the State constitutes a waiver of all claims by the
Contractor against the State for payment under this Contract, other than those claims previously filed in
writing on a timely basis and still disputed. For other claims, final payment by the State will not
constitute a waiver by either party of any rights as to the other party's continuing obligations, nor will it
constitute a waiver of any claims under this Contract, including claims for Deliverable(s) not reasonably
known to be defective or substandard.

2.2.6 __ Electronic Payment Requirement
As required by MCL 18.1283a, the Contractor must electronically register with the State at
http://www.michigan.gov/cpexpress to receive electronic fund transfer (EFT) payments.

2.2.7 __Employment Taxes
The Contractor must collect and pay all applicable federal, state, and local employment taxes.

2.2.8  Sales and Use Taxes
The Contractor must register and remit sales and use taxes on taxable sales of tangible personal property
or services delivered into the State. If the Contractor lacks sufficient presence in Michigan to be required
to register and pay taxes, it must do so on a voluntary basis. The requirement to register and remit sales
and use taxes extends to (a) all members of a "controlled group of corporations" as defined in § 1563(a)
of the Internal Revenue Code, 26 USC 1563(a), and applicable regulations; and (b) all organizations
under common control that make sales at retail for delivery into the State. Any United States Department
of Treasury regulation that references "two or more trades or businesses under common control* includes
organizations such as sole proprietorships, partnerships (as defined in § 7701(a)(2) of the Internal
Revenue Code, 26 USC 7701(a)(2)), trusts, estates, corporations, or limited liability companies.
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2.3 Contract Administration

2.3.1 Issuing Office
This Contract is issued by DTMB-Procurement on behalf of the State of Michigan (State). DTMB-
Procurement is the only entity authorized to modify the terms and conditions of this Contract,
including the prices and specifications. The Contract Administrator within DTMB-Procurement for
this Contract is:

Sue Cieciwa, Buyer Specialist

Procurement

Department of Technology, Management and Budget
Mason Bldg, 2nd Floor

PO Box 30026

Lansing, M1 48909

Email: cieciwas@michigan.gov

Phone: (517) 3737-0301

2.3.2 _ Contract Compliance Inspector
The Contract Compliance Inspector, named below, will monitor and coordinate Contract activities on a
day-to-day basis. However, monitoring of this Contract implies no authority to modify the terms and
conditions of this Contract, including the prices and specifications.

Jason Nairn, Director

Office of Infrastructure Protection

Department of Technology, Management and Budget
615 West Allegan

Lansing, MI 48933

Email: nairnj@michigan.gov

Phone: (517) 241-2488

2.3.3  Project Manager-Deleted, Not Applicable

2.3.4 Contract Changes

(a) If the State requests or directs the Contractor to provide any Deliverable(s) that the Contractor
believes are outside the scope of the Contractor's responsibilities under the Contract, the Contractor must
notify the State before performing the requested activities. If the Contractor fails to notify the State, any
activities performed will be considered in-scope and not entitled to additional compensation or time. If
the Contractor begins work outside the scope of the Contract and then ceases performing that work, the
Contractor must, at the request of the State, retract any out-of-scope work that would adversely affect the
Contract.

(b) The State or the Contractor may propose changes to the Contract. If the Contractor or the
State requests a change to the Deliverable(s) or if the State requests additional Deliverable(s), the
Contractor must provide a detailed outline of all work to be done, including tasks, timeframes, listing of
key personnel assigned, estimated hours for each individual per Deliverable, and a complete and detailed
cost justification. If the parties agree on the proposed change, DTMB-Procurement will prepare and issue
a notice that describes the change, its effects on the Deliverable(s), and any affected components of the
Contract (Contract Change Notice).

(c) No proposed change may be performed until DTMB-Procurement issues a duly executed
Contract Change Notice for the proposed change.

2.3.5  Price Changes
Please refer to Article 5.1 Pricing, Contract#RQ11-205753-10A.
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2.3.6  Notices
All notices and other communications required or permitted under this Contract must be in writing and
will be considered given when delivered personally, by fax (if provided) or by e-mail (if provided), or by
registered mail, return receipt requested, addressed as follows (or any other address that is specified in
writing by either party):

If to State:

State of Michigan
DTMB-Procurement

Attention: Sue Cieciwa

PO Box 30026

530 West Allegan

Lansing, M1 48909

E-mail: cieciwas@michigan.gov
Fax: (517) 335-0046

If to Contractor:

Charles Radcliffe

3200 Hubbard Road

Landover, MD 20785

Email: cradcliffe@safewareinc.com
Fax: (301) 683-1240

Delivery by a nationally recognized overnight express courier will be treated as personal delivery.

2.3.7 Covenant of Good Faith
Each party must act reasonably and in good faith. Unless otherwise provided in this Contract, the parties
will not unreasonably delay, condition or withhold their consent, decision, or approval any time it is
requested or reasonably required in order for the other party to perform its responsibilities under the
Contract.

2.3.8  Assignments

(a) Neither party may assign this Contract, or assign or delegate any of its duties or obligations
under the Contract, to another party (whether by operation of law or otherwise), without the prior
approval of the other party. The State may, however, assign this Contract to any other State agency,
department, or division without the prior approval of the Contractor.

(b) If the Contractor intends to assign this Contract or any of the Contractor's rights or duties
under the Contract, the Contractor must notify the State and provide adequate information about the
assignee at least 90 days before the proposed assignment or as otherwise provided by law or court order.
The State may withhold approval from proposed assignments, subcontracts, or novations if the State
determines, in its sole discretion, that the transfer of responsibility would decrease the State's likelihood
of receiving performance on the Contract or the State's ability to recover damages.

(c) If the State permits an assignment of the Contractor's right to receive payments, the
Contractor is not relieved of its responsibility to perform any of its contractual duties. All payments must
continue to be made to one entity.

2.3.9 Equipment
The State will not provide equipment and resources unless specifically identified in the Statement(s) of
Work or other Contract exhibits.

2.3.10 Facilities [Deleted, Not Applicable]
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2.4 Contract Management

2.4.1  Contractor Personnel Qualifications
All persons assigned by the Contractor to perform work must be employees of the Contractor or its
majority-owned subsidiaries, or a State-approved Subcontractor, and must be fully qualified to perform
the work assigned to them. The Contractor must include this requirement in any subcontract.

2.4.2  Contractor Key Personnel

(&) The Contractor must provide the Contract Compliance Inspector with the names of Key
Personnel.

(b) The Contractor must dedicate Key Personnel to perform work for the duration of the Contract
as provided in Section 1.3.3, Staff, Duties, and Responsibilities.

(c) Before assigning a new individual to any Key Personnel position, the Contractor must notify
the State of the proposed assignment, introduce the individual to the appropriate State representatives, and
provide the State with a resume and any other reasonably requested information. The State must approve
or disapprove the assignment, reassignment, or replacement of any Key Personnel. The State may
interview the individual before making its decision. If the State disapproves an individual, the State will
provide a written explanation outlining the reasons for the rejection.

(d) The Contractor may not remove any Key Personnel from their assigned roles without the
prior consent of the State. The Contractor's removal of Key Personnel without the prior consent of the
State constitutes Unauthorized Removal. Unauthorized Removal does not include replacing Key
Personnel for reasons beyond the Contractor's reasonable control, including illness, disability, death,
leave of absence, personal emergency circumstances, resignation, or termination for cause. Unauthorized
Removal does not include replacing Key Personnel because of promotions or other job movements
allowed by the Contractor's personnel policies or Collective Bargaining Agreement(s), as long as the
Contractor assigns the proposed replacement to train the outgoing Key Personnel for 30 days. Any
Unauthorized Removal will be considered a material breach of the Contract.

(e) The Contractor must notify the Contract Compliance Inspector and the Contract
Administrator at least 10 Days before redeploying non-Key Personnel to other projects.

2.4.3 Removal or Reassignment of Personnel at the State's Request
The State may require the Contractor to remove or reassign personnel if the State has legitimate, good-
faith reasons articulated in a notice to the Contractor. Replacement personnel must be fully qualified for
the position. If the State exercises this right, and the Contractor cannot immediately replace the removed
personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected.

2.4.4  Contractor Personnel Location
Subject to availability, the State may allow selected Contractor personnel to use State office space.

2.4.5 Contractor Identification
The Contractor's employees must be clearly identifiable while on State property by wearing a State-issued
badge, and must clearly identify themselves and the company they work for whenever making contact
with State personnel by telephone or other means.

2.4.6  Cooperation with Third Parties
The Contractor and its Subcontractors must cooperate with the State and its agents and other contractors,
including the State's quality assurance personnel. The Contractor must provide reasonable access to its
personnel, systems, and facilities related to the Contract to the extent that access will not interfere with or
jeopardize the safety or operation of the systems or facilities.
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2.4.7 _ Relationship of the Parties
The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of the Contractor, or any of its subcontractors, is an employee, agent or servant of
the State. The Contractor will be solely and entirely responsible for its acts and the acts of its agents,
employees, servants, and subcontractors during the performance of the Contract.

2.4.8 Contractor Return of State Equipment/Resources
The Contractor must return to the State any State-furnished equipment, facilities and other resources
when no longer required for the Contract in the same condition as when provided by the State, reasonable
wear and tear excepted.

2.4.9 Background Checks
The State may investigate the Contractor's personnel before granting access to State facilities and
systems. The scope of the background check is at the discretion of the State and the results will be used
to determine eligibility for working within State facilities and systems. The investigations will include a
Michigan State Police background check (ICHAT) and may include a Criminal Justice Information
Services (CJIS) fingerprint check. Proposed Contractor personnel may be required to complete and
submit an RI-8 Fingerprint Card for the CJIS fingerprint check.

2.4.10 Compliance With State Policies
All Contractor personnel must comply with the State's security and acceptable use policies for State IT
equipment and resources, available at http://www.michigan.gov/pcpolicy. Contractor personnel must
agree to the State's security and acceptable use policies before the State grants access to its IT equipment
and resources. The Contractor must provide these policies to prospective personnel before requesting
access from the State. Contractor personnel must comply with all physical security procedures in State
facilities.

2.5 Subcontracting by Contractor

2.5.1 Contractor Responsible
The Contractor is responsible for the completion of all Deliverable(s). The State will consider the
Contractor to be the sole point of contact with regard to all contractual matters, including payment of any
charges for Deliverable(s). The Contractor must make all payments to its Subcontractors or suppliers.
Except as otherwise agreed in writing, the State is not obligated to make payments for the Deliverable(s)
to any party other than the Contractor.

2.5.2 State Approval of Subcontractor

(a) The Contractor may not delegate any duties under this Contract to a Subcontractor unless
DTMB-Procurement gives prior approval to the delegation. Attached as Exhibit A is a list of the
Subcontractors, if any, approved by the State as of the Effective Date. The State is entitled to receive
copies of and review all subcontracts. The Contractor may delete or redact any proprietary information
before providing it to the State.

(b) The State may require the Contractor to terminate and replace any Subcontractor the State
reasonably finds unacceptable. The required replacement of a Subcontractor must be written and contain
reasonable detail outlining the State's reasons. If the State exercises this right, and the Contractor cannot
immediately replace the Subcontractor, the State will agree to an equitable adjustment in the schedule or
other terms that may be affected by the State's required replacement. If this requirement results in a
delay, the delay will not be counted against any applicable Service Level Agreement (SLA).

2.5.3 _ Subcontract Requirements
Except where specifically approved by the State, Contractor must include the obligations in Sections
2.24.2, Media Releases, 2.4, Contract Management, 2.11, Confidentiality, 2.12, Records and Inspections,
2.13, Warranties, 2.14, Insurance, and 2.23, Laws, in all of its agreements with Subcontractors.
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2.5.4 Competitive Selection
Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum
practical extent consistent with the objectives and requirements of this Contract.

2.6 Reserved

2.7 Performance

2.7.1 _Time of Performance

(a) The Contractor must immediately notify the State upon becoming aware of any circumstances
that may reasonably be expected to jeopardize the completion of any Deliverable(s) by the scheduled due
dates in the latest State-approved delivery schedule and must inform the State of the projected actual
delivery date.

(b) If the Contractor believes that a delay in performance by the State has caused or will cause
the Contractor to be unable to perform its obligations according to specified Contract time periods, the
Contractor must immediately notify the State and, to the extent practicable, continue to perform its
obligations according to the Contract time periods. The Contractor will not be in default for a delay in
performance to the extent the delay is caused by the State.

2.7.2  Service Level Agreements [Deleted, Not Applicable]

2.7.3 Liquidated Damages — Deleted, Not Applicable

2.7.4 Excusable Failure
Neither party will be liable for any default, damage or delay in the performance of its obligations that is
caused by government regulations or requirements, power failure, electrical surges or current fluctuations,
war, forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers'
failures, acts or omissions of common carriers, fire, riots, civil disorders, labor disputes, embargoes,
injunctions (provided the injunction was not issued as a result of any fault or negligence of the party
seeking to have its default or delay excused), or any other cause beyond the reasonable control of a party;
provided the non-performing party and any Subcontractors are without fault in causing the default or
delay, and the default or delay could not have been prevented by reasonable precautions and cannot
reasonably be circumvented by the non-performing party through the use of alternate sources,
workaround plans, or other means, including disaster recovery plans.

If a party does not perform its contractual obligations for any of the reasons listed, the non-performing
party will be excused from any further performance of its affected obligation(s) for as long as the
circumstances prevail. The non-performing party must promptly notify the other party immediately after
the excusable failure occurs, and when it abates or ends. Both parties must use commercially reasonable
efforts to resume performance.

If any of the reasons listed substantially prevent, hinder, or delay the Contractor's performance of the
Deliverable(s) for more than 10 Days, and the State reasonably determines that performance is not likely
to be resumed within a period of time that is satisfactory to the State, the State may: (a) procure the
affected Deliverable(s) from an alternate source without liability for payment so long as the delay in
performance continues; or (b) terminate any portion of the Contract so affected and equitably adjust
charges payable to the Contractor to reflect those Deliverable(s) that are terminated. The State must pay
for all Deliverable(s) for which Final Acceptance has been granted before the termination date.
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The Contractor will not have the right to any additional payments from the State as a result of any
Excusable Failure or to payments for Deliverable(s) not provided as a result of the Excusable Failure.

The Contractor will not be relieved of a default or delay caused by acts or omissions of its Subcontractors
except to the extent that a Subcontractor experiences an Excusable Failure and the Contractor cannot
reasonably circumvent the effect of the Subcontractor's default or delay in performance through the use of
alternate sources, workaround plans, or other means, including disaster recovery plans.

2.8 Acceptance of Deliverable(s)

2.8.1 Quality Assurance
By tendering any Deliverable to the State, the Contractor certifies to the State that (a) it has performed
reasonable quality assurance activities; (b) it has performed any reasonable testing; and (c) it has
corrected all material deficiencies discovered during the quality assurance activities and testing. To the
extent that testing occurs at State Locations, the State is entitled to observe and otherwise participate in
the testing.

2.8.2 _ Delivery Responsibilities
Unless otherwise specified by the State in Section 1.4.5, Delivery Term, the following are applicable to
all deliveries:

(a) The Contractor is responsible for delivering the Deliverable(s) by the applicable delivery date
to the location(s) specified in the SOW or individual Purchase Order.

(b) The Contractor must ship the Deliverable(s) "F.O.B. Destination, within Government
Premises."

(c) The State will examine all packages at the time of delivery. The quantity of packages
delivered must be recorded and any obvious visible or suspected damage must be noted at the time of
delivery using the shipper's delivery document(s) and appropriate procedures to record the damage.

2.8.3  Process for Acceptance of Deliverable(s)
The State's review period for acceptance of the Deliverable(s) is governed by the applicable Statement of
Work, and if the Statement of Work does not specify the State's review period, it is by default 30 Days for
a Deliverable (State Review Period). The State will notify the Contractor by the end of the State Review
Period that either:

(a) the Deliverable is accepted in the form delivered by the Contractor;

(b) the Deliverable is accepted, but noted deficiencies must be corrected; or

(c) the Deliverable is rejected along with notation of any deficiencies that must be corrected
before acceptance of the Deliverable.

If the State delivers to the Contractor a notice of deficiencies, the Contractor will correct the described
deficiencies and within 30 Days resubmit the Deliverable(s) with an explanation that demonstrates all
corrections have been made to the original Deliverable(s). The Contractor's correction efforts will be
made at no additional charge. Upon receipt of a corrected Deliverable from the Contractor, the State will
have a reasonable additional period of time, not to exceed 30 Days, to accept the corrected Deliverable.

2.8.4  Acceptance of Deliverable(s)

(a) The State's obligation to comply with any State Review Period is conditioned on the timely
delivery of the Deliverable(s). The State Review Period will begin on the first Business Day following
the State's receipt of the Deliverable(s).

(b) The State may inspect the Deliverable to confirm that all components have been delivered
without material deficiencies. If the State determines that the Deliverable or one of its components has
material deficiencies, the State may reject the Deliverable without performing any further inspection or
testing.
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(c) The State will only approve a Deliverable after confirming that it conforms to and performs
according to its specifications without material deficiency. The State may, in its discretion, conditionally
approve a Deliverable that contains material deficiencies if the State elects to permit the Contractor to
correct those deficiencies post-approval. The Contractor remains responsible for working diligently to
correct, within a reasonable time at the Contractor's expense, all deficiencies in the Deliverable that
remain outstanding at the time of State approval.

(d) If, after three opportunities the Contractor is unable to correct all deficiencies, the State may:
(i) demand that the Contractor cure the failure and give the Contractor additional time to do so at the sole
expense of the Contractor; (ii) keep the Contract in force and perform, either itself or through other
parties, whatever the Contractor has failed to do, and recover the difference between the cost to cure the
deficiency and the Contract price plus an additional amount equal to 10% of the State's cost to cure the
deficiency; or (iii) fully or partially terminate the Contract for default by giving notice to the Contractor.
Notwithstanding the foregoing, the State cannot use, as a basis for exercising its termination rights under
this Section, deficiencies discovered in a repeat State Review Period that could reasonably have been
discovered during a prior State Review Period.

(e) The State, at any time and in its reasonable discretion, may reject the Deliverable without
notation of all deficiencies if the acceptance process reveals deficiencies in a sufficient quantity or of a
sufficient severity that renders continuing the process unproductive or unworkable.

2.8.5 Process for Approval of Written Deliverable(s) [Deleted, Not Applicable]

2.8.6  Process for Approval of Services [Deleted, Not Applicable]

2.8.7 __Final Acceptance
Unless otherwise stated in the Statement of Work, "Final Acceptance™ of a Deliverable occurs when that
Deliverable has been accepted by the State following the applicable State Review Period.

2.9 Ownership [Deleted, Not Applicable]

2.10  State Standards [Deleted, Not Applicable]

2.11  Confidentiality

2.11.1 Confidential Information
As used in this Section, "Confidential Information™ means all information of the parties, except
information that is:

(a) disclosable under the Michigan Freedom Of Information Act (FOIA);

(b) now available or becomes available to the public without breach of this Contract;

(c) released in writing by the disclosing party;

(d) obtained from a third party or parties having no obligation of confidentiality with respect to
such information;

(e) publicly disclosed pursuant to federal or state law; or

(f) independently developed by the receiving party without reference to Confidential Information
of the furnishing party.

2.11.2 Protection and Destruction of Confidential Information

(a) Each party must use the same care to prevent unauthorized disclosure of Confidential
Information as it uses to prevent disclosure of its own information of a similar nature, but in no event less
than a reasonable degree of care. Neither the Contractor nor the State will: (i) make any use of the
Confidential Information of the other except as contemplated by this Contract; (ii) acquire any interest or
license in or assert any lien against the Confidential Information of the other; or (iii) if requested to do so,
refuse for any reason to promptly return the other party's Confidential Information.
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(b) Each party will limit disclosure of the other party's Confidential Information to employees,
agents, and Subcontractors who must have access to fulfill the purposes of this Contract. Disclosure to,
and use by, a Subcontractor is permissible where: (i) use of a Subcontractor is authorized under this
Contract; (ii) the disclosure is necessary or otherwise naturally occurs in connection with work that is
within the Subcontractor's scope of responsibility; and (iii) Contractor obligates the Subcontractor in a
written contract to maintain the State's Confidential Information in confidence. At the State's request, any
employee of Contractor and of any Subcontractor having access to the State's Confidential Information
may be required to execute a separate agreement to be bound by the confidentiality requirements of this
Section.

(c) Upon termination of the Contract, Contractor must promptly return the State's Confidential
Information or certify to the State that Contractor has destroyed all of the State's Confidential
Information.

2.11.3 Exclusions
The provisions of Section 2.11, Confidentiality, will not apply where the receiving party is required by
law to disclose the other party's Confidential Information, provided that the receiving party: (i) promptly
provides the furnishing party with notice of the legal request; and (ii) assists the furnishing party in
resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.

2.11.4 No Obligation to Disclose
Nothing contained in Section 2.11, Confidentiality, will be construed as obligating a party to disclose any
particular Confidential Information to the other party.

2.11.5 Security Breach Notification
If Contractor breaches this Section, it must (i) promptly cure any deficiencies in Contractor's internal
security controls; and (ii) comply with any applicable federal and state laws and regulations pertaining to
unauthorized disclosures. Contractor and the State will cooperate to mitigate, to the extent practicable,
the effects of any breach, intrusion, or unauthorized access, use, or disclosure. Contractor must notify the
State of any unauthorized use or disclosure of Confidential Information, whether suspected or actual,
within 10 days of becoming aware of the use or disclosure or a shorter time period as is reasonable under
the circumstances. The State may require Contractor to purchase credit monitoring services for any
individuals affected by the breach.

2.12  Records and Inspections

2.12.1 Inspection of Work Performed
The State's authorized representatives, at reasonable times and with 10 days prior notice, have the right to
enter the Contractor's premises or any other places where work is being performed in relation to this
Contract. The representatives may inspect, monitor, or evaluate the work being performed, to the extent
the access will not reasonably interfere with or jeopardize the safety or operation of Contractor's systems
or facilities. The Contractor must provide reasonable assistance for the State's representatives during
inspections.

2.12.2 Retention of Records

(&) The Contractor must retain all financial and accounting records related to this Contract for a
period of seven years after the Contractor performs any work under this Contract (Audit Period).

(b) If an audit, litigation, or other action involving the Contractor's records is initiated before the
end of the Audit Period, the Contractor must retain the records until all issues arising out of the audit,
litigation, or other action are resolved or until the end of the Audit Period, whichever is later.
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2.12.3 Examination of Records
The State, upon 10 days notice to the Contractor, may examine and copy any of the Contractor's records
that relate to this Contract. The State does not have the right to review any information deemed
confidential by the Contractor if access would require the information to become publicly available. This
requirement also applies to the records of any parent, affiliate, or subsidiary organization of the
Contractor, or any Subcontractor that performs services in connection with this Contract.

2.12.4 Audit Resolution
If necessary, the Contractor and the State will meet to review any audit report promptly after its issuance.
The Contractor must respond to each report in writing within 30 days after receiving the report, unless the
report specifies a shorter response time. The Contractor and the State must develop, agree upon, and
monitor an action plan to promptly address and resolve any deficiencies, concerns, or recommendations in
the report.

2.12.5 Errors

(a) If an audit reveals any financial errors in the records provided to the State, the amount in error
must be reflected as a credit or debit on the next invoice and subsequent invoices until the amount is paid
or refunded in full. However, a credit or debit may not be carried forward for more than four invoices or
beyond the termination of the Contract. If a balance remains after four invoices, the remaining amount
will be due as a payment or refund within 45 days of the last invoice on which the balance appeared or
upon termination of the Contract, whichever is earlier.

(b) In addition to other available remedies, if the difference between the State's actual payment
and the correct invoice amount, as determined by an audit, is greater than 10%, the Contractor must pay
all reasonable audit costs.

2.13  Warranties

2.13.1 Warranties and Representations
The Contractor represents and warrants:

(a) Itis capable of fulfilling and will fulfill all of its obligations under this Contract. The
performance of all obligations under this Contract must be provided in a timely, professional, and
workmanlike manner and must meet the performance and operational standards required under this
Contract.

(b) The Contract appendices, attachments, and exhibits identify the equipment, software, and
services necessary for the Deliverable(s) to comply with the Contract's requirements.

(c) Itis the lawful owner or licensee of any Deliverable licensed or sold to the State by
Contractor or developed by the Contractor for this Contract, and Contractor has all of the rights necessary
to convey to the State the ownership rights or licensed use, as applicable, of any Deliverable(s). None of
the Deliverable(s) provided by Contractor to the State, nor their use by the State, will infringe the patent,
trademark, copyright, trade secret, or other proprietary rights of any third party.

(d) If the Contractor procures any equipment, software, or other Deliverable(s) for the State
(including equipment, software, and other Deliverable(s) manufactured, re-marketed or otherwise sold by
the Contractor or under the Contractor's name), then the Contractor must assign or otherwise transfer to
the State or its designees, or afford the State the benefits of, any manufacturer's warranty for the
Deliverable(s).

(e) The Contract signatory has the authority to enter into this Contract on behalf of the
Contractor.

(F) Itis qualified and registered to transact business in all locations where required.

(g) Neither the Contractor nor any affiliates, nor any employee of either, has, will have, or will
acquire, any interest that would conflict in any manner with the Contractor's performance of its duties and
responsibilities to the State or otherwise create an appearance of impropriety with respect to the award or
performance of this Contract. The Contractor must notify the State about the nature of any conflict or
appearance of impropriety within two days of learning about it.
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(h) Neither the Contractor nor any affiliates, nor any employee of either, has accepted or will
accept anything of value based on an understanding that the actions of the Contractor, its affiliates, or its
employees on behalf of the State would be influenced. The Contractor must not attempt to influence any
State employee by the direct or indirect offer of anything of value.

(i) Neither the Contractor nor any affiliates, nor any employee of either, has paid or agreed to pay
any person, other than bona fide employees and consultants working solely for the Contractor or the
affiliate, any fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon
or resulting from the award or making of this Contract.

(i) The Contractor arrived at its proposed prices independently, without communication or
agreement with any other Contractor for the purpose of restricting competition. The Contractor did not
knowingly disclose its quoted prices for this Contract to any other bidder before the award of the
Contract. The Contractor made no attempt to induce any other person or entity to submit or not submit a
proposal for the purpose of restricting competition.

(k) All financial statements, reports, and other information furnished by the Contractor to the
State in connection with the award of this Contract fairly and accurately represent the Contractor's
business, properties, financial condition, and results of operations as of the respective dates covered by
the financial statements, reports, or other information. There has been no material adverse change in the
Contractor's business, properties, financial condition, or results of operation.

(D All written information furnished to the State by or for the Contractor in connection with the
award of this Contract is true, accurate, and complete, and contains no false statement of material fact nor
omits any material fact that would make the submitted information misleading.

(m) It will immediately notify DTMB-Procurement if any of the certifications, representations,
or disclosures made in the Contractor's original bid response change after the Contract is awarded.

2.13.2 Warranty of Merchantability
The Deliverable(s) provided by the Contractor must be merchantable.

2.13.3 Warranty of Fitness for a Particular Purpose
The Deliverable(s) provided by the Contractor must be fit for the purpose(s) identified in this Contract.

2.13.4 Warranty of Title
The Contractor must convey good title to any Deliverable(s) provided to the State. All Deliverable(s)
provided by the Contractor must be delivered free from any security interest, lien, or encumbrance of
which the State, at the time of contracting, has no knowledge. Deliverable(s) provided by the Contractor
must be delivered free of any rightful claim of infringement by any third person.

2.13.5 Egquipment Warranty - Deleted, Not Applicable

2.13.6 _New Deliverable(s)
The Contractor must provide new Deliverable(s) where the Contractor knows or has the ability to select
between new or like-new Unless specified in Article 1, Statement of Work, equipment that is assembled
from new or serviceable used parts that are like new in performance is acceptable only where the
Contractor does not have knowledge or the ability to select one or the other.

2.13.7 Prohibited Products
Shipping of salvage, distressed, outdated, or discontinued goods to any State agency will be considered a
material default by the Contractor. The brand and product number offered for all items will remain
consistent for the term of the Contract, unless DTMB-Procurement has approved a change order under
Section 2.3.4, Contract Changes.

2.13.8 Conseguences For Breach
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in
Section 2.13, Warranties, the breach may be considered a material default.
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2.14

Insurance

2.14.1 Liability Insurance
For the purpose of this Section, "State" includes its departments, divisions, agencies, offices,

commissions, officers, employees, and agents.

(@) The following apply to all insurance requirements:

(i) The State, in its sole discretion, may approve the use of a fully-funded self-insurance program
in place of any specified insurance identified in this Section.

(if) Where specific coverage limits are listed in this Section, they represent the minimum
acceptable limits. If the Contractor's policy contains higher limits, the State is entitled to
coverage to the extent of the higher limits. The minimum limits of coverage specified are not
intended, and may not be construed to limit any liability or indemnity of the Contractor to any
indemnified party or other persons.

(iii) If the Contractor fails to pay any premium for a required insurance policy, or if any insurer
cancels or significantly reduces any required insurance without the State's approval, the State
may, after giving the Contractor at least 30 days notice, pay the premium or procure similar
insurance coverage from another company or companies. The State may deduct any part of the
cost from any payment due the Contractor, or require the Contractor to pay that cost upon
demand.

(iv) In the event the State approves the representation of the State by the insurer's attorney, the
attorney may be required to be designated as a Special Assistant Attorney General by the
Michigan Attorney General.

(b) The Contractor must:

(i) provide proof that it has obtained the minimum levels of insurance coverage indicated or
required by law, whichever is greater. The insurance must protect the State from claims that are
alleged or may arise or result from the Contractor's or a Subcontractor's performance, including
any person directly or indirectly employed by the Contractor or a Subcontractor, or any person for
whose acts the Contractor or a Subcontractor may be liable.

(if) waive all rights against the State for the recovery of damages that are covered by the
insurance policies the Contractor is required to maintain under this Section. The Contractor's
failure to obtain and maintain the required insurance will not limit this waiver.

(iii) ensure that all insurance coverage provided relative to this Contract is primary and non-
contributing to any comparable liability insurance (including self-insurance) carried by the State.
(iv) obtain insurance, unless the State approves otherwise, from any insurer that has an A.M.
Best rating of "A" or better and a financial size of VII or better, or if those ratings are not
available, a comparable rating from an insurance rating agency approved by the State. All
policies of insurance must be issued by companies that have been approved to do business in the
State.

(v) maintain all required insurance coverage throughout the term of this Contract and any
extensions. However, in the case of claims-made Commercial General Liability policies, the
Contractor must secure tail coverage for at least three years following the termination of this
Contract.

(vi) pay all deductibles.

(vii) pay for and provide the type and amount of insurance checked & below:

M (A) Commercial General Liability Insurance

Minimal Limits:

$2,000,000 General Aggregate Limit other than Products/Completed Operations;
$2,000,000 Products/Completed Operations Aggregate Limit;

$1,000,000 Personal & Advertising Injury Limit; and

$1,000,000 Each Occurrence Limit.
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Deductible maximum:
$50,000 Each Occurrence

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents as additional insureds on the Commercial General
Liability certificate. The Contractor also agrees to provide evidence that insurance policies
contain a waiver of subrogation by the insurance company.

O (B) Umbrella or Excess Liability Insurance
Minimal Limits:
$10,000,000 General Aggregate

Additional Requirements:
Umbrella or Excess Liability limits must at least apply to the insurance required in (A), General
Commercial Liability. The Contractor must list the State of Michigan, its departments, divisions,
agencies, offices, commissions, officers, employees, and agents as additional insureds on the
certificate. The Contractor also agrees to provide evidence that insurance policies contain a
waiver of subrogation by the insurance company.

(C) Motor Vehicle Insurance

Minimal Limits:
If a motor vehicle is used in relation to the Contractor's performance, the Contractor must have
vehicle liability insurance on the motor vehicle for bodily injury and property damage as required
by law.

O (D) Hired and Non-Owned Motor Vehicle Coverage
Minimal Limits:
$1,000,000 Per Accident

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents as additional insureds on the vehicle liability
certificate. The Contractor must also provide evidence that insurance policies contain a waiver of
subrogation by the insurance company.

M (E) Workers' Compensation Insurance

Minimal Limits:
The Contractor must provide Workers' Compensation coverage according to applicable laws
governing work activities in the state of the Contractor's domicile. If the applicable coverage is
provided by a self-insurer, the Contractor must provide proof of an approved self-insured
authority by the jurisdiction of domicile.

For employees working outside of the state of the Contractor's domicile, the Contractor must
provide certificates of insurance proving mandated coverage levels for the jurisdictions where the
employees' activities occur.

Additional Requirements:
The Contractor must provide the applicable certificates of insurance and a list of states where the
coverage is applicable. Contractor must provide proof that the Workers' Compensation insurance
policies contain a waiver of subrogation by the insurance company, except where such a
provision is prohibited or limited by the laws of the jurisdiction in which the work is to be
performed.
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(F) Employers Liability Insurance
Minimal Limits:

$100,000 Each Accident;

$100,000 Each Employee by Disease

$500,000 Aggregate Disease

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees, and agents as additional insureds on the certificate.

2.14.2 Subcontractor Insurance Coverage
Except where the State has approved a subcontract with other insurance provisions, the Contractor must
require any Subcontractor to purchase and maintain the insurance coverage required in Section 2.14.1,
Liability Insurance. Alternatively, the Contractor may include a Subcontractor under the Contractor's
insurance on the coverage required in that Section. The failure of a Subcontractor to comply with
insurance requirements does not limit the Contractor's liability or responsibility.

2.14.3 Certificates of Insurance and Other Requirements
Before the Contract is signed, and not less than 20 days before the insurance expiration date every year
thereafter, the Contractor must provide evidence that the State and its agents, officers, and employees are
listed as additional insureds under each commercial general liability and commercial automobile liability
policy. The Contractor must provide DTMB-Procurement with all applicable certificates of insurance
verifying insurance coverage or providing satisfactory evidence of self-insurance as required in Section
2.14.1, Liability Insurance. Each certificate must be on the standard "accord" form or equivalent and
MUST CONTAIN THE APPLICABLE CONTRACT OR PURCHASE ORDER NUMBER. Each
certificate must be prepared and submitted by the insurer and must contain a provision indicating that the
coverage afforded will not be cancelled, materially changed, or not renewed without 30 days prior notice,
except for 10 days for nonpayment of premium, to the Director of DTMB-Procurement. The notice to the
Director of DTMB-Procurement must include the applicable Contract or Purchase Order number.

2.15 Indemnification

2.15.1 General Indemnification
To the extent permitted by law, the Contractor must indemnify, defend, and hold the State harmless from
liability, including all claims and losses, and all related costs and expenses (including reasonable
attorneys' fees and costs of investigation, litigation, settlement, judgments, interest and penalties),
accruing or resulting to any person, firm, or corporation that may be injured or damaged by the Contractor
in the performance of this Contract and that are attributable to the negligence or tortious acts of the
Contractor, any of its subcontractors, or by anyone else for whose acts any of them may be liable.

2.15.2 Code Indemnification [Deleted, Not Applicable]

2.15.3 Employee Indemnification
In any claims against the State, its departments, agencies, commissions, officers, employees, and agents,
by any employee of the Contractor or any of its subcontractors, the indemnification obligation will not be
limited in any way by the amount or type of damages, compensation, or benefits payable by or for the
Contractor or any of its subcontractors under worker's disability compensation acts, disability benefit acts,
or other employee benefit acts. This indemnification clause is intended to be comprehensive. Any
overlap in provisions, or the fact that greater specificity is provided as to some categories of risk, is not
intended to limit the scope of indemnification under any other provisions.
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2.15.4 Patent/Copyright Infringement Indemnification

(@) To the extent permitted by law, the Contractor must indemnify and hold the State harmless
from liability, including all claims and losses, and all related costs and expenses (including reasonable
attorneys' fees and costs of investigation, litigation, settlement, judgments, interest, and penalties)
resulting from any action threatened or brought against the State to the extent that the action is based on a
claim that any piece of equipment, software, commodity, or service supplied by the Contractor or its
subcontractors, or its operation, use, or reproduction, infringes any United States patent, copyright,
trademark or trade secret of any person or entity.

(b) If, in the State's or the Contractor's opinion, any piece of equipment, software, commodity or
service supplied by the Contractor or its subcontractors, or its operation, use, or reproduction, is likely to
become the subject of an infringement claim, the Contractor must, at its expense: (i) procure for the State
the right to continue using the equipment, software, commaodity or service or, if this option is not
reasonably available to the Contractor; (ii) replace or modify to the State's satisfaction the same with
equipment, software, commodity or service of equivalent function and performance so that it becomes
non-infringing, or, if this option is not reasonably available to Contractor; (iii) accept its return by the
State with appropriate credits to the State against the Contractor's charges and reimburse the State for any
losses or costs incurred as a consequence of the State ceasing its use and returning it.

(c) Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the
State for, or to pay any costs, damages or attorneys' fees related to, any infringement claim based upon:
(i) equipment, software, commodity or service developed based on written specifications of the State; (ii)
use of the equipment, software, or commodity in a configuration other than implemented or approved by
the Contractor, including any modification of the same by the State; or (iii) the combination, operation, or
use of the equipment, software, or commodity with equipment, software, or commodities not supplied by
the Contractor under this Contract.

2.15.5 Continuing Obligation
The Contractor's duty to indemnify under Section 2.15, Indemnification, continues in full force and effect,
notwithstanding the expiration or early cancellation of the Contract, with respect to any claims based on
facts or conditions that occurred before expiration or cancellation.

2.15.6 _Indemnification Procedures
These procedures apply to all indemnity obligations:

(a) After the State receives notice of an action or proceeding involving a claim for which it will
seek indemnification, the State must promptly notify the Contractor of the claim and take, or assist the
Contractor in taking, any reasonable action to avoid a default judgment against the Contractor. Failure to
notify the Contractor does not relieve the Contractor of its indemnification obligations except to the
extent that the Contractor can prove damages attributable to the notification failure. Within 10 days
following receipt of notice from the State relating to any claim, the Contractor must notify the State
whether the Contractor agrees to assume control of the defense and settlement of that claim (a "Notice of
Election"). After notifying the Contractor of a claim and before the State receives the Contractor's Notice
of Election, the State is entitled to defend against the claim, at the Contractor's expense, and the
Contractor will be responsible for any reasonable costs, including attorney fees, incurred by the State in
defending against the claim during that period.
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(b) If the Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to
participate in the defense of the claim and to employ counsel at its own expense to assist in handling the
claim and to monitor and advise the State about the status and progress of the defense; (ii) the Contractor
must, at the request of the State, demonstrate the Contractor's financial ability to carry out its defense and
indemnity obligations under this Contract; (iii) the Contractor must periodically advise the State about the
status and progress of the defense and must obtain prior approval of the State before entering into any
settlement of the claim or ceasing to defend against the claim; and (iv) to the extent that any principles of
Michigan governmental or public law may be involved or challenged, the State has the right, at its own
expense, to control the defense of that portion of the claim. The State may retain control of the defense
and settlement of a claim by notifying the Contractor within 10 days after the State's receipt of the
Contractor's information requested by the State under clause (ii) of this paragraph, if the State determines
that the Contractor has failed to demonstrate to the reasonable satisfaction of the State the Contractor's
financial ability to carry out its defense and indemnity obligations under this Section. Any litigation
activity on behalf of the State, or any of its subdivisions under this Section, must be coordinated with the
Department of Attorney General. In the event the insurer's attorney represents the State under this
Section, the insurer's attorney may be required to be designated as a Special Assistant Attorney General
by the Attorney General of the State of Michigan.

(c) If the Contractor does not deliver a Notice of Election relating to any claim of which it is
notified, the State may defend the claim in a manner it deems appropriate, at the cost and expense of the
Contractor. If it is determined that the claim was one against which the Contractor was required to
indemnify the State, upon request of the State, the Contractor must promptly reimburse the State for all
reasonable costs and expenses.

2.15.7 Limitation of Liability
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims
for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal
injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to
claims covered by other specific provisions of this Contract calling for liquidated damages; or to court
costs or attorneys' fees awarded by a court in addition to damages after litigation based on this Contract.

2.16  Termination by the State

2.16.1 Notice and Right to Cure
If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is
curable, the State will provide the Contractor notice of the breach and a period of at least 30 days to cure
the breach. The State does not need to provide notice or an opportunity to cure for successive or repeated
breaches or if the State determines, in its sole discretion, that a breach poses a serious and imminent threat
to the health or safety of any person or the imminent loss, damage, or destruction of any real or tangible
personal property.

2.16.2 Termination for Cause

(&) The State may fully or partially terminate this Contract for cause by notifying the Contractor
if the Contractor: (i) breaches any of its material duties or obligations (including a Chronic Failure to
meet any SLA); or (ii) fails to cure a breach within the time period specified in a notice of breach
provided by the State.

(b) The Contractor must pay all reasonable costs incurred by the State in terminating this
Contract for cause, including administrative costs, attorneys' fees and court costs, and any additional costs
the State incurs to procure the Deliverable(s) from other sources. Re-procurement costs are not
consequential, indirect, or incidental damages, and cannot be excluded by any other terms otherwise
included in this Contract, provided the costs are not in excess of 50% more than the prices for the
Deliverable(s).
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(c) If the State partially terminates this Contract for cause, any charges payable to the Contractor
will be equitably adjusted to reflect those Deliverable(s) that are terminated. The State must pay for all
Deliverable(s) for which Final Acceptance has been granted before the termination date. Any services or
related provisions of this Contract that are terminated for cause must cease on the effective date of the
termination.

(d) If the State terminates this Contract for cause and it is determined, for any reason, that the
Contractor was not in breach of the Contract, the termination will be deemed to have been a termination
under Section 2.16.3, Termination for Convenience, effective as of the same date, and the rights and
obligations of the parties will be limited to those provided in that Section.

2.16.3 Termination for Convenience
The State may fully or partially terminate this Contract for its convenience if the State determines that a
termination is in the State's best interest. Reasons for the termination are within the sole discretion of the
State and may include: (a) the State no longer needs the Deliverable(s) specified in this Contract; (b) a
relocation of office, program changes, or changes in laws, rules, or regulations make the Deliverable(s) no
longer practical or feasible for the State; (c) unacceptable prices for Contract changes; or (d) falsification
or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP
issued by the State. The State may terminate this Contract for its convenience by giving Contractor notice
at least 30 days before the date of termination. If the State chooses to terminate this Contract in part, any
charges payable to the Contractor must be equitably adjusted to reflect those Deliverable(s) that are
terminated.

2.16.4 Termination for Non-Appropriation

(a) If this Contract extends for more than one fiscal year, continuation of this Contract is subject
to the appropriation or availability of funds. If sufficient funds to enable the State to continue payment
are not appropriated or otherwise made available, the State must fully or partially terminate this Contract
at the end of the last period for which funds have been appropriated or otherwise made available The
State must give the Contractor notice at least 30 days before the date of termination, unless the State
receives notice of the non-appropriation or unavailability less than 30 days before the end of the last
period for which funds have been appropriated or otherwise made available.

(b) If funding for this Contract is reduced by law, or funds to pay the Contractor for the
Deliverable(s) are not appropriated or are otherwise unavailable, the State may, upon 30 days notice to the
Contractor, change the Deliverable(s) in the manner and for the periods of time the State may elect. The
charges payable under this Contract will be equitably adjusted to reflect any Deliverable(s) not provided
because of the reduction.

(c) If the State fully or partially terminates this Contract for non-appropriation, the State must
pay the Contractor for all work-in-progress performed through the effective date of the termination to the
extent funds are available.

2.16.5 Termination for Criminal Conviction
The State may terminate this Contract immediately and without further liability or penalty if the
Contractor, an officer of the Contractor, or an owner of a 25% or greater share of the Contractor is
convicted of a criminal offense related to a State, public, or private Contract or subcontract.

2.16.6 _Termination for Approvals Rescinded
The State may terminate this Contract if any final administrative or judicial decision or adjudication
disapproves a previously approved request for purchase of personal services under Constitution 1963,
Avrticle 11, § 5, and Civil Service Rule 7-1. In that case, the State will pay the Contractor for all work-in-
progress performed through the effective date of the termination. The Contract may be fully or partially
terminated and will be effective as of the date stated in the notice.

2.16.7 _Rights and Obligations upon Termination
@ If the State terminates this Contract for any reason, the Contractor must:
(i) stop all work as specified in the notice of termination;
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(ii) take any action that may be necessary, or that the State may direct, to preserve and

protect Deliverable(s) or other State property in the Contractor's possession;

(iii) return all materials and property provided directly or indirectly to the Contractor by

any entity, agent, or employee of the State;

(iv) transfer title in and deliver to the State, unless otherwise directed, all Deliverable(s)

intended to be transferred to the State at the termination of the Contract (which will be

provided to the State on an "As-Is" basis except to the extent the State compensated the

Contractor for warranty services related to the materials);

(v) to the maximum practical extent, take any action to mitigate and limit potential

damages, including terminating or limiting subcontracts and outstanding orders for

materials and supplies; and

(vi) take all appropriate action to secure and maintain State information confidentially in

accordance with Section 2.11, Confidentiality.

(b) If the State terminates this Contract under Section 2.16.3, Termination for Convenience, the
State must pay the Contractor all charges due for Deliverable(s) provided before the date of termination
and, if applicable, as a separate item of payment, for work-in-progress, based on a percentage of
completion determined by the State. All completed or partially completed Deliverable(s) prepared by the
Contractor, at the option of the State, become the State's property, and the Contractor is entitled to receive
equitable compensation for those Deliverable(s). Regardless of the basis for the termination, the State is
not obligated to pay or otherwise compensate the Contractor for any lost expected future profits, costs, or
expenses incurred with respect to Deliverable(s) not actually completed.
(c) If the State terminates this Contract for any reason, the State may assume, at its option, any

subcontracts and agreements for Deliverable(s), and may pursue completion of the Deliverable(s) by
replacement contract or as the State deems expedient.

2.16.8 Reservation of Rights
In the event of any full or partial termination of this Contract, each party reserves all rights or remedies
otherwise available to the party.

2.16.9 Contractor Transition Responsibilities
If this Contract terminates under Section 2.16, Termination by the State, the Contractor must make
reasonable efforts to transition the performance of the work, including all applicable equipment, services,
software, and leases, to the State or a third party designated by the State within a reasonable period of
time that does not exceed 30 days from the date of termination. The Contractor must provide any
required reports and documentation.

2.16.10 Transition Payments
If the transition responsibilities outlined in Section 2.16.9, Contractor Transition Responsibilities, arise
based on a termination of this Contract, reimbursement will be governed by the provisions of Section
2.16, Termination by the State. If the transition results from expiration, the Contractor will be reimbursed
for all reasonable transition costs (i.e., costs incurred after the expiration within the time period in Section
2.16.9 that result from transition operations) at the Contract rates. The Contractor must prepare an
accurate accounting from which the State and the Contractor may reconcile all outstanding accounts.

2.17  Termination by the Contractor

2.17.1 Termination
If the State breaches the Contract and the Contractor, in its sole discretion, determines that the breach is
curable, then the Contractor will provide the State with notice of the breach and a time period (not less
than 30 days) to cure the breach.
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The Contractor may terminate this Contract if the State: (a) materially breaches its obligation to pay the
Contractor undisputed amounts due; (b) breaches its other obligations to an extent that makes it
impossible or commercially impractical for the Contractor to complete the Deliverable(s); or (c) does not
cure the breach within the time period specified in a notice of breach. The Contractor must discharge its
obligations under Section 2.20, Dispute Resolution, before it terminates the Contract.

2.18  Stop Work

2.18.1 Stop Work Order
The State may, by issuing a Stop Work Order, require that the Contractor fully or partially stop work for a
period of up to 90 calendar days, and for any further period to which the parties agree. Upon receipt of
the Stop Work Order, the Contractor must immediately take all reasonable steps to minimize incurring
costs. Within the period of the Stop Work Order, the State must either: (a) terminate the Stop Work
Order; or (b) terminate the work covered by the Stop Work Order as provided in Section 2.16,
Termination by the State.

2.18.2 Termination of Stop Work Order
The Contractor must resume work if the State terminates a Stop Work Order or if it expires. The parties
will agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the
Contract must be modified, if: (a) the Stop Work Order results in an increase in the time required for, or
the Contractor's costs properly allocated to, the performance of the Contract; and (b) the Contractor
asserts its right to an equitable adjustment within 20 days after the end of the Stop Work Order by
submission of a request for adjustment to the State; provided that, the State may receive and act upon the
Contractor's request submitted at any time before final payment. Any adjustment will conform to the
requirements of Section 2.3.4, Contract Changes.

2.18.3 Allowance of the Contractor's Costs
If the State fully or partially terminates the work covered by the Stop Work Order, for reasons other than
material breach, the termination is a termination for convenience under Section 2.16, Termination by the
State, and the State will pay reasonable costs resulting from the Stop Work Order in arriving at the
termination settlement. The State is not liable to the Contractor for lost profits because of a Stop Work
Order issued under Section 2.18, Stop Work.

2.19 Reserved

2.20  Dispute Resolution

2.20.1 General

(a) The Contractor must submit any claim related to this Contract to the State under Section
2.3.6, Notices, together with all supporting documentation for the claim.

(b) The representatives of the Contractor and the State must meet as often as the parties
reasonably deem necessary to gather and furnish to each other all information related to the claim.

(c) During the course of negotiations, each party will honor all reasonable requests made by the
other for non-privileged information reasonably related to the claim.

2.20.2 _Informal Dispute Resolution

(a) If, after a reasonable time following submission of a claim under Section 2.20.1, General, the
parties are unable to resolve the claim, the parties must meet with the Director of DTMB-Procurement, or
his or her designee, for the purpose of attempting to resolve the dispute without the need for formal legal
proceedings.
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(b) Within 60 calendar days of the meeting with the Director of DTMB-Procurement, or such
other time as agreed to by the parties, the Director of DTMB-Procurement will issue a written
recommendation regarding settlement of the claim. The Contractor must notify DTMB-Procurement
within 21 days after the recommendation is issued whether the Contractor accepts or rejects the
recommendation. Acceptance by the Contractor constitutes the final resolution of the claim addressed in
the recommendation, and the Contractor may not assert that claim in any future litigation or other
proceeding between the parties.

(c) The recommendation of the Director of DTMB-Procurement is not admissible in any future
litigation or other proceeding between the parties. The conduct and statements made during the course of
negotiations or dispute resolution under Section 2.20, Dispute Resolution, are subject to Michigan Rule of
Evidence 408 and are not admissible in any future litigation or other proceeding between the parties.

(d) This section will not be construed to prohibit either party from instituting formal proceedings
to avoid the expiration of any applicable limitations period, to preserve a superior position with respect to
other creditors, or under Section 2.20.3, Injunctive Relief.

(e) DTMB-Procurement will not mediate disputes between the Contractor and any other entity,
except State agencies, concerning responsibility for performance of work.

2.20.3 _Injunctive Relief
A claim between the State and the Contractor is not subject to the provisions of Section 2.20.2, Informal
Dispute Resolution, where a party makes a good faith determination that a breach of the Contract by the
other party will result in damages so immediate, so large or severe, and so incapable of adequate redress
that a temporary restraining order or other injunctive relief is the only adequate remedy.

2.20.4 Continued Performance
Each party will continue performing its obligations under the Contract while a claim is being resolved,
except to the extent the claim precludes performance and without limiting either party's right to terminate
the Contract as provided in Section 2.16, Termination by the State or Section 2.17, Termination by the
Contractor. A claim involving payment does not preclude performance.

2.21  Disclosure Responsibilities

2.21.1 Disclosure of Litigation
(a) Within 30 days after receiving notice of any litigation, investigation, arbitration, or other
proceeding (collectively, "Proceeding") that arises during the term of this Contract, the Contractor must
disclose the following to the Contract Administrator:
(i) A criminal Proceeding involving the Contractor (or any Subcontractor) or any of its
officers or directors;
(if) A parole or probation Proceeding;
(iii) A Proceeding involving the Contractor (or any Subcontractor) or any of its officers
or directors under the Sarbanes-Oxley Act; and
(iv) A civil Proceeding to which the Contractor (or, if the Contractor is aware, any
Subcontractor) is a party, and which involves (A) a claim that might reasonably be
expected to adversely affect the viability or financial stability of the Contractor or any
Subcontractor; or (B) a claim or written allegation of fraud against the Contractor (or, if
the Contractor is aware, any Subcontractor) by a governmental or public entity arising out
of the Contractor's business dealings with governmental or public entities.
(b) Information provided to the State from the Contractor's publicly filed documents will satisfy
the requirements of this Section.
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(c) Ifany Proceeding that is disclosed to the State or of which the State otherwise becomes
aware, during the term of this Contract, would cause a reasonable party to be concerned about: (i) the
ability of the Contractor (or a Subcontractor) to continue to perform this Contract; or (ii) whether the
Contractor (or a Subcontractor) is engaged in conduct that is similar in nature to the conduct alleged in the
Proceeding and would constitute a breach of this Contract or a violation of federal or state law,
regulations, or public policy, then the Contractor must provide the State all requested reasonable
assurances that the Contractor and its Subcontractors will be able to continue to perform this Contract.

2.21.2 Other Disclosures
The Contractor must notify DTMB-Procurement within 30 days of:

(a) becoming aware that a change in the Contractor's ownership or officers has occurred or is
certain to occur; or

(b) any changes to company affiliations.

2.21.3 Call Center Disclosure
The Contractor and all Subcontractors involved in the performance of this Contract providing call or
contact center services to the State must disclose the location of its call or contact center services to
inbound callers. Failure to disclose this information is a material breach of this Contract.

2.22  Extended Purchasing

2.22.1 MIDEAL Requirements

(a) The Contractor must ensure that all purchasers are MiDEAL Members before extending the
Contract pricing.

(b) The Contractor must submit quarterly reports of MiDEAL purchasing activities to DTMB-
Procurement.

(c) To the extent that MiDEAL Members purchase Deliverable(s) under this Contract, the
guantities of Deliverable(s) purchased will be included in determining the appropriate rate wherever
tiered pricing based on quantity is provided.

(d) The Contractor must submit invoices to and receive payment from MiDEAL Members on a
direct and individual basis.

2.22.2 State Administrative Fee — Deleted, Not Applicable

2.22.3 State Employee Purchase Requirements- Deleted, Not Applicable

2.23 Laws

2.23.1 Governing Law
This Contract is governed by, and construed according to, the substantive laws of the State of Michigan
without regard to any Michigan choice of law rules that would apply the substantive law of another
jurisdiction to the extent not inconsistent with or preempted by federal law.

2.23.2 Compliance with Laws
The Contractor must comply with all applicable federal, state, and local laws and ordinances in providing
the Deliverable(s).

2.23.3 Jurisdiction
Any dispute arising from the Contract must be resolved in the State of Michigan. With respect to any
claim between the parties, the Contractor consents to venue in Ingham County, Michigan, and irrevocably
waives any objections to this venue that it may have, such as lack of personal jurisdiction or forum non
conveniens. The Contractor must appoint agents in the State of Michigan to receive service of process.

35




o~
Contract No. 071B2200059 ‘

2.23.4 Nondiscrimination
In the performance of the Contract, the Contractor agrees not to discriminate against any employee or
applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of
employment, or any matter directly or indirectly related to employment, because of race, color, religion,
national origin, ancestry, age, sex, height, weight, marital status, or physical or mental disability. The
Contractor further agrees that every subcontract entered into for the performance of this Contract will
contain a provision requiring non-discrimination in employment, as specified here, binding upon each
Subcontractor. This covenant is required under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL
37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq.,
and any breach of this provision may be regarded as a material breach of the Contract.

2.23.5 Unfair Labor Practices
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an
employer whose name appears in the current register of employers failing to correct an unfair labor
practice compiled under MCL 423.322. This information is compiled by the United States National
Labor Relations Board. A Contractor of the State, in relation to the Contract, must not enter into a
contract with a Subcontractor, manufacturer, or supplier whose name appears in this register. Under
MCL 423.324, the State may void any Contract if, after award of the Contract, the name of the Contractor
as an employer or the name of the Subcontractor, manufacturer or supplier of the Contractor appears in
the register.

2.23.6 _Environmental Provision
For the purposes of this section, "Hazardous Materials" include asbestos, ACBMs, PCBs, petroleum
products, construction materials including paint thinners, solvents, gasoline, oil, and any other material
the manufacture, use, treatment, storage, transportation or disposal of which is regulated by the federal,
state, or local laws governing the protection of the public health, natural resources, or the environment:

(@) The Contractor must use, handle, store, dispose of, process, transport, and transfer any
Hazardous Material according to all federal, State, and local laws. The State must immediately advise the
Contractor of the presence of any known Hazardous Material at the work site. If the Contractor
encounters material reasonably believed to be Hazardous Material that may present a substantial danger,
the Contractor must: (i) immediately stop all affected work; (ii) notify the State in accordance with
Section 2.3.6, Notices; (iii) notify any entities required by law; and (iv) take appropriate health and safety
precautions.

(b) The State may issue a Stop Work Order if the material is a Hazardous Material that may
present a substantial danger and the Hazardous Material was not brought to the site by the Contractor, or
does not wholly or partially result from any violation by the Contractor of any laws covering the use,
handling, storage, disposal of, processing, transport and transfer of Hazardous Materials. The State may
remove the Hazardous Material, render it harmless, or terminate the affected work for the State's
convenience.

(c) If the Hazardous Material was brought to the site by the Contractor, or wholly or partially
results from any violation by the Contractor of any laws covering the use, handling, storage, disposal of,
processing, transport and transfer of Hazardous Material, or from any other act or omission within the
control of the Contractor, the Contractor must bear its proportionate share of the delay and costs involved
in cleaning up the site and removing and rendering harmless the Hazardous Material according to
applicable laws.

2.23.7 _Freedom of Information
This Contract and all information submitted to the State by the Contractor is subject to the Michigan
Freedom of Information Act (FOIA), 1976 PA 442, MCL 15.231, et seq.

2.23.8 Workplace Safety and Discriminatory Harassment [Deleted, Not Applicable]

2.23.9 Prevailing Wage [Deleted, Not Applicable]
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2.23.10 Abusive Labor Practices
The Contractor may not furnish any Deliverable(s) that were produced fully or partially by forced labor,
convict labor, forced or indentured child labor, or indentured servitude.

“Forced or indentured child labor” means all work or service (1) exacted from any person under the age
of 18 under the menace of any penalty for its nonperformance and for which the worker does not offer
himself voluntarily; or (2) performed by any person under the age of 18 under a contract the enforcement
of which can be accomplished by process or penalties.

2.24  General Provisions

2.24.1 Bankruptcy and Insolvency
The State may, without prejudice to any other right or remedy, fully or partially terminate this Contract
and, at its option, take possession of the work-in-progress and finish the work-in-progress by whatever
method the State deems appropriate if:

(a) the Contractor files for bankruptcy protection;

(b) an involuntary petition is filed against the Contractor and not dismissed within 30 days;

(c) the Contractor becomes insolvent or a receiver is appointed due to the Contractor's
insolvency;

(d) the Contractor makes a general assignment for the benefit of creditors; or

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor
or its affiliates can provide the Deliverable(s) under this Contract.

Contractor will place appropriate notices or labels on the work-in-progress to indicate ownership by the
State. To the extent reasonably possible, work-in-progress must be stored separately from other stock and
marked conspicuously with labels indicating State ownership.

2.24.2 Media Releases
News releases (including promotional literature and commercial advertisements) pertaining to the RFP
and this Contract or the project to which it relates will not be made without prior approval by the State,
and only in accordance with the instructions from the State.

2.24.3 Contract Distribution
DTMB-Procurement retains the sole right of Contract distribution to all State agencies and local units of
government unless other arrangements are authorized by DTMB-Procurement.

2.24.4 Permits
Contractor must obtain and pay any associated costs for all required governmental permits, licenses, and
approvals for the delivery, installation, and performance of the Contract.

2.24.5 Website Incorporation
The State is not bound by any content on the Contractor's website unless incorporated directly into this
Contract.

2.24.6 Future Bidding Preclusion [Deleted, Not Applicable]

2.24.7 _Antitrust Assignment
The Contractor assigns to the State any claim for overcharges resulting from state or federal antitrust
violations to the extent that those violations concern materials or services supplied by third parties toward
fulfillment of the Contract.
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2.24.8 Disaster Recovery
Contractor and the State recognize that the State provides essential services in times of natural or man-
made disasters. Therefore, except as mandated by federal disaster response requirements, Contractor
personnel dedicated to providing Deliverable(s) under this Contract will provide the State with priority.

2.24.9 Legal Effect
The State is not liable for costs incurred by the Contractor or for payment(s) under this Contract until the
Contractor is authorized to perform under Section 1.2.4, Ordering.

2.24.10 Entire Agreement
This Contract constitutes the entire agreement between the parties and supersedes all prior agreements,
whether written or oral, with respect to the subject matter. All attachments referenced in this Contract are
incorporated in their entirety and form part of this Contract.

2.24.11 Order of Precedence
Any inconsistency in the terms associated with this Contract will be resolved by giving precedence to the
terms in the following descending order:

(a) Mandatory sections (2.1.1, Contract Term, 2.24.9, Legal Effect, 2.2.2, Payment Deadlines,
2.14, Insurance, 2.15, Indemnification, 2.16, Termination, 2.23, Governing Law, 2.15.7, Limitation of
Liability);

(b) The most recent Statement of Work related to this Contract;

(c) All sections from Article 2 - Terms and Conditions, not listed in subsection (a);

(d) Any attachment or exhibit to the Contract documents;

(e) Any Purchase Order, Direct Voucher, or Procurement Card Order issued under the Contract;

and
(f) Contractor Responses contained in any of the RFP documents.

2.24.12 Headings
The captions and section headings used in this Contract are for convenience only and may not be used to
interpret the scope and intent of this Contract.

2.24.13 Form, Function and Utility
If this Contract is for statewide use, but the Deliverable(s) does not the meet the form, function, and
utility required by a State agency, that agency may, subject to State purchasing policies, procure the
Deliverable(s) from another source.

2.24.14 Reformation and Severability
Each provision of the Contract is severable from all other provisions of the Contract. If any provision of
this Contract is held unenforceable, then the Contract will be modified to reflect the parties' original
intent. All remaining provisions of the Contract remain in full force and effect.

2.24.15 Approval
Unless otherwise provided in this Contract, approval(s) must be in writing and must not be unreasonably
withheld or delayed.

2.24.16 No Waiver of Default
Failure by a party to insist upon strict adherence to any term of the Contract does not waive that party's
right to later insist upon strict adherence to that term, or any other term, of the Contract.

2.24.17 Survival
The provisions of this Contract that impose continuing obligations, including warranties, indemnification,
and confidentiality, will survive the expiration or termination of this Contract.
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Attachment A, Price

Notice of Award
RQ11-205753-10A

Page 3
% Discount from
Description i Safeware & -
) Mallory's List Price
Personal Protective Equipment (PPE) 41%
Explosive Device Mitigation and Remediation Equipment 41%
7Er;|virc:nmental Monitoring 41%
CBRNE Search & Rescue Equipment 41%
Interoperable Communications Equipment . 41%
Detection Equipment 41%
Decontamination Equipment AN%
Hazardous Materials Storage 41%
Spill Control and Containment 41%
Physical Security Enhancement Equipment 41%
Fire and Emergency Response . 41%
Traffic Safety 41%
Facility Safety and Maintenance 41%
Fall protection and Confined Space 41% N
Medical and First aid Supplies 41%
CBRNE Reference Materials 41%
Related Services 41%
O_ther Nc_m-listed Public Safety, Law Enforcement and 41%
Fire Equipment

The attached technical service, rental and training price lists are added and Contractor agrees
that the pricing is the maximum rate and/or pricing allowed under this contract. In addition,
pricing may be negotiated to a lower rate and/or price.

The 41% discount will be taken from Safeware and Mallory’s list price. Items not specifically listed in
the catalog may be purchased under this Contract at the above noted discount rate.
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Safeware & Mallory Rental Pricing For US Communities Jun11
[Published rice ] |us cormmunities Price |
Confined Space/Multi Gas Meters Daily Weekly  Monthly  Discount Daily Weekly Monthhy
4 gas meter w pump LEL, 02, £0, H25 §75.00 522500 SE7S00  10% $67.50 520250  $607.50
PID's with Miilti Gas Sensors Daily Weekly Monthly  Discount Daily Weekly Monthly
RAE Systerns MultiRAE w/ Datalogging (PID/LEL/O2/CO/H25) S100.00 530000 5$300.00 10% 580,00  $270.00 SE10.00
Phatolonization Detectors (PIDs) Daily ) Weekly Monthly Discount Daily Weekly Monthly
RAE Systems MultiRAE w/'datalogging (PID/LEL/O2/CO H2S) S100.00 530000 590000  10% $9000 527000 $810.00
RAE Systems pphRAE S280.00 570000 $1,B00.00 10% $252.00 363000 $1620.00
RAE Systerms MiniRAE 2000 (10.6eV) $120.00 534000 5L000.00  10% 5108.00 530500  5900.00
Radiation Monitors Daily Weekly Monthly Discount Daily Weekly Maonthly
CALL
Combustible Gas Leak Detectors - Sniffers Daily Weakly Monthly Discount Daily Weeldy Monthly
$46.00 510000 S250.00 © 10%e $41.40 $80.00  $225.00
Single Gas Meters Daily _ Weekly Monthly Discount  Daily  Weekly Monthly
Single gas meter with H25, CO or 02 S5000 S11000 $300.00  10% $4500  $80.00  4270.00
Singie gas meter with N3, HCN, CL2, 502, NO or NO2 S100.00 518000 $440.00  10% 50000 S162.00 539600
Tripods and Winches [ Entry Kits . Daily Weekly Monthly Discount Daily Weekly Monthly
Confined Space Eatry System (includes 3 items below) $100.00 528000 $750.00  10% 49000 325200 $675.00
7" Adjustable Tripad $30.00 310000 $225.00 10 527,00 590,00  $202.50
SRL with Retrieval/Fall Pratection {507 55000  $14000 $400.00 10% 345,00 13600 $360.00
Manload Winch (60') $5500  S16500 $495.00  10% $49.50 314850 5S445.50
Confined Space Entry System (includes 5 items helow) $20000  $600.00 $1,800.00 10% §180.00 5540000 5162000
4-Gas Monltor wipump LEL, 02, CO, HIS £7500 22500 S67S.00 10% S67.50 520250 $607.50
7' Adjustable Tripod $3000 $10000 £21500 10% 527.00  $90.00 520250
SHL with RetrievalfFall Protection (507 $5000 514000 540000 10% $45.00 512600 $350.00
Manioad Winch (50°) $55.00 S165.00 349500 10% $49.50  $148.50 544550
Ventilation Package (A/C Powered) 45000  $180.00 $540.00 0% $54.00  $162.00 548500
UCL Adjustable Davit Arm Hoist (Where a tripod doesn't wark) Daily Weekly Monthly Discount Daily Weeldy Monthly
Complete mast unit w) man winch 70° cable (choose a base below) 510000 528000 $750.00 10% S90.00 525200 $675.00
Mabile "H* Base
Vehicle Mount
Fall Protection - Self Retracting Lines (SRL) Dally Weekly  Monthl Discount Diakly Weekly Monthly
DB, Miller or MSA 50" SRL Galvanized Cable $5000  $14000 $400.00  10% $45.00  $12600 $350.00
Ventilation Equipment Daily  Weekly Manthly Biscount Draily Weekly Monthly
Confined Space Kit include: {Gas or Elactric blower, Laddle vent, elbow, duct, carrying case) $50.00 $180.00 5550.00 10% £81.00 $162.00 $495.00
Explogion pracf blower version of Confined Space Kit above 5120000 530000 550000 10% $108.00  5270.00 $810.00
ASC Asial Blower with 15" duct ) 470.00 515000 $450.00 1er £63.00 $135.00 $a0s5.00
Manhole Guards Daily Weekly Manthly  Discount Daily . Weekly Monthly
Manhole Guard, yellow tubular steel, collapsible 430,00 $60.00 524000 10% $27.00 $54.00  5216.00
Braathing Apparatus Daily Weekly Monthly Discount Daily Weekly Monthly
30 Minute SCBA Indusirial SBO00 519000 555000  10% $TL00 517100 5495.00
Extra SCBA Bottle - 30 minute $20.00 $60.00  $160.00 10% 518.00 $54.00 514400
60 Minute SCBA Incustrial . 511000 529000 $72000  10% $99.00  $261.00 SE4E.00
Extra SCBA Bottle - 60 minute . S000 56000 $150.00 10% $1800 55400  $144.00
Emergency Escape Pack with hood - 5 minute o 10 minute 52000 36000 $1B0.00  10% $18.00  $5400 5162.00
Supphied Ar Full Face PO Respirator w/ S min Escape Pak & Hansen fittings $60.00 5150.00  $400.00 10% S54.00 313500 5360.00
4 Person Manifold w/ Regulator $5000 510000 530000  10% S45.00  $90.00  $270.00
50' Hose 52000 45000 510000 10% $18.00 S45.00  $80.00
100° Hese S2B.00  $60.00 515000  10% $15.20 55400 513500
Pigtail (connects two bottles) 51000  $30.00  560.00 10% $9.00 52700 $54.00
Breathing Air Filtration Bax: 50 CFM 6/4 Outlets, Portable Grade D filtration 510000  $260.00 $580.00  10% $90.00 523400 $52100
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Personal Air Sampling Equipment Daily Weekly Menthly Discount Daily Weelkly Monthly

MSA Escort ELF $38.00 $76.00 524000 1% $34.70 S840  $216.00

MSA Escort ELF (5 Pack) $12000 $35000 $98000  10% $108.00  $31500 S882.00

MSA Geminl Twin Port Sampler 0 to 500 md frmin £16.00 53000 $50.00 1% 514.40 £27.00 55400

MSA 10mm cyclone assembly $1600  $30.00  $50.00 105 $14.40 $27.00  $54.00

MSA Digical sampling Calibrator 532.00 496,00  $340.00 108 $28.80 586,40 5306.00

High Volume Alr Sampling Equipment Dally Weekly Monthly Discount Daily Weekly Manthly

Rotary vane pump (3-20 LPM) A/C Version 47000 $14000 535000 10% 563,00 5126.00 5315.00

Hand Operated Air Sampling Equipment ' Daily  Weekly Monthly Discount Daily Weekly Monthly

MSA Kwik Draw Deluxe Pumg $26.00 $52.00  $150.00 10% $23.40 $46.80 513500

Indoor Air Quality Daily Weekly Manthly Discount Diakly . Weekly Monthly

IAQ Monitor {CO, CO2, Temp., Hurnidity) $200.00 540000 51,200 10% $1B0,00  $360.00 $1,080.00

IR~ CO2Meter (0-10%) $130.00 530000 4900 10% $117.00  $270.00  $B10.00
Fit Test Equi - i Daily Weekly Monthly Discount Daily Weekly  Monthly

TSI PortaCount Plus - Respirator Fit Tester $250.00  SG5000 $1,990.00  10% 523500 358500 $1,79100

TSI N95 Companion $200.00  $540.00 $1,20000  10% $180.00  $486.00 $1,080.00

OHD Fit Tester $150.00  $600.00 $500.00  110% $13500 554000 $810.00

Adagpter {Specify Brand & Model Number) $30.00 57000 514000  10% $27.00 $63.00  $126.00

3M 6000 & 7000 series FT adaptor :

Scott Xcel 1/2 mask FT adaptor

Fit Test Adapter MSA QuickCheck 1 - Demand style UltraVue Facepieces

Fit Test Adapter MSA QuickCheck Bl - All Comfo modeds, Dug-Twin, Ultra-Twin

Fit Test Adapter MSA QuickCheck Il - Ultra Elite Full Facepiece

Fit Test Adagter MSA QuickCheck IV - Ultra Elite & UitraVue w/ 1/4 tum disconnect

Fit Test Adapter MSA QuickCheck 1000 - Advantage 1000

Fit Test Adapter Advantage Adapter - Use with ASB594 Advantsge 200 and 1000

Fit Test Adapter Scott AV2000 - Scott-0-Visa, AV-2000

Fit Test Adapter 3M 601 - Bayonet attachment with 2091 or 7093 filters

Fit Test Adapter Survivair - 4000 Series MED

Fit Test Adapter North - 821K

Fit Test Adapter Nosth - Full/Hall Mask

Mack Converter North - 80004(s) ta 7700-23 (5400, 5500, 7600, 7700, 7800}

Fit Test Adapter interspira

Sound Level Meters Daily Weekly Monthly Discount Dally Weekly Mol

Quest Type 2 SLM w/ Calibrator 48000 422000 $640.00  10% $7200 513800 5576.00

Quest Type 2 SLM w/ Calibrator, Datalogging $120.00  $32000 $780.00  10% $108.00 528300 $702.00

Lagtop Computer with Quest Software Suite for datalogging 512000 5330.00 $740.00 10% $108.00  5306.00 S666.00

Quest Model 08-300 Octave Band Analyzer $90.00 520000 $560.00  10% $81.00  5180.00 $504.00

CQuest Model 08-100 Octave Band Analyzer S60.00  $130.00 332000  10% S54.00  $117.00 $2ZBROD

Quest VA-508C Vibration Adapter $T0.00  $220,00 $T00.00 1% $63.00  S19B.00 3$530.00

Tripod SI000 52000 $40.00 10% 59.00 51800  536.00

Temperature Meters Daily ‘Weekly Monthly Discount Daity Weekly  Maonthiy

Cuest Temp 10 Personal Heat Stress Monitar 510000  5230.00 $640.00 10% $50.00 £207.00 5576.00

External Defil Daily Weekly Monthly Discount Daily Weekly Manthly

Cardiac Science Powerheart AED nfa $500.00 $120000  10% $450.00 $1,080.00

Fire Extinguishers Daily Weekly Monthly Discount Daily Weekly  Monthly

20 # ABC ! $8.00 $20.00  $48.00 10% $7.20 S1B00 54320

Standard or Expedited Shipping costs are not included.
Some material may require hazardows material shipping.
(Other rental equipment available, call for information

Page 2of 2
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Safeware & Mallory Safety Training . June-11
Classroom or onsite Training Published Price  Discount US Com Price

Haif Day $975.00 10% § 877.50
Full Day $1,500.00 10% §  1,350.00
Travel Rate haif Day $487.50 10% S 438.75
Travel Rate Full Day $750.00 10% $ 675.00

Training Classes:
Job Safety Analysis/Job Hazard Analysis
Ladder Safety '
Lead Safety

Lockout/Tagout Electrical Safety (authorized, affected and other)
Machine Guarding

Material Handling

Mobile Cranes & Rigging

NFPAZ0E

OSHA 10-hour General Industry
OSHA 10-hour Construction

OSHA 30-hour General Industry
OSHA 30-hour Construction

OSHA Overview for HR Managers
OSHA Recordkeeping Requirements
Overhead Crane Operator

Personal Protective Equipment
Power Tool Safety

PPE Hazard Assessments
Respirator Fit-Tester Course
Respiratory Protection

Respiratory Protection Program Administrator
Safe Lifting

Safety Orientation Programs
Scaffold User

Scaffold Competent Person

Slinging and Rigging

Spill Response Team Training

TB & Airborne Pathogens

Trenching & Excavation Competent Person
Work Zone Safety Supervisor
Aerial Work/Lift Platforms

Back Safety

Bloodborne Pathogens

Bucket Truck Safety

Chainsaw Safety

Confined Space Entry Awareness
Confined Space Entry Operations
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Confined Space Rescue

Cranes, Hoists & Lifts

Crane Safety Awareness

Defensive Driver (National Safety Council Certification)
Developing Effective Safety Action Teams

Do Your Own OSHA Inspection

Electrical Safe Work Practices

Emergency Action Plans

Evacuation Plans that Work

Ergonomics Hazard Assessment

Establishing a Safety & Health Committee

Fall Protection Awareness

Fall Protection Competent Person

Fire Prevention & Fire Extinguishers

First Aid CPR AED (National Safety Council Certification)
Flagger Certification (National Safety Council Certification)
Forklift Operator (industrial/warehouse)

Forklift Train the Trainer

Hand & Portable Power Toals

Hazard Communication/Right to Know

Hazard Identification

Hazardous Materials Awareness (initial and refresher)
Hazardous Materials Uperations / Spill Response Team (Initial ana
refresher)

Hazardous Materials 24 Hour Technician (initial and refresher)
Hazardous Waste Management (initial and refresher)

Hearing Conservation

High Veltage Electrical Safety

Hoists & Overhead Cranes

Customer Specific Safety Training

Local Govemment Challenges in Safety

Other Classes available, onsite or classroom
Maximum quantity of students vary with course
Customized classes available

Basic Training material included

Additional equipment may be required and is not included in rates
Travel and accomodations not included

Halfday minimum

Training facilites provided by customer

Commercial training facilities can be provided as a passthrough
Some courses may require multiple days
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County of Fairfax, Virginia

Date: JUL 11 201]

CONTRACT TITLE: Public Safety and Emergency Preparedness and Related Services

CONTRACT NUMBER: RQ11-205753-10A
COMMODITY CODE: 99042
CONTRACT PERIOD: September 1, 2011 through September 30, 2014
RENEWALS: Four (4) One-Year Options
{or a combination of the years)
SUPERSEDES CONTRACT: RQO06-814063-10A
CONTRACTOR: VENDOR CODE:
A. Safeware, Inc. B521152883 02

3200 Hubbard Road
Landover, MD 20785-2005

Contact: Charles Radcliffe, Vice President
Phone: 301-683-1212 ext. 1051

Fax: 301-683-1240 fax

E-mail: cradcliffe@safewareinc.com

For ordering, go to www.safewareinc.com

DELIVERY: N/A

TERMS: Net 30 Days
FOB: Destination
PRICES: See Attached Pricing Schedule

DPSM CONTACT:  Lonnette Robinson, CPPB, Contract Specialist Supervisor
Telephone: 703-324-3281
Fax: 703-324-3228
E-mail:

Department of Purchasing & Supply Management
12000 Government Center Parkway, Suite 427
Fairfax, VA 22035-0013

Website: www.fairfaxcounty.gov/dpsm
Phone (703) 324-3201, TTY: 1-800- 828-1140, Fax: (703) 324-3228
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Notice of Award
RQ11-205753-10A
Page 2

ORDERING INSTRUCTIONS: .

Any county department may enter into iCASPS (County and Schools Procurement System) a
purchase requisition indicating the item/service required, the guantity, the payment terms and
the delivery date. The purchase requisition must be annotated with the contract number.

Requests exceeding the small purchase threshold will be routed to DPSM and a purchase
order will be executed.

rncls Pl

Lonnette Robinson, CPPB
Contract Specialist Supervisor

DISTRIBUTION:

Finance — Accounts Payable/e Contractor
FRD - Christina Fisher/e Contract Specialist — L. Robinson
FCPD - Andrea Mossfe ACS, Team 1 —J. Waysome

FCPD - Rick Miller/e

DPSC - Vijay Sood/e

DPWES, Noman Control Pollution Plant — Cliff Davis/e
Sheriff's Office — Theresa Oss

COG - Tom Savoie

U.5. Communities — Scott Wilson
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Notice of Award
RQ11-205753-10A

Page 3
. _ % Discount from
Description i Safeware & -
' Mallory’s List Price

Personal Protective Equipment (PPE} 41%

Explosive Device Mitigation and Remediation Equipment 41%
_Ef'-wimnmental Monitoring 41%

CBRNE Search & Rescue Equipment A%

Interoperable Communications Equipment - 41%

Detection Equipment 41%

Decontamination Equipment 41%

Hazardous Materials Storage 41%

Spill Control and Containment 41%

Physical Security Enhancement Equipment 41%

Fire and Emergency Response | 41%

Traffic Safety 41%

Facility Safety and Maintenance M%

Fall protection and Confined Space 41% B

Medical and First aid Supplies 41%

CBRNE Reference Materials 41%

Related Services 41%

I(:Il_thr:zr Nc_hn-listed Public Safety, Law Enforcement and 41%

ire Equipment

The attached technical service, rental and training price lists are added and Contractor agrees
that the pricing is the maximum rate and/or pricing allowed under this contract. In addition,
pricing may be negotiated to a lower rate and/or price.
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Contract No. 071B2200059

oyt

Safeware & Mallory Rental Pricing For US Communities

Confined Space/Multi Gas Meters
4 gas meter wj punp LEL, 02, €O, H25

PID's with Multi Gas Sensors
RAE Systerns MultiRAE w/ Datalogging (PID/LEL/O2/C0/H2S)

[Phatolonization Detectors (PIDs)

RAE Systemns MultiRAE wdatalogging (FID/LELSO2/CO/HIS)
RAE Systems pphRAE

RAE Systerss MinifAE 2000 [10.5eV)

Radiation Monitors
CALL

Combustible Gas Leak Detectors - Sniffers

Single Gas Meters
Single gas meter with H25, COor 02
Single gas meter with NH3, HCN, CL2, 502, NO or NO2

Tripods and Winches [ Entry Kits

Confined Space Entry System (includes 3 items balow)
7" Adjustable Tripod

SRL with Retrisval/Fall Protection {50)

Manload Winch (50)

Confined Space Entry System (includes 5 items below)
4-Gas Monitor w/pumg LEL, 02, CO, H2S

7' Adjustable Tripod

SRL with Retrieval/Fall Protection {S0¢)

Manicad Winch (50°)

Ventilation Package (&/C Powered)

UCL Adjustable Davit Arm Hoist {[Where a tripod doesn’t wark)
Camplete mast unit w) man winch 70' cable {choose a base below)
Mobile "H* Base

Vehicle Mount

Fall Protection - Self Retracting Lines (SRL)
DRI, Milles of MSA 50° SRL Galvanized Cable

Ventilation Equipment

Confined Space Kitinclude: |Gas or Electric. blower, saddie vent, elbow, duct, carrying case)

Explosion pracf blower version of Confined Space Kit above
AJC Azial Blower with 15' duct

Manhole Guards
Manhole Guard, yellow tubular steel, collapsible

Braathing Apparatus

30 Minute SCBA Industrial

Extra SCBA Bottle - 30 minute

&0 Minute SCBA Industrial

Extra SCBA Bottle - 60 minute

Emergency Escape Pack with hood - 5 minute or 10 minute

Supphied Air Full Face PD Resplrator w/ 5 min Escape Pak & Hansen fittings
4 Person Manifold w/ Regulator

50 Hose:

100" Hose

Pigtail (connects two botties)

Breathing Al Filtratian Bax: S0CFM 6/4 Dutlets, Portable Grade D filtration
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June11
[Puttished price ] |us communities Price ]
Daity Weekly  Monthly  Disecunt Daily Weekly  Monthly
57500 522500 SG7S.00 10% $57.50 $202.50 $607.50
Daily Weekly Monthly Discount Daily Weekly Monthly
$100.00  $300.00 S$900.00 1% $90.00 527000 $810.00
Daily _ Weekly Monthly Discount  Dally  Weekly Monthly
S100.00  $300.00  $500.00 1% $50.00 5270.00  $810.00
$2B0.00  $700.00 $1,800.00 10% $252.00  $630.00 $1,620.00
512000 $340.00 5100000  10% 510800  5306.00 5900.00
Daily _ Weekly Discount Daily Weekly Monthly
Daily Weekly Monthly  Discount Daily Weeldy Maonthiy
$46.00  $100.00 S250.00  10% $41.40 $90.00  $225.00
Daily Weekly Monthly Discount Daily Weekly  Monthly
$50.00 511000 530000 10% $45.00 $99.00  5270.00
410000 $180.00  $440.00 10% 390.00 516200 539600
Daily ‘Weekly ¥ Discount Daily Weekly Manthly
510000 528000 $750.00  10% 590,00 $252.00 $675.00
$30.00 510000 5225.00 10% £37.00 590,00 $202.50
$50.00  $14000  $400.00 10% 4500 312600 $360.00
$55.00 316500 $495.00 10% 34950  S148.50 544550
$20000  $600.00 5180000 10% 518000 554000 SL620.00
£7500 527500 S675.00  10% $67.50  $202.50 $507.50
43000 510000 $225.00  10% $27.00 $90.00  $202.50
$5000 514000 $400.00  10% $45.00 512600 $350.00
$55.00  S16500 549500  10% $49.50  $14B.50 544550
46000  S1E0.00  $540.00 10%. 554.00 516200 5485.00
Daily Weekly Monthly Discount Daily Weekly Monthiy
$10000 528000 475000  10% S20.00 525200 $675.00
Dally  Weekly Monthly Discount Daily Weekly Monthly
35000 514000 $400.00  10% $45.00 $12600 $360.00
Daily Weekly Monthly Discount Daily Weakly Monthiy
$80.00  $180.00 $550.00  10% S81.00 516200 5$495.00
S12000 530000 $500.00  10% S10B.00 527000 4810.00
£7000 515000 445000  10% $63.00 513500 $405.00
Daily Weekly Monthly = Discount Daily . Weekly Manthly
$30.00  $60.00 $24000  10% $27.00  $54.00  $216.00
Diaily Weekly Monthly Discount Daily Weekly Monthiy
SBO.O0 519000 $550.00 10% $72.00  $171.00  $435.00
$2000  $60.00 $16000  10% 518.00 45400 514400
$110.00  $290.00 S$720.00  10% $99.00  $261.00 S648.00
$20.00  $60.00 $160.00  10% $18.00 55400 514400
S20.00  $60.00  $IBO00  10% $1800  $54.00 $162.00
$60.00  $150.00 $400.00  10% S54.00 513500 5360.00
$50.00  5100.00 530000 10% 545.00 $90.00 5270.00
$2000 55000 510000  10% $18.00 545.00  $90.00
$28.00  $60.00 515000  10% $2520 55400 $135.00
$10.00 %3000  $60.00 10% 59.00 $27.00  $54.00
5100.00 26000 $590.00 0% 590,00 £234.00 $52100
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Personal Air Sampiing Equipment Diaily Weekly Monthly Discount Daily Weeldy Monthly
MSA Escort ELF $38.00 $76.00 528000  10% 53420 $68.40  $216.00
MSA Escort ELF (5 Pack) $12000 435000 498000  10% $108.00  $31500 $882.00
MSA Geminl Twin Port Sampler 0 ta S00 mlfmin $15.00 23000  S80.00 10% 514.40 S27.00  S54.00
MSA 10mm cyclone assembly $16.00  $30.00  $50.00 108 $14.40 $27.00 35400
MASA Digical sampling Calibrator 532.00 486,00  §340.00 10 $28.80 SE6.40  5306.00
High Voiume Air Sampling Equipment Daily Weekly Monthly Discount Daily Weekly Manthly
Rotary vane pump (3-20 LPM) A/C Version §70.00  $14000  $350.00 10% $63.00 $126.00 5315.00
Hand Operated Air Sampling Equipment ' Daily  Weekly Monthly Discount Daily Weekly Monthly
MS5A Kwik Draw Deluxe Pump $26.00 $5200  $150.00 10% $23.40 $46.80  $135.00
Indoor Air Quality Daily Weekly Monthly Discount Datly . Weekly Monthly
1AQ Moniter (CO, CO2, Temp., Humidity) $200.00 540000 51,200 10% $180,00  $360.00 51,080.00
IR~ COZ2 Meter (0-10%) $130.00 530000 5800 10% $117.00  $270.00  $B10.00
Respirator Fit Tast Equipment - Quantitative Daily Weekly Monthly Discount Daily Weekly Monthly
TSI PortaCount Plus - Respirator Fit Testar $250.00  $GS0.00 $1,990.00  10% $225.00 358500 $1,791.00
TSI N5 Companion $200.00  $540.00 $1,20000  10% $180.00  $486.00 $1,080.00
OHD Fit Tester $150.00 560000 $300.00  110% $135.00 554000 $810.00
Adapter {Specify Brand & Model Number) $30.00  S70.00  $140.00  10% $27.00 $63.00  $126.00
3IM 6000 & 7000 series FT adapter ’
Scott Xeel 1/2 mask FT adaptor

Fit Test Adapter MSA QuickCheck | - Demand style UltraVue Facepieces

Fit Test Adapter MSA QuickCheck il - All Comfo models, Dug-Twin, Ultra-Twin

Fit Test Adapter MSA QuickCheck 111 - Ultra Elite Full Facepiece

Fit Test Adapter MSA QuickCheck IV - Ultra Elite & UltraVue w/ 1/4 turn disconnect

Fit Test Adapter MSA QuickCheck 1000 - Advantage 1000

Fit Test Adapter Advantage Adapter - Use with AS8594 Advantsge 200 and 1000

Fit Test Adapter Scott AV2000 - Scott-o-Visa, AV-2000

Fit Test Adapter 36 601 - Bayonet attachment with 2091 or 7093 filters

Fit Test Adapter Survivair - 4000 Series MED

Fit Test Adapter North - 821K

Fit Test Adapter Nosth - Full/Half Mask

Mask Converter North - 80004/ to 7700-23 {400, 5500, 7600, 7700, 7800}

Fit Test Adapter interspiro

Sound Level Meters Daily Weekly Monthly Discount Dally Weekly Monthly
Quest Type 2 SLM w) Calibratar 48000  $22000 464000  10% $7200 513800 5576.00
Quest Type 2 SEM w/ Callbrator, Datalogging 512000  $32000 $780.00  10% S108.00  $288.00 $702.00
Laptop Computer with Cuest Suite for dataloggi S12000 534000 $740.00 10% S10B.00  $306.00 S666.00
Quest Model 0#-300 Octave Band Analyrer $90.00 520000 $560.00  10% SBLO0 518000 $504.00
Quest Model 08-100 Octave Band Analyzer S60.00 513000 532000 10% $54.00  5117.00 528R.00
Quest VA-S08C Vibration Adapter $70.00  $22000 $700.00  10% $63.00  S1SB.00 $530.00
Tripod S10.00 52000 $40.00 0% 59.00 51800 536.00
Temperature Meters Daily ‘Weekly Monthly Discount Daity Weakly  Maonthiy
Quest Temp 10 Personal Heat Stress Monitor 510000  5230.00 5640.00 10% $90.00 S207.00 S576.00
Automated External Defibrillators Daily Waekly Monthly Discount Daily Weakly Manthly
Cardiac Science Powerheart AED nfa $500.00 $120000  10% $450.00 $1,080.00
Fire Extinguishers Daily Weekly Monthly Discount Daily Weskly  Manthly
20/ ABC ! $8.00 $20.00  $48.00 10% $7.20 $18.00 54320

Standard or Expedited Shipping costs are not included.
Some material may require hazardous material shipping.
Other rental equipment available, call for information
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Safeware & Mallory Safety Training

Classroom or ensite Training
Half Day

Full Day

Travel Rate half Day

Travel Rate Full Day

Training Classes:

Published Price

June-11

Discount US Com Price

$975.00
$1,500.00
$487.50
$750.00

10% S
10% $
10% 5
10% $

877.50
1,350.00
438.75
675.00

Job Safety Analysis/lob Hazard Analysis
Ladder Safety
Lead Safety

Lockout/Tagout Electrical Safety (authorized, affected and other)

Machine Guarding

Material Handling

Mobile Cranes & Rigging
NFPA70E

OSHA 10-hour General Industry
OSHA 10-hour Construction
OSHA 30-hour General Industry
OSHA 30-hour Construction
OSHA Overview for HR Managers
OSHA Recordkeepirng Requirements
Overhead Crane Operator
Personal Protective Equipment
Power Tool Safety

PPE Hazard Assessments
Respirater Fit-Tester Course
Respiratory Protection
Respiratory Protection Program Administrator
Safe Lifting

Safety Orientation Programs
Scaffold User

Scaffold Competent Person
Slinging and Rigging

Spill Response Team Training

TB & Airborne Pathogens
Trenching & Excavation Competent Person
Work Zone Safety Supervisor
Aerial Work/Lift Platforms

Back Safety

Bloodborne Pathogens

Bucket Truck Safety

Chainsaw Safety

Confined Space Entry Awareness
Confined Space Entry Operations
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Confined Space Rescue

Cranes, Hoists & Lifts

Crane Safety Awareness

Defensive Driver (National Safety Council Certification)
Developing Effective Safety Action Teams

Do Your Own OSHA Inspection

Electrical Safe Work Practices

Emergency Action Plans

Evacuation Plans that Work

Ergonomics Hazard Assessment

Establishing a Safety & Health Committee

Fall Protection Awareness

Fall Protection Competent Person

Fire Prevention & Fire Extinguishers

First Aid CPR AED (National Safety Council Certification)
Flagger Certification (National Safety Council Certification)
Forklift Operator (industrial/warehouse)

Forklift Train the Trainer

Hand & Portable Power Toals

Hazard Communication/Right to Know

Hazard Identification

Hazardous Materials Awareness (initial and refresher)
Hazardous Materiais Uperations / 5pill Response Team (initial and
refresher)

Hazardous Materials 24 Hour Technician (initial and refresher)
Hazardous Waste Management (initial and refresher)

Hearing Conservation

High Veltage Electrical Safety

Hoists & Overhead Cranes

Customer Specific Safety Training

Local Government Challenges in Safety

Other Classes available, onsite or classroom
Maximum quantity of students vary with course
Customized classes available

Basic Training material included

Additional equipment may be required and is not included in rates
Travel and accomodations not included

Halfday minimum

Training facilites provided by customer

Commercial training facilities can be provided as a passthrough
Some courses may require multiple days
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