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DEFINITIONS 
 
Days Means calendar days unless otherwise specified. 

24x7x365 Means 24 hours a day, seven days a week, and 365 days a year (including the 
366th day in a leap year). 

Additional Service 
Means any Services/Deliverables within the scope of the Contract, but not 
specifically provided under any Statement of Work, that once added will result in 
the need to provide the Contractor with additional consideration.   

Audit Period See Section 2.110 

Business Day 

Whether capitalized or not, shall mean any day other than a Saturday, Sunday 
or State-recognized legal holiday (as identified in the Collective Bargaining 
Agreement for State employees) from 8:00am EST through 5:00pm EST unless 
otherwise stated. 

Blanket Purchase 
Order 

An alternate term for Contract as used in the States computer system.   

Business Critical Any function identified in any Statement of Work as Business Critical. 
Chronic Failure Defined in any applicable Service Level Agreements. 

Deliverable Physical goods and/or commodities as required or identified by a Statement of 
Work 

DMB Michigan Department of Management and Budget 

Environmentally 
preferable products 

A product or service that has a lesser or reduced effect on human health and the 
environment when compared with competing products or services that serve the 
same purpose. Such products or services may include, but are not limited to, 
those that contain recycled content, minimize waste, conserve energy or water, 
and reduce the amount of toxics either disposed of or consumed. 

Excusable Failure See Section 2.244. 

Hazardous material 
Any material defined as hazardous under the latest version of federal 
Emergency Planning and Community Right-to-Know Act of 1986 (including 
revisions adopted during the term of the Contract). 

Incident Any interruption in Services. 

ITB A generic term used to describe an Invitation to Bid.  The ITB serves as the 
document for transmitting the RFP to potential bidders 

Key Personnel Any Personnel designated in Article 1 as Key Personnel. 

New Work 
Any Services/Deliverables outside the scope of the Contract and not specifically 
provided under any Statement of Work, that once added will result in the need to 
provide the Contractor with additional consideration. 

Ozone-depleting 
substance 

Any substance the Environmental Protection Agency designates in 40 CFR part 
82 as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, 
carbon tetrachloride, and methyl chloroform; or (2) Class II, including, but not 
limited to, hydro chlorofluorocarbons 

Post-Consumer 
Waste 

Any product generated by a business or consumer which has served its intended 
end use, and which has been separated or diverted from solid waste for the 
purpose of recycling into a usable commodity or product, and which does not 
include post-industrial waste. 

Post-Industrial Waste 
Industrial by-products that would otherwise go to disposal and wastes generated 
after completion of a manufacturing process, but do not include internally 
generated scrap commonly returned to industrial or manufacturing processes. 

Recycling 

The series of activities by which materials that are no longer useful to the 
generator are collected, sorted, processed, and converted into raw materials and 
used in the production of new products. This definition excludes the use of these 
materials as a fuel substitute or for energy production. 

Deleted – Not 
Applicable 

Section is not applicable or included in this RFP.  This is used as a placeholder 
to maintain consistent numbering. 

Reuse Using a product or component of municipal solid waste in its original form more 
than once. 

RFP Request for Proposal designed to solicit proposals for services 



 
   

Services Any function performed for the benefit of the State. 

Source reduction 
Any practice that reduces the amount of any hazardous substance, pollutant, or 
contaminant entering any waste stream or otherwise released into the 
environment prior to recycling, energy recovery, treatment, or disposal. 

State Location Any physical location where the State performs work.  State Location may 
include state-owned, leased, or rented space. 

Subcontractor 
A company Contractor delegates performance of a portion of the Services to, but 
does not include independent contractors engaged by Contractor solely in a staff 
augmentation role. 

Unauthorized 
Removal 

Contractor’s removal of Key Personnel without the prior written consent of the 
State. 

Waste prevention Source reduction and reuse, but not recycling. 

Waste reduction and 
Pollution prevention 

The practice of minimizing the generation of waste at the source and, when 
wastes cannot be prevented, utilizing environmentally sound on-site or off-site 
reuse and recycling.  The term includes equipment or technology modifications, 
process or procedure modifications, product reformulation or redesign, and raw 
material substitutions.  Waste treatment, control, management, and disposal are 
not considered pollution prevention, per the definitions under Part 143, Waste 
Minimization, of the Natural Resources and Environmental Protection Act 
(NREPA), 1994 PA 451, as amended. 

Work in Progress A Deliverable that has been partially prepared, but has not been presented to 
the State for Approval. 

Work Product 
Refers to any data compilations, reports, and other media, materials, or other 
objects or works of authorship created or produced by the Contractor as a result 
of an in furtherance of performing the services required by this Contract.   
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Article 1 – Statement of Work (SOW) 
 

1.000 Project Identification 

1.001 Project Request  
 
The State of Michigan (State), through the Michigan Department of Management & Budget (MDMB), and 
with assistance of the Michigan Department of Information Technology (MDIT),  Center for Shared 
Solutions and Technology Partnerships (CSSTP) has issued this Contract for consulting services to aid in 
activities pertaining to the successful execution of two National Spatial Data Infrastructure (NSDI) 
Cooperative Agreement Program (CAP) Grants.  The State secured two Federal grants totaling 
$97,000.00 with $69,300.00 available for contractor services for work in two categories: the 50 States 
Initiative and Data Stewardship for the National Map.   
 
In order to complete these grants successfully, the State will need to work with many partners and 
stakeholder groups instrumental in developing the final products of both grants.  The selected Contractor 
shall not only aid in the technical work related to these grants, but will also help to form these 
relationships through listening sessions around the State, as detailed within the Scope of Work. 
 
The Contractor shall provide consulting services to conduct information gathering sessions, write reports, 
and make recommendations for successful completion of a Statewide GIS business plan, and a revised 
marketing strategy to enhance the states data steward partnership. With these two completed pieces of 
work, the State will have filled its obligations to the National Spatial Data Infrastructure Cooperative 
Agreement Program.  The required skill sets may include but not be limited to a Facilitator, Project 
Manager, and Business Analyst. 
 
The State seeks to have services begin upon start date of the contract.  Full implementation of the grants 
must be completed by August 31,2010, with all deliverables within this contract to be completed by June 
28, 2010. 

1.002 Background 
The Michigan Center for Shared Solutions and Technology Partnerships (CSSTP) has a mission to 
transform government with IT being the catalyst, fostering collaboration across government lines. CSSTP 
will do this by A substantial amount of valuable GIS data is developed by local government.  Our 
recognition that a robust and sustainable NSDI is built upon both state and local data s0ould be a guiding 
principle in approaching, discussing, sharing ideas, creating incentives, and truly partnering with 
stakeholders in the state’s geospatial community. The new business plan will be used to ensure that 
Michigan’s future NSDI is as current, complete and accurate as possible.  Items to consider include the 
procedures, technology, and guidelines that provide for vertical integration, sharing, and use of the data, 
and the institutional relationships and business practices that encourage maintenance of these data 
themes. 
 
In January of 2009, CSSTP (and its local partners) applied for several NSDI CAP Grants.  CSSTP and its 
partners were notified several weeks later that they had won grant awards in two categories.  Those two 
categories covered two main NSDI/USGS issues, the 50 States Initiative and the National Map.  The 
grant periods for these two grants run from March 30, 2009 until August 31, 2010. 
 
Both of these grants contain a first phase of holding independently facilitated listening sessions around 
the State to gather information outlined in this document’s Scope of Work section. A brief example of the 
activities that were outlined in the grant applications is as follows: 
 
NSDI CAP Grant Category 3: 50 States Initiative 

 Engage the support of key state-wide professional associations 
 Hold a series of independently facilitated stakeholder listening sessions across Michigan 
 Integrate results to develop collaborative win-win solutions that support ‘local-scale’ completion of 

the OrthoImagery, elevation, transportation, hydrography, and cadastral themes state-wide 
(priorities to be determined) 

NSDI CAP Grant Category 5: The National Map (TNM) 
 Survey the Michigan Geographic Framework (MGF) user community 
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 Categorize the user community into capability groups 
 Identify requirements for interfacing between the MGF and each group 
 Create design plans, processes and procedures to standardize distribution of MGF changes 

       
Additional information can be found at the NSDI CAP Grant website.   
http://www.fgdc.gov/grants/2009CAP/2009CAPlist  
 
Goals 
    
NSDI CAP Grant Category 3: 50 States Initiative 

 Create a mechanism for all GIS stakeholders in Michigan to move in a common collaborative 
direction to improve the OrthoImagery, elevation, transportation, hydrography, and cadastral 
theme data state-wide (priorities to be determined) 

 Require working with partners to find additional collaboration opportunities 
 
NSDI CAP Grant Category 5: The National Map 

 Increase participation in Michigan’s Transportation Data Stewardship Program 
 Develop a better, more complete, more accurate Michigan Geographic Framework 
 Require working with partners to find additional collaboration opportunities 
 Enhance the partnership experience and interaction with CSSTP 

 
1.100 Scope of Work and Deliverables 

1.101 In Scope 
 

1) The Contractor shall participate in a kick-off meeting in Lansing, Michigan with a Steering 
Committee composed of statewide GIS stakeholders;  

 
2) The Contractor shall conduct a series of five (5) information gathering summits, consisting of an 

afternoon and morning session, at various locations throughout Michigan, with the option to hold a 6th 
virtual summit at no additional cost to the State. 

 
3) The Contractor shall prepare summary reports of each information gathering summit sessions 

 
a) Michigan Geo-Spatial Business Plan Session 
b) National Map Session 

 
4) The Contractor shall use the information acquired to complete a Michigan Geo-spatial Business 

Plan;  
 
5) The Contractor shall use the information acquired to complete a Marketing Plan for the CSSTP that 

will aid in the promotion of Michigan Transportation Data Steward Partners (TDSP); 
 
A more detailed description of the software, services (work) and deliverables sought for this project is 
provided in Article 1, Section 1.104, Work and Deliverables.  

1.102 Out Of Scope 
 
The following are outside the scope of this Request for Proposals: 
 

▪ Identification, procurement or installation of equipment 
▪ Procurement of software 
▪ Operations services, such as Infrastructure management and administration, Disaster recovery, 

and Security administration services 
▪ Development of Tools to be used in conjunction with the CSSTP MGF environment 
▪ Agenda and Organization for Kick-Off Meeting with Steering Committee (CSSTP will facilitate this 

meeting) 
▪ Procurement of any refreshments (Food or Drinks) 
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1.103 Environment 
The links below provide information on the State’s Enterprise IT policies, standards and procedures which 
includes security policy and procedures, IT strategic plan, eMichigan web development and the State 
Unified Information Technology Environment (SUITE).  
 
Contractors are advised that the State has methods, policies, standards and procedures that have been 
developed over the years. Contractors shall conform to State IT policies and standards.  All services and 
products provided must comply with all applicable State IT policies and standards. The Contractor must 
request any exception to State IT policies and standards in accordance with MDIT processes.  The State 
may deny the exception request or seek a policy or standards exception.   
   
Enterprise IT Policies, Standards and Procedures: 
http://www.michigan.gov/dit/0,1607,7-139-34305---,00.html 
 
All software and hardware items provided by the Contractor must run on and be compatible with the MDIT 
Standard Information Technology Environment.  Additionally, the State must be able to maintain software 
and other items produced as the result of the Contract. Therefore, non-standard development tools may 
not be used unless approved by MDIT. The Contractor must request, in writing, approval to use non-
standard software development tools, providing justification for the requested change and all costs 
associated with any change. The State’s Project Manager and MDIT must approve any tools, in writing, 
before use on any information technology project.  
 
It is recognized that technology changes rapidly. The Contractor may request, in writing, a change in the 
standard environment, providing justification for the requested change and all costs associated with any 
change. The State’s Project Manager must approve any changes, in writing, and MDIT, before work may 
proceed based on the changed environment.  
  
Enterprise IT Security Policy and Procedures: 
http://www.michigan.gov/dit/0,1607,7-139-34305-108216--,00.html  
 
The State’s security environment includes:  

• MDIT provided SQL security database.  
• Secured Socket Layers.  
• SecureID (State Security Standard for external network access and high risk Web systems)  

 
Where software is being converted from an existing package, or a client-server application is being 
purchased, the security mechanism must be approved in writing by the State’s Project Manager and 
MDIT’s Office of Enterprise Security.  
 
IT Strategic Plan:   
http://www.michigan.gov/dit/0,1607,7-139-30637-135173--,00.html 
 
IT eMichigan Web Development Standard Tools: 
http://www.michigan.gov/documents/Look_and_Feel_Standards_2006_v3_166408_7.pdf 
 
 
The State Unified Information Technology Environment (SUITE): 
Includes standards for project management, systems engineering, and associated forms and templates – 
must be followed:  http://www.michigan.gov/suite  
 
Agency Specific Technical Environment  
Not Applicable 
 
1.104 Work and Deliverable 
 
I. Services (work) To be provided and Deliverables 
 



.................................................................................. CONTRACT #071B0200149  
 

 13

A. Execution of Five Summits  
 
The Contractor shall conduct a series of five (5) information gathering summits, consisting of a morning 
and afternoon session, at various locations throughout Michigan. Each information gathering summit will 
be divided into morning and afternoon sessions with a break for participants who will be in both sessions 
to go out and get lunch.  The morning session will run from 9am-12pm EST and the afternoon from 1pm-
4pm EST, with an hour break for lunch from 12pm-1pm EST.  The two sessions described below will 
alternate being scheduled in the morning and afternoon time slots to insure equal opportunity for the 
greatest attendance.  Michigan Geo-Spatial Business Plan Session will start in the morning session time 
slot.  Additionally, the State holds the right to require a 6th Virtual Session at no cost to the State, as 
defined in the Contractors proposal.  The sessions are described as the following:  
 

a) Michigan Geo-Spatial Business Plan Session: 
i) Identify opportunities for collaboration and business decisions necessary to develop and to 

enhance specific framework data layers of the State Spatial Data Infrastructure (SSDI). The 
meetings will identify barriers to cooperation/collaboration as well as potential solutions.   
 
The business plan will serve as the blueprint for data maintenance and sharing strategies.  

 
b) National Map Session: 

i) The purpose of these meetings is to identify opportunities for collaboration and the business 
requirements needed to interact with the Michigan Geographic Framework (MGF) 
transportation network.  These meetings will also identify the requirements needed to make 
the partnerships beneficial for both parties.  These requirements will feed the design of tools 
and processes for interaction with the MGF going forward. 

 
The Contractor shall prepare for the information-gathering summits as follows: 

a) The Contractor shall be responsible for mailings and advertising to potential attendees 
announcing scheduled summits.  Maximum effort should be used to garner as much attendance 
among all GIS stakeholders throughout Michigan.  Final decisions on mailings and advertisings 
will be approved by the Steering Committee.  

b) The Contractor shall be responsible for preparation of all handouts and other materials for all 
information-gathering sessions. All handouts and other materials shall be provided in sufficient 
quantities (without charge) to session attendees. They shall be provided electronically for those 
attending via web-conference, teleconference, videoconference or live meeting.  Final decisions 
on handouts and other materials will be approved by the Steering Committee. 

c) The Contractor shall be responsible for providing all equipment required for presenting the 
content of the sessions. 

d) The Contractor shall be responsible for the reservation and rental of meeting rooms (The State of 
Michigan holds the right to approve all rentals) 

  
 *Access to drinking water is a requirement for any rental facility. 
 
The summits shall occur as follows, but not necessarily in the order listed below: 

 
i) Within 3 weeks of execution of contract – Marquette, MI 
ii) Within 3 weeks of execution of contract – Gaylord, MI 
iii) Within 4 weeks of execution of contract – Kalamazoo, MI 
iv) Within 4 weeks of execution of contract – Lansing, MI 
v) Within 5 weeks of execution of contract – Detroit, MI 
 

Upon completion of each listening summit, the Contractor shall provide CSSTP with a brief summary of 
the summit to determine if adjustments need to be made for future sessions.  The Contractor shall follow 
up with session attendees, requesting feedback and additional comments.  The Contractor shall provide a 
final analysis of each session, as well as a summary of their findings no later than two weeks after the 
final summit. 

a) Michigan Geo-Spatial Business Plan Sessions: 
i) Specific lines of business will be identified by stakeholders throughout the listening sessions 

and should also look to garner increased statewide data stewardship. 
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b) National Map Sessions: 
i) Categorize participating organizations into GIS capability groups to be used for data 

stewardship planning and procedures.   
ii) Provide information gathered on potential design elements and requirements for tools and 

processes for local partners to interact with the MGF. 
 
Deliverable(s)  
• Organization of Summits 
 Location, Schedule, Attendees 
• Marketing and Advertising 
• Attendance Records 
• Provide Required Materials (Before and After) 
• Summaries of Summits Provided 
• Final Compiled Report on the Five Summits 

 
Acceptance Criteria  
 
Attendance must be verified per session, not the summit as a whole. RSVPs for each session should be 
recorded.  The Contractor shall provide a list of RSVPs with contact information for attendees at least (2) 
days prior to each summit.  Final acceptance will be the delivery of the Final Compiled Report signed and 
approved by Project Manager, Paul Harmon. 
 
B. Statewide GIS Business Plan 
 
The Contractor shall use the information acquired to complete a Michigan Geo-spatial Business Plan 
that aligns with the 2008 Michigan IT Strategic Plan and follows the Strategic Plan Template developed 
by NSGIC (http://www.nsgic.org/hottopics/business_plan_template.pdf).  This template is available in 
Microsoft Word format upon request. 
 

a) The Draft Business Plan, Business Plan Summary, and Business Plan shall be provided to 
CSSTP in electronic form no later than 60 days after last information summit. 

b) The final business plan will be published in electronic format, as well as 50 spiral bound 
hardcopies to be submitted to the Michigan CSSTP. The Final Business Plan shall be provided to 
CSSTP in printed and electronic forms (PDF and editable Microsoft Word version 2003 or higher) 
no later than 90 days after last information summit.  

c) The Contractor shall develop and provide a Microsoft PowerPoint presentation and talking points 
for CSSTP to utilize in discussing the Final Business Plan.  These are to be provided no later 
than 90 days after last information summit. 

   
Deliverable(s) 
 
• Draft Business Plan 
• Final Business Plan 
• Talking Points Document 
• MS PowerPoint Presentation 

 
Acceptance Criteria 
 
Satisfies Federal Template Requirements 
Complete and Satisfactory for Steering Committee 
Final acceptance will be the delivery of the Final Business Plan, Talking Points Document and MS 
PowerPoint Presentation signed and approved by Project Manager, Paul Harmon. 
 
C.  Marketing Plan for State Data Stewardship Program 
 
The Contractor shall use the information acquired to complete a Marketing Plan for the CSSTP that will 
aid in the promotion of Michigan Transportation Data Steward Partners (TDSP) and must include a 
Return on Investment (ROI) Report.   
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1) The Draft Marketing Plan and Marketing Plan Summary, Capability Groups, and MGF Interaction 

Needs Assessment shall be provided to CSSTP in electronic form no later than 60 days after 
last information summit. 

2) The final marketing plan will be published in electronic format, as well as 15 bound hardcopies to 
be submitted to CSSTP.  The Final Marketing Plan shall be provided to CSSTP in printed and 
electronic forms (PDF and editable Microsoft Word version 2003 or higher) no later than 90 days 
after last information summit. 

3) The Contractor shall develop and provide a Microsoft PowerPoint presentation and talking points 
for CSSTP to utilize in discussing the Final Marketing Plan.  These are to be provided no later 
than 90 days after last information summit.   

 
Deliverable(s) 
 
• Draft Marketing Plan 
• Final Marketing Plan 
• Talking Points Document 
• MS PowerPoint Presentation 
• Capability Group Microsoft Word Document 
• MGF Interaction Needs Assessment as a Microsoft Office Suite Document 

 
Acceptance Criteria 
 
Final acceptance will be the delivery of the Final Marketing Plan, Talking Points Document, MS 
PowerPoint Presentation, Capability Group Document, and MGF interaction Needs Assessment signed 
and approved by Project Manager, Paul Harmon. 
 
D.  Support – The State of Michigan reserves the right to consult on all deliverables with the Contractor 
for a period of six months after the completion of the project for technical support, or general inquiries at 
no additional charge to the State. 
 

1.200 Roles and Responsibilities 

1.201 Contractor Staff, Roles, And Responsibilities 
 
A. Contractor Staff 
The Contractor shall provide resumes in the attached Personnel Resume templates (Attachment A) for 
staff, including subcontractors, who will be assigned to the Contract, indicating the duties/responsibilities 
and qualifications of such personnel, and stating the amount of time each will be assigned to the project.  
It is preferred that all identified resources have prior experience with the National Spatial Data 
Infrastructure Co-operative Agreement Program (NSDI CAP).  The competence of the personnel the 
Contractor proposes for this project will be measured by the candidate’s education and experience with 
particular reference to experience on similar projects (as described in this Statement of Work). The 
Contractor shall commit that staff identified in its proposal will actually perform the assigned work.  
 
Contractor must provide a list of all subcontractors, including firm name, address, contact person, and a 
complete description of the work to be contracted.  Include descriptive information concerning 
subcontractor’s organization and abilities. 
 
Contractor must provide event planning, marketing, advertising, and must travel for kick-off meeting and 
listening summits (overnight travel may be required) 
 
The Contractors Single Point of Contact (SPOC) is Martin Roche.  The duties of the SPOC shall include, 
but not be limited to: 
 

• supporting the management of the Contract, 
• facilitating dispute resolution, and 
• advising the State of performance under the terms and conditions of the Contract. 
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The State reserves the right to require a change in the current SPOC if the assigned SPOC is not, in the 
opinion of the State, adequately serving the needs of the State. 
 
The Contractor shall submit a letter of commitment for Key Personnel, signed by the identified resource, 
stating their commitment to work for the contractor/subcontractor on this project contingent on award of 
the bid. If the identified personnel are currently assigned to a State project the contractor must provide a 
letter signed by the State Project Manager releasing the individual from the project upon execution of the 
contract. 
 
The Contractor shall provide, when changed, an updated organizational chart indicating lines of authority 
for personnel involved in performance of this Contract and relationships of this staff to other programs or 
functions of the firm.  This chart must also show lines of authority to the next senior level of management 
and indicate who within the firm will have prime responsibility and final authority for the work. 
 
All Key Personnel may be subject to the State’s interview and approval process.  Any key staff 
substitution must have the prior approval of the State.  The State has identified the following as key 
personnel for this project.  If one individual has all required skills as identified below, and documented 
evidence where they have successfully performed these skills, then only one resource would be required.  
All skills MUST be fully documented and references provided. 
 
Senior Business Plan Analyst – Peter Croswell 
5+ years of prior experience in GIS Business Planning 
2+ years of prior experience in facilitating meetings of up to 150 attendees 
2+ years of prior experience working with governmental organizations (Federal/State/Local) 
Excellent Oral and Written Communication Skills 
Ability to work independently and in team/group environments  
Four year degree in related field preferred 
 
Senior Marketing Plan Analyst – Martin Roche 
5+ years of prior experience in Marketing Plan Development 
2+ years of prior experience in facilitating meetings of up to 150 attendees 
2+ years of prior experience working with governmental organizations (Federal/State/Local) 
Excellent Oral and Written Communication Skills 
Ability to work independently and in team/group environments  
Four year degree in related field preferred 
 
The Contractors Single Point of Contact (SPOC) Martin Roche shall interact with the designated 
personnel from the State to ensure a smooth transition to the new system. The project manager/technical 
lead will coordinate all of the activities of the Contractor personnel assigned to the project and create all 
reports required by the State. The Contractor's project manager/technical lead responsibilities include, at 
a minimum: 
 

• Manage all defined Contractor responsibilities in this Scope of Services 
• Manage Contractor’s subcontractors, if any 
• Develop the project plan and schedule; update as needed 
• Serve as the point person for all project issues 
• Coordinate and oversee the day-to-day project activities of the project team 
• Assess and report project feedback and status  
• Escalate project issues, project risks, and other concerns  
• Review all project deliverables and provide feedback 
• Proactively propose/suggest options and alternatives for consideration 
• Utilize change control procedures 
• Prepare project documents and materials 
• Manage and report on the project’s budget 

 
The Contractor shall provide sufficient qualified staffing to satisfy the deliverables of this Statement of 
Work.   
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B. On-Site Work Requirements 

1. Location of Work - Contractors Office Location and Various Sites throughout Michigan 
 The work is to be performed, completed, and managed at the following locations: 
 Contractor Offices 

Meeting locations specified in scope of work (Detroit, Kalamazoo, Lansing, Gaylord, and 
Marquette) 
 
2. Hours of Operation:  

a. Normal State working hours are 8:00 a.m. to 5:00 p.m. EST, Monday through Friday, with 
work performed as necessary after those hours to meet project deadlines.  No overtime 
will be authorized or paid. 

b. The State is not obligated to provide State management of assigned work outside of 
normal State working hours.  The State reserves the right to modify the work hours in the 
best interest of the project. 

c. Contractor shall observe the same standard holidays as State employees.  The State 
does not compensate for holiday pay. 

 
3. Travel: 

a. No travel or expenses will be reimbursed.  This includes travel costs related to training 
provided to the State by Contractor.  

b. Travel time will not be reimbursed. 
 
Note: The State of Michigan is willing to make travel and meeting room arrangements 

on behalf of the contractor, using the contractor’s credit card information. Please 
see the following link to compare your rates against state rates:  
http://www.michigan.gov/dmb/0,1607,7-150-9141_13132---,00.html 

 
4. Additional Security and Background Check Requirements: 

Contractor must present certifications evidencing satisfactory Michigan State Police 
Background checks ICHAT and drug tests for all staff identified for assignment to this project.  
 
Contractor shall pay for all costs associated with ensuring their staff meets all requirements.  

1.202 State Staff, Roles, And Responsibilities 
Agency should specify State personnel dedicated to project, and identify their associated roles and 
responsibilities. 
 
The State will provide the following resources for the Contractor’s use on this project:   

• Work space 
 Room for Kick-Off Meeting 
 Teleconferencing facilities for additional steering committee meetings 

• Minimal clerical support 
 Clerical support for travel and meeting room arrangements on behalf of the Contractor, 

using the Contractor’s credit card information. 
• Mailing Lists  

  Will provide mailing lists to supplement what the Contractor is able to pull together. 
 
The State project team will consist of Executive Subject Matter Experts (SME’s), project support, and an 
MDIT and Agency project manager:    
 
Executive Subject Matter Experts 
Executive Subject Matter Experts representing the business units involved will provide the vision for the 
business design and how the application shall provide for that vision.  They shall be available on an as-
needed basis.  The Executive SME’s will be empowered to: 

• Resolve project issues in a timely manner 
• Review project plan, status, and issues 
• Resolve deviations from project plan 
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• Provide acceptance sign-off 
• Utilize change control procedures 
• Ensure timely availability of State resources 
• Make key implementation decisions, as identified by the Contractor’s project manager, within 48-

hours of their expected decision date. 
 

Name Agency/Division Title 
George Boersma MDIT/CSSTP Deputy Director 
Rob Surber MDIT/CSSTP Deputy Director 

 
MDIT Project Manager- (MDIT) 
MDIT will provide a Project Manager who will be responsible for the State’s infrastructure and coordinate 
with the Contractor in determining the system configuration. 
 
The State’s Project Manager will provide the following services: 

• Provide State facilities, as needed 
• Coordinate the State resources necessary for the project  
• Facilitate coordination among various external Contractors  
• Facilitate communication among different State departments/divisions  
• Provide acceptance and sign-off of deliverable/milestone  
• Review and sign-off of timesheets and invoices 
• Resolve project issues  
• Escalate outstanding/high-priority issues  
• Utilize change control procedures 
• Conduct regular and ongoing review of the project to confirm that it meets original objectives and 

requirements 
• Document and archive all important project decisions 
• Arrange, schedule and facilitate State staff attendance at all project meetings. 

 
 
Name Agency/Division Title 
Paul Harmon MDIT Project Manager – Category 3 
Laura Blastic MDIT Project Manager – Category 5 
 
MDIT shall provide a Contract Compliance Inspector whose duties shall include, but not be limited to, 
supporting the management of the Contract. 
 
Name Agency/Division Title 
 Patty Bogard MDIT/Bureau of Strategic Policy Contract Compliance Inspector 
 

1.203 Other Roles and Responsibilities - Reserved 
 

1.300 Project Plan 

1.301 Project Plan Management 
 
Preliminary Project Plan  
Contractor shall provide a Preliminary Project Plan with the proposal for evaluation purposes, including 
necessary time frames and deliverables for the various stages of the project and the responsibilities and 
obligations of both the Contractor and the State.   

1. In particular, the Preliminary Project Plan will include a MS Project plan or equivalent (check the 
SUITE/PMM standard): 

a. A description of the deliverables to be provided under this contract. 
b. Target dates and critical paths for the deliverables. 
c. Identification of roles and responsibilities, including the organization responsible. 

Contractor is to provide a roles and responsibility matrix. 
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d. The labor, hardware, materials and supplies required to be provided by the State in 
meeting the target dates established in  the Preliminary Project Plan. 

e. Internal milestones 
f. Task durations 

2. The Preliminary Project Plan shall include the following deliverable/milestones for which payment 
shall be made.  

a. Payment to the Contractor shall be made upon the completion and acceptance of the 
deliverable or milestone, not to exceed contractual costs of the phase.  A milestone is 
defined as complete when all of the deliverables within the milestone have been 
completed.  

b. Failure to provide deliverable/milestone by the identified date may be subject to liquidated 
damages as identified in Article 2.  

 
Kick-off Meeting 
Within (10) business days from execution of the Contract, the Contractor shall be required to attend a 
meeting to discuss the content and procedures of the Contract.  The State shall bear no cost for the time 
and travel of the Contractor for attendance at the meeting. 
 
The Contractor shall participate in a kick-off meeting in Lansing, Michigan with a Steering Committee 
composed of statewide GIS stakeholders to be identified by current project participants.  The purpose of 
the kick-off meeting will be to present, review and/or revise drafts developed by stakeholders:  
 

i) scope of work 
ii) approach 
iii) objectives  
iv) scheduling  
v) working relationships  

 
The Contractor shall participate in additional meetings with the Steering Committee to ensure the 
satisfactory development of the plan as needed.  These additional meetings may be conducted in person, 
or via web- or tele- conference. 
 
Performance Review Meetings 
The State will require the Contractor to attend monthly meetings, at a minimum, to review the Contractor’s 
performance under the Contract.  The meetings will be held in (Lansing), Michigan, or by teleconference, 
as mutually agreed by the State and the Contractor.  The State shall bear no cost for the time and travel 
of the Contractor for attendance at the meeting. 
 
Project Control 

1. The Contractor shall carry out this project under the direction and control of MDIT, and the Center 
for Shared Solutions and Technology Partnerships. 

2. Within (10) working days of the execution of the Contract, the Contractor shall submit to the State 
project manager(s) for final approval of the project plan.  This project plan must be in agreement 
with Article 1, Section 1.104 Work and Deliverables, and may include the following: 
• The Contractor’s project organizational structure. 
• The Contractor’s staffing table with names and title of personnel assigned to the project. This 

must be in agreement with staffing of accepted proposal.  Necessary substitutions due to 
change of employment status and other unforeseen circumstances may only be made with 
prior approval of the State. 

• The project work breakdown structure (WBS) showing sub-projects, activities and tasks, and 
resources required and allocated to each. 

• The time-phased plan in the form of a graphic display, showing each event, task, and 
decision point in the WBS. 

3. The Contractor shall manage the project in accordance with the State Unified Information 
Technology Environment (SUITE) methodology, which includes standards for project 
management, systems engineering, and associated forms and templates which is available at   
http://www.michigan.gov/suite  
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a. Contractor shall use an automated tool for planning, monitoring, and tracking the Contract’s 
progress and the level of effort of any Contractor personnel spent performing Services under 
the Contract.  The tool shall have the capability to produce: 
• Staffing tables with names of personnel assigned to Contract tasks. 
• Project plans showing tasks, subtasks, deliverables, and the resources required and 

allocated to each (including detailed plans for all Services to be performed within the next 
(30) calendar days, updated semi-monthly). 

• Updates must include actual time spent on each task and a revised   estimate to 
complete. 

• Graphs showing critical events, dependencies and decision points during the course of 
the Contract. 

b. Any tool(s) used by Contractor for such purposes must produce information of a type and in a 
manner and format that will support reporting in compliance with the State standards.  

1.302 Reports 
Reporting formats must be submitted to the State’s Project Manager for approval within (10) business 
days after the execution of the contract.  Once both parties have agreed to the format of the report, it shall 
become the standard to follow for the duration of the contract.  The following reports may be required, but 
not limited to the following: 
 
• Weekly Project status 
• Updated project plan 
• Summary of activity during the report period 
• Accomplishments during the report period 
• Deliverable status 
• Schedule status 
• Action Item status 
• Issues 

 
1.400 Project Management 

1.401 Issue Management 
An issue is an identified event that if not addressed may affect schedule, scope, quality, or budget. 
 
The Contractor shall maintain an issue log for issues relating to the provision of services under this 
Contract.  The issue management log must be communicated to the State’s Project Manager on an 
agreed upon schedule, with email notifications and updates.  The issue log must be updated and must 
contain the following minimum elements: 
 

• Description of issue 
• Issue identification date 
• Responsibility for resolving issue. 
• Priority for issue resolution (to be mutually agreed upon by the State and the Contractor) 
• Resources assigned responsibility for resolution 
• Resolution date 
• Resolution description 

 
Issues shall be escalated for resolution from level 1 through level 3, as defined below: 
 
 Level 1 – Business leads 
 Level 2 – Project Managers 
 Level 3 – Executive Subject Matter Experts (SME’s) 

1.402 Risk Management 
A risk is an unknown circumstance or event that, if it occurs, may have a positive or negative impact on 
the project. 
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The Contractor is responsible for establishing a risk management plan and process, including the 
identification and recording of risk items, prioritization of risks, definition of mitigation strategies, 
monitoring of risk items, and periodic risk assessment reviews with the State.   
 
A risk management plan format shall be submitted to the State for approval within twenty (20) business 
days after the effective date of this Contract.  The risk management plan will be developed during the 
initial planning phase of the project, and be in accordance with the State’s PMM methodology.  Once both 
parties have agreed to the format of the plan, it shall become the standard to follow for the duration of the 
contract.  The plan must be updated bi-weekly, or as agreed upon.   
 
The Contractor shall provide the tool to track risks.  The Contractor shall work with the State and allow 
input into the prioritization of risks. 
 
The Contractor is responsible for identification of risks for each phase of the project.  Mitigating and/or 
eliminating assigned risks will be the responsibility of the Contractor.  The State will assume the same 
responsibility for risks assigned to them. 

1.403 Change Management 
Change management is defined as the process to communicate, assess, monitor, and control all changes 
to system resources and processes.  The State also employs change management in its administration of 
the Contract. 
 
If a proposed contract change is approved by the Agency, the Contract Administrator will submit a 
request for change to the Department of Management and Budget, Purchasing Operations Buyer, who 
will make recommendations to the Director of Purchasing Operations regarding ultimate 
approval/disapproval of change request. If the DMB Purchasing Operations Director agrees with the 
proposed modification, and all required approvals are obtained (including State Administrative Board), the 
Purchasing Operations Buyer will issue an addendum to the Contract, via a Contract Change Notice.  
Contractors who provide products or services prior to the issuance of a Contract Change Notice 
by the DMB Purchasing Operations, risk non-payment for the out-of-scope/pricing products 
and/or services.  
 
The Contractor must employ change management procedures to handle such things as “out-of-scope” 
requests or changing business needs of the State while the migration is underway.  
 
The Contractor shall employ the change control methodologies to justify changes in the processing 
environment, and to ensure those changes will not adversely affect performance or availability.  
 

1.500 Acceptance 

1.501 Criteria  
 
Deliverables are not considered complete until formally accepted and approved by the SOM Senior 
Project Managers and the Executive Sponsor (or their designated agent).  Approval for deliverables must 
be in writing.  The SOM Senior Project Managers and the Executive Sponsor will have 10 business days 
to review and accept/reject the deliverable.  If the deliverable is rejected, the SOM Senior Project 
Managers and the Executive Sponsor will meet with the Contractor and present the reasons why the 
deliverable is not accepted, as delivered. 
 
The acceptance criteria for deliverables under this Contract are as follows: 
 
The SOM Senior Project Manager, the Executive Sponsor and the Contractor shall mutually agree upon 
delivery dates for specific processes. The Contractor shall be held accountable to these deliverables in a 
similar manner as the SOM staff.  
 
For those deliverables that are services deliverables, the Contractor shall submit a monthly report, with 
the billing invoice, that identifies work performed by each Contractor resource to the SOM Senior Project 
Managers and the Executive Sponsor for review and approval.  
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The work performed must include sufficient detail to map work performed to tasks within the project plan.  
Where the resource is expected to produce project reports or monthly status reports that resource should 
identify those reports produced as part of the overall project management and technical oversight of the 
project.  These reports are included within the Statement of Work section of the CONTRACT and include: 

 
• Status Reports 
• Performance Reports 
• Project Evaluations 
• Project Score Cards 
• Standards Monitoring and Audit Reports   

1.502 Final Acceptance 
 
Signoff (approval) of the SOM Senior Project Managers and the Executive Sponsor for the deliverables 
and services rendered will constitute final acceptance. 
 

1.600 Compensation and Payment 

1.601 Compensation and Payment 
 
The State of Michigan will pay the Contractor from a purchase order following receipt of the Contractors’ 
properly itemized invoice.  This is a firm fixed price contract payable upon acceptance of completed 
deliverables.  
 
Method of Payment 
The project will be paid using a State of Michigan Purchase Order.   See Attachment A (Cost Table) for 
payment schedule. 
 
Travel  
The State will not pay for any travel expenses, including hotel, mileage, meals, parking, etc.  Travel time 
will not be reimbursed. 
 
Statements of Work and Issuance of Purchase Orders 

• Unless otherwise agreed by the parties, each Statement of Work will include: 
1. Background 
2. Project Objective 
3. Scope of Work 
4. Deliverables 
5. Acceptance Criteria 
6. Project Control and Reports 
7. Specific Department Standards 
8. Payment Schedule 
9. Travel and Expenses 

10. Project Contacts 
11. Agency Responsibilities and Assumptions 
12. Location of Where the Work is to be performed 
13. Expected Contractor Work Hours and Conditions 

 
• The parties agree that the Services/Deliverables to be rendered by Contractor pursuant to this 

Contract (and any future amendments of it) will be defined and described in detail in Statements 
of Work or Purchase Orders (PO) executed under this Contract.  Contractor shall not be obliged 
or authorized to commence any work to implement a Statement of Work until authorized via a PO 
issued against this Contract.  Contractor shall perform in accordance with this Contract, including 
the Statements of Work/Purchase Orders executed under it. 
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Invoicing 
Contractor shall submit properly itemized invoices to “Bill To” Address on Purchase Order.  Invoices must 
provide and itemize, as applicable: 

• Contract number; 
• Purchase Order number 
• Contractor name, address, phone number, and Federal Tax Identification Number;  
• Description of any commodities/hardware, including quantity ordered; 
• Date(s) of delivery and/or date(s) of installation and set up; 
• Price for each item, or Contractor’s list price for each item and applicable discounts; 
• Maintenance charges; 
• Net invoice price for each item; 
• Shipping costs; 
• Other applicable charges; 
• Total invoice price; and 
• Payment terms, including any available prompt payment discount. 

 
Incorrect or incomplete invoices will be returned to Contractor for correction and reissue. 

1.602 Holdback - Reserved 
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Article 2, Terms and Conditions 
 

2.000 Contract Structure and Term 

2.001 Contract Term 
This Contract is for a period of 1 year(s) beginning 3/16/2010 through 3/15/2011.  All outstanding 
Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed in 
Section 2.150) of the Contract, unless otherwise extended under the Contract.  Absent an early 
termination for any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated 
term, will remain in effect for the balance of the fiscal year for which they were issued. 

2.002 Options to Renew 
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before 
its expiration.  The Contract may be renewed for up to 2 additional 1 year periods.  

2.003 Legal Effect 
Contractor shall show acceptance of this Contract by signing two copies of the Contract and returning 
them to the Contract Administrator.  The Contractor shall not proceed with the performance of the work to 
be done under the Contract, including the purchase of necessary materials, until both parties have signed 
the Contract to show acceptance of its terms, and the Contractor receives a contract release/purchase 
order that authorizes and defines specific performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by 
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or 
Change Order) has been approved by the State Administrative Board (if required), approved and signed 
by all the parties, and a Purchase Order against the Contract has been issued. 

2.004 Attachments & Exhibits 
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing 
this Contract, are incorporated in their entirety and form part of this Contract. 

2.005 Ordering 
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement 
Card Order, which must be approved by the Contract Administrator or the Contract Administrator's 
designee, to order any Services/Deliverables under this Contract.  All orders are subject to the terms and 
conditions of this Contract.  No additional terms and conditions contained on either a Purchase Order or 
Blanket Purchase Order apply unless they are also specifically contained in that Purchase Order or 
Blanket Purchase Order's accompanying Statement of Work.  Exact quantities to be purchased are 
unknown, however, the Contractor shall be required to furnish all such materials and services as may be 
ordered during the CONTRACT period.  Quantities specified, if any, are estimates based on prior 
purchases, and the State is not obligated to purchase in these or any other quantities. 

2.006 Order of Precedence 
The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, 
each of which is incorporated for all purposes, constitutes the entire agreement between the parties with 
respect to the subject matter and supersedes all prior agreements, whether written or oral, with respect to 
the subject matter and as additional terms and conditions on the purchase order must apply as limited by 
Section 2.005. 
 
In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms 
of the Statement of Work will take precedence (as to that Statement of Work only); provided, however, 
that a Statement of Work may not modify or amend the terms of the Contract, which may be modified or 
amended only by a formal Contract amendment.  
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2.007 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and 
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms 
and conditions of the Contract.  

2.008 Form, Function & Utility 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet 
the form, function, and utility required by that State agency, that agency may, subject to State purchasing 
policies, procure the Deliverable/Service from another source.  

2.009 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of 
the provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full 
force and effect. 
 

2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of 
the other party for the taking of any action under the Contract, the consent or approval must be in writing 
and must not be unreasonably withheld or delayed. 

2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the 
right to later insist upon strict adherence to that term, or any other term, of the Contract. 

2.012 Survival 
Any provisions of the Contract that impose continuing obligations on the parties, including without 
limitation the parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration 
or termination of the Contract for any reason.  Specific references to survival in the Contract are solely for 
identification purposes and not meant to limit or prevent the survival of any other section 
 

2.020 Contract Administration 

2.021 Issuing Office 
This Contract is issued by the Department of Management and Budget, Purchasing Operations and MDIT 
CSSTP (collectively, including all other relevant State of Michigan departments and agencies, the 
“State”).  Purchasing Operations is the sole point of contact in the State with regard to all procurement 
and contractual matters relating to the Contract.  The Purchasing Operations Contract Administrator for 
this Contract is: 
 
Jacque Kuch 
Buyer 
Purchasing Operations 
Department of Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
kuchj@michigan.gov 
517-241-0239 

2.022 Contract Compliance Inspector 
The Director of Purchasing Operations directs the person named below, or his or her designee, to monitor 
and coordinate the activities for the Contract on a day-to-day basis during its term.  Monitoring Contract 
activities does not imply the authority to change, modify, clarify, amend, or otherwise alter the 
prices, terms, conditions and specifications of the Contract.  Purchasing Operations is the only 
State office authorized to change, modify, amend, alter or clarify the prices, specifications, terms 
and conditions of this Contract.  The Contract Compliance Inspector for this Contract is: 
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Patty Bogard 
Michigan Department of Information Technology 
Enterprise Portfolio Management Office - Contracts 
Constitution Hall, 1st floor  - North Tower 
525 W. Allegan St. 
Lansing, Michigan 48933 
 

2.023 Project Manager 
The following individual will oversee the project: 
 
Paul Harmon – Departmental Analyst 
Michigan Center for Shared Solutions and Technology Partnerships 
111 S. Capitol Ave 
Lansing, MI 48933 
harmonp@michigan.gov  
517.373.4079 
517.373.2939 Fax 

2.024 Change Requests 
The State reserves the right to request from time to time any changes to the requirements and 
specifications of the Contract and the work to be performed by the Contractor under the Contract.  During 
the course of ordinary business, it may become necessary for the State to discontinue certain business 
practices or create Additional Services/Deliverables.  At a minimum, to the extent applicable, the State 
would like the Contractor to provide a detailed outline of all work to be done, including tasks necessary to 
accomplish the Services/Deliverables, timeframes, listing of key personnel assigned, estimated hours for 
each individual per task, and a complete and detailed cost justification. 
 
If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the 
scope of the Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the 
State promptly, and before commencing performance of the requested activities, that it believes the 
requested activities are New Work.  If the Contractor fails to notify the State before commencing 
performance of the requested activities, any such activities performed before the Contractor gives notice 
shall be conclusively considered to be in-scope Services/Deliverables, not New Work. 
 
If the State requests or directs the Contractor to perform any services or provide deliverables that are 
consistent with and similar to the Services/Deliverables being provided by the Contractor under the 
Contract, but which the Contractor reasonably and in good faith believes are not included within the 
Statements of Work, then before performing such services or providing such deliverables, the Contractor 
shall notify the State in writing that it considers the services or deliverables to be an Additional 
Service/Deliverable for which the Contractor should receive additional compensation.  If the Contractor 
does not so notify the State, the Contractor shall have no right to claim thereafter that it is entitled to 
additional compensation for performing that service or providing that deliverable.  If the Contractor does 
so notify the State, then such a service or deliverable shall be governed by the Change Request 
procedure in this Section.   
 
In the event prices or service levels are not acceptable to the State, the Additional Services or New Work 
shall be subject to competitive bidding based upon the specifications. 
 
(1) Change Request at State Request 
 If the State should require Contractor to perform New Work, Additional Services or make changes to 

the Services that would affect the Contract completion schedule or the amount of compensation due 
Contractor (a “Change”), the State shall submit a written request for Contractor to furnish a proposal 
for carrying out the requested Change (a “Change Request”).   

(2) Contractor Recommendation for Change Requests: 
 Contractor shall be entitled to propose a Change to the State, on its own initiative, should it be of the 

opinion that this would benefit the Contract. 
(3) Upon receipt of a Change Request or on its own initiative, Contractor shall examine the implications 

of the requested Change on the technical specifications, Contract schedule and price of the 
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Deliverables and Services and shall submit to the State without undue delay a written proposal for 
carrying out the Change.  Contractor’s proposal will include any associated changes in the technical 
specifications, Contract schedule and price and method of pricing of the Services.  If the Change is 
to be performed on a time and materials basis, the Amendment Labor Rates shall apply to the 
provision of such Services.  If Contractor provides a written proposal and should Contractor be of 
the opinion that a requested Change is not to be recommended, it shall communicate its opinion to 
the State but shall nevertheless carry out the Change as specified in the written proposal if the State 
directs it to do so. 

(4) By giving Contractor written notice within a reasonable time, the State must be entitled to accept a 
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should 
the parties agree on carrying out a Change, a written Contract Change Notice must be prepared 
and issued under this Contract, describing the Change and its effects on the Services and any 
affected components of this Contract (a “Contract Change Notice”). 

(5) No proposed Change must be performed until the proposed Change has been specified in a duly 
executed Contract Change Notice issued by the Department of Management and Budget, 
Purchasing Operations. 

(6) If the State requests or directs the Contractor to perform any activities that Contractor believes 
constitute a Change, the Contractor must notify the State that it believes the requested activities are 
a Change before beginning to work on the requested activities.  If the Contractor fails to notify the 
State before beginning to work on the requested activities, then the Contractor waives any right to 
assert any claim for additional compensation or time for performing the requested activities.  If the 
Contractor commences performing work outside the scope of this Contract and then ceases 
performing that work, the Contractor must, at the request of the State, retract any out-of-scope work 
that would adversely affect the Contract.  

2.025 Notices 
Any notice given to a party under the Contract must be deemed effective, if addressed to the party as 
addressed below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile 
if a copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after 
being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after 
being sent by a nationally recognized overnight express courier with a reliable tracking system.  
State: 
 
Jacque Kuch, Buyer 
Purchasing Operations 
Department of Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
kuchj@michigan.gov 
517-241-0239 
 
Contractor: 
Martin Roche 
GeoPlanning Services LLC 
3564 Avalon Park Blvd E. 
Suite 1, MS #243 
Orlando, FL 32828 
 
Either party may change its address where notices are to be sent by giving notice according to this 
Section. 

2.026 Binding Commitments 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s 
behalf within the bounds set forth in the Contract.  Contractor may change the representatives from time 
to time upon written notice.  
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2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, 
employee, or servant of Contractor or any of its Subcontractors must be or must be deemed to be an 
employee, agent or servant of the State for any reason.  Contractor shall be solely and entirely 
responsible for its acts and the acts of its agents, employees, servants and Subcontractors during the 
performance of the Contract.  

2.028 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties 
will not unreasonably delay, condition or withhold the giving of any consent, decision or approval that is 
either requested or reasonably required of them in order for the other party to perform its responsibilities 
under the Contract.  

2.029 Assignments 
Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the 
Contract, to any other party (whether by operation of law or otherwise), without the prior written consent 
of the other party; provided, however, that the State may assign the Contract to any other State agency, 
department, division or department without the prior consent of Contractor and Contractor may assign the 
Contract to an affiliate so long as the affiliate is adequately capitalized and can provide adequate 
assurances that the affiliate can perform the Contract.  The State may withhold consent from proposed 
assignments, subcontracts, or novations when the transfer of responsibility would operate to decrease the 
State’s likelihood of receiving performance on the Contract or the State’s ability to recover damages. 
 
Contractor may not, without the prior written approval of the State, assign its right to receive payments 
due under the Contract.  If the State permits an assignment, the Contractor is not relieved of its 
responsibility to perform any of its contractual duties, and the requirement under the Contract that all 
payments must be made to one entity continues. 
 
If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the 
Contract, the Contractor must notify the State in writing at least 90 days before the assignment.  The 
Contractor also must provide the State with adequate information about the assignee within a reasonable 
amount of time before the assignment for the State to determine whether to approve the assignment.  
 

2.030 General Provisions 

2.031 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP 
and Contract or project to which it relates shall not be made without prior written State approval, and then 
only in accordance with the explicit written instructions from the State.  No results of the activities 
associated with the RFP and Contract are to be released without prior written approval of the State and 
then only to persons designated.   

2.032 Contract Distribution 
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units 
of government unless other arrangements are authorized by Purchasing Operations.  

2.033 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and 
approvals for the delivery, installation and performance of the Services.  The State must pay for all costs 
and expenses incurred in obtaining and maintaining any necessary easements or right of way.  

2.034 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s 
documentation specifically referenced that content and attempts to incorporate it into any other 
communication, unless the State has actual knowledge of the content and has expressly agreed to be 
bound by it in a writing that has been manually signed by an authorized representative of the State. 
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2.035 Future Bidding Preclusion 
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or 
generation of a future RFP; it may be precluded from bidding on the subsequent RFP.  The State 
reserves the right to disqualify any bidder if the State determines that the bidder has used its position 
(whether as an incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as 
a Vendor offering free assistance) to gain a competitive advantage on the RFP 

2.036 Freedom of Information 
All information in any proposal submitted to the State by Contractor and this Contract is subject to the 
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 
15.231, et seq (the “FOIA”). 

2.037 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-
made disasters.  Therefore, except as so mandated by Federal disaster response requirements, 
Contractor personnel dedicated to providing Services/Deliverables under this Contract will provide the 
State with priority service for repair and work around in the event of a natural or man-made disaster. 
 

2.040 Financial Provisions 

2.041 Fixed Prices for Services/Deliverables 
Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by 
reference to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the 
associated payment milestones and payment amounts.  The State may make progress payments to the 
Contractor when requested as work progresses, but not more frequently than monthly, in amounts 
approved by the Contract Administrator, after negotiation. Contractor must show verification of 
measurable progress at the time of requesting progress payments. 

2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is 
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s 
charges under such Statement of Work commensurate with the reduction in scope. 

2.043 Services/Deliverables Covered  
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this 
Contract, the State shall not be obligated to pay any amounts in addition to the charges specified in this 
Contract. 

2.044 Invoicing and Payment – In General 
(a) Each Statement of Work issued under this Contract shall list (or indicate by reference to the 

appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to 
be provided, and the associated payment milestones and payment amounts. 

(b) Each Contractor invoice will show details as to charges by Service/Deliverable component and 
location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back 
requirements.  Invoices for Services performed on a time and materials basis will show, for each 
individual, the number of hours of Services performed during the billing period, the billable skill/labor 
category for such person and the applicable hourly billing rate.  Prompt payment by the State is 
contingent on the Contractor’s invoices showing the amount owed by the State minus any holdback 
amount to be retained by the State in accordance with Section 1.064. 

(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard 
payment procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after 
receipt, provided the State determines that the invoice was properly rendered. 

(d) All invoices should reflect actual work done.  Specific details of invoices and payments will be agreed 
upon between the Contract Administrator and the Contractor after the proposed Contract 
Agreement has been signed and accepted by both the Contractor and the Director of Purchasing 
Operations, Department of Management & Budget.  This activity will occur only upon the specific 
written direction from Purchasing Operations. 
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 The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) 

will mutually agree upon.  The schedule should show payment amount and should reflect actual 
work done by the payment dates, less any penalty cost charges accrued by those dates.  As a 
general policy statements shall be forwarded to the designated representative by the 15th day of the 
following month. 

 
 The Government may make progress payments to the Contractor when requested as work 

progresses, but not more frequently than monthly, in amounts approved by the Contract 
Administrator, after negotiation. Contractor must show verification of measurable progress at the 
time of requesting progress payments. 

2.045 Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services 
shall be pro-rated for any partial month. 

2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the 
extent that those violations concern materials or services supplied by third parties to the Contractor, 
toward fulfillment of this Contract. 

2.047 Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any 
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute 
a waiver of any claims by one party against the other arising from unsettled claims or failure by a party to 
comply with this Contract, including claims for Services and Deliverables not reasonably known until after 
acceptance to be defective or substandard.  Contractor’s acceptance of final payment by the State under 
this Contract shall constitute a waiver of all claims by Contractor against the State for payment under this 
Contract, other than those claims previously filed in writing on a timely basis and still unsettled. 

2.048 Electronic Payment Requirement 
Electronic transfer of funds is required for payments on State Contracts.  Contractors are required to 
register with the State electronically at http://www.cpexpress.state.mi.us.  As stated in Public Act 431 of 
1984, all contracts that the State enters into for the purchase of goods and services shall provide that 
payment will be made by electronic fund transfer (EFT). 
 

2.050 Taxes 

2.051 Employment Taxes 
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes, 
including the taxes.  

2.052 Sales and Use Taxes 
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible 
personal property or services delivered into the State.  Contractors that lack sufficient presence in 
Michigan to be required to register and pay tax must do so as a volunteer.  This requirement extends to: 
(1) all members of any controlled group as defined in § 1563(a) of the Internal Revenue Code and 
applicable regulations of which the company is a member, and (2) all organizations under common 
control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of which the 
company is a member that make sales at retail for delivery into the State are registered with the State for 
the collection and remittance of sales and use taxes.  In applying treasury regulations defining “two or 
more trades or businesses under common control” the term “organization” means sole proprietorship, a 
partnership (as defined in § 701(a) (2) of the Internal Revenue Code), a trust, an estate, a corporation, or 
a limited liability company. 
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2.060 Contract Management 
 

2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under this Contract must be 
employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-
approved Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor 
must include a similar provision in any subcontract entered into with a Subcontractor.  For the purposes of 
this Contract, independent contractors engaged by Contractor solely in a staff augmentation role must be 
treated by the State as if they were employees of Contractor for this Contract only; however, the State 
understands that the relationship between Contractor and Subcontractor is an independent contractor 
relationship. 

2.062 Contractor Key Personnel 
(a) The Contractor must provide the Contract Compliance Inspector with the names of the Key 

Personnel.    
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration 

in the applicable Statement of Work with respect to other individuals designated as Key Personnel 
for that Statement of Work. 

(c) The State will have the right to recommend and approve in writing the initial assignment, as well as 
any proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual 
to any Key Personnel position, Contractor shall notify the State of the proposed assignment, will 
introduce the individual to the appropriate State representatives, and will provide the State with a 
resume and any other information about the individual reasonably requested by the State.  The 
State reserves the right to interview the individual before granting written approval.  In the event the 
State finds a proposed individual unacceptable, the State will provide a written explanation including 
reasonable detail outlining the reasons for the rejection.   

(d) Contractor must not remove any Key Personnel from their assigned roles on the Contract without the 
prior written consent of the State.  The Contractor’s removal of Key Personnel without the prior 
written consent of the State is an unauthorized removal (“Unauthorized Removal”).  Unauthorized 
Removals does not include replacing Key Personnel for reasons beyond the reasonable control of 
Contractor, including illness, disability, leave of absence, personal emergency circumstances, 
resignation or for cause termination of the Key Personnel’s employment.  Unauthorized Removals 
does not include replacing Key Personnel because of promotions or other job movements allowed 
by Contractor personnel policies or Collective Bargaining Agreement(s) as long as the State 
receives prior written notice before shadowing occurs and Contractor provides 30 days of 
shadowing unless parties agree to a different time period.  The Contractor with the State must 
review any Key Personnel replacements, and appropriate transition planning will be established.  
Any Unauthorized Removal may be considered by the State to be a material breach of the Contract, 
in respect of which the State may elect to exercise its termination and cancellation rights. 

(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at 
least 10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the 
Project, to other projects.  If the State does not object to the redeployment by its scheduled date, 
the Contractor may then redeploy the non-Key Personnel.  

2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the 
judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail 
outlining the reasons for the removal request.  Additionally, the State’s request must be based on 
legitimate, good faith reasons.  Replacement personnel for the removed person must be fully qualified for 
the position.  If the State exercises this right, and the Contractor cannot immediately replace the removed 
personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected 
by the State’s required removal.  If any incident with removed personnel results in delay not reasonably 
anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the 
affected Service will not be counted for a time as agreed to by the parties.  

2.064 Contractor Personnel Location 
All staff assigned by Contractor to work on the Contract will perform their duties either primarily at 
Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key 
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Personnel will, at a minimum, spend at least the amount of time on-site at State facilities as indicated in 
the applicable Statement of Work.  Subject to availability, selected Contractor personnel may be assigned 
office space to be shared with State personnel. 

2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued 
badge, as required. Contractor employees are required to clearly identify themselves and the company 
they work for whenever making contact with State personnel by telephone or other means. 

2.066 Cooperation with Third Parties 
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the 
State and its agents and other contractors including the State’s Quality Assurance personnel.  As 
reasonably requested by the State in writing, the Contractor shall provide to the State’s agents and other 
contractors reasonable access to Contractor’s Project personnel, systems and facilities to the extent the 
access relates to activities specifically associated with this Contract and will not interfere or jeopardize the 
safety or operation of the systems or facilities.  The State acknowledges that Contractor’s time schedule 
for the Contract is very specific and agrees not to unnecessarily or unreasonably interfere with, delay or 
otherwise impeded Contractor’s performance under this Contract with the requests for access. 

2.067 Contract Management Responsibilities 
Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and 
omissions of any other personnel furnished by Contractor to perform the Services.  Contractor shall have 
overall responsibility for managing and successfully performing and completing the Services/Deliverables, 
subject to the overall direction and supervision of the State and with the participation and support of the 
State as specified in this Contract.  Contractor’s duties will include monitoring and reporting the State’s 
performance of its participation and support responsibilities (as well as Contractor’s own responsibilities) 
and providing timely notice to the State in Contractor’s reasonable opinion if the State’s failure to perform 
its responsibilities in accordance with the Project Plan is likely to delay the timely achievement of any 
Contract tasks.  
 
The Contractor shall provide the Services/Deliverables directly or through its affiliates, subsidiaries, 
subcontractors or resellers.  Regardless of the entity providing the Service/Deliverable, the Contractor 
shall act as a single point of contact coordinating these entities to meet the State’s need for 
Services/Deliverables.  Nothing in this Contract, however, shall be construed to authorize or require any 
party to violate any applicable law or regulation in its performance of this Contract.  

2.068 Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities and other resources 
when no longer required for the Contract in the same condition as when provided by the State, 
reasonable wear and tear excepted. 
 

2.070 Subcontracting by Contractor   

2.071 Contractor full Responsibility 
Contractor shall have full responsibility for the successful performance and completion of all of the 
Services and Deliverables.  The State will consider Contractor to be the sole point of contact with regard 
to all contractual matters under this Contract, including payment of any and all charges for Services and 
Deliverables. 

2.072 State Consent to delegation  
Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of 
Management and Budget, Purchasing Operations has given written consent to such delegation.  The 
State shall have the right of prior written approval of all Subcontractors and to require Contractor to 
replace any Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The 
State’s request shall be written with reasonable detail outlining the reasons for the removal request.  
Additionally, the State’s request shall be based on legitimate, good faith reasons.  Replacement 
Subcontractor(s) for the removed Subcontractor shall be fully qualified for the position.  If the State 
exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State 
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will agree to an equitable adjustment in schedule or other terms that may be affected by the State’s 
required removal.  If any such incident with a removed Subcontractor results in delay not reasonable 
anticipatable under the circumstances and which is attributable to the State, the applicable SLA for the 
affected Work will not be counted for a time agreed upon by the parties.   

2.073 Subcontractor bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall 
require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be 
bound to Contractor by the terms of this Contract and to assume toward Contractor all of the obligations 
and responsibilities that Contractor, by this Contract, assumes toward the State.  The State reserves the 
right to receive copies of and review all subcontracts, although Contractor may delete or mask any 
proprietary information, including pricing, contained in such contracts before providing them to the State.  
The management of any SubContractor shall be the responsibility of Contractor, and Contractor shall 
remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not 
subcontracted such performance.  Contractor shall make all payments to Subcontractors or suppliers of 
Contractor.  Except as otherwise agreed in writing by the State and Contractor, the State will not be 
obligated to direct payments for the Services other than to Contractor.  The State’s written approval of 
any Subcontractor engaged by Contractor to perform any obligation under this Contract shall not relieve 
Contractor of any obligations or performance required under this Contract.  A list of the Subcontractors, if 
any, approved by the State as of the execution of this Contract, together with a copy of the applicable 
subcontract is attached. 

2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow 
down the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, and 2.200 in all of its 
agreements with any Subcontractors. 

2.075 Competitive Selection 
The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum 
practical extent consistent with the objectives and requirements of the Contract. 
 

2.080 State Responsibilities   

2.081 Equipment 
The State will provide only the equipment and resources identified in the Statements of Work and other 
Contract Exhibits.  

2.082 Facilities 
The State must designate space as long as it is available and as provided in the Statement of Work, to 
house the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State 
facilities (collectively, the “State Facilities”).  The Contractor must have reasonable access to, and unless 
agreed otherwise by the parties in writing must observe and comply with all rules and regulations relating 
to each of the State Facilities (including hours of operation) used by the Contractor in the course of 
providing the Services.  Contractor agrees that it will not, without the prior written consent of the State, 
use any State Facilities or access any State information systems provided for the Contractor’s use, or to 
which the Contractor otherwise gains access in the course of performing the Services, for any purpose 
other than providing the Services to the State.  
 

2.090 Security 

2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have 
access to State facilities and systems.  The scope of the background check is at the discretion of the 
State and the results will be used to determine Contractor personnel eligibility for working within State 
facilities and systems.  The investigations will include Michigan State Police Background checks (ICHAT) 
and may include the National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor 
personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print 
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Check.  Any request for background checks will be initiated by the State and will be reasonably related to 
the type of work requested. 
 
All Contractor personnel will also be expected to comply with the State’s security and acceptable use 
policies for State IT equipment and resources.  See http://www.michigan.gov/dit. Furthermore, Contractor 
personnel will be expected to agree to the State’s security and acceptable use policies before the 
Contractor personnel will be accepted as a resource to perform work for the State.  It is expected the 
Contractor shall present these documents to the prospective employee before the Contractor presents 
the individual to the State as a proposed resource.  Contractor staff will be expected to comply with all 
Physical Security procedures in place within the facilities where they are working. 

2.092 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) 
comply with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  
Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, 
intrusion, or unauthorized use or disclosure.  Contractor must report to the State in writing any use or 
disclosure of Confidential Information, whether suspected or actual, other than as provided for by the 
Contract within 10 days of becoming aware of the use or disclosure or the shorter time period as is 
reasonable under the circumstances. 

2.093 PCI DATA Security Requirements 
Contractors with access to credit/debit card cardholder data must adhere to the Payment Card Industry 
(PCI) Data Security requirements. Contractor agrees that they are responsible for security of cardholder 
data in their possession.  Contractor agrees that data can ONLY be used for assisting the State in 
completing a transaction, supporting a loyalty program, supporting the State, providing fraud control 
services, or for other uses specifically required by law.  
 
Contractor agrees to provide business continuity in the event of a major disruption, disaster or failure. 
 
The Contractor shall contact the Department of Management and Budget, Financial Services immediately 
to advise them of any breaches in security where card data has been compromised.   In the event of a 
security intrusion, the Contractor agrees the Payment Card Industry representative, or a Payment Card 
Industry approved third party, will be provided with full cooperation and access to conduct a thorough 
security review. The review will validate compliance with the Payment Card Industry Data Security 
Standard for protecting cardholder data.  Contractor agrees to properly dispose sensitive cardholder data 
when no longer needed.  The Contractor shall continue to treat cardholder data as confidential upon 
contract termination. 
 
The Contractor shall provide the Department of Management and Budget, Financial Services 
documentation showing PCI Data Security certification has been achieved. The Contractor shall advise 
the Department of Management and Budget, Financial Services of all failures to comply with the PCI Data 
Security Requirements.   Failures include, but are not limited to system scans and self-assessment 
questionnaires.  The Contractor shall provide a time line for corrective action. 
 

2.100 Confidentiality 

2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses and will continue to possess 
confidential information that has been developed or received by it.  As used in this Section, “Confidential 
Information” of Contractor must mean all non-public proprietary information of Contractor (other than 
Confidential Information of the State as defined below), which is marked confidential, restricted, 
proprietary, or with a similar designation.  “Confidential Information” of the State must mean any 
information which is retained in confidence by the State (or otherwise required to be held in confidence by 
the State under applicable federal, state and local laws and regulations) or which, in the case of tangible 
materials provided to Contractor by the State under its performance under this Contract, is marked as 
confidential, proprietary or with a similar designation by the State.  “Confidential Information” excludes 
any information (including this Contract) that is publicly available under the Michigan FOIA. 
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2.102 Protection and Destruction of Confidential Information 
The State and Contractor shall each use at least the same degree of care to prevent disclosing to third 
parties the Confidential Information of the other as it employs to avoid unauthorized disclosure, 
publication or dissemination of its own confidential information of like character, but in no event less than 
reasonable care.  Neither Contractor nor the State will (i) make any use of the Confidential Information of 
the other except as contemplated by this Contract, (ii) acquire any right in or assert any lien against the 
Confidential Information of the other, or (iii) if requested to do so, refuse for any reason to promptly return 
the other party's Confidential Information to the other party.  Each party will limit disclosure of the other 
party’s Confidential Information to employees and Subcontractors who must have access to fulfill the 
purposes of this Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a 
Subcontractor is authorized under this Contract, (B) the disclosure is necessary or otherwise naturally 
occurs in connection with work that is within the Subcontractor's scope of responsibility, and (C) 
Contractor obligates the Subcontractor in a written Contract to maintain the State’s Confidential 
Information in confidence.  At the State's request, any employee of Contractor and of any Subcontractor 
having access or continued access to the State’s Confidential Information may be required to execute an 
acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations 
under this Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, 
to protect the Confidential Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the 
State that Contractor has destroyed all State Confidential Information. 

2.103 Exclusions 
Notwithstanding the foregoing, the provisions in this Section will not apply to any particular information 
which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; 
(ii) after disclosure to it, is published or otherwise becomes part of the public domain through no fault of 
the receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without 
an obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful 
right to disclose the information to it without any obligation to restrict its further disclosure; or (v) was 
independently developed by the receiving party without reference to Confidential Information of the 
furnishing party.  Further, the provisions of this Section will not apply to any particular Confidential 
Information to the extent the receiving party is required by law to disclose the Confidential Information, 
provided that the receiving party (i) promptly provides the furnishing party with notice of the legal request, 
and (ii) assists the furnishing party in resisting or limiting the scope of the disclosure as reasonably 
requested by the furnishing party. 

2.104 No Implied Rights 
Nothing contained in this Section must be construed as obligating a party to disclose any particular 
Confidential Information to the other party, or as granting to or conferring on a party, expressly or 
impliedly, any right or license to the Confidential Information of the other party. 

2.105 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of this 
Contract for any reason. 
 

2.110 Records and Inspections   

2.111 Inspection of Work Performed 
The State’s authorized representatives must at all reasonable times and with 10 days prior written 
request, have the right to enter Contractor’s premises, or any other places, where the Services are being 
performed, and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-
progress.  Upon 10 Days prior written notice and at all reasonable times, the State’s representatives must 
be allowed to inspect, monitor, or otherwise evaluate the work being performed and to the extent that the 
access will not reasonably interfere or jeopardize the safety or operation of the systems or facilities.  
Contractor must provide all reasonable facilities and assistance for the State’s representatives.   
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2.112 Examination of Records 
For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State 
may examine and copy any of Contractor’s books, records, documents and papers pertinent to 
establishing Contractor’s compliance with the Contract and with applicable laws and rules.  The State 
must notify the Contractor 20 days before examining the Contractor's books and records.  The State does 
not have the right to review any information deemed confidential by the Contractor to the extent access 
would require the confidential information to become publicly available.  This provision also applies to the 
books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or 
subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in 
connection with the Contract. 

2.113 Retention of Records 
Contractor must maintain at least until the end of the Audit Period all pertinent financial and accounting 
records (including time sheets and payroll records, and information pertaining to the Contract and to the 
Services, equipment, and commodities provided under the Contract) pertaining to the Contract according 
to generally accepted accounting principles and other procedures specified in this Section.  Financial and 
accounting records must be made available, upon request, to the State at any time during the Audit 
Period.  If an audit, litigation, or other action involving Contractor’s records is initiated before the end of 
the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other 
action are resolved or until the end of the Audit Period, whichever is later. 

2.114 Audit Resolution 
If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.  
The Contractor shall respond to each audit report in writing within 30 days from receipt of the report, 
unless a shorter response time is specified in the report.  The Contractor and the State must develop, 
agree upon and monitor an action plan to promptly address and resolve any deficiencies, concerns, 
and/or recommendations in the audit report. 

2.115 Errors 
If the audit demonstrates any errors in the documents provided to the State, then the amount in error 
must be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is 
paid or refunded in full.  However, a credit or debit may not be carried for more than four invoices.  If a 
balance remains after four invoices, then the remaining amount will be due as a payment or refund within 
45 days of the last quarterly invoice that the balance appeared on or termination of the contract, 
whichever is earlier. 
 
In addition to other available remedies, the difference between the payment received and the correct 
payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the 
audit. 
 

2.120 Warranties 

2.121 Warranties and Representations 
The Contractor represents and warrants: 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.  The 

performance of all obligations under this Contract must be provided in a timely, professional, and 
workman-like manner and must meet the performance and operational standards required under 
this Contract. 

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and 
services necessary for the Deliverable(s) to perform and Services to operate in compliance with the 
Contract’s requirements and other standards of performance. 

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by Contractor under this Contract, and Contractor has all of the rights necessary to 
convey to the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  
None of the Deliverables provided by Contractor to the State under neither this Contract, nor their 
use by the State will infringe the patent, copyright, trade secret, or other proprietary rights of any 
third party. 
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(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the 
State (including equipment, software and other Deliverables manufactured, re-marketed or 
otherwise sold by Contractor under Contractor’s name), then in addition to Contractor’s other 
responsibilities with respect to the items in this Contract, Contractor must assign or otherwise 
transfer to the State or its designees, or afford the State the benefits of, any manufacturer's 
warranty for the Deliverable. 

(e) The contract signatory has the power and authority, including any necessary corporate 
authorizations, necessary to enter into this Contract, on behalf of Contractor. 

(f) It is qualified and registered to transact business in all locations where required. 
(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must 

acquire, any contractual, financial, business, or other interest, direct or indirect, that would conflict in 
any manner or degree with Contractor’s performance of its duties and responsibilities to the State 
under this Contract or otherwise create an appearance of impropriety with respect to the award or 
performance of this Agreement.  Contractor must notify the State about the nature of the conflict or 
appearance of impropriety within two days of learning about it. 

(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept 
anything of value based on an understanding that the actions of the Contractor or Affiliates or 
employee on behalf of the State would be influenced.  Contractor must not attempt to influence any 
State employee by the direct or indirect offer of anything of value. 

(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any 
person, other than bona fide employees and consultants working solely for Contractor or the 
Affiliate, any fee, commission, percentage, brokerage fee, gift, or any other consideration, 
contingent upon or resulting from the award or making of this Contract. 

(j) The prices proposed by Contractor were arrived at independently, without consultation, 
communication, or agreement with any other bidder for the purpose of restricting competition; the 
prices quoted were not knowingly disclosed by Contractor to any other bidder; and no attempt was 
made by Contractor to induce any other person to submit or not submit a proposal for the purpose 
of restricting competition.   

(k) All financial statements, reports, and other information furnished by Contractor to the State as part of 
its response to the RFP or otherwise in connection with the award of this Contract fairly and 
accurately represent the business, properties, financial condition, and results of operations of 
Contractor as of the respective dates, or for the respective periods, covered by the financial 
statements, reports, other information.  Since the respective dates or periods covered by the 
financial statements, reports, or other information, there have been no material adverse changes in 
the business, properties, financial condition, or results of operations of Contractor. 

(l) All written information furnished to the State by or for the Contractor in connection with this Contract, 
including its bid, is true, accurate, and complete, and contains no untrue statement of material fact 
or omits any material fact necessary to make the information not misleading. 

(m) It is not in material default or breach of any other contract or agreement that it may have with the 
State or any of its departments, commissions, boards, or agencies.  Contractor further represents 
and warrants that it has not been a party to any contract with the State or any of its departments 
that was terminated by the State or the department within the previous five years for the reason that 
Contractor failed to perform or otherwise breached an obligation of the contract. 

(n)  If any of the certifications, representations, or disclosures made in the Contractor’s original bid 
response change after contract award, the Contractor is required to report those changes 
immediately to the Department of Management and Budget, Purchasing Operations. 

2.122 Warranty of Merchantability 
Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this 
Contract shall be of good quality within the description given by the State, shall be fit for their ordinary 
purpose, shall be adequately contained and packaged within the description given by the State, shall 
conform to the agreed upon specifications, and shall conform to the affirmations of fact made by the 
Contractor or on the container or label. 

2.123 Warranty of Fitness for a Particular Purpose 
When the Contractor has reason to know or knows any particular purpose for which the goods are 
required, and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, 
there is a warranty that the goods are fit for such purpose. 
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2.124 Warranty of Title 
Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right 
and lawful.  All goods provided by Contractor shall be delivered free from any security interest, lien, or 
encumbrance of which the State, at the time of contracting, has no knowledge.  Goods provided by 
Contractor, under this Contract, shall be delivered free of any rightful claim of any third person by of 
infringement or the like.  

2.125 Equipment Warranty - Reserved 

2.126 Equipment to be New-Reserved 

2.127 Prohibited Products-Reserved 

2.128 Consequences for Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in 
this section, the breach may be considered as a default in the performance of a material obligation of this 
Contract. 
 

2.130 Insurance  

2.131 Liability Insurance  
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The 
insurance must protect the State from claims that may arise out of or result from the Contractor’s 
performance of services under the terms of this Contract, whether the services are performed by the 
Contractor, or by any subcontractor, or by anyone directly or indirectly employed by any of them, or by 
anyone for whose acts they may be liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, 
offices, commissions, officers, employees and agents for recovery of damages to the extent these 
damages are covered by the insurance policies the Contractor is required to maintain under this Contract.  
 
All insurance coverage provided relative to this Contract/Purchase Order is PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance must be written for not less than any minimum coverage specified in this Contract or 
required by law, whichever is greater.   
 
The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise 
approved in writing by the State, or if the ratings are no longer available, with a comparable rating from a 
recognized insurance rating agency.  All policies of insurance required in this Contract must be issued by 
companies that have been approved to do business in the State.   
See www.michigan.gov/dleg. 
 
Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains 
higher limits, the State must be entitled to coverage to the extent of the higher limits. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 

 1. Commercial General Liability with the following minimum coverage: 
 

$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability 
certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of 
subrogation by the insurance company. 
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 2. If a motor vehicle is used to provide services or products under this Contract, the 

Contractor must have vehicle liability insurance on any auto including owned, hired and non-owned 
vehicles used in Contractor‘s business for bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The 
Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company. 
 

 3. Workers’ compensation coverage must be provided according to applicable laws 
governing the employees and employers work activities in the state of the Contractor’s domicile.  If a self-
insurer provides the applicable coverage, proof must be provided of approved self-insured authority by 
the jurisdiction of domicile.  For employees working outside of the state of qualification, Contractor must 
provide appropriate certificates of insurance proving mandated coverage levels for the jurisdictions where 
the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by 
the insurance company.  This provision must not be applicable where prohibited or limited by the laws of 
the jurisdiction in which the work is to be performed. 
 

 4. Employers liability insurance with the following minimum limits: 
 

$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 

 
 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss 

payee, providing coverage for direct loss to the State and any legal liability of the State arising out of or 
related to fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, 
acting alone or in collusion with others, in a minimum amount of one million dollars ($1,000,000.00) with a 
maximum deductible of fifty thousand dollars ($50,000.00). 
  

 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars 
($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 
(Commercial General Liability) above. 
 

 7. Professional Liability (Errors and Omissions) Insurance with the following minimum 
coverage:  three million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) 
annual aggregate. 
 

 8. Fire and Personal Property Insurance covering against any loss or damage to the office 
space used by Contractor for any reason under this Contract, and the equipment, software and other 
contents of the office space, including without limitation, those contents used by Contractor to provide the 
Services to the State, up to its replacement value, where the office space and its contents are under the 
care, custody and control of Contractor.  The policy must cover all risks of direct physical loss or damage, 
including without limitation, flood and earthquake coverage and coverage for computer hardware and 
software.  The State must be endorsed on the policy as a loss payee as its interests appear. 

2.132 Subcontractor Insurance Coverage 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, 
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the 
insurance coverage as described in this Section for the Contractor in connection with the performance of 
work by those Subcontractors.  Alternatively, Contractor may include any Subcontractors under 
Contractor’s insurance on the coverage required in this Section.  Subcontractor(s) must fully comply with 
the insurance coverage required in this Section.  Failure of Subcontractor(s) to comply with insurance 
requirements does not limit Contractor’s liability or responsibility. 
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2.133 Certificates of Insurance and Other Requirements 
Contractor must furnish to DMB Purchasing Operations, certificate(s) of insurance verifying insurance 
coverage or providing satisfactory evidence of self-insurance as required in this Section (the 
“Certificates”).  The Certificate must be on the standard “accord” form or equivalent.  The Contract 
Number or the Purchase Order Number must be shown on the Certificate Of Insurance To Assure 
Correct Filing.  All Certificate(s) are to be prepared and submitted by the Insurance Provider.  All 
Certificate(s) must contain a provision indicating that coverage afforded under the policies WILL NOT BE 
CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written notice, 
except for 10 days for non-payment of premium, having been given to the Director of Purchasing 
Operations, Department of Management and Budget.  The notice must include the Contract or Purchase 
Order number affected.  Before the Contract is signed, and not less than 20 days before the insurance 
expiration date every year thereafter, the Contractor must provide evidence that the State and its agents, 
officers and employees are listed as additional insured under each commercial general liability and 
commercial automobile liability policy.  In the event the State approves the representation of the State by 
the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney 
General by the Attorney General of the State of Michigan. 
 
The Contractor must maintain all required insurance coverage throughout the term of the Contract and 
any extensions and, in the case of claims-made Commercial General Liability policies, must secure tail 
coverage for at least three years following the expiration or termination for any reason of this Contract.  
The minimum limits of coverage specified above are not intended, and must not be construed; to limit any 
liability or indemnity of Contractor under this Contract to any indemnified party or other persons.  
Contractor is responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any 
premium for required insurance as specified in this Contract, or if any insurer cancels or significantly 
reduces any required insurance as specified in this Contract without the State’s written consent, then the 
State may, after the State has given the Contractor at least 30 days written notice, pay the premium or 
procure similar insurance coverage from another company or companies.  The State may deduct any part 
of the cost from any payment due the Contractor, or the Contractor must pay that cost upon demand by 
the State. 
 

2.140 Indemnification 

2.141 General Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
liability, including all claims and losses, and all related costs and expenses (including reasonable 
attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties), 
accruing or resulting to any person, firm or corporation that may be injured or damaged by the Contractor 
in the performance of this Contract and that are attributable to the negligence or tortious acts of the 
Contractor or any of its subcontractors, or by anyone else for whose acts any of them may be liable. 

2.142 Code Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from 
any claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.  

2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, 
officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the 
indemnification obligation under the Contract must not be limited in any way by the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under 
worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This 
indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that 
greater specificity is provided as to some categories of risk, is not intended to limit the scope of 
indemnification under any other provisions. 
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2.144 Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
and against all losses, liabilities, damages (including taxes), and all related costs and expenses (including 
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and 
penalties) incurred in connection with any action or proceeding threatened or brought against the State to 
the extent that the action or proceeding is based on a claim that any piece of equipment, software, 
commodity or service supplied by the Contractor or its subcontractors, or the operation of the equipment, 
software, commodity or service, or the use or reproduction of any documentation provided with the 
equipment, software, commodity or service infringes any United States patent, copyright, trademark or 
trade secret of any person or entity, which is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the 
State’s or Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor 
must at the Contractor’s sole expense (i) procure for the State the right to continue using the equipment, 
software, commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace 
or modify to the State’s satisfaction the same with equipment, software, commodity or service of 
equivalent function and performance so that it becomes non-infringing, or, if the option is not reasonably 
available to Contractor, (iii) accept its return by the State with appropriate credits to the State against the 
Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the 
State ceasing its use and returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to 
pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed 
based on written specifications of the State; (ii) use of the equipment in a configuration other than 
implemented or approved in writing by the Contractor, including, but not limited to, any modification of the 
equipment by the State; or (iii) the combination, operation, or use of the equipment with equipment or 
software not supplied by the Contractor under this Contract. 

2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding 
the expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions 
that occurred before expiration or cancellation. 

2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under this Contract. 
(a) After the State receives notice of the action or proceeding involving a claim for which it will seek 

indemnification, the State must promptly notify Contractor of the claim in writing and take or assist 
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default 
judgment against Contractor.  No failure to notify the Contractor relieves the Contractor of its 
indemnification obligations except to the extent that the Contractor can prove damages attributable 
to the failure.  Within 10 days following receipt of written notice from the State relating to any claim, 
the Contractor must notify the State in writing whether Contractor agrees to assume control of the 
defense and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim 
and before the State receiving Contractor’s Notice of Election, the State is entitled to defend against 
the claim, at the Contractor’s expense, and the Contractor shall be responsible for any reasonable 
costs incurred by the State in defending against the claim during that period. 

(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State is entitled to participate 
in the defense of the claim and to employ counsel at its own expense to assist in the handling of the 
claim and to monitor and advise the State about the status and progress of the defense; (ii) the 
Contractor must, at the request of the State, demonstrate to the reasonable satisfaction of the State, 
the Contractor’s financial ability to carry out its defense and indemnity obligations under this 
Contract; (iii) the Contractor must periodically advise the State about the status and progress of the 
defense and must obtain the prior written approval of the State before entering into any settlement 
of the claim or ceasing to defend against the claim and (iv) to the extent that any principles of 
Michigan governmental or public law may be involved or challenged, the State has the right, at its 
own expense, to control the defense of that portion of the claim involving the principles of Michigan 
governmental or public law.  But the State may retain control of the defense and settlement of a 
claim by notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s 
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information requested by the State under clause (ii) of this paragraph if the State determines that 
the Contractor has failed to demonstrate to the reasonable satisfaction of the State the Contractor’s 
financial ability to carry out its defense and indemnity obligations under this Section.  Any litigation 
activity on behalf of the State, or any of its subdivisions under this Section, must be coordinated with 
the Department of Attorney General.  In the event the insurer’s attorney represents the State under 
this Section, the insurer’s attorney may be required to be designated as a Special Assistant 
Attorney General by the Attorney General of the State of Michigan.   

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the 
State as provided above, the State may defend the claim in the manner as it may deem appropriate, 
at the cost and expense of Contractor.  If it is determined that the claim was one against which 
Contractor was required to indemnify the State, upon request of the State, Contractor must promptly 
reimburse the State for all the reasonable costs and expenses.   

 
2.150 Termination/Cancellation  

2.151 Notice and Right to Cure 
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is 
curable, then the State will provide the Contractor with written notice of the breach and a time period (not 
less than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable for 
successive or repeated breaches or if the State determines in its sole discretion that the breach poses a 
serious and imminent threat to the health or safety of any person or the imminent loss, damage, or 
destruction of any real or tangible personal property.   

2.152 Termination for Cause 
(a) The State may terminate this contract, for cause, by notifying the Contractor in writing, if the 

Contractor (i) breaches any of its material duties or obligations under this Contract (including a 
Chronic Failure to meet any particular SLA), or (ii) fails to cure a breach within the time period 
specified in the written notice of breach provided by the State 

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in 
terminating this Contract, including but not limited to, State administrative costs, reasonable 
attorneys’ fees and court costs, and any reasonable additional costs the State may incur to procure 
the Services/Deliverables required by this Contract from other sources.  Re-procurement costs are 
not consequential, indirect or incidental damages, and cannot be excluded by any other terms 
otherwise included in this Contract, provided the costs are not in excess of 50% more than the 
prices for the Service/Deliverables provided under this Contract. 

(c) If the State chooses to partially terminate this Contract for cause, charges payable under this 
Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the 
State must pay for all Services/Deliverables for which Final Acceptance has been granted provided 
up to the termination date.  Services and related provisions of this Contract that are terminated for 
cause must cease on the effective date of the termination. 

(d) If the State terminates this Contract for cause under this Section, and it is determined, for any 
reason, that Contractor was not in breach of contract under the provisions of this section, that 
termination for cause must be deemed to have been a termination for convenience, effective as of 
the same date, and the rights and obligations of the parties must be limited to that otherwise 
provided in this Contract for a termination for convenience. 

2.153 Termination for Convenience 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a 
termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion 
of the State and may include, but not necessarily be limited to (a) the State no longer needs the Services 
or products specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or 
regulations make implementation of the Services no longer practical or feasible, (c) unacceptable prices 
for Additional Services or New Work requested by the State, or (d) falsification or misrepresentation, by 
inclusion or non-inclusion, of information material to a response to any RFP issued by the State.  The 
State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written 
notice at least 30 days before the date of termination.  If the State chooses to terminate this Contract in 
part, the charges payable under this Contract must be equitably adjusted to reflect those 
Services/Deliverables that are terminated.  Services and related provisions of this Contract that are 
terminated for cause must cease on the effective date of the termination. 
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2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this 

Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the 
State to effect continued payment under this Contract are not appropriated or otherwise made 
available, the State must terminate this Contract and all affected Statements of Work, in whole or in 
part, at the end of the last period for which funds have been appropriated or otherwise made 
available by giving written notice of termination to Contractor.  The State must give Contractor at 
least 30 days advance written notice of termination for non-appropriation or unavailability (or the 
time as is available if the State receives notice of the final decision less than 30 days before the 
funding cutoff). 

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the 
Services or production of Deliverables to be provided by Contractor are not appropriated or 
otherwise unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of 
the Services or the change the production of Deliverables in the manner and for the periods of time 
as the State may elect.  The charges payable under this Contract will be equitably adjusted to 
reflect any equipment, services or commodities not provided by reason of the reduction. 

(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services 
to be provided by Contractor under this Section, the State must pay Contractor for all Work-in-
Process performed through the effective date of the termination or reduction in level, as the case 
may be and as determined by the State, to the extent funds are available.  This Section will not 
preclude Contractor from reducing or stopping Services/Deliverables or raising against the State in 
a court of competent jurisdiction, any claim for a shortfall in payment for Services performed or 
Deliverables finally accepted before the effective date of termination. 

2.155 Termination for Criminal Conviction 
The State may terminate this Contract immediately and without further liability or penalty in the event 
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a 
criminal offense related to a State, public or private Contract or subcontract. 

2.156 Termination for Approvals Rescinded  
The State may terminate this Contract if any final administrative or judicial decision or adjudication 
disapproves a previously approved request for purchase of personal services under Constitution 1963, 
Article 11, § 5, and Civil Service Rule 7-1.  In that case, the State will pay the Contractor for only the work 
completed to that point under the Contract.  Termination may be in whole or in part and may be 
immediate as of the date of the written notice to Contractor or may be effective as of the date stated in the 
written notice. 

2.157 Rights and Obligations upon Termination 
(a) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified 

in the notice of termination, (b) take any action that may be necessary, or that the State may direct, 
for preservation and protection of Deliverables or other property derived or resulting from this 
Contract that may be in Contractor’s possession, (c) return all materials and property provided 
directly or indirectly to Contractor by any entity, agent or employee of the State, (d) transfer title in, 
and deliver to, the State, unless otherwise directed, all Deliverables intended to be transferred to the 
State at the termination of the Contract and which are resulting from the Contract (which must be 
provided to the State on an “As-Is” basis except to the extent the amounts paid by the State in 
respect of the items included compensation to Contractor for the provision of warranty services in 
respect of the materials), and (e) take any action to mitigate and limit any potential damages, or 
requests for Contractor adjustment or termination settlement costs, to the maximum practical extent, 
including terminating or limiting as otherwise applicable those subcontracts and outstanding orders 
for material and supplies resulting from the terminated Contract. 

(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay 
Contractor for all charges due for Services provided before the date of termination and, if applicable, 
as a separate item of payment under this Contract, for Work In Process, on a percentage of 
completion basis at the level of completion determined by the State.  All completed or partially 
completed Deliverables prepared by Contractor under this Contract, at the option of the State, 
becomes the State’s property, and Contractor is entitled to receive equitable fair compensation for 
the Deliverables.  Regardless of the basis for the termination, the State is not obligated to pay, or 
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otherwise compensate, Contractor for any lost expected future profits, costs or expenses incurred 
with respect to Services not actually performed for the State. 

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and 
agreements for services and deliverables provided under this Contract, and may further pursue 
completion of the Services/Deliverables under this Contract by replacement contract or otherwise as 
the State may in its sole judgment deem expedient. 

2.158 Reservation of Rights 
Any termination of this Contract or any Statement of Work issued under it by a party must be with full 
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with 
respect to any claims arising before or as a result of the termination. 
 

2.160 Termination by Contractor 

2.161 Termination by Contractor 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is 
curable, then the Contractor shall provide the State with written notice of the breach and a time period 
(not less than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable 
for successive and repeated breaches. 
 
The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the 
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations 
under this Contract to an extent that makes it impossible or commercially impractical for the Contractor to 
perform the Services, or (iii) does not cure the breach within the time period specified in a written notice of 
breach.  But the Contractor must discharge its obligations under Section 2.160 before it terminates the 
Contract.  
 

2.170 Transition Responsibilities 

2.171 Contractor Transition Responsibilities 
If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, 
voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with 
direction provided by the State to assist in the orderly transition of equipment, services, software, leases, 
etc. to the State or a third party designated by the State.  If this Contract expires or terminates, the 
Contractor agrees to make all reasonable efforts to effect an orderly transition of services within a 
reasonable period of time that in no event will exceed 30 days.  These efforts must include, but are not 
limited to, those listed in Sections 2.141, 2.142, 2.143, 2.144, and 2.145. 

2.172 Contractor Personnel Transition 
The Contractor must work with the State, or a specified third party, to develop a transition plan setting 
forth the specific tasks and schedule to be accomplished by the parties, to effect an orderly transition.  
The Contractor must allow as many personnel as practicable to remain on the job to help the State, or a 
specified third party, maintain the continuity and consistency of the services required by this Contract.  In 
addition, during or following the transition period, in the event the State requires the Services of the 
Contractor’s subcontractors or vendors, as necessary to meet its needs, Contractor agrees to reasonably, 
and with good-faith, work with the State to use the Services of Contractor’s subcontractors or vendors.  
Contractor shall notify all of Contractor’s subcontractors of procedures to be followed during transition. 

2.173 Contractor Information Transition 
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed 
by the State, or specified third party, to properly provide the Services/Deliverables required under this 
Contract.  The Contractor shall provide the State with asset management data generated from the 
inception of this Contract through the date on which this Contractor is terminated in a comma-delineated 
format unless otherwise requested by the State.  The Contractor shall deliver to the State any remaining 
owed reports and documentation still in Contractor’s possession subject to appropriate payment by the 
State. 
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2.174 Contractor Software Transition 
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to 
perform the Services/use the Deliverables under this Contract.  This must include any documentation 
being used by the Contractor to perform the Services under this Contract.  If the State transfers any 
software licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to 
the State at their current revision level.  Upon notification by the State, Contractor may be required to 
freeze all non-critical changes to Deliverables/Services. 

2.175 Transition Payments 
If the transition results from a termination for any reason, the termination provisions of this Contract must 
govern reimbursement.  If the transition results from expiration, the Contractor shall be reimbursed for all 
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result 
from transition operations) at the rates agreed upon by the State.  The Contractor shall prepare an 
accurate accounting from which the State and Contractor may reconcile all outstanding accounts. 

2.176 State Transition Responsibilities 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 
unenforceable, the State agrees to reconcile all accounts between the State and the Contractor, complete 
any pending post-project reviews and perform any others obligations upon which the State and the 
Contractor agree. 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
  

2.180 Stop Work 

2.181 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or 
any part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work 
order is delivered to Contractor, and for any further period to which the parties may agree.  The stop work 
order must be identified as a stop work order and must indicate that it is issued under this Section 2.150.  
Upon receipt of the stop work order, Contractor must immediately comply with its terms and take all 
reasonable steps to minimize incurring costs allocable to the work covered by the stop work order during 
the period of work stoppage.  Within the period of the stop work order, the State must either:  (a) cancel 
the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 
2.130. 

2.182 Cancellation or Expiration of Stop Work Order 
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will 
agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract 
must be modified, in writing, accordingly, if:  (a) the stop work order results in an increase in the time 
required for, or in Contractor’s costs properly allocable to, the performance of any part of the Contract; 
and (b) Contractor asserts its right to an equitable adjustment within 30 calendar days after the end of the 
period of work stoppage; provided that, if the State decides the facts justify the action, the State may 
receive and act upon a Contractor proposal submitted at any time before final payment under the 
Contract.  Any adjustment will conform to the requirements of Section 2.024. 

2.183 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for 
reasons other than material breach, the termination must be deemed to be a termination for convenience 
under Section 2.153, and the State will pay reasonable costs resulting from the stop work order in 
arriving at the termination settlement.  For the avoidance of doubt, the State is not liable to Contractor for 
loss of profits because of a stop work order issued under this Section. 
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2.190 Dispute Resolution 

2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the 
Contract or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an 
increase in the amounts payable to Contractor under the Contract, or the time for Contractor’s 
performance, Contractor must submit a letter, together with all data supporting the claims, executed by 
Contractor’s Contract Administrator or the Contract Administrator's designee certifying that (a) the claim is 
made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to 
Contractor or the time for Contractor’s performance for which Contractor believes the State is liable and 
covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, 
and (c) the claim and the supporting data are current and complete to Contractor’s best knowledge and 
belief. 

2.192 Informal Dispute Resolution 
(a) All disputes between the parties must be resolved under the Contract Management procedures in 
this Contract.  If the parties are unable to resolve any disputes after compliance with the processes, the 
parties must meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of 
attempting to resolve the dispute without the need for formal legal proceedings, as follows: 
(1) The representatives of Contractor and the State must meet as often as the parties reasonably 
deem necessary to gather and furnish to each other all information with respect to the matter in issue 
which the parties believe to be appropriate and germane in connection with its resolution.  The 
representatives must discuss the problem and negotiate in good faith in an effort to resolve the dispute 
without the necessity of any formal proceeding. 
(2) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract will be honored in order that each of the parties 
may be fully advised of the other’s position.  
(3) The specific format for the discussions will be left to the discretion of the designated State and 
Contractor representatives, but may include the preparation of agreed upon statements of fact or written 
statements of position.  
(4) Following the completion of this process within 60 calendar days, the Director of Purchasing 
Operations, DMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 
calendar days.  The opinion regarding the dispute must be considered the State’s final action and the 
exhaustion of administrative remedies. 
(b) This Section will not be construed to prevent either party from instituting, and a party is authorized 
to institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to 
preserve a superior position with respect to other creditors, or under Section 2.193. 
(c) The State will not mediate disputes between the Contractor and any other entity, except state 
agencies, concerning responsibility for performance of work under the Contract. 

2.193 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor shall not be subject to the 
provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms 
of the Contract by the other party is the that the damages to the party resulting from the breach will be so 
immediate, so large or severe and so incapable of adequate redress after the fact that a temporary 
restraining order or other immediate injunctive relief is the only adequate remedy. 

2.194 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being 
resolved except to the extent the issue in dispute precludes performance (dispute over payment must not 
be deemed to preclude performance) and without limiting either party’s right to terminate the Contract as 
provided in Section 2.150, as the case may be. 
 

2.200 Federal and State Contract Requirements 

2.201 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or 
applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of 
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employment, or any matter directly or indirectly related to employment, because of race, color, religion, 
national origin, ancestry, age, sex, height, weight, and marital status, physical or mental disability.  
Contractor further agrees that every subcontract entered into for the performance of this Contract or any 
purchase order resulting from this Contract will contain a provision requiring non-discrimination in 
employment, as specified here, binding upon each Subcontractor.  This covenant is required under the 
Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil 
Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a 
material breach of the Contract. 

2.202 Unfair Labor Practices  
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an 
employer whose name appears in the current register of employers failing to correct an unfair labor 
practice compiled under section 2 of the Act.  This information is compiled by the United States National 
Labor Relations Board.  A Contractor of the State, in relation to the Contract, must not enter into a 
contract with a Subcontractor, manufacturer, or supplier whose name appears in this register.  Under 
section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of the Contract, 
the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of 
Contractor appears in the register. 

2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor must comply with the Department of Civil Services 
Rule 2-20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, 
the Contractor must comply with Civil Service regulations and any applicable agency rules provided to the 
Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 

2.204 Prevailing Wage 
The rates of wages and fringe benefits to be paid each class of individuals employed by the Contractor, 
its subcontractors, their subcontractors, and all persons involved with the performance of this Contract in 
privity of contract with the Contractor shall not be less than the wage rates and fringe benefits established 
by the Michigan Department of Labor and Economic Development, Wage and Hour Bureau, schedule of 
occupational classification and wage rates and fringe benefits for the local where the work is to be 
performed.  The term Contractor shall include all general contractors, prime contractors, project 
managers, trade contractors, and all of their contractors or subcontractors and persons in privity of 
contract with them. 
 
The Contractor, its subcontractors, their subcontractors and all persons involved with the performance of 
this contract in privity of contract with the Contractor shall keep posted on the work site, in a conspicuous 
place, a copy of all wage rates and fringe benefits as prescribed in the contract.  You must also post, in a 
conspicuous place, the address and telephone number of the Michigan Department of Labor and 
Economic Development, the office responsible for enforcement of the wage rates and fringe benefits.  
You shall keep an accurate record showing the name and occupation of the actual wage and benefits 
paid to each individual employed in connection with this contract.  This record shall be available to the 
State upon request for reasonable inspection. 
 
If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals 
by the Contractor, it is understood that the trades omitted shall also be paid not less than the wage rate 
and fringe benefits prevailing in the local where the work is to be performed. 
 

2.210 Governing Law 

2.211 Governing Law 
The Contract must in all respects be governed by, and construed according to, the substantive laws of the 
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law 
of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 

2.212 Compliance with Laws 
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables.   
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2.213 Jurisdiction 
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any 
claim between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably 
waives any objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the 
court or the laying of venue of the court or on the basis of forum non conveniens or otherwise.  Contractor 
agrees to appoint agents in the State of Michigan to receive service of process. 
 
 

2.220 Limitation of Liability  

2.221 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for 
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims 
for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal 
injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to 
claims covered by other specific provisions of this Contract calling for liquidated damages; or to court 
costs or attorney’s fees awarded by a court in addition to damages after litigation based on this Contract. 
 
The Contractor’s liability for damages to the State is limited to two times the value of the Contract or 
$500,000 which ever is higher.  The foregoing limitation of liability does not apply to claims for 
infringement of United States patent, copyright, trademarks or trade secrets; to claims for personal injury 
or damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims 
covered by other specific provisions of this Contract calling for liquidated damages; or to court costs or 
attorney’s fees awarded by a court in addition to damages after litigation based on this Contract. 
 
The State’s liability for damages to the Contractor is limited to the value of the Contract. 
 

2.230 Disclosure Responsibilities  

2.231 Disclosure of Litigation 
Contractor must disclose any material criminal litigation, investigations or proceedings involving the 
Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or 
proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) must 
notify the State of any material civil litigation, arbitration or proceeding which arises during the term of the 
Contract and extensions, to which Contractor (or, to the extent Contractor is aware, any Subcontractor) is 
a party, and which involves:  (i) disputes that might reasonably be expected to adversely affect the 
viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of fraud 
against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public 
entity arising out of their business dealings with governmental or public entities.  The Contractor must 
disclose in writing to the Contract Administrator any litigation, investigation, arbitration or other proceeding 
(collectively, "Proceeding") within 30 days of its occurrence.  Details of settlements that are prevented 
from disclosure by the terms of the settlement may be annotated.  Information provided to the State from 
Contractor’s publicly filed documents referencing its material litigation will be deemed to satisfy the 
requirements of this Section.  
 
If any Proceeding disclosed to the State under this Section, or of which the State otherwise becomes 
aware, during the term of this Contract would cause a reasonable party to be concerned about: 
(a) the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its 

terms and conditions, or 
(b) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct 

which is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a 
breach of this Contract or a violation of Michigan law, regulations or public policy, then the 
Contractor must provide the State all reasonable assurances requested by the State to demonstrate 
that:   

(1) Contractor and its Subcontractors will be able to continue to perform this Contract and any 
Statements of Work according to its terms and conditions, and  

(2) Contractor and its Subcontractors have not and will not engage in conduct in performing the 
Services which is similar in nature to the conduct alleged in the Proceeding. 

(c) Contractor must make the following notifications in writing:  
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(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has 
occurred, or is certain to occur, or a change that could result in changes in the valuation of its 
capitalized assets in the accounting records, Contractor must notify DMB Purchasing Operations. 

(2) Contractor must also notify DMB Purchasing Operations within 30 days whenever changes to 
asset valuations or any other cost changes have occurred or are certain to occur as a result of a 
change in ownership or officers.  

(3) Contractor must also notify DMB Purchase Operations within 30 days whenever changes to 
company affiliations occur. 

2.232 Call Center Disclosure   
Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact 
center services to the State must disclose the location of its call or contact center services to inbound 
callers.  Failure to disclose this information is a material breach of this Contract. 

2.233 Bankruptcy 
The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, 
and, at its option, may take possession of the “Work in Process” and finish the Works in Process by 
whatever appropriate method the State may deem expedient if: 
(a) the Contractor files for protection under the bankruptcy laws;  
(b) an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;  
(d) the Contractor makes a general assignment for the benefit of creditors; or 
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its 

affiliates can deliver the services under this Contract.  
 
Contractor shall fix appropriate notices or labels on the Work in Process to indicate ownership by the 
State.  To the extent reasonably possible, materials and Work in Process must be stored separately from 
other stock and marked conspicuously with labels indicating ownership by the State. 
 

2.240 Performance  

2.241 Time of Performance 
(a) Contractor must use commercially reasonable efforts to provide the resources necessary to 

complete all Services and Deliverables according to the time schedules contained in the Statements 
of Work and other Exhibits governing the work, and with professional quality. 

(b) Without limiting the generality of Section 2.241, Contractor must notify the State in a timely manner 
upon becoming aware of any circumstances that may reasonably be expected to jeopardize the 
timely and successful completion of any Deliverables/Services on the scheduled due dates in the 
latest State-approved delivery schedule and must inform the State of the projected actual delivery 
date. 

(c) If the Contractor believes that a delay in performance by the State has caused or will cause the 
Contractor to be unable to perform its obligations according to specified Contract time periods, the 
Contractor must notify the State in a timely manner and must use commercially reasonable efforts 
to perform its obligations according to the Contract time periods notwithstanding the State’s failure.  
Contractor shall not be in default for a delay in performance to the extent the delay is caused by the 
State. 

2.242 Service Level Agreement (SLA) 
(a) SLAs will be completed with the following operational considerations: 
 

(1) SLAs will not be calculated for individual Incidents where any event of Excusable Failure has 
been determined; Incident means any interruption in Services. 

(2) SLAs will not be calculated for individual Incidents where loss of service is planned and where the 
State has received prior notification or coordination. 

(3) SLAs will not apply if the applicable Incident could have been prevented through planning 
proposed by Contractor and not implemented at the request of the State.  To invoke this 
consideration, complete documentation relevant to the denied planning proposal must be 
presented to substantiate the proposal. 
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(4) Time period measurements will be based on the time Incidents are received by the Contractor 
and the time that the State receives notification of resolution based on 24x7x365 time period, 
except that the time period measurement will be suspended based on the following: 
(i) Time period(s) will not apply where Contractor does not have access to a physical State 

Location and where access to the State Location is necessary for problem identification and 
resolution. 

(ii) Time period(s) will not apply where Contractor needs to obtain timely and accurate 
information or appropriate feedback and is unable to obtain timely and accurate information 
or appropriate feedback from the State. 

(b) Chronic Failure for any Service(s) will be defined as three unscheduled outage(s) or interruption(s) 
on any individual Service for the same reason or cause or if the same reason or cause was 
reasonably discoverable in the first instance over a rolling 30 day period.  Chronic Failure will result 
in the State’s option to terminate the effected individual Service(s) and procure them from a different 
vendor for the chronic location(s) with Contractor to pay the difference in charges for up to three 
additional months.  The termination of the Service will not affect any tiered pricing levels. 

(c) Root Cause Analysis will be performed on any Business Critical outage(s) or outage(s) on Services 
when requested by the Contract Administrator.  Contractor shall provide its analysis within two 
weeks of outage(s) and provide a recommendation for resolution. 

(d) All decimals must be rounded to two decimal places with five and greater rounding up and four and 
less rounding down unless otherwise specified. 

2.243 Liquidated Damages   
The parties acknowledge that late or improper completion of the Work will cause loss and damage to the 
State, and that it would be impracticable and extremely difficult to fix the actual damage sustained by the 
State as a result.  Therefore, Contractor and the State agree that if there is late or improper completion of 
the Work and the State does not elect to exercise its rights under Section 2.141, the State is entitled to 
collect liquidated damages in the amount of $5,000.00 and an additional $100.00 per day for each day 
Contractor fails to remedy the late or improper completion of the Work.  Liquidated damages will not 
exceed the total value of the contract. 
 
Unauthorized Removal of any Key Personnel  
It is acknowledged that an Unauthorized Removal will interfere with the timely and proper completion of 
the Contract, to the loss and damage of the State, and that it would be impracticable and extremely 
difficult to fix the actual damage sustained by the State as a result of any Unauthorized Removal.  
Therefore, Contractor and the State agree that in the case of any Unauthorized Removal in respect of 
which the State does not elect to exercise its rights under Section 2.141, the State may assess liquidated 
damages against Contractor as specified below.   
 
For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the 
liquidated damages amount is $25,000.00 per individual if the Contractor identifies a replacement 
approved by the State under Section 2.060 and assigns the replacement to the Project to shadow the 
Key Personnel who is leaving for a period of at least 30 days before the Key Personnel’s removal. 
 
If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least 30 days, in 
addition to the $25,000.00 liquidated damages for an Unauthorized Removal, Contractor must pay the 
amount of $833.33 per day for each day of the 30 day shadow period that the replacement Key Personnel 
does not shadow the removed Key Personnel, up to $25,000.00 maximum per individual.  The total 
liquidated damages that may be assessed per Unauthorized Removal and failure to provide 30 days of 
shadowing must not exceed $50,000.00 per individual and will not exceed the total value of the contract. 

2.244 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the 
Contract to the extent the default, damage or delay is caused by government regulations or requirements 
(executive, legislative, judicial, military or otherwise), power failure, electrical surges or current 
fluctuations, lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures 
of transportation, equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; 
riots, civil disorders; strikes or other labor disputes, embargoes; injunctions (provided the injunction was 
not issued as a result of any fault or negligence of the party seeking to have its default or delay excused); 
or any other cause beyond the reasonable control of a party; provided the non-performing party and its 
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Subcontractors are without fault in causing the default or delay, and the default or delay could not have 
been prevented by reasonable precautions and cannot reasonably be circumvented by the non-
performing party through the use of alternate sources, workaround plans or other means, including 
disaster recovery plans.   
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-
performing party will be excused from any further performance of its affected obligation(s) for as long as 
the circumstances prevail.  But the party must use commercially reasonable efforts to recommence 
performance whenever and to whatever extent possible without delay.  A party must promptly notify the 
other party in writing immediately after the excusable failure occurs, and also when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s 
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State 
determines that performance is not likely to be resumed within a period of time that is satisfactory to the 
State in its reasonable discretion, then at the State’s option:  (a) the State may procure the affected 
Services/Deliverables from an alternate source, and the State is not be liable for payment for the 
unperformed Services/ Deliverables not provided under the Contract for so long as the delay in 
performance continues; (b) the State may terminate any portion of the Contract so affected and the 
charges payable will be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the 
State may terminate the affected Statement of Work without liability to Contractor as of a date specified 
by the State in a written notice of termination to the Contractor, except to the extent that the State must 
pay for Services/Deliverables provided through the date of termination. 
 
The Contractor shall not have the right to any additional payments from the State as a result of any 
Excusable Failure occurrence or to payments for Services not rendered/Deliverables not provided as a 
result of the Excusable Failure condition.  Defaults or delays in performance by Contractor which are 
caused by acts or omissions of its Subcontractors will not relieve Contractor of its obligations under the 
Contract except to the extent that a Subcontractor is itself subject to an Excusable Failure condition 
described above and Contractor cannot reasonably circumvent the effect of the Subcontractor’s default or 
delay in performance through the use of alternate sources, workaround plans or other means. 
 

2.250 Approval of Deliverables  

2.251 Delivery of Deliverables 
A list of the Deliverables to be prepared and delivered by Contractor including, for each Deliverable, the 
scheduled delivery date and a designation of whether the Deliverable is a document (“Written 
Deliverable”) or a Custom Software Deliverable is attached, if applicable.  All Deliverables shall be 
completed and delivered for State review and written approval and, where applicable, installed in 
accordance with the State-approved delivery schedule and any other applicable terms and conditions of 
this Contract. 
 
Prior to delivering any Deliverable to the State, Contractor shall first perform all required quality assurance 
activities, and, in the case of Custom Software Deliverables, System Testing to verify that the Deliverable 
is complete and in conformance with its specifications.  Before delivering a Deliverable to the State, 
Contractor shall certify to the State that (1) it has performed such quality assurance activities, (2) it has 
performed any applicable testing, (3) it has corrected all material deficiencies discovered during such 
quality assurance activities and testing, (4) the Deliverable is in a suitable state of readiness for the 
State’s review and approval, and (5) the Deliverable/Service has all Critical Security patches/updates 
applied. 
 
In discharging its obligations under this Section, Contractor shall be at all times (except where the parties 
agree otherwise in writing) in compliance with Level 3 of the Software Engineering Institute’s Capability 
Maturity Model for Software (“CMM Level 3”) or its equivalent. 

2.252 Contractor System Testing 
Contractor shall be responsible for System Testing each Custom Software Deliverable in Contractor’s 
development environment prior to turning over the Custom Software Deliverable to the State for User 
Acceptance Testing and approval.  Contractor’s System Testing shall include the following, at a minimum, 
plus any other testing required by CMM Level 3 or Contractor’s system development methodology: 
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Contractor shall be responsible for performing Unit Testing and incremental Integration Testing of the 
components of each Custom Software Deliverable.  
 
Contractor’s System Testing will also include Integration Testing of each Custom Software Deliverable to 
ensure proper inter-operation with all prior software Deliverables, interfaces and other components that 
are intended to inter-operate with such Custom Software Deliverable, and will include Regression 
Testing, volume and stress testing to ensure that the Custom Software Deliverables are able to meet the 
State’s projected growth in the number and size of transactions to be processed by the Application and 
number of users, as such projections are set forth in the applicable Statement of Work. 
 
Contractor’s System Testing will also include Business Function Testing and Technical Testing of each 
Application in a simulated production environment.  Business Function Testing will include testing of full 
work streams that flow through the Application as the Application will be incorporated within the State’s 
computing environment.  The State shall participate in and provide support for the Business Function 
Testing to the extent reasonably requested by Contractor. Within ten (10) days before the 
commencement of Business Function Testing pursuant to this Section, Contractor shall provide the State 
for State review and written approval Contractor’s test plan for Business Function Testing. 
 
Within five (5) Business Days following the completion of System Testing pursuant to this Section, 
Contractor shall provide to the State a testing matrix establishing that testing for each condition identified 
in the System Testing plans has been conducted and successfully concluded.  To the extent that testing 
occurs on State premises, the State shall be entitled to observe or otherwise participate in testing under 
this Section as the State may elect.   

2.253 Approval of Deliverables, In General 
All Deliverables (Written Deliverables and Custom Software Deliverables) require formal written approval 
by the State, in accordance with the following procedures.  Formal approval by the State requires that the 
Deliverable be confirmed in writing by the State to meet its specifications, which, in the case of Custom 
Software Deliverables, will include the successful completion of State User Acceptance Testing, to be led 
by the State with the support and assistance of Contractor.  The parties acknowledge that the approval 
process set forth herein will be facilitated by ongoing consultation between the parties, visibility of interim 
and intermediate Deliverables and collaboration on key decisions. 
 
The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of 
Deliverables being reviewed.  If Contractor fails to provide a Deliverable to the State in a timely manner, 
the State will nevertheless use commercially reasonable efforts to complete its review or testing within the 
applicable State Review Period.   
 
Before commencement of its review or testing of a Deliverable, the State may inspect the Deliverable to 
confirm that all components of the Deliverable (e.g., software, associated documentation, and other 
materials) have been delivered.  If the State determines that the Deliverable is incomplete, the State may 
refuse delivery of the Deliverable without performing any further inspection or testing of the Deliverable.  
Otherwise, the review period will be deemed to have started on the day the State receives the Deliverable 
and the applicable certification by Contractor in accordance with this Section. 
 
The State will approve in writing a Deliverable upon confirming that it conforms to and, in the case of a 
Custom Software Deliverable, performs in accordance with, its specifications without material deficiency.  
The State may, but shall not be required to, conditionally approve in writing a Deliverable that contains 
material deficiencies if the State elects to permit Contractor to rectify them post-approval.  In any case, 
Contractor shall be responsible for working diligently to correct within a reasonable time at Contractor’s 
expense all deficiencies in the Deliverable that remain outstanding at the time of State approval. 
 
If, after three (3) opportunities (the original and two repeat efforts), Contractor is unable to correct all 
deficiencies preventing State approval of a Deliverable, the State may:  (i) demand that Contractor cure 
the failure and give Contractor additional time to cure the failure at the sole expense of Contractor; or (ii) 
keep this Contract in force and do, either itself or through other parties, whatever Contractor has failed to 
do, in which event Contractor shall bear any excess expenditure incurred by the State in so doing beyond 
the contract price for such Deliverable and will pay the State an additional sum equal to ten percent (10%) 
of such excess expenditure to cover the State’s general expenses without the need to furnish proof in 
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substantiation of such general expenses; or (iii) terminate this Contract for default, either in whole or in 
part by notice to Contractor (and without the need to afford Contractor any further opportunity to cure).  
Notwithstanding the foregoing, the State shall not use, as a basis for exercising its termination rights 
under this Section, deficiencies discovered in a repeat State Review Period that could reasonably have 
been discovered during a prior State Review Period.   
 
The State, at any time and in its own discretion, may halt the UAT or approval process if such process 
reveals deficiencies in or problems with a Deliverable in a sufficient quantity or of a sufficient severity as 
to make the continuation of such process unproductive or unworkable.  In such case, the State may 
return the applicable Deliverable to Contractor for correction and re-delivery prior to resuming the review 
or UAT process and, in that event, Contractor shall correct the deficiencies in such Deliverable in 
accordance with the Contract, as the case may be. 
 
Approval in writing of a Deliverable by the State shall be provisional; that is, such approval shall not 
preclude the State from later identifying deficiencies in, and declining to accept, a subsequent Deliverable 
based on or which incorporates or inter-operates with an approved Deliverable, to the extent that the 
results of subsequent review or testing indicate the existence of deficiencies in the subsequent 
Deliverable, or if the Application of which the subsequent Deliverable is a component otherwise fails to be 
accepted pursuant to Section 2.080.  

2.254 Process for Approval of Written Deliverables 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable 
Statement of Work following delivery of the final version of the Written Deliverable (failing which the State 
Review Period, by default, shall be five (5) Business Days for Written Deliverables of one hundred (100) 
pages or less and ten (10) Business Days for Written Deliverables of more than one hundred (100) 
pages).  The duration of the State Review Periods will be doubled if the State has not had an opportunity 
to review an interim draft of the Written Deliverable prior to its submission to the State.  The State agrees 
to notify Contractor in writing by the end of the State Review Period either stating that the Written 
Deliverable is approved in the form delivered by Contractor or describing any deficiencies that must be 
corrected prior to approval of the Written Deliverable (or at the State’s election, subsequent to approval of 
the Written Deliverable).  If the State delivers to Contractor a notice of deficiencies, Contractor shall 
correct the described deficiencies and within five (5) Business Days for deliverables less than one 
hundred (100) pages and within 10 Business Days for deliverables or more than one hundred (100) 
pages resubmit the Deliverable in a form that shows all revisions made to the original version delivered to 
the State.  Contractor’s correction efforts will be made at no additional charge.  Upon receipt of a 
corrected Written Deliverable from Contractor, the State will have a reasonable additional period of time, 
not to exceed the length of the original State Review Period, to review the corrected Written Deliverable 
to confirm that the identified deficiencies have been corrected. 

2.255 Process for Approval of Custom Software Deliverables 
The State will conduct UAT of each Custom Software Deliverable in accordance with the following 
procedures to determine whether it meets the criteria for State approval – i.e., whether it conforms to and 
performs in accordance with its specifications without material deficiencies.   
 
Within thirty (30) days (or such other number of days as the parties may agree to in writing) prior to 
Contractor’s delivery of any Custom Software Deliverable to the State for approval, Contractor shall 
provide to the State a set of proposed test plans, including test cases, scripts, data and expected 
outcomes, for the State’s use (which the State may supplement in its own discretion) in conducting UAT 
of the Custom Software Deliverable.  Contractor, upon request by the State, shall provide the State with 
reasonable assistance and support during the UAT process. 
 
For the Custom Software Deliverables listed in an attachment, the State Review Period for conducting 
UAT will be as indicated in the attachment.  For any other Custom Software Deliverables not listed in an 
attachment, the State Review Period shall be the number of days agreed in writing by the parties (failing 
which it shall be forty-five (45) days by default).  The State Review Period for each Custom Software 
Deliverable will begin when Contractor has delivered the Custom Software Deliverable to the State 
accompanied by the certification required by this Section and the State’s inspection of the Deliverable 
has confirmed that all components of it have been delivered. 
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The State’s UAT will consist of executing test scripts from the proposed testing submitted by Contractor, 
but may also include any additional testing deemed appropriate by the State.  If the State determines 
during the UAT that the Custom Software Deliverable contains any deficiencies, the State will notify 
Contractor of the deficiency by making an entry in an incident reporting system available to both 
Contractor and the State.  Contractor shall modify promptly the Custom Software Deliverable to correct 
the reported deficiencies, conduct appropriate System Testing (including, where applicable, Regression 
Testing) to confirm the proper correction of the deficiencies and re-deliver the corrected version to the 
State for re-testing in UAT.  Contractor shall coordinate the re-delivery of corrected versions of Custom 
Software Deliverables with the State so as not to disrupt the State’s UAT process.  The State will promptly 
re-test the corrected version of the Software Deliverable after receiving it from Contractor. 
 
Within three (3) business days after the end of the State Review Period, the State will give Contractor a 
written notice indicating the State’s approval or rejection of the Custom Software Deliverable according to 
the criteria and process set out in this Section. 

2.256 Final Acceptance 
“Final Acceptance” shall be considered to occur when the Custom Software Deliverable to be delivered 
has been approved by the State and has been operating in production without any material deficiency for 
fourteen (14) consecutive days.  If the State elects to defer putting a Custom Software Deliverable into 
live production for its own reasons, not based on concerns about outstanding material deficiencies in the 
Deliverable, the State shall nevertheless grant Final Acceptance of the Project. 
 

2.260 Ownership  

2.261 Ownership of Work Product by State 
The State owns all Deliverables, as they are work made for hire by the Contractor for the State.  The 
State owns all United States and international copyrights, trademarks, patents or other proprietary rights 
in the Deliverables.   

2.262 Vesting of Rights 
With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, 
and upon creation of each Deliverable automatically assigns, to the State, ownership of all United States 
and international copyrights, trademarks, patents, or other proprietary rights in each and every 
Deliverable, whether or not registered by the Contractor, insofar as any the Deliverable, by operation of 
law, may not be considered work made for hire by the Contractor for the State.  From time to time upon 
the State’s request, the Contractor must confirm the assignment by execution and delivery of the 
assignments, confirmations of assignment, or other written instruments as the State may request.  The 
State may obtain and hold in its own name all copyright, trademark, and patent registrations and other 
evidence of rights that may be available for Deliverables. 

2.263 Rights in Data  
The State is the owner of all data made available by the State to the Contractor or its agents, 
Subcontractors or representatives under the Contract.  The Contractor shall not use the State’s data for 
any purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold, 
assigned, leased or otherwise disposed of to the general public or to specific third parties or commercially 
exploited by or on behalf of the Contractor.  No employees of the Contractor, other than those on a strictly 
need-to-know basis, have access to the State’s data.  Contractor shall not possess or assert any lien or 
other right against the State’s data.  Without limiting the generality of this Section, the Contractor must 
only use personally identifiable information as strictly necessary to provide the Services and must 
disclose the information only to its employees who have a strict need-to-know the information.  The 
Contractor must comply at all times with all laws and regulations applicable to the personally identifiable 
information.   
 
The State is the owner of all State-specific data under the Contract.  The State may use the data provided 
by the Contractor for any purpose.  The State will not possess or assert any lien or other right against the 
Contractor’s data.  Without limiting the generality of this Section, the State may use personally identifiable 
information only as strictly necessary to utilize the Services and must disclose the information only to its 
employees who have a strict need to know the information, except as provided by law.  The State must 
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comply at all times with all laws and regulations applicable to the personally identifiable information.  
Other material developed and provided to the State remains the State’s sole and exclusive property. 

2.264 Ownership of Materials 
The State and the Contractor shall continue to own their respective proprietary technologies developed 
before entering into the Contract.  Any hardware bought through the Contractor by the State, and paid for 
by the State, will be owned by the State.  Any software licensed through the Contractor and sold to the 
State, will be licensed directly to the State. 
 

2.270 State Standards 

2.271 Existing Technology Standards   
The Contractor shall adhere to all existing standards as described within the comprehensive listing of the 
State’s existing technology standards at http://www.michigan.gov/dit. 

2.272 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with the 
State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must 
be required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.  
The State reserves the right to terminate Contractor’s access to the State system if a violation occurs. 

2.273  Systems Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without 
written authorization from the Project Manager.  Any changes Contractor makes to State systems with the 
State’s approval must be done according to applicable State procedures, including security, access and 
configuration management procedures.   
 

2.280 Extended Purchasing    

2.281 MiDEAL (Michigan Delivery Extended Agreements Locally  
Public Act 431 of 1984 permits DMB to provide purchasing services to any city, village, county, township, 
school district, intermediate school district, non-profit hospital, institution of higher education, community, 
or junior college.  A current listing of approved program members is available at: 
www.michigan.gov/buymichiganfirst.  Unless otherwise stated, the Contractor must ensure that the non-
state agency is an authorized purchaser before extending the Contract pricing. 
 
The Contractor shall supply Contract Services and equipment to these local governmental agencies at 
the established State of Michigan contract prices and terms to the extent applicable and where available.  
The Contractor must send its invoices to, and pay the local unit of government, on a direct and individual 
basis. 
 
To the extent that authorized local units of government purchase quantities of Services and/or equipment 
under this Contract, the quantities of Services and/or equipment purchased will be included in 
determining the appropriate rate wherever tiered pricing based on quantity is provided. 

2.282 State Employee Purchases-Reserved 
 

2.290 Environmental Provision    

2.291 Environmental Provision 
Energy Efficiency Purchasing Policy:  The State seeks wherever possible to purchase energy efficient 
products.  This includes giving preference to U.S. Environmental Protection Agency (EPA) certified 
‘Energy Star’ products for any category of products for which EPA has established Energy Star 
certification.  For other purchases, the State may include energy efficiency as one of the priority factors to 
consider when choosing among comparable products. 
 
Environmental Purchasing Policy:  The State of Michigan is committed to encouraging the use of 
products and services that impact the environment less than competing products. The State is 
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accomplishing this by including environmental considerations in purchasing decisions, while remaining 
fiscally responsible, to promote practices that improve worker health, conserve natural resources, and 
prevent pollution. Environmental components that are to be considered include: recycled content and 
recyclables; energy efficiency; and the presence of undesirable materials in the products, especially those 
toxic chemicals which are persistent and bioaccumulative. The Contractor should be able to supply 
products containing recycled and environmentally preferable materials that meet performance 
requirements and is encouraged to offer such products throughout the duration of this Contract. 
Information on any relevant third party certification (such as Green Seal, Energy Star, etc.) should also be 
provided. 
 
Hazardous Materials:  For the purposes of this Section, “Hazardous Materials” is a generic term used to 
describe asbestos, ACBMs, PCBs, petroleum products, construction materials including paint thinners, 
solvents, gasoline, oil, and any other material the manufacture, use, treatment, storage, transportation or 
disposal of which is regulated by the federal, state or local laws governing the protection of the public 
health, natural resources or the environment.  This includes, but is not limited to, materials the as 
batteries and circuit packs, and other materials that are regulated as (1) “Hazardous Materials” under the 
Hazardous Materials Transportation Act, (2) “chemical hazards” under the Occupational Safety and 
Health Administration standards, (3) “chemical substances or mixtures” under the Toxic Substances 
Control Act, (4) “pesticides” under the Federal Insecticide Fungicide and Rodenticide Act, and (5) 
“hazardous wastes” as defined or listed under the Resource Conservation and Recovery Act. 
(a) The Contractor must use, handle, store, dispose of, process, transport and transfer any material 

considered a Hazardous Material according to all federal, State and local laws.  The State must 
provide a safe and suitable environment for performance of Contractor’s Work.  Before the 
commencement of Work, the State must advise the Contractor of the presence at the work site of 
any Hazardous Material to the extent that the State is aware of the Hazardous Material.  If the 
Contractor encounters material reasonably believed to be a Hazardous Material and which may 
present a substantial danger, the Contractor must immediately stop all affected Work, notify the 
State in writing about the conditions encountered, and take appropriate health and safety 
precautions. 

(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a 
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not 
brought to the site by the Contractor, or does not result in whole or in part from any violation by the 
Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and 
transfer of Hazardous Materials, the State must order a suspension of Work in writing.  The State 
must proceed to have the Hazardous Material removed or rendered harmless.  In the alternative, 
the State must terminate the affected Work for the State’s convenience. 

(c) Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor 
must resume Work as directed in writing by the State.  Any determination by the Michigan 
Department of Community Health or the Michigan Department of Environmental Quality that the 
Hazardous Material has either been removed or rendered harmless is binding upon the State and 
Contractor for the purposes of resuming the Work.  If any incident with Hazardous Material results in 
delay not reasonable anticipatable under the circumstances and which is attributable to the State, 
the applicable SLAs for the affected Work will not be counted in a time as mutually agreed by the 
parties.  

(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from 
any violation by the Contractor of any laws covering the use, handling, storage, disposal of, 
processing, transport and transfer of Hazardous Material, or from any other act or omission within 
the control of the Contractor, the Contractor must bear its proportionate share of the delay and costs 
involved in cleaning up the site and removing and rendering harmless the Hazardous Material 
according to Applicable Laws to the condition approved by applicable regulatory agency(ies). 

 
Labeling:  Michigan has a Consumer Products Rule pertaining to labeling of certain products containing 
volatile organic compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-
3310_4108-173523--,00.html 
 
Refrigeration and Air Conditioning:  The Contractor shall comply with the applicable requirements of 
Sections 608 and 609 of the Clean Air Act (42 U.S.C. 7671g and 7671h) as each or both apply to this 
contract. 
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Environmental Performance:  Waste Reduction Program - Contractor shall establish a program to 
promote cost-effective waste reduction in all operations and facilities covered by this contract. The 
Contractor's programs shall comply with applicable Federal, State, and local requirements, specifically 
including Section 6002 of the Resource Conservation and Recovery Act (42 U.S.C. 6962, et seq.). 
 

2.300 Deliverables 

2.301 Software - Reserved 

2.302 Hardware-Reserved 

2.303 Equipment to be New-Reserved 

2.304 Equipment to be New and Prohibited Products-Reserved 
 

2.310 Software Warranties 

2.311 Performance Warranty-Reserved 

2.312 No Surreptitious Code Warranty-Reserved 

2.313 Calendar Warranty-Reserved 

2.314 Third-party Software Warranty-Reserved 

2.315 Physical Media Warranty-Reserved 
 
 

2.320 Software Licensing 

2.321 Cross-License, Deliverables Only, License to Contractor -Reserved 

2.322 Cross-License, Deliverables and Derivative Work, License to Contractor-Reserved 

2.323 License Back to the State-Reserved 

2.324 License Retained by Contractor-Reserved 

2.325 Pre-existing Materials for Custom Software Deliverables-Reserved 
 

2.330 Source Code Escrow-Reserved 

2.331 Definition - Reserved 

2.332 Delivery of Source Code into Escrow- Reserved 

2.333 Delivery of New Source Code into Escrow- Reserved 

2.334 Verification- Reserved 

2.335 Escrow Fees- Reserved 

2.336 Release Events- Reserved 

2.337 Release Event Procedures- Reserved 

2.338 License- Reserved 
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2.339 Derivative Works- Reserved 
 

2.400 Other Provisions 
 
2.411 Forced Labor, Convict Labor, or Indentured Servitude Made Materials 
Bidder represents and certifies that, to the best of its knowledge and belief no foreign (outside of the U.S.) 
made equipment, materials, or supplies, will be furnished to the State under any resulting Contract, that 
have been produced in whole or in part by forced labor, convict labor, or indentured servitude. 
 

_________ (Initial) 
 
2.421 Knowledge of Child Labor for Listed End Products 
(a) “Forced or indentured child labor” means all work or service: 

(i) Exacted from any person under the age of 18 under the menace of any penalty for its 
nonperformance and for which the worker does not offer himself voluntarily; or  
(ii) Performed by any person under the age of 18 under a contract the enforcement of which 
can be accomplished by process or penalties.  
 

(b) Listed end products.  The following end product(s) being acquired under this solicitation is (are) 
included in the List of Products Requiring Contractor Certification as to Forced or Indentured Child Labor, 
identified by their country of origin.  There is a reasonable basis to believe that listed end products from 
the listed countries of origin may have been mined, produced, or manufactured by forced or indentured 
child labor.  
 

Listed End Product Listed Country of Origin 
 
 

 

 
 

 

 
 

 

 
 
(c) Certification. The State will not make award to a Bidder unless the Bidder, by checking the 
appropriate block, certifies to one of the following: 
 

(     ) The Bidder will not supply any end product listed in paragraph (b) of this provision that 
was mined, produced, or manufactured in a corresponding country as listed for that end product.  
 
(     ) The Bidder may supply an end product listed in paragraph (b) of this provision that was 
mined, produced, or manufactured in the corresponding country as listed for that product. The 
Bidder certifies that it has made a good faith effort to determine whether forced or indentured 
child labor was used to mine, produce, or manufacture the end product.  On the basis of those 
efforts, the Bidder certifies that it is not aware of any the use of child labor. 

 
_________ (Initial) 
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Attachment A 
Cost Table 

 
 
 

 
No. Project Cost(s) Cost ($)  Comments 

A.  Execution of Five Summits 
 

$29,120 Payment will be made upon receipt 
of itemized invoice as it relates to 
Section 1.104 Work & 
Deliverables, pg 12. 

B.  Statewide GIS Business Plan 
 

$16,010 Payment will be made upon receipt 
of itemized invoice as it relates to 
Section 1.104 Work & 
Deliverables, pg 12. 

C.  Marketing Plan for Data 
Stewardship 

$21,870 Payment will be made upon receipt 
of itemized invoice as it relates to 
Section 1.104 Work & 
Deliverables, pg 13. 

D.  Other  
Give breakdown in Table 2 

$0  

 Total Project Cost $67,000.00  
 
 
 
 


