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CONTRACT SUMMARY 

FOREST CERTIFICATION AND ANNUAL SURVEILLANCE AUDITS MDNRE 
INITIAL EFFECTIVE DATE INITIAL EXPIRATION DATE INITIAL AVAILABLE OPTIONS EXPIRATION DATE BEFORE 

CHANGE(S) NOTED BELOW

July 7, 2010 December 30, 2015 5 - 1 Year December 30, 2016 

PAYMENT TERMS DELIVERY TIMEFRAME 

  N/A 

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING 

□ P-Card ☐ Direct Voucher (DV) ☐ Other □ Yes ☒ No 
MINIMUM DELIVERY REQUIREMENTS 

N/A 
DESCRIPTION OF CHANGE NOTICE 

OPTION LENGTH OF OPTION EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE 

☒ 4 Years ☐   December 30, 2020 

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE 

$294,151.00 $142,921.00 $437,072.00 
DESCRIPTION 

Effective December 31, 2016, this contract is exercising the remaining four option years and is increased by $142,921.00. The 
revised contract expiration date is December 30, 2020. 

Attachment A, Price Proposal has been updated with the fixed annual pricing for the four year renewal, listed below: 

2017 FSC/SFI Surveillance Audit: $27,633 
2018 FSC/SFI Surveillance Audit: $27,633 
2019 FSC/SFI Surveillance Audit: $27,633 
2020 FSC/SFI Joint Recertification Audit: $60,022 
 
All other terms, conditions, specifications, and pricing remain the same. Per contractor and agency agreement, DTMB 
Procurement approval, and State Administrative Board approval on December 20, 2016. 
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DESCRIPTION: Effective June 10, 2016, this Contract is increased by $30,000.00. Please note the Contract Administrator has 
been changed to Dan Stevens and vendor contact has been changed to Norman Boatwright. All other terms, conditions, 
specifications, and pricing remain the same, per Contractor and Agency agreement, and DTMB Procurement approval.
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DESCRIPTION: Forest Certification and Annual Surveillance Audits MDNRE 

INITIAL EFFECTIVE DATE  INITIAL EXPIRATION DATE 

INITIAL AVAILABLE 
OPTIONS 

EXPIRATION DATE BEFORE  
CHANGE(S) NOTED BELOW 

July 7, 2010  December 30, 2015  5 - 1 Year December 30, 2016   

PAYMENT TERMS DELIVERY TIMEFRAME 

NET 45 N/A 

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING 

☐ P-card     ☐ Direct Voucher (DV)            ☐ Other ☐ Yes       ☒ No 
MINIMUM DELIVERY REQUIREMENTS 

DESCRIPTION OF CHANGE NOTICE 

OPTION LENGTH OF OPTION EXTENSION 
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REVISED EXP. DATE 

☐  ☐  December 30, 2016 

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE 

$ 264,151.00 $ 30,000.00 $ 294,151.00 
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CONTRACT SUMMARY 

DESCRIPTION: Forest Certification and Annual Surveillance Audits ‐ DNR 

INITIAL EFFECTIVE DATE 
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CHANGE(S) NOTED BELOW 

July 7, 2010 December 30, 2015 (5) 1‐Year Options December 30, 2015 
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Net 45 N/A N/A 
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NOTICE 
TO 

 CONTRACT NO.   071B0200269  
 between 
 THE STATE OF MICHIGAN 
 and 
NAME & ADDRESS OF CONTRACTOR TELEPHONE  (734) 827-6866 
  Christian Lupo 
 NSF-ISR  

 789 N. Dixboro Road  
 Ann Arbor, MI  48105 BUYER/CA   (517) 241-1916 
                                                                     lupo@nsf-isr.org Jim Wilson 
Contract Compliance Inspector:  Mary Nowinski  (517) 241-2100

Forest Certification and Annual Surveillance Audits - MDNRE 
CONTRACT PERIOD:   From:  July 7, 2010 To:  December 30, 2015
TERMS SHIPMENT 

Net 45 N/A 
F.O.B. SHIPPED FROM 

N/A N/A 
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   N/A 
 
 

 
The terms and conditions of this Contract are those of RFP #071I0200093, this Contract 
Agreement and the vendor's quote.  In the event of any conflicts between the specifications, and 
terms and conditions, indicated by the State and those indicated by the vendor, those of the 
State take precedence. 
 
Current Authorized Spend Limit:      $194,151.00 
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 between 
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MISCELLANEOUS INFORMATION: 
 
The terms and conditions of this Contract are those of RFP #071I0200093, this Contract 
Agreement and the vendor's quote.  In the event of any conflicts between the specifications, 
and terms and conditions, indicated by the State and those indicated by the vendor, those of 
the State take precedence. 
 
Current Authorized Spend Limit:      $194,151.00 
 
 
THIS IS NOT AN ORDER:  This Contract Agreement is awarded on the basis of our inquiry 
bearing the RFP #071I0200093.  Orders for delivery may be issued directly by the Department of 
Natural Resources and Environment through the issuance of a Purchase Order Form. 
 

 
FOR THE CONTRACTOR: 
 

  
FOR THE STATE: 

NSF-ISR   
Firm Name  Signature 

  Jim Wilson, Buyer Specialist 

Authorized Agent Signature  Name/Title 
  Services Division, Purchasing Operations

Authorized Agent (Print or Type)  Division  
   

Date  Date 
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DEFINITIONS 

 
24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a leap year). 
 
Additional Service means any Services within the scope of the Contract, but not specifically provided under any 
Statement of Work.  

 
Audit Period means the seven year period following Contractor’s provision of any work under the Contract. 
 
Bidder(s) are those companies that submit a proposal in response to the RFP. 
   
Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from 8:00am EST 
through 5:00pm EST unless otherwise stated. 

 
Blanket Purchase Order is an alternate term for Contract and is used in the Plan Sponsors’ computer system.   

 
CCI means Contract Compliance Inspector. 
 
Days means calendar days unless otherwise specified. 

 
Deleted – Not Applicable means that section is not applicable or included in this Contract.  This is used as a placeholder 
to maintain consistent numbering. 
 
Deliverable means physical goods and/or services required or identified in a Statement of Work. 
 
DMB means the Michigan Department of Management and Budget. 
 
Environmentally Preferable Products means a product or service that has a lesser or reduced effect on human health 
and the environment when compared with competing products or services that serve the same purpose.  Such products 
or services may include, but are not limited to:  those which contain recycled content, minimize waste, conserve energy or 
water, and reduce the amount of toxics either disposed of or consumed. 
 
Hazardous Material means any material defined as hazardous under the latest version of federal Emergency Planning 
and Community Right-to-Know Act of 1986 (including revisions adopted during the term of the Contract). 
 
Incident means any interruption in any function performed for the benefit of a Plan Sponsor. 
 
Key Personnel means any personnel identified in Section 1.031 as Key Personnel. 
 
New Work means any Services/Deliverables outside the scope of the Contract and not specifically provided under any 
Statement of Work, such that once added will result in the need to provide the Contractor with additional consideration. 
“New Work” does not include Additional Service.  
 
Ozone-depleting Substance means any substance the Environmental Protection Agency designates in 40 CFR part 82 
as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or 
(2) Class II, including, but not limited to, hydrochlorofluorocarbons. 
 
Post-Consumer Waste means any product generated by a business or consumer which has served its intended end use; 
and which has been separated or diverted from solid waste for the purpose of recycling into a usable commodity or 
product, and which does not include post-industrial waste. 
 
Post-Industrial Waste means industrial by-products which would otherwise go to disposal and wastes generated after 
completion of a manufacturing process, but does not include internally generated scrap commonly returned to industrial or 
manufacturing processes. 
 
Recycling means the series of activities by which materials that are no longer useful to the generator are collected, 
sorted, processed, and converted into raw materials and used in the production of new products.  This definition excludes 
the use of these materials as a fuel substitute or for energy production. 
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Reuse means using a product or component of municipal solid waste in its original form more than once. 
 
RFP means a Request for Proposal designed to solicit proposals for services. 
 
Services means any function performed for the benefit of the State. 
 
SLA means Service Level Agreement. 
 
Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant, or contaminant 
entering any waste stream or otherwise released into the environment prior to recycling, energy recovery, treatment, or 
disposal. 
 
State Location means any physical location where the State performs work.  State Location may include state-owned, 
leased, or rented space. 
 
Subcontractor means a company selected by the Contractor to perform a portion of the Services, but does not include 
independent contractors engaged by Contractor solely in a staff augmentation role. 
 
Unauthorized Removal means the Contractor’s removal of Key Personnel without the prior written consent of the State. 
 
Waste Prevention means source reduction and reuse, but not recycling. 
 
Pollution Prevention means the practice of minimizing the generation of waste at the source and, when wastes cannot 
be prevented, utilizing environmentally sound on-site or off-site reuse and recycling.  The term includes equipment or 
technology modifications, process or procedure modifications, product reformulation or redesign, and raw material 
substitutions.  Waste treatment, control, management, and disposal are not considered pollution prevention, per the 
definitions under Part 143, Waste Minimization, of the Natural Resources and Environmental Protection Act (NREPA), 
1994 PA 451, as amended. 
 
Work in Progress means a Deliverable that has been partially prepared, but has not been presented to the State for 
Approval. 
 
Work Product refers to any data compilations, reports, and other media, materials, or other objects or works of 
authorship created or produced by the Contractor as a result of an in furtherance of performing the services required by 
the Contract.   
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Article 1 – Statement of Work (SOW) 

 
 

1.010 Project Identification 
 
1.011 Project Request 
 
This is a Contract for services to conduct full assessments and ongoing annual surveillance audits for the Michigan 
Department of Natural Resources and Environment (MDNRE) in order to maintain certification of sustainable 
management for the Michigan State Forest System under the Forest Stewardship Council (FSC) and Sustainable Forestry 
Initiative (SFI) programs (recertification).  This project will involve recertification of FSC certificate #SCS-FM/COC-090N 
dated 12/31/2005 and expiring 12/18/2010, and SFI certificate number #NSF-SFIS-5Y031-52 dated 12/09/2005 and 
expiring 12/18/2010. 
 
Dual certification under both standards is currently planned, however, there is a possibility that FSC or SFI certification 
may be dropped if future revisions to the Standard is determined to be unacceptable to the Department.  The objective 
currently is to obtain a favorable third-party recertification of the State Forest Program relative to the standards of the 
aforementioned certification systems. 
 
The certification cycle under the SFI Standard has changed to three years rather than a five year cycle effective January, 
2010.  If SFI succeeds in obtaining an International Standards Organization (ISO) exception allowing a return to a five 
year certification cycle, there may be a shift in future audit schedule. 
 
1.012 Background 
 
The Michigan Department of Natural Resources and Environment, Forest, Mineral, and Fire Management Division 
(MDNRE-FMD) and Wildlife Division (WD) co-manage 3.9 million of the 21 million acres of forested land in the state of 
Michigan. Authorizing legislation found in Part 5 of Public Act 451 of 1994, as amended, details various aspects of this 
management. Michigan State Forest lands have historically been managed for multiple uses including aesthetics, 
recreation, timber, wildlife, soil and water conservation, biodiversity preservation and restoration, and minerals. Many 
management operations depend on the revenues from products sold from commercial operations on these lands.  Major 
users of some forest products will only purchase products from lands that are certified as practicing sustainable forest 
management under a third party standard. 
 
On February 11, 2005 Michigan Governor Jennifer Granholm announced that these state forests would be managed 
under the concepts of sustainable forest certification and that dual third party certification would be sought and obtained 
by December 31, 2005.  To comply with the Governor’s announcement, maintain the market for certain forest products, 
and to continue the tradition of multiple-use management on a sustainable basis, the State of Michigan sought and 
attained certification of its State Forest System in December 2005 under the Forest Stewardship Council (FSC) and the 
Sustainable Forestry Initiative (SFI) standards.  The expiration date for FSC Certification is December 31, 2010, and for 
SFI Certification is December 8, 2010. 
 
MDNRE-FMD has 15 forest management units within the State Forest system and additional administrative offices as 
outlined in Attachment B.  Michigan currently intends to maintain dual SFI and FSC certification.  
 
 
Status of Current Operations Systems 
 
Michigan’s current system of management and operational planning includes a computerized forest inventory that is 
updated annually for approximately one-tenth of the State Forest area.  There are two inventory systems in place, an 
older technology called Operations inventory (OI), and a new technology termed Integrated Forest Monitoring, 
Assessment and Prescription (IFMAP) system.  Operations inventory utilizes older technology and will be phased out and 
replaced by IFMAP which is an updated GIS-based inventory scheduled to be fully implemented beginning in 2012.  The 
new inventory will provide closer tracking of a wider range of resource variables, treatment activities, and conditions than 
is currently kept.  
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Likewise, timber sale treatments are proposed and tracked in a computerized system that is also in the process of being 
rewritten and updated to improve functionality.  Treatments and other management actions tracked in both these systems 
are proposed, reviewed, and approved in a formal process with formalized policies, procedures, and approvals that 
involve an increasing amount of public involvement at various levels from proposal through treatment completion.  These 
efforts are ongoing at this time. 
 
 
Status of Planning 
 
State forest lands are co-managed by the Forest, Mineral and Fire Management and Wildlife Divisions. Management for 
these lands is done within 15 Forest Management Units. 
 
The MDNRE uses a 3-tiered planning structure for the management of Michigan’s State Forest resources; statewide, 
regional and unit levels.  The Michigan State Forest Management Plan (approved April 10, 2008) and the four Regional 
State Forest Management Plans (under development) provide landscape-level analyses and direction to assist tactical 
decisions for management of forest stands and compartments at the unit level.  Michigan’s State Forests have well-
established tactical planning called Compartment Review which is conducted at the Forest Management Unit level and 
which generates an Annual Plan of Work. 
 
The Annual Plan of Work is derived from the 10-year planning cycle for forest compartments.  The Annual plan of work is 
operationally implemented by Operations Inventory and Compartment Review Procedures, as contained in Forest, 
Mineral and Fire management Division (FMD) Policy and Procedure 441 dated January 10, 2000.  Annual compartment 
reviews by year of entry are conducted at the Forest Management Unit level, and the aggregate of all forest prescriptions 
from compartment reviews are contained in the Annual Plan of Work, which represents the tactical level of planning for 
State Forest operations. 
 
The MDNRE will be developing strategic plans that will address all ownerships in a region (including all DNRE lands – 
forests, parks and wildlife areas, other public plans, and private lands), which will be known as Ecoregional Resource 
Plans (ERP).  ERP’s will provide strategic goals and objectives that will inform Regional State Forest Management Plans.  
The MDNRE has many other plans that are related to specific program areas, including the Michigan’s Wildlife Action 
Plan, the Michigan Off-Road Vehicle Plan, the Michigan State Comprehensive Outdoor Recreation Plan, Natural River 
plans, and others. 
 
 
Policy & Procedures 
 
Formal policies and procedures exist and are documented in policy manuals for MDNRE-FMD and Wildlife Division, as 
well as other Natural Resources Commission policies.  These are not all maintained in an up-to-date condition, and some 
gaps likely exist vis-a-vis forest certification standards.  The DNRE forest certification internet site has links to DNRE 
policy and procedure and other information related to this CONTRACT (see “Forest Certification Audits”) at: 
http://www.michigan.gov/dnr/0,1607,7-153-30301_33360---,00.html 
 
 
Forest Certification Work Instructions 
 
Work instructions are new or updated Department operational procedures initially developed in 2005 that helped close the 
forest certification gaps at that time and ensured compliance with all indicators in the forest certification standards.  All 
proposed actions identified in the Department’s Forest Certification Action Plan were implemented through 21 work 
instructions. 
 
Work instruction implementation is an important focus of the MDNRE’s management review system, and is an important 
focus of MDNRE internal audits.  The work instructions make forest certification more manageable for Department staff 
and they are refined as needed in order to maintain conformance with forest certification standards.  Current versions of 
the work instructions can be found on the DNRE internet at: http://www.michigan.gov/dnr/0,1607,7-153-30301_33360-
144865--,00.html 
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1.020 Scope of Work and Deliverables 

 
1.021 Lands in Scope 
 
State owned lands that are part of the State Forest system will be included in this work.  In terms of forest operations, this 
means that all lands which currently are inventoried under either the OI system or IFMAP system, are identified in a state 
forest compartment, and go through the compartment review process are included in the “state forest system”.  Acreage 
of the state forest system is 3.816 million acres, located within 15 Forest Management Units. 
 
State-owned lands that are not part of the State Forest system are not currently in the scope of certification. The following 
MDNRE properties are currently explicitly excluded from the certification project: 
 

 Lands under long term military lease to the Michigan National Guard (roughly 112,000 acres) 
 Lands leased to Luce County (2,600 acres) 
 Excised lands planted to GMO wildlife food crops (estimated 200 -300 acres) 
 State Fish Hatcheries 
 State Forest Nursery (intensive non-forest use) 
 Administrative Office and facilities 
 State Parks and Recreation Areas 
 Wildlife Management Areas not part of the State Forest System primarily located in the southern lower peninsula 
 

The scope of this project may be expanded to include additional lands during the life of the contract.  MDNRE staff will be 
available for coordination and assistance to define and identify lands within scope. 
 
1.022 Work and Deliverable 
This Contract is for services to conduct independent third party audits to enable the Michigan State Forests to maintain 
sustainable forestry certification under the SFI and FSC Standards.  The Contractor must provide Deliverables/Services 
and staff, and otherwise do all things necessary for or incidental to the performance of work, as set forth below: 
 
The Contractor will perform both audits (joint SFI and FSC evaluation) and consult on needed preparations or remedies.  
The audits and other related work as contracted, must comply with the protocols for FSC/SFI forest certification. 
 
The Contractor shall use the same audit team and a coordinated auditing protocol, including: 
 

 Unified audit team 
 Coordinated document request 
 Joint On-Site Readiness Review and Audit Planning 
 Integrated opening and closing Meetings and daily meetings 
 Overlapping use of audit evidence 
 Coordination of FSC stakeholder process with relevant SFI performance measures. 

 
The following is a preliminary analysis of the major tasks involved for developing the end product of this project.  The 
Contractor is not, however, constrained from supplementing this listing with additional steps, sub tasks or elements 
deemed necessary to permit the development of alternative approaches or the application of proprietary analytical 
techniques.  The recertification process for both systems must be completed by 12/9/2010 for SFI and 12/31/2010 for 
FSC in order to continue an unbroken chain of certification for the Michigan State Forest system. 
 
 
1. FSC Recertification and Surveillance Audits 
 
Evaluate Michigan’s State Forest system to determine if management policies, practices, procedures and monitoring 
processes conform with the standards for Forest Stewardship Council (FSC) certification.  The review shall include an 
analysis and subsequent report to: 
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1. Identify elements where conformance with current forest certification standards is acceptable. 
2.  Identify specific certification standards with which current policies, practices, procedures and monitoring 

processes do not conform, or where conformance is incomplete. 
3. In the case of deficiencies, details should be provided. 

 
Deliverable: Conduct an FSC recertification audit and annual surveillance audits according to, and in conformance with, 
FSC standards.  Draft Recertification audit report is due by 11/1/2010, detailing SFI certification along with any conditions 
for MDNRE-FMD State Forests.  Subsequent Annual Surveillance Audit reports are due in conformance with the FSC 
Standard detailing any conditions for maintaining FSC Certification.   

 A deadline of 11/1/2010 has been established for contract work related to FSC recertification audit to be 
completed and for the draft audit report to be submitted.   

 DNRE will be provided a minimum two week period to review and comment on a draft audit report before it is 
finalized.   

 Field audits will be based on a mutually acceptable timeline.  Surveillance field audits shall be avoided in the 
month of September and first week of October.  Conducting field audits in the month of October is preferred. 

 Annual Surveillance audits will be conducted in conformance with FSC Standards. 
 This part of the Contract may be cancelled if funding for FSC certification is not received, or the Department 

determines to no longer pursue FSC certification due to changes or revision in the Standard. 
 
 
2. SFI Recertification and Surveillance Audits 
 
Evaluate Michigan’s State Forest system to determine if management policies, practices, procedures and monitoring 
processes conform with the standards for Sustainable Forestry Initiative (SFI) certification.  The review shall include an 
analysis and subsequent report to: 
 

1. Identify elements where conformance with current forest certification standards is acceptable. 
2. Identify specific certification standards with which current policies, practices, procedures and monitoring processes 

do not conform or where conformance is incomplete. 
3. In the case of deficiencies, details should be provided. 
 

Deliverable:  Conduct an SFI recertification audit and annual surveillance audits according to, and in conformance with, 
SFI standards.  Draft Recertification audit report is due by 11/1/2010, detailing SFI certification along with any conditions 
for MDNRE-FMD State Forests.  Subsequent Annual Surveillance Audit reports due in conformance with the SFI 
Standard detailing any conditions for maintaining SFI Certification.  Field audits shall not occur in the month of September 
or first week of October.  Conducting field audits in the month of October is preferred. 

 A deadline of 11/1/2010 has been established for contract work related to the SFI recertification audit to be 
completed, and for the draft audit report to be submitted. 

 DNRE will be provided a minimum two week period to review and comment on a draft audit report before it is 
finalized.   

 Field audits will be based on a mutually acceptable timeline.  Surveillance field audits shall be avoided in the 
month of September and first week of October.  Conducting field audits in the month of October is preferred. 

 Annual Surveillance audits will be conducted in conformance with SFI Standards. 
 This part of the contract may be cancelled if funding for certification under the SFI Standard is not received. 

 
Timeline for completion of project by due date will be monitored by the MDNRE-FMD project manager on a monthly and 
quarterly basis.  Failure to meet project deadline will result in the State’s forests not meeting the recertification deadline of 
December 9, 2010 for SFI and December 31, 2010 for FSC. 
 
MDNRE staff will be available for collaboration and coordination with subcontractors if needed. 
 
Contractor will not be required to produce or provide written policies or procedures for MDNRE, although they may be 
asked to advise and comment on MDNRE’s, or an MDNRE sub-contractor’s work in preparation of such documents. 
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1.030 Roles and Responsibilities 

 
1.031 Contractor Staff, Roles, and Responsibilities 
The audit team for the certification audit will be comprised of the following: 
 
Dr. Robert J. Hrubes, Lead Auditor 
Mike Ferrucci, Lead Auditor 
Kathryn Fernholz, Lead Report Author 
Paul Pingrey, Forester 
Dr. David Capen, Biologist 
 
The audit team for the surveillance audits will be composed of a two-person team that will vary based on audit focus for 
that year and auditor availability.  Each year one or both of the original team leaders (Dr. Robert J. Hrubes and/or Mike 
Ferrucci) will participate in the annual/surveillance audit.  The other original team leader may, some years, be replaced by 
one of the team members, who would service in the lead auditor role as needed. 

 
 

1.040 Project Plan 
 
1.041 Project Plan Management 
The Contractor will provide a timeline for work on the project, including any preliminary reviews, pre-assessment findings, 
documentation submittals, surveys, public meetings, field audits, exit reviews, draft reports/responses, final report, etc.  
Indicate whether team members will review documentation and reports before arriving on-site for the field review.  Provide 
a general field audit agenda including the types and numbers of properties that will be visited.  Describe the supporting 
material, services and staff availability (or practical limits on the number of field audit participants) you expect from the 
Department.  Indicate what information you will require from the Department for annual reporting. 

 
1.042 Reports 
One hard copy of each report will be created using tools that are compatible with the Microsoft office standard desktop 
tools, without need for conversion.  One copy of each report will be provided on a CD-ROM.  Both the hard copy and 
electronic version of each report will be delivered to the MDNRE-FMD project manager. 
 
FSC Audit 

Draft Recertification audit report due by 11/1/2010.  DNRE will be provided a minimum two week period to review and 
comment on the draft report. 
 
Subsequent annual surveillance audit reports must include a full report of the audit.  Details of all findings, conditions, 
etc. must be included.  DNRE will be provided a minimum two week period to review and comment on a draft 
surveillance audit report before it is finalized.  Surveillance audit reports must be finalized within 60 days of the field 
audit. 

 
SFI Audit 

Draft Recertification audit report due by 11/1/2010.   DNRE will be provided a minimum two week period to review and 
comment on the draft report. 
 
Subsequent annual surveillance audit reports must include a full report of the audit.  Details of all findings, conditions, 
etc. must be included.  DNRE will be provided a minimum two week period to review and comment on a draft 
surveillance audit report before it is finalized.  Surveillance audit reports must be finalized within 60 days of the field 
audit. 
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1.050 Acceptance 

 
1.051 Criteria 
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables provided under 
this Contract: 
 
FSC Audit 
Audit report and annual surveillance audit reports due by appropriate date and must include a full report of the audit.  
Details of all findings, conditions, etc., must be included. 
 
SFI Audit 
Audit report and annual surveillance audit reports due be appropriate date and must include a full report of the audit.  
Details of all findings, conditions, etc. must be included. 
 
1.052 Final Acceptance 
Final acceptance of project will be upon receipt and acceptance by MDNRE of the final report for each phase of the 
project summarizing the entire work done in that phase. 
 
 

1.060 Proposal Pricing 
 
1.061 Proposal Pricing 
See Attachment A, Price Proposal 
 
1.062 Price Term 
Prices are subject to change at the end of each 365-day period.  Such changes must be based on changes in actual costs 
incurred.  Documentation of such changes must be provided with the request for price change in order to substantiate any 
requested change.  Purchasing Operations reserves the right to consider various pertinent information sources to evaluate 
price increase requests (such as the CPI and PPI, US City Average, as published by the US Department of Labor, Bureau 
of Labor Statistics).  Purchasing Operations also reserves the right to consider other information related to special 
economic and/or industry circumstances, when evaluating a price change request.  Changes may be either increases or 
decreases, and may be requested by either party.  Approved changes must be firm for the remainder of the Contract 
period unless further revised at the end of the next 365-day period.  Requests for price changes must be RECEIVED IN 
WRITING AT LEAST 10 DAYS PRIOR TO THEIR EFFECTIVE DATE, and are subject to written acceptance before 
becoming effective.  In the event new prices are not acceptable, the Contract may be cancelled.  The Contractor remains 
responsible for performing according to the Contract terms at the Contract price for all orders received before 
price revisions are approved or before the Contract is cancelled. 
 
1.063 Tax Excluded from Price  
(a) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales Tax.  Prices 
must not include the taxes.  Exemption Certificates for State Sales Tax will be furnished upon request. 
 
(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be reimbursable, if 
articles purchased under any resulting Contract are used for the State’s exclusive use.  Certificates showing exclusive use 
for the purposes of substantiating a tax-free or tax-reimbursable sale will be sent upon request.  If a sale is tax exempt or 
tax reimbursable under the Internal Revenue Code, prices must not include the Federal Excise Tax. 
 
 

1.070 Additional Requirements  
 
1.071 Additional Terms and Conditions specific to this Contract - Deleted – Not Applicable 
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Article 2, Terms and Conditions 

 
 
2.000 Contract Structure and Term 

 
2.001 Contract Term 
The Contract is for a period of up to five years beginning July 7, 2010, through 12/30/2015).  All outstanding Purchase 
Orders must also expire upon the termination (cancellation for any of the reasons listed in Section 2.150) of the Contract, 
unless otherwise extended under the Contract.  Absent an early termination for any reason, Purchase Orders issued but 
not expired, by the end of the Contract’s stated term, will remain in effect for the balance of the fiscal year for which they 
were issued. 
 
2.002 Options to Renew  
The Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its expiration.  
The Contract may be renewed for up to 5 additional 1 year periods.  
 
2.003 Legal Effect 
Contractor must show acceptance of the Contract by signing two copies of the Contract and returning them to the 
Contract Administrator.  The Contractor must not proceed with the performance of the work to be done under the 
Contract, including the purchase of necessary materials, until both parties have signed the Contract to show acceptance 
of its terms, and the Contractor receives a Contract release/purchase order that authorizes and defines specific 
performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or 
payment under the Contract, until Contractor is notified in writing that the Contract (or Change Order) has been approved 
by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against the 
Contract has been issued. 
 
2.004 Attachments & Exhibits  
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing the Contract, are 
incorporated in their entirety and form part of the Contract. 
 
2.005 Ordering 
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card Order, which 
must be approved by the Contract Administrator or the Contract Administrator's designee, to order any 
Services/Deliverables under the Contract.  All orders are subject to the terms and conditions of the Contract.  No 
additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order apply unless they are 
also specifically contained in that Purchase Order's or Blanket Purchase Order's accompanying Statement of Work.  
Exact quantities to be purchased are unknown, however, the Contractor must furnish all such materials and services as 
may be ordered during the CONTRACT period.  Quantities specified, if any, are estimates based on prior purchases, and 
the State is not obligated to purchase in these or any other quantities. 
 
2.006 Order of Precedence 
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each of 
which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the subject 
matter and supersedes all prior agreements, whether written or oral, with respect to the subject matter and as additional 
terms and conditions on the purchase order must apply as limited by Section 2.005. 
 
(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the 
Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of Work 
may not modify or amend the terms of the Contract, which may be modified or amended only by a formal Contract 
amendment.  
 
2.007 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and headings, 
including inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of the 
Contract.  
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2.008 Form, Function & Utility 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form, 
function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure the 
Deliverable/Service from another source.  
 
2.009 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the provisions 
of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and effect. 
 
2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the other party 
for the taking of any action under the Contract, the consent or approval must be in writing and must not be unreasonably 
withheld or delayed. 
 
2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right to later 
insist upon strict adherence to that term, or any other term, of the Contract. 
 
2.012 Survival 
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the parties’ 
respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of the Contract for any 
reason.  Specific references to survival in the Contract are solely for identification purposes and not meant to limit or 
prevent the survival of any other section. 
 

 
2.020 Contract Administration 

 
2.021 Issuing Office 
The Contract is issued by the Department of Management and Budget, Purchasing Operations and the Department of 
Natural Resources (collectively, including all other relevant State of Michigan departments and agencies, the “State”).  
Purchasing Operations is the sole point of contact in the State with regard to all procurement and contractual matters 
relating to the Contract.  Purchasing Operations is the only State office authorized to change, modify, amend, alter or 
clarify the prices, specifications, terms and conditions of the Contract.  The Contractor Administrator within 
Purchasing Operations for the Contract is: 
 

Jim Wilson 
Purchasing Operations 
Department of Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
Email:  WilsonJ4@michigan.gov 
Phone:  (517) 241-1916 

 
2.022 Contract Compliance Inspector  
After DMB-Purchasing Operations receives the properly executed Contract, it is anticipated that the Director of 
Purchasing Operations, in consultation with Department of Natural Resources and Environment, will direct the person 
named below, or any other person so designated, to monitor and coordinate the activities for the Contract on a day-to-day 
basis during its term.  However, monitoring of the Contract implies no authority to change, modify, clarify, amend, or 
otherwise alter the prices, terms, conditions and specifications of the Contract as that authority is retained by 
DMB Purchasing Operations.  The CCI for the Contract is: 
 
 Mary Nowinski, Contractor Administrator 
 MDNRE, Forest, Mineral & Fire Management 
 530 W. Allegan, 5th Floor, Mason Bldg. 
 Lansing, MI  48933 
 Nowinskim@michigan.gov 
 517-241-2100 
 517-373-2443 (FAX) 
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2.023 Project Manager 
The following individual will oversee the project: 
  
 Dennis Nezich 
 MDNRE, Forest, Mineral & Fire Management Division 
 Marquette Operations Service Center 
 1990 US-41 South 
 Marquette, MI  49855 
 Nezichd@michigan.gov 
 906-228-6561x3051 
 906-228-5245 (FAX)  
 
2.024 Change Requests 
The State reserves the right to request, from time to time, any changes to the requirements and specifications of the 
Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary business, it 
may become necessary for the State to discontinue certain business practices or create Additional Services/Deliverables.  
At a minimum, to the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be 
done, including tasks necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned, 
estimated hours for each individual per task, and a complete and detailed cost justification. 
 
If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to additional 
compensation for performing that service or providing that deliverable.   
 
Change Requests: 

(a)   By giving Contractor written notice within a reasonable time, the State must be entitled to accept a 
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the parties 
agree on carrying out a Change, a written Contract Change Notice must be prepared and issued under the 
Contract, describing the Change and its effects on the Services and any affected components of the Contract (a 
“Contract Change Notice”). 
(b)   No proposed Change may be performed until the proposed Change has been specified in a duly 
executed Contract Change Notice issued by the Department of Management and Budget, Purchasing Operations. 
(c)   If the State requests or directs the Contractor to perform any activities that Contractor believes constitute 
a Change, the Contractor must notify the State that it believes the requested activities are a Change before 
beginning to work on the requested activities.  If the Contractor fails to notify the State before beginning to work 
on the requested activities, then the Contractor waives any right to assert any claim for additional compensation 
or time for performing the requested activities.  If the Contractor commences performing work outside the scope 
of the Contract and then ceases performing that work, the Contractor must, at the request of the State, retract any 
out-of-scope work that would adversely affect the Contract.  

 
2.025 Notices 
Any notice given to a party under the Contract must be deemed effective, if addressed to the State contact as noted in 
Section 2.021 and the Contractor’s contact as noted on the cover page of the contract, upon:  (i) delivery, if hand 
delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by another means specified in 
this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) 
the next Business Day after being sent by a nationally recognized overnight express courier with a reliable tracking 
system.  
 
Either party may change its address where notices are to be sent by giving notice according to this Section. 
 
2.026 Binding Commitments 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf within the 
bounds set forth in the Contract.  Contractor may change the representatives from time to time upon written notice.  
 
2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, employee, or 
servant of Contractor or any of its Subcontractors must be deemed to be an employee, agent or servant of the State for 
any reason.  Contractor is solely and entirely responsible for its acts and the acts of its agents, employees, servants and 
Subcontractors during the performance of the Contract.  



TERMS AND CONDITIONS                                                                                   CONTRACT NO. 071B0200269    

#071B0200269 18

 
2.028 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties must not 
unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that is either requested or 
reasonably required of them in order for the other party to perform its responsibilities under the Contract.  
 
2.029 Assignments 
(a)  Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, to 
any other party (whether by operation of law or otherwise), without the prior written consent of the other party; provided, 
however, that the State may assign the Contract to any other State agency, department, division or department without 
the prior consent of Contractor and Contractor may assign the Contract to an affiliate so long as the affiliate is adequately 
capitalized and can provide adequate assurances that the affiliate can perform the requirements of the Contract.  The 
State may withhold consent from proposed assignments, subcontracts, or novations when the transfer of responsibility 
would operate to decrease the State’s likelihood of receiving performance on the Contract or the State’s ability to recover 
damages. 
 
(b)  Contractor may not, without the prior written approval of the State, assign its right to receive payments due under 
the Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to perform any of its 
contractual duties, and the requirement under the Contract that all payments must be made to one entity continues. 
 
(c)   If the Contractor intends to assign the Contract or any of the Contractor's rights or duties under the Contract, the 
Contractor must notify the State in writing at least 90 days before the assignment.  The Contractor also must provide the 
State with adequate information about the assignee within a reasonable amount of time before the assignment for the 
State to determine whether to approve the assignment.  

 
 

2.030 General Provisions 
 
2.031 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and Contract or 
project to which it relates must not be made without prior written State approval, and then only in accordance with the 
explicit written instructions from the State.  No results of the activities associated with the RFP and Contract are to be 
released without prior written approval of the State and then only to persons designated.   
 
2.032 Contract Distribution 
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of government 
unless other arrangements are authorized by Purchasing Operations.  
 
2.033 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and approvals for the 
delivery, installation and performance of the Services.  The State must pay for all costs and expenses incurred in 
obtaining and maintaining any necessary easements or right of way.  
 
2.034 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation specifically 
referenced that content and attempts to incorporate it into any other communication, unless the State has actual 
knowledge of the content and has expressly agreed to be bound by it in a writing that has been manually signed by an 
authorized representative of the State. 
 
2.035 Future Bidding Preclusion 
Contractor acknowledges that, to the extent the Contract involves the creation, research, investigation or generation of a 
future RFP, it may be precluded from bidding on the subsequent RFP.  The State reserves the right to disqualify any 
bidder if the State determines that the bidder has used its position (whether as an incumbent Contractor, or as a 
Contractor hired to assist with the RFP development, or as a Vendor offering free assistance) to gain a competitive 
advantage on the RFP. 
 
2.036 Freedom of Information 
All information in any proposal submitted to the State by Contractor and the Contract is subject to the provisions of the 
Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA”). 
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2.037 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.  
Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to 
providing Services/Deliverables under the Contract must provide the State with priority service for repair and work around 
in the event of a natural or man-made disaster. 
 
 

2.040 Financial Provisions 
 
2.041 Fixed Prices for Services/Deliverables 
Each Purchase Order issued under the Contract will specify the work to be done and the firm fixed price.  Payments 
will be made only upon completion of the work and acceptance by the State. 
 
2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under the Contract is subsequently reduced 
by the State, the parties must negotiate an equitable reduction in Contractor’s charges under such Statement of Work 
commensurate with the reduction in scope. 
 
2.043 Services/Deliverables Covered  
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under the Contract, the State 
must not be obligated to pay any amounts in addition to the charges specified in the Contract. 
 
2.044 Invoicing and Payment – In General 
(a) Each Statement of Work issued under the Contract must list (or indicate by reference to the appropriate Contract 
Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and the associated payment 
milestones and payment amounts. 
 
(b) Each Contractor invoice must show details as to charges by Service/Deliverable component and location at a 
level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  Invoices for 
Services performed on a time and materials basis must show, for each individual, the number of hours of Services 
performed during the billing period, the billable skill/labor category for such person and the applicable hourly billing rate.  
Prompt payment by the State is contingent on the Contractor’s invoices showing the amount owed by the State minus any 
holdback amount to be retained by the State in accordance with Section 1.064. 
 
(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard payment 
procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt, provided the State determines 
that the invoice was properly rendered. 

 
All invoices should reflect actual work done.  Specific details of invoices and payments will be agreed upon between the 
CCI and the Contractor.   
 
The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) must mutually agree 
upon.  The schedule must show payment amount and must reflect actual work done by the payment dates, less any 
penalty cost charges accrued by those dates.  As a general policy, statements must be forwarded to the designated 
representative by the 15th day of the following month. 
 
The State may make progress payments to the Contractor when requested as work progresses, but not more frequently 
than monthly, in amounts approved by the CCI, after negotiation. Contractor must show verification of measurable 
progress at the time of requesting progress payments. 
  
2.045 Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services must be pro-
rated for any partial month. 
 
2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that those 
violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of the Contract. 
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2.047 Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights or other 
claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of any claims by one 
party against the other arising from unsettled claims or failure by a party to comply with the Contract, including claims for 
Services and Deliverables not reasonably known until after acceptance to be defective or substandard.  Contractor’s 
acceptance of final payment by the State under the Contract must constitute a waiver of all claims by Contractor against 
the State for payment under the Contract, other than those claims previously filed in writing on a timely basis and still 
unsettled. 
 
2.048 Electronic Payment Requirement 
Electronic transfer of funds is required for payments on State contracts.  The Contractor must register with the State 
electronically at http://www.cpexpress.state.mi.us.  As stated in 1984 PA 431, all contracts that the State enters into for 
the purchase of goods and services must provide that payment will be made by Electronic Fund Transfer (EFT). 

 
 
2.050 Taxes 

 
2.051 Employment Taxes 
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes.  
 
2.052 Sales and Use Taxes 
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible personal property 
or services delivered into the State.  Contractors that lack sufficient presence in Michigan to be required to register and 
pay tax must do so as a volunteer.  This requirement extends to: (1) all members of any controlled group as defined in § 
1563(a) of the Internal Revenue Code and applicable regulations of which the company is a member, and (2) all 
organizations under common control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of 
which the company is a member that make sales at retail for delivery into the State are registered with the State for the 
collection and remittance of sales and use taxes.  In applying treasury regulations defining “two or more trades or 
businesses under common control” the term “organization” means sole proprietorship, a partnership (as defined in § 
701(a)(2) of the Internal Revenue Code), a trust, an estate, a corporation, or a limited liability company. 
 
 

2.060 Contract Management 
 
2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under the Contract must be employees of Contractor 
or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved Subcontractor) and must be fully 
qualified to perform the work assigned to them.  Contractor must include a similar provision in any subcontract entered 
into with a Subcontractor.  For the purposes of the Contract, independent contractors engaged by Contractor solely in a 
staff augmentation role must be treated by the State as if they were employees of Contractor for the Contract only; 
however, the State understands that the relationship between Contractor and Subcontractor is an independent contractor 
relationship. 
 
2.062 Contractor Key Personnel 
(a) The Contractor must provide the CCI with the names of the Key Personnel.    
 
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in the 
applicable Statement of Work with respect to other individuals designated as Key Personnel for that Statement of Work. 
 
(c) The State reserves the right to recommend and approve in writing the initial assignment, as well as any proposed 
reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key Personnel position, 
Contractor must notify the State of the proposed assignment, must introduce the individual to the appropriate State 
representatives, and must provide the State with a resume and any other information about the individual reasonably 
requested by the State.  The State reserves the right to interview the individual before granting written approval.  In the 
event the State finds a proposed individual unacceptable, the State must provide a written explanation including 
reasonable detail outlining the reasons for the rejection.   
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(d) Contractor must not remove any Key Personnel from their assigned roles on the Contract without the prior written 
consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent of the State is an 
unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not include replacing Key Personnel for 
reasons beyond the reasonable control of Contractor, including illness, disability, leave of absence, personal emergency 
circumstances, resignation, or for cause termination of the Key Personnel’s employment.  Unauthorized Removals does 
not include replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel 
policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing occurs 
and Contractor provides 30 days of shadowing unless parties agree to a different time period.  The Contractor with the 
State must review any Key Personnel replacements and appropriate transition planning must be established.  Any 
Unauthorized Removal may be considered by the State to be a material breach of the Contract, in respect of which the 
State may elect to exercise its termination and cancellation rights. 
 
(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 10 
business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other projects.  If 
the State does not object to the redeployment by its scheduled date, the Contractor may then redeploy the non-Key 
Personnel.  
 
2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the judgment of the 
State, to be unacceptable.  The State’s request must be written with reasonable detail outlining the reasons for the 
removal request.  Additionally, the State’s request must be based on legitimate, good-faith reasons.  Replacement 
personnel for the removed person must be fully qualified for the position.  If the State exercises this right, and the 
Contractor cannot immediately replace the removed personnel, the State agrees to an equitable adjustment in schedule 
or other terms that may be affected by the State’s required removal.  If any incident with removed personnel results in 
delay not reasonably anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for 
the affected Service will not be counted for a time as agreed to by the parties.  
 
2.064 Contractor Personnel Location 
All staff assigned by Contractor to work on the Contract must perform their duties either primarily at Contractor’s offices 
and facilities or at State facilities.  Without limiting the generality of the foregoing, Key Personnel must, at a minimum, 
spend at least the amount of time on-site at State facilities as indicated in the applicable Statement of Work.  Subject to 
availability, selected Contractor personnel may be assigned office space to be shared with State personnel. 
 
2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as required.  
Contractor employees are required to clearly identify themselves and the company they work for whenever making 
contact with State personnel by telephone or other means. 
 
2.066 Cooperation with Third Parties 
Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State and its agents 
and other contractors including the State’s Quality Assurance personnel.  As reasonably requested by the State in writing, 
the Contractor must provide to the State’s agents and other contractors reasonable access to Contractor’s Project 
personnel, systems and facilities to the extent the access relates to activities specifically associated with the Contract and 
will not interfere or jeopardize the safety or operation of the systems or facilities.  The State acknowledges that 
Contractor’s time schedule for the Contract is very specific and must not unnecessarily or unreasonably interfere with, 
delay, or otherwise impede Contractor’s performance under the Contract with the requests for access. 
 
2.067 Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities, and other resources when no longer 
required for the Contract in the same condition as when provided by the State, reasonable wear and tear excepted. 
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2.068 Contract Management Responsibilities 
The Contractor must assume responsibility for all contractual activities, whether or not that Contractor performs them.  
Further, the State considers the Contractor to be the sole point of contact with regard to contractual matters, including 
payment of any and all charges resulting from the anticipated Contract.  If any part of the work is to be subcontracted, the 
Contract must include a list of Subcontractors, including firm name and address, contact person and a complete 
description of work to be subcontracted.  The State reserves the right to approve Subcontractors and to require the 
Contractor to replace Subcontractors found to be unacceptable.  The Contractor is totally responsible for adherence by 
the Subcontractor to all provisions of the Contract.  Any change in Subcontractors must be approved by the State, in 
writing, prior to such change. 
 
 

2.070 Subcontracting by Contractor   
 
2.071 Contractor Full Responsibility 
Contractor has full responsibility for the successful performance and completion of all of the Services and Deliverables.  
The State will consider Contractor to be the sole point of contact with regard to all contractual matters under the Contract, 
including payment of any and all charges for Services and Deliverables. 
 
2.072 State Consent to Delegation 
Contractor must not delegate any duties under the Contract to a Subcontractor unless the Department of Management 
and Budget, Purchasing Operations has given written consent to such delegation.  The State reserves the right of prior 
written approval of all Subcontractors and to require Contractor to replace any Subcontractors found, in the reasonable 
judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail outlining the 
reasons for the removal request.  Additionally, the State’s request must be based on legitimate, good-faith reasons.  
Replacement Subcontractor(s) for the removed Subcontractor must be fully qualified for the position.  If the State 
exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State will agree to an 
equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If any such incident 
with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is 
attributable to the State, the applicable SLA for the affected Work will not be counted for a time agreed upon by the 
parties. 
 
2.073 Subcontractor Bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor must require the 
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by the terms 
of the Contract and to assume toward Contractor all of the obligations and responsibilities that Contractor, by the 
Contract, assumes toward the State.  The State reserves the right to receive copies of and review all subcontracts, 
although Contractor may delete or mask any proprietary information, including pricing, contained in such contracts before 
providing them to the State.  The management of any Subcontractor is the responsibility of Contractor, and Contractor 
must remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not 
subcontracted such performance.  Contractor must make all payments to Subcontractors or suppliers of Contractor.  
Except as otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for 
the Services other than to Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to 
perform any obligation under the Contract will not relieve Contractor of any obligations or performance required under the 
Contract.   
 
2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow down the 
obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any Subcontractors. 
 
2.075 Competitive Selection 
The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum practical extent 
consistent with the objectives and requirements of the Contract. 
 
 

2.080 State Responsibilities   
 
2.081 Equipment 
The State must provide only the equipment and resources identified in the Statements of Work and other Contract 
Exhibits.  
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2.082 Facilities 
The State must designate space as long as it is available and as provided in the Statement of Work, to house the 
Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities (collectively, the 
“State Facilities”).  The Contractor must have reasonable access to, and, unless agreed otherwise by the parties in 
writing, must observe and comply with all rules and regulations relating to each of the State Facilities (including hours of 
operation) used by the Contractor in the course of providing the Services.  Contractor must not, without the prior written 
consent of the State, use any State Facilities or access any State information systems provided for the Contractor’s use, 
or to which the Contractor otherwise gains access in the course of performing the Services, for any purpose other than 
providing the Services to the State.  
 
 

2.090 Security 
 
2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access to State 
facilities and systems.  The scope of the background check is at the discretion of the State and the results will be used to 
determine Contractor personnel eligibility for working within State facilities and systems.  The investigations will include 
Michigan State Police Background checks (ICHAT) and may include the National Crime Information Center (NCIC) Finger 
Prints.  Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC 
Finger Print Check.  Any request for background checks will be initiated by the State and will be reasonably related to the 
type of work requested. 
 
All Contractor personnel must comply with the State’s security and acceptable use policies for State IT equipment and 
resources.  See http://www.michigan.gov/dit.  Furthermore, Contractor personnel must agree to the State’s security and 
acceptable use policies before the Contractor personnel will be accepted as a resource to perform work for the State.  The 
Contractor must present these documents to the prospective employee before the Contractor presents the individual to 
the State as a proposed resource.  Contractor staff must comply with all Physical Security procedures in place within the 
facilities where they are working. 
 
2.092 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply with any 
applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor and the State will 
cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or unauthorized use or disclosure.  
Contractor must report to the State, in writing, any use or disclosure of Confidential Information, whether suspected or 
actual, other than as provided for by the Contract within 10 days of becoming aware of the use or disclosure or the shorter 
time period as is reasonable under the circumstances. 
 
2.093 PCI Data Security Requirements – Deleted – Not Applicable 
 
 

2.100 Confidentiality 
 
2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses, and will continue to possess, confidential 
information that has been developed or received by it.  As used in this Section, “Confidential Information” of Contractor 
must mean all non-public proprietary information of Contractor (other than Confidential Information of the State as defined 
below) which is marked confidential, restricted, proprietary, or with a similar designation.  “Confidential Information” of the 
State must mean any information which is retained in confidence by the State (or otherwise required to be held in 
confidence by the State under applicable federal, state and local laws and regulations) or which, in the case of tangible 
materials provided to Contractor by the State under its performance under the Contract, is marked as confidential, 
proprietary, or with a similar designation by the State.  “Confidential Information” excludes any information (including the 
Contract) that is publicly available under the Michigan FOIA. 
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2.102 Protection and Destruction of Confidential Information 
The State and Contractor must each use at least the same degree of care to prevent disclosing to third parties the 
Confidential Information of the other as it employs to avoid unauthorized disclosure, publication, or dissemination of its 
own confidential information of like character, but in no event less than reasonable care.  Neither Contractor nor the State 
will (i) make any use of the Confidential Information of the other except as contemplated by the Contract, (ii) acquire any 
right in or assert any lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any 
reason to promptly return the other party's Confidential Information to the other party.  Each party must limit disclosure of 
the other party’s Confidential Information to employees and Subcontractors who must have access to fulfill the purposes 
of the Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized 
under the Contract, (B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the 
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to maintain 
the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor and of any 
Subcontractor having access or continued access to the State’s Confidential Information may be required to execute an 
acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations under this 
Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect the Confidential 
Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State that 
Contractor has destroyed all State Confidential Information. 
 
2.103 Exclusions 
Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information which the State 
or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is 
published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the 
possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received 
after disclosure to it from a third party who had a lawful right to disclose the information to it without any obligation to 
restrict its further disclosure; or (v) was independently developed by the receiving party without reference to Confidential 
Information of the furnishing party.  Further, the provisions of Section 2.100 will not apply to any particular Confidential 
Information to the extent the receiving party is required by law to disclose the Confidential Information, provided that the 
receiving party (i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing 
party in resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party. 
 
2.104 No Implied Rights 
Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential 
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the 
Confidential Information of the other party. 
 
2.105 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of the Contract for any 
reason. 
 
 

2.110 Records and Inspections   
 
2.111 Inspection of Work Performed 
The State’s authorized representatives must at all reasonable times and with 10 days prior written request, have the right 
to enter Contractor’s premises, or any other places, where the Services are being performed, and must have access, 
upon reasonable request, to interim drafts of Deliverables or work-in-progress.  Upon 10 Days prior written notice and at 
all reasonable times, the State’s representatives must be allowed to inspect, monitor, or otherwise evaluate the work 
being performed and to the extent that the access will not reasonably interfere or jeopardize the safety or operation of the 
systems or facilities.  Contractor must provide all reasonable facilities and assistance for the State’s representatives.   
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2.112 Examination of Records 
For seven years after the Contractor provides any work under the Contract (the "Audit Period"), the State may examine 
and copy any of Contractor’s books, records, documents and papers pertinent to establishing Contractor’s compliance 
with the Contract and with applicable laws and rules.  The State must notify the Contractor 20 days before examining the 
Contractor's books and records.  The State does not have the right to review any information deemed confidential by the 
Contractor to the extent access would require the confidential information to become publicly available.  This provision 
also applies to the books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or 
subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in connection with the 
Contract. 
 
2.113 Retention of Records 
Contractor must maintain at least until the end of the Audit Period, all pertinent financial and accounting records (including 
time sheets and payroll records, information pertaining to the Contract, and to the Services, equipment, and commodities 
provided under the Contract) pertaining to the Contract according to generally accepted accounting principles and other 
procedures specified in this Section.  Financial and accounting records must be made available, upon request, to the 
State at any time during the Audit Period.  If an audit, litigation, or other action involving Contractor’s records is initiated 
before the end of the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other 
action are resolved or until the end of the Audit Period, whichever is later. 
 
2.114 Audit Resolution 
If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.  The Contractor 
must respond to each audit report in writing within 30 days from receipt of the report, unless a shorter response time is 
specified in the report.  The Contractor and the State must develop, agree upon and monitor an action plan to promptly 
address and resolve any deficiencies, concerns, and/or recommendations in the audit report. 
 
2.115 Errors 
(a) If the audit demonstrates any errors in the documents provided to the State, then the amount in error must be 
reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded in full.  
However, a credit or debit may not be carried for more than four invoices.  If a balance remains after four invoices, then 
the remaining amount will be due as a payment or refund within 45 days of the last quarterly invoice that the balance 
appeared on or termination of the Contract, whichever is earlier. 
 
(b) In addition to other available remedies, the difference between the payment received and the correct payment 
amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the audit. 
 
 

2.120 Warranties 
 
2.121 Warranties and Representations   
 
The Contractor represents and warrants: 
 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under the Contract.  The performance of 
all obligations under the Contract must be provided in a timely, professional, and workman-like manner and must meet the 
performance and operational standards required under the Contract. 
 
(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services necessary 
for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s requirements and other 
standards of performance. 
 
(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or developed by 
Contractor under the Contract, and Contractor has all of the rights necessary to convey to the State the ownership rights 
or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables provided by Contractor to the State 
under the Contract, nor their use by the State, will infringe the patent, copyright, trade secret, or other proprietary rights of 
any third party. 
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(d) If, under the Contract, Contractor procures any equipment, software or other Deliverable for the State (including 
equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under 
Contractor’s name), then in addition to Contractor’s other responsibilities with respect to the items in the Contract, 
Contractor must assign or otherwise transfer to the State or its designees, or afford the State the benefits of, any 
manufacturer's warranty for the Deliverable. 
 
(e) The Contract signatory has the power and authority, including any necessary corporate authorizations, necessary 
to enter into the Contract, on behalf of Contractor. 
 
(f) It is qualified and registered to transact business in all locations where required. 
 
(g) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must acquire, any 
contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with 
Contractor’s performance of its duties and responsibilities to the State under the Contract or otherwise create an 
appearance of impropriety with respect to the award or performance of this Agreement.  Contractor must notify the State 
about the nature of the conflict or appearance of impropriety within two days of learning about it. 
 
(h)   If any of the certifications, representations, or disclosures made in the Contractor’s original bid response change 
after the Contract start date, the Contractor must report those changes immediately to the Department of Management 
and Budget, Purchasing Operations. 
 
2.122 Warranty of Merchantability 
Goods provided by Contractor under this agreement must be merchantable.  All goods provided under the Contract must 
be of good quality within the description given by the State, must be fit for their ordinary purpose, must be adequately 
contained and packaged within the description given by the State, must conform to the agreed upon specifications, and 
must conform to the affirmations of fact made by the Contractor or on the container or label. 
 
2.123 Warranty of Fitness for a Particular Purpose 
When the Contractor has reason to know or knows any particular purpose for which the goods are required, and the State 
is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a warranty that the goods are fit 
for such purpose. 
 
2.124 Warranty of Title 
Contractor must, in providing goods to the State, convey good title in those goods, whose transfer is right and lawful.  All 
goods provided by Contractor must be delivered free from any security interest, lien, or encumbrance of which the State, 
at the time of contracting, has no knowledge.  Goods provided by Contractor, under the Contract, must be delivered free 
of any rightful claim of any third person by of infringement or the like.  
 
2.125 Equipment Warranty – Deleted – Not Applicable 
 
2.126 Equipment to be New – Deleted – Not Applicable 
 
2.127 Prohibited Products – Deleted – Not Applicable 
 
2.128 Consequences for Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this section, the 
breach may be considered as a default in the performance of a material obligation of the Contract. 
 
 

2.130 Insurance  
 
2.131 Liability Insurance  
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The insurance must 
protect the State from claims which may arise out of or result from the Contractor’s performance of Services under the 
terms of the Contract, whether the Services are performed by the Contractor, or by any Subcontractor, or by anyone 
directly or indirectly employed by any of them, or by anyone for whose acts they may be liable. 
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The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents for recovery of damages to the extent these damages are covered by the insurance 
policies the Contractor is required to maintain under the Contract.  
 
All insurance coverage’s provided relative to the Contract/Purchase Order are PRIMARY and NON-CONTRIBUTING to 
any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance must be written for not less than any minimum coverage specified in the Contract or required by law, 
whichever is greater.   
 
The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in writing by 
the State, or if the ratings are no longer available, with a comparable rating from a recognized insurance rating agency.  
All policies of insurance required in the Contract must be issued by companies that have been approved to do business in 
the State.  See www.michigan.gov/deleg. 
 
Where specific limits are shown, they are the minimum acceptable limits.  If Contractor’s policy contains higher limits, the 
State must be entitled to coverage to the extent of the higher limits. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 
 1. Commercial General Liability with the following minimum coverage: 
 

$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, 
employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  The Contractor also 
agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company. 
 
 2. If a motor vehicle is used to provide services or products under the Contract, the Contractor must have 
vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in Contractor‘s business for 
bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, 
employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor also agrees to 
provide evidence that insurance policies contain a waiver of subrogation by the insurance company. 
 
 3. Workers’ compensation coverage must be provided according to applicable laws governing the 
employees and employers work activities in the state of the Contractor’s domicile.  If the applicable coverage is provided 
by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of domicile.  For employees 
working outside of the state of qualification, Contractor must provide appropriate certificates of insurance proving 
mandated coverage levels for the jurisdictions where the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance 
company.  This provision must not be applicable where prohibited or limited by the laws of the jurisdiction in which the 
work is to be performed. 
 
 4. Employers liability insurance with the following minimum limits: 
 

$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 
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 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, providing 
coverage for direct loss to the State and any legal liability of the State arising out of or related to fraudulent or dishonest 
acts committed by the employees of Contractor or its Subcontractors, acting alone or in collusion with others, in a 
minimum amount of $1,000,000.00 with a maximum deductible of $50,000.00. 
  
 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars ($10,000,000.00), 
which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial General Liability) above. 
 
 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:  
$3,000,000.00 each occurrence and $3,000,000.00 annual aggregate. 
 
 8. Fire and Personal Property Insurance covering against any loss or damage to the office space used by 
Contractor for any reason under the Contract, and the equipment, software and other contents of the office space, 
including without limitation, those contents used by Contractor to provide the Services to the State, up to its replacement 
value, where the office space and its contents are under the care, custody and control of Contractor.  The policy must 
cover all risks of direct physical loss or damage, including without limitation, flood and earthquake coverage and coverage 
for computer hardware and software.  The State must be endorsed on the policy as a loss payee as its interests appear. 
 
2.132 Subcontractor Insurance Coverage 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, Contractor must 
require all of its Subcontractors under the Contract to purchase and maintain the insurance coverage as described in this 
Section for the Contractor in connection with the performance of work by those Subcontractors.  Alternatively, Contractor 
may include any Subcontractors under Contractor’s insurance on the coverage required in this Section.  Subcontractor 
must fully comply with the insurance coverage required in this Section.  Failure of Subcontractor to comply with insurance 
requirements does not limit Contractor’s liability or responsibility. 
 
2.133 Certificates of Insurance and Other Requirements 
Contractor must furnish to DMB-Purchasing Operations, certificate(s) of insurance verifying insurance coverage or 
providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  The Certificate must be on 
the standard “accord” form or equivalent.  THE CONTRACT OR PURCHASE ORDER NO. MUST BE SHOWN ON THE 
CERTIFICATE OF INSURANCE TO ASSURE CORRECT FILING.  All Certificate(s) are to be prepared and submitted by 
the Insurance Provider.  All Certificate(s) must contain a provision indicating that coverages afforded under the policies 
MUST NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written notice, 
except for 10 days for non-payment of premium, having been given to the Director of Purchasing Operations, Department 
of Management and Budget.  The notice must include the Contract or Purchase Order number affected.  Before the 
Contract is signed, and not less than 20 days before the insurance expiration date every year thereafter, the Contractor 
must provide evidence that the State and its agents, officers and employees are listed as additional insureds under each 
commercial general liability and commercial automobile liability policy.  In the event the State approves the representation 
of the State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney 
General by the Attorney General of the State of Michigan. 
 
The Contractor must maintain all required insurance coverage throughout the term of the Contract and any extensions 
and, in the case of claims-made Commercial General Liability policies, must secure tail coverage for at least three years 
following the expiration or termination for any reason of the Contract.  The minimum limits of coverage specified above are 
not intended, and must not be construed, to limit any liability or indemnity of Contractor under the Contract to any 
indemnified party or other persons.  Contractor is responsible for all deductibles with regard to the insurance.  If the 
Contractor fails to pay any premium for required insurance as specified in the Contract, or if any insurer cancels or 
significantly reduces any required insurance as specified in the Contract without the State’s written consent, then the 
State may, after the State has given the Contractor at least 30 days written notice, pay the premium or procure similar 
insurance coverage from another company or companies.  The State may deduct any part of the cost from any payment 
due the Contractor, or the Contractor must pay that cost upon demand by the State. 
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2.140 Indemnification 

 
2.141 General Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from liability, including 
all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, 
litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may 
be injured or damaged by the Contractor in the performance of the Contract and that are attributable to the negligence or 
tortious acts of the Contractor or any of its Subcontractors, or by anyone else for whose acts any of them may be liable. 
 
2.142 Code Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from any claim, loss, 
or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.  
 
2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, officers, 
employees and agents, by any employee of the Contractor or any of its Subcontractors, the indemnification obligation 
under the Contract must not be limited in any way by the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any of its Subcontractors under worker’s disability compensation acts, disability benefit acts or 
other employee benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in provisions, or 
the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of 
indemnification under any other provisions. 
 
2.144 Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and against all 
losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and 
costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action or 
proceeding threatened or brought against the State to the extent that the action or proceeding is based on a claim that 
any piece of equipment, software, commodity or service supplied by the Contractor or its Subcontractors, or the operation 
of the equipment, software, commodity or service, or the use or reproduction of any documentation provided with the 
equipment, software, commodity or service infringes any United States patent, copyright, trademark or trade secret of any 
person or entity, which is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the Contractor’s 
sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if the 
option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with 
equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if 
the option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State 
against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the State 
ceasing its use and returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay any costs, 
damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written specifications of 
the State; (ii) use of the equipment in a configuration other than implemented or approved in writing by the Contractor, 
including, but not limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use of 
the equipment with equipment or software not supplied by the Contractor under the Contract. 
 
2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the expiration or 
early cancellation of the Contract, with respect to any claims based on facts or conditions that occurred before expiration 
or cancellation. 
 
2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under the Contract: 
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(a) After the State receives notice of the action or proceeding involving a claim for which it will seek indemnification, 
the State must promptly notify Contractor of the claim in writing and take or assist Contractor in taking, as the case may 
be, any reasonable action to avoid the imposition of a default judgment against Contractor.  No failure to notify the 
Contractor relieves the Contractor of its indemnification obligations except to the extent that the Contractor can prove 
damages attributable to the failure.  Within 10 days following receipt of written notice from the State relating to any claim, 
the Contractor must notify the State in writing whether Contractor agrees to assume control of the defense and settlement 
of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the State receiving Contractor’s 
Notice of Election, the State is entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be 
responsible for any reasonable costs incurred by the State in defending against the claim during that period. 
 
(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in the defense 
of the claim and to employ counsel at its own expense to assist in the handling of the claim and to monitor and advise the 
State about the status and progress of the defense; (ii) the Contractor must, at the request of the State, demonstrate to 
the reasonable satisfaction of the State, the Contractor’s financial ability to carry out its defense and indemnity obligations 
under the Contract; (iii) the Contractor must periodically advise the State about the status and progress of the defense 
and must obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to 
defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law may be involved 
or challenged, the State has the right, at its own expense, to control the defense of that portion of the claim involving the 
principles of Michigan governmental or public law.  But the State may retain control of the defense and settlement of a 
claim by notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested by 
the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to demonstrate to the 
reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations 
under this Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must be 
coordinated with the Department of Attorney General.  In the event the insurer’s attorney represents the State under this 
Section, the insurer’s attorney may be required to be designated as a Special Assistant Attorney General by the Attorney 
General of the State of Michigan.   
 
(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as 
provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and expense of 
Contractor.  If it is determined that the claim was one against which Contractor was required to indemnify the State, upon 
request of the State, Contractor must promptly reimburse the State for all the reasonable costs and expenses.   
 
 

2.150 Termination/Cancellation  
 
2.151 Notice and Right to Cure 
If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is curable, then 
the State must provide the Contractor with written notice of the breach and a time period (not less than 30 days) to cure 
the Breach.  The notice of breach and opportunity to cure is inapplicable for successive or repeated breaches or if the 
State determines in its sole discretion that the breach poses a serious and imminent threat to the health or safety of any 
person or the imminent loss, damage, or destruction of any real or tangible personal property.   
 
2.152 Termination for Cause 
(a) The State may terminate the Contract, for cause, by notifying the Contractor in writing, if the Contractor (i) 
breaches any of its material duties or obligations under the Contract (including a Chronic Failure to meet any particular 
SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach provided by the State 
 
(b) If the Contract is terminated for cause, the Contractor must pay all costs incurred by the State in terminating the 
Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any 
reasonable additional costs the State may incur to procure the Services/Deliverables required by the Contract from other 
sources.  Re-procurement costs are not consequential, indirect or incidental damages, and cannot be excluded by any 
other terms otherwise included in the Contract, provided the costs are not in excess of 50% more than the prices for the 
Service/Deliverables provided under the Contract. 
 
(c) If the State chooses to partially terminate the Contract for cause, charges payable under the Contract will be 
equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for all 
Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  Services and 
related provisions of the Contract that are terminated for cause must cease on the effective date of the termination. 
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(d) If the State terminates the Contract for cause under this Section, and it is determined, for any reason, that 
Contractor was not in breach of contract under the provisions of this section, that termination for cause must be deemed 
to have been a termination for convenience, effective as of the same date, and the rights and obligations of the parties 
must be limited to that otherwise provided in the Contract for a termination for convenience. 
 
2.153 Termination for Convenience 
The State may terminate the Contract for its convenience, in whole or part, if the State determines that a termination is in 
the State’s best interest.  Reasons for the termination must be left to the sole discretion of the State and may include, but 
not necessarily be limited to (a) the State no longer needs the Services or products specified in the Contract, (b) 
relocation of office, program changes, changes in laws, rules, or regulations make implementation of the Services no 
longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d) 
falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued 
by the State.  The State may terminate the Contract for its convenience, in whole or in part, by giving Contractor written 
notice at least 30 days before the date of termination.  If the State chooses to terminate the Contract in part, the charges 
payable under the Contract must be equitably adjusted to reflect those Services/Deliverables that are terminated.  
Services and related provisions of the Contract that are terminated for cause must cease on the effective date of the 
termination. 
 
2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if the Contract extends for several fiscal years, continuation of the Contract is 
subject to appropriation or availability of funds for the Contract.  If funds to enable the State to effect continued payment 
under the Contract are not appropriated or otherwise made available, the State must terminate the Contract and all 
affected Statements of Work, in whole or in part, at the end of the last period for which funds have been appropriated or 
otherwise made available by giving written notice of termination to Contractor.  The State must give Contractor at least 30 
days advance written notice of termination for non-appropriation or unavailability (or the time as is available if the State 
receives notice of the final decision less than 30 days before the funding cutoff). 
 
(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the Services or 
production of Deliverables to be provided by Contractor are not appropriated or otherwise unavailable, the State may, 
upon 30 days written notice to Contractor, reduce the level of the Services or the change the production of Deliverables in 
the manner and for the periods of time as the State may elect.  The charges payable under the Contract will be equitably 
adjusted to reflect any equipment, services or commodities not provided by reason of the reduction. 
 
(c) If the State terminates the Contract, eliminates certain Deliverables, or reduces the level of Services to be 
provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed through the 
effective date of the termination or reduction in level, as the case may be and as determined by the State, to the extent 
funds are available.  This Section will not preclude Contractor from reducing or stopping Services/Deliverables or raising 
against the State in a court of competent jurisdiction, any claim for a shortfall in payment for Services performed or 
Deliverables finally accepted before the effective date of termination. 
 
2.155 Termination for Criminal Conviction 
The State may terminate the Contract immediately and without further liability or penalty in the event Contractor, an officer 
of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense related to a State, 
public or private Contract or subcontract. 
 
2.156 Termination for Approvals Rescinded  
The State may terminate the Contract if any final administrative or judicial decision or adjudication disapproves a 
previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and Civil Service 
Rule 7-1.  In that case, the State must pay the Contractor for only the work completed to that point under the Contract.  
Termination may be in whole or in part and may be immediate as of the date of the written notice to Contractor or may be 
effective as of the date stated in the written notice. 
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2.157 Rights and Obligations upon Termination 
(a) If the State terminates the Contract for any reason, the Contractor must (a) stop all work as specified in the notice 
of termination, (b) take any action that may be necessary, or that the State may direct, for preservation and protection of 
Deliverables or other property derived or resulting from the Contract that may be in Contractor’s possession, (c) return all 
materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the State, (d) 
transfer title in, and deliver to, the State, unless otherwise directed, all Deliverables intended to be transferred to the State 
at the termination of the Contract and which are resulting from the Contract (which must be provided to the State on an 
“As-Is” basis except to the extent the amounts paid by the State in respect of the items included compensation to 
Contractor for the provision of warranty services in respect of the materials), and (e) take any action to mitigate and limit 
any potential damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical 
extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for material 
and supplies resulting from the terminated Contract. 
 
(b) If the State terminates the Contract before its expiration for its own convenience, the State must pay Contractor 
for all charges due for Services provided before the date of termination and, if applicable, as a separate item of payment 
under the Contract, for Work In Process, on a percentage of completion basis at the level of completion determined by the 
State.  All completed or partially completed Deliverables prepared by Contractor under the Contract, at the option of the 
State, becomes the State’s property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.  
Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any 
lost expected future profits, costs or expenses incurred with respect to Services not actually performed for the State. 
 
(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for 
Services and Deliverables provided under the Contract, and may further pursue completion of the Services/Deliverables 
under the Contract by replacement contract or otherwise as the State may in its sole judgment deem expedient. 
 
2.158 Reservation of Rights 
Any termination of the Contract or any Statement of Work issued under it by a party must be with full reservation of, and 
without prejudice to, any rights or remedies otherwise available to the party with respect to any claims arising before or as 
a result of the termination. 
 
 

2.160 Termination by Contractor 
 
2.161 Termination by Contractor 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is curable, then the 
Contractor will provide the State with written notice of the breach and a time period (not less than 30 days) to cure the 
breach.  The Notice of Breach and opportunity to cure is inapplicable for successive and repeated breaches. 
 
The Contractor may terminate the Contract if the State (i) materially breaches its obligation to pay the Contractor 
undisputed amounts due and owing under the Contract, (ii) breaches its other obligations under the Contract to an extent 
that makes it impossible or commercially impractical for the Contractor to perform the Services, or (iii) does not cure the 
breach within the time period specified in a written notice of breach.  But the Contractor must discharge its obligations 
under Section 2.190 before it terminates the Contract.  
 
 

2.170 Transition Responsibilities 
 
2.171 Contractor Transition Responsibilities 
If the State terminates the Contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, rescinded, 
nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction provided by the State to assist 
in the orderly transition of equipment, services, software, leases, etc. to the State or a third party designated by the State.  
If the Contract expires or terminates, the Contractor agrees to make all reasonable efforts to effect an orderly transition of 
services within a reasonable period of time that in no event will exceed 160 days.  These efforts must include, but are not 
limited to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175. 
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2.172 Contractor Personnel Transition 
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the specific 
tasks and schedule to be accomplished by the parties to effect an orderly transition.  The Contractor must allow as many 
personnel as practicable to remain on the job to help the State, or a specified third party, maintain the continuity and 
consistency of the services required by the Contract.  In addition, during or following the transition period, in the event the 
State requires the Services of the Contractor’s Subcontractors or vendors, as necessary to meet its needs, Contractor 
agrees to reasonably, and with good-faith, work with the State to use the Services of Contractor’s Subcontractors or 
vendors.  Contractor must notify all of Contractor’s Subcontractors of procedures to be followed during transition. 
 
2.173 Contractor Information Transition 
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by the State, or 
specified third party, to properly provide the Services/Deliverables required under the Contract.  The Contractor must 
provide the State with asset management data generated from the inception of the Contract through the date on which the 
Contractor is terminated in a comma-delineated format unless otherwise requested by the State.  The Contractor must 
deliver to the State any remaining owed reports and documentation still in Contractor’s possession subject to appropriate 
payment by the State. 
 
2.174 Contractor Software Transition 
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to perform the 
Services/use the Deliverables under the Contract.  This must include any documentation being used by the Contractor to 
perform the Services under the Contract.  If the State transfers any software licenses to the Contractor, those licenses 
must, upon expiration of the Contract, transfer back to the State at their current revision level.  Upon notification by the 
State, Contractor may be required to freeze all non-critical changes to Deliverables/Services. 
 
2.175 Transition Payments 
If the transition results from a termination for any reason, reimbursement must be governed by the termination provisions 
of the Contract.  If the transition results from expiration, the Contractor will be reimbursed for all reasonable transition 
costs (i.e. costs incurred within the agreed period after contract expiration that result from transition operations) at the 
rates agreed upon by the State.  The Contractor must prepare an accurate accounting from which the State and 
Contractor may reconcile all outstanding accounts. 
 
2.176 State Transition Responsibilities 
In the event that the Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered unenforceable, 
the State agrees to perform the following obligations, and any others upon which the State and the Contractor agree: 
 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
 

 
2.180 Stop Work 

 
2.181 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, of the 
work called for by the Contract for a period of up to 90 calendar days after the stop work order is delivered to Contractor, 
and for any further period to which the parties may agree.  The stop work order must be identified as a stop work order 
and must indicate that it is issued under this Section 2.180.  Upon receipt of the stop work order, Contractor must 
immediately comply with its terms and take all reasonable steps to minimize incurring costs allocable to the work covered 
by the stop work order during the period of work stoppage.  Within the period of the stop work order, the State must either:  
(a) cancel the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 2.150. 
 
2.182 Cancellation or Expiration of Stop Work Order 
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will agree upon an 
equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be modified, in writing, 
accordingly, if:  (a) the stop work order results in an increase in the time required for, or in Contractor’s costs properly 
allocable to, the performance of any part of the Contract; and (b) Contractor asserts its right to an equitable adjustment 
within 30 calendar days after the end of the period of work stoppage; provided that, if the State decides the facts justify 
the action, the State may receive and act upon a Contractor proposal submitted at any time before final payment under 
the Contract.  Any adjustment must conform to the requirements of Section 2.024. 
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2.183 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other than 
material breach, the termination must be deemed to be a termination for convenience under Section 2.150, and the State 
will pay reasonable costs resulting from the stop work order in arriving at the termination settlement.  For the avoidance of 
doubt, the State is not liable to Contractor for loss of profits because of a stop work order issued under this Section 2.180. 
 
 

2.190 Dispute Resolution 
 
2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or any 
Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the amounts payable to 
Contractor under the Contract, or the time for Contractor’s performance, Contractor must submit a letter, together with all 
data supporting the claims, executed by Contractor’s Contract Administrator or the Contract Administrator's designee 
certifying that (a) the claim is made in good faith, (b) the amount claimed accurately reflects the adjustments in the 
amounts payable to Contractor or the time for Contractor’s performance for which Contractor believes the State is liable 
and covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, and (c) the 
claim and the supporting data are current and complete to Contractor’s best knowledge and belief. 
 
2.192 Informal Dispute Resolution 
(a) All disputes between the parties must be resolved under the Contract Management procedures in the Contract.  If 
the parties are unable to resolve any disputes after compliance with the processes, the parties must meet with the 
Director of Purchasing Operations, DMB, or designee, for the purpose of attempting to resolve the dispute without the 
need for formal legal proceedings, as follows: 

(i) The representatives of Contractor and the State must meet as often as the parties reasonably deem 
necessary to gather and furnish to each other all information with respect to the matter in issue which the parties 
believe to be appropriate and germane in connection with its resolution.  The representatives must discuss the 
problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any formal 
proceeding. 
(ii) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract must be honored in order that each of the parties may be 
fully advised of the other’s position.  
(iii) The specific format for the discussions will be left to the discretion of the designated State and Contractor 
representatives, but may include the preparation of agreed upon statements of fact or written statements of 
position.  
(iv) Following the completion of this process within 60 calendar days, the Director of Purchasing Operations, 
DMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar days.  The 
opinion regarding the dispute must be considered the State’s final action and the exhaustion of administrative 
remedies. 

 
(b) This Section must not be construed to prevent either party from instituting, and a party is authorized to institute, 
formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior position with 
respect to other creditors, or under Section 2.193. 
 
(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies, 
concerning responsibility for performance of work under the Contract. 
 
2.193 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of Section 
2.192 is where a party makes a good faith determination that a breach of the terms of the Contract by the other party is 
the that the damages to the party resulting from the breach will be so immediate, so large or severe and so incapable of 
adequate redress after the fact that a temporary restraining order or other immediate injunctive relief is the only adequate 
remedy. 
 
2.194 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved except to the 
extent the issue in dispute precludes performance (dispute over payment must not be deemed to preclude performance) 
and without limiting either party’s right to terminate the Contract as provided in Section 2.150, as the case may be. 
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2.200 Federal and State Contract Requirements 

 
2.201 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or 
indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight, 
marital status, or physical or mental disability.  Contractor further agrees that every subcontract entered into for the 
performance of the Contract or any purchase order resulting from the Contract must contain a provision requiring non-
discrimination in employment, as specified here, binding upon each Subcontractor.  This covenant is required under the 
Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 
PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of the Contract. 
 
2.202 Unfair Labor Practices  
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer whose 
name appears in the current register of employers failing to correct an unfair labor practice compiled under Section 2 of 
the Act.  This information is compiled by the United States National Labor Relations Board.  A Contractor of the State, in 
relation to the Contract, must not enter into a contract with a Subcontractor, manufacturer, or supplier whose name 
appears in this register.  Under Section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award 
of the Contract, the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of 
Contractor appears in the register. 
 
2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-20 
regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the Contractor must 
comply with Civil Service regulations and any applicable agency rules provided to the Contractor.  For Civil Service Rules, 
see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 
 
2.204 Prevailing Wage 
The rates of wages and fringe benefits to be paid each class of individuals employed by the Contractor, its subcontractors, 
their subcontractors, and all persons involved with the performance of the Contract in privity of contract with the 
Contractor must not be less than the wage rates and fringe benefits established by the Michigan Department of Energy, 
Labor and Economic Development, Wage and Hour Bureau, schedule of occupational classification and wage rates and 
fringe benefits for the local where the work is to be performed.  The term Contractor must include all general contractors, 
prime contractors, project managers, trade contractors, and all of their contractors or subcontractors and persons in privity 
of contract with them. 
 
The Contractor, its subcontractors, their subcontractors and all persons involved with the performance of the Contract in 
privity of contract with the Contractor must keep posted on the work site, in a conspicuous place, a copy of all wage rates 
and fringe benefits as prescribed in the contract.  You must also post, in a conspicuous place, the address and telephone 
number of the Michigan Department of Energy, Labor and Economic Development, the office responsible for enforcement 
of the wage rates and fringe benefits.  The Contractor must keep an accurate record showing the name and occupation of 
the actual wage and benefits paid to each individual employed in connection with the Contract.  This record must be 
available to the State upon request for reasonable inspection. 
 
If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals by the 
Contractor, it is understood that the trades omitted must also be paid not less than the wage rate and fringe benefits 
prevailing in the local where the work is to be performed. 

 
 

2.210 Governing Law 
 
2.211 Governing Law 
The Contract must in all respects be governed by, and construed according to, the substantive laws of the State of 
Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other jurisdiction 
to the extent not inconsistent with, or pre-empted by federal law. 
 
2.212 Compliance with Laws 
Contractor must comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables.   
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2.213 Jurisdiction 
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any claim between the 
parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it may have to 
the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying of venue of the court or on the basis 
of forum non conveniens or otherwise.  Contractor agrees to appoint agents in the State of Michigan to receive service of 
process. 

 
 
2.220 Limitation of Liability  

 
2.221 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, incidental, 
indirect, or special damages. This limitation of liability does not apply to claims for infringement of United States patent, 
copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross negligence 
or willful misconduct of the Contractor; to claims covered by other specific provisions of the Contract calling for liquidated 
damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based on the 
Contract. 
 
The Contractor’s liability for damages to the State is limited to two times the value of the Contract or $500,000 whichever 
is higher.  The foregoing limitation of liability does not apply to claims for infringement of United States patent, copyright, 
trademarks or trade secrets; to claims for personal injury or damage to property caused by the gross negligence or willful 
misconduct of the Contractor; to claims covered by other specific provisions of the Contract calling for liquidated 
damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based on the 
Contract. 
 
The State’s liability for damages to the Contractor is limited to the value of the Contract. 
 

 
2.230 Disclosure Responsibilities  

 
2.231 Disclosure of Litigation 
(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or proceedings involving the 
Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under 
the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) must notify the State of any material civil 
litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to which Contractor (or, to 
the extent Contractor is aware, any Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be 
expected to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written 
allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public 
entity arising out of their business dealings with governmental or public entities.  The Contractor must disclose in writing to 
the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30 
days of its occurrence.  Details of settlements which are prevented from disclosure by the terms of the settlement may be 
annotated.  Information provided to the State from Contractor’s publicly filed documents referencing its material litigation 
will be deemed to satisfy the requirements of this Section.  

 
(b) Assurances.  If any Proceeding disclosed to the State under this Section, or of which the State otherwise 
becomes aware, during the term of the Contract would cause a reasonable party to be concerned about: 

 
(i) the ability of Contractor (or a Subcontractor) to continue to perform the Contract according to its terms 
and conditions, or 
(ii) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which 
is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of the Contract 
or a violation of Michigan law, regulations or public policy, then the Contractor must provide the State all 
reasonable assurances requested by the State to demonstrate that:   

(a)  Contractor and its Subcontractors must be able to continue to perform the Contract and any 
Statements of Work according to its terms and conditions, and  
(b)  Contractor and its Subcontractors have not and will not engage in conduct in performing the 
Services which is similar in nature to the conduct alleged in the Proceeding. 
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(c) Contractor must make the following notifications in writing:  

(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, or 
is certain to occur, or a change that could result in changes in the valuation of its capitalized assets in the 
accounting records, Contractor must notify DMB Purchasing Operations. 
(2) Contractor must also notify DMB Purchasing Operations within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership or 
officers.  
(3) Contractor must also notify DMB Purchasing Operations within 30 days whenever changes to company 
affiliations occur. 

 
2.232 Call Center Disclosure – Deleted – Not Applicable 
 
2.233 Bankruptcy 
The State may, without prejudice to any other right or remedy, terminate the Contract, in whole or in part, and, at its 
option, may take possession of the “Work in Process” and finish the Works in Process by whatever appropriate method 
the State may deem expedient if: 

(a)  the Contractor files for protection under the bankruptcy laws;  
(b)  an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c)  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;  
(d)  the Contractor makes a general assignment for the benefit of creditors; or 
(e)  the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its 
affiliates can deliver the services under the Contract.  

 
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To the extent 
reasonably possible, materials and Work in Process must be stored separately from other stock and marked 
conspicuously with labels indicating ownership by the State. 
 
 

2.240 Performance  
 
2.241 Time of Performance - Deleted – Not Applicable 
 
2.242 Service Level Agreements (SLAs) - Deleted – Not Applicable 
 
2.243 Liquidated Damages 
The parties acknowledge that late or improper completion of the Work will cause loss and damage to the State, and that it 
would be impracticable and extremely difficult to fix the actual damage sustained by the State as a result.  Therefore, 
Contractor and the State agree that if there is late or improper completion of the Work and the State does not elect to 
exercise its rights under Section 2.152, the State is entitled to collect liquidated damages in the amount of $300,000.00.  
This is required if the recertification audit report is late 30 days or more resulting in the DNRE experiencing a lapse in 
certification.  While the recertification process was occurring, DNRE would have to re-sell, and potentially re-price up to a 
third of our current year timber sales. 
 
It is acknowledged that an Unauthorized Removal will interfere with the timely and proper completion of the Contract, to 
the loss and damage of the State, and that it would be impracticable and extremely difficult to fix the actual damage 
sustained by the State as a result of any Unauthorized Removal.  Therefore, Contractor and the State agree that in the 
case of any Unauthorized Removal in respect of which the State does not elect to exercise its rights under Section 2.152, 
the State may assess liquidated damages against Contractor as specified below.   
 
For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the liquidated 
damages amount is $25,000.00 per individual if the Contractor identifies a replacement approved by the State under 
Section 2.060 and assigns the replacement to the Project to shadow the Key Personnel who is leaving for a period of at 
least 30 days before the Key Personnel’s removal. 
 
If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least 30 days, in addition to the 
$25,000.00 liquidated damages for an Unauthorized Removal, Contractor must pay the amount of $833.33 per day for 
each day of the 30 day shadow period that the replacement Key Personnel does not shadow the removed Key Personnel, 
up to $25,000.00 maximum per individual.  The total liquidated damages that may be assessed per Unauthorized 
Removal and failure to provide 30 days of shadowing must not exceed $50,000.00 per individual. 
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2.244 Excusable Failure 
Neither party will be liable for any default, damage, or delay in the performance of its obligations under the Contract to the 
extent the default, damage or delay is caused by government regulations or requirements (executive, legislative, judicial, 
military, or otherwise), power failure, lightning, earthquake, war, water or other forces of nature or acts of God, delays or 
failures of transportation, equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil 
disorders; strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of 
any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond the 
reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in causing the 
default or delay, and the default or delay could not have been prevented by reasonable precautions and cannot 
reasonably be circumvented by the non-performing party through the use of alternate sources, workaround plans or other 
means, including disaster recovery plans.   
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing party will be 
excused from any further performance of its affected obligation(s) for as long as the circumstances prevail. but the party 
must use commercially reasonable efforts to recommence performance whenever and to whatever extent possible without 
delay.  A party must promptly notify the other party in writing immediately after the excusable failure occurs, and also 
when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s performance of the 
Services/provision of Deliverables for more than 10 Business Days, and the State determines that performance is not 
likely to be resumed within a period of time that is satisfactory to the State in its reasonable discretion, then at the State’s 
option: (a) the State may procure the affected Services/Deliverables from an alternate source, and the State is not be 
liable for payment for the unperformed Services/ Deliverables not provided under the Contract for so long as the delay in 
performance continues; (b) the State may terminate any portion of the Contract so affected and the charges payable will 
be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected 
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of termination to the 
Contractor, except to the extent that the State must pay for Services/Deliverables provided through the date of 
termination. 
 
The Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure 
occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable Failure 
condition.  Defaults or delays in performance by Contractor which are caused by acts or omissions of its Subcontractors 
will not relieve Contractor of its obligations under the Contract except to the extent that a Subcontractor is itself subject to 
an Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the 
Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other means. 
 
 

2.250 Approval of Deliverables  
 
2.251 Delivery Responsibilities   
Unless otherwise specified by the State within an individual order, the following must be applicable to all orders issued 
under the Contract. 
 
(a) Shipment responsibilities - Services performed/Deliverables provided under the Contract must be delivered 
“F.O.B. Destination, within Government Premises.”  The Contractor must have complete responsibility for providing all 
Services/Deliverables to all site(s) unless otherwise stated.  Actual delivery dates must be specified on the individual 
purchase order.   
 
(b) Delivery locations - Services must be performed/Deliverables must be provided at every State of Michigan 
location within Michigan unless otherwise stated in the SOW.  Specific locations will be provided by the State or upon 
issuance of individual purchase orders. 
 
(c) Damage Disputes - At the time of delivery to State Locations, the State must examine all packages.  The quantity 
of packages delivered must be recorded and any obvious visible or suspected damage must be noted at time of delivery 
using the shipper’s delivery document(s) and appropriate procedures to record the damage.   
Where there is no obvious or suspected damage, all deliveries to a State Location must be opened by the State and the 
contents inspected for possible internal damage not visible externally within 14 days of receipt.  Any damage must be 
reported to the Contractor within five days of inspection 
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2.252 Delivery of Deliverables 
Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered by 
Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the Deliverable is a 
document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service.  All Deliverables must be completed and 
delivered for State review and written approval and, where applicable, installed according to the State-approved delivery 
schedule and any other applicable terms and conditions of the Contract. 
 
2.253 Testing 
(a) Before delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to the State, 
Contractor must first perform all required quality assurance activities to verify that the Physical Deliverable or Service is 
complete and conforms with its specifications listed in the applicable Statement of Work or Purchase Order.  Before 
delivering a Physical Deliverable or Service to the State, Contractor must certify to the State that (1) it has performed the 
quality assurance activities, (2) it has performed any applicable testing, (3) it has corrected all material deficiencies 
discovered during the quality assurance activities and testing, (4) the Deliverable or Service is in a suitable state of 
readiness for the State’s review and approval, and (5) the Deliverable/Service has all Critical Security patches/updates 
applied.   
 
(b) If a Deliverable includes installation at a State Location, then Contractor must (1) perform any applicable testing, 
(2) correct all material deficiencies discovered during the quality assurance activities and testing, and (3) inform the State 
that the Deliverable is in a suitable state of readiness for the State’s review and approval.  To the extent that testing 
occurs at State Locations, the State is entitled to observe or otherwise participate in testing. 
 
2.254 Approval of Deliverables, In General 
(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written approval by 
the State, according to the following procedures.  Formal approval by the State requires the State to confirm in writing that 
the Deliverable meets its specifications.  Formal approval may include the successful completion of Testing as applicable 
in Section 2.253, to be led by the State with the support and assistance of Contractor.  The approval process will be 
facilitated by ongoing consultation between the parties, inspection of interim and intermediate Deliverables and 
collaboration on key decisions. 
 
(b) The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of 
Deliverables/Services being reviewed.   
 
(c) Before commencement of its review or testing of a Deliverable/Service, the State may inspect the 
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without material 
deficiencies.  If the State determines that the Deliverable/Service has material deficiencies, the State may refuse delivery 
of the Deliverable/Service without performing any further inspection or testing of the Deliverable/Service.  Otherwise, the 
review period will be deemed to have started on the day the State receives the Deliverable or the Service begins, and the 
State and Contractor agree that the Deliverable/Service is ready for use and, where applicable, certification by Contractor 
according to Section 2.253. 
 
(d) The State must approve in writing a Deliverable/Service after confirming that it conforms to and performs 
according to its specifications without material deficiency.  The State may, but is not be required to, conditionally approve 
in writing a Deliverable/Service that contains material deficiencies if the State elects to permit Contractor to rectify them 
post-approval.  In any case, Contractor will be responsible for working diligently to correct within a reasonable time at 
Contractor’s expense all deficiencies in the Deliverable/Service that remain outstanding at the time of State approval. 
 
(e) If, after three opportunities (the original and two repeat efforts), the Contractor is unable to correct all deficiencies 
preventing Final Acceptance of a Deliverable/Service, the State may:  (i) demand that the Contractor cure the failure and 
give the Contractor additional time to cure the failure at the sole expense of the Contractor; or (ii) keep the Contract in 
force and do, either itself or through other parties, whatever the Contractor has failed to do, and recover the difference 
between the cost to cure the deficiency and the contract price plus an additional sum equal to 10% of the cost to cure the 
deficiency to cover the State’s general expenses provided the State can furnish proof of the general expenses; or (iii) 
terminate the particular Statement of Work for default, either in whole or in part by notice to Contractor provided 
Contractor is unable to cure the breach.  Notwithstanding the foregoing, the State cannot use, as a basis for exercising its 
termination rights under this Section, deficiencies discovered in a repeat State Review Period that could reasonably have 
been discovered during a prior State Review Period.   
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(f) The State, at any time and in its reasonable discretion, may halt the testing or approval process if the process 
reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient severity that renders 
continuing the process unproductive or unworkable.  If that happens, the State may stop using the Service or return the 
applicable Deliverable to Contractor for correction and re-delivery before resuming the testing or approval process. 
 
2.255 Process For Approval of Written Deliverables 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable Statement of Work 
following delivery of the final version of the Deliverable (and if the Statement of Work does not state the State Review 
Period, it is by default five Business Days for Written Deliverables of 100 pages or less and 10 Business Days for Written 
Deliverables of more than 100 pages).  The duration of the State Review Periods will be doubled if the State has not had 
an opportunity to review an interim draft of the Written Deliverable before its submission to the State.  The State agrees to 
notify Contractor in writing by the end of the State Review Period either stating that the Deliverable is approved in the form 
delivered by Contractor or describing any deficiencies that must be corrected before approval of the Deliverable (or at the 
State’s election, after approval of the Deliverable).  If the State notifies the Contractor about deficiencies, the Contractor 
must correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows all 
revisions made to the original version delivered to the State.  Contractor’s correction efforts must be made at no additional 
charge.  Upon receipt of a corrected Deliverable from Contractor, the State must have a reasonable additional period of 
time, not to exceed the length of the original State Review Period, to review the corrected Deliverable to confirm that the 
identified deficiencies have been corrected. 
 
2.256 Process for Approval of Services 
The State Review Period for approval of Services is governed by the applicable Statement of Work (and if the Statement 
of Work does not state the State Review Period, it is by default 30 Business Days for Services).  The State agrees to 
notify the Contractor in writing by the end of the State Review Period either stating that the Service is approved in the form 
delivered by the Contractor or describing any deficiencies that must be corrected before approval of the Services (or at 
the State’s election, after approval of the Service).  If the State delivers to the Contractor a notice of deficiencies, the 
Contractor must correct the described deficiencies and within 30 Business Days resubmit the Service in a form that shows 
all revisions made to the original version delivered to the State.  The Contractor’s correction efforts must be made at no 
additional charge.  Upon implementation of a corrected Service from Contractor, the State must have a reasonable 
additional period of time, not to exceed the length of the original State Review Period, to review the corrected Service for 
conformity and that the identified deficiencies have been corrected. 
 
2.257 Process for Approval of Physical Deliverables 
The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of Work (and if 
the Statement of Work does not state the State Review Period, it is by default 30 continuous Business Days for a Physical 
Deliverable).  The State agrees to notify the Contractor in writing by the end of the State Review Period either stating that 
the Deliverable is approved in the form delivered by the Contractor or describing any deficiencies that must be corrected 
before approval of the Deliverable (or at the State’s election, after approval of the Deliverable).  If the State delivers to the 
Contractor a notice of deficiencies, the Contractor must correct the described deficiencies and within 30 Business Days 
resubmit the Deliverable in a form that shows all revisions made to the original version delivered to the State.  The 
Contractor’s correction efforts must be made at no additional charge.  Upon receipt of a corrected Deliverable from the 
Contractor, the State must have a reasonable additional period of time, not to exceed the length of the original State 
Review Period, to review the corrected Deliverable to confirm that the identified deficiencies have been corrected. 
 
2.258 Final Acceptance 
Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of each Deliverable 
must occur when each Deliverable/Service has been approved by the State following the State Review Periods identified 
in Sections 2.251-2.257.  Payment will be made for Deliverables installed and accepted.  Upon acceptance of a Service, 
the State will pay for all Services provided during the State Review Period that conformed to the acceptance criteria. 
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2.260 Ownership  

 
2.261 Ownership of Work Product by State - Deleted – Not Applicable 
 
2.262 Vesting of Rights 
With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and upon 
creation of each Deliverable automatically assigns, to the State, ownership of all United States and international 
copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether or not registered by the 
Contractor, insofar as any the Deliverable, by operation of law, may not be considered work made for hire by the 
Contractor for the State.  From time to time upon the State’s request, the Contractor must confirm the assignment by 
execution and delivery of the assignments, confirmations of assignment, or other written instruments as the State may 
request.  The State may obtain and hold in its own name all copyright, trademark, and patent registrations and other 
evidence of rights that may be available for Deliverables. 
 
2.263 Rights in Data  
(a) The State is the owner of all data made available by the State to the Contractor or its agents, Subcontractors or 
representatives under the Contract.  The Contractor must not use the State’s data for any purpose other than providing 
the Services, nor will any part of the State’s data be disclosed, sold, assigned, leased or otherwise disposed of to the 
general public or to specific third parties or commercially exploited by or on behalf of the Contractor.  No employees of the 
Contractor, other than those on a strictly need-to-know basis, have access to the State’s data.  Contractor must not 
possess or assert any lien or other right against the State’s data.  Without limiting the generality of this Section, the 
Contractor must only use personally identifiable information as strictly necessary to provide the Services and must 
disclose the information only to its employees who have a strict need-to-know the information.  The Contractor must 
comply at all times with all laws and regulations applicable to the personally identifiable information.   
 
(b) The State is the owner of all State-specific data under the Contract.  The State may use the data provided by the 
Contractor for any purpose.  The State must not possess or assert any lien or other right against the Contractor’s data.  
Without limiting the generality of this Section, the State may use personally identifiable information only as strictly 
necessary to utilize the Services and must disclose the information only to its employees who have a strict need to know 
the information, except as provided by law.  The State must comply at all times with all laws and regulations applicable to 
the personally identifiable information.  Other material developed and provided to the State remains the State’s sole and 
exclusive property. 
 
2.264 Ownership of Materials 
The State and the Contractor will continue to own their respective proprietary technologies developed before entering into 
the Contract.  Any hardware bought through the Contractor by the State, and paid for by the State, will be owned by the 
State.  Any software licensed through the Contractor and sold to the State, will be licensed directly to the State. 
 
 

2.270 State Standards 
 
2.271 Existing Technology Standards   
The Contractor must adhere to all existing standards as described within the comprehensive listing of the State’s existing 
technology standards at http://www.michigan.gov/dit. 
 
2.272 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with the State’s 
Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must be required, in writing, to 
agree to the State’s Acceptable Use Policy before accessing the State system.  The State reserves the right to terminate 
Contractor’s access to the State system if a violation occurs. 
 
2.273  Systems Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written authorization 
from the Project Manager.  Any changes Contractor makes to State systems with the State’s approval must be done 
according to applicable State procedures, including security, access, and configuration management procedures.   
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2.280 Extended Purchasing - Deleted – Not Applicable 
 

2.281 MIDEAL - Deleted – Not Applicable 
. 
2.282 State Employee Purchases - Deleted – Not Applicable 

 
  
2.290 Environmental Provision    

 
2.291 Environmental Provision 
Hazardous Materials: 
For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, PCBs, 
petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any other material the 
manufacture, use, treatment, storage, transportation, or disposal of which is regulated by the federal, State, or local laws 
governing the protection of the public health, natural resources, or the environment.  This includes, but is not limited to, 
materials such as batteries and circuit packs, and other materials that are regulated as (1) “Hazardous Materials” under 
the Hazardous Materials Transportation Act, (2) “chemical hazards” under the Occupational Safety and Health 
Administration standards, (3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” 
under the Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the 
Resource Conservation and Recovery Act. 
 
(a) The Contractor must use, handle, store, dispose of, process, transport and transfer any material considered a 
Hazardous Material according to all federal, State, and local laws.  The State must provide a safe and suitable 
environment for performance of Contractor’s Work.  Before the commencement of Work, the State must advise the 
Contractor of the presence at the work site of any Hazardous Material to the extent that the State is aware of the 
Hazardous Material.  If the Contractor encounters material reasonably believed to be a Hazardous Material and which 
may present a substantial danger, the Contractor must immediately stop all affected Work, notify the State in writing about 
the conditions encountered, and take appropriate health and safety precautions. 
 
(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a Hazardous 
Material that may present a substantial danger, and (b) the Hazardous Material was not brought to the site by the 
Contractor, or does not result in whole or in part from any violation by the Contractor of any laws covering the use, 
handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the State must order a 
suspension of Work in writing.  The State must proceed to have the Hazardous Material removed or rendered harmless.  
In the alternative, the State must terminate the affected Work for the State’s convenience. 
 
(c) Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor must resume 
Work as directed in writing by the State.  Any determination by the Michigan Department of Community Health or the 
Michigan Department of Environmental Quality that the Hazardous Material has either been removed or rendered 
harmless is binding upon the State and Contractor for the purposes of resuming the Work.  If any incident with Hazardous 
Material results in delay not reasonable anticipatable under the circumstances and which is attributable to the State, the 
applicable SLAs for the affected Work will not be counted in Section 2.242 for a time as mutually agreed by the parties.  
 
(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from any 
violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer 
of Hazardous Material, or from any other act or omission within the control of the Contractor, the Contractor must bear its 
proportionate share of the delay and costs involved in cleaning up the site and removing and rendering harmless the 
Hazardous Material according to Applicable Laws to the condition approved by applicable regulatory agency(ies). 
 
Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic compounds. 
For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html 
 
Refrigeration and Air Conditioning:  
The Contractor must comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42 U.S.C. 
7671g and 7671h) as each or both apply to the Contract. 
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Environmental Performance:  
Waste Reduction Program: Contractor must establish a program to promote cost-effective waste reduction in all 
operations and facilities covered by the Contract.  The Contractor's programs must comply with applicable Federal, State, 
and local requirements, specifically including Section 6002 of the Resource Conservation and Recovery Act (42 U.S.C. 
6962, et seq.). 
 
 

2.300 Other Provisions 
 
2.311 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude Made Materials 
Equipment, materials, or supplies, that will be furnished to the State under the Contract must not be produced in whole or 
in part by forced labor, convict labor, forced or indentured child labor, or indentured servitude. 
 
“Forced or indentured child labor” means all work or service:  exacted from any person under the age of 18 under the 
menace of any penalty for its nonperformance and for which the worker does not offer himself voluntarily; or performed by 
any person under the age of 18 under a contract the enforcement of which can be accomplished by process or penalties. 
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Attachment A, Price Proposal 
 
The detailed pricing includes all labor costs by staff and hours, travel costs, any fees/certification costs, 
supplies, etc. 
 
 
 
PRICE:   Joint FSC and SFI Recertification and Surveillance Audits with FSC on a Five Year Cycle and 
SFI on a Three Year Cycle.   
 

Audit Fixed Price/Lump 
Sum 

Joint FSC & SFI Recertification Audit $83,990.00 
FSC & SFI -First Surveillance Audit $25,170.00 
FSC & SFI -Second Surveillance Audit $25,674.00 
FSC-Third Surveillance Audit and SFI 
Recertification Audit  

$32,606.00 

FSC-Forth Surveillance Audit & SFI First 
Surveillance Audit 

$26,711.00 

TOTAL $194,151.00 
 
 
 
 



ATTACHMENTS                                                                                                                                                          CONTRACT NO. 071B0200269    

#071B0200269 45  

 
Attachment B, MDNRE, FMD-Administrative Offices 

 
LANSING OFFICE PO Box 30452, Lansing, MI  48909-7952                 Phone:  517-373-1275 Fax:  517-373-2443 

 
CHIEF 

Lynne Boyd 
 

ASSISTANT CHIEF 
Cara Boucher 

 
 

517-373-1246 

 
RECREATION  
AND TRAILS 

SECTION 
517-373-2891 

 
 

Jim Radabaugh 
Section Manager 

 
PROGRAM 
SERVICES 
SECTION 

517-335-3349 
 
 

Naomi Krefman 
Section Manager 

 
RESOURCE PROTECTION 

AND COOPERATIVE 
PROGRAMS 

SECTION 
517-335-3345 

 
Scott Heather 

Section Manager 

 
MINERAL AND 

LAND 
MANAGEMENT 

SECTION 
517-335-3251 

 
Tom Wellman 

Section Manager 

FOREST RESOURCE 
MANAGEMENT 

SECTION 
517-335-3352 

 
 

William Sterrett 
Section Manager 

 PHONE  FAX 
Kirk Bradley 989-275-5211 Forest Fire Experiment Station, Box 68, 1337 E Robinson Lake Rd., Roscommon, MI  48653 989-275-8249 
Mike Paluda 906-228-6561 UP FIELD COORDINATOR, Marquette OSC, 1990 US-41 South, Marquette, MI  49855 906-228-5245 
Al Keto 906-249-1497 Marquette Warehouse and Repair Shop, 110 Ford Rd., Marquette, MI  49855 906-249-3080 
Rich Mergener 810-229-9152 State Forest Tree Improvement Center, 4631 Bishop Lake Rd., Howell, MI  48843 810-229-0827 
Rich Mergener 906-341-2518 Wyman Nursery, 480N Intake Park Rd., Manistique, MI  49854-8800 906-341-8344 
Debbie Begalle 906-228-6561 WUP District Supervisor, Marquette OSC, 1990 US-41 South, Marquette, MI  49855 906-228-5245 
 906-353-6651 Baraga Operations Service Center, 427 US-41 North, Baraga, MI  49908 906-353-7464 
Don Mankee 906-353-6651 BARAGA MANAGEMENT UNIT, 427 US-41 North, Baraga, MI  49908 906-353-7464 
 906-288-3058  Twin Lakes Field Office, 6204E Poyhonen, Toivola, MI  49965 906-288-3038 
 906-224-2771  Wakefield Field Office, 1405 East US-2, Wakefield, MI  49968 906-224-1026 
Steve Milford 906-875-6622 CRYSTAL FALLS MANAGEMENT UNIT, 1420 US-2 West, Crystal Falls, MI  49920 906-875-3336 
 906-563-9042  Norway Field Office, 520 West US Hwy 2, Norway, MI  49870 906-563-5802 
 906-246-3245  Felch Field Office, PO Box 188, Felch, MI  49831 906-246-3247 
Bill Brondyke 906-346-9201 GWINN MANAGEMENT UNIT, 410 West M-35, Gwinn, MI  49841 906-346-9681 
 906-249-1497  Marquette Field Office, 110 Ford Road, Marquette, MI  49855 906-249-3080 
 906-485-1031  Ishpeming Field Office, 1985 US 41 Hwy West, Ishpeming, MI  49849 906-485-6200 
Mike Paluda–Acting 906-293-5131 EUP District Supervisor, Newberry OSC, 5100 State Hwy M-123, Newberry, MI  49868-8117 906-293-8728 
 906-786-2351 Escanaba Office, 6833 Hwy 2, 41 & M-35, Gladstone, MI  49837 906-786-1300 
Eric Thompson 906-786-2354 ESCANABA MANAGEMENT UNIT, 6833 Hwy 2, 41 & M-35, Gladstone, MI  49837 906-786-2384 
 906-753-6317  Stephenson Field Office, West 5420 River Road, Stephenson, MI  49887 906-753-4081 
Les Homan 906-293-3293 NEWBERRY MANAGEMENT UNIT, 5666 Hwy M-123, Box 428, Newberry, MI  49868 906-293-8530 
Pat Hallfrisch 906-635-5281 SAULT STE MARIE MANAGEMENT UNIT, Box 798, 2001 Ashmun, Sault Ste Marie, MI  49783 906-635-5282 
 906-297-2581  Detour Village Field Office, PO Box 92, 834 M-134, Detour Village, MI  49725 906-297-5015 
 906-477-6048  Naubinway Field Office, PO Box 287, US 2 W11569, Naubinway, MI  49762 906-477-6864 
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Jeff Stampfly 906-452-6227 SHINGLETON MANAGEMENT UNIT, M-28 West, PO Box 67, Shingleton, MI  49884 906-452-6584 
 906-499-3346  Seney Field Office, Corner of M-77 & M-28, PO Box 72, Seney, MI  49883 906-499-3402 
 906-341-8463  Wyman Nursery (FORESTRY), 480N Intake Park Rd., Manistique, MI  49854-8800 906-341-8344 

 PHONE  FAX 
Bill O’Neill 989-732-3541 LP FIELD COORDINATOR, Gaylord OSC, 1732 West M-32, Gaylord, MI  49735 989-732-0794 
 989-732-3541 Gaylord Operations Service Center, 1732 West M-32, Gaylord, MI  49735 989-732-0794 
Jim Fisher 989-275-5151 SOUTHERN MANAGEMENT UNIT, Roscommon OSC, 8717 N. Roscommon Rd., Roscommon, 

MI  48653 
989-275-5167 

Edwin Moore 989-732-4481 Gaylord Repair Shop, 1846 M-32 West,  Gaylord, MI  49735 989-705-8069 
Bruce Miller 517-641-4903  Rose Lake Field Office, 8562 East Stoll Road, East Lansing, MI  48823 517-641-6186 
 517-675-5111   Rose Lake Warehouse and Repair Shop, 9870 W. Stoll Rd., Haslett, MI  48840 517-675-7151 
 810-724-4804   Imlay City Field Office, 571 East Borland, Imlay City, MI  48444 810-724-1010 
 810-229-5762   Brighton Field Office, 5995 Chilson Road, Howell MI  48843 810-229-0195 
 989-872-4009   Cass City Field Office, 4017 E. Caro Rd., Cass City, MI  48726 989-872-4375 
Kim Dufresne 269-685-6851  Plainwell Operations Service Center, 621 N. 10th Street, Plainwell, MI  49080 269-685-1362 
 231-788-5062   Muskegon Field Office, 7550 E. Messinger Rd., Twin Lake, MI  49457 231-788-5249 
 269-673-5819   Allegan Field Office, 4590 118th Ave., Allegan, MI  49010 269-673-5184 
 269-795-9393   Yankee Springs Field Office, 420 Bassett Lake Rd., Middleville, MI  49333 269-795-4590 
Roger Hoeksema 231-775-9727 WLP District Supervisor, Cadillac OSC, 8015 Mackinaw Trail, Cadillac, MI  49601 231-775-9671 
David Fisher 231-775-9727 CADILLAC MANAGEMENT UNIT, 8015 Mackinaw Trail, Cadillac, MI  49601 231-775-9671 
 231-745-4651  Baldwin Field Office, 2468 West 24th St., Baldwin, MI  49304 231-745-8743 
 231-734-5840  Evart Field Office, 6024 80th Ave, Evart, MI  49631 231-734-6491 
 231-861-5636  Oceana Field Office, 1757 E Hayes Rd., M-20, Shelby, MI  49455 231-861-6528 
 231-824-3591  Manton Field Office, 521 N. Michigan, Manton, MI  49663 231-824-9340 
Courtney Borgondy 989-426-9205 GLADWIN MANAGEMENT UNIT, 801 N Silverleaf, Gladwin, MI  48624 989-426-1454 
 989-539-6411  Harrison Field Office, 2115 Sullivan Dr., Harrison, MI  48625 989-539-0830 
 989-846-4104  Standish Field Office, 527 N. M-76, Box 447, Standish, MI  48658 989-846-0010 
 989-687-7771  Sanford Field Office, 118 W. Saginaw, Sanford, MI  48657 989-687-7838 
Dave Lemmien 231-922-5280 TRAVERSE CITY MANAGEMENT UNIT, 970 Emerson, Traverse City, MI  49686 231-922-1853 
 231-325-4611  Platte River Field Office, 15210 US-31 Hwy, Beulah, MI  49617 231-325-2111 
 231-258-2711  Kalkaska Field Office, 2089 N. Birch St., Kalkaska, MI  49646 231-258-9471 
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Dayle Garlock 989-732-3541 ELP District Supervisor, Gaylord OSC, 1732 West M-32, Gaylord, MI  49735 989-432-0794 
Laurie Marzolo 989-785-4251 ATLANTA MANAGEMENT UNIT, 13501 M-33, Atlanta, MI  49709 989-785-3513 
 989-354-7822  Alpena Field Office, 4343 M-32 West, Alpena, MI  49707 989-356-2913 
 989-733-8774  Onaway Field Office, 2312 North M-211 Rd., Onaway, MI  49765 989-733-8553 
Joyce Angel-Ling 989-732-3541 GAYLORD MANAGEMENT UNIT, 1732 West M-32, Gaylord, MI  49735 989-731-6214 
 231-533-8341  Bellaire Field Office, 701 E Cayuga St., PO Box 278, Bellaire, MI  49615 231-533-5094 
 231-539-8564  Pellston Field Office, 304 Stimson, Box 126, Pellston, MI  49769 231-539-8583 
 231-238-9314  Indian River Field Office, PO Box 10, 6984 Wilson, Indian River, MI  49749 231-238-6757 
Susan Thiel 989-348-6371 GRAYLING MANAGEMENT UNIT, 1955 N. I-75 BL, Grayling, MI  49738 989-348-8825 
 989-736-8336  Lincoln Field Office, 408 Main St., PO Box 122, Lincoln, MI  48742 989-736-3524 
 989-826-3211  Mio Field Office, 191 S. Mt. Tom Rd., Mio, MI  48647 989-826-3509 
Scott Whitcomb 989-983-4101 PIGEON RIVER COUNTRY MANAGEMENT UNIT, 9966 Twin Lakes Rd., Vanderbilt, MI  49795 989-983-3957 
Steve Anderson 989-275-4622 ROSCOMMON MANAGEMENT UNIT, 8717 N Roscommon Rd, PO Box 218, Roscommon, MI  

48653 
989-275-6203 

 989-422-2897  Houghton Lake Field Office, 180 S. Harrison Rd., Houghton Lake, MI  48629 989-422-5191 
 989-345-0472  West Branch Field Office, 410 Fairview Rd., West Branch, MI  48661 989-345-0620 
 
 


