
Form No. DTMB-3524 (Created 4/2012)  
AUTHORITY:  Act 431 of 1984  
COMPLETION:  Required  
PENALTY:  No further payment will be made to the previous Contractor name and or number. 
 
 
 

STATE OF MICHIGAN 
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET 

PROCUREMENT 
P.O. BOX 30026, LANSING, MI 48909 

OR 
530 W. ALLEGAN, LANSING, MI  48913 

 
CHANGE OF CONTRACTOR NAME AND OR TAX IDENTIFICATION NUMBER  

  

CONTRACT NO. 071B0200281 
 

hereafter referred as 

 

CONTRACT NO.  071B3200142 
 

between 

 

THE STATE OF MICHIGAN 
 

and 
 

CURRENT  
NAME & ADDRESS OF CONTRACTOR: PRIMARY CONTACT EMAIL 
Downs Group, Inc. 
1141 S. Washington Ave. 
Lansing, MI  48910 

Jim Downs lansinguniform@gmail.com 

TELEPHONE 
NEW CONTRACTOR #, MAIL 
CODE 

517‐482‐6628 

 

PREVIOUS  
NAME & ADDRESS OF CONTRACTOR: PRIMARY CONTACT EMAIL 
Lansing Uniform Company, LLC. 
1141 S. Washington Ave. 
Lansing, MI  48910 

Jim Downs lansinguniform@gmail.com 

TELEPHONE 
PREVIOUS CONTRACTOR #, 
MAIL CODE 

517‐482‐6628  

 

DESCRIPTION OF CHANGE NOTICE: 
 
THE CONTRACTOR HAS NOTIFIED THE STATE OF MICHIGAN OF A CHANGE IN ITS BUSINESS NAME AND 
OR TAX IDENTIFICATION NUMBER.  DUE TO THE INTERNAL SYSTEMS RELATED TO THE RELEASE OF 
CONTRACTOR PAYMENTS, A NEW CONTRACT NUMBER MUST BE ASSIGNED.  THE NEW CONTRACT 
NUMBER IS 071B3200142.  EXCEPT FOR THE NEWLY-ASSIGNED NUMBER, THE CONTRACT TERMS AND 
CONDITIONS REMAIN IN EFFECT.   
 
THIS CHANGE IS EFFECTIVE: July 1, 2013 
 
$251,542.63 REMAINING ON CONTRACT # 071B0200281 TO BE TRANSFERRED TO CONTRACT                      
# 071B3200142. 



Form No. DTMB‐3524 (Created 4/2012)  
Change of Contractor Name or Tax Identification Number 
Contract No. 071B0200281 hereafter referred as Contract No.  071B3200142                     

 
 

STATE CONTACTS AGENCY NAME PHONE EMAIL 
CONTRACT COMPLIANCE 
INSPECTOR: 

DNR  Lisa VanOstran 517‐373‐7987 Vanostranl@michigan.gov  

BUYER: DTMB  Paula Hurst 517‐373‐9776 Hurstp2@michigan.gov  

 

CONTRACT SUMMARY: 

DESCRIPTION:   (Descriptive Contract Title (Not always the same language as provided in MAIN) 

Conservation Officers Uniforms – Department of Natural Resources  

INITIAL TERM EFFECTIVE DATE 
INITIAL 
EXPIRATION DATE AVAILABLE OPTIONS 

5 Years August 4, 2010 August 3, 2015 2, 1 Year Options 

PAYMENT TERMS F.O.B SHIPPED SHIPPED FROM 

N/A N/A N/A N/A 

ALTERNATE PAYMENT OPTIONS: AVAILABLE TO MiDEAL PARTICIPANTS 

  P-card  Direct Voucher (DV)  Other  YES  NO 

MINIMUM DELIVERY REQUIREMENTS: 

N/A 

 
 
 

PREVIOUS CONTRACTOR: 
 

 FOR THE STATE: 

Lansing Uniform Company, LLC.    
Firm Name  Signature 

  Jeff Brownlee, Chief Procurement Officer 

Authorized Agent Signature  Name/Title 
  

Authorized Agent (Print or Type)  Enter Name of Agency  
   

Date  Date 
 
 
 
 
 
 
 
 

CURRENT CONTRACTOR: 
 

Downs Group, Inc. 

Firm Name 
Jeff Brownlee, Chief Procurement Officer 

Authorized Agent Signature 
 

Authorized Agent (Print or Type) 
 

Date 



Form No. DMB 234A (Rev. 1/96) 
AUTHORITY:  Act 431 of 1984 
COMPLETION:  Required 
PENALTY:  Failure to deliver in accordance with Contract  
terms and conditions and this notice may be considered  
in default of Contract 

 STATE OF MICHIGAN 
 DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET August 31, 2011 
 PURCHASING OPERATIONS 
 P.O. BOX 30026, LANSING, MI 48909  
 OR 
 530 W. ALLEGAN, LANSING, MI  48933 
 

 CHANGE NOTICE NO. 2 
 TO 
 CONTRACT NO.   071B0200281   
 between 
 THE STATE OF MICHIGAN 
 and 
NAME & ADDRESS OF CONTRACTOR TELEPHONE  Jim Downs 
Lansing Uniform Company (517) 482-6628 
1141 S. Washington Ave. CONTRACTOR NUMBER/MAIL CODE 

Lansing, MI  48910  
  BUYER/CA   (517) 373-9776 

Email: lansinguniform@sbcglobal.net  Paula Hurst 
Contract Compliance Inspector:  Jana Harding

Conservation Officers Uniforms – Department of Natural Resources and Environment & 
Environment 

CONTRACT PERIOD:  5 yrs. +  2 one-year options From: August 4, 2010  To:  August 3, 2015
TERMS SHIPMENT 

N/A N/A 
F.O.B. SHIPPED FROM 

N/A N/A 
MINIMUM DELIVERY REQUIREMENTS 
        N/A 
MISCELLANEOUS INFORMATION: 
 
 

NATURE OF CHANGE(S): 
 

Effective August 31, 2011, the following alternative Class C Uniforms are ADDED to this 
Contract: 
 
Alternative Class C Uniform by-Fechheimer Brother Manufacturing Company 
 
Command Wear 65/35 Poly/Cotton Twill-OD Green 
 
Pants:        Price 
Men’s 47305/Women’s 47305WT    $50.00 
Sizes Available: Short 28-40 (even only), Reg. 28-56 
No shorts available at this time 
 
Shirts:        Price  
Long Sleeve Men’s 35R5887    $42.50 
Long Sleeve Women’s 135R5887    $42.50 
 
Short Sleeve Men’s 85R5887    $38.50 
Short Sleeve Women’s 185R5887    $38.50 



071B0200281 
Change Notice No. 2 
Page 2 
 

 
 
All other terms, conditions, pricing and specifications remain the same.   

 
 
AUTHORITY/REASON(S): 
 
 Per request from vendor dated 8/4/2011, agreement from agency dated 8/22/2011, and  
 approval from DTMB Purchasing Operations. 
 
 
TOTAL ESTIMATED CONTRACT VALUE REMAINS:      $276,878.00 



Form No. DMB 234 (Rev. 1/96) 
AUTHORITY:  Act 431 of 1984 
COMPLETION:  Required 
PENALTY:  Contract will not be executed unless form is filed 

 STATE OF MICHIGAN 
 DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET March 16, 2011 
 PURCHASING OPERATIONS 
 P.O. BOX 30026, LANSING, MI 48909  
 OR 
 530 W. ALLEGAN, LANSING, MI  48933 
 

 CHANGE NOTICE NO.1 
 TO 
 CONTRACT NO.   071B0200281   
 between 
 THE STATE OF MICHIGAN 
 and 
NAME & ADDRESS OF CONTRACTOR TELEPHONE  Jim Downs 
Lansing Uniform Company (517) 482-6628 
1141 S. Washington Ave. CONTRACTOR NUMBER/MAIL CODE 

Lansing, MI  48910  
  BUYER/CA   (517) 373-9776 

Email: lansinguniform@sbcglobal.net  Paula Greathouse 
Contract Compliance Inspector:  Jana Harding

Conservation Officers Uniforms – Department of Natural Resources and Environment & 
Environment 

CONTRACT PERIOD:  5 yrs. +  2 one-year options From: August 4, 2010  To:  August 3, 2015
TERMS SHIPMENT 

N/A N/A 
F.O.B. SHIPPED FROM 

N/A N/A 
MINIMUM DELIVERY REQUIREMENTS 
        N/A 
MISCELLANEOUS INFORMATION: 
 
 

NATURE OF CHANGE(S): 
 

Effective March 15, 2011, the buyer for this contract has CHANGED to Paula Greathouse.  
All other terms, conditions, pricing and specifications remain the same.   

 
AUTHORITY/REASON(S): 
 
 Per DTMB Purchasing Operations 
 
TOTAL ESTIMATED CONTRACT VALUE REMAINS:      $276,878.00 



Form No. DMB 234 (Rev. 1/96) 
AUTHORITY:  Act 431 of 1984 
COMPLETION:  Required 
PENALTY:  Contract will not be executed unless form is filed 

 STATE OF MICHIGAN 
 DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET August 23, 2010 
 PURCHASING OPERATIONS 
 P.O. BOX 30026, LANSING, MI 48909  
 OR 
 530 W. ALLEGAN, LANSING, MI  48933 
 

 NOTICE 
 OF 
 CONTRACT NO.   071B0200281   
 between 
 THE STATE OF MICHIGAN 
 and 
NAME & ADDRESS OF CONTRACTOR TELEPHONE  Jim Downs 
Lansing Uniform Company (517) 482-6628 
1141 S. Washington Ave. CONTRACTOR NUMBER/MAIL CODE 

Lansing, MI  48910  
  BUYER/CA   (517)241-1647 

Email: lansinguniform@sbcglobal.net  Irene Pena, Buyer Specialist 
Contract Compliance Inspector:  Jana Harding

Conservation Officers Uniforms – Department of Natural Resources and Environment & 
Environment 

CONTRACT PERIOD:  5 yrs. +  2 one-year options From: August 4, 2010  To:  August 3, 2015
TERMS SHIPMENT 

N/A N/A 
F.O.B. SHIPPED FROM 

N/A N/A 
MINIMUM DELIVERY REQUIREMENTS 
        N/A 
MISCELLANEOUS INFORMATION: 
 
 

 
The terms and conditions of this Contract are those of ITB #071I9200090, this Contract 
Agreement and the vendor's quote.  In the event of any conflicts between the specifications, and 
terms and conditions, indicated by the State and those indicated by the vendor, those of the 
State take precedence. 
 
Estimated Contract Value:      $276,878.00 
 



Form No. DMB 234 (Rev. 1/96) 
AUTHORITY:  Act 431 of 1984 
COMPLETION:  Required 
PENALTY:  Contract will not be executed unless form is filed 

 STATE OF MICHIGAN 
 DEPARTMENT OF MANAGEMENT AND BUDGET 
 PURCHASING OPERATIONS 
 P.O. BOX 30026, LANSING, MI 48909  
 OR 
 530 W. ALLEGAN, LANSING, MI  48933 
 
 

 CONTRACT NO.   071B0200281   
 between 
 THE STATE OF MICHIGAN 
 and 
NAME & ADDRESS OF CONTRACTOR TELEPHONE  Jim Downs 
Lansing Uniform Company (517) 482-6628 
1141 S. Washington Ave. CONTRACTOR NUMBER/MAIL CODE 

Lansing, MI  48910  
  BUYER/CA   (517)241-1647 

Email: lansinguniform@sbcglobal.net  Irene Pena, Buyer Specialist 
Contract Compliance Inspector:  Jana Harding

Conservation Officers Uniforms – Department of Natural Resources and Environment & 
Environment 

CONTRACT PERIOD:  5 yrs. +  2 one-year options From: August 4, 2010  To:  August 3, 2015
TERMS SHIPMENT 

N/A N/A 
F.O.B. SHIPPED FROM 

N/A N/A 
MINIMUM DELIVERY REQUIREMENTS 
        N/A 
MISCELLANEOUS INFORMATION: 
 
The terms and conditions of this Contract are those of ITB #071I9200090, this Contract 
Agreement and the vendor's quote.  In the event of any conflicts between the specifications, 
and terms and conditions, indicated by the State and those indicated by the vendor, those of 
the State take precedence. 
 
Estimated Contract Value:      $276,878.00 
THIS IS NOT AN ORDER:  This Contract Agreement is awarded on the basis of our inquiry 
bearing the ITB No. 071I9200090.  Orders for delivery will be issued directly by the Department 
of Natural Resources and Environment through the issuance of a Purchase Order Form. 
All terms and conditions of the invitation to bid are made a part hereof. 
 

 
FOR THE CONTRACTOR: 
 

  
FOR THE STATE: 

Lansing Uniform Company   
Firm Name  Signature 

  Irene Pena, Buyer Specialist 
Authorized Agent Signature  Name/Title 

  Commodities Division 
Authorized Agent (Print or Type)  Division  

   
Date  Date 



CONTRACT #071B0200281  
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Article 1 – Statement of Work (SOW) 
 
1.010 Project Identification 
 

1.011 Project Request 
This is a Contract for the Department of Natural Resources and Environment – Law Enforcement Division.  
This is a formal request to prospective Contractors to solicit bids or price quotations.  Contractors must submit 
written proposals according to the instructions contained within this document, discussing how they will meet 
the specific requirements. 
 

1.012 Background 
The Department of Natural Resources and Environment, Law Enforcement Division is adding  a washable 
class C uniform.  This contract will provide for the initial outfitting of approximately 200 Conservation Officer 
Uniforms, then orders placed on an “as-needed” basis.  The Agency has reviewed and tested a few of the 
brands that are in the market and have developed a specification for what meets their needs. 
 
1.020 Scope of Work and Deliverables 
 

1.021 In Scope 
Contractors must present uniform components which meet the specifications put forth in the CONTRACT or 
something equivalent and they must meet the stocking and delivery requirements.  
 

1.022 Work and Deliverable 
Contractor must provide Deliverables and staff, and otherwise do all things necessary for or incidental to the 
performance of work, as set forth below: 
 
Contractor shall provide uniform shirts (long and short sleeve), pants and shorts that meet the specifications as 
stated in attachment B. 
 
Contractor shall sew a shoulder patch on each shirt at the time of ordering – patches will be provided by the 
Department. 
 
Contractor shall maintain in their own warehouse a supply of all uniform components to be ordered and 
shipped on demand.  Should Contractor have an alternate plan for warehousing/shipping, that plan needs to 
be put forth in detail. 
 
There shall be no minimum order requirements. 
 
An initial shipment will be made to the Lansing headquarters with all subsequent orders being shipped to 
District Offices throughout the state. 
 

Contractor Response: 
We will provide uniforms as requested by MDNRE.  We will maintain inventory after initial order has been 
fulfilled and shipped to the Lansing, MI headquarters.  Inventory of all product will be kept at tour offices in 
Lansing, MI.  Quantities of this inventory will be determined through discussion of future needs with 
MDNRE. 

 
1.030 Roles and Responsibilities 
 

1.031 Contractor Staff, Roles, and Responsibilities 
The Contractor must identify a contract manager, who will handle any issues which may arise during the 
duration of this contract. 
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Contractor must identify the process which will be followed from the point of ordering, to the fulfillment of the 
order, billing and return policy.  Process should include key contact people. 
 
Contractor shall discuss customer service levels, estimated time to return inquiries, review of orders prior to 
process. 
 
1.040 Project Plan 
 

1.041 Project Plan Management 
The contractor will carry out this project under the direction and control of the Department of Natural 
Resources and Environment. 
 
Although there will be continuous liaison with the contractor team, the client agency’s project director will 
communicate monthly as a minimum, with the contractor’s project manager for the purpose of reviewing 
progress and providing necessary guidance to the contractor in solving problems that arise. 
 
The contractor will submit brief written yearly which summarizes the use of this contract during the reporting 
period; problems, real and anticipated, which should be brought to the attention of the client agency’ project 
manager; and notification of any significant deviation from previously agreed upon work plans.  A copy of this 
report will be forwarded to the named buyer in Purchasing Operations. 
 
Within thirty (30) working days of the award the contract, the contractor will contact the Department of Natural 
Resouces project manager for final approval a work plan, which must include the following: 
 
The contractor’s project organizational structure. 
 
 The contractor’s staffing table with names and title of personnel assigned to the project.  This must be 

in agreement with staffing of accepted proposals.  Necessary substitutions due to change of 
employment status and other unforeseen circumstances may only be made with prior approval of the 
State. 

 
 The time-phased plan showing how they anticipate meeting the initial shipment of uniforms and a plan 

for each subsequent request. 
 
 Contractor Response: 

We agree to communicate with MDNRE as outlined in the RFP.  The contacts are as follows: 
 James P. Downs, Owner/Manager 
 James B. Downs, Owner/Manager 

 
1.042 Reports 

The Contractor shall provide the Department of Natural Resources and Environment with an annual report of 
usage for the contract. 

 
1.050 Acceptance 
 

1.051 Criteria 
The following criteria will be used by the State to determine Acceptance of the Deliverables provided under this 
SOW: 
 
Uniforms are received as ordered. 
 

1.052 Final Acceptance - Reserved 
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1.060 Proposal Pricing 
 

1.061 Proposal Pricing 
For authorized Services and Price List, see Attachment A. 
 
Contractors are encouraged to offer quick payment terms (i.e. 2% discount off invoice if paid within 10 days).  
This information can be noted on the Contractors price proposal (see Attachment A) and/or a separated 
attachment.  This will be a factor considered in our award decision. 
 
Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-by-case 
basis for unusual expenses, the State has agreed in advance and in writing to reimburse Contractor for the an 
expense at the State’s current travel reimbursement rates.  See www.michigan.gov/dmb for current rates. 
 

1.062 Price Term 
( XX ) Fixed with prospective re-determination at an agreed upon time  
 
Prices quoted are the maximum for a period of 365 days from the date the Contract becomes effective. 
 
Prices are subject to change at the end of each 365-day period.  Such changes shall be based on changes in 
actual costs incurred.  Documentation of such changes must be provided with the request for price change in 
order to substantiate any requested change.  Purchasing Operations reserves the right to consider various 
pertinent information sources to evaluate price increase requests (such as the CPI and PPI, US City Average, 
as published by the US Department of Labor, Bureau of Labor Statistics).  Purchasing Operations also 
reserves the right to consider other information related to special economic and/or industry circumstances, 
when evaluating a price change request.  Changes may be either increases or decreases, and may be 
requested by either party.  Approved changes shall be firm for the remainder of the contract period unless 
further revised at the end of the next 365-day period.  Requests for price changes shall be RECEIVED IN 
WRITING AT LEAST TEN DAYS PRIOR TO THEIR EFFECTIVE DATE, and are subject to written acceptance 
before becoming effective.  In the event new prices are not acceptable, the CONTRACT may be cancelled.  
The Contractor remains responsible for performing according to the contract terms at the contract 
price for all orders received before price revisions are approved or before the contract is cancelled. 
 

1.063 Tax Excluded from Price  
(a) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales 
Tax.  Prices must not include the taxes.  Exemption Certificates for State Sales Tax will be furnished upon 
request. 
 
(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be 
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.  
Certificates showing exclusive use for the purposes of substantiating a tax-free, or tax-reimbursable sale will 
be sent upon request.  If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, prices 
must not include the Federal Excise Tax. 
 

1.064 Holdback - Reserved 
 
1.070 Commodity Requirements and Terms 
 
Product Quality 
 

1.0701 Specifications 
Definite Specifications - All commodities to be furnished hereunder shall conform to the specifications as noted 
in the "Contract" and/or copies of specifications attached.  Alternates will be reviewed, but may be disqualified 
for not meeting specifications. 
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Descriptive literature that contains complete specifications or the complete specifications should be included 
with the alternate bid. 
 
Bids will be considered for uniforms not in complete conformance with the specifications, provided, the general 
design and function of the proposed materials (equipment) or description of work for services conform with the 
intent of the specification, and that all exceptions to the specifications are stated on the "Contract" form and 
clearly described in supplemental information submitted with the bid. 
 

1.0702 Alternate Bids 
Contractors may offer alternate bids which are at variance from the express specifications of the Request for 
Proposal , and the State reserves the right to consider and accept such bids if, in the judgment of the State 
Purchasing Director, the alternate bid will produce deliverables equal to or better than those which would be 
supplied by following the express specifications of the quotation, and acceptance of the alternate bid is deemed 
to serve the best interest of the State of Michigan.  An alternate bid must clearly describe all variances from the 
express specifications. 
 

Contractor Response: 
No Alternates bids will be submitted. 

 
1.0703 Research and Development 

Contractor shall discuss their ability to invest in new product development and research to stay current with 
ongoing demands. 
 

Contractor Response: 
We will advise DNRE of any and all new product and/or technologies which come to our attention which 
may be of value to needs of agency. 

 
1.0704 Quality Assurance Program 

Contractors to provide detail regarding any Quality Assurance Program(s) that are currently in place within their 
organization. 
 

Contractor Response: 
All garments and orders are checked for quality and accuracy prior to shipment.  We will also check orders 
before being placed with supplier to check for any errors which may delay timely delivery of product. 

 
1.0705 Warranty for Products  

Contractors shall discuss all aspects of their warranty.  This shall include the warranty associated with the 
actual product being proposed, as well as the warranty associated with any service work performed under the 
contract.  Contractors shall also discuss how they will handle any repairs that need to be made due to 
damaged or defective product, how installation problems will be rectified, and the process State agencies 
should follow to report warranty issues. 
 

1.0706 Training 
Contractors shall discuss their training capabilities and the training to be included in the Contract.  The 
Contractor shall provide training to individual agencies, when necessary, on aspects of ordering, shipping, 
billing, and receiving.  At the request of the Contract Administrator, the Contractor shall provide in-service 
training to agency personnel on products, installation, and product safety issues.  The Contractor shall also 
provide agency training jointly with the State as needed during the period covered by the contract at no 
additional charge. 
 

1.0707 Special Programs 
The State is interested in any other special programs that vendor’s may have.  Please discuss these programs, 
such as return policies, trade-in programs allowing the return of new product not needed, quantity discounts, 
etc. 
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1.0708 Security 
The resulting Contract may require frequent deliveries to State of Michigan facilities.  Contractors shall discuss 
in their proposals all measures utilized by their firm to ensure the security and safety of these buildings.  This 
shall include, but is not limited to, performance of security background checks on all personnel assigned to 
State of Michigan facilities (i.e. delivery people) and how they are performed, what the security check consists 
of, the name of the company that performs the security checks, use of uniforms and ID badges, etc.  If security 
background checks are performed on staff, Contractors shall indicate the name of the company that performs 
the check as well as provide a document stating that each employee has satisfactorily completed a security 
check and is suitable for assignment to State facilities.  Upon request by the State, Contractors shall provide 
the results of all security background checks. 
 
Upon review of the security measures included in a Contractor’s proposal and if that Contractor is awarded the 
contract, the State will decide whether to issue State ID badges to the Contractor’s delivery personnel or accept 
the ID badge issued to delivery personnel by the Contractor. 
 
The State may decide to also perform a security background check.  If so, Contractors will be required to 
provide to the State a list of all delivery people that will service State of Michigan facilities, including name and 
date of birth (social security number of driver license number would also be helpful). 
 
The Contractor and its subcontractors shall comply with the security access requirements of individual State 
facilities; see section 2.051, Background Checks and Security. 
 

Contractor Response: 
We currently service and deliver to several state and local agencies.  We have no reason to believe that at 
this time security will be a concern.  If the state feels it necessary to perform background checks for the 
purposes of delivery and meetings with contract administrators, we have no problem in providing the state 
with all necessary information for this request. 

 
Delivery Capabilities 
 

1.0709 Time Frames 
It is requested that the initial order must be processed within thirty (30) calendar days, all other orders must be 
shipped within seven (7) calendar days after receipt of order.  Vendors shall discuss in detail the various 
delivery programs available.  The State is interested in both a standard delivery program and a quick-ship 
program.  Please discuss the delivery time associated with each program, as well as if there are quantity and 
other limitations for the quick ship program. 
 

Contractor Response: 
Lansing Uniform agrees delivery will be 7 days after receipt of order for all items except the long and short 
rise shorts.  Delivery for the long and short rise shorts will be 17 days after receipt of order. 

 
1.0710 Minimum Order 

It is requested that there will not be a minimum order on this contract.   
 

Contractor Response: 
Vendor Agrees 

 
1.0711 Packaging 

The Contractor is requested to provide packaging that most closely meets these packaging sizes.  However, 
Contractors can submit alternates.  The state reserves the right of final approval on packaging offered by the 
Contractor. 
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Packaging and containers, etc., shall be in accordance with supplier's commercial practice and shall meet the 
requirements of Department of Transportation (D.O.T.) and rail and motor carrier freight classifications in effect 
at time of shipment, which will permit application of the lowest freight rate. 
 

Contractor Response: 
Lansing Uniform will meet all of the requirements set forth in the proposal for shipping and packaging. 

 
1.0712 Palletizing 

Shipments shall be palletized whenever possible and shall conform to the following: 
 Manufacturer’s standard 4-way shipping pallets are acceptable. 
 Maximum height:  5'6"; including pallet. 
 Maximum weight:  3500 pounds; including pallet. 
 Pallets are to be securely banded or shrink-wrapped. 
 The cost of palletizing must be included in the unit price. 
 

Contractor Response: 
Will Comply 

 
1.0713 Delivery Term 

( XX ) F.O.B.  Pre-paid and ADD 
 
Prices shall be quoted "F.O.B.  Pre-paid and ADD" with transportation charges prepaid on all orders to the 
State.  Contractor shall invoice at actual cost, providing documentation with each shipment,  
 
Freight Charges - Orders being shipped from or to in the State of Michigan or the States of Illinois, Indiana, 
Ohio, and Wisconsin, use Alvan Motor Freight (Tel: (800) 632-4172, attention Earl Batenburg); orders being 
shipped from or to ALL other states, use Roadway Express, Inc. (Tel: (800) 253-3193, attention David Lewis). 
 
United Parcel Service (UPS) must be used in instances where the weight of the shipment is less than 150 lbs., 
or where shipments could be separated into smaller parcels such as three (3) 50 lb. packages.  Also, if the 
shipment weighs less than 150 lbs, but costs $3000 or more, it must be sent by the appropriate carrier listed 
above. 
 
If the Contractor fails to follow these shipping instructions, the State shall pay the carrier used and deduct the 
difference from the Contractor's invoice for the amount that was charged and the amount that would have been 
charged if the requested carrier had been used. 
 

Contractor Response: 
Will Comply 

 
1.0714 Contract Performance 

Indicate if the Contractor has had a contract terminated for default in the last three years. Termination for 
default is defined as notice to stop performance which was delivered to the Contractor due to the Contractor's 
non-performance or poor performance and the issue of performance was either (a) not litigated due to inaction 
on the part of the Contractor, or (b) litigated and determined that the Contractor was in default.  If the 
Contractor has not had a contract terminated for default, the Contractor must affirmatively state this under 
"Reason" below. 
 
If no the terminations exist, the Contractor must affirmatively state this. 
 
Note: If the Contractor has had a contract terminated for default in this period, the Contractor must submit full 
details including the other party's name, address, and phone number Purchasing Operations will evaluate the 
facts and may, at its sole discretion, reject the proposal on the grounds of past experience. 
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Termination: None 
Reason:  
  

 
1.0715 Place of Performance 

Contractors, in the performance of any resulting contract, must state if they intend to use one or more plants or 
facilities located at a different address from the address indicated in section 4.011.  The following information 
must be provided for these plants or facilities: 
 
Place of Performance 
Full address 

Owner/Operator of facility to 
be used 

Percent (%) of Contract value to be 
Performed at listed Location 

NA   
   
   
   

 
1.0716 Environmental Requirements 

Energy Efficiency Purchasing Policy – The State shall seek wherever possible to purchase energy efficient 
products.  This may include giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy 
Star’ products for any category of products for which EPA has established Energy Star certification.  For other 
purchases, the State may include energy efficiency as one of the priority factors to consider when choosing 
among comparable bids. 
 
Environmental Purchasing Policy – The State of Michigan has committed to encourage the use of products and 
services that impact the environment less than competing products.  This can be best accomplished by 
including environmental considerations in purchasing decisions, while remaining fiscally responsible, to 
promote practices that improve worker health, conserve natural resources, and prevent pollution.  
Environmental components that may be considered in Best Value Purchasing evaluation include: recycled 
content and recyclability; energy efficiency; and the presence of undesirable materials in the products, 
especially those toxic chemicals which are persistent and bio-accumulative.  Contractors able to supply 
products containing recycled and environmentally preferable materials that meet performance requirements 
are encouraged to offer them in bids and proposals.  Information on any relevant third party certification (such 
as Green Seal, Energy Star, etc.) should also be provided. 
 
I. Recycled Content and Recyclability 
 
A. Recycled Packaging.  Contractors may offer some or all of the following items listed below or provide 
alternative proposal as to how packaging materials can be reduced, eliminated or otherwise made more 
environmentally preferable.  It is desirable that Contractors offer packaging which: 
 
a. is made from recycled content which meets or exceeds all federal and state recycled content guidelines 

(currently 35% post-consumer for all corrugated cardboard) 
b. minimizes or eliminates the use of polystyrene or other difficult to recycle materials 
c. minimizes or eliminates the use packaging and containers and, in the alternative, minimizes or eliminates 

the use of non-recyclable packaging and containers 
d. provides for a return program where packaging can be returned to a specific location for recycling 
e. contains materials which are easily recyclable in Michigan. 
 
All Contractors are requested to indicate below an estimate of the percentage of recycled materials, if any, 
contained in each item bid.  Higher percentages of recycled materials are preferred.  Product performance is 
paramount, whether containing recycled material or not; however, preference will be given to products that 
perform up to specification and are environmentally preferable without compromising quality. 
 
_______0__ %  (Total estimated percentage of recovered material)  
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_______0__ %  (Estimated percentage of post-consumer material)  
 
_______0__ %  (Estimated percentage of post-industrial waste)  
 
Certification 
I, Jeff Dubin (name of certifier), am an officer or employee responsible for the performance of this contract and 
hereby certify that the percentage of recovered material content for EPA-designated products met the 
applicable contract specifications. 
 
II. Materials Identification and Tracking 
 
A. Hazardous Material Identification.  ‘Hazardous material’, as used in this clause, includes any material 
defined as hazardous under the latest version of federal Emergency Planning and Community Right-to-Know 
Act of 1986 (including revisions adopted during the term of the contract). 
 
(1) The Contractor must list any hazardous material, as defined in §370.20 (a) of 40 CFR, to be delivered 

under this contract. The hazardous material shall be properly identified and include any applicable 
identification number, such as National Stock Number or Special Item Number.  This information shall also 
be included on the Material Safety Data Sheet submitted under this contract. 

 
Material (if none, enter ‘None’)  Identification Number  
  
  

  

  
  

  

  
  

  

 
(2) This list must be updated during performance of the contract whenever the Contractor determines that any 

other material to be delivered under this contract is hazardous. 
 
(3) The apparently successful Contractor agrees to submit, for each item as required prior to award, a Material 

Safety Data Sheet for each hazardous material identified in paragraph (1) of this clause. Data shall be 
submitted in accordance with Section 312 of the federal Emergency Planning and Community Right-to-
Know Act, whether or not the apparently successful Contractor is the actual manufacturer of these items.  
Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful 
Contractor being considered non-responsive and ineligible for award. 

 
B. Mercury Content.  It is the clear intent of state agencies to avoid purchasing products that contain 
intentionally-added mercury whenever possible.  Contractors shall offer mercury-free product alternatives 
whenever available.  Should mercury-free alternatives not exist, as presently is the case with a few select 
products and devices such as fluorescent lamps or where the alternative is not yet cost competitive, such as 
dental amalgam, Contractors shall offer the lowest mercury content available for a given application.  
Contractors shall disclose whenever products contain added-mercury by using the following format. 
 
(     ) Product contains added-Mercury (attach an explanation that includes:  the amount or concentration of 
mercury and justification as to why this particular product is essential). 
In addition, the Contractor shall also ensure that all products to be purchased containing intentionally added-
mercury shall be labeled as: “product contains mercury/recycle or dispose of properly.” For instances where 
space constraints limit the amount or size of print, the chemical symbol “Hg” followed by a picture of a trash 
container with a diagonal line through it shall suffice for labeling requirements. 
CONTRACTORS PLEASE NOTE: Michigan Law Prohibits the sale of mercury-containing thermostats, 
thermometers, sphygmomanometers (blood pressure monitors) and other types of medical devices.  For 
specific details visit:  http://www.michigan.gov/deq/0,1607,7-135-3307_29693_4175-160230--,00.html 
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C.  Brominated Flame Retardants (BFR).  Contractors shall disclose whether the products being offered 
contain toxic flame retardants.  Contractors are encouraged to provide BFR-free alternatives when 
available.  

 
(     ) Product does not contain BFR’s  
 
(     ) Product does contain BFR’s (attach an explanation)  
 
D. Ozone Depleting Substances  
 
‘Ozone-depleting substance’, as used in this clause, means any substance the Environmental Protection 
Agency designates in 40 CFR part 82 as: 
 
(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl 
chloroform; or 
 
(2) Class II, including, but not limited to, hydrochlorofluorocarbons.  
 
The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the 
manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR part 82, Subpart E, as 
follows: 
  
‘Warning:  Contains (or manufactured with, if applicable) None (insert the name of the substance(s).), a 
substance(s) which harm(s) public health and environment by destroying ozone in the upper atmosphere.’  
 
A. Clean Air and Water  
 
Vendor certifies that any facility to be used in the performance of this contract has all the necessary 
environmental permits and is in consistent compliance with all applicable environmental requirements and has 
no outstanding unresolved violations. 
 
The vendor will immediately notify the state, before award, of the receipt of any communication from the 
Environmental Protection Agency or any state environmental agency, of civil or criminal enforcement for any 
facility that the vendor proposes to use in the performance of this contract. 
 
B.  Emergency Planning and Community Right-to-Know Reporting - By signing this offer, the Contractor 
certifies that: 
 
(1) The owner or operator of each facility that will be used in the performance of this contract is in compliance 
with the filing and reporting requirements described in sections 302, 304, 311, 312 and 313 of the Emergency 
Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001, et. seq.) and section 6607 of 
the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. seq.).  EPCRA filing and reporting 
requirements include emergency planning notification, release reporting, hazardous chemical inventory 
reporting, and toxic chemical release inventory (TRI) reporting. 
 
(2) The owner or operator of each facility that will be used in the performance of this contract will maintain 
compliance with the filing and reporting requirements described in sections 302, 304, 311, 312 and 313 of the 
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001, et. seq.) and 
section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. seq.) for the life of the 
contract. 
 

1.0717 Subcontractors 
Indicate below ALL work to be subcontracted under any resulting Contract (use additional attachment if 
necessary; estimates are acceptable): 
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Description of Work 
to be sub-contracted 

Percent (%) of total contract 
value to be sub-contracted 

Sub-contractor’s name and principal 
place of business (City and State) 

 
None 

  

 
 

  

 
 

  

 
 

  

 
1.0718 Reports and Meetings 

(a) Reports. 
Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set of 
periodic reports to be issued by Contractor to the State.  Such reports may include: 

(i) separately address Contractor’s performance in each area of the Services; 
(ii) for each area of the Services, assess the degree to which Contractor has attained or failed to attain 

the pertinent objectives in that area, including on-time completion and delivery of Deliverables; 
(iii) explain the reasons for any failure to achieve on-time completion and delivery of Deliverables and 

include a plan for corrective action where appropriate; 
(iv) describe any circumstances that Contractor anticipates will impair or prevent on-time completion 

and delivery of Deliverables in upcoming reporting periods; 
(v) include plans for corrective action or risk mitigation where appropriate and describe the status of 

ongoing problem resolution efforts; 
(vi) provide reports setting forth a comparison of actual hours spent by Contractor (including its 

augmented personnel and Subcontractors) in performing the Project versus hours budgeted by 
Contractor. 

(vii) set forth a record of the material personnel changes that pertain to the Services and describe 
planned changes during the upcoming month that may affect the Services. 

(viii) include such documentation and other information may be mutually agreed to verify compliance 
with, and meeting the objectives of, this Contract. 

(ix) set forth an updated schedule that provides information on the status of upcoming Deliverables, 
expected dates of delivery (or redelivery) of such Deliverables and estimates on timing for 
completion of the Project.  

 
(b) Meetings. 

Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set of 
meetings to be held between representatives of the State and Contractor.  Contractor shall prepare 
and circulate an agenda sufficiently in advance of each such meeting to give participants an 
opportunity to prepare for the meeting.  Contractor shall incorporate into such agenda items that the 
State desires to discuss.  At the State’s request, Contractor shall prepare and circulate minutes 
promptly after a meeting. 

 
1.0719 Samples/Models - Reserved 

 
1.080 Additional Requirements 
 

1.81 Additional Terms and Conditions specific to this CONTRACT 
 
The Department of Natural Resources and Environment reserves the right to wear test only those uniform 
submissions which they have not previously wear tested.  This Contractor will be requested to provide up to six 
(6) sets of uniforms for this testing period which will be done for a three (3) week time period. 
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Article 2, Terms and Conditions 
 
2.000 Contract Structure and Term 
 

2.001 Contract Term 
This Contract is for a period of five (5) years beginning August 4,  2010 through August 3, 2015.  All 
outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed 
in Section 2.130) of the Contract, unless otherwise extended under the Contract.  Absent an early termination 
for any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in 
effect for the balance of the fiscal year for which they were issued. 
 

2.002 Options to Renew  
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its 
expiration.  The Contract may be renewed for up to two (2) additional one (1) year periods. 
 

2.003 Legal Effect 
Contractor shall show acceptance of this Contract by signing two copies of the Contract and returning them to 
the Contract Administrator.  The Contractor shall not proceed with the performance of the work to be done 
under the Contract, including the purchase of necessary materials, until both parties have signed the Contract 
to show acceptance of its terms, and the Contractor receives a contract release/purchase order that authorizes 
and defines specific performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by 
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or Change 
Order) has been approved by the State Administrative Board (if required), approved and signed by all the 
parties, and a Purchase Order against the Contract has been issued. 
 

2.004 Attachments & Exhibits 
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this 
Contract, are incorporated in their entirety and form part of this Contract. 
 

2.005 Ordering 
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card 
Order, which must be approved by the Contract Administrator or the Contract Administrator's designee, to 
order any Services/Deliverables under this Contract.  All orders are subject to the terms and conditions of this 
Contract.  No additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order 
apply unless they are also specifically contained in that Purchase Order's or Blanket Purchase Order's 
accompanying Statement of Work.  Exact quantities to be purchased are unknown, however, the Contractor 
will be required to furnish all such materials and services as may be ordered during the CONTRACT period.  
Quantities specified, if any, are estimates based on prior purchases, and the State is not obligated to purchase 
in these or any other quantities. 
 

2.006 Order of Precedence 
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, 
each of which is incorporated for all purposes, constitutes the entire agreement between the parties with 
respect to the subject matter and supersedes all prior agreements, whether written or oral, with respect to the 
subject matter and as additional terms and conditions on the purchase order must apply as limited by Section 
2.005. 
 
(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the 
terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, however, 
that a Statement of Work may not modify or amend the terms of the Contract, which may be modified or 
amended only by a formal Contract amendment. 
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2.007 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and 
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and 
conditions of the Contract. 
 

2.008 Form, Function & Utility 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the 
form, function, and utility required by that State agency, that agency may, subject to State purchasing policies, 
procure the Deliverable/Service from another source. 
 

2.009 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the 
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and 
effect. 
 

2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the 
other party for the taking of any action under the Contract, the consent or approval must be in writing and must 
not be unreasonably withheld or delayed. 
 

2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right 
to later insist upon strict adherence to that term, or any other term, of the Contract. 
 

2.012 Survival 
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the 
parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of 
the Contract for any reason.  Specific references to survival in the Contract are solely for identification 
purposes and not meant to limit or prevent the survival of any other section. 
 
2.020 Contract Administration 
 

2.021 Issuing Office 
This Contract is issued by the Department of Management and Budget, Purchasing Operations and 
Department of Natural Resources and Environment (collectively, including all other relevant State of Michigan 
departments and agencies, the “State”).  Purchasing Operations is the sole point of contact in the State with 
regard to all procurement and contractual matters relating to the Contract.  Purchasing Operations is the only 
State office authorized to change, modify, amend, alter or clarify the prices, specifications, terms and 
conditions of this Contract.  The Contractor Administrator within Purchasing Operations for this Contract is: 
 

Irene Pena, Buyer Specialist 
Purchasing Operations 

Department of Management and Budget 
Mason Bldg, 2nd Floor 

PO Box 30026 
Lansing, MI 48909 

Email:  Penai1@michigan.gov 
Phone:  (517) 241-1647 

 
2.022 Contract Compliance Inspector (CCI) 

After DMB-PurchOps receives the properly executed Contract, it is anticipated that the Director of Purchasing 
Operations, in consultation with Department of Natural Resources and Environment, will direct the person 
named below, or any other person so designated, to monitor and coordinate the activities for the Contract on a 
day-to-day basis during its term.  However, monitoring of this Contract implies no authority to change, 
modify, clarify, amend, or otherwise alter the prices, terms, conditions and specifications of the 
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Contract as that authority is retained by DMB Purchasing Operations.  The Contract Compliance 
Inspector for this Contract is: 
 
Jana Harding-Bishop, Buyer 
Department of Natural Resources and Environment 
530 W Allegan Street 
PO Box 30028 
Lansing, MI  48909 
Email: HardingJ3@michigan.gov 
Phone: (517) 373-1190 
Fax: (517) 373-6507 
 

2.023 Project Manager 
The following individual will oversee the project: 
 
James Dubbs 
Department of Natural Resources and Environment 
530 W Allegan Street 
PO Box 30031 
Lansing, MI 48909 
Email:  DubbsJ@michigan.gov 
Phone: (517) 335-3436 
 

2.024 Change Requests 
The State reserves the right to request from time to time any changes to the requirements and specifications of 
the Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary 
business, it may become necessary for the State to discontinue certain business practices or create Additional 
Services/Deliverables.  At a minimum, to the extent applicable, the State would like the Contractor to provide a 
detailed outline of all work to be done, including tasks necessary to accomplish the services/deliverables, 
timeframes, listing of key personnel assigned, estimated hours for each individual per task, and a complete 
and detailed cost justification. 
 
If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to 
additional compensation for performing that service or providing that deliverable.   
 
Change Requests: 

(a)  By giving Contractor written notice within a reasonable time, the State must be entitled to accept a 
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the 
parties agree on carrying out a Change, a written Contract Change Notice must be prepared and 
issued under this Contract, describing the Change and its effects on the Services and any affected 
components of this Contract (a “Contract Change Notice”). 
(b)  No proposed Change must be performed until the proposed Change has been specified in a duly 
executed Contract Change Notice issued by the Department of Management and Budget, Purchasing 
Operations. 
(c)  If the State requests or directs the Contractor to perform any activities that Contractor believes 
constitute a Change, the Contractor must notify the State that it believes the requested activities are a 
Change before beginning to work on the requested activities.  If the Contractor fails to notify the State 
before beginning to work on the requested activities, then the Contractor waives any right to assert any 
claim for additional compensation or time for performing the requested activities.  If the Contractor 
commences performing work outside the scope of this Contract and then ceases performing that work, 
the Contractor must, at the request of the State, retract any out-of-scope work that would adversely 
affect the Contract. 
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2.025 Notices 
Any notice given to a party under the Contract must be deemed effective, if addressed to the party as 
addressed below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a 
copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after being 
sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by 
a nationally recognized overnight express courier with a reliable tracking system.  
 

State: 
State of Michigan  
Purchasing Operations 
Attention:  Irene Pena, Buyer Specialist   
PO Box 30026 
530 West Allegan 
Lansing, Michigan 48909 

- 

Contractor: 
Jim Downs 
Lansing Uniform Company 
1141 S. Washington Ave. 
Lansing, MI  48910 

 
Either party may change its address where notices are to be sent by giving notice according to this Section. 
 

2.026 Binding Commitments 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf 
within the bounds set forth in the table.  Contractor may change the representatives from time to time upon 
written notice. 
 

2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, 
employee, or servant of Contractor or any of its Subcontractors must be or must be deemed to be an 
employee, agent or servant of the State for any reason.  Contractor will be solely and entirely responsible for 
its acts and the acts of its agents, employees, servants and Subcontractors during the performance of the 
Contract. 
 

2.028 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties will not 
unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either 
requested or reasonably required of them in order for the other party to perform its responsibilities under the 
Contract. 
 

2.029 Assignments 
(a) Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the 
Contract, to any other party (whether by operation of law or otherwise), without the prior written consent of the 
other party; provided, however, that the State may assign the Contract to any other State agency, department, 
division or department without the prior consent of Contractor and Contractor may assign the Contract to an 
affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate 
can perform the Contract.  The State may withhold consent from proposed assignments, subcontracts, or 
novations when the transfer of responsibility would operate to decrease the State’s likelihood of receiving 
performance on the Contract or the State’s ability to recover damages. 
 
(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due 
under the Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to 
perform any of its contractual duties, and the requirement under the Contract that all payments must be made 
to one entity continues. 
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(c)  If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the 
Contract, the Contractor must notify the State in writing at least 90 days before the assignment.  The 
Contractor also must provide the State with adequate information about the assignee within a reasonable 
amount of time before the assignment for the State to determine whether to approve the assignment.  
 
2.030 General Provisions 
 

2.031 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the CONTRACT 
and Contract or project to which it relates shall not be made without prior written State approval, and then only 
in accordance with the explicit written instructions from the State.  No results of the activities associated with 
the CONTRACT and Contract are to be released without prior written approval of the State and then only to 
persons designated. 
 

2.032 Contract Distribution 
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of 
government unless other arrangements are authorized by Purchasing Operations. 
 

2.033 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and 
approvals for the delivery, installation and performance of the Services.  The State must pay for all costs and 
expenses incurred in obtaining and maintaining any necessary easements or right of way. 
 

2.034 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation 
specifically referenced that content and attempts to incorporate it into any other communication, unless the 
State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has 
been manually signed by an authorized representative of the State. 
 

2.035 Future Bidding Preclusion 
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or 
generation of a future CONTRACT, it may be precluded from bidding on the subsequent CONTRACT.  The 
State reserves the right to disqualify any Contractor if the State determines that the Contractor has used its 
position (whether as an incumbent Contractor, or as a Contractor hired to assist with the CONTRACT 
development, or as a Vendor offering free assistance) to gain a competitive advantage on the CONTRACT. 
 

2.036 Freedom of Information 
All information in any proposal submitted to the State by Contractor and this Contract is subject to the 
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et 
seq (the “FOIA”). 
 

2.037 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-made 
disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor 
personnel dedicated to providing Services/Deliverables under this Contract will provide the State with priority 
service for repair and work around in the event of a natural or man-made disaster. 
 
2.040 Financial Provisions 
 

2.041 Fixed Prices for Services/Deliverables 
Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference 
to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated 
payment milestones and payment amounts.  The State may make progress payments to the Contractor when 
requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract 
Administrator, after negotiation. Contractor must show verification of measurable progress at the time of 
requesting progress payments. 
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2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is 
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges 
under such Statement of Work commensurate with the reduction in scope. 
 

2.043 Services/Deliverables Covered  
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this Contract, 
the State shall not be obligated to pay any amounts in addition to the charges specified in this Contract. 
 

2.044 Invoicing and Payment – In General 
(a) Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate 
Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and the 
associated payment milestones and payment amounts. 
(b) Each Contractor invoice will show details as to charges by Service/Deliverable component and location 
at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  
Invoices for Services performed on a time and materials basis will show, for each individual, the number of 
hours of Services performed during the billing period, the billable skill/labor category for such person and the 
applicable hourly billing rate.  Prompt payment by the State is contingent on the Contractor’s invoices showing 
the amount owed by the State minus any holdback amount to be retained by the State in accordance with 
Section 1.064. 
(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard payment 
procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after receipt, provided 
the State determines that the invoice was properly rendered. 
 (d) All invoices should reflect actual work done.  Specific details of invoices and payments will be agreed 
upon between the Contract Administrator and the Contractor after the proposed Contract Agreement has been 
signed and accepted by both the Contractor and the Director of Purchasing Operations, Department of 
Management & Budget.  This activity will occur only upon the specific written direction from Purchasing 
Operations.   
 
The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) will mutually 
agree upon.  The schedule should show payment amount and should reflect actual work done by the payment 
dates, less any penalty cost charges accrued by those dates.  As a general policy statements shall be 
forwarded to the designated representative by the 15th day of the following month. 
 
The Government may make progress payments to the Contractor when requested as work progresses, but not 
more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor 
must show verification of measurable progress at the time of requesting progress payments. 
 

2.045 Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall 
be pro-rated for any partial month. 
 

2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent 
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment 
of this Contract. 
 

2.047 Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any 
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a 
waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply 
with this Contract, including claims for Services and Deliverables not reasonably known until after acceptance 
to be defective or substandard.  Contractor’s acceptance of final payment by the State under this Contract shall 
constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than 
those claims previously filed in writing on a timely basis and still unsettled. 
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2.048 Electronic Payment Requirement 
Electronic transfer of funds is required for payments on State Contracts.  Contractors are required to register 
with the State electronically at http://www.cpexpress.state.mi.us.  As stated in Public Act 431 of 1984, all 
contracts that the State enters into for the purchase of goods and services shall provide that payment will be 
made by electronic fund transfer (EFT). 
 
2.050 Taxes 
 

2.051 Employment Taxes 
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes, including 
the taxes. 
 

2.052 Sales and Use Taxes 
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible 
personal property or services delivered into the State.  Contractors that lack sufficient presence in Michigan to 
be required to register and pay tax must do so as a volunteer.  This requirement extends to: (1) all members of 
any controlled group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which 
the company is a member, and (2) all organizations under common control as defined in § 414(c) of the 
Internal Revenue Code and applicable regulations of which the company is a member that make sales at retail 
for delivery into the State are registered with the State for the collection and remittance of sales and use taxes.  
In applying treasury regulations defining “two or more trades or businesses under common control” the term 
“organization” means sole proprietorship, a partnership (as defined in § 701(a)(2) of the Internal Revenue 
Code), a trust, an estate, a corporation, or a limited liability company. 
 
2.060 Contract Management 
 

2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under this Contract must be employees of 
Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved 
Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor must include a 
similar provision in any subcontract entered into with a Subcontractor.  For the purposes of this Contract, 
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the 
State as if they were employees of Contractor for this Contract only; however, the State understands that the 
relationship between Contractor and Subcontractor is an independent contractor relationship. 
 

2.062 Contractor Key Personnel 
(a) The Contractor must provide the Contract Compliance Inspector with the names of the Key Personnel. 
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in 
the applicable Statement of Work with respect to other individuals designated as Key Personnel for that 
Statement of Work. 
(c) The State will have the right to recommend and approve in writing the initial assignment, as well as any 
proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key 
Personnel position, Contractor will notify the State of the proposed assignment, will introduce the individual to 
the appropriate State representatives, and will provide the State with a resume and any other information about 
the individual reasonably requested by the State.  The State reserves the right to interview the individual before 
granting written approval.  In the event the State finds a proposed individual unacceptable, the State will 
provide a written explanation including reasonable detail outlining the reasons for the rejection. 
(d) Contractor must not remove any Key Personnel from their assigned roles or the Contract without the 
prior written consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent 
of the State is an unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not include 
replacing Key Personnel for reasons beyond the reasonable control of Contractor, including illness, disability, 
leave of absence, personal emergency circumstances, resignation or for cause termination of the Key 
Personnel’s employment.  Unauthorized Removals does not include replacing Key Personnel because of 
promotions or other job movements allowed by Contractor personnel policies or Collective Bargaining 
Agreement(s) as long as the State receives prior written notice before shadowing occurs and Contractor 



CONTRACT #071B0200281  
 

25 

provides 30 days of shadowing unless parties agree to a different time period.  The Contractor with the State 
must review any Key Personnel replacements, and appropriate transition planning will be established.  Any 
Unauthorized Removal may be considered by the State to be a material breach of the Contract, in respect of 
which the State may elect to exercise its termination and cancellation rights. 
(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 
10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other 
projects.  If the State does not object to the redeployment by its scheduled date, the Contractor may then 
redeploy the non-Key Personnel. 
 

2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the 
judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail outlining 
the reasons for the removal request.  Additionally, the State’s request must be based on legitimate, good-faith 
reasons.  Replacement personnel for the removed person must be fully qualified for the position.  If the State 
exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to 
an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If 
any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and 
which is attributable to the State, the applicable SLAs for the affected Service will not be counted for a time as 
agreed to by the parties. 
 

2.064 Contractor Personnel Location 
All staff assigned by Contractor to work on the Contract will perform their duties either primarily at Contractor’s 
offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key Personnel will, at 
a minimum, spend at least the amount of time on-site at State facilities as indicated in the applicable Statement 
of Work.  Subject to availability, selected Contractor personnel may be assigned office space to be shared with 
State personnel. 
 

2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as 
required. Contractor employees are required to clearly identify themselves and the company they work for 
whenever making contact with State personnel by telephone or other means. 
 

2.066 Cooperation with Third Parties 
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State 
and its agents and other contractors including the State’s Quality Assurance personnel.  As reasonably 
requested by the State in writing, the Contractor will provide to the State’s agents and other contractors 
reasonable access to Contractor’s Project personnel, systems and facilities to the extent the access relates to 
activities specifically associated with this Contract and will not interfere or jeopardize the safety or operation of 
the systems or facilities.  The State acknowledges that Contractor’s time schedule for the Contract is very 
specific and agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded 
Contractor’s performance under this Contract with the requests for access. 
 

2.067 Contract Management Responsibilities 
The Contractor will be required to assume responsibility for all contractual activities, whether or not that 
Contractor performs them.  Further, the State will consider the Contractor to be the sole point of contact with 
regard to contractual matters, including payment of any and all charges resulting from the anticipated Contract.  
If any part of the work is to be subcontracted, the Contract must include a list of subcontractors, including firm 
name and address, contact person and a complete description of work to be subcontracted.  The State 
reserves the right to approve subcontractors and to require the Contractor to replace subcontractors found to 
be unacceptable.  The Contractor is totally responsible for adherence by the subcontractor to all provisions of 
the Contract.  Any change in subcontractors must be approved by the State, in writing, prior to such change. 
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2.068 Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities and other resources when no 
longer required for the Contract in the same condition as when provided by the State, reasonable wear and 
tear excepted. 
 
2.070 Subcontracting by Contractor 
 

2.071 Contractor full Responsibility 
Contractor shall have full responsibility for the successful performance and completion of all of the Services 
and Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all 
contractual matters under this Contract, including payment of any and all charges for Services and 
Deliverables. 
 

2.072 State Consent to delegation  
Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of 
Management and Budget, Purchasing Operations has given written consent to such delegation.  The State 
shall have the right of prior written approval of all Subcontractors and to require Contractor to replace any 
Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The State’s request shall 
be written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s 
request shall be based on legitimate, good-faith reasons.  Replacement Subcontractor(s) for the removed 
Subcontractor shall be fully qualified for the position.  If the State exercises this right, and the Contractor 
cannot immediately replace the removed Subcontractor, the State will agree to an equitable adjustment in 
schedule or other terms that may be affected by the State’s required removal.  If any such incident with a 
removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is 
attributable to the State, the applicable SLA for the affected Work will not be counted in time agreed upon by 
the parties.   
 

2.073 Subcontractor bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the 
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor 
by the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that 
Contractor, by this Contract, assumes toward the State.  The State reserves the right to receive copies of and 
review all subcontracts, although Contractor may delete or mask any proprietary information, including pricing, 
contained in such contracts before providing them to the State.  The management of any Subcontractor will be 
the responsibility of Contractor, and Contractor shall remain responsible for the performance of its 
Subcontractors to the same extent as if Contractor had not subcontracted such performance.  Contractor shall 
make all payments to Subcontractors or suppliers of Contractor.  Except as otherwise agreed in writing by the 
State and Contractor, the State will not be obligated to direct payments for the Services other than to 
Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to perform any 
obligation under this Contract shall not relieve Contractor of any obligations or performance required under this 
Contract.  Attached as Exhibit A is a list of the Subcontractors, if any, approved by the State as of the 
execution of this Contract, together with a copy of the applicable subcontract. 
 

2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down 
the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any 
Subcontractors.    
 

2.075 Competitive Selection 
The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum 
practical extent consistent with the objectives and requirements of the Contract. 
 
2.080 State Responsibilities 
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2.081 Equipment 
The State will provide only the equipment and resources identified in the Statements of Work and other 
Contract Exhibits. 
 

2.082 Facilities 
The State must designate space as long as it is available and as provided in the Statement of Work, to house 
the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities 
(collectively, the “State Facilities”).  The Contractor must have reasonable access to, and unless agreed 
otherwise by the parties in writing must observe and comply with all rules and regulations relating to each of 
the State Facilities (including hours of operation) used by the Contractor in the course of providing the 
Services.  Contractor agrees that it will not, without the prior written consent of the State, use any State 
Facilities or access any State information systems provided for the Contractor’s use, or to which the Contractor 
otherwise gains access in the course of performing the Services, for any purpose other than providing the 
Services to the State. 
 
2.090 Security 
 

2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access 
to State facilities and systems.  The scope of the background check is at the discretion of the State and the 
results will be used to determine Contractor personnel eligibility for working within State facilities and systems.  
The investigations will include Michigan State Police Background checks (ICHAT) and may include the 
National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor personnel may be required to 
complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  Any request for background 
checks will be initiated by the State and will be reasonably related to the type of work requested. 
 
All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies 
for State IT equipment and resources.  See http://www.michigan.gov/dit. Furthermore, Contractor personnel 
will be expected to agree to the State’s security and acceptable use policies before the Contractor personnel 
will be accepted as a resource to perform work for the State.  It is expected the Contractor will present these 
documents to the prospective employee before the Contractor presents the individual to the State as a 
proposed resource.  Contractor staff will be expected to comply with all Physical Security procedures in place 
within the facilities where they are working. 
 

2.092 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply 
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor 
and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or 
unauthorized use or disclosure.  Contractor must report to the State in writing any use or disclosure of 
Confidential Information, whether suspected or actual, other than as provided for by the Contract within 10 
days of becoming aware of the use or disclosure or the shorter time period as is reasonable under the 
circumstances. 

 
2.093 PCI Data Security Requirements - Reserved  

 
2.100 Confidentiality 
 

2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses and will continue to possess confidential 
information that has been developed or received by it.  As used in this Section, “Confidential Information” of 
Contractor must mean all non-public proprietary information of Contractor (other than Confidential Information 
of the State as defined below) which is marked confidential, restricted, proprietary or with a similar designation.  
“Confidential Information” of the State must mean any information which is retained in confidence by the State 
(or otherwise required to be held in confidence by the State under applicable federal, state and local laws and 
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regulations) or which, in the case of tangible materials provided to Contractor by the State under its 
performance under this Contract, is marked as confidential, proprietary or with a similar designation by the 
State.  “Confidential Information” excludes any information (including this Contract) that is publicly available 
under the Michigan FOIA. 
 

2.102 Protection and Destruction of Confidential Information 
The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties 
the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or 
dissemination of its own confidential information of like character, but in no event less than reasonable care.  
Neither Contractor nor the State will (i) make any use of the Confidential Information of the other except as 
contemplated by this Contract, (ii) acquire any right in or assert any lien against the Confidential Information of 
the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential 
Information to the other party.  Each party will limit disclosure of the other party’s Confidential Information to 
employees and Subcontractors who must have access to fulfill the purposes of this Contract.  Disclosure to, 
and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract, 
(B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the 
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to 
maintain the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor 
and of any Subcontractor having access or continued access to the State’s Confidential Information may be 
required to execute an acknowledgment that the employee has been advised of Contractor’s and the 
Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor, 
as the case may be, to protect the Confidential Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State 
that Contractor has destroyed all State Confidential Information. 
 

2.103 Exclusions 
Notwithstanding the foregoing, the provisions of Section 2.080 will not apply to any particular information 
which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) 
after disclosure to it, is published or otherwise becomes part of the public domain through no fault of the 
receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without an 
obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to 
disclose the information to it without any obligation to restrict its further disclosure; or (v) was independently 
developed by the receiving party without reference to Confidential Information of the furnishing party.  Further, 
the provisions of Section 2.080 will not apply to any particular Confidential Information to the extent the 
receiving party is required by law to disclose the Confidential Information, provided that the receiving party (i) 
promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing party in 
resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party. 
 

2.104 No Implied Rights 
Nothing contained in this Section must be construed as obligating a party to disclose any particular 
Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any 
right or license to the Confidential Information of the other party. 
 

2.105 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of this Contract 
for any reason. 
 
2.110 Records and Inspections 
 

2.111 Inspection of Work Performed 
The State’s authorized representatives must at all reasonable times and with 10 days prior written request, 
have the right to enter Contractor’s premises, or any other places, where the Services are being performed, 
and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress.  Upon 
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10 Days prior written notice and at all reasonable times, the State’s representatives must be allowed to inspect, 
monitor, or otherwise evaluate the work being performed and to the extent that the access will not reasonably 
interfere or jeopardize the safety or operation of the systems or facilities.  Contractor must provide all 
reasonable facilities and assistance for the State’s representatives. 
 

2.112 Examination of Records 
For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may 
examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing 
Contractor’s compliance with the Contract and with applicable laws and rules.  The State must notify the 
Contractor 20 days before examining the Contractor's books and records.  The State does not have the right to 
review any information deemed confidential by the Contractor to the extent access would require the 
confidential information to become publicly available.  This provision also applies to the books, records, 
accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization 
of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract. 
 

2.113 Retention of Records 
Contractor must maintain at least until the end of the Audit Period all pertinent financial and accounting records 
(including time sheets and payroll records, and information pertaining to the Contract and to the Services, 
equipment, and commodities provided under the Contract) pertaining to the Contract according to generally 
accepted accounting principles and other procedures specified in this Section.  Financial and accounting 
records must be made available, upon request, to the State at any time during the Audit Period.  If an audit, 
litigation, or other action involving Contractor’s records is initiated before the end of the Audit Period, the 
records must be retained until all issues arising out of the audit, litigation, or other action are resolved or until 
the end of the Audit Period, whichever is later. 
 

2.114 Audit Resolution 
If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.  The 
Contractor will respond to each audit report in writing within 30 days from receipt of the report, unless a shorter 
response time is specified in the report.  The Contractor and the State must develop, agree upon and monitor 
an action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in the 
audit report. 
 

2.115 Errors 
(a) If the audit demonstrates any errors in the documents provided to the State, then the amount in error 
must be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or 
refunded in full.  However, a credit or debit may not be carried for more than four invoices.  If a balance 
remains after four invoices, then the remaining amount will be due as a payment or refund within 45 days of 
the last quarterly invoice that the balance appeared on or termination of the contract, whichever is earlier. 
(b) In addition to other available remedies, the difference between the payment received and the correct 
payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the audit. 
 
2.120 Warranties 
 

2.121 Warranties and Representations 
The Contractor represents and warrants: 
 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.  The 
performance of all obligations under this Contract must be provided in a timely, professional, and workman-like 
manner and must meet the performance and operational standards required under this Contract. 
 
(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services 
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s 
requirements and other standards of performance. 
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(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to the 
State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables 
provided by Contractor to the State under this Contract, nor their use by the State, will infringe the patent, 
copyright, trade secret, or other proprietary rights of any third party. 
 
(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State 
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by 
Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to the 
items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or afford the 
State the benefits of, any manufacturer's warranty for the Deliverable. 
 
(e) The contract signatory has the power and authority, including any necessary corporate authorizations, 
necessary to enter into this Contract, on behalf of Contractor. 
 
(f) It is qualified and registered to transact business in all locations where required. 
 
(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire, 
any contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or 
degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or 
otherwise create an appearance of impropriety with respect to the award or performance of this Agreement.  
Contractor must notify the State about the nature of the conflict or appearance of impropriety within two days of 
learning about it. 
 
(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything 
of value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of the 
State would be influenced.  Contractor must not attempt to influence any State employee by the direct or 
indirect offer of anything of value. 
 
(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, 
other than bona fide employees and consultants working solely for Contractor or the Affiliate, any fee, 
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the 
award or making of this Contract. 
 
(j) The prices proposed by Contractor were arrived at independently, without consultation, communication, 
or agreement with any other Contractor for the purpose of restricting competition; the prices quoted were not 
knowingly disclosed by Contractor to any other Contractor; and no attempt was made by Contractor to induce 
any other person to submit or not submit a proposal for the purpose of restricting competition.   
 
(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its 
response to the CONTRACT or otherwise in connection with the award of this Contract fairly and accurately 
represent the business, properties, financial condition, and results of operations of Contractor as of the 
respective dates, or for the respective periods, covered by the financial statements, reports, other information.  
Since the respective dates or periods covered by the financial statements, reports, or other information, there 
have been no material adverse change in the business, properties, financial condition, or results of operations 
of Contractor. 
 
(l) All written information furnished to the State by or for the Contractor in connection with this Contract, 
including its bid, is true, accurate, and complete, and contains no untrue statement of material fact or omits any 
material fact necessary to make the information not misleading. 
 
(m) It is not in material default or breach of any other contract or agreement that it may have with the State 
or any of its departments, commissions, boards, or agencies.  Contractor further represents and warrants that 
it has not been a party to any contract with the State or any of its departments that was terminated by the State 
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or the department within the previous five years for the reason that Contractor failed to perform or otherwise 
breached an obligation of the contract. 
(n) If any of the certifications, representations, or disclosures made in the Contractor’s original bid 
response change after contract award, the Contractor is required to report those changes immediately to the 
Department of Management and Budget, Purchasing Operations. 
 

2.122 Warranty of Merchantability 
Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this 
Contract shall be of good quality within the description given by the State, shall be fit for their ordinary purpose, 
shall be adequately contained and packaged within the description given by the State, shall conform to the 
agreed upon specifications, and shall conform to the affirmations of fact made by the Contractor or on the 
container or label. 
 

2.123 Warranty of Fitness for a Particular Purpose 
When the Contractor has reason to know or knows any particular purpose for which the goods are required, 
and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a 
warranty that the goods are fit for such purpose. 
 

2.124 Warranty of Title 
Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right and 
lawful.  All goods provided by Contractor shall be delivered free from any security interest, lien, or 
encumbrance of which the State, at the time of contracting, has no knowledge.  Goods provided by Contractor, 
under this Contract, shall be delivered free of any rightful claim of any third person by of infringement or the 
like. 
 

2.125 Equipment Warranty - Reserved 
 

2.126 Equipment to be New - Reserved 
 

2.127 Prohibited Products 
The State will not accept salvage, distressed, outdated or discontinued merchandise.  Shipping of such 
merchandise to any State agency, as a result of an order placed against the Contract, shall be considered 
default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the 
Contract by the State.  The brand and product number offered for all items shall remain consistent for the term 
of the Contract, unless Purchasing Operations has approved a change order pursuant to Section 2.024. 
 

2.128 Consequences For Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this 
section, the breach may be considered as a default in the performance of a material obligation of this Contract. 
 
2.130 Insurance 
 

2.131 Liability Insurance  
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The 
insurance must protect the State from claims which may arise out of or result from the Contractor’s 
performance of services under the terms of this Contract, whether the services are performed by the 
Contractor, or by any subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone 
for whose acts they may be liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, 
commissions, officers, employees and agents for recovery of damages to the extent these damages are 
covered by the insurance policies the Contractor is required to maintain under this Contract.  
 
All insurance coverages provided relative to this Contract/Purchase Order are PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.   
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The insurance must be written for not less than any minimum coverage specified in this Contract or required by 
law, whichever is greater.   
 
The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in 
writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized 
insurance rating agency.  All policies of insurance required in this Contract must be issued by companies that 
have been approved to do business in the State.   
See www.michigan.gov/dleg. 
 
Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher 
limits, the State must be entitled to coverage to the extent of the higher limits. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 
 1. Commercial General Liability with the following minimum coverage: 

$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company. 
 
 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor 
must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in 
Contractor‘s business for bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor 
also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance 
company. 
 
 3. Workers’ compensation coverage must be provided according to applicable laws governing the 
employees and employers work activities in the state of the Contractor’s domicile.  If the applicable coverage is 
provided by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of 
domicile.  For employees working outside of the state of qualification, Contractor must provide appropriate 
certificates of insurance proving mandated coverage levels for the jurisdictions where the employees’ activities 
occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company.  This provision must not be applicable where prohibited or limited by the laws of the 
jurisdiction in which the work is to be performed. 
 
 4. Employers liability insurance with the following minimum limits: 

$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 

 
 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, 
providing coverage for direct loss to the State and any legal liability of the State arising out of or related to 
fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, acting alone or in 
collusion with others, in a minimum amount of one million dollars ($1,000,000.00) with a maximum deductible 
of fifty thousand dollars ($50,000.00). 
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 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars 
($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial 
General Liability) above. 
 
 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:  
three million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual 
aggregate. 
 
 8. Fire and Personal Property Insurance covering against any loss or damage to the office space 
used by Contractor for any reason under this Contract, and the equipment, software and other contents of the 
office space, including without limitation, those contents used by Contractor to provide the Services to the 
State, up to its replacement value, where the office space and its contents are under the care, custody and 
control of Contractor.  The policy must cover all risks of direct physical loss or damage, including without 
limitation, flood and earthquake coverage and coverage for computer hardware and software.  The State must 
be endorsed on the policy as a loss payee as its interests appear. 
 

2.132 Subcontractor Insurance Coverage 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, 
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the insurance 
coverage as described in this Section for the Contractor in connection with the performance of work by those 
Subcontractors.  Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the 
coverage required in this Section.  Subcontractor(s) must fully comply with the insurance coverage required in 
this Section.  Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s 
liability or responsibility. 
 

2.133 Certificates of Insurance and Other Requirements 
Contractor must furnish to DMB-PurchOps, certificate(s) of insurance verifying insurance coverage or providing 
satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  The Certificate must be 
on the standard “accord” form or equivalent.  THE CONTRACT OR PURCHASE ORDER NO. MUST BE 
SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE CORRECT FILING.  All Certificate(s) are to 
be prepared and submitted by the Insurance Provider.  All Certificate(s) must contain a provision indicating that 
coverages afforded under the policies WILL NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT 
RENEWED without 30 days prior written notice, except for 10 days for non-payment of premium, having been 
given to the Director of Purchasing Operations, Department of Management and Budget.  The notice must 
include the Contract or Purchase Order number affected.  Before the Contract is signed, and not less than 20 
days before the insurance expiration date every year thereafter, the Contractor must provide evidence that the 
State and its agents, officers and employees are listed as additional insureds under each commercial general 
liability and commercial automobile liability policy.  In the event the State approves the representation of the 
State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney 
General by the Attorney General of the State of Michigan. 
 
The Contractor must maintain all required insurance coverage throughout the term of the Contract and any 
extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage 
for at least three years following the expiration or termination for any reason of this Contract.  The minimum 
limits of coverage specified above are not intended, and must not be construed, to limit any liability or 
indemnity of Contractor under this Contract to any indemnified party or other persons.  Contractor is 
responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any premium for 
required insurance as specified in this Contract, or if any insurer cancels or significantly reduces any required 
insurance as specified in this Contract without the State’s written consent, then the State may, after the State 
has given the Contractor at least 30 days written notice, pay the premium or procure similar insurance 
coverage from another company or companies.  The State may deduct any part of the cost from any payment 
due the Contractor, or the Contractor must pay that cost upon demand by the State. 
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2.140 Indemnification 
 

2.141 General Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’ 
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to 
any person, firm or corporation that may be injured or damaged by the Contractor in the performance of this 
Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its 
subcontractors, or by anyone else for whose acts any of them may be liable. 
 

2.142 Code Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any 
claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty. 
 

2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, 
officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the 
indemnification obligation under the Contract must not be limited in any way by the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under 
worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This 
indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that greater 
specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under 
any other provisions. 
 

2.144 Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and 
against all losses, liabilities, damages (including taxes), and all related costs and expenses (including 
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties) 
incurred in connection with any action or proceeding threatened or brought against the State to the extent that 
the action or proceeding is based on a claim that any piece of equipment, software, commodity or service 
supplied by the Contractor or its subcontractors, or the operation of the equipment, software, commodity or 
service, or the use or reproduction of any documentation provided with the equipment, software, commodity or 
service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which 
is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the 
Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software, 
commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the 
State’s satisfaction the same with equipment, software, commodity or service of equivalent function and 
performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii) 
accept its return by the State with appropriate credits to the State against the Contractor’s charges and 
reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and 
returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay 
any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on 
written specifications of the State; (ii) use of the equipment in a configuration other than implemented or 
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the 
State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by 
the Contractor under this Contract. 
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2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the 
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that 
occurred before expiration or cancellation. 
 

2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under this Contract. 
 
(a) After the State receives notice of the action or proceeding involving a claim for which it will seek 
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist Contractor 
in taking, as the case may be, any reasonable action to avoid the imposition of a default judgment against 
Contractor.  No failure to notify the Contractor relieves the Contractor of its indemnification obligations except 
to the extent that the Contractor can prove damages attributable to the failure.  Within 10 days following receipt 
of written notice from the State relating to any claim, the Contractor must notify the State in writing whether 
Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of Election”).  After 
notifying Contractor of a claim and before the State receiving Contractor’s Notice of Election, the State is 
entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be responsible for any 
reasonable costs incurred by the State in defending against the claim during that period. 
 
(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State is entitled to participate in 
the defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and to 
monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at the 
request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial ability to 
carry out its defense and indemnity obligations under this Contract; (iii) the Contractor must periodically advise 
the State about the status and progress of the defense and must obtain the prior written approval of the State 
before entering into any settlement of the claim or ceasing to defend against the claim and (iv) to the extent 
that any principles of Michigan governmental or public law may be involved or challenged, the State has the 
right, at its own expense, to control the defense of that portion of the claim involving the principles of Michigan 
governmental or public law.  But the State may retain control of the defense and settlement of a claim by 
notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested 
by the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to 
demonstrate to the reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense 
and indemnity obligations under this Section.  Any litigation activity on behalf of the State, or any of its 
subdivisions under this Section, must be coordinated with the Department of Attorney General.  In the event 
the insurer’s attorney represents the State under this Section, the insurer’s attorney may be required to be 
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.   
 
(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State 
as provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and 
expense of Contractor.  If it is determined that the claim was one against which Contractor was required to 
indemnify the State, upon request of the State, Contractor must promptly reimburse the State for all the 
reasonable costs and expenses.   
 
2.150 Termination/Cancellation 
 

2.151 Notice and Right to Cure 
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is 
curable, then the State will provide the Contractor with written notice of the breach and a time period (not less 
than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable for successive 
or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and 
imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real 
or tangible personal property. 
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2.152 Termination for Cause 
(a) The State may terminate this contract, for cause, by notifying the Contractor in writing, if the Contractor 
(i) breaches any of its material duties or obligations under this Contract (including a Chronic Failure to meet 
any particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach 
provided by the State 
 
(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in 
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees 
and court costs, and any reasonable additional costs the State may incur to procure the Services/Deliverables 
required by this Contract from other sources.  Re-procurement costs are not consequential, indirect or 
incidental damages, and cannot be excluded by any other terms otherwise included in this Contract, provided 
the costs are not in excess of 50% more than the prices for the Service/Deliverables provided under this 
Contract. 
 
(c) If the State chooses to partially terminate this Contract for cause, charges payable under this Contract 
will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for 
all Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  
Services and related provisions of this Contract that are terminated for cause must cease on the effective date 
of the termination. 
 
(d) If the State terminates this Contract for cause under this Section, and it is determined, for any reason, 
that Contractor was not in breach of contract under the provisions of this section, that termination for cause 
must be deemed to have been a termination for convenience, effective as of the same date, and the rights and 
obligations of the parties must be limited to that otherwise provided in this Contract for a termination for 
convenience. 
 

2.153 Termination for Convenience 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a 
termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion of the 
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products 
specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make 
implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services 
or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of 
information material to a response to any CONTRACT issued by the State.  The State may terminate this 
Contract for its convenience, in whole or in part, by giving Contractor written notice at least 30 days before the 
date of termination.  If the State chooses to terminate this Contract in part, the charges payable under this 
Contract must be equitably adjusted to reflect those Services/Deliverables that are terminated.  Services and 
related provisions of this Contract that are terminated for cause must cease on the effective date of the 
termination. 
 

2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this 
Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to 
effect continued payment under this Contract are not appropriated or otherwise made available, the State must 
terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last period for 
which funds have been appropriated or otherwise made available by giving written notice of termination to 
Contractor.  The State must give Contractor at least 30 days advance written notice of termination for non-
appropriation or unavailability (or the time as is available if the State receives notice of the final decision less 
than 30 days before the funding cutoff). 
 
(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the 
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise 
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or the 
change the production of Deliverables in the manner and for the periods of time as the State may elect.  The 
charges payable under this Contract will be equitably adjusted to reflect any equipment, services or 
commodities not provided by reason of the reduction. 
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(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to 
be provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed 
through the effective date of the termination or reduction in level, as the case may be and as determined by the 
State, to the extent funds are available.  This Section will not preclude Contractor from reducing or stopping 
Services/Deliverables or raising against the State in a court of competent jurisdiction, any claim for a shortfall 
in payment for Services performed or Deliverables finally accepted before the effective date of termination. 
 

2.155 Termination for Criminal Conviction 
The State may terminate this Contract immediately and without further liability or penalty in the event 
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a 
criminal offense related to a State, public or private Contract or subcontract. 
 

2.156 Termination for Approvals Rescinded 
The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves 
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and 
Civil Service Rule 7-1.  In that case, the State will pay the Contractor for only the work completed to that point 
under the Contract.  Termination may be in whole or in part and may be immediate as of the date of the written 
notice to Contractor or may be effective as of the date stated in the written notice. 
 

2.157 Rights and Obligations upon Termination 
(a) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in 
the notice of termination, (b) take any action that may be necessary, or that the State may direct, for 
preservation and protection of Deliverables or other property derived or resulting from this Contract that may 
be in Contractor’s possession, (c) return all materials and property provided directly or indirectly to Contractor 
by any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, unless otherwise 
directed, all Deliverables intended to be transferred to the State at the termination of the Contract and which 
are resulting from the Contract (which must be provided to the State on an “As-Is” basis except to the extent 
the amounts paid by the State in respect of the items included compensation to Contractor for the provision of 
warranty services in respect of the materials), and (e) take any action to mitigate and limit any potential 
damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical 
extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for 
material and supplies resulting from the terminated Contract. 
 
(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay 
Contractor for all charges due for Services provided before the date of termination and, if applicable, as a 
separate item of payment under this Contract, for Work In Process, on a percentage of completion basis at the 
level of completion determined by the State.  All completed or partially completed Deliverables prepared by 
Contractor under this Contract, at the option of the State, becomes the State’s property, and Contractor is 
entitled to receive equitable fair compensation for the Deliverables.  Regardless of the basis for the 
termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost expected future 
profits, costs or expenses incurred with respect to Services not actually performed for the State. 
 
(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements 
for services and deliverables provided under this Contract, and may further pursue completion of the 
Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its sole 
judgment deem expedient. 
 

2.158 Reservation of Rights 
Any termination of this Contract or any Statement of Work issued under it by a party must be with full 
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to 
any claims arising before or as a result of the termination. 
 
2.160 Termination by Contractor 
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2.161 Termination by Contractor 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is 
curable, then the Contractor will provide the State with written notice of the breach and a time period (not less 
than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable for successive 
and repeated breaches. 
 
The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the 
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this 
Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the 
Services, or (iii) does not cure the breach within the time period specified in a written notice of breach.  But the 
Contractor must discharge its obligations under Section 2.160 before it terminates the Contract.  
 
2.170 Transition Responsibilities 
 

2.171 Contractor Transition Responsibilities 
If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, 
rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction 
provided by the State to assist in the orderly transition of equipment, services, software, leases, etc. to the 
State or a third party designated by the State.  If this Contract expires or terminates, the Contractor agrees to 
make all reasonable efforts to effect an orderly transition of services within a reasonable period of time that in 
no event will exceed 90 days.  These efforts must include, but are not limited to, those listed in Sections 
2.141, 2.142, 2.143, 2.144, and 2.145. 
 

2.172 Contractor Personnel Transition 
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the 
specific tasks and schedule to be accomplished by the parties, to effect an orderly transition.  The Contractor 
must allow as many personnel as practicable to remain on the job to help the State, or a specified third party, 
maintain the continuity and consistency of the services required by this Contract.  In addition, during or 
following the transition period, in the event the State requires the Services of the Contractor’s subcontractors or 
vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with the 
State to use the Services of Contractor’s subcontractors or vendors.  Contractor will notify all of Contractor’s 
subcontractors of procedures to be followed during transition. 
 

2.173 Contractor Information Transition 
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by 
the State, or specified third party, to properly provide the Services/Deliverables required under this Contract.  
The Contractor will provide the State with asset management data generated from the inception of this 
Contract through the date on which this Contractor is terminated in a comma-delineated format unless 
otherwise requested by the State.  The Contractor will deliver to the State any remaining owed reports and 
documentation still in Contractor’s possession subject to appropriate payment by the State. 
 

2.174 Contractor Software Transition 
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to 
perform the Services/use the Deliverables under this Contract.  This must include any documentation being 
used by the Contractor to perform the Services under this Contract.  If the State transfers any software 
licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at 
their current revision level.  Upon notification by the State, Contractor may be required to freeze all non-critical 
changes to Deliverables/Services. 
 

2.175 Transition Payments 
If the transition results from a termination for any reason, reimbursement must be governed by the termination 
provisions of this Contract.  If the transition results from expiration, the Contractor will be reimbursed for all 
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from 
transition operations) at the rates agreed upon by the State.  The Contractor will prepare an accurate 
accounting from which the State and Contractor may reconcile all outstanding accounts. 
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2.176 State Transition Responsibilities 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 
unenforceable, the State agrees to perform the following obligations, and any others upon which the State and 
the Contractor agree: 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
 
2.180 Stop Work 
 

2.181 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any 
part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work order is 
delivered to Contractor, and for any further period to which the parties may agree.  The stop work order must 
be identified as a stop work order and must indicate that it is issued under this Section 2.150.  Upon receipt of 
the stop work order, Contractor must immediately comply with its terms and take all reasonable steps to 
minimize incurring costs allocable to the work covered by the stop work order during the period of work 
stoppage.  Within the period of the stop work order, the State must either:  (a) cancel the stop work order; or 
(b) terminate the work covered by the stop work order as provided in Section 2.130. 
 

2.182 Cancellation or Expiration of Stop Work Order 
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will agree 
upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be 
modified, in writing, accordingly, if:  (a) the stop work order results in an increase in the time required for, or in 
Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor asserts 
its right to an equitable adjustment within 30 calendar days after the end of the period of work stoppage; 
provided that, if the State decides the facts justify the action, the State may receive and act upon a Contractor 
proposal submitted at any time before final payment under the Contract.  Any adjustment will conform to the 
requirements of Section 2.024. 
 

2.183 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons 
other than material breach, the termination must be deemed to be a termination for convenience under 
Section 2.130, and the State will pay reasonable costs resulting from the stop work order in arriving at the 
termination settlement.  For the avoidance of doubt, the State is not be liable to Contractor for loss of profits 
because of a stop work order issued under this Section 2.150. 
 
2.190 Dispute Resolution 
 

2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract 
or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the 
amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must 
submit a letter, together with all data supporting the claims, executed by Contractor’s Contract Administrator or 
the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed 
accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s 
performance for which Contractor believes the State is liable and covers all costs of every type to which 
Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are 
current and complete to Contractor’s best knowledge and belief. 
 

2.192 Informal Dispute Resolution 
(a) All disputes between the parties must be resolved under the Contract Management procedures in this 
Contract.  If the parties are unable to resolve any disputes after compliance with the processes, the parties 
must meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of attempting to 
resolve the dispute without the need for formal legal proceedings, as follows: 
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(i) The representatives of Contractor and the State must meet as often as the parties reasonably 
deem necessary to gather and furnish to each other all information with respect to the matter in issue 
which the parties believe to be appropriate and germane in connection with its resolution.  The 
representatives must discuss the problem and negotiate in good faith in an effort to resolve the dispute 
without the necessity of any formal proceeding. 
(ii) During the course of negotiations, all reasonable requests made by one party to another for 
non-privileged information reasonably related to the Contract will be honored in order that each of the 
parties may be fully advised of the other’s position.  
(iii) The specific format for the discussions will be left to the discretion of the designated State and 
Contractor representatives, but may include the preparation of agreed upon statements of fact or 
written statements of position.  
(iv) Following the completion of this process within 60 calendar days, the Director of Purchasing 
Operations, DMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 
calendar days.  The opinion regarding the dispute must be considered the State’s final action and the 
exhaustion of administrative remedies. 

(b) This Section will not be construed to prevent either party from instituting, and a party is authorized to 
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a 
superior position with respect to other creditors, or under Section 2.163. 
(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies, 
concerning responsibility for performance of work under the Contract. 
 

2.193 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions 
of Section 2.162 is where a party makes a good faith determination that a breach of the terms of the Contract 
by the other party is the that the damages to the party resulting from the breach will be so immediate, so large 
or severe and so incapable of adequate redress after the fact that a temporary restraining order or other 
immediate injunctive relief is the only adequate remedy. 
 

2.194 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved 
except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to 
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section 
2.150, as the case may be. 
 
2.200 Federal and State Contract Requirements 
 

2.201 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any 
matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, 
age, sex, height, weight, marital status, physical or mental disability.  Contractor further agrees that every 
subcontract entered into for the performance of this Contract or any purchase order resulting from this Contract 
will contain a provision requiring non-discrimination in employment, as specified here, binding upon each 
Subcontractor.  This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, 
et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach 
of this provision may be regarded as a material breach of the Contract. 
 

2.202 Unfair Labor Practices 
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer 
whose name appears in the current register of employers failing to correct an unfair labor practice compiled 
under section 2 of the Act.  This information is compiled by the United States National Labor Relations Board.  
A Contractor of the State, in relation to the Contract, must not enter into a contract with a Subcontractor, 
manufacturer, or supplier whose name appears in this register.  Under section 4 of 1980 PA 278, MCL 
423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an 
employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register. 
 



CONTRACT #071B0200281  
 

41 

2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the 
Contractor must comply with Civil Service regulations and any applicable agency rules provided to the 
Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 
 
2.210 Governing Law 
 

2.211 Governing Law 
The Contract must in all respects be governed by, and construed according to, the substantive laws of the 
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of 
any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 
 

2.212 Compliance with Laws 
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables. 
 

2.213 Jurisdiction 
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any claim 
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any 
objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying 
of venue of the court or on the basis of forum non conveniens or otherwise.  Contractor agrees to appoint 
agents in the State of Michigan to receive service of process. 
 
2.220 Limitation of Liability 
 

2.221 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, 
incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of 
United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property 
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific 
provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a 
court in addition to damages after litigation based on this Contract. 
 
2.230 Disclosure Responsibilities 
 

2.231 Disclosure of Litigation 
(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or proceedings 
involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation, 
investigations or proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and each 
Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises during 
the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is aware, any 
Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be expected to adversely 
affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of 
fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public 
entity arising out of their business dealings with governmental or public entities.  The Contractor must disclose 
in writing to the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively, 
"Proceeding") within 30 days of its occurrence.  Details of settlements which are prevented from disclosure by 
the terms of the settlement may be annotated.  Information provided to the State from Contractor’s publicly 
filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section. 

 
(b) Assurances.  If any Proceeding disclosed to the State under this Section, or of which the State 
otherwise becomes aware, during the term of this Contract would cause a reasonable party to be concerned 
about: 
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(i) the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its 
terms and conditions, or 
(ii) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in 
conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would constitute 
a breach of this Contract or a violation of Michigan law, regulations or public policy, then the Contractor 
must provide the State all reasonable assurances requested by the State to demonstrate that:   

(a) Contractor and its Subcontractors will be able to continue to perform this Contract and any 
Statements of Work according to its terms and conditions, and  
(b) Contractor and its Subcontractors have not and will not engage in conduct in performing the 
Services which is similar in nature to the conduct alleged in the Proceeding. 

 
(c) Contractor must make the following notifications in writing:  

(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has 
occurred, or is certain to occur, or a change that could result in changes in the valuation of its 
capitalized assets in the accounting records, Contractor must notify DMB Purch-Ops. 
(2) Contractor must also notify DMB Purch-Ops within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a change in 
ownership or officers.  
(3) Contractor must also notify DMB Purch-Ops within 30 days whenever changes to company 
affiliations occur. 
 
2.232 Call Center Disclosure - Reserved   

 
2.233 Bankruptcy 

The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and, 
at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever 
appropriate method the State may deem expedient if: 
(a) the Contractor files for protection under the bankruptcy laws;  
(b) an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c) the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;  
(d) the Contractor makes a general assignment for the benefit of creditors; or 
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its 
affiliates can deliver the services under this Contract.  
 
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To 
the extent reasonably possible, materials and Work in Process must be stored separately from other stock and 
marked conspicuously with labels indicating ownership by the State. 
 
2.240 Performance  

2.241 Time of Performance 
(a) Contractor must use commercially reasonable efforts to provide the resources necessary to complete 
all Services and Deliverables according to the time schedules contained in the Statements of Work and other 
Exhibits governing the work, and with professional quality. 
(b) Without limiting the generality of Section 2.211(a), Contractor must notify the State in a timely manner 
upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and 
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-approved 
delivery schedule and must inform the State of the projected actual delivery date. 
(c) If the Contractor believes that a delay in performance by the State has caused or will cause the 
Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor 
must notify the State in a timely manner and must use commercially reasonable efforts to perform its 
obligations according to the Contract time periods notwithstanding the State’s failure.  Contractor will not be in 
default for a delay in performance to the extent the delay is caused by the State. 
 

2.242 Service Level Agreements (SLAs)- Reserved 
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2.243 Liquidated Damages - Reserved 
 

2.244 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the 
Contract to the extent the default, damage or delay is caused by government regulations or requirements 
(executive, legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations, 
lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation, 
equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; 
strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of 
any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond 
the reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in 
causing the default or delay, and the default or delay could not have been prevented by reasonable 
precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate 
sources, workaround plans or other means, including disaster recovery plans. 
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing 
party will be excused from any further performance of its affected obligation(s) for as long as the circumstances 
prevail.  But the party must use commercially reasonable efforts to recommence performance whenever and to 
whatever extent possible without delay.  A party must promptly notify the other party in writing immediately 
after the excusable failure occurs, and also when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s 
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State 
determines that performance is not likely to be resumed within a period of time that is satisfactory to the State 
in its reasonable discretion, then at the State’s option:  (a) the State may procure the affected 
Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed 
Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b) 
the State may terminate any portion of the Contract so affected and the charges payable will be equitably 
adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected 
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of 
termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided 
through the date of termination. 
 
The Contractor will not have the right to any additional payments from the State as a result of any Excusable 
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the 
Excusable Failure condition.  Defaults or delays in performance by Contractor which are caused by acts or 
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the 
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor 
cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use 
of alternate sources, workaround plans or other means. 
 
2.250 Approval of Deliverables  

 
2.251 Delivery Responsibilities  

Unless otherwise specified by the State within an individual order, the following must be applicable to all orders 
issued under this Contract. 
 
(a) Shipment responsibilities - Services performed/Deliverables provided under this Contract must be 
delivered “F.O.B. Destination, within Government Premises.”  The Contractor must have complete 
responsibility for providing all Services/Deliverables to all site(s) unless otherwise stated.  Actual delivery dates 
will be specified on the individual purchase order.   
(b) Delivery locations - Services will be performed/Deliverables will be provided at every State of Michigan 
location within Michigan unless otherwise stated in the SOW.  Specific locations will be provided by the State 
or upon issuance of individual purchase orders. 
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(c) Damage Disputes - At the time of delivery to State Locations, the State must examine all packages.  
The quantity of packages delivered must be recorded and any obvious visible or suspected damage must be 
noted at time of delivery using the shipper’s delivery document(s) and appropriate procedures to record the 
damage. 
Where there is no obvious or suspected damage, all deliveries to a State Location must be opened by the 
State and the contents inspected for possible internal damage not visible externally within 14 days of receipt.  
Any damage must be reported to the Contractor within five days of inspection. 
 

2.252 Delivery of Deliverables 
Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered 
by Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the 
Deliverable is a document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service.  All 
Deliverables must be completed and delivered for State review and written approval and, where applicable, 
installed according to the State-approved delivery schedule and any other applicable terms and conditions of 
the Contract. 
 

2.253 Testing 
(a) Before delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to 
the State, Contractor will first perform all required quality assurance activities to verify that the Physical 
Deliverable or Service is complete and conforms with its specifications listed in the applicable Statement of 
Work or Purchase Order.  Before delivering a Physical Deliverable or Service to the State, Contractor must 
certify to the State that (1) it has performed the quality assurance activities, (2) it has performed any applicable 
testing, (3) it has corrected all material deficiencies discovered during the quality assurance activities and 
testing, (4) the Deliverable or Service is in a suitable state of readiness for the State’s review and approval, 
and (5) the Deliverable/Service has all Critical Security patches/updates applied. 
(b) If a Deliverable includes installation at a State Location, then Contractor must (1) perform any 
applicable testing, (2) correct all material deficiencies discovered during the quality assurance activities and 
testing, and (3) inform the State that the Deliverable is in a suitable state of readiness for the State’s review 
and approval.  To the extent that testing occurs at State Locations, the State is entitled to observe or otherwise 
participate in testing. 
 

2.254 Approval of Deliverables, In General 
(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written 
approval by the State, according to the following procedures.  Formal approval by the State requires the State 
to confirm in writing that the Deliverable meets its specifications.  Formal approval may include the successful 
completion of Testing as applicable in Section 2.253, to be led by the State with the support and assistance of 
Contractor.  The approval process will be facilitated by ongoing consultation between the parties, inspection of 
interim and intermediate Deliverables and collaboration on key decisions. 
 
(b) The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of 
Deliverables/Services being reviewed. 
 
(c) Before commencement of its review or testing of a Deliverable/Service, the State may inspect the 
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without 
material deficiencies.  If the State determines that the Deliverable/Service has material deficiencies, the State 
may refuse delivery of the Deliverable/Service without performing any further inspection or testing of the 
Deliverable/Service.  Otherwise, the review period will be deemed to have started on the day the State 
receives the Deliverable or the Service begins, and the State and Contractor agree that the Deliverable/Service 
is ready for use and, where applicable, certification by Contractor according to Section 2.223. 
 
(d) The State will approve in writing a Deliverable/Service after confirming that it conforms to and performs 
according to its specifications without material deficiency.  The State may, but is not be required to, 
conditionally approve in writing a Deliverable/Service that contains material deficiencies if the State elects to 
permit Contractor to rectify them post-approval.  In any case, Contractor will be responsible for working 
diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the Deliverable/Service 
that remain outstanding at the time of State approval. 
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(e) If, after three opportunities (the original and two repeat efforts), the Contractor is unable to correct all 
deficiencies preventing Final Acceptance of a Deliverable/Service, the State may:  (i) demand that the 
Contractor cure the failure and give the Contractor additional time to cure the failure at the sole expense of the 
Contractor; or (ii) keep the Contract in force and do, either itself or through other parties, whatever the 
Contractor has failed to do, and recover the difference between the cost to cure the deficiency and the contract 
price plus an additional sum equal to 10% of the cost to cure the deficiency to cover the State’s general 
expenses provided the State can furnish proof of the general expenses; or (iii) terminate the particular 
Statement of Work for default, either in whole or in part by notice to Contractor provided Contractor is unable to 
cure the breach.  Notwithstanding the foregoing, the State cannot use, as a basis for exercising its termination 
rights under this Section, deficiencies discovered in a repeat State Review Period that could reasonably have 
been discovered during a prior State Review Period.   
 
(f) The State, at any time and in its reasonable discretion, may halt the testing or approval process if the 
process reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient 
severity that renders continuing the process unproductive or unworkable.  If that happens, the State may stop 
using the Service or return the applicable Deliverable to Contractor for correction and re-delivery before 
resuming the testing or approval process. 
 

2.255 Process For Approval of Written Deliverables - Reserved 
 

2.256 Process for Approval of Services- Reserved 
 

2.257 Process for Approval of Physical Deliverables 
The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of 
Work (and if the Statement of Work does not state the State Review Period, it is by default 30 continuous 
Business Days for a Physical Deliverable).  The State agrees to notify the Contractor in writing by the end of 
the State Review Period either stating that the Deliverable is approved in the form delivered by the Contractor 
or describing any deficiencies that must be corrected before approval of the Deliverable (or at the State’s 
election, after approval of the Deliverable).  If the State delivers to the Contractor a notice of deficiencies, the 
Contractor will correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a 
form that shows all revisions made to the original version delivered to the State.  The Contractor’s correction 
efforts will be made at no additional charge.  Upon receipt of a corrected Deliverable from the Contractor, the 
State will have a reasonable additional period of time, not to exceed the length of the original State Review 
Period, to review the corrected Deliverable to confirm that the identified deficiencies have been corrected. 
 

2.258 Final Acceptance 
Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of each 
Deliverable must occur when each Deliverable/Service has been approved by the State following the State 
Review Periods identified in Sections 2.251-2.257.  Payment will be made for Deliverables installed and 
accepted.  Upon acceptance of a Service, the State will pay for all Services provided during the State Review 
Period that conformed to the acceptance criteria. 
 
2.260 Ownership- Reserved  
 

2.261 Ownership of Work Product by State- Reserved 
 
2.262 Vesting of Rights - Reserved 

 
2.263 Rights in Data - Reserved 
 
2.264 Ownership of Materials- Reserved 

 
2.270 State Standards- Reserved 
 

2.271 Existing Technology Standards- Reserved   
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2.272 Acceptable Use Policy- Reserved 
 

2.273 Systems Changes - Reserved 
 
2.280 Extended Purchasing- Reserved 

2.281 MiDEAL 
 
2.282 State Employee Purchases- Reserved 
 

2.290 Environmental Provision 
 

2.291 Environmental Provision 
Energy Efficiency Purchasing Policy – The State seeks wherever possible to purchase energy efficient 
products.  This  includes giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy 
Star’ products for any category of products for which EPA has established Energy Star certification.  For other 
purchases, the State may include energy efficiency as one of the priority factors to consider when choosing 
among comparable products. 
 
Environmental Purchasing Policy – The State of Michigan is committed to encouraging the use of products and 
services that impact the environment less than competing products. The State is accomplishing this by 
including environmental considerations in purchasing decisions, while remaining fiscally responsible, to 
promote practices that improve worker health, conserve natural resources, and prevent pollution. 
Environmental components that are to be considered include: recycled content and recyclability; energy 
efficiency; and the presence of undesirable materials in the products, especially those toxic chemicals which 
are persistent and bioaccumulative. The Contractor should be able to supply products containing recycled and 
environmentally preferable materials that meet performance requirements and is encouraged to offer such 
products throughout the duration of this Contract. Information on any relevant third party certification (such as 
Green Seal, Energy Star, etc.) should also be provided. 
 
Hazardous Materials: 
For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, 
PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any 
other material the manufacture, use, treatment, storage, transportation or disposal of which is regulated by the 
federal, state or local laws governing the protection of the public health, natural resources or the environment.  
This includes, but is not limited to, materials the as batteries and circuit packs, and other materials that are 
regulated as (1) “Hazardous Materials” under the Hazardous Materials Transportation Act, (2) “chemical 
hazards” under the Occupational Safety and Health Administration standards, (3) “chemical substances or 
mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the Federal Insecticide Fungicide and 
Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the Resource Conservation and 
Recovery Act. 
(a) The Contractor must use, handle, store, dispose of, process, transport and transfer any material 
considered a Hazardous Material according to all federal, State and local laws.  The State must provide a safe 
and suitable environment for performance of Contractor’s Work.  Before the commencement of Work, the State 
must advise the Contractor of the presence at the work site of any Hazardous Material to the extent that the 
State is aware of the Hazardous Material.  If the Contractor encounters material reasonably believed to be a 
Hazardous Material and which may present a substantial danger, the Contractor must immediately stop all 
affected Work, notify the State in writing about the conditions encountered, and take appropriate health and 
safety precautions. 
 
(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a 
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought to 
the site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any laws 
covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the 
State must order a suspension of Work in writing.  The State must proceed to have the Hazardous Material 
removed or rendered harmless.  In the alternative, the State must terminate the affected Work for the State’s 
convenience. 
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(c) Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor 
must resume Work as directed in writing by the State.  Any determination by the Michigan Department of 
Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has 
either been removed or rendered harmless is binding upon the State and Contractor for the purposes of 
resuming the Work.  If any incident with Hazardous Material results in delay not reasonable anticipatable under 
the circumstances and which is attributable to the State, the applicable SLAs for the affected Work will not be 
counted in time as mutually agreed by the parties. 
 
(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from 
any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, 
transport and transfer of Hazardous Material, or from any other act or omission within the control of the 
Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the 
site and removing and rendering harmless the Hazardous Material according to Applicable Laws to the 
condition approved by applicable regulatory agency(ies). 
 
Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic 
compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html 
 
Refrigeration and Air Conditioning:  
The Contractor shall comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42 
U.S.C. 7671g and 7671h) as each or both apply to this contract. 
 
Environmental Performance: 
Waste Reduction Program - Contractor shall establish a program to promote cost-effective waste reduction in 
all operations and facilities covered by this contract. The Contractor's programs shall comply with applicable 
Federal, State, and local requirements, specifically including Section 6002 of the Resource Conservation and 
Recovery Act (42 U.S.C. 6962, et seq.). 
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Attachment A, Price Proposal 
 

Uniform Component – 
Perfection Brand` 

Cost Per Item  

Long Pants $44.30 
Short Pants $41.77 
Short Sleeve Shirt $34.80 
Long Sleeve Shirt $37.35 
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Attachment B – Uniform Specifications 

 
Project: Class C Work Uniform 
 
The Department of Natural Resources and Environment, Law Enforcement Division seeks proposals for a daily 
wear, work uniform for its approximately 200 commissioned officers. This uniform will consist of four 
components: 
 Long Sleeve Shirt 
 Short Sleeve Shirt 
 Long Pants w/Cargo Pocket 
 Short Pants w/ Cargo Pocket 
 
Uniform Specifications: 

Fabric Color - Forest Green 
Fabric Content - 65% Polyester/35% Cotton 

 Fabric Weight -  approx. 12 ozs. per linear yard 
 
Shirt Specifications: 
 Sizing: 
  Women’s Cut: XS to 3XL/ 28” to 54” chest 
  Men’s Cut: S to 3XL/ 14”/14.5” to 22” neck/32” to 38” sleeve length 
  Men’s Tall Sizing: Same as above plus 2” added in torso 
 Features: 
  5 button placket 
  Placketed pockets w/ scallop flap and velcro corner closures 
  Pocket sizes: Male - 6 ½” Female - 6” 
  Pen pocket on left pocket 
  Badge tab w/ backing and reinforced stitching 
  Shoulder straps (epaulets) w/ button closure 
  Water repellant coating 
  Silicone beaded permanent creases  
  Double panel sides w/ double stitched seams 
 
Pant Specifications: 
 Sizing:  
  Inseam: Minimum 38” unhemmed 
  Men’s waist: 28” to 52” 
  Women’s waist: size 4 to 24 
  Rise: must be available in short, regular and long rise 
 Features: 
  Cargo pockets on both legs 
   Dual front/back pockets 
   Front pocket approx. 8”x7”, non-bellows w/3 tab velcro closure 
   Back pocket w/ YKK heavy duty zipper closure 
  Dual front pockets 
  Dual rear pocket: minimum 5 ½” wide w/ button & tab closure on one side only 
  Belt loops: minimum 2 ¼” loops sewn into inner pant 
  Shirt stay grippers 
  Reinforced crotch 
  Button and clasp dual front waist closure 
 
Shorts Specification 
 Sizing:  
  Inseam: Minimum 8” 
  Men’s waist: 28” to 52” 
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  Women’s waist: size 4 to 24 
  Rise: must be available in short, regular and long rise 
 Features: 
  Cargo pockets on both legs 
   Dual front/back pockets 
   Front pocket approx. 8”x7”, non-bellows w/3 tab velcro closure 
   Back pocket w/ YKK heavy duty zipper closure 
  Dual front pockets 
  Dual rear pocket: minimum 5 ½” wide w/ button & tab closure on one side only 
  Belt loops: minimum 2 ¼” loops sewn into inner pant 
  Shirt stay grippers 
  Reinforced crotch 
  Button and clasp dual front waist closure 


