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PENALTY: Contract will not be executed unless form is filed

STATE OF MICHIGAN
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET May 11, 2012
PROCUREMENT

P.0. BOX 30026, LANSING, MI 48909
OR
530 W. ALLEGAN, LANSING, MI 48933

NOTICE
OF
CONTRACT NO. 071B2200135
between
THE STATE OF MICHIGAN
and

NAME & ADDRESS OF CONTRACTOR TELEPHONE Frederick Treyz, PhD
Regional Economic Models, Inc. (413) 549-1169

433 West Street CONTRACTOR NUMBER/MAIL CODE
Amherst, MA 01002

BUYER/CA (517) 241-1638
Email: fred@remi.com | Reid Sisson

Contract Compliance Inspector:
REMI Transight Software Maintenance for Michigan Department of Transportation

CONTRACT PERIOD: 5 - 1yr. options to extend From: October 1, 2012 To: September 30, 2017
TERMS SHIPMENT
N/A N/A
F.O.B. SHIPPED FROM
N/A N/A
ALTERNATE PAYMENT OPTIONS:
] P-card [] Direct Voucher (DV) [] Other
MINIMUM DELIVERY REQUIREMENTS
N/A

MISCELLANEOUS INFORMATION:

The terms and conditions of this Contract are those of RFP 084R2200041, this Contract
Agreement and the vendor's quote. In the event of any conflicts between the specifications,
and terms and conditions, indicated by the State and those indicated by the vendor, those of
the State take precedence.

Estimated Contract Value: $275,000.00

All terms and conditions of the invitation to bid are made a part hereof.
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Article 1 — Statement of Work (SOW)

1.000 Project Identification/Scope

The purpose of this Request for Proposal is to procure ongoing software maintenance for the existing Covered
Software:

Covered Software: Regional Economic Models, Inc. (REMI) Policy Insight / Transight Desktop Software Model
Permanent License for 84- REGION, 70-SECTOR TRANSIGHT MODEL and single Region state TRANSIGHT
MODEL Primary User and three assistant users, including the following areas:

e City of Detroit

e Rest of Wayne County

e All other Michigan Counties treated as individual areas

1.100 Scope of Work

Contractor must be an authorized distributor of the Covered Software. As part of maintenance for the Covered
Software, Contractor shall provide:
e Models and algorithm updates as released
Software version upgrades as released
Software bug-fixes as released
Unlimited software help desk support via toll-free telephone call-in
On-site technical support, as scheduled by mutual agreement between Contractor and the State.
Documentation of models and algorithm updates and industry codes as released
Access to online webinar training as made available by REMI
Attendance to in-state software user classes and conferences, as scheduled by REMI
Attendance to the annual users conference for the Covered Software.

The State reserves the right to purchase additional licenses of the Covered Software, as needed. In the event
the State elects to purchase additional licenses, the State may add funds to the Contract.

Contractor must describe in detail how the requirements in the above section will be met.

1.200 State Roles and Responsibilities

1.201 PRIMARY USER
The primary user of the Covered Software is responsible to monitor Contract activities on a daily basis.

Name Agency/Division Title
Susan A. Michigan Dept. of Transportation, Statewide Transportation Planning SUTA
Gorski Division Manager

1.202 PROJECT MANAGER - RESERVED

1.300 Compensation and Payment

1.301 COMPENSATION AND PAYMENT

Method of Payment - The Contract will be paid on a Firm, Fixed-Price. The Attachment A is the
Costs Tables that must be used as the format for submitting pricing information. If applicable, the
Contractor must consider the administrative fee in Section 2.281, when developing its proposed prices.
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Travel - The State will not pay for any Contractor travel expenses, including hotel, mileage, meals,
parking, etc. Travel time will not be reimbursed. The State will be responsible for any State staff travel
expenses.

Out-of-Pocket Expenses - Contractor out-of-pocket expenses are not separately reimbursable by the
State unless, on a case-by-case basis for unusual expenses, the State has agreed in advance and in
writing to reimburse Contractor for such an expense at the State’s current travel reimbursement
rates.

Invoicing - Contractor will submit properly itemized invoices to “Bill To” Address on Purchase Order.
Incorrect or incomplete invoices will be returned to Contractor. Invoices must provide and
itemize, as applicable:

e Contract number;

Purchase Order number

Contractor name, address, phone number, and Federal Tax Identification Number;
Description of any commaodities/hardware, including quantity ordered;

Date(s) of delivery and/or date(s) of installation and set up;

Price for each item, or Contractor’s list price for each item and applicable discounts;
Maintenance charges;

Net invoice price for each item;

Shipping costs;

Other applicable charges;

Total invoice price; and

Payment terms, including any available prompt payment discount.

1.302 TAX EXCLUDED FROM PRICE

Sales Tax: The State is exempt from sales tax for direct purchases. The Contractor's prices must not
include sales tax. Procurement will furnish exemption certificates for sales tax upon request.

Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.
Certificates showing exclusive use for the purposes of substantiating a tax-free or tax-reimbursable
sale will be sent upon request. If a sale is tax exempt or tax reimbursable under the Internal Revenue
Code, prices must not include the Federal Excise Tax.

1.400 /T Specific Requirements

1.401 CONTRACT MANAGEMENT

Contractor must describe its processes for change management and issue management including
escalation procedures.

ContractorResponse: |

1.402 CONTRACTOR IDENTIFICATION

Contractor employees must be clearly identifiable while on State property by wearing a State-issued
badge, as required. Contractor employees are required to clearly identify themselves and the company
they work for whenever making contact with State personnel by telephone or other means.

1.403 ENVIRONMENT
The links below provide information on the State’s Enterprise IT policies, standards and procedures
which includes security policy and procedures, IT strategic plan, eMichigan web development and the
State Unified Information Technology Environment (SUITE).
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All services and products provided under this Contract must comply with all applicable State IT policies
and standards. The Contractor must request any exception to State IT policies and standards in
accordance with DTMB processes. The State may deny the exception request or seek a policy or
standards exception.

The Contractor is required to review all applicable links provided below and state compliance in their
response.

Enterprise IT Policies, Standards and Procedures:
http://www.michigan.gov/dmb/0,1607,7-150-56355---,00.html|

All software and hardware items provided by the Contractor must run on and be compatible with the
DTMB Standard Information Technology Environment. Additionally, the State must be able to maintain
software and other items produced as the result of the Contract. Therefore, non-standard development
tools may not be used unless approved by DTMB. The Contractor must request, in writing, approval to
use non-standard software development tools, providing justification for the requested change and all
costs associated with any change. The State’s Project Manager and DTMB must approve any tools, in
writing, before use on any information technology project.

It is recognized that technology changes rapidly. The Contractor may request, in writing, a change in
the standard environment, providing justification for the requested change and all costs associated with
any change. The State’s Project Manager must approve any changes, in writing, and DTMB, before
work may proceed based on the changed environment.

Enterprise IT Security Policy and Procedures:
http://michigan.gov/som/0,1607,7-192-26916-2301--,00.html

The State’s security environment includes:

e DTMB Single Login.

e DTMB provided SQL security database.

e Secured Socket Layers

e SecurelD (State Security Standard for external network access and high risk Web systems)

Single Login security environment must be used for all new client-server software development. In
instances where software is being converted from an existing package, or a client-server application is
being purchased, the security mechanism must be approved in writing by the State’s Project Manager
and DTMB'’s Office of Enterprise Security.

IT Strategic Plan:
http://www.michigan.qgov/itstrategicplan

IT eMichigan Web Development Standard Tools:
http://www.michigan.gov/documents/som/Look and Feel Standards 302051 7.pdf

SUITE:

www.michigan.gov/suite

The SUITE website includes standards for project management, systems engineering, and associated
forms and templates which must be followed.

Agency-Specific Technical Environment:
MI Best Software Application (State-developed application)
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Article 2, Terms and Conditions

2.000 Contract Structure and Term

2.001 CONTRACT TERM

This Contract is for a period of five (5) years beginning October 1, 2012 through September 30, 2017. All
outstanding Purchase Orders must also expire upon the termination for any of the reasons listed in Section
2.150 of the Contract, unless otherwise extended under the Contract. Absent an early termination for any
reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, shall remain in effect
for the balance of the fiscal year for which they were issued.

2.002 OPTIONS TO RENEW

This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its
expiration. The Contract may be renewed for up to five (5) additional one-year periods.

2.003 LEGAL EFFECT

Contractor accepts this Contract by signing two copies of the Contract and returning them to the DTMB-
Procurement. The Contractor shall not proceed with the performance of the work to be done under the
Contract, including the purchase of necessary materials, until both parties have signed the Contract to show
acceptance of its terms, and the Contractor receives a contract release/purchase order that authorizes and
defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State shall not be liable for costs incurred by
Contractor or payment under this Contract, until Contractor is naotified in writing that this Contract or Change
Order has been approved by the State Administrative Board (if required), signed by all the parties and a
Purchase Order against the Contract has been issued.

2.004 ATTACHMENTS & EXHIBITS

All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this
Contract, are incorporated in their entirety and form part of this Contract.

2.005 ORDERING

The State must issue an approved written Purchase Order, Blanket Purchase Order, Direct Voucher or
Procurement Card Order to order any Services/Deliverables under this Contract. All orders are subject to the
terms and conditions of this Contract. No additional terms and conditions contained on either a Purchase Order
or Blanket Purchase Order apply unless they are specifically contained in that Purchase Order or Blanket
Purchase Order's accompanying Statement of Work. Exact quantities to be purchased are unknown; however,
the Contractor will be required to furnish all such materials and services as may be ordered during the Contract
period. Quantities specified, if any, are estimates based on prior purchases, and the State is not obligated to
purchase in these or any other quantities.

2.006 ORDER OF PRECEDENCE

The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each of
which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the
subject matter and supersedes all prior agreements, whether written or oral, with respect to the subject matter
and as additional terms and conditions on the purchase order must apply as limited by Section 2.005.

In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the
Statement of Work shall take precedence (as to that Statement of Work only); provided, however, that a
Statement of Work may not modify or amend the terms of the Contract. The Contract may be modified or
amended only by a formal Contract amendment.
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2.007 HEADINGS

Captions and headings used in the Contract are for information and organization purposes. Captions and
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and
conditions of the Contract.

2.008 FORM, FUNCTION & UTILITY

If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the
form, function, and utility required by that State agency, that agency may, subject to State purchasing policies,
procure the Deliverable/Service from another source.

2.009 REFORMATION AND SEVERABILITY

Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and
effect.

2.010 Consents and Approvals
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the
other party for the taking of any action under the Contract, the consent or approval must be in writing and must
not be unreasonably withheld or delayed.

2.011 NO WAIVER OF DEFAULT

If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right
to later insist upon strict adherence to that term, or any other term, of the Contract.

2.012 SURVIVAL

Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the
parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of
the Contract for any reason. Specific references to survival in the Contract are solely for identification purposes
and not meant to limit or prevent the survival of any other section

2.020 Contract Administration

2.021 ISSUING OFFICE

This Contract is issued by the Department of Technology, Management and Budget, Procurement and the
Michigan Department of Transportation, collectively, including all other relevant State of Michigan departments
and agencies, the “State”). DTMB-Procurement is the sole point of contact in the State with regard to all
procurement and contractual matters relating to the Contract. The DTMB-Procurement Contract Administrator
for this Contract is:

Reid Sisson, Buyer

Office of State Procurement

Department of Technology, Management and Budget
Mason Bldg, 2nd Floor

PO Box 30026

Lansing, M1 48909

SissonR@michigan.gov

517-241-1638

10



Contract No. 07182200135 =

2.022 Contract Compliance Inspector

The Director of DTMB-Procurement directs the person named below, or his or her designee, to monitor and
coordinate the activities for the Contract on a day-to-day basis during its term. Monitoring Contract activities
does not imply the authority to change, modify, clarify, amend, or otherwise alter the prices, terms,
conditions and specifications of the Contract. DTMB-Procurement is the only State office authorized to
change, modify, amend, alter or clarify the prices, specifications, terms and conditions of this Contract.
The Contract Compliance Inspector for this Contract is:

Susan A. Gorski, SUTA Manager
Michigan Department of Transporation
425 W. Ottawa Street

PO Box 30050

Lansing, M1 48909
GorskiS@michigan.gov
517-335-2958

2.023 PROJECT MANAGER - RESERVED

2.024 CHANGE REQUESTS

The State reserves the right to request from time to time any changes to the requirements and specifications of
the Contract and the work to be performed by the Contractor under the Contract. During the course of ordinary
business, it may become necessary for the State to discontinue certain business practices or create Additional
Services/Deliverables. At a minimum, to the extent applicable, Contractor shall provide a detailed outline of all
work to be done, including tasks necessary to accomplish the Additional Services/Deliverables, timeframes,
listing of key personnel assigned, estimated hours for each individual per task, and a complete and detailed
cost justification.

If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the scope
of the Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the State
promptly before commencing performance of the requested activities it believes are New Work. If the
Contractor fails to notify the State before commencing performance of the requested activities, any such
activities performed before the Contractor gives notice shall be conclusively considered to be in-scope
Services/Deliverables and not New Work.

If the State requests or directs the Contractor to perform any services or provide deliverables that are
consistent with and similar to the Services/Deliverables being provided by the Contractor under the Contract,
but which the Contractor reasonably and in good faith believes are not included within the Statements of Work,
then before performing such Services or providing such Deliverables, the Contractor shall notify the State in
writing that it considers the Services or Deliverables to be an Additional Service/Deliverable for which the
Contractor should receive additional compensation. If the Contractor does not so notify the State, the
Contractor shall have no right to claim thereafter that it is entitled to additional compensation for performing that
Service or providing that Deliverable. If the Contractor does so notify the State, then such a Service or
Deliverable shall be governed by the Change Request procedure in this Section.

In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall
be subject to competitive bidding based upon the specifications.

(1) Change Request at State Request
If the State requires Contractor to perform New Work, Additional Services or make changes to the
Services that would affect the Contract completion schedule or the amount of compensation due
Contractor (a “Change”), the State shall submit a written request for Contractor to furnish a proposal for
carrying out the requested Change (a “Change Request”).

(2) Contractor Recommendation for Change Requests:
Contractor shall be entitled to propose a Change to the State, on its own initiative, should Contractor
believe the proposed Change would benefit the Contract.

11
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(3) Upon receipt of a Change Request or on its own initiative, Contractor shall examine the implications of the
requested Change on the technical specifications, Contract schedule and price of the Deliverables and
Services and shall submit to the State without undue delay a written proposal for carrying out the Change.
Contractor’s proposal shall include any associated changes in the technical specifications, Contract
schedule and price and method of pricing of the Services. If the Change is to be performed on a time and
materials basis, the Amendment Labor Rates shall apply to the provision of such Services. If Contractor
provides a written proposal and should Contractor be of the opinion that a requested Change is not to be
recommended, it shall communicate its opinion to the State but shall nevertheless carry out the Change
as specified in the written proposal if the State directs it to do so.

(4) By giving Contractor written notice within a reasonable time, the State shall be entitled to accept a
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor. Should the
parties agree on carrying out a Change, a written Contract Change Notice must be prepared and issued
under this Contract, describing the Change and its effects on the Services and any affected components
of this Contract (a “Contract Change Notice”).

(5) No proposed Change shall be performed until the proposed Change has been specified in a duly executed
Contract Change Notice issued by the Department of Technology, Management and Budget,
Procurement.

(6) If the State requests or directs the Contractor to perform any activities that Contractor believes constitute a
Change, the Contractor must notify the State that it believes the requested activities are a Change before
beginning to work on the requested activities. If the Contractor fails to notify the State before beginning to
work on the requested activities, then the Contractor waives any right to assert any claim for additional
compensation or time for performing the requested activities. If the Contractor commences performing
work outside the scope of this Contract and then ceases performing that work, the Contractor must, at the
request of the State, retract any out-of-scope work that would adversely affect the Contract.

2.025 NOTICES

Any notice given to a party under the Contract must be deemed effective, if addressed to the party as
addressed below, upon: (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a
copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after being sent
by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by a
nationally recognized overnight express courier with a reliable tracking system.

State:

State of Michigan

Procurement

Attention:

PO Box 30026

530 West Allegan

Lansing, Michigan 48909

Contractor:
See Contract Cover Page.

Either party may change its address where notices are to be sent by giving notice according to this Section.

2.026 BINDING COMMITMENTS

Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf
within the bounds set forth in the Contract. Contractor may change the representatives from time to time upon
giving written notice.

2.027 RELATIONSHIP OF THE PARTIES

The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of Contractor or any of its Subcontractors shall be deemed to be an employee, agent or
servant of the State for any reason. Contractor shall be solely and entirely responsible for its acts and the acts
of its agents, employees, servants and Subcontractors during the performance of the Contract.

12
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2.028 COVENANT OF GOOD FAITH

Each party shall act reasonably and in good faith. Unless stated otherwise in the Contract, the parties shall not
unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either
requested or reasonably required of them in order for the other party to perform its responsibilities under the
Contract.

2.029 ASSIGNMENTS

Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract,
to any other party (whether by operation of law or otherwise), without the prior written consent of the other
party; provided, however, that the State may assign the Contract to any other State agency, department,
division or department without the prior consent of Contractor and Contractor may assign the Contract to an
affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate
can perform the Contract. The State may withhold consent from proposed assignments, subcontracts, or
novations when the transfer of responsibility would operate to decrease the State’s likelihood of receiving
performance on the Contract or the State’s ability to recover damages.

Contractor may not, without the prior written approval of the State, assign its right to receive payments due
under the Contract. If the State permits an assignment, the Contractor is not relieved of its responsibility to
perform any of its contractual duties and the requirement under the Contract that all payments must be made to
one entity continues.

If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the Contract, the
Contractor must notify the State in writing at least 90 days before the assignment. The Contractor also must
provide the State with adequate information about the assignee within a reasonable amount of time before the
assignment for the State to determine whether to approve the assignment.

2.030 General Provisions

2.031 MEDIA RELEASES

News releases (including promotional literature and commercial advertisements) pertaining to the RFP and
Contract or project to which it relates shall not be made without prior written State approval, and then only in
accordance with the explicit written instructions from the State. No results of the activities associated with the
RFP and Contract are to be released without prior written approval of the State and then only to persons
designated.

2.032 CONTRACT DISTRIBUTION

DTMB-Procurement retains the sole right of Contract distribution to all State agencies and local units of
government unless other arrangements are authorized by DTMB-Procurement.

2.033 PERMITS

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and
approvals for the delivery, installation and performance of the Services. The State shall pay for all costs and
expenses incurred in obtaining and maintaining any necessary easements or right of way.

2.034 WEBSITE INCORPORATION

The State is not bound by any content on the Contractor’'s website, even if the Contractor’'s documentation
specifically referenced that content and attempts to incorporate it into any other communication, unless the
State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has been
manually signed by an authorized representative of the State.
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2.035 FUTURE BIDDING PRECLUSION

Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or
generation of a future RFP; it may be precluded from bidding on the subsequent RFP. The State reserves the
right to disqualify any Bidder if the State determines that the Bidder has used its position (whether as an
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering free
assistance) to gain a competitive advantage on the RFP

2.036 FREEDOM OF INFORMATION

All information in any proposal submitted to the State by Contractor and this Contract is subject to the
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et
seq (the “FOIA").

2.037 DISASTER RECOVERY

Contractor and the State recognize that the State provides essential services in times of natural or man-made
disasters. Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel
dedicated to providing Services/Deliverables under this Contract shall provide the State with priority service for
repair and work around in the event of a natural or man-made disaster.

2.040 Financial Provisions

2.041 FIXED PRICES FOR SERVICES/DELIVERABLES

Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference to
the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment
milestones and payment amounts. The State may make progress payments to the Contractor when requested
as work progresses, but not more frequently than monthly, in amounts approved by the Contract Administrator,
after negotiation. Contractor shall show verification of measurable progress at the time of requesting progress
payments.

2.042 ADJUSTMENTS FOR REDUCTIONS IN SCOPE OF SERVICES/DELIVERABLES

If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’'s charges
under such Statement of Work commensurate with the reduction in scope.

2.043 SERVICES/DELIVERABLES COVERED

The State shall not be obligated to pay any amounts in addition to the charges specified in this Contract for all
Services/Deliverables to be provided by Contractor and its Subcontractors, if any, under this Contract,.

2.044 INVOICING AND PAYMENT — IN GENERAL

(&) Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate
Contract Exhibit) the prices for all Services/Deliverables, equipment and commaodities to be provided, and
the associated payment milestones and payment amounts.

(b) Each Contractor invoice shall show details as to charges by Service/Deliverable component and location
at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.
Invoices for Services performed on a time and materials basis shall show, for each individual, the number
of hours of Services performed during the billing period, the billable skill/labor category for such person
and the applicable hourly billing rate. Prompt payment by the State is contingent on the Contractor’'s
invoices showing the amount owed by the State minus any holdback amount to be retained by the State
in accordance with Section 1.600.

(c) Correctinvoices shall be due and payable by the State, in accordance with the State’s standard payment
procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after receipt,
provided the State determines that the invoice was properly rendered.
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(d1) All invoices should reflect actual work done. Specific details of invoices and payments shall be agreed
upon between the Contract Administrator and the Contractor after the proposed Contract Agreement has
been signed and accepted by both the Contractor and the Director of Procurement, Department of
Management & Budget. This activity shall occur only upon the specific written direction from DTMB-
Procurement.

The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) shall
mutually agree upon. The schedule should show payment amount and should reflect actual work done by
the payment dates, less any penalty cost charges accrued by those dates. As a general policy
statements shall be forwarded to the designated representative by the 15th day of the following month.

The Government may make progress payments to the Contractor when requested as work progresses, but
not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation.
Contractor must show verification of measurable progress at the time of requesting progress payments.

2.045 PRO-RATION

To the extent there are Services that are to be paid for on a monthly basis, the cost of such Services shall be
pro-rated for any partial month.

2.046 ANTITRUST ASSIGNMENT

The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment
of this Contract.

2.047 FINAL PAYMENT

The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights
or other claims as to the other party’s continuing obligations under the Contract, nor shall it constitute a waiver
of any claims by one party against the other arising from unsettled claims or failure by a party to comply with
this Contract, including claims for Services and Deliverables not reasonably known until after acceptance to be
defective or substandard. Contractor’s acceptance of final payment by the State under this Contract shall
constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than
those claims previously filed in writing on a timely basis and still unsettled.

2.048 ELECTRONIC PAYMENT REQUIREMENT

Electronic transfer of funds is required for payments on State Contracts. Contractors are required to register
with the State electronically at http://www.cpexpress.state.mi.us. As stated in Public Act 431 of 1984, all
contracts that the State enters into for the purchase of goods and services shall provide that payment shall be
made by electronic fund transfer (EFT).

2.050 jaxes

2.051 EMPLOYMENT TAXES
Contractor shall collect and pay all applicable federal, state, and local employment taxes, including the taxes.

2.052 SALES AND USE TAXES

Contractor shall register and remit sales and use taxes on taxable sales of tangible personal property or
services delivered into the State. Contractors that lack sufficient presence in Michigan to be required to register
and pay tax must do so as a volunteer. This requirement extends to: (1) all members of any controlled group
as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which the company is a
member, and (2) all organizations under common control as defined in § 414(c) of the Internal Revenue Code
and applicable regulations of which the company is a member that make sales at retail for delivery into the
State are registered with the State for the collection and remittance of sales and use taxes.
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In applying treasury regulations defining “two or more trades or businesses under common control” the term
“organization” means sole proprietorship, a partnership (as defined in § 701(a) (2) of the Internal Revenue
Code), a trust, an estate, a corporation, or a limited liability company.

2.060 Contract Management

2.061 CONTRACTOR PERSONNEL QUALIFICATIONS

All persons assigned by Contractor to the performance of Services under this Contract must be employees of
Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved
Subcontractor) and must be fully qualified to perform the work assigned to them. Contractor must include a
similar provision in any subcontract entered into with a Subcontractor. For the purposes of this Contract,
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the State
as if they were employees of Contractor for this Contract only; however, the State understands that the
relationship between Contractor and Subcontractor is an independent contractor relationship.

2.062 CONTRACTOR KEY PERSONNEL - RESERVED

2.063 RE-ASSIGNMENT OF PERSONNEL AT THE STATE’S REQUEST

The State reserves the right to require the removal from the Project of Contractor personnel found, in the
judgment of the State, to be unacceptable. The State’s request must be written with reasonable detail outlining
the reasons for the removal request. Additionally, the State’s request must be based on legitimate, good faith
reasons. Replacement personnel for the removed person must be fully qualified for the position. If the State
exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to
an equitable adjustment in schedule or other terms that may be affected by the State’s required removal. If any
incident with removed personnel results in delay not reasonably anticipatable under the circumstances and
which is attributable to the State, the applicable SLAs for the affected Service shall not be counted for a time as
agreed to by the parties.

2.064 CONTRACTOR PERSONNEL LOCATION - RESERVED

2.065 CONTRACTOR IDENTIFICATION

Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as
required. Contractor employees are required to clearly identify themselves and the company they work for
whenever making contact with State personnel by telephone or other means.

2.066 COOPERATION WITH THIRD PARTIES

Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State
and its agents and other contractors including the State’s Quality Assurance personnel. As reasonably
requested by the State in writing, the Contractor shall provide to the State’s agents and other contractors
reasonable access to Contractor’'s Project personnel, systems and facilities to the extent the access relates to
activities specifically associated with this Contract and shall not interfere or jeopardize the safety or operation of
the systems or facilities. The State acknowledges that Contractor’s time schedule for the Contract is very
specific and agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded
Contractor’s performance under this Contract with the requests for access.

2.067 CONTRACT MANAGEMENT RESPONSIBILITIES

Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions of
any other personnel furnished by Contractor to perform the Services. Contractor shall have overall
responsibility for managing and successfully performing and completing the Services/Deliverables, subject to
the overall direction and supervision of the State and with the participation and support of the State as specified
in this Contract. Contractor’s duties shall include monitoring and reporting the State’s performance of its
participation and support responsibilities (as well as Contractor’'s own responsibilities) and providing timely
notice to the State in Contractor’s reasonable opinion if the State’s failure to perform its responsibilities in
accordance with the Project Plan is likely to delay the timely achievement of any Contract tasks.
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The Contractor shall provide the Services/Deliverables directly or through its affiliates, subsidiaries,
subcontractors or resellers. Regardless of the entity providing the Service/Deliverable, the Contractor shall act
as a single point of contact coordinating these entities to meet the State’s need for Services/Deliverables.
Nothing in this Contract, however, shall be construed to authorize or require any party to violate any applicable
law or regulation in its performance of this Contract.

2.068 CONTRACTOR RETURN OF STATE EQUIPMENT/RESOURCES

The Contractor shall return to the State any State-furnished equipment, facilities and other resources when no
longer required for the Contract in the same condition as when provided by the State, reasonable wear and tear
excepted.

2070 Subcontracting by Contractor

2.071 CONTRACTOR FULL RESPONSIBILITY

Contractor shall have full responsibility for the successful performance and completion of all of the Services and
Deliverables. The State shall consider Contractor to be the sole point of contact with regard to all contractual
matters under this Contract, including payment of any and all charges for Services and Deliverables.

2.072 STATE CONSENT TO DELEGATION

Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of
Technology, Management and Budget, Procurement has given written consent to such delegation. The State
shall have the right of prior written approval of all Subcontractors and to require Contractor to replace any
Subcontractors found, in the reasonable judgment of the State, to be unacceptable. The State’s request shall
be written with reasonable detail outlining the reasons for the removal request. Additionally, the State’s request
shall be based on legitimate, good faith reasons. Replacement Subcontractor(s) for the removed Subcontractor
shall be fully qualified for the position. If the State exercises this right, and the Contractor cannot immediately
replace the removed Subcontractor, the State shall agree to an equitable adjustment in schedule or other terms
that may be affected by the State’s required removal. If any such incident with a removed Subcontractor results
in delay not reasonable anticipatable under the circumstances and which is attributable to the State, the
applicable SLA for the affected Work shall not be counted for a time agreed upon by the parties.

2.073 SUBCONTRACTOR BOUND TO CONTRACT

In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by
the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that
Contractor, by this Contract, assumes toward the State. The State reserves the right to receive copies of and
review all subcontracts, although Contractor may delete or mask any proprietary information, including pricing,
contained in such contracts before providing them to the State. The management of any Subcontractor shall be
the responsibility of Contractor, and Contractor shall remain responsible for the performance of its
Subcontractors to the same extent as if Contractor had not subcontracted such performance. Contractor shall
make all payments to Subcontractors or suppliers of Contractor. Except as otherwise agreed in writing by the
State and Contractor, the State shall not be obligated to direct payments for the Services other than to
Contractor. The State’s written approval of any Subcontractor engaged by Contractor to perform any obligation
under this Contract shall not relieve Contractor of any obligations or performance required under this Contract.
A list of the Subcontractors, if any, approved by the State as of the execution of this Contract, together with a
copy of the applicable subcontract is attached.

2.074 FLOW DOWN

Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down
the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, and 2.200 in all of its agreements with any
Subcontractors.

2.075 COMPETITIVE SELECTION

The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum
practical extent consistent with the objectives and requirements of the Contract.
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2.080 State Responsibilities

2.081 EQUIPMENT

The State shall provide only the equipment and resources identified in the Statement of Work and other
Contract Exhibits.

2.082 FACILITIES

The State must designate space as long as it is available and as provided in the Statement of Work, to house
the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities
(collectively, the “State Facilities”). The Contractor shall have reasonable access to, and unless agreed
otherwise by the parties in writing must observe and comply with all rules and regulations relating to each of the
State Facilities (including hours of operation) used by the Contractor in the course of providing the Services.
Contractor agrees that it shall not, without the prior written consent of the State, use any State Facilities or
access any State information systems provided for the Contractor’'s use, or to which the Contractor otherwise
gains access in the course of performing the Services, for any purpose other than providing the Services to the
State.

2.090 Security

2.091 BACKGROUND CHECKS

On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access to
State facilities and systems. The scope of the background check is at the discretion of the State and the results
shall be used to determine Contractor personnel eligibility for working within State facilities and systems. The
investigations shall include Michigan State Police Background checks (ICHAT) and may include the National
Crime Information Center (NCIC) Finger Prints. Proposed Contractor personnel may be required to complete
and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check. Any request for background checks shall
be initiated by the State and shall be reasonably related to the type of work requested.

All Contractor personnel shall also be expected to comply with the State’s security and acceptable use policies
for State IT equipment and resources. See http://www.michigan.gov/dit. Furthermore, Contractor personnel
shall be expected to agree to the State’s security and acceptable use policies before the Contractor personnel
shall be accepted as a resource to perform work for the State. It is expected the Contractor shall present these
documents to the prospective employee before the Contractor presents the individual to the State as a
proposed resource. Contractor staff shall be expected to comply with all Physical Security procedures in place
within the facilities where they are working.

2.092 SECURITY BREACH NOTIFICATION

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures. Contractor
and the State shall cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or
unauthorized use or disclosure. Contractor must report to the State in writing any use or disclosure of
Confidential Information, whether suspected or actual, other than as provided for by the Contract within 10 days
of becoming aware of the use or disclosure or the shorter time period as is reasonable under the
circumstances.

2.093 PCI DATA SECURITY REQUIREMENTS

Contractors with access to credit/debit card cardholder data must adhere to the Payment Card Industry (PCI)
Data Security requirements. Contractor agrees that they are responsible for security of cardholder data in their
possession. Contractor agrees that data can ONLY be used for assisting the State in completing a transaction,
supporting a loyalty program, supporting the State, providing fraud control services, or for other uses
specifically required by law.

Contractor agrees to provide business continuity in the event of a major disruption, disaster or failure.
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The Contractor shall contact the Department of Technology, Management and Budget, Financial Services
immediately to advise them of any breaches in security where card data has been compromised. In the event
of a security intrusion, the Contractor agrees the Payment Card Industry representative, or a Payment Card
Industry approved third party, shall be provided with full cooperation and access to conduct a thorough security
review. The review will validate compliance with the Payment Card Industry Data Security Standard for
protecting cardholder data.

Contractor agrees to properly dispose sensitive cardholder data when no longer needed. The Contractor shall
continue to treat cardholder data as confidential upon contract termination.

The Contractor shall provide the Department of Technology, Management and Budget, Financial Services
documentation showing PCI Data Security certification has been achieved. The Contractor shall advise the
Department of Technology, Management and Budget, Financial Services of all failures to comply with the PCI
Data Security Requirements. Failures include, but are not limited to system scans and self-assessment
guestionnaires. The Contractor shall provide a time line for corrective action.

2.100 Confidentiality

2.101 CONFIDENTIALITY

Contractor and the State each acknowledge that the other possesses and shall continue to possess confidential
information that has been developed or received by it. As used in this Section, “Confidential Information” of
Contractor must mean all non-public proprietary information of Contractor (other than Confidential Information
of the State as defined below), which is marked confidential, restricted, proprietary, or with a similar
designation. “Confidential Information” of the State must mean any information which is retained in confidence
by the State (or otherwise required to be held in confidence by the State under applicable federal, state and
local laws and regulations) or which, in the case of tangible materials provided to Contractor by the State under
its performance under this Contract, is marked as confidential, proprietary or with a similar designation by the
State. “Confidential Information” excludes any information (including this Contract) that is publicly available
under the Michigan FOIA.

2.102 PROTECTION AND DESTRUCTION OF CONFIDENTIAL INFORMATION

The State and Contractor shall each use at least the same degree of care to prevent disclosing to third parties
the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or
dissemination of its own confidential information of like character, but in no event less than reasonable care.
Neither Contractor nor the State shall (i) make any use of the Confidential Information of the other except as
contemplated by this Contract, (ii) acquire any right in or assert any lien against the Confidential Information of
the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential
Information to the other party. Each party shall limit disclosure of the other party’s Confidential Information to
employees and Subcontractors who must have access to fulfill the purposes of this Contract. Disclosure to,
and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract,
(B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to
maintain the State’s Confidential Information in confidence. At the State's request, any employee of Contractor
and of any Subcontractor having access or continued access to the State’s Confidential Information may be
required to execute an acknowledgment that the employee has been advised of Contractor’'s and the
Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor,
as the case may be, to protect the Confidential Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State
that Contractor has destroyed all State Confidential Information.

2.103 EXCLUSIONS

Notwithstanding the foregoing, the provisions in this Section shall not apply to any particular information which
the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after
disclosure to it, is published or otherwise becomes part of the public domain through no fault of the receiving
party; (i) was in the possession of the receiving party at the time of disclosure to it without an obligation of
confidentiality;
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(iv) was received after disclosure to it from a third party who had a lawful right to disclose the information to it
without any obligation to restrict its further disclosure; or (v) was independently developed by the receiving party
without reference to Confidential Information of the furnishing party. Further, the provisions of this Section shall
not apply to any particular Confidential Information to the extent the receiving party is required by law to
disclose the Confidential Information, provided that the receiving party (i) promptly provides the furnishing party
with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting the scope of the
disclosure as reasonably requested by the furnishing party.

2.104 NO IMPLIED RIGHTS

Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or
license to the Confidential Information of the other party.

2.105 RESPECTIVE OBLIGATIONS

The parties’ respective obligations under this Section must survive the termination or expiration of this Contract
for any reason.

2110 Records and Inspections

2.111 INSPECTION OF WORK PERFORMED

The State’s authorized representatives shall at all reasonable times and with 10 days prior written request, have
the right to enter Contractor’s premises, or any other places, where the Services are being performed, and shall
have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress. Upon 10 Days
prior written notice and at all reasonable times, the State’s representatives shall be allowed to inspect, monitor,
or otherwise evaluate the work being performed and to the extent that the access will not reasonably interfere
or jeopardize the safety or operation of the systems or facilities. Contractor shall provide all reasonable
facilities and assistance for the State’s representatives.

2.112 EXAMINATION OF RECORDS

For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may
examine and copy any of Contractor’'s books, records, documents and papers pertinent to establishing
Contractor's compliance with the Contract and with applicable laws and rules. The State shall notify the
Contractor 20 days before examining the Contractor's books and records. The State does not have the right to
review any information deemed confidential by the Contractor to the extent access would require the
confidential information to become publicly available. This provision also applies to the books, records,
accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization
of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract.

2.113 RETENTION OF RECORDS

Contractor shall maintain at least until the end of the Audit Period all pertinent financial and accounting records
(including time sheets and payroll records, and information pertaining to the Contract and to the Services,
equipment, and commodities provided under the Contract) pertaining to the Contract according to generally
accepted accounting principles and other procedures specified in this Section. Financial and accounting
records shall be made available, upon request, to the State at any time during the Audit Period. If an audit,
litigation, or other action involving Contractor’s records is initiated before the end of the Audit Period, the
records shall be retained until all issues arising out of the audit, litigation, or other action are resolved or until
the end of the Audit Period, whichever is later.

2.114 AUDIT RESOLUTION

If necessary, the Contractor and the State shall meet to review each audit report promptly after issuance. The
Contractor shall respond to each audit report in writing within 30 days from receipt of the report, unless a
shorter response time is specified in the report. The Contractor and the State shall develop, agree upon and
monitor an action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in
the audit report.
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2.115 ERRORS

If the audit demonstrates any errors in the documents provided to the State, then the amount in error shall be
reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded
in full. However, a credit or debit may not be carried for more than four invoices. If a balance remains after four
invoices, then the remaining amount shall be due as a payment or refund within 45 days of the last quarterly
invoice that the balance appeared on or termination of the contract, whichever is earlier.

In addition to other available remedies, the difference between the payment received and the correct payment
amount is greater than 10%, then the Contractor shall pay all of the reasonable costs of the audit.

2.120 Warranties

2.121 WARRANTIES AND REPRESENTATIONS

The Contractor represents and warrants:

(a) Itis capable in all respects of fulfilling and must fulfill all of its obligations under this Contract. The
performance of all obligations under this Contract must be provided in a timely, professional, and
workman-like manner and must meet the performance and operational standards required under this
Contract.

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s
requirements and other standards of performance.

(c) Iltis the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to
the State the ownership rights or licensed use, as applicable, of any and all Deliverables. None of the
Deliverables provided by Contractor to the State under neither this Contract, nor their use by the State
shall infringe the patent, copyright, trade secret, or other proprietary rights of any third party.

(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by
Contractor under Contractor’'s name), then in addition to Contractor’s other responsibilities with respect to
the items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or
afford the State the benefits of, any manufacturer's warranty for the Deliverable.

(e) The contract signatory has the power and authority, including any necessary corporate authorizations,
necessary to enter into this Contract, on behalf of Contractor.

(H Itis qualified and registered to transact business in all locations where required.

(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire, any
contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or
degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or
otherwise create an appearance of impropriety with respect to the award or performance of this
Agreement. Contractor must notify the State about the nature of the conflict or appearance of impropriety
within two days of learning about it.

(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything of
value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of
the State would be influenced. Contractor must not attempt to influence any State employee by the direct
or indirect offer of anything of value.

(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person,
other than bona fide employees and consultants working solely for Contractor or the Affiliate, any fee,
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from
the award or making of this Contract.

() The prices proposed by Contractor were arrived at independently, without consultation, communication, or
agreement with any other Bidder for the purpose of restricting competition; the prices quoted were not
knowingly disclosed by Contractor to any other Bidder; and no attempt was made by Contractor to induce
any other person to submit or not submit a proposal for the purpose of restricting competition.
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(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its
response to the RFP or otherwise in connection with the award of this Contract fairly and accurately
represent the business, properties, financial condition, and results of operations of Contractor as of the
respective dates, or for the respective periods, covered by the financial statements, reports, other
information. Since the respective dates or periods covered by the financial statements, reports, or other
information, there have been no material adverse changes in the business, properties, financial condition,
or results of operations of Contractor.

()  All written information furnished to the State by or for the Contractor in connection with this Contract,
including its bid, is true, accurate, and complete, and contains no untrue statement of material fact or
omits any material fact necessary to make the information not misleading.

(m) Itis notin material default or breach of any other contract or agreement that it may have with the State or
any of its departments, commissions, boards, or agencies. Contractor further represents and warrants
that it has not been a party to any contract with the State or any of its departments that was terminated by
the State or the department within the previous five years for the reason that Contractor failed to perform
or otherwise breached an obligation of the contract.

(n) If any of the certifications, representations, or disclosures made in the Contractor’s original bid response
change after contract award, the Contractor is required to report those changes immediately to the
Department of Technology, Management and Budget, Procurement.

2.122 WARRANTY OF MERCHANTABILITY - RESERVED

2.123 WARRANTY OF FITNESS FOR A PARTICULAR PURPOSE - RESERVED
2.124 WARRANTY OF TITLE - RESERVED

2.125 EQUIPMENT WARRANTY - RESERVED

2.126 EQUIPMENT TO BE NEW - RESERVED

2.127 PROHIBITED PRODUCTS - RESERVED

2.128 CONSEQUENCES FOR BREACH - RESERVED

2.130 lnsurance

2.131 LIABILITY INSURANCE

The Contractor must provide proof of the minimum levels of insurance coverage as indicated below. The
insurance must protect the State from claims that may arise out of or result from the Contractor’s performance
of services under the terms of this Contract, whether the services are performed by the Contractor, or by any
subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they
may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees and agents for recovery of damages to the extent these damages are
covered by the insurance policies the Contractor is required to maintain under this Contract.

All insurance coverage provided relative to this Contract/Purchase Order is PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.

The insurance must be written for not less than any minimum coverage specified in this Contract or required by
law, whichever is greater.

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in
writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized
insurance rating agency. All policies of insurance required in this Contract must be issued by companies that
have been approved to do business in the State.
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Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher
limits, the State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked M below:
4| 1. Commercial General Liability with the following minimum coverage:

$2,000,000 General Aggregate Limit other than Products/Completed Operations
$2,000,000 Products/Completed Operations Aggregate Limit

$1,000,000 Personal & Advertising Injury Limit

$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company.

M 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor
must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in
Contractor's business for bodily injury and property damage as required by law.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate. The Contractor
also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance
company.

M 3. Workers’ compensation coverage must be provided according to applicable laws governing the
employees and employers work activities in the state of the Contractor’s domicile. If a self-insurer provides the
applicable coverage, proof must be provided of approved self-insured authority by the jurisdiction of domicile.
For employees working outside of the state of qualification, Contractor must provide appropriate certificates of
insurance proving mandated coverage levels for the jurisdictions where the employees’ activities occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company. This provision must not be applicable where prohibited or limited by the laws of the
jurisdiction in which the work is to be performed.

M 4, Employers liability insurance with the following minimum limits:

$100,000 each accident
$100,000 each employee by disease
$500,000 aggregate disease

O 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee,
providing coverage for direct loss to the State and any legal liability of the State arising out of or related to
fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, acting alone or in
collusion with others, in a minimum amount of one million dollars ($1,000,000.00) with a maximum deductible of
fifty thousand dollars ($50,000.00).

O 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars
($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial
General Liability) above.

O 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:
three million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual
aggregate.
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O 8. Fire and Personal Property Insurance covering against any loss or damage to the office space
used by Contractor for any reason under this Contract, and the equipment, software and other contents of the
office space, including without limitation, those contents used by Contractor to provide the Services to the
State, up to its replacement value, where the office space and its contents are under the care, custody and
control of Contractor. The policy must cover all risks of direct physical loss or damage, including without
limitation, flood and earthquake coverage and coverage for computer hardware and software. The State must
be endorsed on the policy as a loss payee as its interests appear.

2.132 SUBCONTRACTOR INSURANCE COVERAGE

Except where the State has approved in writing a Contractor subcontract with other insurance provisions,
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the insurance
coverage as described in this Section for the Contractor in connection with the performance of work by those
Subcontractors. Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the
coverage required in this Section. Subcontractor(s) must fully comply with the insurance coverage required in
this Section. Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s
liability or responsibility.

2.133 CERTIFICATES OF INSURANCE AND OTHER REQUIREMENTS

Contractor must furnish to DTMB-Procurement, certificate(s) of insurance verifying insurance coverage or
providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”). The Certificate
must be on the standard “accord” form or equivalent. The Contract Number or the Purchase Order Number
must be shown on the Certificate Of Insurance To Assure Correct Filing. All Certificate(s) are to be
prepared and submitted by the Insurance Provider. All Certificate(s) must contain a provision indicating that
coverage afforded under the policies SHALL NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT
RENEWED without 30 days prior written notice, except for 10 days for non-payment of premium, having been
given to the Director of Procurement, Department of Technology, Management and Budget. The notice must
include the Contract or Purchase Order number affected. Before the Contract is signed, and not less than 20
days before the insurance expiration date every year thereafter, the Contractor must provide evidence that the
State and its agents, officers and employees are listed as additional insured under each commercial general
liability and commercial automobile liability policy. In the event the State approves the representation of the
State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney
General by the Attorney General of the State of Michigan.

The Contractor must maintain all required insurance coverage throughout the term of the Contract and any
extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage for
at least three years following the expiration or termination for any reason of this Contract. The minimum limits
of coverage specified above are not intended, and must not be construed; to limit any liability or indemnity of
Contractor under this Contract to any indemnified party or other persons. Contractor is responsible for all
deductibles with regard to the insurance. If the Contractor fails to pay any premium for required insurance as
specified in this Contract, or if any insurer cancels or significantly reduces any required insurance as specified
in this Contract without the State’s written consent, then the State may, after the State has given the Contractor
at least 30 days written notice, pay the premium or procure similar insurance coverage from another company
or companies. The State may deduct any part of the cost from any payment due the Contractor, or the
Contractor must pay that cost upon demand by the State.

2.140 /Indemnification

2.141 GENERAL INDEMNIFICATION

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to
any person, firm or corporation that may be injured or damaged by the Contractor in the performance of this
Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its
subcontractors, or by anyone else for whose acts any of them may be liable.
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2.142 CODE INDEMNIFICATION

To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any
claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.

2.143 EMPLOYEE INDEMNIFICATION

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions,
officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the
indemnification obligation under the Contract must not be limited in any way by the amount or type of damages,
compensation or benefits payable by or for the Contractor or any of its subcontractors under worker’s disability
compensation acts, disability benefit acts or other employee benefit acts. This indemnification clause is
intended to be comprehensive. Any overlap in provisions, or the fact that greater specificity is provided as to
some categories of risk, is not intended to limit the scope of indemnification under any other provisions.

2.144 PATENT/COPYRIGHT INFRINGEMENT INDEMNIFICATION

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and
against all losses, liabilities, damages (including taxes), and all related costs and expenses (including
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties)
incurred in connection with any action or proceeding threatened or brought against the State to the extent that
the action or proceeding is based on a claim that any piece of equipment, software, commodity or service
supplied by the Contractor or its subcontractors, or the operation of the equipment, software, commodity or
service, or the use or reproduction of any documentation provided with the equipment, software, commodity or
service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which is
enforceable under the laws of the United States.

In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the
Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software,
commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the
State’s satisfaction the same with equipment, software, commaodity or service of equivalent function and
performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii)
accept its return by the State with appropriate credits to the State against the Contractor’s charges and
reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and
returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay
any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on
written specifications of the State; (ii) use of the equipment in a configuration other than implemented or
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the
State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by
the Contractor under this Contract.

2.145 CONTINUATION OF INDEMNIFICATION OBLIGATIONS

The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that
occurred before expiration or cancellation.

2.146 INDEMNIFICATION PROCEDURES

The procedures set forth below must apply to all indemnity obligations under this Contract.

(a) After the State receives notice of the action or proceeding involving a claim for which it shall seek
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default
judgment against Contractor. No failure to notify the Contractor relieves the Contractor of its
indemnification obligations except to the extent that the Contractor can prove damages attributable to the
failure. Within 10 days following receipt of written notice from the State relating to any claim, the
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense
and settlement of that claim (a “Notice of Election”).
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After notifying Contractor of a claim and before the State receiving Contractor’s Notice of Election, the
State is entitled to defend against the claim, at the Contractor’'s expense, and the Contractor will be
responsible for any reasonable costs incurred by the State in defending against the claim during that
period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in the
defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and
to monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at
the request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial
ability to carry out its defense and indemnity obligations under this Contract; (iii) the Contractor must
periodically advise the State about the status and progress of the defense and must obtain the prior
written approval of the State before entering into any settlement of the claim or ceasing to defend against
the claim and (iv) to the extent that any principles of Michigan governmental or public law may be involved
or challenged, the State has the right, at its own expense, to control the defense of that portion of the
claim involving the principles of Michigan governmental or public law. But the State may retain control of
the defense and settlement of a claim by notifying the Contractor in writing within 10 days after the State’s
receipt of Contractor’s information requested by the State under clause (ii) of this paragraph if the State
determines that the Contractor has failed to demonstrate to the reasonable satisfaction of the State the
Contractor’s financial ability to carry out its defense and indemnity obligations under this Section. Any
litigation activity on behalf of the State, or any of its subdivisions under this Section, must be coordinated
with the Department of Attorney General. In the event the insurer’s attorney represents the State under
this Section, the insurer’s attorney may be required to be designated as a Special Assistant Attorney
General by the Attorney General of the State of Michigan.

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as
provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost
and expense of Contractor. If it is determined that the claim was one against which Contractor was
required to indemnify the State, upon request of the State, Contractor must promptly reimburse the State
for all the reasonable costs and expenses.

2.150 Termination/Cancellation

2.151 NOTICE AND RIGHT TO CURE

If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is
curable, then the State shall provide the Contractor with written notice of the breach and a time period (not less
than 30 days) to cure the Breach. The notice of breach and opportunity to cure is inapplicable for successive or
repeated breaches or if the State determines in its sole discretion that the breach poses a serious and imminent
threat to the health or safety of any person or the imminent loss, damage, or destruction of any real or tangible
personal property.

2.152 TERMINATION FOR CAUSE

(a) The State may terminate this contract, for cause, by notifying the Contractor in writing, if the Contractor (i)
breaches any of its material duties or obligations under this Contract (including a Chronic Failure to meet
any particular SLA), or (i) fails to cure a breach within the time period specified in the written notice of
breach provided by the State

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’
fees and court costs, and any reasonable additional costs the State may incur to procure the
Services/Deliverables required by this Contract from other sources. Re-procurement costs are not
consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise
included in this Contract, provided the costs are not in excess of 50% more than the prices for the
Service/Deliverables provided under this Contract.

(c) If the State chooses to partially terminate this Contract for cause, charges payable under this Contract
shall be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must
pay for all Services/Deliverables for which Final Acceptance has been granted provided up to the
termination date. Services and related provisions of this Contract that are terminated for cause must
cease on the effective date of the termination.
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(d) If the State terminates this Contract for cause under this Section, and it is determined, for any reason, that
Contractor was not in breach of contract under the provisions of this section, that termination for cause
must be deemed to have been a termination for convenience, effective as of the same date, and the rights
and obligations of the parties must be limited to that otherwise provided in this Contract for a termination
for convenience.

2.153 TERMINATION FOR CONVENIENCE

The State may terminate this Contract for its convenience, in whole or part, if the State determines that a
termination is in the State’s best interest. Reasons for the termination must be left to the sole discretion of the
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products
specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make
implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services or
New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of
information material to a response to any RFP issued by the State. The State may terminate this Contract for
its convenience, in whole or in part, by giving Contractor written notice at least 30 days before the date of
termination. If the State chooses to terminate this Contract in part, the charges payable under this Contract
must be equitably adjusted to reflect those Services/Deliverables that are terminated. Services and related
provisions of this Contract that are terminated for convenience must cease on the effective date of the
termination.

2.154 TERMINATION FOR NON-APPROPRIATION

(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this Contract
is subject to appropriation or availability of funds for this Contract. If funds to enable the State to effect
continued payment under this Contract are not appropriated or otherwise made available, the State must
terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last
period for which funds have been appropriated or otherwise made available by giving written notice of
termination to Contractor. The State must give Contractor at least 30 days advance written notice of
termination for non-appropriation or unavailability (or the time as is available if the State receives notice of
the final decision less than 30 days before the funding cutoff).

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or
change the production of Deliverables in the manner and for the periods of time as the State may elect.
The charges payable under this Contract shall be equitably adjusted to reflect any equipment, services or
commodities not provided by reason of the reduction.

(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to be
provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process
performed through the effective date of the termination or reduction in level, as the case may be and as
determined by the State, to the extent funds are available. This Section shall not preclude Contractor
from reducing or stopping Services/Deliverables or raising against the State in a court of competent
jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally accepted
before the effective date of termination.

2.155 TERMINATION FOR CRIMINAL CONVICTION

The State may terminate this Contract immediately and without further liability or penalty in the event
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a
criminal offense related to a State, public or private Contract or subcontract.

2.156 TERMINATION FOR APPROVALS RESCINDED

The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and
Civil Service Rule 7-1. In that case, the State shall pay the Contractor for only the work completed to that point
under the Contract. Termination may be in whole or in part and may be immediate as of the date of the written
notice to Contractor or may be effective as of the date stated in the written notice.
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2.157 RIGHTS AND OBLIGATIONS UPON TERMINATION

(a) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in
the notice of termination, (b) take any action that may be necessary, or that the State may direct, for
preservation and protection of Deliverables or other property derived or resulting from this Contract that
may be in Contractor’s possession, (c) return all materials and property provided directly or indirectly to
Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State,
unless otherwise directed, all Deliverables intended to be transferred to the State at the termination of the
Contract and which are resulting from the Contract (which must be provided to the State on an “As-Is”
basis except to the extent the amounts paid by the State in respect of the items included compensation to
Contractor for the provision of warranty services in respect of the materials), and (e) take any action to
mitigate and limit any potential damages, or requests for Contractor adjustment or termination settlement
costs, to the maximum practical extent, including terminating or limiting as otherwise applicable those
subcontracts and outstanding orders for material and supplies resulting from the terminated Contract.

(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay
Contractor for all charges due for Services provided before the date of termination and, if applicable, as a
separate item of payment under this Contract, for Work In Process, on a percentage of completion basis
at the level of completion determined by the State. All completed or partially completed Deliverables
prepared by Contractor under this Contract, at the option of the State, becomes the State’s property, and
Contractor is entitled to receive equitable fair compensation for the Deliverables. Regardless of the basis
for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost
expected future profits, costs or expenses incurred with respect to Services not actually performed for the
State.

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for
services and deliverables provided under this Contract, and may further pursue completion of the
Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its
sole judgment deem expedient.

2.158 RESERVATION OF RIGHTS

Any termination of this Contract or any Statement of Work issued under it by a party must be with full
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to
any claims arising before or as a result of the termination.

2.160 7ermination by Contractor

2.161 TERMINATION BY CONTRACTOR

If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is
curable, then the Contractor will provide the State with written notice of the breach and a time period (not less
than 30 days) to cure the breach. The Notice of Breach and opportunity to cure is inapplicable for successive
and repeated breaches.

The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this
Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the
Services, or (iii) does not cure the breach within the time period specified in a written notice of breach. But the
Contractor must discharge its obligations under Section 2.160 before it terminates the Contract.
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2.170 Transition Responsibilities

2.171 CONTRACTOR TRANSITION RESPONSIBILITIES

If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, voided,
rescinded, nullified, expires or rendered unenforceable, the Contractor shall comply with direction provided by
the State to assist in the orderly transition of equipment, services, software, leases, etc. to the State or a third
party designated by the State. If this Contract expires or terminates, the Contractor agrees to make all
reasonable efforts to effect an orderly transition of services within a reasonable period of time that in no event
will exceed thirty (30) days. These efforts must include, but are not limited to, those listed in Section 2.150.

2.172 CONTRACTOR PERSONNEL TRANSITION

The Contractor shall work with the State, or a specified third party, to develop a transition plan setting forth the
specific tasks and schedule to be accomplished by the parties, to effect an orderly transition. The Contractor
must allow as many personnel as practicable to remain on the job to help the State, or a specified third party,
maintain the continuity and consistency of the services required by this Contract. In addition, during or
following the transition period, in the event the State requires the Services of the Contractor’s subcontractors or
vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with the
State to use the Services of Contractor’'s subcontractors or vendors. Contractor will notify all of Contractor’s
subcontractors of procedures to be followed during transition.

2.173 CONTRACTOR INFORMATION TRANSITION

The Contractor shall provide reasonable detailed specifications for all Services/Deliverables needed by the
State, or specified third party, to properly provide the Services/Deliverables required under this Contract. The
Contractor will provide the State with asset management data generated from the inception of this Contract
through the date on which this Contractor is terminated in a comma-delineated format unless otherwise
requested by the State. The Contractor will deliver to the State any remaining owed reports and documentation
still in Contractor’s possession subject to appropriate payment by the State.

2.174 CONTRACTOR SOFTWARE TRANSITION

The Contractor shall reasonably assist the State in the acquisition of any Contractor software required to
perform the Services/use the Deliverables under this Contract. This must include any documentation being
used by the Contractor to perform the Services under this Contract. If the State transfers any software licenses
to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at their
current revision level. Upon notification by the State, Contractor may be required to freeze all non-critical
changes to Deliverables/Services.

2.175 TRANSITION PAYMENTS

If the transition results from a termination for any reason, the termination provisions of this Contract must
govern reimbursement. [f the transition results from expiration, the Contractor will be reimbursed for all
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from
transition operations) at the rates agreed upon by the State. The Contractor will prepare an accurate
accounting from which the State and Contractor may reconcile all outstanding accounts.

2.176 STATE TRANSITION RESPONSIBILITIES

In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered
unenforceable, the State agrees to reconcile all accounts between the State and the Contractor, complete any
pending post-project reviews and perform any others obligations upon which the State and the Contractor
agree.

(&) Reconciling all accounts between the State and the Contractor;

(b) Completing any pending post-project reviews.
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2.180 Stop Work

2.181 STOP WORK ORDERS

The State may, at any time, by written Stop Work Order to Contractor, require that Contractor stop all, or any
part, of the work called for by the Contract for a period of up to 90 calendar days after the Stop Work Order is
delivered to Contractor, and for any further period to which the parties may agree. The Stop Work Order must
be identified as a Stop Work Order and must indicate that it is issued under this Section. Upon receipt of the
stop work order, Contractor must immediately comply with its terms and take all reasonable steps to minimize
incurring costs allocable to the work covered by the Stop Work Order during the period of work stoppage.
Within the period of the stop work order, the State must either: (a) cancel the stop work order; or (b) terminate
the work covered by the Stop Work Order as provided in Section 2.182.

2.182 CANCELLATION OR EXPIRATION OF STOP WORK ORDER

The Contractor shall resume work if the State cancels a Stop Work Order or if it expires. The parties shall
agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract shall
be modified, in writing, accordingly, if: (a) the Stop Work Order results in an increase in the time required for, or
in Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor
asserts its right to an equitable adjustment within 30 calendar days after the end of the period of work stoppage;
provided that, if the State decides the facts justify the action, the State may receive and act upon a Contractor
proposal submitted at any time before final payment under the Contract. Any adjustment will conform to the
requirements of Section 2.024.

2.183 ALLOWANCE OF CONTRACTOR COSTS

If the Stop Work Order is not canceled and the work covered by the Stop Work Order is terminated for reasons
other than material breach, the termination shall be deemed to be a termination for convenience under Section
2.153, and the State shall pay reasonable costs resulting from the Stop Work Order in arriving at the
termination settlement. For the avoidance of doubt, the State shall not be liable to Contractor for loss of profits
because of a Stop Work Order issued under this Section.

2.190 Dispute Resolution

2.191 IN GENERAL

Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract
or any Statement of Work must be resolved as follows. For all Contractor claims seeking an increase in the
amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must
submit a letter, together with all data supporting the claims, executed by Contractor's Contract Administrator or
the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed
accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s
performance for which Contractor believes the State is liable and covers all costs of every type to which
Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are
current and complete to Contractor’s best knowledge and belief.

2.192 INFORMAL DISPUTE RESOLUTION

€)) All disputes between the parties shall be resolved under the Contract Management procedures in this
Contract. If the parties are unable to resolve any dispute after compliance with the processes, the parties must
meet with the Director of Procurement, DTMB, or designee, to resolve the dispute without the need for formal
legal proceedings, as follows:

(1) The representatives of Contractor and the State must meet as often as the parties reasonably deem
necessary to gather and furnish to each other all information with respect to the matter at issue which the
parties believe to be appropriate and germane in connection with its resolution. The representatives shall
discuss the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any
formal proceeding.
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(2) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract shall be honored in order that each of the parties may
be fully advised of the other’s position.

3) The specific format for the discussions shall be left to the discretion of the designated State and
Contractor representatives, but may include the preparation of agreed upon statements of fact or written
statements of position.

4) Following the completion of this process within 60 calendar days, the Director of Procurement, DTMB,
or designee, shall issue a written opinion regarding the issue(s) in dispute within 30 calendar days. The opinion
regarding the dispute must be considered the State’s final action and the exhaustion of administrative
remedies.

(b) This Section shall not be construed to prevent either party from instituting, and a party is authorized to
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a
superior position with respect to other creditors, or under Section 2.193.

(c) The State shall not mediate disputes between the Contractor and any other entity, except state
agencies, concerning responsibility for performance of work under the Contract.

2.193 INJUNCTIVE RELIEF

The only circumstance in which disputes between the State and Contractor shall not be subject to the
provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms of the
Contract by the other party is that the damages to the party resulting from the breach shall be so immediate, so
large or severe and so incapable of adequate redress after the fact that a temporary restraining order or other
immediate injunctive relief is the only adequate remedy.

2.194 CONTINUED PERFORMANCE

Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved
except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section
2.150, as the case may be.

2.200 Federal and State Contract Requirements

2.201 NONDISCRIMINATION

In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter
directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex,
height, weight, and marital status, physical or mental disability. Contractor further agrees that every
subcontract entered into for the performance of this Contract or any purchase order resulting from this Contract
will contain a provision requiring non-discrimination in employment, as specified here, binding upon each
Subcontractor. This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101,
et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach
of this provision may be regarded as a material breach of the Contract.

2.202 UNFAIR LABOR PRACTICES

Under 1980 PA 278, MCL 423.321, et seq., the State shall not award a Contract or subcontract to an employer
whose name appears in the current register of employers failing to correct an unfair labor practice compiled
under section 2 of the Act. This information is compiled by the United States National Labor Relations Board.
A Contractor of the State, in relation to the Contract, shall not enter into a contract with a Subcontractor,
manufacturer, or supplier whose name appears in this register. Under section 4 of 1980 PA 278, MCL 423.324,
the State may void any Contract if, after award of the Contract, the name of Contractor as an employer or the
name of the Subcontractor, manufacturer or supplier of Contractor appears in the register.
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2.203 WORKPLACE SAFETY AND DISCRIMINATORY HARASSMENT

In performing Services for the State, the Contractor shall comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition, the
Contractor shall comply with Civil Service regulations and any applicable agency rules provided to the
Contractor. For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.

2.204 PREVAILING WAGE

Wages rates and fringe benefits to be paid each class of individuals employed by the Contractor, its
subcontractors, their subcontractors, and all persons involved with the performance of this Contract in privity of
contract with the Contractor shall not be less than the wage rates and fringe benefits established by the
Michigan Department of Labor and Economic Development, Wage and Hour Bureau, schedule of occupational
classification and wage rates and fringe benefits for the local where the work is to be performed. The term
Contractor shall include all general contractors, prime contractors, project managers, trade contractors, and all
of their contractors or subcontractors and persons in privity of contract with them.

The Contractor, its subcontractors, their subcontractors and all persons involved with the performance of this
contract in privity of contract with the Contractor shall keep posted on the work site, in a conspicuous place, a
copy of all wage rates and fringe benefits as prescribed in the Contract. Contractor shall also post, in a
conspicuous place, the address and telephone number of the Michigan Department of Labor and Economic
Development, the agency responsible for enforcement of the wage rates and fringe benefits. Contractor shall
keep an accurate record showing the name and occupation of the actual wage and benefits paid to each
individual employed in connection with this contract. This record shall be available to the State upon request
for reasonable inspection.

If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals by

the Contractor, it is understood that the trades omitted shall also be paid not less than the wage rate and fringe
benefits prevailing in the local where the work is to be performed.

2.210 Governing Law

2.211 GOVERNING LAW

The Contract shall in all respects be governed by, and construed according to, the substantive laws of the State
of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other
jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212 COMPLIANCE WITH LAWS

Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the
Services/Deliverables.

2.213 JURISDICTION

Any dispute arising from the Contract shall be resolved in the State of Michigan. With respect to any claim
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any
objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying
of venue of the court or on the basis of forum non conveniens or otherwise. Contractor agrees to appoint
agents in the State of Michigan to receive service of process.
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2.220 Limitation of Liability

2.221 LIMITATION OF LIABILITY

Neither the Contractor nor the State shall be liable to each other, regardless of the form of action, for
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims for
infringement of United States patent, copyright, trademark or trade secrets; to claims for personal injury or
damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims covered
by other specific provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees
awarded by a court in addition to damages after litigation based on this Contract.

The Contractor’s liability for damages to the State is limited to two times the value of the Contract or $500,000
which ever is higher. The foregoing limitation of liability does not apply to claims for infringement of United
States patent, copyright, trademarks or trade secrets; to claims for personal injury or damage to property
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific
provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a
court in addition to damages after litigation based on this Contract.

The State’s liability for damages to the Contractor is limited to the value of the Contract.

2.230 Disclosure Responsibilities

2.231 DISCLOSURE OF LITIGATION

Contractor shall disclose any material criminal litigation, investigations or proceedings involving the Contractor
(and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under
the Sarbanes-Oxley Act. In addition, each Contractor (and each Subcontractor) shall notify the State of any
material civil litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to
which Contractor (or, to the extent Contractor is aware, any Subcontractor) is a party, and which involves: (i)
disputes that might reasonably be expected to adversely affect the viability or financial stability of Contractor or
any Subcontractor; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor is
aware, any Subcontractor by a governmental or public entity arising out of their business dealings with
governmental or public entities. The Contractor shall disclose in writing to the Contract Administrator any
litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30 days of its
occurrence. Details of settlements that are prevented from disclosure by the terms of the settlement may be
annotated. Information provided to the State from Contractor’s publicly filed documents referencing its material
litigation shall be deemed to satisfy the requirements of this Section.

If any Proceeding disclosed to the State under this Section, or of which the State otherwise becomes aware,

during the term of this Contract would cause a reasonable party to be concerned about:

(& the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its terms
and conditions, or

(b) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which
is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of this
Contract or a violation of Michigan law, regulations or public policy, then the Contractor must provide the
State all reasonable assurances requested by the State to demonstrate that:

(1) Contractor and its Subcontractors will be able to continue to perform this Contract and any Statements
of Work according to its terms and conditions, and

(2) Contractor and its Subcontractors have not and will not engage in conduct in performing the Services
which is similar in nature to the conduct alleged in the Proceeding.

(c) Contractor shall make the following natifications in writing:

(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred,
or is certain to occur, or a change that could result in changes in the valuation of its capitalized assets
in the accounting records, Contractor must notify DTMB-Procurement.

(2) Contractor shall also notify DTMB Procurement within 30 days whenever changes to asset valuations
or any other cost changes have occurred or are certain to occur as a result of a change in ownership or
officers.
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(3) Contractor shall also notify DTMB-Procurement within 30 days whenever changes to company
affiliations occur.

2.232 CALL CENTER DISCLOSURE

Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact center
services to the State shall disclose the location of its call or contact center services to inbound callers. Failure
to disclose this information is a material breach of this Contract.

2.233 BANKRUPTCY

The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and,

at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever

appropriate method the State may deem expedient if:

(a) the Contractor files for protection under the bankruptcy laws;

(b) an involuntary petition is filed against the Contractor and not removed within 30 days;

(c  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;

(d) the Contractor makes a general assignment for the benefit of creditors; or

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its
affiliates can deliver the services under this Contract.

Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State. To

the extent reasonably possible, materials and Work in Process shall be stored separately from other stock and
marked conspicuously with labels indicating ownership by the State.

2.240 Performance

2.241 TIME OF PERFORMANCE

(a) Contractor shall use commercially reasonable efforts to provide the resources necessary to complete all
Services and Deliverables according to the time schedules contained in the Statements of Work and other
Exhibits governing the work, and with professional quality.

(b) Without limiting the generality of Section 2.241, Contractor shall notify the State in a timely manner upon
becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-
approved delivery schedule and must inform the State of the projected actual delivery date.

(c) If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor
to be unable to perform its obligations according to specified Contract time periods, the Contractor must
notify the State in a timely manner and must use commercially reasonable efforts to perform its
obligations according to the Contract time periods notwithstanding the State’s failure. Contractor will not
be in default for a delay in performance to the extent the delay is caused by the State.

2.242 SERVICE LEVEL AGREEMENT (SLA)
(a) SLAs will be completed with the following operational considerations:

(1) SLAs will not be calculated for individual Incidents where any event of Excusable Failure has been
determined; Incident means any interruption in Services.

(2) SLAs will not be calculated for individual Incidents where loss of service is planned and where the State
has received prior notification or coordination.

(3) SLAs will not apply if the applicable Incident could have been prevented through planning proposed by
Contractor and not implemented at the request of the State. To invoke this consideration, complete
documentation relevant to the denied planning proposal must be presented to substantiate the
proposal.

(4) Time period measurements will be based on the time Incidents are received by the Contractor and the
time that the State receives notification of resolution based on 24x7x365 time period, except that the
time period measurement will be suspended based on the following:

() Time period(s) will not apply where Contractor does not have access to a physical State Location
and where access to the State Location is necessary for problem identification and resolution.
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(i) Time period(s) will not apply where Contractor needs to obtain timely and accurate information or
appropriate feedback and is unable to obtain timely and accurate information or appropriate
feedback from the State.

(b) Chronic Failure for any Service(s) will be defined as three unscheduled outage(s) or interruption(s) on any
individual Service for the same reason or cause or if the same reason or cause was reasonably
discoverable in the first instance over a rolling 30 day period. Chronic Failure will result in the State’s
option to terminate the effected individual Service(s) and procure them from a different vendor for the
chronic location(s) with Contractor to pay the difference in charges for up to three additional months. The
termination of the Service will not affect any tiered pricing levels.

(c) Root Cause Analysis will be performed on any Business Critical outage(s) or outage(s) on Services when
requested by the Contract Administrator. Contractor will provide its analysis within two weeks of
outage(s) and provide a recommendation for resolution.

(d) All decimals must be rounded to two decimal places with five and greater rounding up and four and less
rounding down unless otherwise specified.

2.243 LIQUIDATED DAMAGES - RESERVED

2.244 EXCUSABLE FAILURE

Neither party will be liable for any default, damage or delay in the performance of its obligations under the
Contract to the extent the default, damage or delay is caused by government regulations or requirements
(executive, legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations,
lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation,
equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders;
strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of any
fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond the
reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in
causing the default or delay, and the default or delay could not have been prevented by reasonable precautions
and cannot reasonably be circumvented by the non-performing party through the use of alternate sources,
workaround plans or other means, including disaster recovery plans.

If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing
party will be excused from any further performance of its affected obligation(s) for as long as the circumstances
prevail. But the party must use commercially reasonable efforts to recommence performance whenever and to
whatever extent possible without delay. A party must promptly notify the other party in writing immediately after
the excusable failure occurs, and also when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State
determines that performance is not likely to be resumed within a period of time that is satisfactory to the State in
its reasonable discretion, then at the State’s option: (a) the State may procure the affected
Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed
Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b)
the State may terminate any portion of the Contract so affected and the charges payable will be equitably
adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of
termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided
through the date of termination.

The Contractor will not have the right to any additional payments from the State as a result of any Excusable
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the
Excusable Failure condition. Defaults or delays in performance by Contractor which are caused by acts or
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor
cannot reasonably circumvent the effect of the Subcontractor’'s default or delay in performance through the use
of alternate sources, workaround plans or other means.
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2.250 Approval of Deliverables -Reserved

2.260 Ownership - Reserved

2270 State Standards

2.271 EXISTING TECHNOLOGY STANDARDS

The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s
existing technology standards at http://www.michigan.gov/dit.

2.272 ACCEPTABLE USE POLICY

To the extent that Contractor has access to the State computer system, Contractor must comply with the
State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice. All Contractor employees must be
required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system. The
State reserves the right to terminate Contractor’'s access to the State system if a violation occurs.

2.273 SYSTEMS CHANGES

Contractor is not responsible for and not authorized to make changes to any State systems without written
authorization from the Project Manager. Any changes Contractor makes to State systems with the State’s
approval must be done according to applicable State procedures, including security, access and configuration
management procedures.

2.280 Extended Purchasing

Administrative Fee

1. The Contractor must remit an administrative fee on all sales transacted under this Contract, and remit
the fee within 30 days after the end of each quarter. The administrative fee equals one percent (1%) of the total
quarterly sales reported.

2. The Contractor must pay the administrative fee by check payable to the State of Michigan. The
Contractor must identify the check as an "Administrative Fee" and include the following information with the
payment: the applicable Contract Number, the total quarterly sales by volume and dollar amount, and the
guarter covered.

3. The Contractor must send the check to the following address:
Department of Technology, Management and Budget
Financial Services — Cashier Unit
Lewis Cass Building
320 South Walnut St.
P.O. Box 30681
Lansing, MI 48909

2.290 Environmental Provision
This section intentionally left blank.

2.300 Deliverables

2.301 SOFTWARE - RESERVED
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2.302 HARDWARE - RESERVED

2.310 Software Warranties

2.311 PERFORMANCE WARRANTY - RESERVED

2.312 NO SURREPTITIOUS CODE WARRANTY

The Contractor represents and warrants that no copy of licensed Software provided to the State contains or will
contain any Self-Help Code or any Unauthorized Code as defined below. This warranty is referred to in this
Contract as the “No Surreptitious Code Warranty.”

As used in this Contract, “Self-Help Code” means any back door, time bomb, drop dead device, or other
software routine designed to disable a computer program automatically with the passage of time or under the
positive control of a person other than the licensee of the software. Self-Help Code does not include Software
routines in a computer program, if any, designed to permit an owner of the computer program (or other person
acting by authority of the owner) to obtain access to a licensee’s computer system(s) (e.g. remote access via
modem) for purposes of maintenance or technical support.

As used in this Contract, “Unauthorized Code” means any virus, Trojan horse, spyware, worm or other Software
routines or components designed to permit unauthorized access to disable, erase, or otherwise harm software,
equipment, or data; or to perform any other such actions. The term Unauthorized Code does not include Self-
Help Code. Unauthorized Code does not include Software routines in a computer program, if any, designed to
permit an owner of the computer program (or other person acting by authority of the owner) to obtain access to
a licensee’s computer system(s) (e.g. remote access via modem) for purposes of maintenance or technical
support.

In addition, Contractor will use up-to-date commercial virus detection software to detect and remove any
viruses from any software prior to delivering it to the State.

2.313 CALENDAR WARRANTY - RESERVED
2.314 THIRD-PARTY SOFTWARE WARRANTY - RESERVED

2.315 PHYSICAL MEDIA WARRANTY - RESERVED

2.320 Software Licensing - Reserved

2.330 Source Code Escrow - Reserved
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Glossary
Days Means calendar days unless otherwise specified.
2 AXTX365 Means 24 hours a day, seven days a week, and 365 days a year (including the 366th

day in a leap year).

Additional Service

Means any Services/Deliverables within the scope of the Contract, but not specifically
provided under any Statement of Work, that once added will result in the need to
provide the Contractor with additional consideration.

Audit Period

See Section 2.110

Business Day

Whether capitalized or not, shall mean any day other than a Saturday, Sunday or
State-recognized legal holiday (as identified in the Collective Bargaining Agreement
for State employees) from 8:00am EST through 5:00pm EST unless otherwise stated.

Blanket Purchase
Order

An alternate term for Contract as used in the States computer system.

Business Critical

Any function identified in any Statement of Work as Business Ciritical.

Chronic Failure

Defined in any applicable Service Level Agreements.

Deliverable

Physical goods and/or commodities as required or identified by a Statement of Work

DTMB

Michigan Department of Technology, Management and Budget

Environmentally
preferable products

A product or service that has a lesser or reduced effect on human health and the
environment when compared with competing products or services that serve the
same purpose. Such products or services may include, but are not limited to, those
that contain recycled content, minimize waste, conserve energy or water, and reduce
the amount of toxics either disposed of or consumed.

Excusable Failure

See Section 2.244.

Hazardous material

Any material defined as hazardous under the latest version of federal Emergency
Planning and Community Right-to-Know Act of 1986 (including revisions adopted
during the term of the Contract).

Incident

Any interruption in Services.

ITB

A generic term used to describe an Invitation to Bid. The ITB serves as the document
for transmitting the RFP to potential bidders

Key Personnel

Any Personnel designated in Article 1 as Key Personnel.

New Work

Any Services/Deliverables outside the scope of the Contract and not specifically
provided under any Statement of Work, that once added will result in the need to
provide the Contractor with additional consideration.

Ozone-depleting
substance

Any substance the Environmental Protection Agency designates in 40 CFR part 82
as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon
tetrachloride, and methyl chloroform; or (2) Class I, including, but not limited to, hydro
chlorofluorocarbons

Post-Consumer Waste

Any product generated by a business or consumer which has served its intended end
use, and which has been separated or diverted from solid waste for the purpose of
recycling into a usable commodity or product, and which does not include post-
industrial waste.

Post-Industrial Waste

Industrial by-products that would otherwise go to disposal and wastes generated after
completion of a manufacturing process, but do not include internally generated scrap
commonly returned to industrial or manufacturing processes.

The series of activities by which materials that are no longer useful to the generator
are collected, sorted, processed, and converted into raw materials and used in the

Recycling production of new products. This definition excludes the use of these materials as a
fuel substitute or for energy production.

Deleted — Not Section is not applicable or included in the RFP. This is used as a placeholder to

Applicable maintain consistent numbering.

Reuse Using a product or component of municipal solid waste in its original form more than
once.

RFP Request for Proposal designed to solicit proposals for services

Services Any function performed for the benefit of the State.

Source reduction

Any practice that reduces the amount of any hazardous substance, pollutant, or
contaminant entering any waste stream or otherwise released into the environment
prior to recycling, energy recovery, treatment, or disposal.
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State Location

Any physical location where the State performs work. State Location may include
state-owned, leased, or rented space.

Subcontractor

A company Contractor delegates performance of a portion of the Services to, but
does not include independent contractors engaged by Contractor solely in a staff
augmentation role.

Unauthorized Removal

Contractor's removal of Key Personnel without the prior written consent of the State.

Waste prevention

Source reduction and reuse, but not recycling.

Waste reduction and
Pollution prevention

The practice of minimizing the generation of waste at the source and, when wastes
cannot be prevented, utilizing environmentally sound on-site or off-site reuse and
recycling. The term includes equipment or technology modifications, process or
procedure modifications, product reformulation or redesign, and raw material
substitutions. Waste treatment, control, management, and disposal are not
considered pollution prevention, per the definitions under Part 143, Waste
Minimization, of the Natural Resources and Environmental Protection Act (NREPA),
1994 PA 451, as amended.

Work in Progress

A Deliverable that has been patrtially prepared, but has not been presented to the
State for Approval.

Work Product

Refers to any data compilations, reports, and other media, materials, or other objects
or works of authorship created or produced by the Contractor as a result of an in
furtherance of performing the services required by this Contract.

39




Contract No. 07182200135}

Attachment A — Cost Table

Annual Period

Annual Payment

Initial Term
Year 1, 10.1.2012-9.30.2013 $55,000
Year 2,10.1.2013-9.30.2014 $55,000
Year 3, 10.1.2014-9.30.2015 $55,000
Year 4, 10.1.2015-9.30.2016 $55,000
Year 5, 10.1.2016-9.30.2017 $55,000
Optional Years
Option 1, 10.1.2017-9.30.2018 $55,000
Option 2, 10.1.2018-9.30.2019 $55,000
Option 3, 10.1.2019-9.30.2020 $55,000
Option 4, 10.1.2020-9.30.2021 $55,000
Option 5, 10.1.2021-9.30.2022 $55,000
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