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DEFINITIONS
24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a leap year).

Additional Service means any Services within the scope of the Contract, but not specifically provided under any
Statement of Work.

Audit Period means the seven year period following Contractor’s provision of any work under the Contract.
Bidder(s) are those companies that submit a proposal in response to the ve.

Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from 8:00am EST
through 5:00pm EST unless otherwise stated.

Blanket Purchase Order is an alternate term for Contract and is used in the Plan Sponsors’ computer system.
CCI means Contract Compliance Inspector.
Days means calendar days unless otherwise specified.

Deleted — N/A means that section is not applicable or included in the RFP. This is used as a placeholder to maintain
consistent numbering.

Deliverable means physical goods and/or services required or identified in a Statement of Work.
DTMB means the Michigan Department of Technology Management and Budget.

Environmentally Preferable Products means a product or service that has a lesser or reduced effect on human health
and the environment when compared with competing products or services that serve the same purpose. Such products
or services may include, but are not limited to: those which contain recycled content, minimize waste, conserve energy or
water, and reduce the amount of toxics either disposed of or consumed.

Hazardous Material means any material defined as hazardous under the latest version of federal Emergency Planning
and Community Right-to-Know Act of 1986 (including revisions adopted during the term of the Contract).

Incident means any interruption in any function performed for the benefit of a Plan Sponsor.
Key Personnel means any personnel identified in Section 1.031 as Key Personnel.

New Work means any Services/Deliverables outside the scope of the Contract and not specifically provided under any
Statement of Work, such that once added will result in the need to provide the Contractor with additional consideration.
“New Work” does not include Additional Service.

Ozone-depleting Substance means any substance the Environmental Protection Agency designates in 40 CFR part 82
as: (1) Class |, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or
(2) Class Il, including, but not limited to, hydrochlorofluorocarbons.

Post-Consumer Waste means any product generated by a business or consumer which has served its intended end use;
and which has been separated or diverted from solid waste for the purpose of recycling into a usable commodity or
product, and which does not include post-industrial waste.

Post-Industrial Waste means industrial by-products which would otherwise go to disposal and wastes generated after
completion of a manufacturing process, but does not include internally generated scrap commonly returned to industrial or
manufacturing processes.

Recycling means the series of activities by which materials that are no longer useful to the generator are collected,

sorted, processed, and converted into raw materials and used in the production of new products. This definition excludes
the use of these materials as a fuel substitute or for energy production.

7
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Reuse means using a product or component of municipal solid waste in its original form more than once.
RFP means a Request for Proposal designed to solicit proposals for services.

Services means any function performed for the benefit of the State.

SLA means Service Level Agreement.

Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant, or contaminant
entering any waste stream or otherwise released into the environment prior to recycling, energy recovery, treatment, or
disposal.

State Location means any physical location where the State performs work. State Location may include state-owned,
leased, or rented space.

Subcontractor means a company selected by the Contractor to perform a portion of the Services, but does not include
independent contractors engaged by Contractor solely in a staff augmentation role.

Unauthorized Removal means the Contractor’s removal of Key Personnel without the prior written consent of the State.
Waste Prevention means source reduction and reuse, but not recycling.

Pollution Prevention means the practice of minimizing the generation of waste at the source and, when wastes cannot
be prevented, utilizing environmentally sound on-site or off-site reuse and recycling. The term includes equipment or
technology modifications, process or procedure modifications, product reformulation or redesign, and raw material
substitutions. Waste treatment, control, management, and disposal are not considered pollution prevention, per the
definitions under Part 143, Waste Minimization, of the Natural Resources and Environmental Protection Act (NREPA),
1994 PA 451, as amended.

Work in Progress means a Deliverable that has been partially prepared, but has not been presented to the State for
Approval.

Work Product refers to any data compilations, reports, and other media, materials, or other objects or works of
authorship created or produced by the Contractor as a result of an in furtherance of performing the services required by
the Contract.
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Article 1 — Statement of Work (SOW)

1.010 Project Identification

1.011 Project Request
This is a contract for Ferry Transportation Services for the Department of Natural Resources (DNR).

1.012 Background

DNR operates state park, harbor, and office facilities on Mackinac Island. Passenger Ferry Service is required to
transport State personnel to and from the island.

1.020 Scope of Work and Deliverables

1.021 In Scope

Services must include ferry transportation between Mackinac Island and Mackinaw City and between Mackinac Island and
St. Ignace. Contractor must provide tickets for State authorized personnel to use ferry service. Tickets must be provided
as a single round-trip ticket or provided in commuter passbooks containing multiple single ride tickets.

Contractor must provide two (2) Reserved On-Dock Parking Spaces in Mackinaw City for Mackinac Island State Park
Staff.

1.022 Work and Deliverable
Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for or incidental to the
performance of work, as set forth below:

Contractor must operate ferries to transport passengers to and from Mackinac Island to and from Mackinaw City and St.
Ignace. Ferry service must be available every day during the tourist season, May 1 through October 31. DNR may utilize
ferry service, if service is available, beyond the tourist season. Ferries must depart from Mackinaw City and St. Ignace at
7:30 a.m. or earlier every day during the tourist season.

Contractor must provide tickets to State authorized personnel to use ferry transportation services. Tickets must be
provided as a single round-trip ticket or provided as a package (commuter passbook) of 40 single ride tickets (equivalent
to 20 round-trips). The cost of a single round-trip ticket must be the same cost as a round-trip purchased in a Commuter
Passbook package.

The DNR will purchase tickets or Commuter Passbooks on an as-needed basis throughout the year. Requests for
tickets/passbooks will vary based on need. The DNR will pick up tickets/passbooks from the Contractor’s box office;
tickets/passbooks must be available for pick up within two (2) calendar days from initial request by DNR.

The Contractor must provide two (2) parking spaces in Mackinaw City within the on-dock area parking lot. The two
parking spaces must be reserved for use by Mackinac Island State Park staff only. The reserved parking spaces must be
provided at no cost to DNR. Parking spaces must be available throughout the time period ferry service is operating —i.e.
beyond May 1 through October 31 season if ferry service is still available.

Bidder Response to Task:
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1.030 Roles and Responsibilities

1.031 Contractor Staff, Roles, and Responsibilities

The Contractor must provide the names of the Key Personnel such as Customer Service, Accounts Receivable, Outside
Sales, etc. Itis the preference of the State of Michigan that the Contractor provides a statewide toll-free number for
customer service calls.

The Contractor will be required to assume responsibility for all contractual activities, whether or not that Contractor
performs them. Further, the State will consider the Contractor to be the sole point of contact with regards to contractual
matters, including payment of any and all charges resulting from the anticipated Contract.

Customer Service — Lee Darrow, Patrick Conlin
A/R — Sue Lacrosse

Outside Sales — Misty Martincheck

Toll Free — 1-800-828-6157

1.040 Project Plan

1.041 Project Plan Management
The Contractor must carry out this project under the direction and control of the Department of Natural Resources.

1.042 Reports
The Contractor must be able to provide various reports if and when requested by DNR. Examples include itemized report
of total items purchased, open invoice reports, quantity reports, etc.

1.00 Acceptance

1.051 Criteria
Each order placed must be delivered in the quantities ordered and within the timeframe outlined in the Contract.

1.052 Final Acceptance - Deleted, Not Applicable

1.060 Proposal Pricing

1.061 Proposal Pricing
For authorized Services and Price List, see Attachment A.

Contractors are encouraged to offer quick payment terms (i.e. % discount off invoice if paid within days).
This information can be noted on the Contractors price proposal (see Attachment A). This may be a factor considered in
our award decision.

Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-by-case basis for
unusual expenses, the State has agreed in advance and in writing to reimburse Contractor for the expense at the State’s
current travel reimbursement rates. See www.michigan.gov/dtmb for current rates.
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1.062 Price Term
Prices quoted are the maximum for the initial contract term as defined in Section 2.001 Contract Term.

Prices may be subject to change upon contract renewal. Such changes must be based on changes in actual costs
incurred. Documentation of such changes must be provided with the request for price change in order to substantiate any
requested change. DTMB-Procurement reserves the right to consider various pertinent information sources to evaluate
price increase requests (such as the CPI and PPI, US City Average, as published by the US Department of Labor, Bureau
of Labor Statistics). DTMB-Procurement also reserves the right to consider other information related to special economic
and/or industry circumstances, when evaluating a price change request. Changes may be either increases or decreases,
and may be requested by either party. Approved changes must be firm for the remainder of the Contract period unless
further revised at the next contract renewal. Requests for price changes must be RECEIVED IN WRITING AT LEAST 10
DAYS PRIOR TO THEIR EFFECTIVE DATE, and are subject to written acceptance before becoming effective. In the
event new prices are not acceptable, the Contract may be cancelled. The Contractor remains responsible for
performing according to the Contract terms at the Contract price for all orders received before price revisions are
approved or before the Contract is cancelled.

1.063 Tax Excluded from Price
(@) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales Tax. Prices
must not include the taxes. Exemption Certificates for State Sales Tax will be furnished upon request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be reimbursable, if
articles purchased under any resulting Contract are used for the State’s exclusive use. Certificates showing exclusive use
for the purposes of substantiating a tax-free or tax-reimbursable sale will be sent upon request. If a sale is tax exempt or
tax reimbursable under the Internal Revenue Code, prices must not include the Federal Excise Tax.

1.064 Holdback - Deleted, Not Applicable

1.070 _Additional Requirements - Deleted, Not Applicable
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Article 2, Terms and Conditions

2.000 Contract Structure and Term

2.001 Contract Term

The Contract is for a period of three (3) years beginning May 1, 2012 and ending April 30, 2015. All outstanding Purchase
Orders must also expire upon the termination (cancellation for any of the reasons listed in Section 2.150) of the Contract,
unless otherwise extended under the Contract. Absent an early termination for any reason, Purchase Orders issued but
not expired, by the end of the Contract’s stated term, will remain in effect for the balance of the fiscal year for which they
were issued.

2.002 Options to Renew
The Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its expiration.
The Contract may be renewed for up to two (2) additional one (1) year periods.

2.003 Legal Effect

Contractor must show acceptance of the Contract by signing two (2) copies of the Contract and returning them to the
Contract Administrator. The Contractor must not proceed with the performance of the work to be done under the
Contract, including the purchase of necessary materials, until both parties have signed the Contract to show acceptance
of its terms, and the Contractor receives a Contract release/purchase order that authorizes and defines specific
performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or
payment under the Contract, until Contractor is naotified in writing that the Contract (or Change Order) has been approved
by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against the
Contract has been issued.

2.004 Attachments & Exhibits
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing the Contract, are
incorporated in their entirety and form part of the Contract.

2.005 Ordering

The State will issue a written Purchase Order or Blanket Purchase Order to order any Services/Deliverables under the
Contract. All orders are subject to the terms and conditions of the Contract. No additional terms and conditions contained
on either a Purchase Order or Blanket Purchase Order apply unless they are also specifically contained in that Purchase
Order's or Blanket Purchase Order's accompanying Statement of Work. Exact quantities to be purchased are unknown;
however, the Contractor must furnish all such materials and services as may be ordered during the Contract period.
Quantities specified, if any, are estimates based on prior purchases, and the State is not obligated to purchase in these or
any other quantities.

2.006 Order of Precedence

€) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each of
which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the subject
matter and supersedes all prior agreements, whether written or oral, with respect to the subject matter and as additional
terms and conditions on the purchase order must apply as limited by Section 2.005.

(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the
Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of Work
may not modify or amend the terms of the Contract, which may be modified or amended only by a formal Contract
amendment.

2.007 Headings

Captions and headings used in the Contract are for information and organization purposes. Captions and headings,
including inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of the
Contract.
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2.008 Form, Function & Utility

If the Contract is for use of more than one (1) State agency and if the Deliverable/Service does not the meet the form,
function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure the
Deliverable/Service from another source.

2.009 Reformation and Severability
Each provision of the Contract is severable from all other provisions of the Contract and, if one (1) or more of the
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and effect.

2.010 Consents and Approvals

Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the other party
for the taking of any action under the Contract, the consent or approval must be in writing and must not be unreasonably
withheld or delayed.

2.011 No Waiver of Default
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right to later
insist upon strict adherence to that term, or any other term, of the Contract.

2.012 Survival

Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the parties’
respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of the Contract for any
reason. Specific references to survival in the Contract are solely for identification purposes and not meant to limit or
prevent the survival of any other section.

2.020 Contract Administration

2.021 Issuing Office

The Contract is issued by the Department of Technology Management and Budget, DTMB-Procurement and Department
of Natural Resources (collectively, including all other relevant State of Michigan departments and agencies, the “State”).
DTMB-Procurement is the sole point of contact in the State with regard to all procurement and contractual matters relating
to the Contract. DTMB-Procurement.is the only State office authorized to change, modify, amend, alter or clarify
the prices, specifications, terms and conditions of the Contract. The Contractor Administrator within DTMB-
Procurement for the Contract is:

Jim Wilson

Procurement

Department of Technology Management and Budget
Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

Email: wilsonj4@michigan.gov

Phone: 517-241-1916

2.022 Contract Compliance Inspector

After DTMB-Procurement receives the properly executed Contract, it is anticipated that the Director of DTMB-
Procurement, in consultation with Department of Natural Resources, will direct the person named below, or any other
person so designated, to monitor and coordinate the activities for the Contract on a day-to-day basis during its term.
However, monitoring of the Contract implies no authority to change, modify, clarify, amend, or otherwise alter the
prices, terms, conditions and specifications of the Contract as that authority is retained by DTMB Procurement.
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The CCI for the Contract is:

Ruth Thole, Buyer

Department of Natural Resources
Mason Bldg, 6th Floor

PO Box 30028

Lansing, Ml 48909
tholer@michigan.gov

Phone: 517-335-1553

Fax: 517-373-6507

2.023 Project Manager
The following individual will oversee the project:

Lana Cotton

Department of Natural Resources
Mackinac Island State Park Commission
PO Box 873

Mackinaw City MI 49701
CottonL@Michigan.gov

Phone: 231-436-4100

Fax: 231-436-4210

2.024 Change Requests

The State reserves the right to request, from time to time, any changes to the requirements and specifications of the
Contract and the work to be performed by the Contractor under the Contract. During the course of ordinary business, it
may become necessary for the State to discontinue certain business practices or create Additional Services/Deliverables.
At a minimum, to the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be
done, including tasks necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned,
estimated hours for each individual per task, and a complete and detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to additional
compensation for performing that service or providing that deliverable.

Change Requests:

€) By giving Contractor written notice within a reasonable time, the State must be entitled to accept a Contractor
proposal for Change, to reject it, or to reach another agreement with Contractor. Should the parties agree on carrying out
a Change, a written Contract Change Notice must be prepared and issued under the Contract, describing the Change and
its effects on the Services and any affected components of the Contract (a “Contract Change Notice”).

(b) No proposed Change may be performed until the proposed Change has been specified in a duly executed
Contract Change Notice issued by the DTMB-Procurement.

(c) If the State requests or directs the Contractor to perform any activities that Contractor believes constitute a
Change, the Contractor must notify the State that it believes the requested activities are a Change before beginning to
work on the requested activities. If the Contractor fails to notify the State before beginning to work on the requested
activities, then the Contractor waives any right to assert any claim for additional compensation or time for performing the
requested activities. If the Contractor commences performing work outside the scope of the Contract and then ceases
performing that work, the Contractor must, at the request of the State, retract any out-of-scope work that would adversely
affect the Contract.
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2.025 Notices

Any notice given to a party under the Contract must be deemed effective, if addressed to the State contact as noted in
Section 2.021 and the Contractor’s contact as noted on the cover page of the contract, upon: (i) delivery, if hand
delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by another means specified in
this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv)
the next Business Day after being sent by a nationally recognized overnight express courier with a reliable tracking
system.

Either party may change its address where notices are to be sent by giving notice according to this Section.

2.026 Binding Commitments
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf within the
bounds set forth in the Contract. Contractor may change the representatives from time to time upon written notice.

2.027 Relationship of the Parties

The relationship between the State and Contractor is that of client and independent contractor. No agent, employee, or
servant of Contractor or any of its Subcontractors must be deemed to be an employee, agent or servant of the State for
any reason. Contractor is solely and entirely responsible for its acts and the acts of its agents, employees, servants and
Subcontractors during the performance of the Contract.

2.028 Covenant of Good Faith

Each party must act reasonably and in good faith. Unless stated otherwise in the Contract, the parties must not
unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that is either requested or
reasonably required of them in order for the other party to perform its responsibilities under the Contract.

2.029 Assignments

€) Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, to
any other party (whether by operation of law or otherwise), without the prior written consent of the other party; provided,
however, that the State may assign the Contract to any other State agency, department, division or department without
the prior consent of Contractor and Contractor may assign the Contract to an affiliate so long as the affiliate is adequately
capitalized and can provide adequate assurances that the affiliate can perform the requirements of the Contract. The
State may withhold consent from proposed assignments, subcontracts, or novations when the transfer of responsibility
would operate to decrease the State’s likelihood of receiving performance on the Contract or the State’s ability to recover
damages.

(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due under
the Contract. If the State permits an assignment, the Contractor is not relieved of its responsibility to perform any of its
contractual duties, and the requirement under the Contract that all payments must be made to one (1) entity continues.

(c) If the Contractor intends to assign the Contract or any of the Contractor's rights or duties under the Contract, the
Contractor must notify the State in writing at least 90 days before the assignment. The Contractor also must provide the
State with adequate information about the assignee within a reasonable amount of time before the assignment for the
State to determine whether to approve the assignment.

2.030 General Provisions

2.031 Media Releases

News releases (including promotional literature and commercial advertisements) pertaining to the RFP and Contract or
project to which it relates must not be made without prior written State approval, and then only in accordance with the
explicit written instructions from the State. No results of the activities associated with the RFP and Contract are to be
released without prior written approval of the State and then only to persons designated.

2.032 Contract Distribution

DTMB-Procurement retains the sole right of Contract distribution to all State agencies and local units of government
unless other arrangements are authorized by DTMB-Procurement.
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2.033 Permits

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and approvals for the
delivery, installation and performance of the Services. The State must pay for all costs and expenses incurred in
obtaining and maintaining any necessary easements or right of way.

2.034 Website Incorporation

The State is not bound by any content on the Contractor’'s website, even if the Contractor’'s documentation specifically
referenced that content and attempts to incorporate it into any other communication, unless the State has actual
knowledge of the content and has expressly agreed to be bound by it in a writing that has been manually signed by an
authorized representative of the State.

2.035 Future Bidding Preclusion

Contractor acknowledges that, to the extent the Contract involves the creation, research, investigation or generation of a
future RFP, it may be precluded from bidding on the subsequent RFP. The State reserves the right to disqualify any
bidder if the State determines that the bidder has used its position (whether as an incumbent Contractor, or as a
Contractor hired to assist with the RFP development, or as a Vendor offering free assistance) to gain a competitive
advantage on the RFP

2.036 Freedom of Information
All information in any proposal submitted to the State by Contractor and the Contract is subject to the provisions of the
Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA").

2.037 Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.
Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to
providing Services/Deliverables under the Contract must provide the State with priority service for repair and work around
in the event of a natural or man-made disaster.

2.040 Financial Provisions

2.041 Fixed Prices for Services/Deliverables

Each Statement of Work or Purchase Order issued under the Contract must specify (or indicate by reference to the
appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment milestones
and payment amounts. The State may make progress payments to the Contractor when requested as work progresses,
but not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor
must show verification of measurable progress at the time of requesting progress payments.

2.042 Adjustments for Reductions in Scope of Services/Deliverables

If the scope of the Services/Deliverables under any Statement of Work issued under the Contract is subsequently reduced
by the State, the parties must negotiate an equitable reduction in Contractor’s charges under such Statement of Work
commensurate with the reduction in scope.

2.043 Services/Deliverables Covered
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under the Contract, the State
must not be obligated to pay any amounts in addition to the charges specified in the Contract.

2.044 Invoicing and Payment — In General
€) Each Purchase Order issued under the Contract must list (or indicate by reference to the appropriate Contract
Exhibit) the prices for all Services/Deliverables and the associated payment amounts.

(b) Invoice billings shall be rendered on a monthly basis. Each Contractor invoice must show details as to charges
by Service/Deliverable component and location at a level of detail reasonably necessary to satisfy the State’s accounting
and charge-back requirements.

(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard payment

procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt, provided the State determines
that the invoice was properly rendered.
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2.045 Pro-ration - Deleted, Not Applicable

2.046 Antitrust Assignment
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that those
violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of the Contract.

2.047 Final Payment

The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights or other
claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of any claims by one
(1) party against the other arising from unsettled claims or failure by a party to comply with the Contract, including claims
for Services and Deliverables not reasonably known until after acceptance to be defective or substandard. Contractor’s
acceptance of final payment by the State under the Contract must constitute a waiver of all claims by Contractor against
the State for payment under the Contract, other than those claims previously filed in writing on a timely basis and still
unsettled.

2.048 Electronic Payment Requirement

Electronic transfer of funds is required for payments on State contracts. The Contractor must register with the State
electronically at http://www.cpexpress.state.mi.us. As stated in 1984 PA 431, all contracts that the State enters into for
the purchase of goods and services must provide that payment will be made by Electronic Fund Transfer (EFT).

2.050 Taxes

2.051 Employment Taxes
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes.

2.052 Sales and Use Taxes

Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible personal property
or services delivered into the State. Contractors that lack sufficient presence in Michigan to be required to register and
pay tax must do so as a volunteer. This requirement extends to: (1) all members of any controlled group as defined in §
1563(a) of the Internal Revenue Code and applicable regulations of which the company is a member, and (2) all
organizations under common control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of
which the company is a member that make sales at retail for delivery into the State are registered with the State for the
collection and remittance of sales and use taxes. In applying treasury regulations defining “two (2) or more trades or
businesses under common control” the term “organization” means sole proprietorship, a partnership (as defined in §
701(a)(2) of the Internal Revenue Code), a trust, an estate, a corporation, or a limited liability company.

2.060 Contract Management

2.061 Contractor Personnel Qualifications

All persons assigned by Contractor to the performance of Services under the Contract must be employees of Contractor
or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved Subcontractor) and must be fully
qualified to perform the work assigned to them. Contractor must include a similar provision in any subcontract entered
into with a Subcontractor. For the purposes of the Contract, independent contractors engaged by Contractor solely in a
staff augmentation role must be treated by the State as if they were employees of Contractor for the Contract only;
however, the State understands that the relationship between Contractor and Subcontractor is an independent contractor
relationship.

2.062 Contractor Key Personnel - Deleted, Not Applicable

2.063 Re-assignment of Personnel at the State’s Request

The State reserves the right to require the removal from the Project of Contractor personnel found, in the judgment of the
State, to be unacceptable. The State’s request must be written with reasonable detail outlining the reasons for the
removal request. Additionally, the State’s request must be based on legitimate, good-faith reasons. Replacement
personnel for the removed person must be fully qualified for the position.
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If the State exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees
to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal. If any
incident with removed personnel results in delay not reasonably anticipatable under the circumstances and which is
attributable to the State, the applicable SLAs for the affected Service will not be counted for a time as agreed to by the
parties.

2.064 Contractor Personnel Location - Deleted, Not Applicable

2.065 Contractor Identification
The Contractor's employees must be clearly identifiable while on State property and must clearly identify themselves and
the company they work for whenever making contact with State personnel by telephone or other means.

2.066 Cooperation with Third Parties

Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State and its agents
and other contractors including the State’s Quality Assurance personnel. As reasonably requested by the State in writing,
the Contractor must provide to the State’s agents and other contractors reasonable access to Contractor’s Project
personnel, systems and facilities to the extent the access relates to activities specifically associated with the Contract and
will not interfere or jeopardize the safety or operation of the systems or facilities. The State acknowledges that
Contractor’s time schedule for the Contract is very specific and must not unnecessarily or unreasonably interfere with,
delay, or otherwise impede Contractor’s performance under the Contract with the requests for access.

2.067 Contractor Return of State Equipment/Resources - Deleted, Not Applicable

2.068 Contract Management Responsibilities

The Contractor must assume responsibility for all contractual activities, whether or not that Contractor performs them.
Further, the State considers the Contractor to be the sole point of contact with regard to contractual matters, including
payment of any and all charges resulting from the anticipated Contract. If any part of the work is to be subcontracted, the
Contract must include a list of Subcontractors, including firm name and address, contact person and a complete
description of work to be subcontracted. The State reserves the right to approve Subcontractors and to require the
Contractor to replace Subcontractors found to be unacceptable. The Contractor is totally responsible for adherence by
the Subcontractor to all provisions of the Contract. Any change in Subcontractors must be approved by the State, in
writing, prior to such change.

2.070 Subcontracting by Contractor

2.071 Contractor Full Responsibility

Contractor has full responsibility for the successful performance and completion of all of the Services and Deliverables.
The State will consider Contractor to be the sole point of contact with regard to all contractual matters under the Contract,
including payment of any and all charges for Services and Deliverables.

2.072 State Consent to Delegation

Contractor must not delegate any duties under the Contract to a Subcontractor unless the DTMB-Procurement has given
written consent to such delegation. The State reserves the right of prior written approval of all Subcontractors and to
require Contractor to replace any Subcontractors found, in the reasonable judgment of the State, to be unacceptable. The
State’s request must be written with reasonable detail outlining the reasons for the removal request. Additionally, the
State’s request must be based on legitimate, good-faith reasons. Replacement Subcontractor(s) for the removed
Subcontractor must be fully qualified for the position. If the State exercises this right, and the Contractor cannot
immediately replace the removed Subcontractor, the State will agree to an equitable adjustment in schedule or other
terms that may be affected by the State’s required removal. If any such incident with a removed Subcontractor results in
delay not reasonable anticipatable under the circumstances and which is attributable to the State, the applicable SLA for
the affected Work will not be counted for a time agreed upon by the parties.

2.073 Subcontractor Bound to Contract

In any subcontracts entered into by Contractor for the performance of the Services, Contractor must require the
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by the terms
of the Contract and to assume toward Contractor all of the obligations and responsibilities that Contractor, by the
Contract, assumes toward the State.

18



Contract No. 071B2200177

The State reserves the right to receive copies of and review all subcontracts, although Contractor may delete or mask any
proprietary information, including pricing, contained in such contracts before providing them to the State. The
management of any Subcontractor is the responsibility of Contractor, and Contractor must remain responsible for the
performance of its Subcontractors to the same extent as if Contractor had not subcontracted such performance.
Contractor must make all payments to Subcontractors or suppliers of Contractor. Except as otherwise agreed in writing
by the State and Contractor, the State will not be obligated to direct payments for the Services other than to Contractor.
The State’s written approval of any Subcontractor engaged by Contractor to perform any obligation under the Contract will
not relieve Contractor of any obligations or performance required under the Contract.

2.074 Flow Down
Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow down the
obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any Subcontractors.

2.075 Competitive Selection

The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum practical extent
consistent with the objectives and requirements of the Contract.

2.080 State Responsibilities

2.081 Equipment - Deleted, Not Applicable

2.082 Facilities - Deleted, Not Applicable

2.090 Security

2.091 Background Checks - Deleted, Not Applicable

2.092 Security Breach Notification

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply with any
applicable federal and state laws and regulations pertaining to unauthorized disclosures. Contractor and the State will
cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or unauthorized use or disclosure.
Contractor must report to the State, in writing, any use or disclosure of Confidential Information, whether suspected or
actual, other than as provided for by the Contract within 10 days of becoming aware of the use or disclosure or the shorter
time period as is reasonable under the circumstances.

2.093 PCI Data Security Standard

@) Contractors that process, transmit, or store credit/debit cardholder data, must adhere to the Payment Card
Industry (PCI) Data Security Standards. The Contractor is responsible for the security of cardholder data in its
possession. The data may only be used to assist the State or for other uses specifically authorized by law.

(b) The Contractor must notify the CCI (within 72 hours of discovery) of any breaches in security where cardholder
data has been compromised. In that event, the Contractor must provide full cooperation to the Visa, MasterCard,
Discover and state Acquirer representative(s), and/or a PCIl approved third party to conduct a thorough security review.
The Contractor must make the forensic report available within two weeks of completion. The review must validate
compliance with the current PCI Data Security Standards for protecting cardholder data.

(© The Contractor must properly dispose of cardholder data, in compliance with DTMB policy, when it is no longer
needed. The Contractor must continue to treat cardholder data as confidential upon contract termination.

(d) The Contractor must provide the CCI with an annual Attestation of Compliance (AOC) or a Report on Compliance

(ROC) showing the contractor is in compliance with the PCI Data Security Standards. The Contractor must notify the CCl
of all failures to comply with the PCI Data Security Standard.
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2.100 Confidentiality

2.101 Confidentiality

Contractor and the State each acknowledge that the other possesses, and will continue to possess, confidential
information that has been developed or received by it. As used in this Section, “Confidential Information” of Contractor
must mean all non-public proprietary information of Contractor (other than Confidential Information of the State as defined
below) which is marked confidential, restricted, proprietary, or with a similar designation. “Confidential Information” of the
State must mean any information which is retained in confidence by the State (or otherwise required to be held in
confidence by the State under applicable federal, state and local laws and regulations) or which, in the case of tangible
materials provided to Contractor by the State under its performance under the Contract, is marked as confidential,
proprietary, or with a similar designation by the State. “Confidential Information” excludes any information (including the
Contract) that is publicly available under the Michigan FOIA.

2.102 Protection and Destruction of Confidential Information

The State and Contractor must each use at least the same degree of care to prevent disclosing to third parties the
Confidential Information of the other as it employs to avoid unauthorized disclosure, publication, or dissemination of its
own confidential information of like character, but in no event less than reasonable care. Neither Contractor nor the State
will (i) make any use of the Confidential Information of the other except as contemplated by the Contract, (ii) acquire any
right in or assert any lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any
reason to promptly return the other party's Confidential Information to the other party. Each party must limit disclosure of
the other party’s Confidential Information to employees and Subcontractors who must have access to fulfill the purposes
of the Contract. Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized
under the Contract, (B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to maintain
the State’s Confidential Information in confidence. At the State's request, any employee of Contractor and of any
Subcontractor having access or continued access to the State’s Confidential Information may be required to execute an
acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations under this
Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect the Confidential
Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State that
Contractor has destroyed all State Confidential Information.

2.103 Exclusions

Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information which the State
or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is
published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the
possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received
after disclosure to it from a third party who had a lawful right to disclose the information to it without any obligation to
restrict its further disclosure; or (v) was independently developed by the receiving party without reference to Confidential
Information of the furnishing party. Further, the provisions of Section 2.100 will not apply to any particular Confidential
Information to the extent the receiving party is required by law to disclose the Confidential Information, provided that the
receiving party (i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing
party in resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.

2.104 No Implied Rights

Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the
Confidential Information of the other party.

2.105 Respective Obligations

The parties’ respective obligations under this Section must survive the termination or expiration of the Contract for any
reason.
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2.110 Records and Inspections

2.111 Inspection of Work Performed

The State’s authorized representatives must at all reasonable times and with 10 days prior written request, have the right
to enter Contractor’s premises, or any other places, where the Services are being performed, and must have access,
upon reasonable request, to interim drafts of Deliverables or work-in-progress. Upon 10 Days prior written notice and at
all reasonable times, the State’s representatives must be allowed to inspect, monitor, or otherwise evaluate the work
being performed and to the extent that the access will not reasonably interfere or jeopardize the safety or operation of the
systems or facilities. Contractor must provide all reasonable facilities and assistance for the State’s representatives.

2.112 Examination of Records

For seven (7) years after the Contractor provides any work under the Contract (the "Audit Period"), the State may
examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing Contractor’s
compliance with the Contract and with applicable laws and rules. The State must notify the Contractor 20 days before
examining the Contractor's books and records. The State does not have the right to review any information deemed
confidential by the Contractor to the extent access would require the confidential information to become publicly available.
This provision also applies to the books, records, accounts, documents and papers, in print or electronic form, of any
parent, affiliated or subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in
connection with the Contract.

2.113 Retention of Records

Contractor must maintain at least until the end of the Audit Period, all pertinent financial and accounting records (including
time sheets and payroll records, information pertaining to the Contract, and to the Services, equipment, and commaodities
provided under the Contract) pertaining to the Contract according to generally accepted accounting principles and other
procedures specified in this Section. Financial and accounting records must be made available, upon request, to the
State at any time during the Audit Period. If an audit, litigation, or other action involving Contractor’s records is initiated
before the end of the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other
action are resolved or until the end of the Audit Period, whichever is later.

2.114 Audit Resolution

If necessary, the Contractor and the State will meet to review each audit report promptly after issuance. The Contractor
must respond to each audit report in writing within 30 days from receipt of the report, unless a shorter response time is
specified in the report. The Contractor and the State must develop, agree upon and monitor an action plan to promptly
address and resolve any deficiencies, concerns, and/or recommendations in the audit report.

2.115 Errors

€) If the audit demonstrates any errors in the documents provided to the State, then the amount in error must be
reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded in full.
However, a credit or debit may not be carried for more than four (4) invoices. If a balance remains after four (4) invoices,
then the remaining amount will be due as a payment or refund within 45 days of the last quarterly invoice that the balance
appeared on or termination of the Contract, whichever is earlier.

(b) In addition to other available remedies, the difference between the payment received and the correct payment
amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the audit.

2.120 Warranties

2.121 Warranties and Representations
The Contractor represents and warrants:

(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under the Contract. The performance of
all obligations under the Contract must be provided in a timely, professional, and workman-like manner and must meet the
performance and operational standards required under the Contract.

(b) The Contract Appendices, Attachments and Exhibits identify the services necessary for the Deliverable(s) to
perform and Services to operate in compliance with the Contract’s requirements.
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(©) It is qualified and registered to transact business in all locations where required.

(d) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must acquire, any
contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with
Contractor’s performance of its duties and responsibilities to the State under the Contract or otherwise create an
appearance of impropriety with respect to the award or performance of this Agreement. Contractor must notify the State
about the nature of the conflict or appearance of impropriety within two (2) days of learning about it.

(e) If any of the certifications, representations, or disclosures made in the Contractor’s original bid response change
after the Contract start date, the Contractor must report those changes immediately to DTMB-Procurement.

2.122 Warranty of Merchantability - Deleted, Not Applicable

2.123 Warranty of Fitness for a Particular Purpose - Deleted, Not Applicable

2.124 Warranty of Title

Contractor must, in providing goods to the State, convey good title in those goods, whose transfer is right and lawful. All
goods provided by Contractor must be delivered free from any security interest, lien, or encumbrance of which the State,
at the time of contracting, has no knowledge. Goods provided by Contractor, under the Contract, must be delivered free
of any rightful claim of any third person by of infringement or the like.

2.125 Equipment Warranty - Deleted, Not Applicable

2.126 Equipment to be New - Deleted, Not Applicable

2.127 Prohibited Products - Deleted, Not Applicable

2.128 Consequences For Breach

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this section, the
breach may be considered as a default in the performance of a material obligation of the Contract.

2.130 Insurance

2.131 Liability Insurance

The Contractor must provide proof of the minimum levels of insurance coverage as indicated below. The insurance must
protect the State from claims which may arise out of or result from the Contractor’s performance of Services under the
terms of the Contract, whether the Services are performed by the Contractor, or by any Subcontractor, or by anyone
directly or indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents for recovery of damages to the extent these damages are covered by the insurance
policies the Contractor is required to maintain under the Contract.

All insurance coverage’s provided relative to the Contract/Purchase Order are PRIMARY and NON-CONTRIBUTING to
any comparable liability insurance (including self-insurances) carried by the State.

The insurance must be written for not less than any minimum coverage specified in the Contract or required by law,
whichever is greater.

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in writing by
the State, or if the ratings are no longer available, with a comparable rating from a recognized insurance rating agency.
All policies of insurance required in the Contract must be issued by companies that have been approved to do business in
the State. See www.michigan.gov/deleg.
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Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher limits, the
State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked M below:
1. Commercial General Liability with the following minimum coverage:

$2,000,000 General Aggregate Limit other than Products/Completed Operations
$2,000,000 Products/Completed Operations Aggregate Limit

$1,000,000 Personal & Advertising Injury Limit

$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers,
employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate. The Contractor also
agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.

2. If a motor vehicle is used to provide services or products under the Contract, the Contractor must have
vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in Contractor‘s business for
bodily injury and property damage as required by law.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers,
employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate. The Contractor also agrees to
provide evidence that insurance policies contain a waiver of subrogation by the insurance company.

M 3. Workers' compensation coverage must be provided according to applicable laws governing the
employees and employers work activities in the state of the Contractor's domicile. If the applicable coverage is provided
by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of domicile. For employees
working outside of the state of qualification, Contractor must provide appropriate certificates of insurance proving
mandated coverage levels for the jurisdictions where the employees’ activities occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance
company. This provision must not be applicable where prohibited or limited by the laws of the jurisdiction in which the
work is to be performed.

M 4, Employers liability insurance with the following minimum limits:

$100,000 each accident
$100,000 each employee by disease
$500,000 aggregate disease

O 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, providing
coverage for direct loss to the State and any legal liability of the State arising out of or related to fraudulent or dishonest
acts committed by the employees of Contractor or its Subcontractors, acting alone or in collusion with others, in a
minimum amount of $1,000,000.00 with a maximum deductible of $50,000.00.

O 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars ($10,000,000.00),
which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial General Liability) above.

O 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:
$3,000,000.00 each occurrence and $3,000,000.00 annual aggregate.

O 8. Fire and Personal Property Insurance covering against any loss or damage to the office space used by
Contractor for any reason under the Contract, and the equipment, software and other contents of the office space,
including without limitation, those contents used by Contractor to provide the Services to the State, up to its replacement
value, where the office space and its contents are under the care, custody and control of Contractor.
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The policy must cover all risks of direct physical loss or damage, including without limitation, flood and earthquake
coverage and coverage for computer hardware and software. The State must be endorsed on the policy as a loss payee
as its interests appear.

2.132 Subcontractor Insurance Coverage

Except where the State has approved in writing a Contractor subcontract with other insurance provisions, Contractor must
require all of its Subcontractors under the Contract to purchase and maintain the insurance coverage as described in this
Section for the Contractor in connection with the performance of work by those Subcontractors. Alternatively, Contractor
may include any Subcontractors under Contractor’s insurance on the coverage required in this Section. Subcontractor
must fully comply with the insurance coverage required in this Section. Failure of Subcontractor to comply with insurance
requirements does not limit Contractor’s liability or responsibility.

2.133 Certificates of Insurance and Other Requirements

Contractor must furnish to DTMB-Procurement, certificate(s) of insurance verifying insurance coverage or providing
satisfactory evidence of self-insurance as required in this Section (the “Certificates”). The Certificate must be on the
standard “accord” form or equivalent. THE CONTRACT OR PURCHASE ORDER NO. MUST BE SHOWN ON THE
CERTIFICATE OF INSURANCE TO ASSURE CORRECT FILING. All Certificate(s) are to be prepared and submitted by
the Insurance Provider. All Certificate(s) must contain a provision indicating that coverages afforded under the policies
MUST NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written notice,
except for 10 days for non-payment of premium, having been given to the Director of Procurement, DTMB. The notice
must include the Contract or Purchase Order number affected. Before the Contract is signed, and not less than 20 days
before the insurance expiration date every year thereafter, the Contractor must provide evidence that the State and its
agents, officers and employees are listed as additional insureds under each commercial general liability and commercial
automobile liability policy. In the event the State approves the representation of the State by the insurer’s attorney, the
attorney may be required to be designated as a Special Assistant Attorney General by the Attorney General of the State
of Michigan.

The Contractor must maintain all required insurance coverage throughout the term of the Contract and any extensions
and, in the case of claims-made Commercial General Liability policies, must secure tail coverage for at least three (3)
years following the expiration or termination for any reason of the Contract. The minimum limits of coverage specified
above are not intended, and must not be construed, to limit any liability or indemnity of Contractor under the Contract to
any indemnified party or other persons. Contractor is responsible for all deductibles with regard to the insurance. If the
Contractor fails to pay any premium for required insurance as specified in the Contract, or if any insurer cancels or
significantly reduces any required insurance as specified in the Contract without the State’s written consent, then the
State may, after the State has given the Contractor at least 30 days written notice, pay the premium or procure similar
insurance coverage from another company or companies. The State may deduct any part of the cost from any payment
due the Contractor, or the Contractor must pay that cost upon demand by the State.

2.140 Indemnification

2.141 General Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from liability, including
all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation,
litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may

be injured or damaged by the Contractor in the performance of the Contract and that are attributable to the negligence or
tortious acts of the Contractor or any of its Subcontractors, or by anyone else for whose acts any of them may be liable.

2.142 Code Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from any claim, loss,
or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.

2.143 Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, officers,
employees and agents, by any employee of the Contractor or any of its Subcontractors, the indemnification obligation
under the Contract must not be limited in any way by the amount or type of damages, compensation or benefits payable
by or for the Contractor or any of its Subcontractors under worker’s disability compensation acts, disability benefit acts or
other employee benefit acts. This indemnification clause is intended to be comprehensive.
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Any overlap in provisions, or the fact that greater specificity is provided as to some categories of risk, is not intended to
limit the scope of indemnification under any other provisions.

2.144 Patent/Copyright Infringement Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and against all
losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and
costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action or
proceeding threatened or brought against the State to the extent that the action or proceeding is based on a claim that
any piece of equipment, software, commodity or service supplied by the Contractor or its Subcontractors, or the operation
of the equipment, software, commaodity or service, or the use or reproduction of any documentation provided with the
equipment, software, commaodity or service infringes any United States patent, copyright, trademark or trade secret of any
person or entity, which is enforceable under the laws of the United States.

In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the Contractor’s
sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if the
option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with
equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if
the option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State
against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the State
ceasing its use and returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay any costs,
damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written specifications of
the State; (ii) use of the equipment in a configuration other than implemented or approved in writing by the Contractor,
including, but not limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use of
the equipment with equipment or software not supplied by the Contractor under the Contract.

2.145 Continuation of Indemnification Obligations

The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the expiration or
early cancellation of the Contract, with respect to any claims based on facts or conditions that occurred before expiration
or cancellation.

2.146 Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under the Contract.

€) After the State receives notice of the action or proceeding involving a claim for which it will seek indemnification,
the State must promptly notify Contractor of the claim in writing and take or assist Contractor in taking, as the case may
be, any reasonable action to avoid the imposition of a default judgment against Contractor. No failure to notify the
Contractor relieves the Contractor of its indemnification obligations except to the extent that the Contractor can prove
damages attributable to the failure. Within 10 days following receipt of written notice from the State relating to any claim,
the Contractor must notify the State in writing whether Contractor agrees to assume control of the defense and settlement
of that claim (a “Notice of Election”). After notifying Contractor of a claim and before the State receiving Contractor’s
Notice of Election, the State is entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be
responsible for any reasonable costs incurred by the State in defending against the claim during that period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in the defense
of the claim and to employ counsel at its own expense to assist in the handling of the claim and to monitor and advise the
State about the status and progress of the defense; (ii) the Contractor must, at the request of the State, demonstrate to
the reasonable satisfaction of the State, the Contractor’s financial ability to carry out its defense and indemnity obligations
under the Contract; (iii) the Contractor must periodically advise the State about the status and progress of the defense
and must obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to
defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law may be involved
or challenged, the State has the right, at its own expense, to control the defense of that portion of the claim involving the
principles of Michigan governmental or public law. But the State may retain control of the defense and settlement of a
claim by notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested by
the State under clause
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(ii) of this paragraph if the State determines that the Contractor has failed to demonstrate to the reasonable satisfaction of
the State the Contractor’s financial ability to carry out its defense and indemnity obligations under this Section. Any
litigation activity on behalf of the State, or any of its subdivisions under this Section, must be coordinated with the
Department of Attorney General. In the event the insurer’s attorney represents the State under this Section, the insurer’s
attorney may be required to be designated as a Special Assistant Attorney General by the Attorney General of the State
of Michigan.

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as
provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and expense of
Contractor. If it is determined that the claim was one against which Contractor was required to indemnify the State, upon
request of the State, Contractor must promptly reimburse the State for all the reasonable costs and expenses.

2.150 Termination/Cancellation

2.151 Notice and Right to Cure

If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is curable, then
the State must provide the Contractor with written notice of the breach and a time period (not less than 30 days) to cure
the Breach. The notice of breach and opportunity to cure is inapplicable for successive or repeated breaches or if the
State determines in its sole discretion that the breach poses a serious and imminent threat to the health or safety of any
person or the imminent loss, damage, or destruction of any real or tangible personal property.

2.152 Termination for Cause

€) The State may terminate the Contract, for cause, by notifying the Contractor in writing, if the Contractor (i)
breaches any of its material duties or obligations under the Contract (including a Chronic Failure to meet any particular
SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach provided by the State

(b) If the Contract is terminated for cause, the Contractor must pay all costs incurred by the State in terminating the
Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any
reasonable additional costs the State may incur to procure the Services/Deliverables required by the Contract from other
sources. Re-procurement costs are not consequential, indirect or incidental damages, and cannot be excluded by any
other terms otherwise included in the Contract, provided the costs are not in excess of 50% more than the prices for the
Service/Deliverables provided under the Contract.

(c) If the State chooses to partially terminate the Contract for cause, charges payable under the Contract will be
equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for all
Services/Deliverables for which Final Acceptance has been granted provided up to the termination date. Services and
related provisions of the Contract that are terminated for cause must cease on the effective date of the termination.

(d) If the State terminates the Contract for cause under this Section, and it is determined, for any reason, that
Contractor was not in breach of contract under the provisions of this section, that termination for cause must be deemed
to have been a termination for convenience, effective as of the same date, and the rights and obligations of the parties
must be limited to that otherwise provided in the Contract for a termination for convenience.

2.153 Termination for Convenience

The State may terminate the Contract for its convenience, in whole or part, if the State determines that a termination is in
the State’s best interest. Reasons for the termination must be left to the sole discretion of the State and may include, but
not necessarily be limited to (a) the State no longer needs the Services or products specified in the Contract, (b)
relocation of office, program changes, changes in laws, rules, or regulations make implementation of the Services no
longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d)
falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued
by the State. The State may terminate the Contract for its convenience, in whole or in part, by giving Contractor written
notice at least 30 days before the date of termination. If the State chooses to terminate the Contract in part, the charges
payable under the Contract must be equitably adjusted to reflect those Services/Deliverables that are terminated.
Services and related provisions of the Contract that are terminated for cause must cease on the effective date of the
termination.

26



Contract No. 071B2200177

2.154 Termination for Non-Appropriation

€) Contractor acknowledges that, if the Contract extends for several fiscal years, continuation of the Contract is
subject to appropriation or availability of funds for the Contract. If funds to enable the State to effect continued payment
under the Contract are not appropriated or otherwise made available, the State must terminate the Contract and all
affected Statements of Work, in whole or in part, at the end of the last period for which funds have been appropriated or
otherwise made available by giving written notice of termination to Contractor. The State must give Contractor at least 30
days advance written notice of termination for non-appropriation or unavailability (or the time as is available if the State
receives notice of the final decision less than 30 days before the funding cutoff).

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the Services or
production of Deliverables to be provided by Contractor are not appropriated or otherwise unavailable, the State may,
upon 30 days written notice to Contractor, reduce the level of the Services or the change the production of Deliverables in
the manner and for the periods of time as the State may elect. The charges payable under the Contract will be equitably
adjusted to reflect any equipment, services or commodities not provided by reason of the reduction.

(c) If the State terminates the Contract, eliminates certain Deliverables, or reduces the level of Services to be
provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed through the
effective date of the termination or reduction in level, as the case may be and as determined by the State, to the extent
funds are available. This Section will not preclude Contractor from reducing or stopping Services/Deliverables or raising
against the State in a court of competent jurisdiction, any claim for a shortfall in payment for Services performed or
Deliverables finally accepted before the effective date of termination.

2.155 Termination for Criminal Conviction

The State may terminate the Contract immediately and without further liability or penalty in the event Contractor, an officer
of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense related to a State,
public or private Contract or subcontract.

2.156 Termination for Approvals Rescinded

The State may terminate the Contract if any final administrative or judicial decision or adjudication disapproves a
previously approved request for purchase of personal services under Constitution 1963, Article 11, 8 5, and Civil Service
Rule 7-1. In that case, the State must pay the Contractor for only the work completed to that point under the Contract.
Termination may be in whole or in part and may be immediate as of the date of the written notice to Contractor or may be
effective as of the date stated in the written notice.

2.157 Rights and Obligations upon Termination

€) If the State terminates the Contract for any reason, the Contractor must (a) stop all work as specified in the notice
of termination, (b) take any action that may be necessary, or that the State may direct, for preservation and protection of
Deliverables or other property derived or resulting from the Contract that may be in Contractor’'s possession, (c) return all
materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the State, (d)
transfer title in, and deliver to, the State, unless otherwise directed, all Deliverables intended to be transferred to the State
at the termination of the Contract and which are resulting from the Contract (which must be provided to the State on an
“As-1Is” basis except to the extent the amounts paid by the State in respect of the items included compensation to
Contractor for the provision of warranty services in respect of the materials), and (e) take any action to mitigate and limit
any potential damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical
extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for material
and supplies resulting from the terminated Contract.

(b) If the State terminates the Contract before its expiration for its own convenience, the State must pay Contractor
for all charges due for Services provided before the date of termination and, if applicable, as a separate item of payment
under the Contract, for Work In Process, on a percentage of completion basis at the level of completion determined by the
State. All completed or partially completed Deliverables prepared by Contractor under the Contract, at the option of the
State, becomes the State’s property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.
Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any
lost expected future profits, costs or expenses incurred with respect to Services not actually performed for the State.
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(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for
Services and Deliverables provided under the Contract, and may further pursue completion of the Services/Deliverables
under the Contract by replacement contract or otherwise as the State may in its sole judgment deem expedient.

2.158 Reservation of Rights

Any termination of the Contract or any Statement of Work issued under it by a party must be with full reservation of, and
without prejudice to, any rights or remedies otherwise available to the party with respect to any claims arising before or as
a result of the termination.

2.160 Termination by Contractor

2.161 Termination by Contractor

If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is curable, then the
Contractor will provide the State with written notice of the breach and a time period (not less than 30 days) to cure the
breach. The Notice of Breach and opportunity to cure is inapplicable for successive and repeated breaches.

The Contractor may terminate the Contract if the State (i) materially breaches its obligation to pay the Contractor
undisputed amounts due and owing under the Contract, (ii) breaches its other obligations under the Contract to an extent
that makes it impossible or commercially impractical for the Contractor to perform the Services, or (iii) does not cure the
breach within the time period specified in a written notice of breach. But the Contractor must discharge its obligations
under Section 2.190 before it terminates the Contract.

2.170 Transition Responsibilities

2.171 Contractor Transition Responsibilities

If the State terminates the Contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, rescinded,
nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction provided by the State to assist
in the orderly transition of equipment, services, software, leases, etc. to the State or a third party designated by the State.
If the Contract expires or terminates, the Contractor agrees to make all reasonable efforts to effect an orderly transition of
services within a reasonable period of time that in no event will exceed 30 days. These efforts must include, but are not
limited to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175.

2.172 Contractor Personnel Transition - Deleted, Not Applicable
2.173 Contractor Information Transition - Deleted, Not Applicable
2.174 Contractor Software Transition - Deleted, Not Applicable

2.175 Transition Payments

If the transition results from a termination for any reason, reimbursement must be governed by the termination provisions
of the Contract. If the transition results from expiration, the Contractor will be reimbursed for all reasonable transition
costs (i.e. costs incurred within the agreed period after contract expiration that result from transition operations) at the
rates agreed upon by the State. The Contractor must prepare an accurate accounting from which the State and
Contractor may reconcile all outstanding accounts.

2.176 State Transition Responsibilities

In the event that the Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered unenforceable,
the State agrees to perform the following obligations, and any others upon which the State and the Contractor agree:

€) Reconciling all accounts between the State and the Contractor;

(b) Completing any pending post-project reviews.

2.180 Stop Work - Deleted, Not Applicable
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2.190 Dispute Resolution

2.191 In General

Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or any
Statement of Work must be resolved as follows. For all Contractor claims seeking an increase in the amounts payable to
Contractor under the Contract, or the time for Contractor’s performance, Contractor must submit a letter, together with all
data supporting the claims, executed by Contractor’s Contract Administrator or the Contract Administrator's designee
certifying that (a) the claim is made in good faith, (b) the amount claimed accurately reflects the adjustments in the
amounts payable to Contractor or the time for Contractor’s performance for which Contractor believes the State is liable
and covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, and (c) the
claim and the supporting data are current and complete to Contractor’s best knowledge and belief.

2.192 Informal Dispute Resolution
€) All disputes between the parties must be resolved under the Contract Management procedures in the Contract. If
the parties are unable to resolve any disputes after compliance with the processes, the parties must meet with the
Director of Procurement, DTMB, or designee, for the purpose of attempting to resolve the dispute without the need for
formal legal proceedings, as follows:
0] The representatives of Contractor and the State must meet as often as the parties reasonably deem
necessary to gather and furnish to each other all information with respect to the matter in issue which the parties
believe to be appropriate and germane in connection with its resolution. The representatives must discuss the
problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any formal
proceeding.
(i) During the course of negotiations, all reasonable requests made by one (1) party to another for non-
privileged information reasonably related to the Contract must be honored in order that each of the parties may be
fully advised of the other’s position.
(iii) The specific format for the discussions will be left to the discretion of the designated State and Contractor
representatives, but may include the preparation of agreed upon statements of fact or written statements of
position.
(iv) Following the completion of this process within 60 calendar days, the Director of Procurement, DTMB, or
designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar days. The opinion
regarding the dispute must be considered the State’s final action and the exhaustion of administrative remedies.

(b) This Section must not be construed to prevent either party from instituting, and a party is authorized to institute,
formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior position with
respect to other creditors, or under Section 2.193.

(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies,
concerning responsibility for performance of work under the Contract.

2.193 Injunctive Relief

The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of Section
2.192 is where a party makes a good faith determination that a breach of the terms of the Contract by the other party is
the that the damages to the party resulting from the breach will be so immediate, so large or severe and so incapable of
adequate redress after the fact that a temporary restraining order or other immediate injunctive relief is the only adequate
remedy.

2.194 Continued Performance

Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved except to the
extent the issue in dispute precludes performance (dispute over payment must not be deemed to preclude performance)
and without limiting either party’s right to terminate the Contract as provided in Section 2.150, as the case may be.
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2.200 Federal and State Contract Requirements

2.201 Nondiscrimination

In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or
indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight,
marital status, or physical or mental disability. Contractor further agrees that every subcontract entered into for the
performance of the Contract or any purchase order resulting from the Contract must contain a provision requiring non-
discrimination in employment, as specified here, binding upon each Subcontractor. This covenant is required under the
Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976
PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of the Contract.

2.202 Unfair Labor Practices

Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer whose
name appears in the current register of employers failing to correct an unfair labor practice compiled under Section 2 of
the Act. This information is compiled by the United States National Labor Relations Board. A Contractor of the State, in
relation to the Contract, must not enter into a contract with a Subcontractor, manufacturer, or supplier whose name
appears in this register. Under Section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award
of the Contract, the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of
Contractor appears in the register.

2.203 Workplace Safety and Discriminatory Harassment

In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-20
regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition, the Contractor must
comply with Civil Service regulations and any applicable agency rules provided to the Contractor. For Civil Service Rules,
see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.

2.204 Prevailing Wage - Deleted, Not Applicable

2.210 Governing Law

2.211 Governing Law

The Contract must in all respects be governed by, and construed according to, the substantive laws of the State of
Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other jurisdiction
to the extent not inconsistent with, or pre-empted by federal law.

2.212 Compliance with Laws
Contractor must comply with all applicable state, federal and local laws and ordinances in providing the
Services/Deliverables.

2.213 Jurisdiction

Any dispute arising from the Contract must be resolved in the State of Michigan. With respect to any claim between the
parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it may have to
the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying of venue of the court or on the basis
of forum non conveniens or otherwise. Contractor agrees to appoint agents in the State of Michigan to receive service of
process.

2.220 Limitation of Liability

2.221 Limitation of Liability
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, incidental,
indirect, or special damages.
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This limitation of liability does not apply to claims for infringement of United States patent, copyright, trademark or trade
secrets; to claims for personal injury or damage to property caused by the gross negligence or willful misconduct of the
Contractor; to claims covered by other specific provisions of the Contract calling for liquidated damages; or to court costs
or attorney’s fees awarded by a court in addition to damages after litigation based on the Contract.

2.230 Disclosure Responsibilities

2.231 Disclosure of Litigation

€)) Disclosure. Contractor must disclose any material criminal litigation, investigations or proceedings involving the
Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under
the Sarbanes-Oxley Act. In addition, each Contractor (and each Subcontractor) must notify the State of any material civil
litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to which Contractor (or, to
the extent Contractor is aware, any Subcontractor) is a party, and which involves: (i) disputes that might reasonably be
expected to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written
allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public
entity arising out of their business dealings with governmental or public entities. The Contractor must disclose in writing to
the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30
days of its occurrence. Details of settlements which are prevented from disclosure by the terms of the settlement may be
annotated. Information provided to the State from Contractor’s publicly filed documents referencing its material litigation
will be deemed to satisfy the requirements of this Section.

(b) Assurances. If any Proceeding disclosed to the State under this Section, or of which the State otherwise
becomes aware, during the term of the Contract would cause a reasonable party to be concerned about:

@ the ability of Contractor (or a Subcontractor) to continue to perform the Contract according to its terms
and conditions, or
(i) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which

is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of the Contract
or a violation of Michigan law, regulations or public policy, then the Contractor must provide the State all
reasonable assurances requested by the State to demonstrate that:

€) Contractor and its Subcontractors must be able to continue to perform the Contract and any
Statements of Work according to its terms and conditions, and
(b) Contractor and its Subcontractors have not and will not engage in conduct in performing the

Services which is similar in nature to the conduct alleged in the Proceeding.

(c) Contractor must make the following notifications in writing:
(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, or
is certain to occur, or a change that could result in changes in the valuation of its capitalized assets in the
accounting records, Contractor must notify DTMB-Procurement.

(2) Contractor must also notify DTMB Procurement within 30 days whenever changes to asset valuations or
any other cost changes have occurred or are certain to occur as a result of a change in ownership or officers.

3) Contractor must also notify DTMB Procurement within 30 days whenever changes to company affiliations
occur.

2.232 Call Center Disclosure - Deleted, Not Applicable

2.233 Bankruptcy

The State may, without prejudice to any other right or remedy, terminate the Contract, in whole or in part, and, at its
option, may take possession of the “Work in Process” and finish the Works in Process by whatever appropriate method
the State may deem expedient if:

(a) the Contractor files for protection under the bankruptcy laws;

(b) an involuntary petition is filed against the Contractor and not removed within 30 days;

(c) the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;
(d) the Contractor makes a general assignment for the benefit of creditors; or

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its

affiliates can deliver the services under the Contract.
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Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State. To the extent
reasonably possible, materials and Work in Process must be stored separately from other stock and marked
conspicuously with labels indicating ownership by the State.

2.240 Performance - Deleted, Not Applicable

2.250 Approval of Deliverables

2.251 Delivery Responsibilities

Delivery locations - Services must be performed/Deliverables must be provided at every State of Michigan location within
Michigan unless otherwise stated in the SOW. Specific locations will be provided by the State or upon issuance of
individual purchase orders.

2.252 Delivery of Deliverables

Where applicable, the Purchase Orderss contain lists of the Deliverables to be prepared and delivered by Contractor
including, for each Deliverable, the scheduled delivery date and a designation of whether the Deliverable is a document
(“Written Deliverable”), a good (“Physical Deliverable”) or a Service.

2.253 Testing - Deleted, Not Applicable
2.254 Approval of Deliverables, In General - Deleted, Not Applicable
2.255 Process for Approval of Written Deliverables - Deleted, Not Applicable

2.256 Process for Approval of Services

The State Review Period for approval of Services is governed by the applicable Statement of Work (and if the Statement
of Work does not state the State Review Period, it is by default 30 Business Days for Services). The State agrees to
notify the Contractor in writing by the end of the State Review Period either stating that the Service is approved in the form
delivered by the Contractor or describing any deficiencies that must be corrected before approval of the Services (or at
the State’s election, after approval of the Service). If the State delivers to the Contractor a notice of deficiencies, the
Contractor must correct the described deficiencies and within 30 Business Days resubmit the Service in a form that shows
all revisions made to the original version delivered to the State. The Contractor’s correction efforts must be made at no
additional charge. Upon implementation of a corrected Service from Contractor, the State must have a reasonable
additional period of time, not to exceed the length of the original State Review Period, to review the corrected Service for
conformity and that the identified deficiencies have been corrected.

2.257 Process for Approval of Physical Deliverables - Deleted, Not Applicable

2.258 Final Acceptance - Deleted, Not Applicable

2.260 Ownership - Deleted, Not Applicable

2.270 State Standards - Deleted, Not Applicable

2.280 Extended Purchasing - Deleted, Not Applicable

2.290 Environmental Provision - Deleted, Not Applicable
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2.300 Other Provisions

2.301 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude Made Materials
Equipment, materials, or supplies, that will be furnished to the State under the Contract must not be produced in whole or
in part by forced labor, convict labor, forced or indentured child labor, or indentured servitude.

“Forced or indentured child labor” means all work or service: exacted from any person under the age of 18 under the

menace of any penalty for its nonperformance and for which the worker does not offer himself voluntarily; or performed by
any person under the age of 18 under a contract the enforcement of which can be accomplished by process or penalties.
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Attachment A, Price Proposal

Estimated
Item Yearly Total Estimated
No. | Unit Description Unit Price Usage Yearly Cost
Commuter passbook containing 40 single ride
tickets for ferry service (equivalent to 20 round- 250
1. EA | trips) to/from Mackinac Island. Tickets mustallow | $ _ 128.00 $ _32,000.00
. . . Passbooks
departures from/arrivals to Mackinaw City or St.
Ignace.
Single Round-Trip ticket to/from Mackinaw Island. 600
2. EA | Ticket must allow departures from/arrivals to $ 6.40 : $ 3,840.00
. ; Tickets
Mackinaw City or St. Ignace
2 parking spaces in Mackinaw City within the on-
dock area parking lot; parking spaces shall be 2
3 EA reserved for use by Mackinac Island State Park No Charge Spaces No Charge
staff only
1. TOTAL ESTIMATED ONE YEAR COST $ _35,840.00
2. YEARS IN CONTRACT TERM 3

3. (Multiply line 1 and 2)

TOTAL ESTIMATED CONTRACT AMOUNT

$ 107,520.00
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