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Article 1 – Statement of Work (SOW) 

 
1.0 Project Identification 

1.001 PROJECT REQUEST 
The purpose of this Contract is for aerial application of pesticide in the Upper and Lower Peninsula of Michigan. 
 

1.002 BACKGROUND 
Contractor shall provide pricing for both fixed wing aircraft and helicopter application, one price for supplying water and 
one without supplying water, one for low volume and one for high volume.  Pricing based on ferrying distance of 10 or less 
miles to treatment perimeter..  Acres sprayed will vary from year to year to year.  Pesticide will be supplied by the 
contractor at an agreed price prior to application – estimated $10,000 on pesticide purchase.  A purchase order shall be 
written for each application period.   
 
 

1.1 Scope of Work and Deliverables 

1.101 IN SCOPE 
Contractor shall agree to supply all aircraft, spraying equipment, labor to complete the application of the pesticide in 
accordance with the technical specifications outlined in this document.  Contractor shall pay all charges for use of any 
airport and is responsible for all towing, repairs, maintenance, insurance, fuel, and lubricants required for equipment.   

1.102 OUT OF SCOPE 
Contractor will not supply any other flying service other than those stated in this contract. 
 

1.103 RESERVED 
 

1.104 WORK AND DELIVERABLE 
Contractor shall provide Deliverables/Services and staff, and otherwise do all things necessary for or incidental to the 
performance of work, as set forth below: 
 
TASKS 
 
Contractor shall provide pricing for both fixed wing aircraft and helicopter application, one price for supplying water and 
one without supplying water, one for low volume and one for high volume.  Pricing based on ferrying distance of 10 or less 
miles to treatment perimeter. Acres sprayed will vary from year to year.  Pesticide will be supplied by the contractor, at 
an agreed upon price prior to the application.  All bidders are asked to provide three references of prior forestry 
pesticide applications.  A purchase order will be written for each application period.  Each bidder must provide a list of 
forestry spraying references completed in the last 3 years. 
 
CONTRACT WORK SPECIFICATIONS 

The contractor agrees to supply all aircraft, spraying equipment, labor to complete the application of the pesticide 
in accordance with the technical specifications outlined below.  The contractor shall pay all charges for use of any 
airport and is responsible for all towing, repairs, maintenance, insurance, fuel and lubricants required for 
equipment. 

 
 
INDEPENDENT CONTRACTOR 

It is agreed that the contractor has been hired as an independent contractor to perform all services provided 
there, under, and that all persons employed by the contractor shall be solely the employees and agents of the 
contractor. 
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LICENSES 

The contractor will furnish copies of all pesticide, aircraft and pilot’s licenses.   Qualifications for contract pilots 
and aircraft are outlined below. 
 

 
NOTIFICATION OF WORK, SUSPENSION OF WORK AND TERMINATION OF CONTRACT 

The contract administrator shall notify the contractor of the expected spray date at least two (2) days prior to the 
expected spray date. 
 
The contractor agrees that, if during the course of performance there under, in his/her or the State’s opinion, 
conditions are such or events occur whereby effective application of pesticide is impossible, he/she will notify the 
State of his/her best estimate of the time delay involved or steps necessary to remedy the problem.  The State 
may terminate the contract if the contractor notifies the State that he/she cannot complete the contract within the 
specified time period.  The State will pay the contractor for all acres completed upon termination of the contract by 
the State. 

 
1. PESTICIDE TECHNICAL SPECIFICATIONS FOR AERIAL APPLICATIONS 

The contractor shall formulate and apply the pesticide specified for each site as stated on the 
prescription.  All applications, materials handling, safety procedures, mixing, and MIOSHA requirements 
shall be in accordance with the manufacturer’s instruction contained on the pesticide label, safety data 
sheet, and Michigan and Federal pesticide laws and regulations.  All water in the spray mixture shall be 
clear water and preferably from a domestic water source.  
 
Materials, Rates, and Timing of Application 
Pesticides used for spraying will be in compliance with the labeled instructions.  Typical applications are:  
Accord @ 1.5 qt./acre with 10 gal/acre water, Velpar @ 5 qt/acre with 10 gal. of water, Dimlin 2  oz./acre 
in 1 gal water.  

 
Control Blocks 
The contract administrator will determine placement of control blocks, and all control blocks will be 
delineated on spray maps.  No pesticide will be applied to control blocks directly. Every effort will be 
made by the contractor to avoid contaminating control blocks through drift. 

 
For questions regarding Insecticide application dates and methods, contact  
Robert Heyd, Forest Health Specialist, at 800-637-3698. For questions regarding Herbicide application dates and 
methods, or questions regarding the treatment areas, contact Don Kuhr, Timber Management Specialist, at 906-
293-5131.  
 
 
2. CLEANING AND DISPOSAL OF PESTICIDE CONTAINERS 

Emptied pesticide containers will be triple-rinsed with clear water by the contractor in accordance with State and 
Federal regulations.  The rinse material shall be added to the spray mixture.  The contractor shall dispose of the 
empty pesticide containers. 

 
3. CLEANING OF SPRAY EQUIPMENT 

All tanks and spray systems shall be thoroughly rinsed with clear water before starting each contract period and 
before switching to a different pesticide. 

 
4. AIRCRAFT AND PILOT  

A. Contractor shall provide a fully insured licensed aircraft equipped with a microfoil boom, TVB-
style boom, or other boom specifically approved for pesticide application; or with boom-mounted raindrop-
type nozzles.  Raindrop nozzles on fixed-wing aircraft will be mounted inboard sufficient to minimize spray 
plume disturbances caused by wingtip vortices.  Contractor will also provide all other equipment including 
tank truck, pumps and meters necessary for completion of the spraying job.  The aircraft must be 
equipped with a GPS system that meets the specifications outlined in Appendix B. 
 
B. Contractor shall provide a fully licensed pilot with Michigan pesticide applicator certification in 
Aerial and Category 2, Forestry Pesticide Application, and all other personnel necessary for the operation 
and maintenance of the aircraft and the spraying equipment. 
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 C. The contractor shall have a valid Michigan commercial pesticide business license.  All of the 

contractor’s employees working at the spray sites must comply with Michigan Pesticide Applicator 
certification regulations.  The contractor shall have possession of all necessary State and Federal 
permits, licenses and/or certificates for the spraying categories involved. 

  
 D. The contractor shall supply the State with copies of required pesticide, aircraft and pilot’s licenses 

prior to beginning work on this contract and must renew documentation yearly with MDNR Lead Pilot, 
William Green, Roscommon Operation Service Center, 8717 N. Roscommon rd., Roscommon, MI  49653 
(Phone:  989-275-5151).  Failure to provide required documents may be cause for cancellation. 

 
5. UNDULY HAZARDOUS AREAS 

The contractor has the right to refuse to apply pesticides in any area that his/her authorized representatives 
consider unduly hazardous.  In the event that such areas exist, the contractor shall notify the State and the 
amount due there under shall be adjusted accordingly. 

 
6. REMOVAL OF EQUIPMENT AND MATERIAL 

Contractor agrees that, upon completion of the work, he/she will remove all equipment, unused material, and 
other extraneous material used in or resulting from the work performed pursuant to this agreement. 

 
7. INSPECTIONS 

A Department of Natural Resources chase plane may be used during the operation and will allow radio plane-to-
plane communication between the contractor and the contract administrator.  The DNR and other proper public 
employees have the right to inspect the contractor’s work at all times. 

 
8. RIGHT OF THE STATE TO CANCEL SPRAYING OPERATIONS  

Unusual weather or other conditions may warrant cancellation by the State of the spraying work.  The spraying 
work involved is critical as to time, and work must progress as rapidly as the flying weather permits until 
completion of the work. 

  
9. ITEMS TO BE PROVIDED BY THE STATE 
 The state shall provide the following: 

1. Detailed maps of spray sites including towers and other hazards, help in selecting airports, and help in 
selecting routes between sites. 

2. GPS coordinates (as GIS data files) to delineate boundaries of spray blocks and control (untreated) areas 
within each spray blocks. 

3. Assistance locating sources of domestic water supplies to mix with the   pesticide, if necessary. 
4. A priority list for the spray sites. 
5. Water (if under bid)to complete the application. 
 

10. ITEMS TO BE PROVIDED BY THE CONTRACTOR 
1. A pilot and aircraft meeting the specifications and qualification requirements outlined in the sections entitled 

Aircraft and Pilot and Qualifications for Contract and Charter. 
2. A tank truck and driver/helper for each aircraft furnished.  Driver/helper shall carry out duties in a manner 

consistent with safety and the laws of the State of Michigan. 
3. Should a single aircraft be bid, another meeting the necessary specifications will be available for use should the 

first be grounded for any reason. 
4. Pilot(s) and driver(s) shall attend a pre-spray meeting in order to go over spray project planning and make any 

final adjustments that may be necessary. 
5. Provide adequate safety equipment to be used in mixing or transferring chemicals. 
6. Tank truck supplied with each aircraft must be equipped to provide suitable agitation to keep solution 

adequately mixed at all times.  Tanks to be constructed of fiberglass, stainless steel, aluminum or mild steel 
coated to resist the affect of corrosive chemicals.  There shall be some type of dependable metering system 
to determine the amount of solution being placed in the aircraft’s tanks.  Contractor shall be equipped to 
accurately meter proper amount of water and chemical to formulate proper mixture in mix tank. 

7. A spill kit.  The minimum spill kit shall consist of a shovel, containers for contaminated material, and absorbent 
for spilled chemicals. 

8. Digital output files documenting the area treated in a computer format and map projection consistent with the 
parameters outlined in Appendix B. 
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9. Assurance of a properly calibrated and characterized spray system. This can be accomplished by scheduling a 

mutually agreed upon place and time to calibrate the aircraft and characterize spray deposit. The contractor 
will bear the cost of this extra flying if necessary.  Method and results are to be determined by Forest Health 
Specialist or other qualified cooperating personnel. Proof of a previous characterization may be substituted if 
approved by a DNR Forest Health Specialist. 

10.Enough pesticide and water to complete the application. 
   
11. WEATHER CONDITIONS 

Spraying operations will be suspended under any one of the following conditions: 
1. Wind velocity exceeds safe operating levels or is causing unacceptable drift as determined by the contract 

administrator. 
2. Air turbulence (thermals) or inversion conditions great enough to seriously affect spraying pattern or operations 

as determined by the contract administrator. 
3. Pilot does not think he should operate for any reason. 
4. When weather forecasts indicate the likelihood of a rain following application, which may reduce the 

effectiveness of application. 
 

QUALIFICATIONS FOR CONTRACT AND CHARTER 
 

Contract and charter pilots must be current and capable of piloting aircraft for the types of mission to be flown - 
whether for airplane or helicopter.  In addition to the general qualifications and the following minimum flight 
experience requirements, contract and charter pilots who have not had previous experience in Department of 
Natural Resources flying will be required to demonstrate their flight proficiency on an actual flight test not to 
exceed one hour duration and at the contractor’s expense, if deemed necessary, by the Lead Pilot.  Fixed wing 
aircraft for such tests will be equipped with dual controls. 

 
I.  Pilot-in-Command 
 1. Pilot-in-Command - Fixed Wing   Hours of Flying Time 
 a. Total       750 
 b. In each class of single-engine 
  airplane to be flown     100 
  c. During preceding 12 months    100 
 d. Extended cross-country    200 
 e. Operations in typical terrain and landing 
  facilities, as applicable    200 
 f. In class to be flown preceding 30 days    5 
 g. Related type of flying      50 
 
Pilot-in-Command will have a currently valid Commercial Pilot Certificate with appropriate aircraft ratings as defined in 
Federal Air Regulations, part 61.  
 
 2. Pilot-in-Command - Rotary Wing 
 a. Total of all aircraft, including fixed wing  1000 
 b. Helicopter: 
  1) Total flying time     500 
  2) Typical terrain       50 
  3) In weight class to be flown  
    (light, medium or heavy)   100 
  4) Make and Model, preceding 60 days    10 
 
 
II.  Additional Requirements 
 
Pilots must have a current Class II (minimum) FAA Medical certificate and current Flight Review. 
 
All Contract and Charter aircraft and pilots will meet the approval of the Lead Pilot or his designee prior to acceptance. 
 
It should be noted that the LOW ALTITUDE WAIVER authorized by the Federal Aviation Administration to the Michigan 
Department of Natural Resources, DOES NOT INCLUDE CONTRACT AND CHARTER AIRCRAFT OR PILOTS. 
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All aerial spraying will comply with FAR Part 137. 
 
Pilot must have at least three years of experience with no fewer than 200 hours of aerial spray application over forested 
areas. 
 
All aircraft must comply with the following: 
1. Current 100 hour Inspection or Progressive Maintenance Inspection 
2. Current Annual Inspection 
3. Aircraft documents 
4. Aircraft and engine log books 
5. Exceeding TBO (Time Between Overhaul) will only be allowed by written request to and approval of the lead pilot. 
 
For questions regarding the requirements for contract aerial flying contact Bill Green, MDNR Lead Pilot, at 517-
275-5151.  
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Site details 

 
Applications will be applied to control pests on State forest lands.  Below is a general map of their location. 

 
 
 

 
Approximate annual herbicide application acres: 
 
 
Western UP: 100-200 acres 
Eastern UP: 250-400 acre 
North East LP: 200-300 acres 
Western LP: 80-100 acres 
 
Approximate annual insecticide application acres: 
 
 
Upper Peninsula: 100-500 
Lower peninsula: 100-500 
 
 
Appproximate annual value of pesticides purchased:  $10,000
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Contract Specifications for Aerial GPS Systems 

 
Spray block maps will be provided by the DNR in an ArcView shape file Format or Trimble SSF Format. All coordinates 
shall be in North American Datum 1983 coordinate system and referenced to the map projection and units as agreed 
upon by contractor and DNR, otherwise digital spray block maps will be in the standard DNR projection system. That 
system is a hotine skew orthomorphic projection otherwise known as Michigan GeoRef 
 
No block markers will be deployed by DNR. 
 
Aircraft will be guided by a Global Positioning System meeting the following requirements: 
 
 1. GPS system shall be installed in the aircraft according to FAA and FCC requirements. 
 
 2. GPS system shall be capable of receiving a differential correctional signal from two independent sources.  
One source will be a satellite in geosynchronous orbit or Coast Guard DGPS beacon 
 
 3. GPS system shall be capable of logging aircraft coordinates and flight data when the spray system is 
turned on.  The signal that the spray system is in operation will be provided by a pressure activated on/off switch mounted 
downstream from the 3-way valve. 
 
 4. GPS system shall be capable of updating position information at the minimum rate of 5 times per second 
and shall be capable of positional accuracy of 1.5 meters. 
 
 5. GPS system shall be capable of logging flight data at the rate of at least once per second while spraying.  
The system shall also allow for the instantaneous logging of spray on and spray off positions.  Flight data while ferrying 
should be logged at once per one to ten seconds.  All operational sorties will be logged from the takeoff to landing. 
 
 6. GPS software shall be capable of inputting and visually displaying varying swath widths. 
 
 7. GPS equipment shall be capable of allowing the pilot to select the direction of flight lines. 
 
 8. GPS equipment shall include a moving map display located inside the cockpit.  The moving map display 
shall be capable of displaying spray blocks in a large enough scale to clearly show block boundaries, flight lines and 
exclusion areas within spray blocks. 
 
 9. GPS system shall include a light bar or other visual track guidance indicator.  The indicator shall be 
located so the pilot can see the guidance information while looking through the forward windscreen. 
 
 10. GPS system shall be capable of inputting at least 25 points per spray block, which will define the block 
boundaries.  The system shall also be capable of inputting and displaying spray exclusion area within the defined spray 
block. 
 
 11. The GPS system shall be equipped with an indicator to show and to log the loss of signal for differential 
correction. 
 
 12. The GPS system shall be capable of storing in system memory all defining elements of at least 100 spray 
blocks.  The system shall also be capable of storing flight data for one day’s work and downloading flight data between 
sorties. 
 
The contractor shall supply all equipment and materials and provide the following service: 
 
 1. Two separate differential correction signal sources shall be available.  Both sources shall be capable of 
supplying a differential signal to the entire operational area and any base stations are located with a 5-foot accuracy. 
 
 2. All differential correctional transmitters shall be installed and operated to meet FCC requirements. 
 
Computer and GPS software shall be provided at the aircraft load-site during spray operations.  A person capable of 
operating the computer and displaying the flight data with the GPS software shall be available at the load site.  
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Hardware and software that can display aircraft flight data from each sortie within one hour from the end of the sortie at 
the load site. Hardware and software utilities which can load and download data to and from a 3.5” high-density diskette.  
Data shall be given to the DNR in Arc-View compatible file format, Arc-Info Format, Erdas Dig format or Trimble SSF 
Format. All coordinates shall be in North American Datum 1927 (NAD 1927 Michigan State Plane) coordinate system and 
referenced to the appropriate state plane zone.Data shall be given to the DNR in an Arc-Info shape file Format or Trimble 
SSF Format. All coordinates shall be in an appropriate map projection and units as agreed upon by contractor and DNR, 
otherwise digital spray block maps should be delivered  be in the standard DNR projection system. That system is a 
hotine skew orthomorphic projection otherwise known as Michigan GeoRef. 
 
Provide the post-flight analysis of GPS logged flight data for each spray block to the DNR.  This data will consist of: 
 
A map showing spray block boundaries, flight lines and swath width. 
Percent and total acres of block sprayed and percent and total acres of spray outside of the block. 
 
C. Additional Contractor Requirements (contractor to supply all personnel, aircraft equipment, facilities and supplies 
to meet the following requirements): 
 
 1. At the contract administrator’s request, pilots will demonstrate the ability to: 
 
Up-load spray block coordinates from a DNR Source file into the GPS system. 
Spray a block using the GPS coordinates without ground guidance. 
Receive and use differential correctional signals. 
Log and display flight data. 
Download flight data to DNR compatible format (see input formats) 
 
 2. Contractor will provide GPS type and model manufacturer and GPS system specifications as part of the 
bid proposal.  Specification shall include: 
 
range of update frequencies 
range of logging rate 
type of moving map 
two types of differential correction 
type of visual track guidance indicator (heads-up display, light bar, etc.) 
potential Output Formats 
 

 
1.2 Roles and Responsibilities 

 
 
Fully Licensed Pilot (with Michigan pesticide applicator certification in Aerial and Category 2, Forestry Pesticide 
Application, and all other personnel necessary for the operation and maintenance of the aircraft and spraying equipment.    
 
Contractor shall have a valid Michigan commercial pesticide business license.  All of the contractor’s employees working 
at the spray sites must comply with Michigan Pesticide Applicator certification regulations.  Contractor shall have 
possession of all necessary State and Federal permits, licenses and /or certificates for spraying categories involved. 
 
Contractor/Licensed Pilots must have at least three years experience with no fewer than 200 hours of aerial spray 
application over forested areas. 
 
Qualified ground support personnel for tank truck.. 

1.202 STATE STAFF, ROLES, AND RESPONSIBILITIES 
Robert Heyd, Forest Health Management Program Leader – 906-228-6561 
Donald Kuhr, Timber Management Specialist – 906-293-5131 and 
William Green, Lead Pilot – 989-275-5151. 
 

1.203 RESERVED 



TERMS AND CONDITIONS                                                                                     CONTRACT NO. 071B6200208  

#071B6200208 15

 
1.3 Project Plan 

1.301 RESERVED 
 

1.302 REPORTS 
Contractor shall be able to provide various reports, when requested by the State.  Examples include 
itemized report of total items (commodities and services) purchased by all agencies or individual agencies, 
open invoice reports, delivery compliance reports, quantity reports, service compliance reports, etc. 

 
 
 

1.4 Project Management 

1.401 RESERVED 
 

1.402 RESERVED 
 

1.403 CHANGE MANAGEMENT 
 
If a proposed contract change is approved by the Contract Compliance Inspector, the Contract Compliance 
Inspector will submit a request for change to the Department of Management and Budget, Acquisition 
Services Buyer, who will make recommendations to the Director of Acquisition Services regarding ultimate 
approval/disapproval of change request. If the DMB Acquisition Services Director agrees with the proposed 
modification, and all required approvals are obtained (including State Administrative Board), the Acquisition 
Services Buyer will issue an addendum to the Contract, via a Contract Change Notice.  Vendors who 
provide products or services prior to the issuance of a Contract Change Notice by the DMB Office 
of Acquisition Services, risk non-payment for the out-of-scope/pricing products and/or services.  

 

 
 

1.5 Acceptance 

1.501 CRITERIA 
The following criteria will be used by the State to determine Acceptance of the Services and/or Deliverables provided 
under this SOW. 
 

1.502 FINAL ACCEPTANCE 
Acceptance is based on adequate performance of required Services based on  Geographic Information System (GIS) 
or Global Positioning System (GPS) maps produced by contractor showing actual spray coverage and reporting 
acres of coverage; and balancing acres of coverage with amount of pesticide used.  
 

1.6 Compensation and Payment 

1.601 COMPENSATION AND PAYMENT 
 

COMPENSATION 
The contractor shall be paid at the bid rate for the number of specified acres sprayed.  The acres shall be 
determined by the state using Geographic Information System (GIS) or Global Positioning System (GPS) maps of 
the spray sites.  If treatment of all sites is completed as specified, the contractor is guaranteed payment for the full 
acreage as determined by the methods described above.  Additional acres sprayed (upon MDNR request) above 
stated acreage will be paid at the per-acre bid price. 
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Pesticide required to accomplish service may be purchased from the contractor.  Pricing of pesticide will be 
determined when treatment proposals are available.  Pricing will be determined at that time by adding a 
percentage mark-up over contractor’s cost.  Proof of contractor’s cost to be provided to MDNR with invoice.  
(MDNR reserves the right to obtain product separately if in the best interest of the State.) 

 
 
To be used for Contract: 
 
State shall pay Contractor an amount not to exceed one-hundred eighty thousand dollars ($180,000) for the performance 
of all activities necessary for or incidental to the performance of work as set forth in this SOW.  Authorized Services and 
Price List as follows (use separate pages, marked as Article 1, Attachment A, if necessary for the price schedules relevant 
to each Statement of Work): 
 

1.7 Additional Terms and Conditions Specific to this SOW 

1.701 ADDITIONAL TERMS AND CONDITIONS SPECIFIC TO THIS SOW 
 

1B.202   STAFFING 
The written proposal should indicate the competence of personnel whom the Vendor intends to assign to the project as 
specified Section 1.2.  Qualifications will be measured by education and /or experience, with particular reference to 
experience on projects similar to that described in the RFP.  Emphasis will be placed upon the qualifications of Vendor’s 
Project Manager and the Manager’s dedicated management time as well as that of other Key Personnel working on this 
project.   

• The contractor will furnish copies of all pesticide, aircraft and pilot’s licenses.   Qualifications for contract pilots 
and aircraft are outlined below. 

• Pilots must have a current Class II (minimum) FAA Medical certificate and current Flight Review. 
• All Contract and Charter aircraft and pilots will meet the approval of the Lead Pilot or his designee prior to 

acceptance. 
 

QUALIFICATIONS FOR CONTRACT 
 

Contract and charter pilots must be current and capable of piloting aircraft for the types of mission to be flown - 
whether for airplane or helicopter.  In addition to the general qualifications and the following minimum flight 
experience requirements, contract and charter pilots who have not had previous experience in Department of 
Natural Resources flying will be required to demonstrate their flight proficiency on an actual flight test not to 
exceed one hour duration and at the contractor’s expense, if deemed necessary, by the Lead Pilot.  Fixed wing 
aircraft for such tests will be equipped with dual controls. 

 
I.  Pilot-in-Command 
 1. Pilot-in-Command - Fixed Wing   Hours of Flying Time 
 a. Total       750 
 b. In each class of single-engine 
  airplane to be flown     100 
  c. During preceding 12 months    100 
 d. Extended cross-country    200 
 e. Operations in typical terrain and landing 
  facilities, as applicable    200 
 f. In class to be flown preceding 30 days    5 
 g. Related type of flying      50 
 
Pilot-in-Command will have a currently valid Commercial Pilot Certificate with appropriate aircraft ratings as defined in 
Federal Air Regulations, part 61.  
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 2. Pilot-in-Command - Rotary Wing 
 a. Total of all aircraft, including fixed wing  1000 
 b. Helicopter: 
  1) Total flying time     500 
  2) Typical terrain       50 
  3) In weight class to be flown  
    (light, medium or heavy)   100 
  4) Make and Model, preceding 60 days    10 

 
 

For all personnel identified in Section 1.2, Vendor must provide resumes, which shall include detailed, chronological work 
experience.    
 
Vendor must provide a list of all subcontractors, including firm name, address, contact person, and a complete description 
of the work to be contracted.  Include descriptive information concerning subcontractor's organization and abilities. 
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Article 1, Attachment A 

PRICING SHEET – cost per acre to apply chemicals 
 
 

2. Pricing-Price per acre to apply chemicals (Helicopter ) 
                     -MICH DNR SUPPLYING WATER TO JOB SITE- 
          a. Upper Peninsula   Low-Vol                                                    $25.00 pr/ac 
          b. Upper Peninsula   High-Vol                                                   $36.50 pr/ac    
          c. Lower Peninsula   Low-Vol                                                    $28.00 pr/ac 
          d. Lower Peninsula   High-Vol                                                   $44.50 pr/ac 
 
      3. Pricing-Price per acre to apply chemicals (Helicopter) 
                    -CONTRACTOR SUPPLYING WATER TO JOB SITE-    
          a. Upper Peninsula  Low-Vol                                                    $28.50 pr/ac 
          b. Upper Peninsula  High-Vol                                                   $41.50 pr/ac 
          c.  Lower Peninsula Low-Vol                                                    $31.50 pr/ac 
          d.  Lower Peninsula High-Vol                                                   $49.50 pr/ac 
  (Prices fixed for 365 day interval) 
      4. Low-vol=1 to 3 Gal/ac      Hi-Vol=3 to 10 Gal/ac    (Total volume) 
      5. Mobilization (Each purchase order) 
          a. Per mile charge from principal place of doing business        $4.00 pr/mile 
          b. Based on miles from home base to job site.  (One Way)                 
      6. Minimum acreage (Each purchase order) 
          a. 200 acres 

7. Any herbicide or insecticide purchased by Skyline Helicopters Inc. for use on this contract, 
will be furnished at a cost of 15% above our invoice cost. 

      8. Subcontracting 
          a. In the event that it is deemed necessary, by Skyline Helicopters Inc.,for the work                                  
(Application), in the lower peninsula only (AIRPLANE or HELICOPTER), to be                                  subcontracted to a 
subcontractor based in the Lower Peninsula of Michigan, the total                            milage charge will be charged at a rate 
of $4.00 pr/mile (Each Way) from the                                       subcontractors home base of operation. 
          b. In the event that it is deemed necessary, by Skyline Helicopters Inc., for the work                                  
(Application), in the lower peninsula only (AIRPLANE or HELICOPTER), to be                                  subcontracted to a 
subcontractor base in the lower peninsula of Michigan, this work will be                  subjected to additional charges to cover 
the additional costs of insurance for this contract.                   These charges will be specified by the subcontractor at the 
time of the issuing of the work                     order for this job. 
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Article 2 – General Terms and Conditions 

 
2.010 Contract Structure and Administration 
 

2.011 Definitions 
 
Capitalized terms used in this Contract (including its Exhibits) shall have the meanings given below, unless the context 
requires otherwise: 
 

(a) “Days” means calendar days unless otherwise specified. 
(b) “24x7x365” means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a 

leap year). 
(c) “Additional Service” means any Services/Deliverables within the scope of the Contract, but not specifically 

provided under any Statement of Work, that once added will result in the need to provide the Contractor with additional 
consideration.  “Additional Service” does not include New Work. 

(d) “Amendment Labor Rates” means the schedule of fully-loaded hourly labor rates attached as   Article 1, 
Attachment C. 

(e) “Audit Period” has the meaning given in Section 2.111.   
(f) “Business Day,” whether capitalized or not, shall mean any day other than a Saturday, Sunday or State-

recognized legal holiday (as identified in the Collective Bargaining Agreement for State employees) from 8:00am EST 
through 5:00pm EST unless otherwise stated. 

(g) “Incident” means any interruption in Services. 
 (h) “Business Critical” means any function identified in any Statement of Work as Business Critical. 
 (i) “Deliverable” means physical goods and/or commodities as required or identified by a Statement of Work 
 (j) “Key Personnel” means any Personnel designated in   Article 1, Section 1.201 and/or Attachment B, as 
Key Personnel. 
 (k) “New Work” means any Services/Deliverables outside the scope of the Contract and not specifically 
provided under any Statement of Work, that once added will result in the need to provide the Contractor with additional 
consideration.  “New Work” does not include Additional Service. 
 (l) “Services” means any function performed for the benefit of the State. 
 (m) “State Location” means any physical location where the State performs work.  State Location may include 
state-owned, leased, or rented space. 
 (n) “Subcontractor” means a company Contractor delegates performance of a portion of the Services to, but 
does not include independent contractors engaged by Contractor solely in a staff augmentation role. 
 (o) “Work in Process” means a Deliverable that has been partially prepared, but has not been presented to 
the State for Approval. 
 

2.012 Attachments and Exhibits  
 
All Attachments and/or Exhibits attached to any, and all Statement(s) of Work, attached to, or referencing this Contract, 
are incorporated in their entirety into, and form part of, this Contract. 
 

2.013 Statements of Work 
 
(a) The parties agree that the Services/Deliverables to be rendered by Contractor pursuant to this Contract (and any 
future amendments of it) will be defined and described in detail in Statements of Work or Purchase Orders (PO) executed 
under this Contract.  Contractor shall not be obliged or authorized to commence any work to implement a Statement of 
Work until authorized via a PO issued against this Contract, or an amendment to this Contract (see 2.106).  Contractor 
shall perform in accordance with this Contract, including the Statements of Work/Purchase Orders executed under it. 
(b) Unless otherwise agreed by the parties, each Statement of Work (as defined in Article 1) will include, or 
incorporate by reference to the appropriate Contract  Article 1 Attachment containing, the following information: 
-  a description of the Services to be performed by Contractor under the Statement of Work; 

- a project schedule (including the commencement and completion dates for all tasks, subtasks (for all projects of 
sufficient duration and complexity to warrant sub task breakdown),  and Deliverables; 
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-  a list of the Deliverables to be provided, if any, including any particular specifications and acceptance criteria for such 
Deliverables, and the dates on which the Deliverables are scheduled to be completed and delivered to the State; 
-  all Deliverable price schedules and other charges associated with the Statement of Work, the overall fixed price for such 
Statement of Work and any other appropriate pricing and payment terms; 
-  a specification of Contractor’s and the State’s respective performance responsibilities with respect to the performance or 
completion of all tasks, subtasks and Deliverables; 
-   a listing of any Key Personnel of Contractor and/or its Subcontractors for that Statement of Work and any future 
Statements of Work; 
-  any other information or provisions the parties agree to include. 
(c) Reserved.   
(d) The initial Statements of Work, as of the Effective Date, are attached to this Contract. 
 

2.014 Issuing Office 
 
 This Contract is issued by the Department of Management and Budget, Office of Acquisition Services (“OAS”) 
and Department of Natural Resources (collectively, including all other relevant State of Michigan departments and 
agencies, the “State”).  OAS is the sole point of contact in the State with regard to all procurement and contractual matters 
relating to the Contract.  OAS is the only State office authorized to change, modify, amend, alter or clarify the 
prices, specifications, terms and conditions of this Contract.  The Contractor Administrator within the Office of 
Acquisition Services for this Contract is: 
 
Jim Wilson 
Office of Acquisition Services 
Department of Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
Wilsonj4@michigan.gov 
517-241-1916 
 

2.015 Contract Compliance Inspector 
 
Upon receipt at OAS of the properly executed Contract, it is anticipated that the Director of DMB Acquisition Services, in 
consultation with (insert the end using agency), will direct that the person named below, or any other person so 
designated, be authorized to monitor  and coordinate the activities for the Contract on a day-to-day basis during its term.  
However, monitoring of this Contract implies no authority to change, modify, clarify, amend, or otherwise alter the 
prices, terms, conditions and specifications of such Contract as that authority is retained by the Office of 
Acquisition Services.  The Contract Compliance Inspector for this Contract is: 
 
Donald Kuhr      Robert Heyd 
Department of Natural Resources   Department of Natural Resources 
5100 State Highway M-123    1990 US-41 South 
Newberry, MI  49868     Marquette, MI  49855 
Phone:  906-293-5131    Phone:  906-228-6561 
email:  kuhrd@michigan.gov    email:  heydr@michigan.gov  
 
2.016 Project Manager 
 
The following individual will oversee the project: 
 
Donald Kuhr (herbicide applications) and/or Robert Heyd (insecticide applications) 
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2.020 Contract Objectives/Scope/Background 

 

2.021 Background 
 Michigan Department of Natural Resources has a need to obtain a contract for the aerial application of pesticide in the 
Upper and Northern Lower Peninsula of Michigan. 

2.022 Purpose 
This will be an agency specific mixed contract for both aerial application and optional purchase of pesticide.  MDNR will 
use this contract for planned pesticide treatments.  If contractor is unavailable to accomplish service when treatment is 
required, MDNR reserves the right to on a case-by-case basis use an alternate contractor to accomplish aerial spraying 
when treatment is required – service/work will always be offered to contract vendor first before pursuing other options.   
 

2.023 Objectives and Scope 
 Aerial spraying of pesticide. 
 

2.024 Interpretation  
 

Sections 2.021 through 2.023 are intended to provide background and context for this Contract and are not 
intended to expand the scope of the obligations under this Contract or to alter the plain meaning of the terms and 
conditions of this Contract.  However, to the extent the terms and conditions of this Contract are unclear or otherwise 
ambiguous, such terms and conditions are to be interpreted and construed in light of the provisions of this Section. 
 

2.025 Form, Function and Utility 
 

If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form, 
function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure the 
Deliverable/Service from another source. 
 

2.030 Legal Effect and Term 
 

2.031 Legal Effect 
 

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by 
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or Change Order) has 
been approved by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase 
Order against the Contract has been issued. 
 

2.032 Contract Term 

 
This Contract is for a period of  three (3) years commencing on the date that the last signature required to make the 
Contract enforceable is obtained.  All outstanding Purchase Orders shall also expire upon the termination (cancellation for 
any of the reasons listed in 2.210) of the Contract, unless otherwise extended pursuant to the Contract.  Absent an early 
termination for any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain 
in effect for the balance of the fiscal year for which they were issued. 
2.033 Renewal(s) 
 
This Contract may be renewed in writing by mutual agreement of the parties not less than thirty (30) days before its 
expiration.  The Contract may be renewed for up to two (2) additional one (1) year periods. Successful completion of 
negotiations surrounding the terms of the extension, will be a pre-requisite for the exercise of any option year. 
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2.040 Contractor Personnel 

 

2.041 Contractor Personnel 
(a) Personnel Qualifications.  All persons assigned by Contractor to the performance of Services under this 

Contract shall be employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-
approved Subcontractor) and shall be fully qualified to perform the work assigned to them.  Contractor shall include a 
similar provision in any subcontract entered into with a Subcontractor.  For the purposes of this Contract, independent 
contractors engaged by Contractor solely in a staff augmentation role shall be treated by the State as if they were 
employees of Contractor for this Contract only; however, the State understands that the relationship between Contractor 
and Subcontractor is an independent contractor relationship. 

 
(b) Key Personnel 

(i) In discharging its obligations under this Contract, Contractor shall provide the named Key 
Personnel on the terms indicated.  Exhibit C provides an organization chart showing the roles of certain Key 
Personnel, if any. 

(ii) Key Personnel shall be dedicated as defined in Exhibit C to the Project for its duration in the 
applicable Statement of Work with respect to other individuals designated as Key Personnel for that Statement of 
Work. 

(iii) The State will have the right to recommend and approve in writing the initial assignment, as well 
as any proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key 
Personnel position, Contractor will notify the State of the proposed assignment, will introduce the individual to the 
appropriate State representatives, and will provide the State with a resume and any other information about the 
individual reasonably requested by the State.  The State reserves the right to interview the individual before 
granting written approval.  In the event the State finds a proposed individual unacceptable, the State will provide a 
written explanation including reasonable detail outlining the reasons for the rejection.  Additionally, the State’s 
request shall be based on legitimate, good-faith reasons.  Proposed alternative for the individual denied, shall be 
fully qualified for the position.   

(iv) Contractor shall not remove any Key Personnel from their assigned roles or the Contract without 
the prior written consent of the State.  If the Contractor does remove Key Personnel without the prior written 
consent of the State, it shall be considered an unauthorized removal (“Unauthorized Removal”).  It shall not be 
considered an Unauthorized Removal if Key Personnel must be replaced for reasons beyond the reasonable 
control of Contractor, including illness, disability, leave of absence, personal emergency circumstances, 
resignation or for cause termination of the Key Personnel’s employment.  It shall not be considered an 
Unauthorized Removal if Key Personnel must be replaced because of promotions or other job movements 
allowed by Contractor personnel policies or Collective Bargaining Agreement(s) as long as the State receives 
prior written notice before shadowing occurs and Contractor provides thirty (30) days of shadowing unless parties 
agree to a different time period.  The Contractor with the State shall review any Key Personnel replacements, and 
appropriate transition planning will be established.  Any Unauthorized Removal may be considered by the State to 
be a material breach of the Contract, in respect of which the State may elect to exercise its rights under Section 
2.210. 

(v) It is acknowledged that an Unauthorized Removal will interfere with the timely and proper 
completion of the Contract, to the loss and damage of the State, and that it would be impracticable and extremely 
difficult to fix the actual damage sustained by the State as a result of any Unauthorized Removal.  Therefore, 
Contractor and the State agree that in the case of any Unauthorized Removal in respect of which the State does 
not elect to exercise its rights under Section 2.210, the State may assess liquidated damages against Contractor 
as specified below.   

 
For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the 
liquidated damages amount shall be $25,000.00 per individual provided Contractor identifies a replacement 
approved by the State pursuant to Section 2.041 and assigns the replacement to the Project to shadow the Key 
Personnel s/he is replacing for a period of at least thirty (30) days prior to such Key Personnel’s removal. 

 
If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least thirty (30) days, in 
addition to the $25,000.00 liquidated damages for an Unauthorized Removal, Contractor shall pay the amount of 
$833.33 per day for each day of the thirty (30) day shadow period that the replacement Key Personnel does not 
shadow the removed Key Personnel, up to $25,000.00 maximum per individual.  The total liquidated damages 
that may be assessed per Unauthorized Removal and failure to provide thirty (30) days of shadowing shall not 
exceed $50,000.00 per individual. 



TERMS AND CONDITIONS                                                                                     CONTRACT NO. 071B6200208  

#071B6200208 23

 
(c) Re-assignment of non-Key Personnel.  Prior to re-deploying to other projects, at the completion of their 

assigned tasks on the Project, teams of its non-Key Personnel who are performing Services on-site at State facilities or 
who are otherwise dedicated primarily to the Project, Contractor will give the State at least ten (10) Business Days notice 
of the proposed re-deployment to give the State an opportunity to object to the re-deployment if the State reasonably 
believes such team’s Contract responsibilities are not likely to be completed and approved by the State prior to the 
proposed date of re-deployment. 
  

(d) Re-assignment of Personnel at the State’s Request.  The State reserves the right to require the removal 
from the Project of Contractor personnel found, in the judgment of the State, to be unacceptable.  The State’s request 
shall be written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s request shall 
be based on legitimate, good-faith reasons.  Replacement personnel for the removed person shall be fully qualified for the 
position.  If the State exercises this right, and the Contractor cannot immediately replace the removed personnel, the 
State agrees to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  
If any such incident with removed personnel results in delay not reasonable anticipatable under the circumstances and 
which is attributable to the State, the applicable SLAs for the affected Service will not be counted in Section 2.076 for a 
time as agreed to by the parties.   
 

(e) Staffing Levels. 
(i) All staff requirements not specified in the applicable Statement of Work or State-approved project 

plan as State personnel will be supplied by Contractor.  This includes secretarial, clerical and Contract 
administration support staff necessary for Contractor to perform its obligations hereunder. 

(ii) Contractor shall provide sufficient personnel resources for the completion of Contract tasks 
indicated in Contractor’s project plan approved by the State.  If the level of personnel resources is insufficient to 
complete any Contractor Contract tasks in accordance with the Contract time schedule as demonstrated by 
Contractor’s failure to meet mutually agreed to time schedules, Contractor shall promptly add additional qualified 
personnel resources to the performance of the affected tasks, at no additional charge to the State, in an amount 
sufficient to complete performance of Contractor’s tasks in accordance with the Contract time schedule.     

 
(f) Personnel Turnover.  The Parties agree that it is in their best interests to keep the turnover rate of 

employees of Contractor and its Subcontractors who are performing the Services to a reasonable minimum.  Accordingly, 
if the State determines that the turnover rate of such employees is excessive and so notifies Contractor, Contractor will 
meet with the State to discuss the reasons for the turnover rate and otherwise use commercially reasonable efforts to 
minimize such turnover rate.  If requested to do so by the State, Contractor will submit to the State its proposals for 
reducing the turnover rate to an acceptable level.  In any event, notwithstanding the turnover of personnel, Contractor 
remains obligated to perform the Services without degradation and in accordance with the State-approved Contract 
schedule. 
   

(g) Location.  All staff assigned by Contractor to work on the Contract will perform their duties either primarily 
at Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key Personnel 
will, at a minimum, spend at least the amount of time on-site at State facilities as indicated in the applicable Statement of 
Work.  Subject to availability, selected Contractor personnel may be assigned office space to be shared with State 
personnel. 
 

2.042 Contractor Identification 
Contractor employees shall be clearly identifiable while on State property by wearing a State-issued badge, as 

required. Contractor employees are required to clearly identify themselves and the company they work for whenever 
making contact with State personnel by telephone or other means. 
 

2.043 Cooperation with Third Parties 
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State 

and its agents and other contractors including the State’s Quality Assurance personnel, and, as reasonably requested by 
the State, to provide to the State’s agents and other contractors with reasonable access to Contractor’s Project personnel, 
systems and facilities to the extent they relate to activities specifically associated with this Contract and will not interfere or 
jeopardize the safety or operation of the systems or facilities and provided Contractor receives reasonable prior written 
notice of such request.  The State acknowledges that Contractor’s time schedule for the Contract is very specific and 
agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded Contractor’s performance under 
this Contract with such requests for access. 
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2.044 Subcontracting by Contractor 

(a) Contractor shall have full responsibility for the successful performance and completion of all of the 
Services and Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all contractual 
matters under this Contract, including payment of any and all charges for Services and Deliverables. 
 

(b) Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of 
Management and Budget, Office of Acquisition Services has given written consent to such delegation.  The State shall 
have the right of prior written approval of all Subcontractors and to require Contractor to replace any Subcontractors 
found, in the reasonable judgment of the State, to be unacceptable.  The State’s request shall be written with reasonable 
detail outlining the reasons for the removal request.  Additionally, the State’s request shall be based on legitimate, good-
faith reasons.  Replacement Subcontractor(s) for the removed Subcontractor shall be fully qualified for the position.  If the 
State exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State will agree 
to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If any such 
incident with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is 
attributable to the State, the applicable SLAs for the affected Work will not be counted in Section 2.076 for a time agreed 
upon by the parties.   

 
(c) In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall 

require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor 
by the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that Contractor, by 
this Contract, assumes toward the State.  The State reserves the right to receive copies of and review all subcontracts, 
although Contractor may delete or mask any proprietary information, including pricing, contained in such contracts before 
providing them to the State.  The management of any Subcontractor will be the responsibility of Contractor, and 
Contractor shall remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not 
subcontracted such performance.  Contractor shall make all payments to Subcontractors or suppliers of Contractor.  
Except as otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for 
the Services other than to Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to 
perform any obligation under this Contract shall not relieve Contractor of any obligations or performance required under 
this Contract.  Attached as Exhibit E is a list of the Subcontractors, if any, approved by the State as of the execution of 
this Contract, together with a copy of the applicable subcontract. 
 

(d) Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow 
down the obligations in Sections 2.040, 2.110, 2.150, 2.160, 2.171(c), 2.172(b), 2.180, 2.260, 2.276, 2.297 in all of its 
agreements with any Subcontractors.    

 
(e) The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum 

practical extent consistent with the objectives and requirements of the Contract. 
 

2.045 Contractor Responsibility for Personnel  
Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions of 

any other personnel furnished by Contractor to perform the Services. 
 

2.050 State Standards 
 

2.051 RESERVED  

2.052 RESERVED 

2.053 RESERVED 

2.054 RESERVED 
  
 
 
 



TERMS AND CONDITIONS                                                                                     CONTRACT NO. 071B6200208  

#071B6200208 25

 
2.060 Deliverables 

 

2.061 Ordering  
(a) Any Services/Deliverables to be furnished under this Contract shall be ordered by issuance of written Purchase 
Orders/Blanket Purchase Order by the State after approval by the Contract Administrator or his/her designee.  All orders 
are subject to the terms and conditions of this Contract.  In the event of conflict between an order and this Contract, the 
Contract shall take precedence as stated in Section 2.293.  In no event shall any additional terms and conditions 
contained on a Purchase Order/Blanket Purchase Order be applicable, unless specifically contained in that Purchase 
Order/Blanket Purchase Order’s accompanying Statement of Work. 
 

2.062 RESERVED  

2.063 RESERVED 

2.064 Equipment to be New and Prohibited Products 
(a) reserved 
(b) Prohibited Products 
The State will not accept salvage, distressed, outdated or discontinued merchandise.  Shipping of such 

merchandise to any State agency, as a result of an order placed against the Contract, shall be considered default by the 
Contractor of the terms and conditions of the Contract and may result in cancellation of the Contract by the State.  The 
brand and product number offered for all items shall remain consistent for the term of the Contract, unless Acquisition 
Services has approved a change order pursuant to Section 2.106. 
 

2.070 Performance 
 

2.071 Performance, In General 
The State engages Contractor to execute the Contract and perform the Services/provide the Deliverables, and 

Contractor undertakes to execute and complete the Contract in its entirety in accordance with the terms and conditions of 
this Contract and with the participation of State representatives as specified in this Contract. 
 

2.072 Time of Performance 
(a) Contractor shall use commercially reasonable efforts to provide the resources necessary to complete all 

Services and Deliverables in accordance with the time schedules contained in the Statements of Work and other Exhibits 
governing the work, and with professional quality. 

(b) Without limiting the generality of Section 2.072(a), Contractor shall notify the State in a timely manner 
upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and successful 
completion of any Deliverables/Services on the scheduled due dates in the latest State-approved delivery schedule and, 
in such event, shall inform the State of the projected actual delivery date. 

(c) If Contractor believes that a delay in performance by the State has caused or will cause Contractor to be 
unable to perform its obligations in accordance with specified Contract time periods, Contractor shall notify the State in a 
timely manner and shall use commercially reasonable efforts to perform its obligations in accordance with such Contract 
time periods notwithstanding the State’s failure.  Contractor will not be in default for a delay in performance to the extent 
such delay is caused by the State. 

2.073  RESERVED 
 

2.074 Bankruptcy 
If Contractor shall file for protection under the bankruptcy laws, or if an involuntary petition shall be filed against 

Contractor and not removed within thirty (30) days, or if the Contractor becomes insolvent, be adjudicated bankrupt, or if it 
should make a general assignment for the benefit of creditors, or if a receiver shall be appointed due to its insolvency, and 
Contractor and/or its affiliates are unable to provide reasonable assurances that Contractor and/or its affiliates can deliver 
the services provided herein, the State may, without prejudice to any other right or remedy, terminate this Contract,  
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in whole or in part, and, at its option, may take possession of the “Work in Process” and finish such Works in Process by 
whatever appropriate method the State may deem expedient.  Contractor will fix appropriate notices or labels on the Work 
in Process to indicate ownership by the State.  To the extent reasonably possible, materials and Work in Process shall be 
stored separately from other stock and marked conspicuously with labels indicating ownership by the State. 

To secure the State’s progress payments before the delivery of any services or materials required for the 
execution of Contractor’s obligations hereunder, and any work which Contractor may subcontract in the support of the 
performance of its obligations hereunder, title shall vest in the State to the extent the State has made progress payments 
hereunder. 

 

2.075 Time is of the Essence 
 The Contractor agrees that time is of the essence in the performance of the Contractor’s obligations under this 
Contract.  
 
 
2.076 RESERVED  

 
  

2.080 Delivery and Acceptance of Deliverables  
 

2.081 Delivery Responsibilities   
 
Unless otherwise specified by the State within an individual order, the following shall be applicable to all orders issued 
under this Contract. 
 
(a) Shipment responsibilities - Services performed/Deliverables provided under this Contract shall be delivered 
“F.O.B. Destination, within Government Premises.”  The Contractor shall have complete responsibility for providing all 
Services/Deliverables to all site(s) unless otherwise stated.  Actual delivery dates will be specified on the individual 
purchase order.   
(b) Delivery locations - Services will be performed/Deliverables will be provided at every State of Michigan location 
within Michigan unless otherwise stated in the SOW.  Specific locations will be provided by the State or upon issuance of 
individual purchase orders. 
(c) Damage Disputes - At the time of delivery to State Locations, the State shall examine all packages.  The quantity 
of packages delivered shall be recorded and any obvious visible or suspected damage shall be noted at time of delivery 
using the shipper’s delivery document(s) and appropriate procedures to record such.   
 
Where there is no obvious or suspected damage, all deliveries to a State Location must be opened by the State and the 
contents inspected for possible internal damage not visible externally within fourteen (14) days of receipt.  Any damage 
must be reported to the Contractor within five (5) days of inspection.  If this inspection does not occur and damages not 
reported within thirty (30) days of receipt, the cure for such damaged deliveries shall transfer to the delivery signing party.   
 

2.082 Delivery of Deliverables 

 
(a) Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered by 
Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the Deliverable is a 
document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service.  All Deliverables shall be completed and 
delivered for State review and written approval and, where applicable, installed in accordance with the State-approved 
delivery schedule and any other applicable terms and conditions of the Contract. 
 

2.083 Testing 
 
(a) Prior to delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to the State, 
Contractor will first perform all required quality assurance activities to verify that the Physical Deliverable or Service is 
complete and in conformance with its specifications listed in the applicable Statement of Work or Purchase Order.   
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Before delivering a Physical Deliverable or Service to the State, Contractor shall certify to the State that (1) it has 
performed such quality assurance activities, (2) it has performed any applicable testing, (3) it has corrected all material 
deficiencies discovered during such quality assurance activities and testing, (4) the Deliverable or Service is in a suitable 
state of readiness for the State’s review and approval, and (5) the Deliverable/Service has all Critical Security 
patches/updates applied.   
(b) If a Deliverable includes installation at a State Location, then Contractor shall (1) perform any applicable testing, 
(2) correct all material deficiencies discovered during such quality assurance activities and testing, and (3) inform the 
State that the Deliverable is in a suitable state of readiness for the State’s review and approval.  To the extent that testing 
occurs at State Locations, the State shall be entitled to observe or otherwise participate in testing. 
 

2.084 Approval of Deliverables, In General 
 
(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written approval by 
the State, in accordance with the following procedures.  Formal approval by the State requires that the Deliverable be 
confirmed in writing by the State to meet its specifications, which will include the successful completion of Testing as 
applicable in Section 2.083, to be led by the State with the support and assistance of Contractor.  The parties 
acknowledge that the approval process set forth herein will be facilitated by ongoing consultation between the parties, 
visibility of interim and intermediate Deliverables and collaboration on key decisions. 
 
(b) The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of 
Deliverables/Services being reviewed.   
 
(c) Prior to commencement of its review or testing of a Deliverable/Service, the State may inspect the 
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without material 
deficiencies.  If the State determines that the Deliverable/Service has material deficiencies, the State may refuse delivery 
of the Deliverable/Service without performing any further inspection or testing of the Deliverable/Service.  Otherwise, the 
review period will be deemed to have started on the day the State receives the Deliverable or the Service begins, and the 
State and Contractor agree that the Deliverable/Service is ready for use and, where applicable, certification by Contractor 
in accordance with Section 2.083(a). 
 
(d) The State will approve in writing a Deliverable/Service upon confirming that it conforms to and, performs in 
accordance with, its specifications without material deficiency.  The State may, but shall not be required to, conditionally 
approve in writing a Deliverable/Service that contains material deficiencies if the State elects to permit Contractor to rectify 
them post-approval.  In any case, Contractor will be responsible for working diligently to correct within a reasonable time 
at Contractor’s expense all deficiencies in the Deliverable/Service that remain outstanding at the time of State approval. 
 
(e) If, after three (3) opportunities (the original and two repeat efforts), Contractor is unable to correct all deficiencies 
preventing Final Acceptance of a Deliverable/Service, the State may:  (i) demand that Contractor cure the failure and give 
Contractor additional time to cure the failure at the sole expense of Contractor; or (ii) keep the Contract in force and do, 
either itself or through other parties, whatever Contractor has failed to do, in which event Contractor shall bear any excess 
expenditure incurred by the State in so doing beyond the Contract price for such Deliverable/Service and will pay the 
State an additional sum equal to ten percent (10%) of such excess expenditure to cover the State’s general expenses 
provided the State can furnish proof of such general expenses; or (iii) terminate the particular Statement of Work for 
default, either in whole or in part by notice to Contractor provided Contractor is unable to cure such breach.  
Notwithstanding the foregoing, the State shall not use, as a basis for exercising its termination rights under this Section, 
deficiencies discovered in a repeat State Review Period that could reasonably have been discovered during a prior State 
Review Period.   
 
(f) The State, at any time and in its reasonable discretion, may halt the testing or approval process if such process 
reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient severity as to make 
the continuation of such process unproductive or unworkable.  In such case, the State may stop using the Service or 
return the applicable Deliverable to Contractor for correction and re-delivery prior to resuming the testing or approval 
process. 
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2.085 Process For Approval of Written Deliverables 

 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable Statement of Work 
following delivery of the final version of the Deliverable (failing which the State Review Period, by default, shall be five (5) 
Business Days for Written Deliverables of one hundred (100) pages or less and ten (10) Business Days for Written 
Deliverables of more than one hundred (100) pages).  The duration of the State Review Periods will be doubled if the 
State has not had an opportunity to review an interim draft of the Written Deliverable prior to its submission to the State.  
The State agrees to notify Contractor in writing by the end of the State Review Period either stating that the Deliverable is 
approved in the form delivered by Contractor or describing any deficiencies that must be corrected prior to approval of the 
Deliverable (or at the State’s election, subsequent to approval of the Deliverable).  If the State delivers to Contractor a 
notice of deficiencies, Contractor will correct the described deficiencies and within thirty (30) Business Days resubmit the 
Deliverable in a form that shows all revisions made to the original version delivered to the State.  Contractor’s correction 
efforts will be made at no additional charge.  Upon receipt of a corrected Deliverable from Contractor, the State will have a 
reasonable additional period of time, not to exceed the length of the original State Review Period, to review the corrected 
Deliverable to confirm that the identified deficiencies have been corrected. 
 

2.086 Process for Approval of Services 
 
The State Review Period for approval of Services is governed by the applicable Statement of Work (failing which the State 
Review Period, by default, shall be thirty (30) Business Days for Services).  The State agrees to notify Contractor in 
writing by the end of the State Review Period either stating that the Service is approved in the form delivered by 
Contractor or describing any deficiencies that must be corrected prior to approval of the Services (or at the State’s 
election, subsequent to approval of the Service).  If the State delivers to Contractor a notice of deficiencies, Contractor will 
correct the described deficiencies and within thirty (30) Business Days resubmit the Service in a form that shows all 
revisions made to the original version delivered to the State.  Contractor’s correction efforts will be made at no additional 
charge.  Upon implementation of a corrected Service from Contractor, the State will have a reasonable additional period 
of time, not to exceed the length of the original State Review Period, to review the corrected Service for conformity and 
that the identified deficiencies have been corrected. 
 

2.087 Process for Approval of Physical Deliverables 
 
The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of Work (failing 
which the State Review Period, by default, shall be thirty (30) continuous Business Days for a Physical Deliverable).  The 
State agrees to notify Contractor in writing by the end of the State Review Period either stating that the Deliverable is 
approved in the form delivered by Contractor or describing any deficiencies that must be corrected prior to approval of the 
Deliverable (or at the State’s election, subsequent to approval of the Deliverable).  If the State delivers to Contractor a 
notice of deficiencies, Contractor will correct the described deficiencies and within thirty (30) Business Days resubmit the 
Deliverable in a form that shows all revisions made to the original version delivered to the State.  Contractor’s correction 
efforts will be made at no additional charge.  Upon receipt of a corrected Deliverable from Contractor, the State will have a 
reasonable additional period of time, not to exceed the length of the original State Review Period, to review the corrected 
Deliverable to confirm that the identified deficiencies have been corrected. 
 

2.088 Final Acceptance 
  

Unless otherwise stated in the Statement of Work or Purchase Order, “Final Acceptance” of each Deliverable 
shall occur when each Deliverable/Service has been approved by the State following the State Review Periods identified 
in Sections 2.080-2.087.  Payment will be made for Deliverables installed and accepted.  Upon acceptance of a Service, 
the State will pay for all Services provided during the State Review Period that conformed to the acceptance criteria. 
 

 

 



TERMS AND CONDITIONS                                                                                     CONTRACT NO. 071B6200208  

#071B6200208 29

 
2.090 Financial 
 

2.091 Pricing 
 
(a) Fixed Prices for Services/Deliverables 
Each Statement of Work/PO issued under this Contract shall specify (or indicate by reference to the appropriate 

Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment milestones and payment 
amounts.  To the extent the parties agree that certain specific Services will be provided on a time and materials basis, 
such Services shall be provided at the Amendment Labor Rates (Article 1, Attachment C).  The State may make 
progress payments to the Contractor when requested as work progresses, but not more frequently than monthly, in 
amounts approved by the Contract Administrator, after negotiation. Contractor must show verification of measurable 
progress at the time of requesting progress payments. 

(b) Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is subsequently 

reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges under such Statement of 
Work commensurate with the reduction in scope, using the rates in Article 1, Attachment Unless specifically identified in 
an applicable Statement of Work. 

(c) Services/Deliverables Covered 
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this Contract, the 

State shall not be obligated to pay any amounts in addition to the charges specified in this Contract. 
(d) Labor Rates 
All time and material charges will be at the rates specified in Article 1, Attachment C. 

 

2.092 Invoicing and Payment Procedures and Terms 
(a) Invoicing and Payment – In General 

(i) Each Statement of Work issued under this Contract shall list (or indicate by reference to the 
appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, 
and the associated payment milestones and payment amounts. 

(ii) Each Contractor invoice will show details as to charges by Service/Deliverable component and 
location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  
The charges for Services billed on a time and materials basis shall be determined based on the actual number of 
hours of Services performed, at the applicable Labor Rates specified in Article 1, Attachment C.  Invoices for 
Services performed on a time and materials basis will show, for each individual, the number of hours of Services 
performed during the billing period, the billable skill/labor category for such person and the applicable hourly 
billing rate.  Prompt payment by the State is contingent on the Contractor’s invoices showing the amount owed by 
the State minus any holdback amount to be retained by the State in accordance with Section 2.094. 

(iii) Correct invoices will be due and payable by the State, in accordance with the State’s standard 
payment procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within forty-five (45) days after 
receipt, provided the State determines that the invoice was properly rendered. 

 
(b) Taxes (See Section 2.305 and  Article 3, Section 3.022-3.024 for additional ) 

The State is exempt from Federal Excise Tax, State and Local Sales Taxes, and Use Tax with respect to the sale to and 
use by it of tangible personal property.  Such taxes shall not be included in Contract prices as long as the State maintains 
such exemptions.  Copies of all tax exemption certificates shall be supplied to Contractor, if requested. 

 
(c) Out-of-Pocket Expenses 
Contractor acknowledges that the out-of-pocket expenses that Contractor expects to incur in performing the 

Services/ providing the Deliverables (such as, but not limited to, travel and lodging, document reproduction and shipping, 
and long distance telephone) are included in Contractor’s fixed price for each Statement of Work.  Accordingly, 
Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-by-case basis for 
unusual expenses, the State has agreed in advance and in writing to reimburse Contractor for such an expense at the 
State’s current travel reimbursement rates.  See http://www.mi.gov/dmb/0,1607,7-150-9141_13132---,00.html for current 
rates.  
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(d) Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall be 

pro-rated for any partial month. 
 
(e) Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that 

those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of this 
Contract. 

 
(f) Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights 

or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of any 
claims by one party against the other arising from unsettled claims or failure by a party to comply with this Contract, 
including claims for Services and Deliverables not reasonably known until after acceptance to be defective or 
substandard.  Contractor’s acceptance of final payment by the State under this Contract shall constitute a waiver of all 
claims by Contractor against the State for payment under this Contract, other than those claims previously filed in writing 
on a timely basis and still unsettled. 
 

2.093 State Funding Obligation 
The State’s obligation under this Contract is payable only and solely from funds appropriated for the purpose of 

this Contract.  Contractor acknowledges and agrees that all funds for payments after the end of the current fiscal year are 
subject to the availability of a legislative appropriation for the purpose of this Contract.  Events of non-appropriation are 
addressed further in Section 2.210 of this Contract. 
 

2.094 RESERVED 
 

2.095 Electronic Payment Availability 
 Electronic transfer of funds is available to State contractors.  Contractor  is required to register with the 
State electronically at http://www.cpexpress.state.mi.us. Public Act 533 of 2004, requires all payments be 
transitioned over to EFT by October, 2005. 

 
 

2.100 Contract Management 
 

2.101 Contract Management Responsibility 
 (a) Contractor shall have overall responsibility for managing and successfully performing and completing the 
Services/Deliverables, subject to the overall direction and supervision of the State and with the participation and support 
of the State as specified in this Contract.  Contractor’s duties will include monitoring and reporting the State’s performance 
of its participation and support responsibilities (as well as Contractor’s own responsibilities) and providing timely notice to 
the State in Contractor’s reasonable opinion if the State’s failure to perform its responsibilities in accordance with Article 
1, Attachment E (Project Plan) is likely to delay the timely achievement of any Contract tasks.  

(b) The Services/Deliverables will be provided by the Contractor either directly or through its affiliates, 
subsidiaries, subcontractors or resellers.  Regardless of the entity providing the Service/Deliverable, the Contractor will 
act as a single point of contact coordinating these entities to meet the State’s need for Services/Deliverables.  Nothing in 
this Contract, however, shall be construed to authorize or require any party to violate any applicable law or regulation in its 
performance of this Contract.  
 

2.102 Problem and Contract Management Procedures 
Problem Management and Contract Management procedures will be governed by the Contract and the applicable 

Statements of Work. 
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2.103 Reports and Meetings  

(a) Reports.   
Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set of periodic reports to 

be issued by Contractor to the State.  Such reports may include:  
(i) separately address Contractor’s performance in each area of the Services; 
(ii) for each area of the Services, assess the degree to which Contractor has attained or failed to 

attain the pertinent objectives in that area, including on-time completion and delivery of Deliverables; 
(iii) explain the reasons for any failure to achieve on-time completion and delivery of Deliverables and 

include a plan for corrective action where appropriate; 
(iv) describe any circumstances that Contractor anticipates will impair or prevent on-time completion 

and delivery of Deliverables in upcoming reporting periods; 
(v) include plans for corrective action or risk mitigation where appropriate and describe the status of 

ongoing problem resolution efforts; 
(vi) provide reports setting forth a comparison of actual hours spent by Contractor (including its 

augmented personnel and Subcontractors) in performing the Project versus hours budgeted by Contractor. 
(vii) set forth a record of the material personnel changes that pertain to the Services and describe 

planned changes during the upcoming month that may affect the Services. 
(viii) include such documentation and other information may be mutually agreed to verify compliance 

with, and meeting the objectives of, this Contract. 
(ix) set forth an updated schedule that provides information on the status of upcoming Deliverables, 

expected dates of delivery (or redelivery) of such Deliverables and estimates on timing for completion of the 
Project.  
 
(b) Meetings.   
Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set of meetings to be 

held between representatives of the State and Contractor.  Contractor shall prepare and circulate an agenda sufficiently in 
advance of each such meeting to give participants an opportunity to prepare for the meeting.  Contractor shall incorporate 
into such agenda items that the State desires to discuss.  At the State’s request, Contractor shall prepare and circulate 
minutes promptly after a meeting.   
 

2.104 System Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written 

authorization from the State.  Any changes Contractor makes to State systems with the State’s approval shall be done in 
accordance with applicable State procedures, including security, access and configuration management procedures.  
 

2.105 Reserved   
 

2.106 Change Requests 
The State reserves the right to request from time to time, any changes to the requirements and specifications of 

the Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary business, 
it may become necessary for the State to discontinue certain business practices or create Additional 
Services/Deliverables.  At a minimum, to the extent applicable, the State would like the Contractor to provide a detailed 
outline of all work to be done, including tasks necessary to accomplish the services/deliverables, timeframes, listing of key 
personnel assigned, estimated hours for each individual per task, and a complete and detailed cost justification. 

If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the scope of 
the Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the State promptly, and 
before commencing performance of the requested activities, that it believes the requested activities are New Work.  If the 
Contractor fails to notify the State before commencing performance of the requested activities, any such activities 
performed before notice is given by the Contractor shall be conclusively considered to be in-scope Services/Deliverables, 
not New Work. 

If the State requests or directs the Contractor to perform any services or provide deliverables that are consistent 
with and similar to the Services/Deliverables being provided by the Contractor under the Contract, but which the 
Contractor reasonably and in good faith believes are not included within the Statements of Work, then before performing 
such services or providing such deliverables, the Contractor shall notify the State in writing that it considers the services 
or deliverables to be an Additional Service/Deliverable for which the Contractor should receive additional compensation.   
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If the Contractor does not so notify the State, the Contractor shall have no right to claim thereafter that it is entitled to 
additional compensation for performing that service or providing that deliverable.  If the Contractor does so notify the 
State, then such a service or deliverable shall be governed by the Change Request procedure in this Section.   

In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall be 
subject to competitive bidding based upon the specifications. 
 

(a) Change Requests 
(i) State Requests   
If the State should require Contractor to perform New Work, Additional Services or make changes to the 

Services that would affect the Contract completion schedule or the amount of compensation due Contractor (a 
“Change”), the State shall submit a written request for Contractor to furnish a proposal for carrying out the 
requested Change (a “Change Request”).   

(ii) Contractor Recommendations 
Contractor shall be entitled to propose a Change to the State, on its own initiative, should it be of the 

opinion that this would benefit the Contract. 
(iii) Upon receipt of a Change Request or on its own initiative, Contractor shall examine the 

implications of the requested Change on the technical specifications, Contract schedule and price of the 
Deliverables and Services and shall submit to the State without undue delay a written proposal for carrying out 
the Change.  Contractor’s proposal will include any associated changes in the technical specifications, Contract 
schedule and price and method of pricing of the Services.  If the Change is to be performed on a time and 
materials basis, the Amendment Labor Rates shall apply to the provision of such Services.  If Contractor provides 
a written proposal and should Contractor be of the opinion that a requested Change is not to be recommended, it 
shall communicate its opinion to the State but shall nevertheless carry out the Change as specified in the written 
proposal if the State directs it to do so. 

(iv) By giving Contractor written notice within a reasonable time, the State shall be entitled to accept a 
Contractor proposal for Change, to reject it or to reach another agreement with Contractor.  Should the parties 
agree on carrying out a Change, a written Contract Change Notice shall be prepared and issued under this 
Contract, describing the Change and its effects on the Services and any affected components of this Contract (a 
“Contract Change Notice”). 

(v) No proposed Change shall be performed until the proposed Change has been specified in a duly 
executed Contract Change Notice issued by the Department of Management and Budget, Office of Acquisition 
Services. 

(vi) If the State requests or directs Contractor to perform any activities that Contractor believes 
constitute a Change, Contractor must notify the State that it believes the requested activities are a Change prior 
to commencing the performance of the requested activities.  If Contractor fails to so notify the State prior to 
commencing performance of the requested activities, such activities shall be considered to be performed 
gratuitously by Contractor, and Contractor shall not have any right thereafter to assert any claim for additional 
compensation or time for the performance of such activities.  If Contractor commences performance of gratuitous 
services outside the scope of this Contract and subsequently elects to stop performing such out-of-scope 
services, Contractor must, at the request of the State, back out or reverse any changes resulting from such 
performance that would adversely affect the Contract. 

 
2.107 Management Tools  

Contractor will use an automated tool for planning, monitoring and tracking the Contract’s progress.  In addition, 
Contractor shall use automated project management tools as reasonably necessary to perform the Services, which tools 
shall include the capability to produce through the end of the Contract:  (i) staffing tables with names of personnel 
assigned to Contract tasks, (ii) project plans showing tasks, subtasks, Deliverables and the resources required and 
allocated to each (including detailed plans for all Services to be performed within the next sixty (60) days, updated semi-
monthly) and (iii) graphs showing critical events, dependencies and decision points during the course of the Contract.  
Any tool(s) used by Contractor for such purposes must produce information of a type and in a manner and format that will 
support reporting in compliance with the State’s standard to the extent such information is described with reasonable 
detail in the Statements of Work and to the extent the related work is of sufficient project complexity and duration to 
warrant such reporting. 
 
 

2.110 Records and Inspections 
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2.111a Records and Inspections 

2.111b Records and Inspections    
 

The Contractor agrees that the State may, upon 24-hour notice, perform an audit at Contractor’s location(s) to 
determine if the Contractor is complying with the requirements of the Contract.  The Contractor agrees to cooperate with 
the State during the audit and produce all records and documentation that verifies compliance with the Contract 
requirements. 
 

2.112 Errors 
(a) If the audit demonstrates any errors in the statements provided to the State, then the amount in error shall 

be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded in full.  
However, a credit or debit may not be carried for more than four (4) quarterly statements.  If a balance remains after four 
(4) quarterly statements, then the remaining amount will be due as a payment or refund within forty-five (45) days of the 
last quarterly statement that the balance appeared on or termination of the contract, whichever is earlier. 

(b) In addition to other available remedies, the difference between the payment received and the correct 
payment amount is greater than ten percent (10%), then the Contractor shall pay all of the reasonable costs of the audit.  
 

2.120 State Responsibilities 
 

2.121 State Performance Obligations 
(a) Equipment and Other Resources.  To facilitate Contractor’s performance of the Services/Deliverables, the 

State shall provide to Contractor such equipment and resources as identified in the Statements of Work or other Contract 
Exhibits as items to be provided by the State.   

(b) Facilities.  The State shall designate space as long as it is available and as provided in the Statement of 
Work, to house Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities 
(collectively, the “State Facilities”).  Contractor shall have reasonable access to, and unless agreed otherwise by the 
parties in writing shall observe and comply with all rules and regulations relating to, each of the State Facilities (including 
hours of operation) used by Contractor in the course of providing the Services.  Contractor agrees that it will not, without 
the prior written consent of the State, use any State Facilities or access any State information systems provided for 
Contractor’s use, or to which Contractor otherwise gains access in the course of performing the Services, for any purpose 
other than providing the Services to the State. 

(c) Return.  Contractor shall be responsible for returning to the State any State-furnished equipment, facilities 
and other resources when no longer required for the Contract in the same condition as when provided by the State, 
reasonable wear and tear excepted. 

(d) Except as otherwise provided in Section 2.220, the State’s failure to perform its responsibilities as set 
forth in this Contract shall not be deemed to be grounds for termination by Contractor.  However, Contractor will not be 
liable for any default or delay in the performance of its obligations under this Contract to the extent such default or delay is 
caused by nonperformance of the State’s obligations under this Contract, provided Contractor provides the State with 
reasonable written notice of such nonperformance and Contractor uses commercially reasonable efforts to perform 
notwithstanding the State’s failure to perform.  In addition, if the State’s nonperformance of its responsibilities under this 
Contract materially increases the time required for Contractor’s performance or Contractor’s cost of performance, 
Contractor shall be entitled to seek an equitable extension via the Change Request process described in Section 2.106. 
 

2.130 Security 
 

2.131 Background Checks 
 
The Contractor shall authorize the investigation of its personnel proposed to have access to State facilities and systems 
on a case by case basis.  The scope of the background check is at the discretion of the State and the results will be used 
to determine Contractor personnel eligibility for working within State facilities and systems.  Such investigations will 
include Michigan State Police Background checks (ICHAT) and may include the National Crime Information Center 
(NCIC) Finger Prints.   
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Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger 
Print Check.  Any request for background checks will be initiated by the State and will be reasonably related to the type of 
work requested. 
 
All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies for State IT 
equipment and resources.  See http://www.michigan.gov/ditservice/0,1607,7-179-25781-73760--,00.html.  Furthermore, 
Contractor personnel will be expected to agree to the State’s security and acceptable use policies before the Contractor 
personnel will be accepted as a resource to perform work for the State.  It is expected the Contractor will present these 
documents to the prospective employee before the Contractor presents the individual to the State as a proposed 
resource.  Contractor staff will be expected to comply with all Physical Security procedures in place within the facilities 
where they are working. 
 

2.140 Reserved 
 

2.150 Confidentiality 
 

2.151 Freedom of Information 
 

All information in any proposal submitted to the State by Contractor and this Contract is subject to the provisions 
of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et seq (the “FOIA”). 
 

2.152 Confidentiality 
 
Contractor and the State each acknowledge that the other possesses and will continue to possess confidential 

information that has been developed or received by it.  As used in this Section, “Confidential Information” of Contractor 
shall mean all non-public proprietary information of Contractor (other than Confidential Information of the State as defined 
below) which is marked confidential, restricted, proprietary or with a similar designation.  “Confidential Information” of the 
State shall mean any information which is retained in confidence by the State (or otherwise required to be held in 
confidence by the State pursuant to applicable federal, state and local laws and regulations) or which, in the case of 
tangible materials provided to Contractor by the State pursuant to its performance under this Contract, is marked as 
confidential, proprietary or with a similar designation by the State.  In the case of information of either Contractor or the 
State “Confidential Information” shall exclude any information (including this Contract) that is publicly available pursuant to 
the Michigan FOIA. 
 

2.153 Protection of Confidential Information 

 
 The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties the 
Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or dissemination of its 
own confidential information of like character, but in no event less than reasonable care.  Neither Contractor nor the State 
will (i) make any use of the Confidential Information of the other except as contemplated by this Contract, (ii) acquire any 
right in or assert any lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any 
reason to promptly return the other party's Confidential Information to the other party.  Each party will limit disclosure of 
the other party’s Confidential Information to employees and Subcontractors who must have access in order to fulfill the 
purposes of this Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is 
authorized under this Contract, (B) such disclosure is necessary or otherwise naturally occurs in connection with work that 
is within such Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract 
to maintain the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor and of 
any Subcontractor having access or continued access to the State’s Confidential Information may be required to execute 
an acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations under this 
Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect such Confidential 
Information from unauthorized use or disclosure. 
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2.154 Exclusions 
 
 Notwithstanding the foregoing, the provisions of this Section will not apply to any particular information which the 
State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is 
published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the 
possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received 
after disclosure to it from a third party who had a lawful right to disclose such information to it without any obligation to 
restrict its further disclosure; or (v) was independently developed by the receiving party without reference to Confidential 
Information of the furnishing party.  Further, the provisions of this Section will not apply to any particular Confidential 
Information to the extent the receiving party is required by law to disclose such Confidential Information, provided that the 
receiving party (i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing 
party in resisting or limiting the scope of such disclosure as reasonably requested by the furnishing party. 
 

2.155 No Implied Rights 
 
 Nothing contained in this Section shall be construed as obligating a party to disclose any particular Confidential 
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the 
Confidential Information of the other party. 
 

2.156 Remedies 
 
 Each party acknowledges that, if it breaches (or attempts or threatens to breach) its obligations under this 
Section, the other party may be irreparably harmed.  Accordingly, if a court of competent jurisdiction should find that a 
party has breached (or attempted or threatened to breach) any such obligations, the non-breaching party shall be entitled 
to seek an injunction preventing such breach (or attempted or threatened breach). 
 

2.157 Security Breach Notification 

 
In the event of a breach of this Section, Contractor shall take (i) prompt corrective action to cure any such 

deficiencies and (ii) any action pertaining to such unauthorized disclosure required by applicable federal and state laws 
and regulations.  Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, 
intrusion, or unauthorized use or disclosure.  Contractor shall report to the State in writing any use or disclosure of 
Confidential Information, whether suspected or actual, other than as provided for by the Contract within ten (10) days of 
becoming aware of such use or disclosure or such shorter time period as is reasonable under the circumstances. 
 

2.158 Survival 
 
 The parties’ respective obligations under this Section shall survive the termination or expiration of this Contract for 
any reason. 
 

2.159 Destruction of Confidential Information 
  
 Promptly upon termination or cancellation of the Contract for any reason, Contractor shall certify to the State that 
Contractor has destroyed all State Confidential Information. 
 

2.160 Proprietary Rights 
 
 
2.161a Ownership [RESERVED] 
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2.161b Cross-License  [RESERVED] 
 
2.161c License [RESERVED] 
 
2.162 Source Code Escrow [RESERVED] 

2.163 Rights in Data [RESERVED]  
( 

2.164 Ownership of Materials [RESERVED] 

2.165 Standard Software [RESERVED] 

2.166 Pre-existing Materials for Custom Software Deliverables [RESERVED} 
  

2.167 General Skills  
Notwithstanding anything to the contrary in this Section, each party, its Subcontractors and their personnel shall 

be free to use and employ its and their general skills, know-how and expertise, and to use, disclose and employ any 
generalized ideas, concepts, know-how, methods, techniques or skills gained or learned during the course of performing 
the Services, so long as it or they acquire and apply the foregoing without disclosure of any confidential or proprietary 
information of the other party. 
 

2.170 Warranties And Representations 
 

2.171 Warranties and Representations 
 

The Contractor represents and warrants: 
 
 (a) It is capable in all respects of fulfilling and shall fulfill all of its obligations under this Contract.  The 
performance of all obligations under this Contract shall be provided in a timely, professional, and workman-like manner 
and shall meet the performance and operational standards required under this Contract. 
 
 (b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services 
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s requirements and 
other standards of performance. 
 

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to the State the 
ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables provided by 
Contractor to the State under this Contract, nor their use by the State, will infringe the patent, copyright, trade secret, or 
other proprietary rights of any third party. 
 
 (d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State 
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under 
Contractor’s name), then in addition to Contractor’s other responsibilities with respect to such items in this Contract, 
Contractor shall assign or otherwise transfer to the State or its designees, or afford the State the benefits of, any 
manufacturer's warranty for the Deliverable. 
 

(e) The contract signatory has the power and authority, including any necessary corporate authorizations, 
necessary to enter into this Contract, on behalf of Contractor. 

 
(f) It is qualified and registered to transact business in all locations where required. 
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(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, shall have, or shall acquire, any 

contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with 
Contractor’s performance of its duties and responsibilities to the State under this Contract or otherwise create an 
appearance of impropriety with respect to the award or performance of this Agreement.  Contractor shall notify the State 
within two (2) days of any such interest that may be incompatible with the interests of the State. 

 
(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or shall accept anything of 

value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of the State would 
be influenced.  Contractor shall not attempt to influence any State employee by the direct or indirect offer of anything of 
value. 

 
(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, 

other than bona fide employees and consultants working solely for Contractor or such Affiliate, any fee, commission, 
percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the award or making of this 
Contract. 

 
(j) The prices proposed by Contractor were arrived at independently, without consultation, communication, 

or agreement with any other bidder for the purpose of restricting competition; the prices quoted were not knowingly 
disclosed by Contractor to any other bidder; and no attempt was made by Contractor to induce any other person to submit 
or not submit a proposal for the purpose of restricting competition.   
 
 (k) All financial statements, reports, and other information furnished by Contractor to the State as part of its 
response to the RFP or otherwise in connection with the award of this Contract fairly and accurately represent the 
business, properties, financial condition, and results of operations of Contractor as of the respective dates, or for the 
respective periods, covered by such financial statements, reports, other information.  Since the respective dates or 
periods covered by such financial statements, reports, or other information, there have been no material adverse change 
in the business, properties, financial condition, or results of operations of Contractor. 
 
 (m) All written information furnished to the State by or behalf of Contractor in connection with this Contract, 
including its bid, it true, accurate, and complete, and contains no untrue statement of material fact or omits any material 
fact necessary to make such information not misleading. 
 
 (n) It is not in material default or breach of any other contract or agreement that it may have with the State or 
any of its departments, commissions, boards, or agencies.  Contractor further represents and warrants that it has not 
been a party to any contract with the State or any of its departments that was terminated by the State or such department 
within the previous five (5) years for the reason that Contractor failed to perform or otherwise breached an obligation of 
such contract. 
 
2.172 Software Warranties (RESERVED] 
 
2.173 Equipment Warranty [RESERVED] 
 
 
2.174 Physical Media Warranty [RESERVED] 
 

2.175a DISCLAIMER 
 
 THE FOREGOING EXPRESS WARRANTIES ARE IN LIEU OF ALL OTHER WARRANTIES AND EACH PARTY 
EXPRESSLY DISCLAIMS ALL OTHER WARRANTIES, EXPRESS OR IMPLIED, BY OPERATION OF LAW OR 
OTHERWISE, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OF MERCHANTABILITY AND 
FITNESS FOR A PARTICULAR PURPOSE. 
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2.175b Standard Warranties 
 

(a) Warranty of Merchantability  
Deliverables shall be merchantable. All Deliverables shall be of good quality within the description given by the 

State, shall be fit for their ordinary purpose, shall be adequately contained and packaged within the description given by 
the State, shall conform to the agreed upon specifications, and shall conform to the affirmations of fact made by the 
Contractor on the container or label. 
 

(b) Warranty of fitness for a particular purpose 
When Contractor has reason to know or knows any particular purpose for which the Deliverables are required, 

and when the State is relying on the Contractor’s skill or judgment to select or furnish suitable Deliverables, the Contractor 
warranties that the Deliverables are fit for such purpose. 
 

(c) Warranty of title 
Contractor shall convey good title in those Deliverables, whose transfer is right and lawful.  All Deliverables 

provided by Contractor shall be delivered free from any security interest, lien, or encumbrance.  Deliverables shall be 
delivered free of any rightful claim of any third person of ownership, interest, lien or encumbrance. 
 

2.176 Consequences For Breach 
 
 In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this 
section, such breach may be considered as a default in the performance of a material obligation of this Contract. 
 

2.180 Insurance  
 

2.181 Liability Insurance   
 
(a) Liability Insurance 
 

The Contractor is required to provide proof of the minimum levels of insurance coverage as indicated below.  The 
purpose of this coverage shall be to protect the State from claims which may arise out of or result from the Contractor’s 
performance of services under the terms of this Contract, whether such services are performed by the Contractor, or by 
any subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they may be 
liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents for recovery of damages to the extent these damages are covered by the insurance 
policies the Contractor is required to maintain pursuant to this Contract.  
 
All insurance coverages provided relative to this Contract/Purchase Order are PRIMARY and NON-CONTRIBUTING to 
any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance shall be written for not less than any minimum coverage specified in this Contract or required by law, 
whichever is greater.   
 
The insurers selected by Contractor shall have an A.M. Best rating of A or better, or as otherwise approved in writing by 
the State, or if such ratings are no longer available, with a comparable rating from a recognized insurance rating agency.  
All policies of insurance required in this Contract shall be issued by companies that have been approved to do business in 
the State.   
See http://www.mi.gov/cis/0,1607,7-154-10555_22535---,00.html. 
 
Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher limits, the 
State shall be entitled to coverage to the extent of such higher limits. 
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Before the Contract is signed by both parties or before the purchase order is issued by the State, the Contractor must 
furnish to the Director of Acquisition Services, certificate(s) of insurance verifying insurance coverage (“Certificates”).  The 
Certificate must be on the standard “accord” form or equivalent.  THE CONTRACT OR PURCHASE ORDER NO. MUST 
BE SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE CORRECT FILING.  All Certificate(s) are to be 
prepared and submitted by the Insurance Provider.  All Certificate(s) shall contain a provision indicating that coverages 
afforded under the policies WILL NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without THIRTY 
(30) days prior written notice, except for ten (10) days for non-payment of premium, having been given to the Director of 
Acquisition Services, Department of Management and Budget.  The notice must include the Contract or Purchase Order 
number affected and be mailed to: Director, Acquisition Services, Department of Management and Budget, P.O. Box 
30026, Lansing, Michigan 48909.  Failure to provide evidence of coverage, may, at the State’s sole option, result in this 
Contract’s termination. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 

 1. Commercial General Liability with the following minimum coverage: 
 
$1,000,000 General Aggregate Limit other than Products/Completed Operations 
$1,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 
$500,000 Fire Damage Limit (any one fire) 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, 
employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  The Contractor also 
agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company. 
 

 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor must have 
vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in Contractor‘s business for 
bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, 
employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor also agrees to 
provide evidence that insurance policies contain a waiver of subrogation by the insurance company. 
 

 3. Workers’ compensation coverage must be provided in accordance with applicable laws governing the 
employees and employers work activities in the state of the Contractor’s domicile.  If the applicable coverage is provided 
by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of domicile.  For employees 
working outside of the state of qualification, Contractor must provide appropriate certificates of insurance proving 
mandated coverage levels for the jurisdictions where the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance 
company.  This provision shall not be applicable where prohibited or limited by the laws of the jurisdiction in which the 
work is to be performed. 
 

 4. Employers liability insurance with the following minimum limits: 
 
$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 
 

 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, providing 
coverage for direct loss to the State and any legal liability of the State arising out of or related to fraudulent or dishonest 
acts committed by the employees of Contractor or its Subcontractors, acting alone or in collusion with others, in a 
minimum amount of one million dollars ($1,000,000.00) with a maximum deductible of fifty thousand dollars ($50,000.00). 
  

 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars ($10,000,000.00), 
which shall apply, at a minimum, to the insurance required in Subsection 1 (Commercial General Liability) above. 
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 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:  three 

million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual aggregate. 
 

 8. Fire and Personal Property Insurance covering against any loss or damage to the office space used by 
Contractor for any reason under this Contract, and the equipment, software and other contents of such office space, 
including without limitation, those contents used by Contractor to provide the Services to the State, up to the replacement 
value thereof, where such office space and its contents are under the care, custody and control of Contractor.  Such 
policy shall cover all risks of direct physical loss or damage, including without limitation, flood and earthquake coverage 
and coverage for computer hardware and software.  The State shall be endorsed on the policy as a loss payee as its 
interests appear. 
 
(b) Subcontractors 
 Except where the State has approved in writing a Contractor subcontract with other insurance provisions, 
Contractor shall require all of its Subcontractors under this Contract to purchase and maintain the insurance coverage as 
described in this Section for the Contractor in connection with the performance of work by those Subcontractors.  
Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the coverage required in this 
Section.  Subcontractor(s) shall fully comply with the insurance coverage required in this Section.  Failure of 
Subcontractor(s) to comply with insurance requirements does not limit Contractor’s liability or responsibility. 
 
(c) Certificates of Insurance and Other Requirements 
 Contractor shall furnish to the Office of Acquisition Services certificate(s) of insurance verifying insurance 
coverage or providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  Before the 
Contract is signed, and not less than 20 days before the insurance expiration date every year thereafter, the Contractor 
shall provide evidence that the State and its agents, officers and employees are listed as additional insureds under each 
commercial general liability and commercial automobile liability policy.  In the event the State approves the representation 
of the State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney 
General by the Attorney General of the State of Michigan. 
 

Contractor shall maintain all required insurance coverage throughout the term of the Contract and any extensions 
thereto and, in the case of claims-made Commercial General Liability policies, shall secure tail coverage for at least three 
(3) years following the expiration or termination for any reason of this Contract.  The minimum limits of coverage specified 
above are not intended, and shall not be construed, to limit any liability or indemnity of Contractor under this Contract to 
any indemnified party or other persons.  Contractor shall be responsible for all deductibles with regard to such insurance.  
If Contractor fails to pay any premium for required insurance as specified in this Contract, or if any insurer cancels or 
significantly reduces any required insurance as specified in this Contract without the State’s written consent, at the State’s 
election (but without any obligation to do so) after the State has given Contractor at least thirty (30) days written notice, 
the State may pay such premium or procure similar insurance coverage from another company or companies; and at the 
State’s election, the State may deduct the entire cost (or part thereof) from any payment due Contractor, or Contractor 
shall pay the entire cost (or any part thereof) upon demand by the State. 
 
 

2.190 Indemnification 
 

2.191 Indemnification 
 

(a) General Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from liability, 

including all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of 
investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or 
corporation that may be injured or damaged by the Contractor in the performance of this Contract and that are attributable 
to the negligence or tortious acts of the Contractor or any of its subcontractors, or by anyone else for whose acts any of 
them may be liable. 
 (b) Code Indemnification 

To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any 
claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty. 
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(c) Employee Indemnification 
In any and all claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, 

officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the indemnification 
obligation under the Contract shall not be limited in any way by the amount or type of damages, compensation or benefits 
payable by or for the Contractor or any of its subcontractors under worker’s disability compensation acts, disability benefit 
acts or other employee benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in 
provisions, or the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of 
indemnification under any other provisions. 

(d) Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from and 

against all losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable 
attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection 
with any action or proceeding threatened or brought against the State to the extent that such action or proceeding is 
based on a claim that any piece of equipment, software, commodity or service supplied by the Contractor or its 
subcontractors, or the operation of such equipment, software, commodity or service, or the use or reproduction of any 
documentation provided with such equipment, software, commodity or service infringes any United States patent, 
copyright, trademark or trade secret of any person or entity, which is enforceable under the laws of the United States. 
 

In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor shall at the Contractor’s 
sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if such 
option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with 
equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if 
such option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the 
State against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the 
State ceasing its use and returning it. 
 
Notwithstanding the foregoing, the Contractor shall have no obligation to indemnify or defend the State for, or to pay any 
costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written 
specifications of the State; or (ii) use of the equipment in a configuration other than implemented or approved in writing by 
the Contractor, including, but not limited to, any modification of the equipment by the State; or (iii) the combination, 
operation, or use of the equipment with equipment or software not supplied by the Contractor under this Contract. 
 

2.192 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify pursuant to this Section continues in full force and effect, notwithstanding the 

expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that occurred prior 
to expiration or cancellation. 
 

2.193 Indemnification Procedures 
 The procedures set forth below shall apply to all indemnity obligations under this Contract. 

(a) After receipt by the State of notice of the action or proceeding involving a claim in respect of which it will 
seek indemnification, the State shall promptly notify Contractor of such claim in writing and take or assist Contractor in 
taking, as the case may be, any reasonable action to avoid the imposition of a default judgment against Contractor.  No 
failure to notify Contractor shall relieve Contractor of its indemnification obligations except to the extent that Contractor 
can demonstrate damages attributable to such failure.  Within ten (10) days following receipt of written notice from the 
State relating to any claim, Contractor shall notify the State in writing whether Contractor agrees to assume control of the 
defense and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and prior to the State 
receiving Contractor’s Notice of Election, the State shall be entitled to defend against the claim, at Contractor’s expense, 
and Contractor will be responsible for any reasonable costs incurred by the State in defending against the claim during 
such period. 
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(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State shall be entitled to participate 

in the defense of such claim and to employ counsel at its own expense to assist in the handling of such claim and to 
monitor and advise the State about the status and progress of the defense; (ii) Contractor shall, at the request of the 
State, demonstrate to the reasonable satisfaction of the State, Contractor’s financial ability to carry out its defense and 
indemnity obligations under this Contract; (iii) Contractor shall periodically advise the State about the status and progress 
of the defense and shall obtain the prior written approval of the State before entering into any settlement of such claim or 
ceasing to defend against such claim and (iv) to the extent that any principles of Michigan governmental or public law may 
be involved or challenged, the State shall have the right, at its own expense, to control the defense of that portion of such 
claim involving the principles of Michigan governmental or public law.  Notwithstanding the foregoing, the State may retain 
control of the defense and settlement of a claim by written notice to Contractor given within ten (10) days after the State’s 
receipt of Contractor’s information requested by the State pursuant to clause (ii) of this paragraph if the State determines 
that Contractor has failed to demonstrate to the reasonable satisfaction of the State Contractor’s financial ability to carry 
out its defense and indemnity obligations under this Section.  Any litigation activity on behalf of the State of Michigan, or 
any of its subdivisions pursuant to this Section, must be coordinated with the Department of Attorney General.  In the 
event the insurer’s attorney represents the State pursuant to this Section, the insurer’s attorney may be required to be 
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.   

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State 
as provided above, the State shall have the right to defend the claim in such manner as it may deem appropriate, at the 
cost and expense of Contractor.  If it is determined that the claim was one against which Contractor was required to 
indemnify the State, upon request of the State, Contractor shall promptly reimburse the State for all such reasonable costs 
and expenses.   
 

2.200 Limits of Liability and Excusable Failure 
 

2.201 Limits of Liability 
 

The Contractor’s liability for damages to the State shall be limited to two times the value of the Contract or 
$200,000 which ever is higher.  The foregoing limitation of liability shall not apply to claims for infringement of United 
States patent, copyright, trademarks or trade secrets; to claims for personal injury or damage to property caused by the 
gross negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract 
calling for liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to damages after 
litigation based on this Contract. 
 
The State’s liability for damages to the Contractor shall be limited to the value of the Contract. 
 
Neither the Contractor nor the State shall be liable to each other, regardless of the form of action, for consequential, 
incidental, indirect, or special damages. This limitation of liability shall not apply to claims for infringement of United States 
patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross 
negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for 
liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based 
on this Contract. 
 

2.202 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the 

Contract to the extent such default, damage or delay is caused by government regulations or requirements (executive, 
legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations, lightning, earthquake, 
war, water or other forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers’ 
failures, or acts or omissions of common carriers, fire; riots, civil disorders; strikes or other labor disputes, embargoes; 
injunctions (provided the injunction was not issued as a result of any fault or negligence of the party seeking to have its 
default or delay excused); or any other cause beyond the reasonable control of such party; provided the non-performing 
party and its Subcontractors are without fault in causing such default or delay, and such default or delay could not have 
been prevented by reasonable precautions and cannot reasonably be circumvented by the non-performing party through 
the use of alternate sources, workaround plans or other means, including disaster recovery plans.   
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In such event, the non-performing party will be excused from any further performance or observance of the 

obligation(s) so affected for as long as such circumstances prevail and such party continues to use its commercially 
reasonable efforts to recommence performance or observance whenever and to whatever extent possible without delay 
and provided further that such party promptly notifies the other party in writing of the inception of the excusable failure 
occurrence, and also of its abatement or cessation. 

If any of the above-enumerated circumstances substantially prevent, hinder, or delay Contractor’s performance of 
the Services/provision of Deliverables for more than ten (10) Business Days, and the State determines that performance 
is not likely to be resumed within a period of time that is satisfactory to the State in its reasonable discretion, then at the 
State’s option:  (a) the State may procure the affected Services/Deliverables from an alternate source, and the State shall 
not be liable for payment for the unperformed Services/ Deliverables not provided under the Contract for so long as the 
delay in performance shall continue; (b) the State may terminate any portion of the Contract so affected and the charges 
payable there under shall be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the State may 
terminate the affected Statement of Work without liability to Contractor as of a date specified by the State in a written 
notice of termination to Contractor, except to the extent that the State shall pay for Services/Deliverables provided through 
the date of termination. 

Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure 
occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable Failure 
condition.  Defaults or delays in performance by Contractor which are caused by acts or omissions of its Subcontractors 
will not relieve Contractor of its obligations under the Contract except to the extent that a Subcontractor is itself subject to 
an Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the 
Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other means. 
 

2.203 Disaster Recovery  
Contractor and the State recognize that the State provides essential services in times of natural or man-made 

disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated 
to providing Services/Deliverables under this Contract will provide the State with priority service for repair and work 
around in the event of a natural or manmade disaster. 
 

2.210 Termination/Cancellation by the State 
 
 The State may terminate this Contract without further liability or penalty to the State, its departments, divisions, 
agencies, offices, commissions, officers, agents and employees for any of the following reasons: 
 

2.211 Termination for Cause 
(a) In the event that Contractor breaches any of its material duties or obligations under this Contract 

(including a Chronic Failure to meet any particular SLA as defined in Section 2.076), which are either not capable of or 
subject to being cured, or are not cured within the time period specified in the written notice of breach provided by the 
State (such time period not to be less than thirty (30) days), or pose a serious and imminent threat to the health and safety 
of any person, or the imminent loss, damage or destruction of any real or tangible personal property, the State may, 
having provided written notice of termination to Contractor, terminate this Contract in whole or in part, for cause, as of the 
date specified in the notice of termination. 

(b) In the event that this Contract is terminated for cause, in addition to any legal remedies otherwise 
available to the State by law or equity, Contractor shall be responsible for all costs incurred by the State in terminating this 
Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any 
reasonable additional costs the State may incur to procure the Services/Deliverables required by this Contract from other 
sources.  Re-procurement costs shall not be considered by the parties to be consequential, indirect or incidental 
damages, and shall not be excluded by any other terms otherwise included in this Contract, provided such costs are not in 
excess of fifty percent (50%) more than the prices for such Service/Deliverables provided under this Contract. 

(c) In the event the State chooses to partially terminate this Contract for cause, charges payable under this 
Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State shall pay for all 
Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  Services and 
related provisions of this Contract that are terminated for cause shall cease on the effective date of the termination. 

(d) In the event this Contract is terminated for cause pursuant to this Section, and it is determined, for any 
reason, that Contractor was not in breach of contract pursuant to the provisions of this section, that termination for cause 
shall be deemed to have been a termination for convenience, effective as of the same date, and the rights and obligations 
of the parties shall be limited to that otherwise provided in this Contract for a termination for convenience. 
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2.212 Termination for Convenience 
 The State may terminate this Contract for its convenience, in whole or part, if the State determines that such a 
termination is in the State’s best interest.  Reasons for such termination shall be left to the sole discretion of the State and 
may include, but not necessarily be limited to (a) the State no longer needs the Services or products specified in the 
Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make implementation of the 
Services no longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the 
State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any 
RFP issued by the State.  The State may terminate this Contract for its convenience, in whole or in part, by giving 
Contractor written notice at least thirty (30) days prior to the date of termination.  If the State chooses to terminate this 
Contract in part, the charges payable under this Contract shall be equitably adjusted to reflect those Services/Deliverables 
that are terminated.  Services and related provisions of this Contract that are terminated for cause shall cease on the 
effective date of the termination. 
 

2.213 Non-Appropriation 
(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this 

Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to effect continued 
payment under this Contract are not appropriated or otherwise made available, the State shall have the right to terminate 
this Contract and all affected Statements of Work, in whole or in part, at the end of the last period for which funds have 
been appropriated or otherwise made available by giving written notice of termination to Contractor.  The State shall give 
Contractor at least thirty (30) days advance written notice of termination for non-appropriation or unavailability (or such 
time as is available if the State receives notice of the final decision less than thirty (30) days before the funding cutoff). 

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the 
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise made available, the 
State may, upon thirty (30) days written notice to Contractor, reduce the level of the Services or the change the production 
of Deliverables in such manner and for such periods of time as the State may elect.  The charges payable under this 
Contract will be equitably adjusted to reflect any equipment, services or commodities not provided by reason of such 
reduction. 

(c) In the event the State terminates this Contract, eliminates certain Deliverables, or reduces the level of 
Services to be provided by Contractor pursuant to this Section, the State shall pay Contractor for all Work-in-Process 
performed through the effective date of the termination or reduction in level, as the case may be and as determined by the 
State, to the extent funds are available.  For the avoidance of doubt, this Section will not preclude Contractor from 
reducing or stopping Services/Deliverables and/or raising against the State in a court of competent jurisdiction, any claim 
for a shortfall in payment for Services performed or Deliverables finally accepted before the effective date of termination.  
 

2.214 Criminal Conviction 
 The State may terminate this Contract immediately and without further liability or penalty in the event Contractor, 
an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense incident to 
the application for, or performance of, a State, public or private Contract or subcontract; convicted of a criminal offense, 
including any of the following:  embezzlement, theft, forgery, bribery, falsification or destruction of records, receiving stolen 
property, attempting to influence a public employee to breach the ethical conduct standards for State of Michigan 
employees; convicted under State or federal antitrust statutes; or convicted of any other criminal offense which in the sole 
discretion of the State reflects upon Contractor’s business integrity. 
 
2.215 Approvals Rescinded  
 The State may terminate this Contract without further liability or penalty in the event any final administrative or 
judicial decision or adjudication disapproves a previously approved request for purchase of personal services pursuant to 
Constitution 1963, Article 11, § 5, and Civil Service Rule 7-1.  Termination may be in whole or in part and may be 
immediate as of the date of the written notice to Contractor or may be effective as of the date stated in such written notice. 
 

2.216 Rights and Obligations Upon Termination 
(a) If this Contract is terminated by the State for any reason, Contractor shall (a) stop all work as specified in 

the notice of termination, (b) take any action that may be necessary, or that the State may direct, for preservation and 
protection of Deliverables or other property derived or resulting from this Contract that may be in Contractor’s possession,  
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(c) return all materials and property provided directly or indirectly to Contractor by any entity, agent or employee 

of the State, (d) in the event that the Contractor maintains title in Deliverables that is intended to be transferred to the 
State at the termination of the Contract, Contractor will transfer title in, and deliver to, the State, unless otherwise directed, 
all Deliverables intended to be transferred to the State at the termination of the Contract and which are resulting from the 
Contract (which shall be provided to the State on an “As-Is” basis except to the extent the amounts paid by the State in 
respect of such items included compensation to Contractor for the provision of warranty services in respect of such 
materials), and (e) take any action to mitigate and limit any potential damages, or requests for Contractor adjustment or 
termination settlement costs, to the maximum practical extent, including terminating or limiting as otherwise applicable 
those subcontracts and outstanding orders for material and supplies resulting from the terminated Contract. 

(b) In the event the State terminates this Contract prior to its expiration for its own convenience, the State 
shall pay Contractor for all charges due for Services provided prior to the date of termination and, if applicable, as a 
separate item of payment pursuant to this Contract, for Work In Process, on a percentage of completion basis at the level 
of completion determined by the State.  All completed or partially completed Deliverables prepared by Contractor pursuant 
to this Contract shall, at the option of the State, become the State’s property, and Contractor shall be entitled to receive 
equitable fair compensation for such Deliverables.  Regardless of the basis for the termination, the State shall not be 
obligated to pay, or otherwise compensate, Contractor for any lost expected future profits, costs or expenses incurred with 
respect to Services not actually performed for the State. 

(c) Upon a good faith termination, the State shall have the right to assume, at its option, any and all 
subcontracts and agreements for services and deliverables provided under this Contract, and may further pursue 
completion of the Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its 
sole judgment deem expedient. 
 

2.217 Reservation of Rights 
 Any termination of this Contract or any Statement of Work issued under it by a party shall be with full reservation 
of, and without prejudice to, any rights or remedies otherwise available to such party with respect to any claims arising 
prior to or as a result of such termination. 
 

2.218 Contractor Transition Responsibilities 
In the event this contract is terminated, for convenience or cause, dissolved, voided, rescinded, nullified, expires 

or is otherwise rendered unenforceable, the Contractor agrees to comply with direction provided by the State to assist in 
the orderly transition of equipment, services, software, leases, etc. to the State or a third party designated by the State.  In 
the event of termination or the expiration of this Contract, the Contractor agrees to make all reasonable efforts to effect an 
orderly transition of services within a reasonable period of time that in no event will exceed ninety (90) days.  These 
efforts shall include, but are not limited to, the following: 

(a) Personnel - The Contractor shall work with the State, or a specified third party, to develop a transition 
plan setting forth the specific tasks and schedule to be accomplished by the parties, to effect an orderly transition.  The 
Contractor shall allow as many personnel as practicable to remain on the job to help the State, or a specified third party, 
maintain the continuity and consistency of the services required by this Contract.  In addition, during or following the 
transition period, in the event the State requires the Services of the Contractor’s subcontractors or vendors, as necessary 
to meet its needs, Contractor agrees to reasonably, and with good-faith, work with the State to use the Services of 
Contractor’s subcontractors or vendors.  Contractor will notify all of Contractor’s subcontractors of procedures to be 
followed during transition. 

(b) Information - The Contractor agrees to provide reasonable detailed specifications for all 
Services/Deliverables needed by the State, or specified third party, to properly provide the Services/Deliverables required 
under this Contract.  The Contractor will provide the State with asset management data generated from the inception of 
this Contract through the date on which this Contractor is terminated in a comma-delineated format unless otherwise 
requested by the State.  The Contractor will deliver to the State any remaining owed reports and documentation still in 
Contractor’s possession subject to appropriate payment by the State. 

(d) Software. - The Contractor shall reasonably assist the State in the acquisition of any Contractor software 
required to perform the Services/use the Deliverables under this Contract.  This shall include any documentation being 
used by the Contractor to perform the Services under this Contract.  If the State transfers any software licenses to the 
Contractor, those licenses shall, upon expiration of the Contract, transfer back to the State at their current revision level.  
Upon notification by the State, Contractor may be required to freeze all non-critical changes to Deliverables/Services. 
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(e) Payment - If the transition results from a termination for any reason, reimbursement shall be governed by 

the termination provisions of this Contract.  If the transition results from expiration, the Contractor will be reimbursed for all 
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from transition 
operations) at the rates specified by Exhibit D.  The Contractor will prepare an accurate accounting from which the State 
and Contractor may reconcile all outstanding accounts. 
 

2.219 State Transition Responsibilities 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 

unenforceable, the State agrees to perform the following obligations, and any others upon which the State and the 
Contractor agree: 

(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 

 
2.220 Termination by Contractor  

2.221 Termination by Contractor 
If the State materially breaches its obligation to pay Contractor undisputed amounts due and owing under this 

Contract in accordance with Section 2.090, or if the State breaches its other obligations under this Contract to an extent 
that makes it impossible or commercially impractical for Contractor to perform the Services, and if the State does not cure 
the breach within the time period specified in a written notice of breach provided to the State by Contractor (such time 
period not to be less than thirty (30) days), then Contractor may terminate this Contract, in whole or in part based on 
Statement of Work for cause, as of the date specified in the notice of termination; provided, however, that Contractor must 
discharge its obligations under Section 2.250 before any such termination. 
 

2.230 Stop Work  
 

2.231 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, 

of the work called for by the Contract for a period of up to ninety (90) calendar days after the stop work order is delivered 
to Contractor, and for any further period to which the parties may agree.  The stop work order shall be specifically 
identified as such and shall indicate that it is issued under this Section 2.230.  Upon receipt of the stop work order, 
Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs 
allocable to the work covered by the stop work order during the period of work stoppage.  Within the period of the stop 
work order, the State shall either:  (a) cancel the stop work order; or (b) terminate the work covered by the stop work order 
as provided in Section 2.210. 
 

2.232 Cancellation or Expiration of Stop Work Order 
If a stop work order issued under this Section 2.230 is canceled or the period of the stop work order or any 

extension thereof expires, Contractor shall resume work.  The parties shall agree upon an equitable adjustment in the 
delivery schedule, the Contract price, or both, and the Contract shall be modified, in writing, accordingly, if:  (a) the stop 
work order results in an increase in the time required for, or in Contractor’s costs properly allocable to, the performance of 
any part of the Contract; and (b) Contractor asserts its right to an equitable adjustment within thirty (30) calendar days 
after the end of the period of work stoppage; provided that, if the State decides the facts justify the action, the State may 
receive and act upon a Contractor proposal submitted at any time before final payment under the Contract.  Any 
adjustment will conform to the requirements of Section 2.106. 
 

2.233 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other 

than material breach, such termination shall be deemed to be a termination for convenience under Section 2.212, and the 
State shall allow reasonable costs resulting from the stop work order in arriving at the termination settlement.  For the 
avoidance of doubt, the State shall not be liable to Contractor for loss of profits because of a stop work order issued under 
this Section 2.230. 
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2.240 Reserved 

 
2.250 Dispute Resolution 

 

2.251 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or 

any Statement of Work shall be resolved as follows.  For all Contractor claims seeking an increase in the amounts 
payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor shall submit a letter 
executed by Contractor’s Contract Administrator or his designee certifying that (a) the claim is made in good faith, (b) the 
amount claimed accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s 
performance for which Contractor believes the State is liable and covers all costs of every type to which Contractor is 
entitled from the occurrence of the claimed event, and (c) the supporting data provided with such an affidavit are current 
and complete to Contractor’s best knowledge and belief. 
 

2.252 Informal Dispute Resolution 
(a) All operational disputes between the parties shall be resolved under the Contract Management 

procedures developed pursuant to Section 2.100.  If the parties are unable to resolve any disputes after compliance with 
such processes, the parties shall meet with the Director of Acquisition Services, DMB, or designee, for the purpose of 
attempting to resolve such dispute without the need for formal legal proceedings, as follows: 

(i) The representatives of Contractor and the State shall meet as often as the parties reasonably 
deem necessary in order to gather and furnish to each other all information with respect to the matter in issue 
which the parties believe to be appropriate and germane in connection with its resolution.  The representatives 
shall discuss the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of 
any formal proceeding. 

(ii) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract will be honored in order that each of the parties may be 
fully advised of the other’s position.  

(iii) The specific format for the discussions will be left to the discretion of the designated State and 
Contractor representatives, but may include the preparation of agreed upon statements of fact or written 
statements of position.  

(iv) Following the completion of this process within sixty (60) calendar days, the Director of 
Acquisition Services, DMB, or designee, shall issue a written opinion regarding the issue(s) in dispute within thirty 
(30) calendar days.  The opinion regarding the dispute shall be considered the State’s final action and the 
exhaustion of administrative remedies. 
(b) This Section 2.250 will not be construed to prevent either party from instituting, and a party is authorized 

to institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior 
position with respect to other creditors, or pursuant to Section 2.253. 

(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies, 
concerning responsibility for performance of work pursuant to the Contract. 
 

2.253 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of 

Section 2.252 is where a party makes a good faith determination that a breach of the terms of the Contract by the other 
party is such that the damages to such party resulting from the breach will be so immediate, so large or severe and so 
incapable of adequate redress after the fact that a temporary restraining order or other immediate injunctive relief is the 
only adequate remedy. 
 

2.254 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved 

except to the extent the issue in dispute precludes performance (dispute over payment shall not be deemed to preclude 
performance) and without limiting either party’s right to terminate the Contract as provided in Section 2.210 and 2.220, as 
the case may be. 
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2.260 Federal and State Contract Requirements 
 

2.261 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 

employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or 
indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight, 
marital status, physical or mental disability.  Contractor further agrees that every subcontract entered into for the 
performance of this Contract or any purchase order resulting from this Contract will contain a provision requiring non-
discrimination in employment, as specified here, binding upon each Subcontractor.  This covenant is required pursuant to 
the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 
1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of the 
Contract. 
 

2.262 Unfair Labor Practices  
Pursuant to 1980 PA 278, MCL 423.231, et seq., the State shall not award a Contract or subcontract to an 

employer whose name appears in the current register of employers failing to correct an unfair labor practice compiled 
pursuant to section 2 of the Act.  This information is compiled by the United States National Labor Relations Board.  A 
Contractor of the State, in relation to the Contract, shall not enter into a contract with a Subcontractor, manufacturer, or 
supplier whose name appears in this register.  Pursuant to section 4 of 1980 PA 278, MCL 423.324, the State may void 
any Contract if, subsequent to award of the Contract, the name of Contractor as an employer or the name of the 
Subcontractor, manufacturer or supplier of Contractor appears in the register. 
 

2.263 Workplace Safety and Discriminatory Harassment 
 In performing Services for the State, the Contractor shall comply with the Department of Civil Services Rule 2-20 
regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the Contractor shall 
comply with Civil Service regulations and any applicable agency rules provided to the Contractor.  For Civil Service Rules, 
see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.  
 

2.270 Litigation 
 

2.271 Disclosure of Litigation 
 

(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or proceedings 
involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or 
proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) must notify the State 
of any material civil litigation, arbitration or proceeding which arises during the term of the Contract and extensions 
thereto, to which Contractor (or, to the extent Contractor is aware, any Subcontractor hereunder) is a party, and which 
involves:  (i) disputes that might reasonably be expected to adversely affect the viability or financial stability of Contractor 
or any Subcontractor hereunder; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor 
is aware, any Subcontractor hereunder by a governmental or public entity arising out of their business dealings with 
governmental or public entities.  Any such litigation, investigation, arbitration or other proceeding (collectively, 
"Proceeding") must be disclosed in a written statement to the Contract Administrator within thirty (30) days of its 
occurrence.  Details of settlements which are prevented from disclosure by the terms of the settlement may be annotated 
as such.  Information provided to the State from Contractor’s publicly filed documents referencing its material litigation will 
be deemed to satisfy the requirements of this Section.  

 
(b) Assurances.  In the event that any such Proceeding disclosed to the State pursuant to this Section, or of 

which the State otherwise becomes aware, during the term of this Contract would cause a reasonable party to be 
concerned about: 

 
 
(i) the ability of Contractor (or a Subcontractor hereunder) to continue to perform this Contract in accordance 

with its terms and conditions, or 
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(ii) whether Contractor (or a Subcontractor hereunder) in performing Services for the State is engaged in 
conduct which is similar in nature to conduct alleged in such Proceeding, which conduct would constitute a breach 
of this Contract or a violation of Michigan law, regulations or public policy, then Contractor shall be required to 
provide the State all reasonable assurances requested by the State to demonstrate that:   

(A) Contractor and/or its Subcontractors hereunder will be able to continue to perform this Contract and 
any Statements of Work in accordance with its terms and conditions, and  

(B) Contractor and/or its Subcontractors hereunder have not and will not engage in conduct in performing 
the Services which is similar in nature to the conduct alleged in such Proceeding. 
 
(c) Contractor shall make the following notifications in writing:  
(1) Within thirty (30) days of Contractor becoming aware that a change in its ownership or officers has 

occurred, or is certain to occur, or a change that could result in changes in the valuation of its capitalized assets in the 
accounting records, Contractor shall notify the Office of Acquisition Services. 

(2) Contractor shall also notify the Office of Acquisition Services within thirty (30) days whenever changes to 
asset valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership or 
officers.  

(3) Contractor shall also notify Acquisition Services within thirty (30) days whenever changes to company 
affiliations occur. 

 

2.272 Governing Law 
The Contract shall in all respects be governed by, and construed in accordance with, the substantive laws of the 

State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other 
jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 

 

2.273 Compliance with Laws 
Contractor shall comply with all applicable state, federal, and local laws and ordinances (“Applicable Laws”) in 

providing the Services/Deliverables. 
 

2.274 Jurisdiction 
Any dispute arising from the Contract shall be resolved in the State of Michigan.  With respect to any claim 

between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it 
may have to such jurisdiction on the grounds of lack of  personal jurisdiction of such court or the laying of venue of such 
court or on the basis of forum non conveniens or otherwise.  Contractor agrees to appoint agents in the State of Michigan 
to receive service of process. 
 

2.280 Environmental Provision 
 

2.281 Environmental Provision 
For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, 

PCBs, petroleum products, such construction materials as paint thinners, solvents, gasoline, oil, etc., and any other 
material the manufacture, use, treatment, storage, transportation or disposal of which is regulated by the federal, state or 
local laws governing the protection of the public health, natural resources or the environment.  This includes, but is not 
limited to, materials such as batteries and circuit packs, and other materials that are regulated as (1) “Hazardous 
Materials” under the Hazardous Materials Transportation Act, (2) “chemical hazards” under the Occupational Safety and 
Health Administration standards, (3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) 
“pesticides” under the Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed 
under the Resource Conservation and Recovery Act.  This Contract does not cover the handling, removal, or disposal of 
all Hazardous Materials. 

(a) The Contractor shall use, handle, store, dispose of, process, transport and transfer any material 
considered a Hazardous Material in accordance with all federal, State and local laws.  The State shall provide a safe and 
suitable environment for performance of Contractor’s Work.  Prior to the commencement of Work, the State shall advise 
Contractor of the presence at the work site of any Hazardous Material to the extent that the State is aware of such 
Hazardous Material.   
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If the Contractor encounters material reasonably believed to be a Hazardous Material and which may present a 
substantial danger, the Contractor shall immediately stop all affected Work, give written notice to the State of the 
conditions encountered, and take appropriate health and safety precautions. 

(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a 
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought to the site by 
the Contractor, or does not result in whole or in part from any violation by the Contractor of any laws covering the use, 
handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the State shall order a 
suspension of Work in writing.  The State shall proceed to have the Hazardous Material removed or rendered harmless.  
In the alternative, the State shall terminate the affected Work for the State’s convenience. 

(c) Once the Hazardous Material has been removed or rendered harmless by the State, the affected Work 
shall be resumed as directed in writing by the State.  Any determination by the Michigan Department of Community Health 
and/or the Michigan Department of Environmental Quality (whichever is applicable) that the Hazardous Material has either 
been removed or rendered harmless shall be binding upon the State and Contractor for the purposes of resuming the 
Work.  If any such incident with Hazardous Material results in delay not reasonable anticipatable under the circumstances 
and which is attributable to the State, the applicable SLAs for the affected Work will not be counted in Section 2.076 for a 
time as mutually agreed by the parties.  

(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from any 
violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer 
of Hazardous Material, or from any other act or omission within the control of the Contractor, the Contractor shall bear its 
proportionate share of the delay and costs involved in cleaning up the site and removing and rendering harmless the 
Hazardous Material in accordance with Applicable Laws to the condition approved by applicable regulatory agency(ies).  If 
the Contractor fails to take appropriate action pursuant to Applicable Laws and consistent with the State requirements, 
then the State may take appropriate action. 
 

2.290 General 
 

2.291 Amendments 
The Contract may not be modified, amended, extended, or augmented, except by a writing executed by the 

parties. 
 

2.292 Assignment  
(a)  Neither party shall have the right to assign the Contract, or to assign or delegate any of its duties or 

obligations under the Contract, to any other party (whether by operation of law or otherwise), without the prior written 
consent of the other party; provided, however, that the State may assign the Contract to any other State agency, 
department, division or department without the prior consent of Contractor and Contractor may assign the Contract to an 
affiliate so long as such affiliate is adequately capitalized and can provide adequate assurances that such affiliate can 
perform the Contract.  Any purported assignment in violation of this Section shall be null and void.  It is the policy of the 
State of Michigan to withhold consent from proposed assignments, subcontracts, or novations when such transfer of 
responsibility would operate to decrease the State’s likelihood of receiving performance on the Contract or the State’s 
ability to recover damages. 

(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due 
under the Contract.  In the event of any such permitted assignment, Contractor shall not be relieved of its responsibility to 
perform any duty imposed upon it herein, and the requirement under the Contract that all payments shall be made to one 
entity shall continue. 
 

2.293 Entire Contract; Order of Precedence 
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, 

each of which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the 
subject matter and supersedes all prior agreements, whether written or oral, with respect to such subject matter and as 
additional terms and conditions on the purchase order shall apply as limited by Section 2.061. 

(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms 
of the Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of 
Work may not modify or amend the terms of Sections 2.110 through 2.220 of the Contract, which may be modified or 
amended only by a formal Contract amendment. 



TERMS AND CONDITIONS                                                                                     CONTRACT NO. 071B6200208  

#071B6200208 51

 
2.294 Headings 

Captions and headings used in the Contract are for information and organization purposes.  Captions and 
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of 
the Contract. 
 

2.295 Relationship of the Parties (Independent Contractor Relationship) 
The relationship between the State and Contractor is that of client and independent Contractor.  No agent, 

employee, or servant of Contractor or any of its Subcontractors shall be or shall be deemed to be an employee, agent or 
servant of the State for any reason.  Contractor will be solely and entirely responsible for its acts and the acts of its 
agents, employees, servants and Subcontractors during the performance of the Contract. 
 

2.296 Notices 
(a) Any notice given to a party under the Contract shall be deemed effective, if addressed to such party as 

addressed below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the 
notice is sent by another means specified in this Section; (iii) the third (3rd) Business Day after being sent by U.S. mail, 
postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by a nationally recognized 
overnight express courier with a reliable tracking system.  
 
State of Michigan  
Office of Acquisition Services 
Attention: Jim Wilson  
PO Box 30026 
530 West Allegan 
Lansing, Michigan 48909 
 
 
Either party may change its address where notices are to be sent by giving notice in accordance with this Section. 
 

(b) Binding Commitments 
Representatives of Contractor identified in Exhibit I shall have the authority to make binding commitments on 

Contractor’s behalf within the bounds set forth in such table.  Contractor may change such representatives from time to 
time upon written notice.  
 

2.297 Media Releases and Contract Distribution 
(a) Media Releases 
Neither Contractor nor the State will make any news releases, public announcements or public disclosures, nor 

will they have any conversations with representatives of the news media, pertaining to the Contract, the Services or the 
Contract without the prior written approval of the other party, and then only in accordance with explicit written instructions 
provided by that party.  In addition, neither Contractor nor the State will use the name, trademarks or other proprietary 
identifying symbol of the other party or its affiliates without such party’s prior written consent.  Prior written consent of the 
Contractor must be obtained from authorized representatives.   

(b) Contract Distribution 
Acquisition Services shall retain the sole right of Contract distribution to all State agencies and local units of 

government unless other arrangements are authorized by Acquisition Services. 
 

2.298 Reformation and Severability 
Each provision of the Contract shall be deemed to be severable from all other provisions of the Contract and, if 

one or more of the provisions of the Contract shall be declared invalid, the remaining provisions of the Contract shall 
remain in full force and effect. 
  

 



TERMS AND CONDITIONS                                                                                     CONTRACT NO. 071B6200208  

#071B6200208 52

 

2.299 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the 

other party for the taking of any action under the Contract, such consent or approval shall be in writing and shall not be 
unreasonably withheld or delayed. 
  

2.300 No Waiver of Default 
The failure of a party to insist upon strict adherence to any term of the Contract shall not be considered a waiver 

or deprive the party of the right thereafter to insist upon strict adherence to that term, or any other term, of the Contract. 
 

2.301 Survival 
Any provisions of the Contract that impose continuing obligations on the parties including the parties’ respective 

warranty, indemnity and confidentiality obligations, shall survive the expiration or termination of the Contract for any 
reason.  Specific references to survival in the Contract are solely for identification purposes and not meant to limit or 
prevent the survival of any other section. 
 

2.302 Covenant of Good Faith 
Each party agrees that, in its dealings with the other party or in connection with the Contract, it shall act 

reasonably and in good faith.  Unless stated otherwise in the Contract, the parties will not unreasonably delay, condition 
or withhold the giving of any consent, decision or approval that is either requested or reasonably required of them in order 
for the other party to perform its responsibilities under the Contract. 
 

2.303 Permits 
Contractor shall obtain and pay any associated costs for all required governmental permits, licenses and 

approvals for the delivery, installation and performance of the Services.  The State shall pay for all costs and expenses 
incurred in obtaining and maintaining any necessary easements or right of way.  
 

2.304 Website Incorporation 
State expressly states that it will not be bound by any content on the Contractor’s website, even if the Contractor’s 

documentation specifically referenced that content and attempts to incorporate it into any other communication, unless the 
State has actual knowledge of such content and has expressly agreed to be bound by it in a writing that has been 
manually signed by an authorized representation of the State. 
 

2.305 Taxes 
 
 Vendors are expected to collect and pay all applicable federal, state, and local employment taxes, including the 
taxes defined in Section 3.022 for all persons involved in the resulting Contract.  
 
The State may refuse to award a contract to any Vendor who has failed to pay any applicable State taxes.  The State may 
refuse to accept Vendor’s bid, if Vendor has any outstanding debt with the State.  Prior to any award, the State will verify 
whether Vendor has any outstanding debt with the State. 

 
 

2.306 Prevailing Wage (RESERVED) 
 

2.307 Call Center Disclosure [RESERVED} 
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2.308 Future Bidding Preclusion (RESERVED) 
 

2.310 Reserved 
 

2.320 Extended Purchasing 
 

2.321 MiDEAL [RESERVED] 
 
 

2.322 State Employee Purchases [RESERVED] 
 
2.330 Federal Grant Requirements 

 

2.331 Federal Grant Requirements [RESERVED] 
 
 

 


