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Article 1 – Statement of Work (SOW) 

 
1.0 Project Identification 

1.001 PROJECT REQUEST 
The purpose of this Contract is to obtain services for PerkinElmer instrument maintenance contracts necessary to 
complete laboratory testing in the Trace Metals Section, Division of Chemistry and Toxicology, Bureau of 
Laboratories for blood lead testing, environmental lead testing, and CDC chemical terrorism testing projects 

1.002 BACKGROUND 
Laboratories require instrumentation service contracts to maintain and assure operating capabilities.  The vendor 
replaces specific instrument parts and comes to the lab for troubleshooting.  The vendor must have access to the 
specific instrument parts and knowledge of those specific instruments.   

 
1.1 Scope of Work and Deliverables 

1.101 IN SCOPE 
Contractor’s proposal to include: 
1. Price for attached list of equipment, Price should include yearly cost per item for parts, labor and travel with 0 

or 1 extra preventive maintenance visit (instrument performance verification) indicated per item. 
2. Warranty description and length 
3. Price on consumable products available 
4. Price on software upgrade if not included 
 

 
 

INSTRUMENT DESCRIPTION LISTING 
 

15. 4100ZL AA (2 each) instruments  - Graphite furnace atomic absorption spectrometers 
 

16. AS70 (2 each) furnace auto samplers 
 

17. Furnace cooling system chiller (2 each) 
 

18. AA800 AA instrument, combination flame atomic absorption and graphite furnace atomic absorption instrument 
 

19. AAsoftware  for the AA800 instrument 
 

20. ELAN 6100DRC mass spectrometer  
 

21. AS93Plus auto samplers (2 each) 
 

22. Neslabchiller cooling system for the Elan 6100 DRC mass spectrometer 
 

23. AAnalyst 400 instrument, flame atomic absorption  
 

24. ElanDRCII mass spectrometer 
 

25. Polyscience recirculator, cooling system for the Elan DRCII 
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INSTRUMENT SPECIFICATIONS 

 
 

Mass Spectrometerusing inductively coupled plasma (ICP-MS), for parts per trillion analysis of multiple trace 
metal elements per sample in blood and urine matrix 

 
Atomic absorption spectrometer, used for parts per billion analysis of specific elements per sample in blood matrix 

 
Combo flame atomic absorption/graphite furnace atomic absorption instrument, used for parts per million and 
parts per billion for specific elemental determinations 

 
Stand alone flame atomic absorption instrument, used for elemental parts per million determinations in 
environmental samples 

 
All other listed items are supporting accessories for the above type instruments 

 
 

1.102 OUT OF SCOPE 
All other services, or products, not listed within the statement of work attached to this document are considered 
out of scope. Maintenance contract outlines specific services required. 

 

1.103 ENVIRONMENT  
The technical environment involves instrumentation and related software that range from one to eleven years of 
age, which are currently in full operable condition. 

 

1.104 WORK AND DELIVERABLE 
Selected Contractor must maintain and repair the noted equipment and software identified below.  Proposal 
pricing must include all service calls including: replacement parts, technician’s repair time, travel time, mileage, 
meals, and lodging.  In addition the below services must be a part of the maintenance agreement: 

 
Contractor shall provide Deliverables/Services and staff, and otherwise do all things necessary for or incidental to 
the performance of work, as set forth below: 

 
The maintenance on listed instruments and parts are to be completed when service call is initiated.   
 

Bidder Response to task: 

Yes 
 
 

1. Within three business days of a service request, the vendor shall have a Service Engineer on-site 
 

Bidder Response to task: 

Service Engineer will schedule call with customer. 
 
2. Unlimited replacement parts shall be included in the maintenance agreement.  These parts are to be provided by 

the Service Engineer or shipped directly to the laboratory to arrive on a timely basis in conjunction with repair 
calls. 

 
Bidder Response to task: 

Parts are included with contract with the exception of consumables. 
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3. Unlimited Toll-Free telephone support for both hardware and software shall be fully covered in the maintenance 

agreement. 
 

Bidder Response to task: 

Yes  
 

 
4. Unlimited software upgrades shall be fully covered and provided as released including software and firmware 

media, manuals, shipping, and installation. 
 

Bidder Response to task: 

Included in contract 
 

 

5. Immediate notification of critical software problems shall be fully covered in the maintenance agreement. 
 

Bidder Response to task: 

 Included in contract 
 

 

6. Unlimited internet support for software shall be fully covered in the maintenance agreement. 
 

Bidder Response to task: 

Included in contract 
 

 

7. The successful bidder must be a PerkinElmer manufacturer authorized maintenance provider.  All service work 
including, but not limited to, preventive maintenance, repairs, and software upgrades must be performed per 
manufacturer specifications. 

 
Bidder Response to task: 

Yes- See Sole Source Letter / attached. 
 

 
 

1.2 Roles and Responsibilities 

1.201 CONTRACTOR STAFF, ROLES, AND RESPONSIBILITIES 
The contractor’s field Service Engineer and the contractor’s service office staff shall work with the DCH staff to 
schedule on-site visits and make arrangements for shipping/receiving of necessary parts and supplies.  On-site 
service and maintenance activities shall be coordinated so as to minimize the impact on equipment down time. 
The vendor will assign personnel according to the expertise needed on the specific item listed on the 
maintenance contract. 

 
Bidder Response to task: 

Yes 
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1.202 STATE STAFF, ROLES, AND RESPONSIBILITIES 

Requests for service will be initiated by Jeff Dupler, Bureau Of Laboratories, Chemistry and Toxicology Division, 
Trace Metals Section, staff shall make the equipment available for on-site service and return replaced 
components to the contractor, as necessary. 

1.203 OTHER ROLES AND RESPONSIBILITIES Reserved  
 

1.3 Project Plan 

1.301 PROJECT PLAN MANAGEMENT Reserved  
 
 

1.302 REPORTS  
 

The successful bidder shall provide reports to the State for each service call, including preventative maintenance, 
repair service calls, and software upgrades.  Upon request, the vendor must also provide usage reports of the 
number and type of service calls, and repair or maintenance spare parts usage.  

 
Field Service report shall be submitted to the CCI 
Upon request the vendor shall supply summery usages reports including but not limited to: 

 
1. Frequency of repair by unit and part 
 

Bidder Response to task: 

Yes 
 
   

 
1.4 Project Management 

1.401 ISSUE MANAGEMENT Reserved 
 

1.402 RISK MANAGEMENT  
The bidder’s proposal shall include a list of possible risks to timely service (for example: unavailability of parts) 
and describe how they will respond so that the State’s fulfillment of its regulatory obligations will not be impeded. 
 

Bidder Response to task: 

Yes 
 

1.403 CHANGE MANAGEMENT 
If a proposed contract change is approved by the Contract Compliance Inspector, the Contract Compliance 
Inspector will submit a request for change to the Department of Management and Budget, Acquisition Services 
Buyer, who will make recommendations to the Director of Acquisition Services regarding ultimate 
approval/disapproval of change request. If the DMB Acquisition Services Director agrees with the proposed 
modification, and all required approvals are obtained (including State Administrative Board), the Acquisition 
Services Buyer will issue an addendum to the Contract, via a Contract Change Notice.  Vendors who provide 
products or services prior to the issuance of a Contract Change Notice by the DMB Office of Acquisition 
Services, risk non-payment for the out-of-scope/pricing products and/or services.  
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1.5 Acceptance 

1.501 CRITERIA  
 

Service and repair expectations and timeframes are identified in the Statement of Work.   
 

1.502 FINAL ACCEPTANCE Reserved  
 
 

1.6 Compensation and Payment 

1.601 COMPENSATION AND PAYMENT 
 

  Firm, fixed price contract pre Item to include all parts, labor and travel. 
State shall pay contractor an annual maintenance fee at the beginning of each annual maintenance period. 
See Attached Quote 

 
 

1.7 Additional Terms and Conditions Specific to this SOW 

1.701 ADDITIONAL TERMS AND CONDITIONS SPECIFIC TO THIS SOW (RESERVED)  
By responding to the ITB vendor accept and agrees to all terms and conditions herein. 

 
All service work, including but not limited to, maintenance, repairs, and software upgrades must be performed per 
the manufacturer specifications. 

   
ARTICLE 1B – EVALUATION INFORMATION 

 
REQUIRED VENDOR INFORMATION 

 
Please provide following required Vendor information.  Failure respond to each requirement may disqualify the 
Vendor from further participation in this RFP. 

 
1B.100  Vendor Information 

 

1B.101   VENDOR NAME AND ADDRESS 
Name, address, principle place of business, and telephone number of legal entity with whom contract is to be 
written. 

 
Name: PerKinElmer LAS, Inc. 
Address: 710 Bridgeport Avenue 
City, State, Zip: Shelton, CT 06484 
Phone: (800) 762-4000 
Web Page:  

 

1B.102   LOCATION ADDRESS 
 

Address: As noted above. 
City, State, Zip:  

 



TERMS AND CONDITIONS                                                                                     CONTRACT NO. 071B6200233  

#071B6200233 11

 
1B.103   ORGANIZATION AND YEAR 

Legal status and business structure (corporation, partnership, sole proprietorship, etc.) of the Vendor and the year 
entity was established. 

Status: PerkinElmer LAS, Inc. - 2003 
 

In addition, please provide: 
(a) Company Sales Volume for the last five (5) years 
(b) Size and location of facilities that will be involved in any resulting contract. 

 
 

1B.104   RFP CONTACT 
Name, title, address, email, phone and fax numbers for Vendor’s RFP Contact. 

Name: Margie Roberson 
Address: 710 Bridgeport Avenue 
City, State, Zip Shelton, CT 06484 
Phone: (203) 944-2498 
Fax: (203) 944-4983 
E-Mail N/A 

 
Note:  Person named above will be sole contact for your company to receive the Contract.   
Include the name and telephone number of person(s) in your company authorized to expedite any proposed 
contract with the State. 

 
 

1B.200  Qualifications 

1B.201   PRIOR EXPERIENCE 
Indicate the prior experience of your firm, which you consider relevant to your ability to successfully manage a 
contract for the commodity or service defined by this Invitation to Bid.  Include sufficient detail to demonstrate the 
relevance of this experience.  Proposals submitted should include, in this section, descriptions of qualifying 
experience to include project descriptions, costs, and starting and completion dates of projects successfully 
completed.  Also, include the name, address, and phone number of the responsible official of the customer 
organization who may be contacted. To insure a quality bid result, and fair evaluation, it is important that the 
information requested in these sections is appropriate and relevant to the project being bid. 

 
 

Bidders shall provide 3 (three) specific references with their proposal. 
 

Bidder Response to task: 

Provided in DMB Master Contract 
 
 

1B.202   STAFFING 
The written proposal should indicate the competence of personnel whom the Vendor intends to assign to the 
project as specified Section 1.2.  Qualifications will be measured by education and /or experience, with particular 
reference to experience on projects similar to that described in the RFP.  Emphasis will be placed upon the 
qualifications of Vendor’s Project Manager and the Manager’s dedicated management time as well as that of 
other Key Personnel working on this project. To insure a quality bid result, and fair evaluation, it is important that 
the information requested in these sections is appropriate and relevant to the project being bid. 

 
For all personnel identified in Section 1.2, Vendor must provide resumes, which shall include detailed, 
chronological work experience.   To insure a quality bid result, and fair evaluation, it is important that the 
information requested in these sections is appropriate and relevant to the project being bid. 
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Vendor must provide a list of all subcontractors, including firm name, address, contact person, and a complete 
description of the work to be contracted.  Include descriptive information concerning subcontractor's organization 
and abilities. 

 
Bidder Response to task: 

N/A 
 
 

1B.203   PAST PERFORMANCE 
Please list any contracts that you have had with the State in the last ten (2) years. 

 
Bidder Response to task: 

Provided in DMB Master Contract 
 
 

1B.204   CONTRACT PERFORMANCE 
Indicate if the Vendor has had a contract terminated for default in the last three (3) years. Termination for default 
is defined as notice to stop performance which was delivered to the Vendor due to the Vendor's non-performance 
or poor performance and the issue of performance was either (a) not litigated due to inaction on the part of the 
Vendor, or (b) litigated and determined that the Vendor was in default. 

 
If no such terminations exist, the Vendor must affirmatively state this. 

 
Note: If the Vendor has had a contract terminated for default in this period, the Vendor shall submit full details 
including the other party's name, address, and phone number Acquisition Services will evaluate the facts and 
may, at its sole discretion, reject the proposal on the grounds of past experience. 

Termination: N/A no such terminations exist 
Reason:  
  
  
  
  

 
 

1B.300  Disclosures 

1B.301   DISCLOSURE OF LITIGATION (RESERVED) 
 

1B.302   DISCLOSURE OF RFP ASSISTANCE 
The Vendor shall notify the State in its bid proposal, if it, or any of its subcontractors, or its officers or directors 
have assisted with the drafting of this RFP, either in whole, or in part.  This includes the conducting or drafting of 
surveys designed to establish a system inventory, and/or arrive at an estimate for the value of the solicitation. 

 
The Vendor shall provide a listing of all materials provided to the State by the Contractor, or by the State to the 
Contractor, containing information relevant to this RFP, including, but not limited to:  questionnaires, requirements 
lists, budgetary figures, assessments, white papers, presentations, RFP draft documents.  The Vendor shall 
provide a list of all individuals within the State with whom any of their personnel, and/or subcontractors’ personnel 
has discussed this RFP or any portion of this RFP.   
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The following constitutes a list of actions that would preclude the developer/co-developer of a Request for 
Proposal (RFP) from bidding on an RFP.  This list is not comprehensive, and the State reserves the right to 
disqualify any Vendor, if the State determines that the Vendor has used its position (whether as an incumbent 
Vendor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering assistance gratis), 
to gain a leading edge on the competitive solicitation: 

 
• The RFP development results in a “unique solution,” having proprietary influence for the benefit of the developer, 

or a very limited source list.  The resulting RFP must be of a nature that displays neutrality and fairness; any 
implication of impropriety will preclude the developer from participating in the ensuing bid process. 

• Retaining information assembled or compiled for the development of the RFP by the developer.  The Contractor 
must share all pertinent information assembled for the RFP development, by making such information equally and 
fully available to all potential bidders, via the DMB Acquisition Services Buyer. 

• The use of information assembled that would lead to an early response to the RFP by the RFP developer.  This 
includes, but is not limited to: assessments, surveys, white papers, RFP draft documents, questionnaires, 
requirements lists, budgetary figures, presentations, notes from conversations with State personnel, and any 
other form of information resulting in a competitive advantage. 

 
 

1B.303   MIDEAL - EXTENDED PURCHASING (SEE ARTICLE 2, SECTION 2.320) (RESERVED) 
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Article 1, Attachment  A 
Pricing 
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Article 2 – General Terms and Conditions 

 
2.010 Contract Structure and Administration 
 

2.011 Definitions 
 

Capitalized terms used in this Contract (including its Exhibits) shall have the meanings given below, unless the 
context requires otherwise: 

 
(a) “Days” means calendar days unless otherwise specified. 
(b) “24x7x365” means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a 

leap year). 
(c) “Additional Service” means any Services/Deliverables within the scope of the Contract, but not specifically 

provided under any Statement of Work, that once added will result in the need to provide the Contractor 
with additional consideration.  “Additional Service” does not include New Work. 

(d) “Amendment Labor Rates” means the schedule of fully-loaded hourly labor rates. 
(e) “Audit Period” has the meaning given in Section 2.111.   
(f) “Business Day,” whether capitalized or not, shall mean any day other than a Saturday, Sunday or State-

recognized legal holiday (as identified in the Collective Bargaining Agreement for State employees) from 
8:00am EST through 5:00pm EST unless otherwise stated. 

(g) “Incident” means any interruption in Services. 
(h) “Business Critical” means any function identified in any Statement of Work as Business Critical. 
(i) “Deliverable” means physical goods and/or commodities as required or identified by a Statement of Work 
(j) “Key Personnel” means any Personnel designated in   Article 1, Section 1.201.  
(k) “New Work” means any Services/Deliverables outside the scope of the Contract and not specifically 

provided under any Statement of Work, that once added will result in the need to provide the Contractor 
with additional consideration.  “New Work” does not include Additional Service. 

 (l) “Services” means any function performed for the benefit of the State. 
(m) “State Location” means any physical location where the State performs work.  State Location may include 

state-owned, leased, or rented space. 
(n) “Subcontractor” means a company Contractor delegates performance of a portion of the Services to, but 

does not include independent contractors engaged by Contractor solely in a staff augmentation role. 
(o) “Work in Process” means a Deliverable that has been partially prepared, but has not been presented to 

the State for Approval. 
 

2.012 Attachments and Exhibits  
 

All Attachments and/or Exhibits attached to any, and all Statement(s) of Work, attached to, or referencing this 
Contract, are incorporated in their entirety into, and form part of, this Contract. 

 

2.013 Statements of Work 
 
(a) The parties agree that the Services/Deliverables to be rendered by Contractor pursuant to this Contract (and any 

future amendments of it) will be defined and described in detail in Statements of Work or Purchase Orders (PO) 
executed under this Contract.  Contractor shall not be obliged or authorized to commence any work to implement 
a Statement of Work until authorized via a PO issued against this Contract, or an amendment to this Contract 
(see 2.106).  Contractor shall perform in accordance with this Contract, including the Statements of 
Work/Purchase Orders executed under it. 

(b) Unless otherwise agreed by the parties, each Statement of Work (as defined in Article 1) will include, or 
incorporate by reference to the appropriate Contract  Article 1 Attachment containing, the following information: 
-  a description of the Services to be performed by Contractor under the Statement of Work; 

- a project schedule (including the commencement and completion dates for all tasks, 
subtasks (for all projects of sufficient duration and complexity to warrant sub task 
breakdown),  and Deliverables; 
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-  a list of the Deliverables to be provided, if any, including any particular specifications and acceptance criteria for 
such Deliverables, and the dates on which the Deliverables are scheduled to be completed and delivered to the 
State; 
-  all Deliverable price schedules and other charges associated with the Statement of Work, the overall fixed price 
for such Statement of Work and any other appropriate pricing and payment terms; 
-  a specification of Contractor’s and the State’s respective performance responsibilities with respect to the 
performance or completion of all tasks, subtasks and Deliverables; 
-   a listing of any Key Personnel of Contractor and/or its Subcontractors for that Statement of Work and any 
future Statements of Work; 
-  any other information or provisions the parties agree to include. 

(c) Reserved.   
(d) The initial Statements of Work, as of the Effective Date, are attached to this Contract. 
 

2.014 Issuing Office 
 

This Contract is issued by the Department of Management and Budget, Office of Acquisition Services (“OAS”) 
and Department of Community Health Bureau of Laboratories (collectively, including all other relevant State of 
Michigan departments and agencies, the “State”).  OAS is the sole point of contact in the State with regard to all 
procurement and contractual matters relating to the Contract.  OAS is the only State office authorized to 
change, modify, amend, alter or clarify the prices, specifications, terms and conditions of this Contract.  
The Contractor Administrator within the Office of Acquisition Services for this Contract is: 

 
Douglas Collier 
Office of Acquisition Services 
Department of Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
Email collierd1@michigan.gov 
Phone (517) 335-4804 

 

2.015 Contract Compliance Inspector 
 

Upon receipt at OAS of the properly executed Contract, it is anticipated that the Director of DMB Acquisition 
Services, in consultation with (insert the end using agency), will direct that the person named below, or any other 
person so designated, be authorized to monitor  and coordinate the activities for the Contract on a day-to-day 
basis during its term.  However, monitoring of this Contract implies no authority to change, modify, clarify, 
amend, or otherwise alter the prices, terms, conditions and specifications of such Contract as that 
authority is retained by the Office of Acquisition Services.  The Contract Compliance Inspector for this 
Contract is: 

 
[CCI] 
Department of Community Health 
Jeffrey J. Dupler 
MDCH, Bureau of Laboratories 
Manager, Trace Metals Section 
Phone:    (517)335-8244 
Fax:         (517)335-9776 
Email:   duplerj@michigan.gov  
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2.020 Contract Objectives/Scope/Background 

 

2.021 Background 
The purpose of this RFP is to obtain bids for PerkinElmer instrument maintenance contracts necessary to 
complete laboratory testing in the Trace Metals Section, Division of Chemistry and Toxicology, Bureau of 
Laboratories for blood lead testing, environmental lead testing, and CDC chemical terrorism testing projects 

2.022 Purpose 
Laboratories require instrumentation service contracts to maintain and assure operating capabilities.  The vendor 
replaces specific instrument parts and comes to the lab for troubleshooting.  The vendor must have access to the 
specific instrument parts and knowledge of those specific instruments.   

 

2.023 Objectives and Scope 
The maintenance on listed instruments and parts are to be completed when service call is initiated.   

 

2.024 Interpretation  
 

Sections 2.021 through 2.023 are intended to provide background and context for this Contract and are not 
intended to expand the scope of the obligations under this Contract or to alter the plain meaning of the terms and 
conditions of this Contract.  However, to the extent the terms and conditions of this Contract are unclear or 
otherwise ambiguous, such terms and conditions are to be interpreted and construed in light of the provisions of 
this Section. 

 

2.025 Form, Function and Utility 
 

If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form, 
function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure 
the Deliverable/Service from another source. 

 
2.030 Legal Effect and Term 

 

2.031 Legal Effect 
 

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by 
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or Change 
Order) has been approved by the State Administrative Board (if required), approved and signed by all the parties, 
and a Purchase Order against the Contract has been issued. 

 

2.032 Contract Term 

 
This Contract is for a period of three (3) years commencing on the date that the last signature required to make 
the Contract enforceable is obtained.  All outstanding Purchase Orders shall also expire upon the termination 
(cancellation for any of the reasons listed in 2.210) of the Contract, unless otherwise extended pursuant to the 
Contract.  Absent an early termination for any reason, Purchase Orders issued but not expired, by the end of the 
Contract’s stated term, will remain in effect for the balance of the fiscal year for which they were issued. 

2.033 Renewal(s) 
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This Contract may be renewed in writing by mutual agreement of the parties not less than thirty (30) days before 
its expiration.  The Contract may be renewed for up to two (2) additional one (1) year periods. Successful 
completion of negotiations surrounding the terms of the extension will be a pre-requisite for the exercise of any 
option year. 

 
 
2.040 Contractor Personnel 

 

2.041 Contractor Personnel 
(a) Personnel Qualifications.  All persons assigned by Contractor to the performance of Services under this 

Contract shall be employees of Contractor or its majority-owned (directly or indirectly, at any tier) 
subsidiaries (or a State-approved Subcontractor) and  shall be fully qualified to perform the work 
assigned to them.  Contractor shall include a similar provision in any subcontract entered into with a 
Subcontractor.  For the purposes of this Contract, independent contractors engaged by Contractor solely 
in a staff augmentation role shall be treated by the State as if they were employees of Contractor for this 
Contract only; however, the State understands that the relationship between Contractor and 
Subcontractor is an independent contractor relationship. 

 
(b) Key Personnel 

(i) In discharging its obligations under this Contract, Contractor shall provide the named Key 
Personnel on the terms indicated.  Exhibit C provides an organization chart showing the roles of 
certain Key Personnel, if any. 

(ii) Key Personnel shall be dedicated as defined in Exhibit C to the Project for its duration in the 
applicable Statement of Work with respect to other individuals designated as Key Personnel for 
that Statement of Work. 

(iii) The State will have the right to recommend and approve in writing the initial assignment, as well 
as any proposed reassignment or replacement, of any Key Personnel.  Before assigning an 
individual to any Key Personnel position, Contractor will notify the State of the proposed 
assignment, will introduce the individual to the appropriate State representatives, and will provide 
the State with a resume and any other information about the individual reasonably requested by 
the State.  The State reserves the right to interview the individual before granting written 
approval.  In the event the State finds a proposed individual unacceptable, the State will provide a 
written explanation including reasonable detail outlining the reasons for the rejection.  
Additionally, the State’s request shall be based on legitimate, good-faith reasons.  Proposed 
alternative for the individual denied, shall be fully qualified for the position.   

(iv) Contractor shall not remove any Key Personnel from their assigned roles or the Contract without 
the prior written consent of the State.  If the Contractor does remove Key Personnel without the 
prior written consent of the State, it shall be considered an unauthorized removal (“Unauthorized 
Removal”).  It shall not be considered an Unauthorized Removal if Key Personnel must be 
replaced for reasons beyond the reasonable control of Contractor, including illness, disability, 
leave of absence, personal emergency circumstances, resignation or for cause termination of the 
Key Personnel’s employment.  It shall not be considered an Unauthorized Removal if Key 
Personnel must be replaced because of promotions or other job movements allowed by 
Contractor personnel policies or Collective Bargaining Agreement(s) as long as the State 
receives prior written notice before shadowing occurs and Contractor provides thirty (30) days of 
shadowing unless parties agree to a different time period.  The Contractor with the State shall 
review any Key Personnel replacements, and appropriate transition planning will be established.  
Any Unauthorized Removal may be considered by the State to be a material breach of the 
Contract, in respect of which the State may elect to exercise its rights under Section 2.210. 

(v) It is acknowledged that an Unauthorized Removal will interfere with the timely and proper 
completion of the Contract, to the loss and damage of the State, and that it would be 
impracticable and extremely difficult to fix the actual damage sustained by the State as a result of 
any Unauthorized Removal.  Therefore, Contractor and the State agree that in the case of any 
Unauthorized Removal in respect of which the State does not elect to exercise its rights under 
Section 2.210. 
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(c) Re-assignment of non-Key Personnel.  Prior to re-deploying to other projects, at the completion of their 

assigned tasks on the Project, teams of its non-Key Personnel who are performing Services on-site at 
State facilities or who are otherwise dedicated primarily to the Project, Contractor will give the State at 
least ten (10) Business Days notice of the proposed re-deployment to give the State an opportunity to 
object to the re-deployment if the State reasonably believes such team’s Contract responsibilities are not 
likely to be completed and approved by the State prior to the proposed date of re-deployment. 

  
(d) Re-assignment of Personnel at the State’s Request.  The State reserves the right to require the removal 

from the Project of Contractor personnel found, in the judgment of the State, to be unacceptable.  The 
State’s request shall be written with reasonable detail outlining the reasons for the removal request.  
Additionally, the State’s request shall be based on legitimate, good-faith reasons.  Replacement 
personnel for the removed person shall be fully qualified for the position.  If the State exercises this right, 
and the Contractor cannot immediately replace the removed personnel, the State agrees to an equitable 
adjustment in schedule or other terms that may be affected by the State’s required removal.  If any such 
incident with removed personnel results in delay not reasonable anticipatable under the circumstances 
and which is attributable to the State, the applicable SLAs for the affected Service will not be counted in 
Section 2.076 for a time as agreed to by the parties.   

 
(e) Staffing Levels. 

(i) All staff requirements not specified in the applicable Statement of Work or State-approved project 
plan as State personnel will be supplied by Contractor.  This includes secretarial, clerical and 
Contract administration support staff necessary for Contractor to perform its obligations 
hereunder. 

(ii) Contractor shall provide sufficient personnel resources for the completion of Contract tasks 
indicated in Contractor’s project plan approved by the State.  If the level of personnel resources is 
insufficient to complete any Contractor Contract tasks in accordance with the Contract time 
schedule as demonstrated by Contractor’s failure to meet mutually agreed to time schedules, 
Contractor shall promptly add additional qualified personnel resources to the performance of the 
affected tasks, at no additional charge to the State, in an amount sufficient to complete 
performance of Contractor’s tasks in accordance with the Contract time schedule.     

 
(f) Personnel Turnover.  The Parties agree that it is in their best interests to keep the turnover rate of 

employees of Contractor and its Subcontractors who are performing the Services to a reasonable 
minimum.  Accordingly, if the State determines that the turnover rate of such employees is excessive and 
so notifies Contractor, Contractor will meet with the State to discuss the reasons for the turnover rate and 
otherwise use commercially reasonable efforts to minimize such turnover rate.  If requested to do so by 
the State, Contractor will submit to the State its proposals for reducing the turnover rate to an acceptable 
level.  In any event, notwithstanding the turnover of personnel, Contractor remains obligated to perform 
the Services without degradation and in accordance with the State-approved Contract schedule. 

   
(g) Location.  All staff assigned by Contractor to work on the Contract will perform their duties either primarily 

at Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, 
Key Personnel will, at a minimum, spend at least the amount of time on-site at State facilities as indicated 
in the applicable Statement of Work.  Subject to availability, selected Contractor personnel may be 
assigned office space to be shared with State personnel. 

 

2.042 Contractor Identification 
Contractor employees shall be clearly identifiable while on State property by wearing a State-issued badge, as 
required. Contractor employees are required to clearly identify themselves and the company they work for 
whenever making contact with State personnel by telephone or other means. 
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2.043 Cooperation with Third Parties 

Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State 
and its agents and other contractors including the State’s Quality Assurance personnel, and, as reasonably 
requested by the State, to provide to the State’s agents and other contractors with reasonable access to 
Contractor’s Project personnel, systems and facilities to the extent they relate to activities specifically associated 
with this Contract and will not interfere or jeopardize the safety or operation of the systems or facilities and 
provided Contractor receives reasonable prior written notice of such request.  The State acknowledges that 
Contractor’s time schedule for the Contract is very specific and agrees not to unnecessarily or unreasonably 
interfere with, delay or otherwise impeded Contractor’s performance under this Contract with such requests for 
access. 

 

2.044 Subcontracting by Contractor 
(a) Contractor shall have full responsibility for the successful performance and completion of all of the 

Services and Deliverables.  The State will consider Contractor to be the sole point of contact with regard 
to all contractual matters under this Contract, including payment of any and all charges for Services and 
Deliverables. 

 
(b) Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of 

Management and Budget, Office of Acquisition Services has given written consent to such delegation.  
The State shall have the right of prior written approval of all Subcontractors and to require Contractor to 
replace any Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The 
State’s request shall be written with reasonable detail outlining the reasons for the removal request.  
Additionally, the State’s request shall be based on legitimate, good-faith reasons.  Replacement 
Subcontractor(s) for the removed Subcontractor shall be fully qualified for the position.  If the State 
exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State 
will agree to an equitable adjustment in schedule or other terms that may be affected by the State’s 
required removal.  If any such incident with a removed Subcontractor results in delay not reasonable 
anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the 
affected Work will not be counted in Section 2.076 for a time agreed upon by the parties.   

 
(c) In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall 

require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be 
bound to Contractor by the terms of this Contract and to assume toward Contractor all of the obligations 
and responsibilities that Contractor, by this Contract, assumes toward the State.  The State reserves the 
right to receive copies of and review all subcontracts, although Contractor may delete or mask any 
proprietary information, including pricing, contained in such contracts before providing them to the State.  
The management of any Subcontractor will be the responsibility of Contractor, and Contractor shall 
remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not 
subcontracted such performance.  Contractor shall make all payments to Subcontractors or suppliers of 
Contractor.  Except as otherwise agreed in writing by the State and Contractor, the State will not be 
obligated to direct payments for the Services other than to Contractor.  The State’s written approval of any 
Subcontractor engaged by Contractor to perform any obligation under this Contract shall not relieve 
Contractor of any obligations or performance required under this Contract.  Attached as Exhibit E is a list 
of the Subcontractors, if any, approved by the State as of the execution of this Contract, together with a 
copy of the applicable subcontract. 

 
(d) Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow 

down the obligations in Sections 2.040, 2.110, 2.150, 2.160, 2.171(c), 2.172(b), 2.180, 2.260, 2.276, 
2.297 in all of its agreements with any Subcontractors.    

 
(e) The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum 

practical extent consistent with the objectives and requirements of the Contract. 
 

2.045 Contractor Responsibility for Personnel  
Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions of 
any other personnel furnished by Contractor to perform the Services. 
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2.050 State Standards 

 

2.051 Existing Technology Standards   
The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s 
existing technology standards at http://www.michigan.gov/dit/0,1607,7-139-30639_30655---,00.html. 

 

2.052 PM Methodology Standards 
The State has adopted a standard documented Project Management Methodology (PMM) for use on all 
Information Technology (IT) based projects.  See the State’s PMM website at 
http://www.michigan.gov/projectmanagement.  

 
The Contractor shall use the State’s PPM to manage this Contract.  If the Contractor requires training on the 
PMM, those costs shall be the responsibility of the Contractor, unless otherwise stated. 

 

2.053 Adherence to Portal Technology Tools   
The State has adopted the following tools for its Portal Technology development efforts: 

 
• Vignette Content Management and personalization Tool 
• Inktomi Search Engine 
• E-Pay Payment Processing Module 
• Websphere Commerce Suite for e-Store applications 
 

Unless otherwise stated, Contractor must use the Portal Technology Tools to implement web content 
management and deployment efforts.  Tools used for web-based application development must work in 
conjunction with Vignette and Inktomi.  The interaction with Vignette and Inktomi must be coordinated with DIT, 
Enterprise Application Services Office, e-Michigan Web Development team. 

 
Contractors that are compelled to use alternate tools must have received an exception from DIT, Enterprise 
Application Services Office, e-Michigan Web Development team, before this Contract is effective. 

 

2.054 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with the State’s 
Acceptable Use Policy, see http://www.michigan.gov/ditservice/0,1607,7-179-25781-73760--,00.html.  All 
Contractor employees must be required, in writing, to agree to the State’s Acceptable Use Policy before 
accessing the State system.  The State reserves the right to terminate Contractor’s access to the State system if 
a violation occurs. 

 
2.060 Deliverables 

 

2.061 Ordering  
(a) Any Services/Deliverables to be furnished under this Contract shall be ordered by issuance of written Purchase 

Orders/Blanket Purchase Order by the State after approval by the Contract Administrator or his/her designee.  All 
orders are subject to the terms and conditions of this Contract.  In the event of conflict between an order and this 
Contract, the Contract shall take precedence as stated in Section 2.293.  In no event shall any additional terms 
and conditions contained on a Purchase Order/Blanket Purchase Order be applicable, unless specifically 
contained in that Purchase Order/Blanket Purchase Order’s accompanying Statement of Work. 
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2.062 Software 
Exhibit J lists the items of software the State is required to purchase for execution the Contract.  The list in 
Exhibit J includes all software required to complete the Contract and make the Deliverables operable; if any 
additional software is required in order for the Deliverables to meet the requirements of this Contract, such 
software shall be provided to the State by Contractor at no additional charge (except where agreed upon and 
specified in a Statement of Work or Contract Change Notice).  Exhibit J also identifies certain items of software 
to be provided by the State. 

 

2.063 Hardware (Reserved) 
 

2.064 Equipment to be New and Prohibited Products 
(a) Equipment to be New 

If applicable, all equipment provided under this Contract by Contractor shall be new where Contractor has 
knowledge regarding whether the equipment is new or assembled from new or serviceable used parts 
that are like new in performance or has the option of selecting one or the other.  Equipment that is 
assembled from new or serviceable used parts that are like new in performance is acceptable where 
Contractor does not have knowledge or the ability to select one or other, unless specifically agreed 
otherwise in writing by the State.  

(b) Prohibited Products 
The State will not accept salvage, distressed, outdated or discontinued merchandise.  Shipping of such 
merchandise to any State agency, as a result of an order placed against the Contract, shall be considered 
default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the 
Contract by the State.  The brand and product number offered for all items shall remain consistent for the 
term of the Contract, unless Acquisition Services has approved a change order pursuant to Section 
2.106. 

 
2.070 Performance 

 

2.071 Performance, In General 
The State engages Contractor to execute the Contract and perform the Services/provide the Deliverables, and 
Contractor undertakes to execute and complete the Contract in its entirety in accordance with the terms and 
conditions of this Contract and with the participation of State representatives as specified in this Contract. 

 

2.072 Time of Performance 
(a) Contractor shall use commercially reasonable efforts to provide the resources necessary to complete all 

Services and Deliverables in accordance with the time schedules contained in the Statements of Work 
and other Exhibits governing the work, and with professional quality. 

(b) Without limiting the generality of Section 2.072(a), Contractor shall notify the State in a timely manner 
upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely 
and successful completion of any Deliverables/Services on the scheduled due dates in the latest State-
approved delivery schedule and, in such event, shall inform the State of the projected actual delivery 
date. 

(c) If Contractor believes that a delay in performance by the State has caused or will cause Contractor to be 
unable to perform its obligations in accordance with specified Contract time periods, Contractor shall 
notify the State in a timely manner and shall use commercially reasonable efforts to perform its 
obligations in accordance with such Contract time periods notwithstanding the State’s failure.  Contractor 
will not be in default for a delay in performance to the extent such delay is caused by the State. 
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2.073 Liquidated Damages (Reserved)  
 

2.074 Bankruptcy 
If Contractor shall file for protection under the bankruptcy laws, or if an involuntary petition shall be filed against 
Contractor and not removed within thirty (30) days, or if the Contractor becomes insolvent, be adjudicated 
bankrupt, or if it should make a general assignment for the benefit of creditors, or if a receiver shall be appointed 
due to its insolvency, and Contractor and/or its affiliates are unable to provide reasonable assurances that 
Contractor and/or its affiliates can deliver the services provided herein, the State may, without prejudice to any 
other right or remedy, terminate this Contract, in whole or in part, and, at its option, may take possession of the 
“Work in Process” and finish such Works in Process by whatever appropriate method the State may deem 
expedient.  Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the 
State.  To the extent reasonably possible, materials and Work in Process shall be stored separately from other 
stock and marked conspicuously with labels indicating ownership by the State. 
To secure the State’s progress payments before the delivery of any services or materials required for the 
execution of Contractor’s obligations hereunder, and any work which Contractor may subcontract in the support of 
the performance of its obligations hereunder, title shall vest in the State to the extent the State has made progress 
payments hereunder. 
 

2.075 Time is of the Essence 
The Contractor agrees that time is of the essence in the performance of the Contractor’s obligations under this 
Contract.  

 
2.076 Service Level Agreements (Reserved)  
  

2.080 Delivery and Acceptance of Deliverables  
 

2.081 Delivery Responsibilities  (Reserved)  
 

2.082 Delivery of Deliverables 
 
 Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered by 

Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the 
Deliverable is a document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service.  All Deliverables 
shall be completed and delivered for State review and written approval and, where applicable, installed in 
accordance with the State-approved delivery schedule and any other applicable terms and conditions of the 
Contract. 

 

2.083 Testing 
 

(a) Prior to delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to the 
State, Contractor will first perform all required quality assurance activities to verify that the Physical 
Deliverable or Service is complete and in conformance with its specifications listed in the applicable 
Statement of Work or Purchase Order.  Before delivering a Physical Deliverable or Service to the State, 
Contractor shall certify to the State that (1) it has performed such quality assurance activities, (2) it has 
performed any applicable testing, (3) it has corrected all material deficiencies discovered during such quality 
assurance activities and testing, (4) the Deliverable or Service is in a suitable state of readiness for the 
State’s review and approval, and (5) the Deliverable/Service has all Critical Security patches/updates applied.   
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(b) If a Deliverable includes installation at a State Location, then Contractor shall (1) perform any applicable 

testing, (2) correct all material deficiencies discovered during such quality assurance activities and 
testing, and (3) inform the State that the Deliverable is in a suitable state of readiness for the State’s 
review and approval.  To the extent that testing occurs at State Locations, the State shall be entitled to 
observe or otherwise participate in testing. 

 

2.084 Approval of Deliverables, In General 
 

(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written 
approval by the State, in accordance with the following procedures.  Formal approval by the State 
requires that the Deliverable be confirmed in writing by the State to meet its specifications, which will 
include the successful completion of Testing as applicable in Section 2.083, to be led by the State with 
the support and assistance of Contractor.  The parties acknowledge that the approval process set forth 
herein will be facilitated by ongoing consultation between the parties, visibility of interim and intermediate 
Deliverables and collaboration on key decisions. 

 
(b) The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of 

Deliverables/Services being reviewed.   
 

(c) Prior to commencement of its review or testing of a Deliverable/Service, the State may inspect the 
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without 
material deficiencies.  If the State determines that the Deliverable/Service has material deficiencies, the 
State may refuse delivery of the Deliverable/Service without performing any further inspection or testing of 
the Deliverable/Service.  Otherwise, the review period will be deemed to have started on the day the 
State receives the Deliverable or the Service begins, and the State and Contractor agree that the 
Deliverable/Service is ready for use and, where applicable, certification by Contractor in accordance with 
Section 2.083(a). 

 
(d) The State will approve in writing a Deliverable/Service upon confirming that it conforms to and, performs 

in accordance with, its specifications without material deficiency.  The State may, but shall not be required 
to, conditionally approve in writing a Deliverable/Service that contains material deficiencies if the State 
elects to permit Contractor to rectify them post-approval.  In any case, Contractor will be responsible for 
working diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the 
Deliverable/Service that remain outstanding at the time of State approval. 

 
(e) If, after three (3) opportunities (the original and two repeat efforts), Contractor is unable to correct all 

deficiencies preventing Final Acceptance of a Deliverable/Service, the State may:  (i) demand that 
Contractor cure the failure and give Contractor additional time to cure the failure at the sole expense of 
Contractor; or (ii) keep the Contract in force and do, either itself or through other parties, whatever 
Contractor has failed to do, in which event Contractor shall bear any excess expenditure incurred by the 
State in so doing beyond the Contract price for such Deliverable/Service and will pay the State an 
additional sum equal to ten percent (10%) of such excess expenditure to cover the State’s general 
expenses provided the State can furnish proof of such general expenses; or (iii) terminate the particular 
Statement of Work for default, either in whole or in part by notice to Contractor provided Contractor is 
unable to cure such breach.  Notwithstanding the foregoing, the State shall not use, as a basis for 
exercising its termination rights under this Section, deficiencies discovered in a repeat State Review 
Period that could reasonably have been discovered during a prior State Review Period.   

 
(f) The State, at any time and in its reasonable discretion, may halt the testing or approval process if such 

process reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a 
sufficient severity as to make the continuation of such process unproductive or unworkable.  In such case, 
the State may stop using the Service or return the applicable Deliverable to Contractor for correction and 
re-delivery prior to resuming the testing or approval process. 
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2.085 Process For Approval of Written Deliverables 

 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable Statement 
of Work following delivery of the final version of the Deliverable (failing which the State Review Period, by default, 
shall be five (5) Business Days for Written Deliverables of one hundred (100) pages or less and ten (10) Business 
Days for Written Deliverables of more than one hundred (100) pages).  The duration of the State Review Periods 
will be doubled if the State has not had an opportunity to review an interim draft of the Written Deliverable prior to 
its submission to the State.  The State agrees to notify Contractor in writing by the end of the State Review Period 
either stating that the Deliverable is approved in the form delivered by Contractor or describing any deficiencies 
that must be corrected prior to approval of the Deliverable (or at the State’s election, subsequent to approval of 
the Deliverable).  If the State delivers to Contractor a notice of deficiencies, Contractor will correct the described 
deficiencies and within thirty (30) Business Days resubmit the Deliverable in a form that shows all revisions made 
to the original version delivered to the State.  Contractor’s correction efforts will be made at no additional charge.  
Upon receipt of a corrected Deliverable from Contractor, the State will have a reasonable additional period of 
time, not to exceed the length of the original State Review Period, to review the corrected Deliverable to confirm 
that the identified deficiencies have been corrected. 

 

2.086 Process for Approval of Services 
 

The State Review Period for approval of Services is governed by the applicable Statement of Work (failing which 
the State Review Period, by default, shall be thirty (30) Business Days for Services).  The State agrees to notify 
Contractor in writing by the end of the State Review Period either stating that the Service is approved in the form 
delivered by Contractor or describing any deficiencies that must be corrected prior to approval of the Services (or 
at the State’s election, subsequent to approval of the Service).  If the State delivers to Contractor a notice of 
deficiencies, Contractor will correct the described deficiencies and within thirty (30) Business Days resubmit the 
Service in a form that shows all revisions made to the original version delivered to the State.  Contractor’s 
correction efforts will be made at no additional charge.  Upon implementation of a corrected Service from 
Contractor, the State will have a reasonable additional period of time, not to exceed the length of the original 
State Review Period, to review the corrected Service for conformity and that the identified deficiencies have been 
corrected. 

 

2.087 Process for Approval of Physical Deliverables 
 

The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of Work 
(failing which the State Review Period, by default, shall be thirty (30) continuous Business Days for a Physical 
Deliverable).  The State agrees to notify Contractor in writing by the end of the State Review Period either stating 
that the Deliverable is approved in the form delivered by Contractor or describing any deficiencies that must be 
corrected prior to approval of the Deliverable (or at the State’s election, subsequent to approval of the 
Deliverable).  If the State delivers to Contractor a notice of deficiencies, Contractor will correct the described 
deficiencies and within thirty (30) Business Days resubmit the Deliverable in a form that shows all revisions made 
to the original version delivered to the State.  Contractor’s correction efforts will be made at no additional charge.  
Upon receipt of a corrected Deliverable from Contractor, the State will have a reasonable additional period of 
time, not to exceed the length of the original State Review Period, to review the corrected Deliverable to confirm 
that the identified deficiencies have been corrected. 

 

2.088 Final Acceptance 
  

Unless otherwise stated in the Statement of Work or Purchase Order, “Final Acceptance” of each Deliverable 
shall occur when each Deliverable/Service has been approved by the State following the State Review Periods 
identified in Sections 2.080-2.087.  Payment will be made for Deliverables installed and accepted.  Upon 
acceptance of a Service, the State will pay for all Services provided during the State Review Period that 
conformed to the acceptance criteria. 
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2.090 Financial 

 

2.091 Pricing 
 
(a) Fixed Prices for Services/Deliverables 

Each Statement of Work/PO issued under this Contract shall specify (or indicate by reference to the 
appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated 
payment milestones and payment amounts.  The State may make progress payments to the Contractor 
when requested as work progresses, but not more frequently than monthly, in amounts approved by the 
Contract Administrator, after negotiation. Contractor must show verification of measurable progress at the 
time of requesting progress payments. 

(b) Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is 
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s 
charges under such Statement of Work commensurate with the reduction in scope, using the rates in 
Article 1, Attachment unless specifically identified in an applicable Statement of Work. 

(c) Services/Deliverables Covered 
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this 
Contract, the State shall not be obligated to pay any amounts in addition to the charges specified in this 
Contract. 

(d) Labor Rates 
 

 

2.092 Invoicing and Payment Procedures and Terms 
(a) Invoicing and Payment – In General 

(i) Each Statement of Work issued under this Contract shall list (or indicate by reference to the 
appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, 
and the associated payment milestones and payment amounts. 

(ii) Each Contractor invoice will show details as to charges by Service/Deliverable component and 
location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  
The charges for Services billed on a time and materials basis shall be determined based on the actual number of 
hours of Services performed.  Invoices for Services performed on a time and materials basis will show, for each 
individual, the number of hours of Services performed during the billing period, the billable skill/labor category for 
such person and the applicable hourly billing rate.  Prompt payment by the State is contingent on the Contractor’s 
invoices showing the amount owed by the State minus any holdback amount to be retained by the State in 
accordance with Section 2.094 (Reserved). 

(iii) Correct invoices will be due and payable by the State, in accordance with the State’s standard 
payment procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within forty-five (45) days after 
receipt, provided the State determines that the invoice was properly rendered. 

 
(b) Taxes (See Section 2.305 and  Article 3, Section 3.022-3.024 for additional ) 
The State is exempt from Federal Excise Tax, State and Local Sales Taxes, and Use Tax with respect to the sale 
to and use by it of tangible personal property.  Such taxes shall not be included in Contract prices as long as the 
State maintains such exemptions.  Copies of all tax exemption certificates shall be supplied to Contractor, if 
requested. 
 
(c) Out-of-Pocket Expenses 
Contractor acknowledges that the out-of-pocket expenses that Contractor expects to incur in performing the 
Services/ providing the Deliverables (such as, but not limited to, travel and lodging, document reproduction and 
shipping, and long distance telephone) are included in Contractor’s fixed price for each Statement of Work.  
Accordingly, Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-
by-case basis for unusual expenses, the State has agreed in advance and in writing to reimburse Contractor for 
such an expense at the State’s current travel reimbursement rates.  See http://www.mi.gov/dmb/0,1607,7-150-
9141_13132---,00.html for current rates.  
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(d) Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall be 
pro-rated for any partial month. 
 
(e) Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that 
those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of this 
Contract. 
 
(f) Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights 
or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of 
any claims by one party against the other arising from unsettled claims or failure by a party to comply with this 
Contract, including claims for Services and Deliverables not reasonably known until after acceptance to be 
defective or substandard.  Contractor’s acceptance of final payment by the State under this Contract shall 
constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than those 
claims previously filed in writing on a timely basis and still unsettled. 

 

2.093 State Funding Obligation 
The State’s obligation under this Contract is payable only and solely from funds appropriated for the purpose of 
this Contract.  Contractor acknowledges and agrees that all funds for payments after the end of the current fiscal 
year are subject to the availability of a legislative appropriation for the purpose of this Contract.  Events of non-
appropriation are addressed further in Section 2.210 of this Contract. 

 

2.094 Holdback (Reserved) 
 

2.095 Electronic Payment Availability 
Electronic transfer of funds is available to State contractors.  Contractor  is required to register with the State 
electronically at http://www.cpexpress.state.mi.us. Public Act 533 of 2004, required all payments to be paid by 
EFT. 

 
 

2.100 Contract Management 
 

2.101 Contract Management Responsibility 
(a) Contractor shall have overall responsibility for managing and successfully performing and completing the 

Services/Deliverables, subject to the overall direction and supervision of the State and with the 
participation and support of the State as specified in this Contract.  Contractor’s duties will include 
monitoring and reporting the State’s performance of its participation and support responsibilities (as well 
as Contractor’s own responsibilities) and providing timely notice to the State in Contractor’s reasonable 
opinion if the State’s failure to perform its responsibilities in accordance with maintenance agreement.  

(b) The Services/Deliverables will be provided by the Contractor either directly or through its affiliates, 
subsidiaries, subcontractors or resellers.  Regardless of the entity providing the Service/Deliverable, the 
Contractor will act as a single point of contact coordinating these entities to meet the State’s need for 
Services/Deliverables.  Nothing in this Contract, however, shall be construed to authorize or require any 
party to violate any applicable law or regulation in its performance of this Contract.  

 

2.102 Problem and Contract Management Procedures 
Problem Management and Contract Management procedures will be governed by the Contract and the applicable 
Statements of Work. 
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2.103 Reports and Meetings  

(a) Reports.   
Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set of periodic 
reports to be issued by Contractor to the State.  Such reports may include:  
 
(i) separately address Contractor’s performance in each area of the Services; 
(ii) for each area of the Services, assess the degree to which Contractor has attained or failed to 

attain the pertinent objectives in that area, including on-time completion and delivery of 
Deliverables; 

(iii) explain the reasons for any failure to achieve on-time completion and delivery of Deliverables and 
include a plan for corrective action where appropriate; 

(iv) describe any circumstances that Contractor anticipates will impair or prevent on-time completion 
and delivery of Deliverables in upcoming reporting periods; 

(v) include plans for corrective action or risk mitigation where appropriate and describe the status of 
ongoing problem resolution efforts; 

(vi) provide reports setting forth a comparison of actual hours spent by Contractor (including its 
augmented personnel and Subcontractors) in performing the Project versus hours budgeted by 
Contractor. 

(vii) set forth a record of the material personnel changes that pertain to the Services and describe 
planned changes during the upcoming month that may affect the Services. 

(viii) include such documentation and other information may be mutually agreed to verify compliance 
with, and meeting the objectives of, this Contract. 

(ix) set forth an updated schedule that provides information on the status of upcoming Deliverables, 
expected dates of delivery (or redelivery) of such Deliverables and estimates on timing for 
completion of the Project.  

 
(b) Meetings.   

Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set of meetings 
to be held between representatives of the State and Contractor.  Contractor shall prepare and circulate an 
agenda sufficiently in advance of each such meeting to give participants an opportunity to prepare for the 
meeting.  Contractor shall incorporate into such agenda items that the State desires to discuss.  At the 
State’s request, Contractor shall prepare and circulate minutes promptly after a meeting.   

 

2.104 System Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written 
authorization from the State.  Any changes Contractor makes to State systems with the State’s approval shall be 
done in accordance with applicable State procedures, including security, access and configuration management 
procedures.  

 

2.105 Reserved   
 

2.106 Change Requests 
The State reserves the right to request from time to time, any changes to the requirements and specifications of 
the Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary 
business, it may become necessary for the State to discontinue certain business practices or create Additional 
Services/Deliverables.  At a minimum, to the extent applicable, the State would like the Contractor to provide a 
detailed outline of all work to be done, including tasks necessary to accomplish the services/deliverables, 
timeframes, listing of key personnel assigned, estimated hours for each individual per task, and a complete and 
detailed cost justification. 
If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the scope of 
the Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the State promptly, 
and before commencing performance of the requested activities, that it believes the requested activities are New 
Work.  If the Contractor fails to notify the State before commencing performance of the requested activities, any 
such activities performed before notice is given by the Contractor shall be conclusively considered to be in-scope 
Services/Deliverables, not New Work. 
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If the State requests or directs the Contractor to perform any services or provide deliverables that are consistent 
with and similar to the Services/Deliverables being provided by the Contractor under the Contract, but which the 
Contractor reasonably and in good faith believes are not included within the Statements of Work, then before 
performing such services or providing such deliverables, the Contractor shall notify the State in writing that it 
considers the services or deliverables to be an Additional Service/Deliverable for which the Contractor should 
receive additional compensation.  If the Contractor does not so notify the State, the Contractor shall have no right 
to claim thereafter that it is entitled to additional compensation for performing that service or providing that 
deliverable.  If the Contractor does so notify the State, then such a service or deliverable shall be governed by the 
Change Request procedure in this Section.   
In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall be 
subject to competitive bidding based upon the specifications. 

 
(a) Change Requests 

(i) State Requests   
If the State should require Contractor to perform New Work, Additional Services or make changes 
to the Services that would affect the Contract completion schedule or the amount of 
compensation due Contractor (a “Change”), the State shall submit a written request for 
Contractor to furnish a proposal for carrying out the requested Change (a “Change Request”).   

(ii) Contractor Recommendations 
Contractor shall be entitled to propose a Change to the State, on its own initiative, should it be of 
the opinion that this would benefit the Contract. 

(iii) Upon receipt of a Change Request or on its own initiative, Contractor  Contract schedule and 
price of the Deliverables and Services and shall submit to the State without undue delay a written 
proposal for carrying out the Change.  Contractor’s proposal will include any associated changes 
in the technical specifications, Contract schedule and price and method of pricing of the Services.  
If the Change is to be performed on a time and materials basis, the Amendment Labor Rates 
shall apply to the provision of such Services.  If Contractor provides a written proposal and should 
Contractor be of the opinion that a requested Change is not to be recommended, it shall 
communicate its opinion to the State but shall nevertheless carry out the Change as specified in 
the written proposal if the State directs it to do so. 

(iv) By giving Contractor written notice within a reasonable time, the State shall be entitled to accept a 
Contractor proposal for Change, to reject it or to reach another agreement with Contractor.  
Should the parties agree on carrying out a Change, a written Contract Change Notice shall be 
prepared and issued under this Contract, describing the Change and its effects on the Services 
and any affected components of this Contract (a “Contract Change Notice”). 

(v) No proposed Change shall be performed until the proposed Change has been specified in a duly 
executed Contract Change Notice issued by the Department of Management and Budget, Office 
of Acquisition Services. 

(vi) If the State requests or directs Contractor to perform any activities that the requested activities 
are a Change prior to commencing the performance of the requested activities.  If Contractor fails 
to so notify the State prior to commencing performance of the requested activities, such activities 
shall be considered to be performed gratuitously by Contractor, and Contractor shall not have any 
right thereafter to assert any claim for additional compensation or time for the performance of 
such activities.  If Contractor commences performance of gratuitous services outside the scope of 
this Contract and subsequently elects to stop performing such out-of-scope services, Contractor 
must, at the request of the State, back out or reverse any changes resulting from such 
performance that would adversely affect the Contract. 

 
2.107 Management Tools  

Contractor will use an automated tool for planning, monitoring and tracking the Contract’s progress.  In addition, 
Contractor shall use automated project management tools as reasonably necessary to perform the Services, which 
tools shall include the capability to produce through the end of the Contract:  (i) staffing tables with names of 
personnel assigned to Contract tasks, (ii) project plans showing tasks, subtasks, Deliverables and the resources 
required and allocated to each (including detailed plans for all Services to be performed within the next sixty (60) 
days, updated semi-monthly) and (iii) graphs showing critical events, dependencies and decision points during the 
course of the Contract.  Any tool(s) used by Contractor for such purposes must produce information of a type and in 
a manner and format that will support reporting in compliance with the State’s standard to the extent such 
information is described with reasonable detail in the Statements of Work and to the extent the related work is of 
sufficient project complexity and duration to warrant such reporting. 
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2.110 Records and Inspections 

 
 

2.111 Records and Inspections 
 

(a) Inspection of Work Performed.  The State’s authorized representatives shall at all reasonable times and 
with ten (10) days prior written request, have the right to enter Contractor’s premises, or any other places, 
where the Services are being performed, and shall have access, upon reasonable request, to interim 
drafts of Deliverables or work-in-progress.  Upon ten (10) Days prior written notice and at all reasonable 
times, the State’s representatives shall be allowed to inspect, monitor, or otherwise evaluate the work 
being performed and to the extent that such access will not reasonably interfere or jeopardize the safety 
or operation of the systems or facilities.  Contractor must provide all reasonable facilities and assistance 
for the State’s representatives.   

(b) Examination of Records.  Contractor agrees that the State, including its duly authorized representatives, 
until the expiration of seven (7) years following the creation of the material (collectively, the “Audit 
Period”), shall, upon twenty (20) days prior written notice, have access to and the right to examine and 
copy any of Contractor’s books, records, documents and papers pertinent to establishing Contractor’s 
compliance with the Contract and with applicable laws and rules, including the State’s procurement rules, 
regulations and procedures, and actual performance of the Contract for the purpose of conducting an 
audit, examination, excerpt and/or transcription but the State shall not have access to any information 
deemed confidential to Contractor to the extent such access would require such confidential information 
to become publicly available.  This provision also applies to the books, records, accounts, documents and 
papers, in print or electronic form, of any parent, affiliated or subsidiary organization of Contractor, or any 
Subcontractor of Contractor performing services in connection with the Contract. 

(c) Retention of Records.  Contractor shall maintain at least until the end of the Audit Period all pertinent 
financial and accounting records (including time sheets and payroll records, and information pertaining to 
the Contract and to the Services, equipment, and commodities provided under the Contract) pertaining to 
the Contract in accordance with generally accepted accounting principles and other procedures specified 
in this Section.  Financial and accounting records shall be made available, upon request, to the State at 
any time during the Audit Period.  If an audit, litigation, or other action involving Contractor’s records is 
initiated before the end of the Audit Period, the records must be retained until all issues arising out of the 
audit, litigation, or other action are resolved or until the end of the Audit Period, whichever is later.   

(d) Audit Resolution.  If necessary, the Contractor and the State shall meet to review each audit report 
promptly after issuance.  The Contractor will respond to each audit report in writing within thirty (30) days 
from receipt of such report, unless a shorter response time is specified in such report.  The Contractor 
and the State shall develop, agree upon and monitor an action plan to promptly address and resolve any 
deficiencies, concerns, and/or recommendations in such audit report. 

 
 

2.112 Errors 
(a) If the audit demonstrates any errors in the statements provided to the State, then the amount in error shall 

be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or 
refunded in full.  However, a credit or debit may not be carried for more than four (4) quarterly statements.  
If a balance remains after four (4) quarterly statements, then the remaining amount will be due as a 
payment or refund within forty-five (45) days of the last quarterly statement that the balance appeared on 
or termination of the contract, whichever is earlier. 

(b) In addition to other available remedies, the difference between the payment received and the correct 
payment amount is greater than ten percent (10%), then the Contractor shall pay all of the reasonable 
costs of the audit.  

 
2.120 State Responsibilities 
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2.121 State Performance Obligations 

(a) Equipment and Other Resources.  To facilitate Contractor’s performance of the Services/Deliverables, the 
State shall provide to Contractor such equipment and resources as identified in the Statements of Work or 
other Contract Exhibits as items to be provided by the State.   

(b) Facilities.  The State shall designate space as long as it is available and as provided in the Statement of 
Work, to house Contractor’s personnel whom the parties agree will perform the Services/Deliverables at 
State facilities (collectively, the “State Facilities”).  Contractor shall have reasonable access to, and unless 
agreed otherwise by the parties in writing shall observe and comply with all rules and regulations relating 
to, each of the State Facilities (including hours of operation) used by Contractor in the course of providing 
the Services.  Contractor agrees that it will not, without the prior written consent of the State, use any 
State Facilities or access any State information systems provided for Contractor’s use, or to which 
Contractor otherwise gains access in the course of performing the Services, for any purpose other than 
providing the Services to the State. 

(c) Return.  Contractor shall be responsible for returning to the State any State-furnished equipment, facilities 
and other resources when no longer required for the Contract in the same condition as when provided by 
the State, reasonable wear and tear excepted. 

(e) Except as otherwise provided in Section 2.220, the State’s failure to perform its responsibilities as set 
forth in this Contract shall not be deemed to be grounds for termination by Contractor.  However, 
Contractor will not be liable for any default or delay in the performance of its obligations under this 
Contract to the extent such default or delay is caused by nonperformance of the State’s obligations under 
this Contract, provided Contractor provides the State with reasonable written notice of such 
nonperformance and Contractor uses commercially reasonable efforts to perform notwithstanding the 
State’s failure to perform.  In addition, if the State’s nonperformance of its responsibilities under this 
Contract materially increases the time required for Contractor’s performance or Contractor’s cost of 
performance, Contractor shall be entitled to seek an equitable extension via the Change Request process 
described in  
 

Section 2.106. (Reserved) 
 

2.130 Security 
 

2.131 Background Checks 
 

The Contractor shall authorize the investigation of its personnel proposed to have access to State facilities and 
systems on a case by case basis.  The scope of the background check is at the discretion of the State and the 
results will be used to determine Contractor personnel eligibility for working within State facilities and systems.  
Such investigations will include Michigan State Police Background checks (ICHAT) and may include the National 
Crime Information Center (NCIC) Finger Prints.  Proposed Contractor personnel may be required to complete and 
submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  Any request for background checks will be 
initiated by the State and will be reasonably related to the type of work requested. 

 
All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies for 
State IT equipment and resources.  See http://www.michigan.gov/ditservice/0,1607,7-179-25781-73760--,00.html.  
Furthermore, Contractor personnel will be expected to agree to the State’s security and acceptable use policies 
before the Contractor personnel will be accepted as a resource to perform work for the State.  It is expected the 
Contractor will present these documents to the prospective employee before the Contractor presents the 
individual to the State as a proposed resource.  Contractor staff will be expected to comply with all Physical 
Security procedures in place within the facilities where they are working. 

 
2.140 Reserved 

 
2.150 Confidentiality 
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2.151 Freedom of Information 
 

All information in any proposal submitted to the State by Contractor and this Contract is subject to the provisions 
of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et seq (the 
“FOIA”). 

 

2.152 Confidentiality 
 
Contractor and the State each acknowledge that the other possesses and will continue to possess confidential 
information that has been developed or received by it.  As used in this Section, “Confidential Information” of 
Contractor shall mean all non-public proprietary information of Contractor (other than Confidential Information of 
the State as defined below) which is marked confidential, restricted, proprietary or with a similar designation.  
“Confidential Information” of the State shall mean any information which is retained in confidence by the State (or 
otherwise required to be held in confidence by the State pursuant to applicable federal, state and local laws and 
regulations) or which, in the case of tangible materials provided to Contractor by the State pursuant to its 
performance under this Contract, is marked as confidential, proprietary or with a similar designation by the State.  
In the case of information of either Contractor or the State “Confidential Information” shall exclude any information 
(including this Contract) that is publicly available pursuant to the Michigan FOIA. 

 

2.153 Protection of Confidential Information 

 
The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties the 
Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or dissemination 
of its own confidential information of like character, but in no event less than reasonable care.  Neither Contractor 
nor the State will (i) make any use of the Confidential Information of the other except as contemplated by this 
Contract, (ii) acquire any right in or assert any lien against the Confidential Information of the other, or (iii) if 
requested to do so, refuse for any reason to promptly return the other party's Confidential Information to the other 
party.  Each party will limit disclosure of the other party’s Confidential Information to employees and 
Subcontractors who must have access in order to fulfill the purposes of this Contract.  Disclosure to, and use by, 
a Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract, (B) such 
disclosure is necessary or otherwise naturally occurs in connection with work that is within such Subcontractor's 
scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to maintain the 
State’s Confidential Information in confidence.  At the State's request, any employee of Contractor and of any 
Subcontractor having access or continued access to the State’s Confidential Information may be required to 
execute an acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s 
obligations under this Section and of the employee’s obligation to Contractor or Subcontractor, as the case may 
be, to protect such Confidential Information from unauthorized use or disclosure. 

 

2.154 Exclusions 
 

Notwithstanding the foregoing, the provisions of this Section will not apply to any particular information which the 
State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after 
disclosure to it, is published or otherwise becomes part of the public domain through no fault of the receiving 
party; (iii) was in the possession of the receiving party at the time of disclosure to it without an obligation of 
confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to disclose such 
information to it without any obligation to restrict its further disclosure; or (v) was independently developed by the 
receiving party without reference to Confidential Information of the furnishing party.  Further, the provisions of this 
Section will not apply to any particular Confidential Information to the extent the receiving party is required by law 
to disclose such Confidential Information, provided that the receiving party (i) promptly provides the furnishing 
party with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting the scope of such 
disclosure as reasonably requested by the furnishing party. 
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2.155 No Implied Rights 
 

Nothing contained in this Section shall be construed as obligating a party to disclose any particular Confidential 
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license 
to the Confidential Information of the other party. 

 

2.156 Remedies 
 

Each party acknowledges that, if it breaches (or attempts or threatens to breach) its obligations under this 
Section, the other party may be irreparably harmed.  Accordingly, if a court of competent jurisdiction should find 
that a party has breached (or attempted or threatened to breach) any such obligations, the non-breaching party 
shall be entitled to seek an injunction preventing such breach (or attempted or threatened breach). 

 

2.157 Security Breach Notification 
 

In the event of a breach of this Section, Contractor shall take (i) prompt corrective action to cure any such 
deficiencies and (ii) any action pertaining to such unauthorized disclosure required by applicable federal and state 
laws and regulations.  Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of 
any breach, intrusion, or unauthorized use or disclosure.  Contractor shall report to the State in writing any use or 
disclosure of Confidential Information, whether suspected or actual, other than as provided for by the Contract 
within ten (10) days of becoming aware of such use or disclosure or such shorter time period as is reasonable 
under the circumstances. 

 

2.158 Survival 
 

The parties’ respective obligations under this Section shall survive the termination or expiration of this Contract for 
any reason. 

 

2.159 Destruction of Confidential Information 
  

Promptly upon termination or cancellation of the Contract for any reason, Contractor shall certify to the State that 
Contractor has destroyed all State Confidential Information. 

 
2.160 Proprietary Rights (Reserved) 

 
 
 
2.162 Source Code Escrow (Reserved) 
 
 

2.163 Rights in Data (Reserved)  
 

2.164 Ownership of Materials 
State and Contractor will continue to own their respective proprietary technologies developed before entering into 
the Contract.  Any hardware bought through the Contractor by the State, and paid for by the State, will be owned 
by the State.  Any software licensed through the Contractor and sold to the State, will be licensed directly to the 
State. 
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2.165 Standard Software 
If applicable and necessary, all Standard Software used in performing the Services shall be provided to the State 
under a separate license agreement between the State and the owner (or authorized licensor) of such software.  
Standard Software to be licensed to the State is listed in Exhibit J. 

 

2.166 Pre-existing Materials for Custom Software Deliverables (Reserved) 

2.167 General Skills (Reserved)  
 

 
2.170 Warranties And Representations 

 

2.171 Warranties and Representations 
 
 

The Contractor represents and warrants: 
 

(a) It is capable in all respects of fulfilling and shall fulfill all of its obligations under this Contract.  The 
performance of all obligations under this Contract shall be provided in a timely, professional, and 
workman-like manner and shall meet the performance and operational standards required under this 
Contract. 

 
(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services 

necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s 
requirements and other standards of performance. 

 
(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 

developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to 
the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the 
Deliverables provided by Contractor to the State under this Contract, nor their use by the State, will 
infringe the patent, copyright, trade secret, or other proprietary rights of any third party. 

 
(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State 

(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by 
Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to 
such items in this Contract, Contractor shall assign or otherwise transfer to the State or its designees, or 
afford the State the benefits of, any manufacturer's warranty for the Deliverable. 

 
(e) The contract signatory has the power and authority, including any necessary corporate authorizations, 

necessary to enter into this Contract, on behalf of Contractor. 
 
(f) It is qualified and registered to transact business in all locations where required. 
 
(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, shall have, or shall acquire, any 

contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or 
degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or 
otherwise create an appearance of impropriety with respect to the award or performance of this 
Agreement.  Contractor shall notify the State within two (2) days of any such interest that may be 
incompatible with the interests of the State. 

 
(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or shall accept anything of 

value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of 
the State would be influenced.  Contractor shall not attempt to influence any State employee by the direct 
or indirect offer of anything of value. 
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(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, 

other than bona fide employees and consultants working solely for Contractor or such Affiliate, any fee, 
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from 
the award or making of this Contract. 

 
(j) The prices proposed by Contractor were arrived at independently, without consultation, communication, 

or agreement with any other bidder for the purpose of restricting competition; the prices quoted were not 
knowingly disclosed by Contractor to any other bidder; and no attempt was made by Contractor to induce 
any other person to submit or not submit a proposal for the purpose of restricting competition.   

 
(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its 

response to the RFP or otherwise in connection with the award of this Contract fairly and accurately 
represent the business, properties, financial condition, and results of operations of Contractor as of the 
respective dates, or for the respective periods, covered by such financial statements, reports, other 
information.  Since the respective dates or periods covered by such financial statements, reports, or other 
information, there have been no material adverse change in the business, properties, financial condition, 
or results of operations of Contractor. 

 
(m) All written information furnished to the State by or behalf of Contractor in connection with this Contract, 

including its bid, it true, accurate, and complete, and contains no untrue statement of material fact or 
omits any material fact necessary to make such information not misleading. 

 
(n) It is not in material default or breach of any other contract or agreement that it may have with the State or 

any of its departments, commissions, boards, or agencies.  Contractor further represents and warrants 
that it has not been a party to any contract with the State or any of its departments that was terminated by 
the State or such department within the previous five (5) years for the reason that Contractor failed to 
perform or otherwise breached an obligation of such contract. 

 
2.172 Software Warranties Reserved  
 
2.173 Equipment Warranty  
 

To the extent Contractor is responsible under this Contract for maintaining equipment/system(s), Contractor 
represents and warrants that it will maintain such equipment/system(s) in good operating condition and will 
undertake all repairs and preventive maintenance in accordance with the applicable manufacturer's 
recommendations for the period specified in this Contract. 

 
The Contractor represents and warrants that the equipment/system(s) shall be in good operating condition and 
shall operate and perform to the requirements and other standards of performance contained in this Contract, 
when installed, at the time of Final Acceptance by the State, and for a period of this contract commencing upon 
the first day following Final Acceptance. 

                          
Within three business days of notification from the State, the Contractor shall adjust, repair or replace all 
equipment that is defective or not performing in compliance with the Contract.  The Contractor shall assume all 
costs for replacing parts or units and their installation including transportation and delivery fees, if any. 

 
The Contractor shall provide a toll-free telephone number to allow the State to report equipment failures and 
problems to be remedied by the Contractor. 

 
The Contractor agrees that all warranty service it provides under this Contract shall be performed by original 
equipment manufacturer (OEM) trained, certified and authorized technicians.   

 
The Contractor shall act as the sole point of contact for warranty service.  The Contractor warrants that it shall 
pass through to the State any and all warranties obtained or available from the original equipment manufacturer, 
including any replacement, upgraded, or additional equipment warranties. 
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2.174 Physical Media Warranty (Reserved) 
 

2.175 Standard Warranties 
 

(a) Warranty of Merchantability  
Deliverables shall be merchantable. All Deliverables shall be of good quality within the description given 
by the State, shall be fit for their ordinary purpose, shall be adequately contained and packaged within the 
description given by the State, shall conform to the agreed upon specifications, and shall conform to the 
affirmations of fact made by the Contractor on the container or label. 

 
(b) Warranty of fitness for a particular purpose 

When Contractor has reason to know or knows any particular purpose for which the Deliverables are 
required, and when the State is relying on the Contractor’s skill or judgment to select or furnish suitable 
Deliverables, the Contractor warranties that the Deliverables are fit for such purpose. 

 
(c) Warranty of title 

Contractor shall convey good title in those Deliverables, whose transfer is right and lawful.  All 
Deliverables provided by Contractor shall be delivered free from any security interest, lien, or 
encumbrance.  Deliverables shall be delivered free of any rightful claim of any third person of ownership, 
interest, lien or encumbrance. 

 

2.176 Consequences For Breach 
 

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this 
section, such breach may be considered as a default in the performance of a material obligation of this Contract. 

 
2.180 Insurance  

 

2.181 Liability Insurance 
 
(a) Liability Insurance 
 

The Contractor is required to provide proof of the minimum levels of insurance coverage as indicated below.  The 
purpose of this coverage shall be to protect the State from claims which may arise out of or result from the 
Contractor’s performance of services under the terms of this Contract, whether such services are performed by 
the Contractor, or by any subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone 
for whose acts they may be liable. 

 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, 
commissions, officers, employees and agents for recovery of damages to the extent these damages are covered 
by the insurance policies the Contractor is required to maintain pursuant to this Contract.  

 
All insurance coverages provided relative to this Contract/Purchase Order are PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.   

 
The insurance shall be written for not less than any minimum coverage specified in this Contract or required by 
law, whichever is greater.   

 
The insurers selected by Contractor shall have an A.M. Best rating of A or better, or as otherwise approved in 
writing by the State, or if such ratings are no longer available, with a comparable rating from a recognized 
insurance rating agency.  All policies of insurance required in this Contract shall be issued by companies that 
have been approved to do business in the State.   
See http://www.mi.gov/cis/0,1607,7-154-10555_22535---,00.html. 
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Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher 
limits, the State shall be entitled to coverage to the extent of such higher limits. 

 
Before the Contract is signed by both parties or before the purchase order is issued by the State, the Contractor 
must furnish to the Director of Acquisition Services, certificate(s) of insurance verifying insurance coverage 
(“Certificates”).  The Certificate must be on the standard “accord” form or equivalent.  THE CONTRACT OR 
PURCHASE ORDER NO. MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE 
CORRECT FILING.  All Certificate(s) are to be prepared and submitted by the Insurance Provider.  All 
Certificate(s) shall contain a provision indicating that coverages afforded under the policies WILL NOT BE 
CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without THIRTY (30) days prior written notice, 
except for ten (10) days for non-payment of premium, having been given to the Director of Acquisition Services, 
Department of Management and Budget.  The notice must include the Contract or Purchase Order number 
affected and be mailed to: Director, Acquisition Services, Department of Management and Budget, P.O. Box 
30026, Lansing, Michigan 48909.  Failure to provide evidence of coverage, may, at the State’s sole option, result 
in this Contract’s termination. 

 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 

 
1. Commercial General Liability with the following minimum coverage: 

 
$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$00.00 Personal & Advertising Injury Limit N/A 
$1,000,000 Each Occurrence Limit 
$100,000 Fire Damage Limit (any one fire) 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability 
certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of 
subrogation by the insurance company. 

 
2. If a motor vehicle is used to provide services or products under this Contract, the Contractor must have 

vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in 
Contractor‘s business for bodily injury and property damage as required by law. 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The 
Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company. 

 
3. Workers’ compensation coverage must be provided in accordance with applicable laws governing the 

employees and employers work activities in the state of the Contractor’s domicile.  If the applicable 
coverage is provided by a self-insurer, proof must be provided of approved self-insured authority by the 
jurisdiction of domicile.  For employees working outside of the state of qualification, Contractor must 
provide appropriate certificates of insurance proving mandated coverage levels for the jurisdictions where 
the employees’ activities occur. 

 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 

 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by 
the insurance company.  This provision shall not be applicable where prohibited or limited by the laws of 
the jurisdiction in which the work is to be performed. 

 
4. Employers liability insurance with the following minimum limits: 

 
$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 
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(c) Certificates of Insurance and Other Requirements 

 
Contractor shall furnish to the Office of Acquisition Services certificate(s) of insurance verifying insurance 
coverage or providing satisfactory evidence of self-insurance as required in this Section (the 
“Certificates”).  Before the Contract is signed, and not less than 20 days before the insurance expiration 
date every year thereafter, the Contractor shall provide evidence that the State and its agents, officers 
and employees are listed as additional insureds under each commercial general liability and commercial 
automobile liability policy.  In the event the State approves the representation of the State by the insurer’s 
attorney, the attorney may be required to be designated as a Special Assistant Attorney General by the 
Attorney General of the State of Michigan. 

 
Contractor shall maintain all required insurance coverage throughout the term of the Contract and any 
extensions thereto and, in the case of claims-made Commercial General Liability policies, shall secure tail 
coverage for at least three (3) years following the expiration or termination for any reason of this Contract.  
The minimum limits of coverage specified above are not intended, and shall not be construed, to limit any 
liability or indemnity of Contractor under this Contract to any indemnified party or other persons.  
Contractor shall be responsible for all deductibles with regard to such insurance.  If Contractor fails to pay 
any premium for required insurance as specified in this Contract, or if any insurer cancels or significantly 
reduces any required insurance as specified in this Contract without the State’s written consent, at the 
State’s election (but without any obligation to do so) after the State has given Contractor at least thirty 
(30) days written notice, the State may pay such premium or procure similar insurance coverage from 
another company or companies; and at the State’s election, the State may deduct the entire cost (or part 
thereof) from any payment due Contractor, or Contractor shall pay the entire cost (or any part thereof) 
upon demand by the State. 

 
2.190 Indemnification 

 

2.191 Indemnification 
 

(a)  General Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from liability, 
including all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and 
costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to any 
person, firm or corporation that may be injured or damaged by the Contractor in the performance of this Contract 
and that are attributable to the negligence or tortuous acts of the Contractor or any of its subcontractors, or by 
anyone else for whose acts any of them may be liable. 

 (b) Code Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any 
claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty. 
(c) Employee Indemnification 
In any and all claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, 
officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the 
indemnification obligation under the Contract shall not be limited in any way by the amount or type of damages, 
compensation or benefits payable by or for the Contractor or any of its subcontractors under worker’s disability 
compensation acts, disability benefit acts or other employee benefit acts.  This indemnification clause is intended 
to be comprehensive.  Any overlap in provisions, or the fact that greater specificity is provided as to some 
categories of risk, is not intended to limit the scope of indemnification under any other provisions. 
(d) Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from and 
against all losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable 
attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in 
connection with any action or proceeding threatened or brought against the State to the extent that such action or 
proceeding is based on a claim that any piece of equipment, software, commodity or service supplied by the 
Contractor or its subcontractors, or the operation of such equipment, software, commodity or service, or the use 
or reproduction of any documentation provided with such equipment, software, commodity or service infringes any 
United States patent, copyright, trademark or trade secret of any person or entity, which is enforceable under the 
laws of the United States. 
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In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor shall at the 
Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software, commodity 
or service or, if such option is not reasonably available to the Contractor, (ii) replace or modify to the State’s 
satisfaction the same with equipment, software, commodity or service of equivalent function and performance so 
that it becomes non-infringing, or, if such option is not reasonably available to Contractor, (iii) accept its return by 
the State with appropriate credits to the State against the Contractor’s charges and reimburse the State for any 
losses or costs incurred as a consequence of the State ceasing its use and returning it. 

 
Notwithstanding the foregoing, the Contractor shall have no obligation to indemnify or defend the State for, or to 
pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on 
written specifications of the State; or (ii) use of the equipment in a configuration other than implemented or 
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the State; 
or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by the 
Contractor under this Contract. 

 

2.192 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify pursuant to this Section continues in full force and effect, notwithstanding the 
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that 
occurred prior to expiration or cancellation. 

 

2.193 Indemnification Procedures 
The procedures set forth below shall apply to all indemnity obligations under this Contract. 
(a) After receipt by the State of notice of the action or proceeding involving a claim in respect of which it will 
seek indemnification, the State shall promptly notify Contractor of such claim in writing and take or assist 
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default judgment 
against Contractor.  No failure to notify Contractor shall relieve Contractor of its indemnification obligations except 
to the extent that Contractor can demonstrate damages attributable to such failure.  Within ten (10) days following 
receipt of written notice from the State relating to any claim, Contractor shall notify the State in writing whether 
Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of Election”).  After 
notifying Contractor of a claim and prior to the State receiving Contractor’s Notice of Election, the State shall be 
entitled to defend against the claim, at Contractor’s expense, and Contractor will be responsible for any 
reasonable costs incurred by the State in defending against the claim during such period. 
(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State shall be entitled to participate 
in the defense of such claim and to employ counsel at its own expense to assist in the handling of such claim and 
to monitor and advise the State about the status and progress of the defense; (ii) Contractor shall, at the request 
of the State, demonstrate to the reasonable satisfaction of the State, Contractor’s financial ability to carry out its 
defense and indemnity obligations under this Contract; (iii) Contractor shall periodically advise the State about the 
status and progress of the defense and shall obtain the prior written approval of the State before entering into any 
settlement of such claim or ceasing to defend against such claim and (iv) to the extent that any principles of 
Michigan governmental or public law may be involved or challenged, the State shall have the right, at its own 
expense, to control the defense of that portion of such claim involving the principles of Michigan governmental or 
public law.  Notwithstanding the foregoing, the State may retain control of the defense and settlement of a claim 
by written notice to Contractor given within ten (10) days after the State’s receipt of Contractor’s information 
requested by the State pursuant to clause (ii) of this paragraph if the State determines that Contractor has failed 
to demonstrate to the reasonable satisfaction of the State Contractor’s financial ability to carry out its defense and 
indemnity obligations under this Section.  Any litigation activity on behalf of the State of Michigan, or any of its 
subdivisions pursuant to this Section, must be coordinated with the Department of Attorney General.  In the event 
the insurer’s attorney represents the State pursuant to this Section, the insurer’s attorney may be required to be 
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.   
(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State 
as provided above, the State shall have the right to defend the claim in such manner as it may deem appropriate, 
at the cost and expense of Contractor.  If it is determined that the claim was one against which Contractor was 
required to indemnify the State, upon request of the State, Contractor shall promptly reimburse the State for all 
such reasonable costs and expenses.   
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2.200 Limits of Liability and Excusable Failure 

 

2.201 Limits of Liability 
 

The Contractor’s liability for damages to the State shall be limited to two times the value of the Contract or 
$200,000 (for low risk contracts – Select a higher amount for moderate to high risk contracts) which ever is 
higher.  The foregoing limitation of liability shall not apply to claims for infringement of United States patent, 
copyright, trademarks or trade secrets; to claims for personal injury or damage to property caused by the gross 
negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract 
calling for liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to damages after 
litigation based on this Contract. 

 
The State’s liability for damages to the Contractor shall be limited to the value of the Contract. 

 
Neither the Contractor nor the State shall be liable to each other, regardless of the form of action, for 
consequential, incidental, indirect, or special damages. This limitation of liability shall not apply to claims for 
infringement of United States patent, copyright, trademark or trade secrets; to claims for personal injury or 
damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims covered by 
other specific provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees 
awarded by a court in addition to damages after litigation based on this Contract. 

 

2.202 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the 
Contract to the extent such default, damage or delay is caused by government regulations or requirements 
(executive, legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations, 
lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation, 
equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; strikes 
or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of any fault or 
negligence of the party seeking to have its default or delay excused); or any other cause beyond the reasonable 
control of such party; provided the non-performing party and its Subcontractors are without fault in causing such 
default or delay, and such default or delay could not have been prevented by reasonable precautions and cannot 
reasonably be circumvented by the non-performing party through the use of alternate sources, workaround plans 
or other means, including disaster recovery plans.   
In such event, the non-performing party will be excused from any further performance or observance of the 
obligation(s) so affected for as long as such circumstances prevail and such party continues to use its 
commercially reasonable efforts to recommence performance or observance whenever and to whatever extent 
possible without delay and provided further that such party promptly notifies the other party in writing of the 
inception of the excusable failure occurrence, and also of its abatement or cessation. 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay Contractor’s performance of 
the Services/provision of Deliverables for more than ten (10) Business Days, and the State determines that 
performance is not likely to be resumed within a period of time that is satisfactory to the State in its reasonable 
discretion, then at the State’s option:  (a) the State may procure the affected Services/Deliverables from an 
alternate source, and the State shall not be liable for payment for the unperformed Services/ Deliverables not 
provided under the Contract for so long as the delay in performance shall continue; (b) the State may terminate 
any portion of the Contract so affected and the charges payable there under shall be equitably adjusted to reflect 
those Services/Deliverables terminated; or (c) the State may terminate the affected Statement of Work without 
liability to Contractor as of a date specified by the State in a written notice of termination to Contractor, except to 
the extent that the State shall pay for Services/Deliverables provided through the date of termination. 
Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure 
occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable 
Failure condition.  Defaults or delays in performance by Contractor which are caused by acts or omissions of its 
Subcontractors will not relieve Contractor of its obligations under the Contract except to the extent that a 
Subcontractor is itself subject to an Excusable Failure condition described above and Contractor cannot 
reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use of 
alternate sources, workaround plans or other means. 
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2.203 Disaster Recovery  

Contractor and the State recognize that the State provides essential services in times of natural or man-made 
disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel 
dedicated to providing Services/Deliverables under this Contract will provide the State with priority service for 
repair and work around in the event of a natural or manmade disaster. 

 
2.210 Termination/Cancellation by the State 

 
The State may terminate this Contract without further liability or penalty to the State, its departments, divisions, 
agencies, offices, commissions, officers, agents and employees for any of the following reasons: 

 

2.211 Termination for Cause 
(a) In the event that Contractor breaches any of its material duties or obligations under this Contract 

(including a Chronic Failure to meet any particular SLA as defined in Section 2.076), which are either not 
capable of or subject to being cured, or are not cured within the time period specified in the written notice 
of breach provided by the State (such time period not to be less than thirty (30) days), or pose a serious 
and imminent threat to the health and safety of any person, or the imminent loss, damage or destruction 
of any real or tangible personal property, the State may, having provided written notice of termination to 
Contractor, terminate this Contract in whole or in part, for cause, as of the date specified in the notice of 
termination. 

(b) In the event that this Contract is terminated for cause, in addition to any legal remedies otherwise 
available to the State by law or equity, Contractor shall be responsible for all costs incurred by the State in 
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ 
fees and court costs, and any reasonable additional costs the State may incur to procure the 
Services/Deliverables required by this Contract from other sources.  Re-procurement costs shall not be 
considered by the parties to be consequential, indirect or incidental damages, and shall not be excluded 
by any other terms otherwise included in this Contract, provided such costs are not in excess of fifty 
percent (50%) more than the prices for such Service/Deliverables provided under this Contract. 

(c) In the event the State chooses to partially terminate this Contract for cause, charges payable under this 
Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State 
shall pay for all Services/Deliverables for which Final Acceptance has been granted provided up to the 
termination date.  Services and related provisions of this Contract that are terminated for cause shall 
cease on the effective date of the termination. 

(d) In the event this Contract is terminated for cause pursuant to this Section, and it is determined, for any 
reason, that Contractor was not in breach of contract pursuant to the provisions of this section, that 
termination for cause shall be deemed to have been a termination for convenience, effective as of the 
same date, and the rights and obligations of the parties shall be limited to that otherwise provided in this 
Contract for a termination for convenience. 

 

2.212 Termination for Convenience 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that such a 
termination is in the State’s best interest.  Reasons for such termination shall be left to the sole discretion of the 
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products 
specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make 
implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services or 
New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of 
information material to a response to any RFP issued by the State.  The State may terminate this Contract for its 
convenience, in whole or in part, by giving Contractor written notice at least thirty (30) days prior to the date of 
termination.  If the State chooses to terminate this Contract in part, the charges payable under this Contract shall 
be equitably adjusted to reflect those Services/Deliverables that are terminated.  Services and related provisions 
of this Contract that are terminated for cause shall cease on the effective date of the termination. 
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2.213 Non-Appropriation 

(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this 
Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to 
effect continued payment under this Contract are not appropriated or otherwise made available, the State 
shall have the right to terminate this Contract and all affected Statements of Work, in whole or in part, at 
the end of the last period for which funds have been appropriated or otherwise made available by giving 
written notice of termination to Contractor.  The State shall give Contractor at least thirty (30) days 
advance written notice of termination for non-appropriation or unavailability (or such time as is available if 
the State receives notice of the final decision less than thirty (30) days before the funding cutoff). 

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the 
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise 
made available, the State may, upon thirty (30) days written notice to Contractor, reduce the level of the 
Services or the change the production of Deliverables in such manner and for such periods of time as the 
State may elect.  The charges payable under this Contract will be equitably adjusted to reflect any 
equipment, services or commodities not provided by reason of such reduction. 

(c) In the event the State terminates this Contract, eliminates certain Deliverables, or reduces the level of 
Services to be provided by Contractor pursuant to this Section, the State shall pay Contractor for all 
Work-in-Process performed through the effective date of the termination or reduction in level, as the case 
may be and as determined by the State, to the extent funds are available.  For the avoidance of doubt, 
this Section will not preclude Contractor from reducing or stopping Services/Deliverables and/or raising 
against the State in a court of competent jurisdiction, any claim for a shortfall in payment for Services 
performed or Deliverables finally accepted before the effective date of termination.  

 

2.214 Criminal Conviction 
The State may terminate this Contract immediately and without further liability or penalty in the event Contractor, 
an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense 
incident to the application for, or performance of, a State, public or private Contract or subcontract; convicted of a 
criminal offense, including any of the following:  embezzlement, theft, forgery, bribery, falsification or destruction 
of records, receiving stolen property, attempting to influence a public employee to breach the ethical conduct 
standards for State of Michigan employees; convicted under State or federal antitrust statutes; or convicted of any 
other criminal offense which in the sole discretion of the State reflects upon Contractor’s business integrity. 

 
2.215 Approvals Rescinded  

The State may terminate this Contract without further liability or penalty in the event any final administrative or 
judicial decision or adjudication disapproves a previously approved request for purchase of personal services 
pursuant to Constitution 1963, Article 11, § 5, and Civil Service Rule 7-1.  Termination may be in whole or in part 
and may be immediate as of the date of the written notice to Contractor or may be effective as of the date stated 
in such written notice. 

 

2.216 Rights and Obligations Upon Termination 
(a) If this Contract is terminated by the State for any reason, Contractor shall (a) stop all work as specified in 

the notice of termination, (b) take any action that may be necessary, or that the State may direct, for 
preservation and protection of Deliverables or other property derived or resulting from this Contract that 
may be in Contractor’s possession, (c) return all materials and property provided directly or indirectly to 
Contractor by any entity, agent or employee of the State, (d) in the event that the Contractor maintains 
title in Deliverables that is intended to be transferred to the State at the termination of the Contract, 
Contractor will transfer title in, and deliver to, the State, unless otherwise directed, all Deliverables 
intended to be transferred to the State at the termination of the Contract and which are resulting from the 
Contract (which shall be provided to the State on an “As-Is” basis except to the extent the amounts paid 
by the State in respect of such items included compensation to Contractor for the provision of warranty 
services in respect of such materials), and (e) take any action to mitigate and limit any potential damages, 
or requests for Contractor adjustment or termination settlement costs, to the maximum practical extent, 
including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for 
material and supplies resulting from the terminated Contract. 
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(b) In the event the State terminates this Contract prior to its expiration for its own convenience, the State 

shall pay Contractor for all charges due for Services provided prior to the date of termination and, if 
applicable, as a separate item of payment pursuant to this Contract, for Work In Process, on a percentage 
of completion basis at the level of completion determined by the State.  All completed or partially 
completed Deliverables prepared by Contractor pursuant to this Contract shall, at the option of the State, 
become the State’s property, and Contractor shall be entitled to receive equitable fair compensation for 
such Deliverables.  Regardless of the basis for the termination, the State shall not be obligated to pay, or 
otherwise compensate, Contractor for any lost expected future profits, costs or expenses incurred with 
respect to Services not actually performed for the State. 

(c) Upon a good faith termination, the State shall have the right to assume, at its option, any and all 
subcontracts and agreements for services and deliverables provided under this Contract, and may further 
pursue completion of the Services/Deliverables under this Contract by replacement contract or otherwise 
as the State may in its sole judgment deem expedient. 

 

2.217 Reservation of Rights 
Any termination of this Contract or any Statement of Work issued under it by a party shall be with full reservation 
of, and without prejudice to, any rights or remedies otherwise available to such party with respect to any claims 
arising prior to or as a result of such termination. 

 

2.218 Contractor Transition Responsibilities 
In the event this contract is terminated, for convenience or cause, dissolved, voided, rescinded, nullified, expires 
or is otherwise rendered unenforceable, the Contractor agrees to comply with direction provided by the State to 
assist in the orderly transition of equipment, services, software, leases, etc. to the State or a third party 
designated by the State.  In the event of termination or the expiration of this Contract, the Contractor agrees to 
make all reasonable efforts to effect an orderly transition of services within a reasonable period of time that in no 
event will exceed 30 days.  These efforts shall include, but are not limited to, the following: 
 
(a) Personnel - The Contractor shall work with the State, or a specified third party, to develop a transition 

plan setting forth the specific tasks and schedule to be accomplished by the parties, to effect an orderly 
transition.  The Contractor shall allow as many personnel as practicable to remain on the job to help the 
State, or a specified third party, maintain the continuity and consistency of the services required by this 
Contract.  In addition, during or following the transition period, in the event the State requires the Services 
of the Contractor’s subcontractors or vendors, as necessary to meet its needs, Contractor agrees to 
reasonably, and with good-faith, work with the State to use the Services of Contractor’s subcontractors or 
vendors.  Contractor will notify all of Contractor’s subcontractors of procedures to be followed during 
transition. 

(b) Information - The Contractor agrees to provide reasonable detailed specifications for all 
Services/Deliverables needed by the State, or specified third party, to properly provide the 
Services/Deliverables required under this Contract.  The Contractor will provide the State with asset 
management data generated from the inception of this Contract through the date on which this Contractor 
is terminated in a comma-delineated format unless otherwise requested by the State.  The Contractor will 
deliver to the State any remaining owed reports and documentation still in Contractor’s possession 
subject to appropriate payment by the State. 

(d) Software. - The Contractor shall reasonably assist the State in the acquisition of any Contractor software 
required to perform the Services/use the Deliverables under this Contract.  This shall include any 
documentation being used by the Contractor to perform the Services under this Contract.  If the State 
transfers any software licenses to the Contractor, those licenses shall, upon expiration of the Contract, 
transfer back to the State at their current revision level.  Upon notification by the State, Contractor may be 
required to freeze all non-critical changes to Deliverables/Services. 

(e) Payment - If the transition results from a termination for any reason, reimbursement shall be governed by 
the termination provisions of this Contract.  If the transition results from expiration, the Contractor will be 
reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract 
expiration that result from transition operations) at the rates specified by Exhibit D.  The Contractor will 
prepare an accurate accounting from which the State and Contractor may reconcile all outstanding 
accounts. 
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2.219 State Transition Responsibilities 

In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 
unenforceable, the State agrees to perform the following obligations, and any others upon which the State and the 
Contractor agree: 
(a) Reconciling all accounts between the State and the Contractor. 
(b) Completing any pending post-project reviews. 

 
2.220 Termination by Contractor  

2.221 Termination by Contractor 
If the State materially breaches its obligation to pay Contractor undisputed amounts due and owing under this 
Contract in accordance with Section 2.090, or if the State breaches its other obligations under this Contract to an 
extent that makes it impossible or commercially impractical for Contractor to perform the Services, and if the State 
does not cure the breach within the time period specified in a written notice of breach provided to the State by 
Contractor (such time period not to be less than thirty (30) days), then Contractor may terminate this Contract, in 
whole or in part based on Statement of Work for cause, as of the date specified in the notice of termination; 
provided, however, that Contractor must discharge its obligations under Section 2.250 before any such 
termination. 

 
2.230 Stop Work  
 

2.231 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, 
of the work called for by the Contract for a period of up to ninety (90) calendar days after the stop work order is 
delivered to Contractor, and for any further period to which the parties may agree.  The stop work order shall be 
specifically identified as such and shall indicate that it is issued under this Section 2.230.  Upon receipt of the 
stop work order, Contractor shall immediately comply with its terms and take all reasonable steps to minimize the 
incurrence of costs allocable to the work covered by the stop work order during the period of work stoppage.  
Within the period of the stop work order, the State shall either:  (a) cancel the stop work order; or (b) terminate the 
work covered by the stop work order as provided in Section 2.210. 

 

2.232 Cancellation or Expiration of Stop Work Order 
If a stop work order issued under this Section 2.230 is canceled or the period of the stop work order or any 
extension thereof expires, Contractor shall resume work.  The parties shall agree upon an equitable adjustment in 
the delivery schedule, the Contract price, or both, and the Contract shall be modified, in writing, accordingly, if:  
(a) the stop work order results in an increase in the time required for, or in Contractor’s costs properly allocable to, 
the performance of any part of the Contract; and (b) Contractor asserts its right to an equitable adjustment within 
thirty (30) calendar days after the end of the period of work stoppage; provided that, if the State decides the facts 
justify the action, the State may receive and act upon a Contractor proposal submitted at any time before final 
payment under the Contract.  Any adjustment will conform to the requirements of Section 2.106. 

 

2.233 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other 
than material breach, such termination shall be deemed to be a termination for convenience under Section 2.212, 
and the State shall allow reasonable costs resulting from the stop work order in arriving at the termination 
settlement.  For the avoidance of doubt, the State shall not be liable to Contractor for loss of profits because of a 
stop work order issued under this Section 2.230. 

 
2.240 Reserved 

 
2.250 Dispute Resolution 
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2.251 In General 

Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or 
any Statement of Work shall be resolved as follows.  For all Contractor claims seeking an increase in the amounts 
payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor shall submit a 
letter executed by Contractor’s Contract Administrator or his designee certifying that (a) the claim is made in good 
faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to Contractor or the time 
for Contractor’s performance for which Contractor believes the State is liable and covers all costs of every type to 
which Contractor is entitled from the occurrence of the claimed event, and (c) the supporting data provided with 
such an affidavit are current and complete to Contractor’s best knowledge and belief. 

 

2.252 Informal Dispute Resolution 
(a) All operational disputes between the parties shall be resolved under the Contract Management procedures 

developed pursuant to Section 2.100.  If the parties are unable to resolve any disputes after compliance with 
such processes, the parties shall meet with the Director of Acquisition Services, DMB, or designee, for the 
purpose of attempting to resolve such dispute without the need for formal legal proceedings, as follows: 

 
(i) The representatives of Contractor and the State shall meet as often as the parties reasonably 

deem necessary in order to gather and furnish to each other all information with respect to the 
matter in issue which the parties believe to be appropriate and germane in connection with its 
resolution.  The representatives shall discuss the problem and negotiate in good faith in an effort 
to resolve the dispute without the necessity of any formal proceeding. 

(ii) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract will be honored in order that each of the 
parties may be fully advised of the other’s position.  

(iii) The specific format for the discussions will be left to the discretion of the designated State and 
Contractor representatives, but may include the preparation of agreed upon statements of fact or 
written statements of position.  

(iv) Following the completion of this process within sixty (60) calendar days, the Director of 
Acquisition Services, DMB, or designee, shall issue a written opinion regarding the issue(s) in 
dispute within thirty (30) calendar days.  The opinion regarding the dispute shall be considered 
the State’s final action and the exhaustion of administrative remedies. 

(b) This Section 2.250 will not be construed to prevent either party from instituting, and a party is authorized 
to institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to 
preserve a superior position with respect to other creditors, or pursuant to Section 2.253. 

(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies, 
concerning responsibility for performance of work pursuant to the Contract. 

 

2.253 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of 
Section 2.252 is where a party makes a good faith determination that a breach of the terms of the Contract by the 
other party is such that the damages to such party resulting from the breach will be so immediate, so large or 
severe and so incapable of adequate redress after the fact that a temporary restraining order or other immediate 
injunctive relief is the only adequate remedy. 

 

2.254 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved 
except to the extent the issue in dispute precludes performance (dispute over payment shall not be deemed to 
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section 
2.210 and 2.220, as the case may be. 

 
2.260 Federal and State Contract Requirements 
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2.261 Nondiscrimination 

In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter 
directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, 
height, weight, marital status, physical or mental disability.  Contractor further agrees that every subcontract 
entered into for the performance of this Contract or any purchase order resulting from this Contract will contain a 
provision requiring non-discrimination in employment, as specified here, binding upon each Subcontractor.  This 
covenant is required pursuant to the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the 
Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision 
may be regarded as a material breach of the Contract. 

 

2.262 Unfair Labor Practices  
Pursuant to 1980 PA 278, MCL 423.231, et seq., the State shall not award a Contract or subcontract to an 
employer whose name appears in the current register of employers failing to correct an unfair labor practice 
compiled pursuant to section 2 of the Act.  This information is compiled by the United States National Labor 
Relations Board.  A Contractor of the State, in relation to the Contract, shall not enter into a contract with a 
Subcontractor, manufacturer, or supplier whose name appears in this register.  Pursuant to section 4 of 1980 PA 
278, MCL 423.324, the State may void any Contract if, subsequent to award of the Contract, the name of 
Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in 
the register. 

 

2.263 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor shall comply with the Department of Civil Services Rule 2-20 
regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the Contractor 
shall comply with Civil Service regulations and any applicable agency rules provided to the Contractor.  For Civil 
Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.  

 
2.270 Litigation 

 

2.271 Disclosure of Litigation 
 

(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or proceedings 
involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation, 
investigations or proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and each 
Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises 
during the term of the Contract and extensions thereto, to which Contractor (or, to the extent Contractor is 
aware, any Subcontractor hereunder) is a party, and which involves:  (i) disputes that might reasonably be 
expected to adversely affect the viability or financial stability of Contractor or any Subcontractor 
hereunder; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor is 
aware, any Subcontractor hereunder by a governmental or public entity arising out of their business 
dealings with governmental or public entities.  Any such litigation, investigation, arbitration or other 
proceeding (collectively, "Proceeding") must be disclosed in a written statement to the Contract 
Administrator within thirty (30) days of its occurrence.  Details of settlements which are prevented from 
disclosure by the terms of the settlement may be annotated as such.  Information provided to the State 
from Contractor’s publicly filed documents referencing its material litigation will be deemed to satisfy the 
requirements of this Section.  

 
(b) Assurances.  In the event that any such Proceeding disclosed to the State pursuant to this Section, or of 

which the State otherwise becomes aware, during the term of this Contract would cause a reasonable 
party to be concerned about: 

 
(i) the ability of Contractor (or a Subcontractor hereunder) to continue to perform this Contract in 
accordance with its terms and conditions, or 
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(ii) Whether Contractor (or a Subcontractor hereunder) in performing Services for the State is 
engaged in conduct which is similar in nature to conduct alleged in such Proceeding, which conduct 
would constitute a breach of this Contract or a violation of Michigan law, regulations or public policy, then 
Contractor shall be required to provide the State all reasonable assurances requested by the State to 
demonstrate that:   
(A) Contractor and/or its Subcontractors hereunder will be able to continue to perform this Contract and 
any Statements of Work in accordance with its terms and conditions, and  
(B) Contractor and/or its Subcontractors hereunder have not and will not engage in conduct in performing 
the Services which is similar in nature to the conduct alleged in such Proceeding. 

 
(c) Contractor shall make the following notifications in writing:  

(i) Within thirty (30) days of Contractor becoming aware that a change in its ownership or officers 
has occurred, or is certain to occur, or a change that could result in changes in the valuation of its 
capitalized assets in the accounting records, Contractor shall notify the Office of Acquisition Services. 
(ii) Contractor shall also notify the Office of Acquisition Services within thirty (30) days whenever 
changes to asset valuations or any other cost changes have occurred or are certain to occur as a result of 
a change in ownership or officers.  
(iii) Contractor shall also notify Acquisition Services within thirty (30) days whenever changes to 
company affiliations occur. 

 

2.272 Governing Law 
The Contract shall in all respects be governed by, and construed in accordance with, the substantive laws of the 
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any 
other jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 
 

2.273 Compliance with Laws 
Contractor shall comply with all applicable state, federal, and local laws and ordinances (“Applicable Laws”) in 
providing the Services/Deliverables. 

 

2.274 Jurisdiction 
Any dispute arising from the Contract shall be resolved in the State of Michigan.  With respect to any claim 
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any 
objections it may have to such jurisdiction on the grounds of lack of personal jurisdiction of such court or the 
laying of venue of such court or on the basis of forum non convenient or otherwise.  Contractor agrees to appoint 
agents in the State of Michigan to receive service of process. 

 
2.280 Environmental Provision 

 

2.281 Environmental Provision 
For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, 
PCBs, petroleum products, such construction materials as paint thinners, solvents, gasoline, oil, etc., and any 
other material the manufacture, use, treatment, storage, transportation or disposal of which is regulated by the 
federal, state or local laws governing the protection of the public health, natural resources or the environment.  
This includes, but is not limited to, materials such as batteries and circuit packs, and other materials that are 
regulated as (1) “Hazardous Materials” under the Hazardous Materials Transportation Act, (2) “chemical hazards” 
under the Occupational Safety and Health Administration standards, (3) “chemical substances or mixtures” under 
the Toxic Substances Control Act, (4) “pesticides” under the Federal Insecticide Fungicide and Rodenticide Act, 
and (5) “hazardous wastes” as defined or listed under the Resource Conservation and Recovery Act.  This 
Contract does not cover the handling, removal, or disposal of all Hazardous Materials. 
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(a) The Contractor shall use, handle, store, dispose of, process, transport and transfer any material 

considered a Hazardous Material in accordance with all federal, State and local laws.  The State shall 
provide a safe and suitable environment for performance of Contractor’s Work.  Prior to the 
commencement of Work, the State shall advise Contractor of the presence at the work site of any 
Hazardous Material to the extent that the State is aware of such Hazardous Material.  If the Contractor 
encounters material reasonably believed to be a Hazardous Material and which may present a substantial 
danger, the Contractor shall immediately stop all affected Work, give written notice to the State of the 
conditions encountered, and take appropriate health and safety precautions. 

(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a 
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not 
brought to the site by the Contractor, or does not result in whole or in part from any violation by the 
Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer 
of Hazardous Materials, the State shall order a suspension of Work in writing.  The State shall proceed to 
have the Hazardous Material removed or rendered harmless.  In the alternative, the State shall terminate 
the affected Work for the State’s convenience. 

(c) Once the Hazardous Material has been removed or rendered harmless by the State, the affected Work 
shall be resumed as directed in writing by the State.  Any determination by the Michigan Department of 
Community Health and/or the Michigan Department of Environmental Quality (whichever is applicable) 
that the Hazardous Material has either been removed or rendered harmless shall be binding upon the 
State and Contractor for the purposes of resuming the Work.  If any such incident with Hazardous 
Material results in delay not reasonable anticipatable under the circumstances and which is attributable to 
the State, the applicable SLAs for the affected Work will not be counted in Section 2.076 for a time as 
mutually agreed by the parties.  

(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from any 
violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, 
transport and transfer of Hazardous Material, or from any other act or omission within the control of the 
Contractor, the Contractor shall bear its proportionate share of the delay and costs involved in cleaning up 
the site and removing and rendering harmless the Hazardous Material in accordance with Applicable 
Laws to the condition approved by applicable regulatory agency(ies).  If the Contractor fails to take 
appropriate action pursuant to Applicable Laws and consistent with the State requirements, then the State 
may take appropriate action. 

 
2.290 General 

 

2.291 Amendments 
The Contract may not be modified, amended, extended, or augmented, except by a writing executed by the 
parties. 

 

2.292 Assignment  
(a)  Neither party shall have the right to assign the Contract, or to assign or delegate any of its duties or 
obligations under the Contract, to any other party (whether by operation of law or otherwise), without the prior 
written consent of the other party; provided, however, that the State may assign the Contract to any other State 
agency, department, division or department without the prior consent of Contractor and Contractor may assign the 
Contract to an affiliate so long as such affiliate is adequately capitalized and can provide adequate assurances 
that such affiliate can perform the Contract.  Any purported assignment in violation of this Section shall be null 
and void.  It is the policy of the State of Michigan to withhold consent from proposed assignments, subcontracts, 
or novations when such transfer of responsibility would operate to decrease the State’s likelihood of receiving 
performance on the Contract or the State’s ability to recover damages. 
(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due 
under the Contract.  In the event of any such permitted assignment, Contractor shall not be relieved of its 
responsibility to perform any duty imposed upon it herein, and the requirement under the Contract that all 
payments shall be made to one entity shall continue. 
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2.293 Entire Contract; Order of Precedence 

(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, 
each of which is incorporated for all purposes, constitutes the entire agreement between the parties with 
respect to the subject matter and supersedes all prior agreements, whether written or oral, with respect to 
such subject matter and as additional terms and conditions on the purchase order shall apply as limited 
by Section 2.061. 

(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms 
of the Statement of Work will take precedence (as to that Statement of Work only); provided, however, 
that a Statement of Work may not modify or amend the terms of Sections 2.110 through 2.220 of the 
Contract, which may be modified or amended only by a formal Contract amendment. 

 

2.294 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and 
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and 
conditions of the Contract. 

 

2.295 Relationship of the Parties (Independent Contractor Relationship) 
The relationship between the State and Contractor is that of client and independent  or shall be deemed to be an 
employee, agent or servant of the State for any reason.  Contractor will be solely and entirely responsible for its 
acts and the acts of its agents, employees, servants and Subcontractors during the performance of the Contract. 

 

2.296 Notices 
(a) Any notice given to a party under the Contract shall be deemed effective, if addressed on the cover of the 

contract;  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the 
notice is sent by another means specified in this Section; (iii) the third (3rd) Business Day after being sent 
by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by 
a nationally recognized overnight express courier with a reliable tracking system.  

 
Either party may change its address where notices are to be sent by giving notice in accordance with this 
Section. 

 
(b) Binding Commitments 

Representatives of Contractor identified in Exhibit I shall have the authority to make binding 
commitments on Contractor’s behalf within the bounds set forth in such table.  Contractor may change 
such representatives from time to time upon written notice.  

 

2.297 Media Releases and Contract Distribution 
(a) Media Releases 

Neither Contractor nor the State will make any news releases, public announcements or public 
disclosures, nor will they have any conversations with representatives of the news media, pertaining to 
the Contract, the Services or the Contract without the prior written approval of the other party, and then 
only in accordance with explicit written instructions provided by that party.  In addition, neither Contractor 
nor the State will use the name, trademarks or other proprietary identifying symbol of the other party or its 
affiliates without such party’s prior written consent.  Prior written consent of the Contractor must be 
obtained from authorized representatives.   

(b) Contract Distribution 
Acquisition Services shall retain the sole right of Contract distribution to all State agencies and local units 
of government unless other arrangements are authorized by Acquisition Services. 
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2.298 Reformation and Severability 

Each provision of the Contract shall be deemed to be severable from all other provisions of the Contract and, if 
one or more of the provisions of the Contract shall be declared invalid, the remaining provisions of the Contract 
shall remain in full force and effect. 

  

2.299 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the 
other party for the taking of any action under the Contract, such consent or approval shall be in writing and shall 
not be unreasonably withheld or delayed. 

  

2.300 No Waiver of Default 
The failure of a party to insist upon strict adherence to any term of the Contract shall not be considered a waiver 
or deprive the party of the right thereafter to insist upon strict adherence to that term, or any other term, of the 
Contract. 

 

2.301 Survival 
Any provisions of the Contract that impose continuing obligations on the parties including the parties’ respective 
warranty, indemnity and confidentiality obligations, shall survive the expiration or termination of the Contract for 
any reason.  Specific references to survival in the Contract are solely for identification purposes and not meant to 
limit or prevent the survival of any other section. 

 

2.302 Covenant of Good Faith 
Each party agrees that, in its dealings with the other party or in connection with the Contract, it shall act 
reasonably and in good faith.  Unless stated otherwise in the Contract, the parties will not unreasonably delay, 
condition or withhold the giving of any consent, decision or approval that is either requested or reasonably 
required of them in order for the other party to perform its responsibilities under the Contract. 

 

2.303 Permits 
Contractor shall obtain and pay any associated costs for all required governmental permits, licenses and 
approvals for the delivery, installation and performance of the Services.  The State shall pay for all costs and 
expenses incurred in obtaining and maintaining any necessary easements or right of way.  

 

2.304 Website Incorporation 
State expressly states that it will not be bound by any content on the Contractor’s website, even if the Contractor’s 
documentation specifically referenced that content and attempts to incorporate it into any other communication, 
unless the State has actual knowledge of such content and has expressly agreed to be bound by it in a writing 
that has been manually signed by an authorized representation of the State. 

 

2.305 Taxes 
 

Vendors are expected to collect and pay all applicable federal, state, and local employment taxes, including the 
taxes defined in Section 3.022 for all persons involved in the resulting Contract.  

 
The State may refuse to award a contract to any Vendor who has failed to pay any applicable State taxes.  The 
State may refuse to accept Vendor’s bid, if Vendor has any outstanding debt with the State.  Prior to any award, 
the State will verify whether Vendor has any outstanding debt with the State. 
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2.306 Prevailing Wage 

The rates of wages and fringe benefits to be paid each class of individuals employed by the Contractor, its 
subcontractors, their subcontractors, and all persons involved with the performance of this Contract in privity of 
contract with the Contractor shall not be less than the wage rates and fringe benefits established by the Michigan 
Department of Labor and Economic Development, Wage and Hour Bureau, schedule of occupational 
classification and wage rates and fringe benefits for the local where the work is to be performed.  The term 
Contractor shall include all general contractors, prime contractors, project managers, trade contractors, and all of 
their contractors or subcontractors and persons in privity of contract with them. 
The Contractor, its subcontractors, their subcontractors, and all persons involved with the performance of this 
contract in privity of contract with the Contractor shall keep posted on the work site, in a conspicuous place, a 
copy of all wage rates and fringe benefits as prescribed in the contract. You must also post, in a conspicuous 
place, the address and telephone number of the Michigan Department of Labor and Economic Development, the 
office responsible for enforcement of the wage rates and fringe benefits.  You shall keep an accurate record 
showing the name and occupation of the actual wage and benefits paid to each individual employed in connection 
with this contract.  This record shall be available to the State upon request for reasonable inspection. 
 
If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals by the 
Contractor, it is understood that the trades omitted shall also be paid not less than the wage rate and fringe 
benefits prevailing in the local where the work is to be performed. 

 

2.307 Call Center Disclosure 
Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact center 
services to the State must disclose the location of its call or contact center services to inbound callers.  Failure to 
disclose this information shall be a material breach of this Contract. 

 

2.308 Future Bidding Preclusion 
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or 
generation of a future RFP, it may be precluded from bidding on the subsequent RFP.  The State reserves the 
right to disqualify any bidder if the State determines that the bidder has used its position (whether as an 
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering free 
assistance) to gain a leading edge on the competitive RFP. 

 
2.310 Reserved 

 
2.320 Extended Purchasing 

 

2.321 MiDEAL (Reserved) 
 

2.322 State Employee Purchases (Reserved) 
 

2.330 Federal Grant Requirements 
 

2.331 Federal Grant Requirements  
 
The following links contain certifications and terms which may be required for some purchases paid via Federal funds.  
They are included here to be utilized as required. 
 
Lobbying Certifications are usually for agreements over $100,000.  The debarment certification is required for all 
agreements.  The last link is where you can go and search for debarred or suspended contractors.  
 
http://straylight.law.cornell.edu/uscode/html/uscode31/usc_sec_31_00001352----000-.html  
http://www.archives.gov/federal_register/codification/executive_order/12549.html  
http://www.archives.gov/federal_register/executive_orders/pdf/12869.pdf  
http://www.epls.gov/epls/servlet/EPLSSearchMain/1  


