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Article 1 – Statement of Work (SOW) 

 

1.0 Project Identification 

1.001 PROJECT REQUEST 
The purpose of this contract is for fitness testing for the Department of Natural Resources employees who are involved in 
fire suppression or prescribed fire activities.  Employees involved in these activities must pass the fitness test each year. 

1.002 BACKGROUND 
 
The Michigan Department of Natural Resources (DNR), Forest Mineral and Fire Management Division, is seeking bids for 
fitness testing to be performed yearly (December – February) in the greater Lansing Area.  This contract is expected to 
start approximately March 1, 2007 and will continue through February 28, 2010. 
 
 

1.1 Scope of Work and Deliverables 

1.101 IN SCOPE 
 
The Contractor is to provide the tests called for and provide the Department with results.  Tests are to be conducted at a 
facility within 15 miles of Lansing, Michigan.  Contractor shall provide testing facility, all required equipment (except for 
step boxes), immediate cardiac care for personnel being tested, sign-in sheets for accountability, and trained personnel to 
administer the testing. 

1.102 OUT OF SCOPE - RESERVED 

1.103 ENVIRONMENT - RESERVED 

1.104 WORK AND DELIVERABLE 
 
This service shall include the testing facility, all required equipment (except for step boxes), immediate cardiac care for 
personnel being tested, sign-in sheets for accountability, and trained personnel to administer the testing. 

The testing room must have a minimum ceiling height of 9 feet. 

The testing facility must provide showers to participants 

The testing facility must be within 15 miles of Lansing, MI. 

The Contractor must be able to process a maximum of 30 people per day (Approx 3-4 per hour).  The actual number of 
participants will vary. 

  
1) Service # 1: 

The contractor will provide resting electrocardiographs (EKG) and supplies, along with physician 
interpretation of the EKG.  This test is to be administered before participant takes the fitness portion of 
this test. 

 
2) Service # 2: 

The contractor will provide fitness tests for wildlife suppression personnel according to the Department’s 
established protocol.  Results must be reported on a Physical Fitness Test Sheet, provided by the DNR. 
 
Testing Protocol: 

Pushup:  Straight knees and back. Start in down position, extend arms and come back down so 
upper arm is parallel to the floor. This is one repetition. Repeat 10 times in 60 seconds. 

Situp:  Knees bent and feet held down. Start in down position, come up and touch left elbow on right 
knee then down flat, come up and touch right elbow on left knee then back down. This is two 
repetitions.  Do 11 repetitions alternating elbow each time in 30 seconds.
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Lateral pulldown:  The participant sits/kneels on the floor with arms extended above head, grips a 
horizontal bar attached to a 40 lb weight. The bar is pulled to the level of the chin and then back to 
the starting point for one repetition. Do 20 repetitions with the 40 lb. weight. 

Step Test:  Use double steps at each level, with two steps of 3¾” rise at 132 steps per minute for 3 
minutes. The participant should step on the top step 66 times in 3 minutes. Take pulse between step 
levels. Participants may rest for 1 minute between levels. Use the steps as if you were walking up and 
backing down stairs with both feet hitting on both the bottom and the top step.  

Two steps 7½” rise, 132/min for 3 minutes. 

Two steps 11¾” rise, 132/min for 3 minutes – pass in-state 

Two steps 15” rise, 132/min for 1 minute – pass out-of-state. 

 
 

1.2 Roles and Responsibilities 

1.201 CONTRACTOR STAFF, ROLES, AND RESPONSIBILITIES 
 
Contractor will identify and provide contact information for an on-site project manager as well as the Administrative 
Contract Manager.  Contractor will determine who, within their company has the ability and authority to make decisions 
regarding this contract, and communicate this information with the DNR’s Project Manager. 
 
On Site Project Manager:   Judy Nowicki  517-364-3596 
Administrative Contract Manager: Fred Wilson  517-364-3591   
 

1.202 STATE STAFF, ROLES, AND RESPONSIBILITIES 
 
The Contract Administrator for this contract is Jana Harding, Procurement Services in Lansing, the Project Manager for 
this Contract is Don Johnson, Forest Mineral and Fire Management Division of the Department of Natural Resources. 
 
 

1.3 Project Plan 

1.301 PROJECT PLAN MANAGEMENT 
 
Contractor must submit work plan for this project.  This work plan must detail the location where the testing will take place, 
the format which will be used on the day of testing, the number of people who will be assigned to administer the tests.  
The contractor should submit a work plan of how a testing day will be run from beginning to end, be sure to mention the 
number of stations, the allotted time for each station, and the facilities which are available for DNR use before and after 
the testing.   
 
Work Plan: 
 

1) Registration and Forms Completion 
Each participant will sign in at the clinic and will complete a Consent for Service/Release of Information form, 
Patient History Form and a Health Risk Evaluation form.  A patient education sheet on Exercise Warning 
Signs is also given to all participants.    Approximate time: 10 minutes. 
 

2) Participant will be escorted to an exam room for an EKG.  Approximate time: 15 minutes. 
 

3) Physician will review EKG and medical history form.  Approximate time:  5 minutes. 
 

4) Physical Fitness Test consisting of Pull-downs, Sit-ups, Push-ups, and Step test.  Approximate time:  25 
minutes. 
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5) Shower.  Approximate time:  10-15 minutes. 

 
6) Discharge.  Approximate time:  3 minutes. 

 
7) Physical Fitness Test forma and Physician Determination letter will be mailed to contact at MDNR.  

Approximate time:  2-3 business days. 
 

 

1.302 REPORTS 
 
At the end of each month the contractor shall send a copy of the Physical Fitness Testing Sheet as completed by the 
participant as well as a report containing the names of each participant, the tests they took and the results to the Project 
Manager.  The report must contain all participants who were processed within the month.  Copies may also be required to 
be send to an participants own Division, that information will be provided at the time of testing.   
 
Testing and EKG results for Forest, Mineral, & Fire Management employees will be provided to the Unit Manager for the 
S. Michigan Management Unit. Testing and EKG results for Park & Recreation and Wildlife Division employees will be 
provided to their respective divisions, with a copy of the DNR Physical Fitness Test Sheet for each employee provided to 
the S. Michigan Unit Manager (contact Donald Johnson, DNR – Forest, Mineral, & Fire Management at (517) 335-3348 
for contact information.) 

 
 

1.4 Project Management 

1.401 ISSUE MANAGEMENT 
Contractor must keep the Project Manager updated of any real or anticipated problems as they arise.   

1.402 RISK MANAGEMENT – RESERVED 

1.403 CHANGE MANAGEMENT 
 
Should a change become necessary for this contract, the DNR Buyer must request the change through the Dept of 
Management and Budget, Office of Purchasing Operations Buyer, who will make recommendations for approval or 
disapproval of change request to DMB-AQ Director.  If necessary the change request will obtain Administrative Board 
approval.   Vendors who provide products or services prior to the issuance of a Contract Change Notice by the 
DMB Office of Purchasing Operations, risk non-payment for the out-of-scope/pricing products and/or services. 
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1.5 Acceptance 

1.501 CRITERIA 
 
The following criteria will be used by the State to determine Acceptance of the Services provided under this SOW.  
Fitness tests run in accordance with DNR’s Physical Fitness Policy and reports provided to appropriate DNR Division. 

1.502 FINAL ACCEPTANCE 
 
Final acceptance will be granted when upon review by the Project Manager and Contractor’s Manager, the testing is 
found to be complete as specified in the work statement.  Upon the granting of final acceptance by the Project Manager 
for each testing unit, the contractor may submit an invoice for services rendered. 
 
 
 

1.6 Compensation and Payment 

1.601 COMPENSATION AND PAYMENT 
 
This contract is lump-sum fixed price, therefore once final acceptance on a site has been granted the contractor may 
submit an invoice for payment.  Invoices must be submitted by September 15 of each year. 
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Article 2 – General Terms and Conditions 

 
2.010 Contract Structure and Administration 
 

2.011 Definitions 
 
Capitalized terms used in this Contract (including its Exhibits) shall have the meanings given below, unless the context 
requires otherwise: 
 

(a) “Days” means calendar days unless otherwise specified. 
(b) “24x7x365” means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a 

leap year). 
(c) “Additional Service” means any Services/Deliverables within the scope of the Contract, but not specifically 

provided under any Statement of Work, that once added will result in the need to provide the Contractor with additional 
consideration.  “Additional Service” does not include New Work. 

(d) “Amendment Labor Rates” means the schedule of fully-loaded hourly labor rates attached as   Article 1, 
Attachment C. 

(e) “Audit Period” has the meaning given in Section 2.111.   
(f) “Business Day,” whether capitalized or not, shall mean any day other than a Saturday, Sunday or State-

recognized legal holiday (as identified in the Collective Bargaining Agreement for State employees) from 8:00am EST 
through 5:00pm EST unless otherwise stated. 

(g) “Incident” means any interruption in Services. 
 (h) “Business Critical” means any function identified in any Statement of Work as Business Critical. 
 (i) “Deliverable” means physical goods and/or commodities as required or identified by a Statement of Work 
 (j) “Key Personnel” means any Personnel designated in   Article 1, Section 1.201 and/or Attachment B, as 
Key Personnel. 
 (k) “New Work” means any Services/Deliverables outside the scope of the Contract and not specifically 
provided under any Statement of Work, that once added will result in the need to provide the Contractor with additional 
consideration.  “New Work” does not include Additional Service. 
 (l) “Services” means any function performed for the benefit of the State. 
 (m) “State Location” means any physical location where the State performs work.  State Location may include 
state-owned, leased, or rented space. 
 (n) “Subcontractor” means a company Contractor delegates performance of a portion of the Services to, but 
does not include independent contractors engaged by Contractor solely in a staff augmentation role. 
 (o) “Work in Process” means a Deliverable that has been partially prepared, but has not been presented to 
the State for Approval. 
 

2.012 Attachments and Exhibits  
 
All Attachments and/or Exhibits attached to any, and all Statement(s) of Work, attached to, or referencing this Contract, 
are incorporated in their entirety into, and form part of, this Contract. 
 

2.013 Statements of Work 
 
(a) The parties agree that the Services/Deliverables to be rendered by Contractor pursuant to this Contract (and any 
future amendments of it) will be defined and described in detail in Statements of Work or Purchase Orders (PO) executed 
under this Contract.  Contractor shall not be obliged or authorized to commence any work to implement a Statement of 
Work until authorized via a PO issued against this Contract, or an amendment to this Contract (see 2.106).  Contractor 
shall perform in accordance with this Contract, including the Statements of Work/Purchase Orders executed under it. 
(b) Unless otherwise agreed by the parties, each Statement of Work (as defined in Article 1) will include, or 
incorporate by reference to the appropriate Contract  Article 1 Attachment containing, the following information: 
-  a description of the Services to be performed by Contractor under the Statement of Work; 
-  a project schedule (including the commencement and completion dates for all tasks, subtasks (for all projects of 
sufficient duration and complexity to warrant sub task breakdown),  and Deliverables; 
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-  a list of the Deliverables to be provided, if any, including any particular specifications and acceptance criteria for such 
Deliverables, and the dates on which the Deliverables are scheduled to be completed and delivered to the State; 
-  all Deliverable price schedules and other charges associated with the Statement of Work, the overall fixed price for such 
Statement of Work and any other appropriate pricing and payment terms; 
-  a specification of Contractor’s and the State’s respective performance responsibilities with respect to the performance or 
completion of all tasks, subtasks and Deliverables; 
-   a listing of any Key Personnel of Contractor and/or its Subcontractors for that Statement of Work and any future 
Statements of Work; 
-  any other information or provisions the parties agree to include. 
(c) Reserved.   
(d) The initial Statements of Work, as of the Effective Date, are attached to this Contract. 

2.014 Issuing Office 
 
This Contract is issued by the Department of Management and Budget, Office of Purchasing Operations (“OAS”) and the 
Department of Natural Resources (collectively, including all other relevant State of Michigan departments and agencies, 
the “State”).  OAS is the sole point of contact in the State with regard to all procurement and contractual matters relating 
to the Contract.  OAS is the only State office authorized to change, modify, amend, alter or clarify the prices, 
specifications, terms and conditions of this Contract.  The Contractor Administrator within the Office of Purchasing 
Operations for this Contract is: 
 
Jim WIlson 
Office of Purchasing Operations 
Department of Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
Email:  WilsonJ4@michigan.gov 
Phone:  (517) 241-1916 

2.015 Contract Compliance Inspector 
 
Upon receipt at OAS of the properly executed Contract, it is anticipated that the Director of DMB Purchasing Operations, 
in consultation with (insert the end using agency), will direct that the person named below, or any other person so 
designated, be authorized to monitor  and coordinate the activities for the Contract on a day-to-day basis during its term.  
However, monitoring of this Contract implies no authority to change, modify, clarify, amend, or otherwise alter the 
prices, terms, conditions and specifications of such Contract as that authority is retained by the Office of 
Purchasing Operations.  The Contract Compliance Inspector for this Contract is: 
 
Jana Harding 
Department of Natural Resources    
530 West Allegan St 
PO Box 30028 
Lansing, MI  48909 
HARDINJA@MICHIGAN.GOV 
(517) 373-1190 
 

2.016 Project Manager 
 
The following individual will oversee the project: 
 
Don Johnson     
Department of Natural Resources    
530 West Allegan St  
PO Box 30028    
Lansing, MI  48909       
Johnsod4@MICHIGAN.GOV    
(517) 335-3348      
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2.020 Contract Objectives/Scope/Background 

 

2.021 Background 
The Michigan Department of Natural Resources (DNR), Forest Mineral and Fire Management  Division, is seeking bids for 
fitness testing in the great Lansing Area.  Testing is required for Department employees who work on fire suppression.  
Employees must pass this test yearly to be qualified to work on fire suppression. 

2.022 Purpose 
 
This is a multi-year contract, as funds are available, specific to the Department of Natural Resources provide fitness 
testing for fire suppression personnel. 
 

2.023 Objectives and Scope 
 
The objective of this bid is to have a contract in place which allows Department employees to be tested for fitness, which 
in turn will allow them to work on fire suppression projects.  

2.024 Interpretation  
 
Sections 2.021 through 2.023 are intended to provide background and context for this Contract and are not intended to 
expand the scope of the obligations under this Contract or to alter the plain meaning of the terms and conditions of this 
Contract.  However, to the extent the terms and conditions of this Contract are unclear or otherwise ambiguous, such 
terms and conditions are to be interpreted and construed in light of the provisions of this Section. 

2.025 Form, Function and Utility 
 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form, 
function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure the 
Deliverable/Service from another source. 
 
 

2.030 Legal Effect and Term 
 

2.031 Legal Effect 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or 
payment under this Contract, until Contractor is notified in writing that this Contract (or Change Order) has been approved 
by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against the 
Contract has been issued. 
 

2.032 Contract Term 
 
This Contract is for a period of three (3) years commencing on the date that the last signature required to make the 
Contract enforceable is obtained.  All outstanding Purchase Orders shall also expire upon the termination (cancellation for 
any of the reasons listed in 2.210) of the Contract, unless otherwise extended pursuant to the Contract.  Absent an early 
termination for any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain 
in effect for the balance of the fiscal year for which they were issued. 
 
2.033 Renewal(s) 
 
This Contract may be renewed in writing by mutual agreement of the parties not less than thirty (30) days before its 
expiration.  The Contract may be renewed for up to two (2) additional one (1) year periods. Successful completion of 
negotiations surrounding the terms of the extension, will be a pre-requisite for the exercise of any option year. 
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2.040 Contractor Personnel 

 

2.041 Contractor Personnel 
(a) Personnel Qualifications.  All persons assigned by Contractor to the performance of Services under this 

Contract shall be employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-
approved Subcontractor) and shall be fully qualified to perform the work assigned to them.  Contractor shall include a 
similar provision in any subcontract entered into with a Subcontractor.  For the purposes of this Contract, independent 
contractors engaged by Contractor solely in a staff augmentation role shall be treated by the State as if they were 
employees of Contractor for this Contract only; however, the State understands that the relationship between Contractor 
and Subcontractor is an independent contractor relationship. 

 
(b) Key Personnel 

(i) In discharging its obligations under this Contract, Contractor shall provide the named Key 
Personnel on the terms indicated.  Exhibit C provides an organization chart showing the roles of certain Key 
Personnel, if any. 

(ii) Key Personnel shall be dedicated as defined in Exhibit C to the Project for its duration in the 
applicable Statement of Work with respect to other individuals designated as Key Personnel for that Statement of 
Work. 

(iii) The State will have the right to recommend and approve in writing the initial assignment, as well 
as any proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key 
Personnel position, Contractor will notify the State of the proposed assignment, will introduce the individual to the 
appropriate State representatives, and will provide the State with a resume and any other information about the 
individual reasonably requested by the State.  The State reserves the right to interview the individual before 
granting written approval.  In the event the State finds a proposed individual unacceptable, the State will provide a 
written explanation including reasonable detail outlining the reasons for the rejection.  Additionally, the State’s 
request shall be based on legitimate, good-faith reasons.  Proposed alternative for the individual denied, shall be 
fully qualified for the position.   

(iv) Contractor shall not remove any Key Personnel from their assigned roles or the Contract without 
the prior written consent of the State.  If the Contractor does remove Key Personnel without the prior written 
consent of the State, it shall be considered an unauthorized removal (“Unauthorized Removal”).  It shall not be 
considered an Unauthorized Removal if Key Personnel must be replaced for reasons beyond the reasonable 
control of Contractor, including illness, disability, leave of absence, personal emergency circumstances, 
resignation or for cause termination of the Key Personnel’s employment.  It shall not be considered an 
Unauthorized Removal if Key Personnel must be replaced because of promotions or other job movements 
allowed by Contractor personnel policies or Collective Bargaining Agreement(s) as long as the State receives 
prior written notice before shadowing occurs and Contractor provides thirty (30) days of shadowing unless parties 
agree to a different time period.  The Contractor with the State shall review any Key Personnel replacements, and 
appropriate transition planning will be established.  Any Unauthorized Removal may be considered by the State to 
be a material breach of the Contract, in respect of which the State may elect to exercise its rights under Section 
2.210. 

(v) It is acknowledged that an Unauthorized Removal will interfere with the timely and proper 
completion of the Contract, to the loss and damage of the State, and that it would be impracticable and extremely 
difficult to fix the actual damage sustained by the State as a result of any Unauthorized Removal.  Therefore, 
Contractor and the State agree that in the case of any Unauthorized Removal in respect of which the State does 
not elect to exercise its rights under Section 2.210, the State may assess liquidated damages against Contractor 
as specified below.   

 
For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the 
liquidated damages amount shall be $25,000.00 per individual provided Contractor identifies a replacement 
approved by the State pursuant to Section 2.041 and assigns the replacement to the Project to shadow the Key 
Personnel s/he is replacing for a period of at least thirty (30) days prior to such Key Personnel’s removal. 

 
If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least thirty (30) days, in 
addition to the $25,000.00 liquidated damages for an Unauthorized Removal, Contractor shall pay the amount of 
$833.33 per day for each day of the thirty (30) day shadow period that the replacement Key Personnel does not 
shadow the removed Key Personnel, up to $25,000.00 maximum per individual.  The total liquidated damages 
that may be assessed per Unauthorized Removal and failure to provide thirty (30) days of shadowing shall not 
exceed $50,000.00 per individual. 
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(c) Re-assignment of non-Key Personnel.  Prior to re-deploying to other projects, at the completion of their 

assigned tasks on the Project, teams of its non-Key Personnel who are performing Services on-site at State facilities or 
who are otherwise dedicated primarily to the Project, Contractor will give the State at least ten (10) Business Days notice 
of the proposed re-deployment to give the State an opportunity to object to the re-deployment if the State reasonably 
believes such team’s Contract responsibilities are not likely to be completed and approved by the State prior to the 
proposed date of re-deployment. 
  

(d) Re-assignment of Personnel at the State’s Request.  The State reserves the right to require the removal 
from the Project of Contractor personnel found, in the judgment of the State, to be unacceptable.  The State’s request 
shall be written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s request shall 
be based on legitimate, good-faith reasons.  Replacement personnel for the removed person shall be fully qualified for the 
position.  If the State exercises this right, and the Contractor cannot immediately replace the removed personnel, the 
State agrees to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  
If any such incident with removed personnel results in delay not reasonable anticipatable under the circumstances and 
which is attributable to the State, the applicable SLAs for the affected Service will not be counted in Section 2.076 for a 
time as agreed to by the parties.   
 

(e) Staffing Levels. 
(i) All staff requirements not specified in the applicable Statement of Work or State-approved project 

plan as State personnel will be supplied by Contractor.  This includes secretarial, clerical and Contract 
administration support staff necessary for Contractor to perform its obligations hereunder. 

(ii) Contractor shall provide sufficient personnel resources for the completion of Contract tasks 
indicated in Contractor’s project plan approved by the State.  If the level of personnel resources is insufficient to 
complete any Contractor Contract tasks in accordance with the Contract time schedule as demonstrated by 
Contractor’s failure to meet mutually agreed to time schedules, Contractor shall promptly add additional qualified 
personnel resources to the performance of the affected tasks, at no additional charge to the State, in an amount 
sufficient to complete performance of Contractor’s tasks in accordance with the Contract time schedule.     

 
(f) Personnel Turnover.  The Parties agree that it is in their best interests to keep the turnover rate of 

employees of Contractor and its Subcontractors who are performing the Services to a reasonable minimum.  Accordingly, 
if the State determines that the turnover rate of such employees is excessive and so notifies Contractor, Contractor will 
meet with the State to discuss the reasons for the turnover rate and otherwise use commercially reasonable efforts to 
minimize such turnover rate.  If requested to do so by the State, Contractor will submit to the State its proposals for 
reducing the turnover rate to an acceptable level.  In any event, notwithstanding the turnover of personnel, Contractor 
remains obligated to perform the Services without degradation and in accordance with the State-approved Contract 
schedule. 
   

(g) Location.  All staff assigned by Contractor to work on the Contract will perform their duties either primarily 
at Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key Personnel 
will, at a minimum, spend at least the amount of time on-site at State facilities as indicated in the applicable Statement of 
Work.  Subject to availability, selected Contractor personnel may be assigned office space to be shared with State 
personnel. 

2.042 Contractor Identification 
Contractor employees shall be clearly identifiable with name tags and/or uniforms. Contractor employees are required to 
clearly identify themselves and the company they work for whenever making contact with State personnel by telephone or 
other means. 

2.043 Cooperation with Third Parties 
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State and its 
agents and other contractors including the State’s Quality Assurance personnel, and, as reasonably requested by the 
State, to provide to the State’s agents and other contractors with reasonable access to Contractor’s Project personnel, 
systems and facilities to the extent they relate to activities specifically associated with this Contract and will not interfere or 
jeopardize the safety or operation of the systems or facilities and provided Contractor receives reasonable prior written 
notice of such request.  The State acknowledges that Contractor’s time schedule for the Contract is very specific and 
agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded Contractor’s performance under 
this Contract with such requests for access. 
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2.044 Subcontracting by Contractor 

(a) Contractor shall have full responsibility for the successful performance and completion of all of the 
Services.  The State will consider Contractor to be the sole point of contact with regard to all contractual matters under 
this Contract, including payment of any and all charges for Services and Deliverables. 
 

(b) Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of 
Management and Budget, Office of Purchasing Operations has given written consent to such delegation.  The State shall 
have the right of prior written approval of all Subcontractors and to require Contractor to replace any Subcontractors 
found, in the reasonable judgment of the State, to be unacceptable.  The State’s request shall be written with reasonable 
detail outlining the reasons for the removal request.  Additionally, the State’s request shall be based on legitimate, good-
faith reasons.  Replacement Subcontractor(s) for the removed Subcontractor shall be fully qualified for the position.  If the 
State exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State will agree 
to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If any such 
incident with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is 
attributable to the State, the applicable SLAs for the affected Work will not be counted in Section 2.076 for a time agreed 
upon by the parties.   

 
(c) In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall 

require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor 
by the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that Contractor, by 
this Contract, assumes toward the State.  The State reserves the right to receive copies of and review all subcontracts, 
although Contractor may delete or mask any proprietary information, including pricing, contained in such contracts before 
providing them to the State.  The management of any Subcontractor will be the responsibility of Contractor, and 
Contractor shall remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not 
subcontracted such performance.  Contractor shall make all payments to Subcontractors or suppliers of Contractor.  
Except as otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for 
the Services other than to Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to 
perform any obligation under this Contract shall not relieve Contractor of any obligations or performance required under 
this Contract.  Attach a list of the Subcontractors, if any, approved by the State as of the execution of this Contract, 
together with a copy of the applicable subcontract. 
 

(d) Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow 
down the obligations in Sections 2.040, 2.110, 2.150, 2.160, 2.171(c), 2.172(b), 2.180, 2.260, 2.276, 2.297 in all of its 
agreements with any Subcontractors.    

 
(e) The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum 

practical extent consistent with the objectives and requirements of the Contract. 
 

2.045 Contractor Responsibility for Personnel  
Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions of 

any other personnel furnished by Contractor to perform the Services. 
 
 

2.050 State Standards 
 

2.051 Existing Technology Standards - RESERVED 

2.052 PM Methodology Standards - RESERVED 

2.053 Adherence to Portal Technology Tools - RESERVED 

2.054 Acceptable Use Policy - RESERVED 
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2.060 Deliverables 

 

2.061 Ordering  
(a) Any Services to be furnished under this Contract shall be ordered by issuance of written Purchase Orders by the 
State after approval by the Contract Administrator or his/her designee.  All orders are subject to the terms and conditions 
of this Contract.  In the event of conflict between an order and this Contract, the Contract shall take precedence as stated 
in Section 2.293.  In no event shall any additional terms and conditions contained on a Purchase Order/Blanket Purchase 
Order be applicable, unless specifically contained in that Purchase Order/Blanket Purchase Order’s accompanying 
Statement of Work. 
 

2.062 Software – RESERVED 

2.063 Hardware - RESERVED 

2.064 Equipment to be New and Prohibited Products - RESERVED 
 

 
2.070 Performance 

 

2.071 Performance, In General 
The State engages Contractor to execute the Contract and perform the Services the Contractor undertakes to execute 
and complete the Contract in its entirety in accordance with the terms and conditions of this Contract and with the 
participation of State representatives as specified in this Contract. 
 

2.072 Time of Performance 
(a) Contractor shall use commercially reasonable efforts to provide the resources necessary to complete all 

Services in accordance with the time schedules contained in the Statements of Work and other Exhibits governing the 
work, and with professional quality. 

(b) Without limiting the generality of Section 2.072(a), Contractor shall notify the State in a timely manner 
upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and successful 
completion of any Services on the scheduled due dates in the latest State-approved delivery schedule and, in such event, 
shall inform the State of the projected actual delivery date. 

(c) If Contractor believes that a delay in performance by the State has caused or will cause Contractor to be 
unable to perform its obligations in accordance with specified Contract time periods, Contractor shall notify the State in a 
timely manner and shall use commercially reasonable efforts to perform its obligations in accordance with such Contract 
time periods notwithstanding the State’s failure.  Contractor will not be in default for a delay in performance to the extent 
such delay is caused by the State. 
 

2.073 Liquidated Damages - RESERVED 
 

2.074 Bankruptcy 
If Contractor shall file for protection under the bankruptcy laws, or if an involuntary petition shall be filed against Contractor 
and not removed within thirty (30) days, or if the Contractor becomes insolvent, be adjudicated bankrupt, or if it should 
make a general assignment for the benefit of creditors, or if a receiver shall be appointed due to its insolvency, and 
Contractor and/or its affiliates are unable to provide reasonable assurances that Contractor and/or its affiliates can deliver 
the services provided herein, the State may, without prejudice to any other right or remedy, terminate this Contract, in 
whole or in part, and, at its option, may take possession of the “Work in Process” and finish such Works in Process by 
whatever appropriate method the State may deem expedient.  Contractor will fix appropriate notices or labels on the Work 
in Process to indicate ownership by the State.  To the extent reasonably possible, materials and Work in Process shall be 
stored separately from other stock and marked conspicuously with labels indicating ownership by the State. 
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To secure the State’s progress payments before the delivery of any services or materials required for the execution of 
Contractor’s obligations hereunder, and any work which Contractor may subcontract in the support of the performance of 
its obligations hereunder, title shall vest in the State to the extent the State has made progress payments hereunder. 

 

2.075 Time is of the Essence 
The Contractor agrees that time is of the essence in the performance of the Contractor’s obligations under this Contract.  
 
2.076 Service Level Agreements (SLAs) - RESERVED 
  
 

2.080 Delivery and Acceptance of Deliverables  
 

2.081 Delivery Responsibilities - RESERVED  

2.082 Delivery of Deliverables - RESERVED 

2.083 Testing - RESERVED 

2.084 Approval of Deliverables, In General 
 
(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written approval by 
the State, in accordance with the following procedures.  Formal approval by the State requires that the Deliverable be 
confirmed in writing by the State to meet its specifications, which will include the successful completion of Testing as 
applicable in Section 2.083, to be led by the State with the support and assistance of Contractor.  The parties 
acknowledge that the approval process set forth herein will be facilitated by ongoing consultation between the parties, 
visibility of interim and intermediate Deliverables and collaboration on key decisions. 
 
(b) The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of 
Deliverables/Services being reviewed.   
 
(c) Prior to commencement of its review or testing of a Deliverable/Service, the State may inspect the 
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without material 
deficiencies.  If the State determines that the Deliverable/Service has material deficiencies, the State may refuse delivery 
of the Deliverable/Service without performing any further inspection or testing of the Deliverable/Service.  Otherwise, the 
review period will be deemed to have started on the day the State receives the Deliverable or the Service begins, and the 
State and Contractor agree that the Deliverable/Service is ready for use and, where applicable, certification by Contractor 
in accordance with Section 2.083(a). 
 
(d) The State will approve in writing a Deliverable/Service upon confirming that it conforms to and, performs in 
accordance with, its specifications without material deficiency.  The State may, but shall not be required to, conditionally 
approve in writing a Deliverable/Service that contains material deficiencies if the State elects to permit Contractor to rectify 
them post-approval.  In any case, Contractor will be responsible for working diligently to correct within a reasonable time 
at Contractor’s expense all deficiencies in the Deliverable/Service that remain outstanding at the time of State approval. 
 
(e) If, after three (3) opportunities (the original and two repeat efforts), Contractor is unable to correct all deficiencies 
preventing Final Acceptance of a Deliverable/Service, the State may:  (i) demand that Contractor cure the failure and give 
Contractor additional time to cure the failure at the sole expense of Contractor; or (ii) keep the Contract in force and do, 
either itself or through other parties, whatever Contractor has failed to do, in which event Contractor shall bear any excess 
expenditure incurred by the State in so doing beyond the Contract price for such Deliverable/Service and will pay the 
State an additional sum equal to ten percent (10%) of such excess expenditure to cover the State’s general expenses 
provided the State can furnish proof of such general expenses; or (iii) terminate the particular Statement of Work for 
default, either in whole or in part by notice to Contractor provided Contractor is unable to cure such breach.  
Notwithstanding the foregoing, the State shall not use, as a basis for exercising its termination rights under this Section, 
deficiencies discovered in a repeat State Review Period that could reasonably have been discovered during a prior State 
Review Period.   
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(f) The State, at any time and in its reasonable discretion, may halt the testing or approval process if such process 
reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient severity as to make 
the continuation of such process unproductive or unworkable.  In such case, the State may stop using the Service or 
return the applicable Deliverable to Contractor for correction and re-delivery prior to resuming the testing or approval 
process. 
 

2.085 Process For Approval of Written Deliverables – RESERVED 
 

2.086 Process for Approval of Services 
 
The State Review Period for approval of Services is governed by the applicable Statement of Work (failing which the State 
Review Period, by default, shall be thirty (30) Business Days for Services).  The State agrees to notify Contractor in 
writing by the end of the State Review Period either stating that the Service is approved in the form delivered by 
Contractor or describing any deficiencies that must be corrected prior to approval of the Services (or at the State’s 
election, subsequent to approval of the Service).  If the State delivers to Contractor a notice of deficiencies, Contractor will 
correct the described deficiencies and within thirty (30) Business Days resubmit the Service in a form that shows all 
revisions made to the original version delivered to the State.  Contractor’s correction efforts will be made at no additional 
charge.  Upon implementation of a corrected Service from Contractor, the State will have a reasonable additional period 
of time, not to exceed the length of the original State Review Period, to review the corrected Service for conformity and 
that the identified deficiencies have been corrected. 
 

2.087 Process for Approval of Physical Deliverables - RESERVED 
 

2.088 Final Acceptance 
  
Unless otherwise stated in the Statement of Work or Purchase Order, “Final Acceptance” of each Deliverable shall occur 
when each Service has been approved by the State following the State Review Periods identified in Sections 2.080-
2.087.  Upon acceptance of a Service, the State will pay for all Services provided during the State Review Period that 
conformed to the acceptance criteria. 
 
 

2.090 Financial 
 

2.091 Pricing 
 
(a) Fixed Prices for Services 
Each Statement of Work/PO issued under this Contract shall specify (or indicate by reference to the appropriate 

Contract Exhibit) the firm, fixed prices for all Services. 
(b) Adjustments for Reductions in Scope of Services 
If the scope of the Services under any Statement of Work issued under this Contract is subsequently reduced by 

the State, the parties shall negotiate an equitable reduction in Contractor’s charges under such Statement of Work 
commensurate with the reduction in scope. 

(c) Services Covered 
For all Services to be provided by Contractor (and its Subcontractors, if any) under this Contract, the State shall 

not be obligated to pay any amounts in addition to the charges specified in this Contract. 
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2.092 Invoicing and Payment Procedures and Terms 

(a) Invoicing and Payment – In General 
(i) The Statement of Work issued under this Contract shall list the prices for all Services to be 

provided, and the associated payment amount. 
(ii) Each Contractor invoice will show details as to charges by Service component and location at a 

level of detail reasonably necessary to satisfy the State’s accounting and requirements.  Prompt payment by the 
State is contingent on the Contractor’s invoices showing the amount owed by the State minus any holdback 
amount to be retained by the State in accordance with Section 2.094. 

(iii) Correct invoices will be due and payable by the State, in accordance with the State’s standard 
payment procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within forty-five (45) days after 
receipt, provided the State determines that the invoice was properly rendered. 

 
(b) Taxes (See Section 2.305 and  Article 3, Section 3.022-3.024 for additional ) 

The State is exempt from Federal Excise Tax, State and Local Sales Taxes, and Use Tax with respect to the sale to and 
use by it of tangible personal property.  Such taxes shall not be included in Contract prices as long as the State maintains 
such exemptions.  Copies of all tax exemption certificates shall be supplied to Contractor, if requested. 

 
(c) Out-of-Pocket Expenses 
Contractor acknowledges that the out-of-pocket expenses that Contractor expects to incur in performing the 

Services (such as, but not limited to, travel and lodging, document reproduction and shipping, and long distance 
telephone) are included in Contractor’s fixed price for each Statement of Work.  Accordingly, Contractor’s out-of-pocket 
expenses are not separately reimbursable by the State unless, on a case-by-case basis for unusual expenses, the State 
has agreed in advance and in writing to reimburse Contractor for such an expense at the State’s current travel 
reimbursement rates.  See http://www.mi.gov/dmb/0,1607,7-150-9141_13132---,00.html for current rates.  

 
(d) Pro-ration - RESERVED 
 
(e) Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that 

those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of this 
Contract. 

 
(f) Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights 

or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of any 
claims by one party against the other arising from unsettled claims or failure by a party to comply with this Contract, 
including claims for Services and Deliverables not reasonably known until after acceptance to be defective or 
substandard.  Contractor’s acceptance of final payment by the State under this Contract shall constitute a waiver of all 
claims by Contractor against the State for payment under this Contract, other than those claims previously filed in writing 
on a timely basis and still unsettled. 
 

2.093 State Funding Obligation 
The State’s obligation under this Contract is payable only and solely from funds appropriated for the purpose of this 
Contract.  Contractor acknowledges and agrees that all funds for payments after the end of the current fiscal year are 
subject to the availability of a legislative appropriation for the purpose of this Contract.  Events of non-appropriation are 
addressed further in Section 2.210 of this Contract. 
 

2.094 Holdback – RESERVED 
 

2.095 Electronic Payment Availability 
 

Electronic transfer of funds is available to State contractors.  Contractor  is required to register with the State 
electronically at http://www.cpexpress.state.mi.us. Public Act 533 of 2004, requires all payments be transitioned 
over to EFT by October, 2005. 

 

http://www.mi.gov/dmb/0,1607,7-150-9141_13132---,00.html
http://www.cpexpress.state.mi.us/
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2.100 Contract Management 

 

2.101 Contract Management Responsibility 
 (a) Contractor shall have overall responsibility for managing and successfully performing and completing the 
Services, subject to the overall direction and supervision of the State and with the participation and support of the State as 
specified in this Contract.  Contractor’s duties will include monitoring and reporting the State’s performance of its 
participation and support responsibilities (as well as Contractor’s own responsibilities) and providing timely notice to the 
State in Contractor’s reasonable opinion if the State’s failure to perform its responsibilities in accordance with Article 1,  is 
likely to delay the timely achievement of any Contract tasks.  

(b) The Services will be provided by the Contractor either directly or through its affiliates, subsidiaries, 
subcontractors or resellers.  Regardless of the entity providing the Service, the Contractor will act as a single point of 
contact coordinating these entities to meet the State’s need for Services.  Nothing in this Contract, however, shall be 
construed to authorize or require any party to violate any applicable law or regulation in its performance of this Contract.  

2.102 Problem and Contract Management Procedures 
Problem Management and Contract Management procedures will be governed by the Contract and the applicable 
Statements of Work. 
 
2.103 Reports and Meetings  
 

(a) Reports –  
At the end of each month, contractor will send the Department a copy of the Physical Fitness Test Sheet 
as well as a written summary on each participant of tests taken and results of testing. 
  

2.104 System Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written authorization 
from the State.  Any changes Contractor makes to State systems with the State’s approval shall be done in accordance 
with applicable State procedures, including security, access and configuration management procedures.  

2.105 Reserved   

2.106 Change Requests 
The State reserves the right to request from time to time, any changes to the requirements and specifications of the 
Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary business, it 
may become necessary for the State to discontinue certain business practices or create Additional Services.  At a 
minimum, to the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be done, 
including tasks necessary to accomplish the services, timeframes, listing of key personnel assigned, estimated hours for 
each individual per task, and a complete and detailed cost justification. 
 
If the State requests or directs the Contractor to perform any Services that are outside the scope of the Contractor’s 
responsibilities under the Contract (“New Work”), the Contractor must notify the State promptly, and before commencing 
performance of the requested activities, that it believes the requested activities are New Work.  If the Contractor fails to 
notify the State before commencing performance of the requested activities, any such activities performed before notice is 
given by the Contractor shall be conclusively considered to be in-scope Services, not New Work. 
 
If the State requests or directs the Contractor to perform any services or provide deliverables that are consistent with and 
similar to the Services being provided by the Contractor under the Contract, but which the Contractor reasonably and in 
good faith believes are not included within the Statements of Work, then before performing such services or providing 
such deliverables, the Contractor shall notify the State in writing that it considers the services or deliverables to be an 
Additional Service for which the Contractor should receive additional compensation.  If the Contractor does not so notify 
the State, the Contractor shall have no right to claim thereafter that it is entitled to additional compensation for performing 
that service or providing that deliverable.  If the Contractor does so notify the State, then such a service or deliverable 
shall be governed by the Change Request procedure in this Section.   
 
In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall be subject 
to competitive bidding based upon the specifications. 
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(a) Change Requests 

(i) State Requests   
If the State should require Contractor to perform New Work, Additional Services or make changes to the 

Services that would affect the Contract completion schedule or the amount of compensation due Contractor (a 
“Change”), the State shall submit a written request for Contractor to furnish a proposal for carrying out the 
requested Change (a “Change Request”).   

(ii) Contractor Recommendations 
Contractor shall be entitled to propose a Change to the State, on its own initiative, should it be of the 

opinion that this would benefit the Contract. 
(iii) Upon receipt of a Change Request or on its own initiative, Contractor shall examine the 

implications of the requested Change on the technical specifications, Contract schedule and price of the 
Deliverables and Services and shall submit to the State without undue delay a written proposal for carrying out 
the Change.  Contractor’s proposal will include any associated changes in the technical specifications, Contract 
schedule and price and method of pricing of the Services.  If the Change is to be performed on a time and 
materials basis, the Amendment Labor Rates shall apply to the provision of such Services.  If Contractor provides 
a written proposal and should Contractor be of the opinion that a requested Change is not to be recommended, it 
shall communicate its opinion to the State but shall nevertheless carry out the Change as specified in the written 
proposal if the State directs it to do so. 

(iv) By giving Contractor written notice within a reasonable time, the State shall be entitled to accept a 
Contractor proposal for Change, to reject it or to reach another agreement with Contractor.  Should the parties 
agree on carrying out a Change, a written Contract Change Notice shall be prepared and issued under this 
Contract, describing the Change and its effects on the Services and any affected components of this Contract (a 
“Contract Change Notice”). 

(v) No proposed Change shall be performed until the proposed Change has been specified in a duly 
executed Contract Change Notice issued by the Department of Management and Budget, Office of Purchasing 
Operations. 

(vi) If the State requests or directs Contractor to perform any activities that Contractor believes 
constitute a Change, Contractor must notify the State that it believes the requested activities are a Change prior 
to commencing the performance of the requested activities.  If Contractor fails to so notify the State prior to 
commencing performance of the requested activities, such activities shall be considered to be performed 
gratuitously by Contractor, and Contractor shall not have any right thereafter to assert any claim for additional 
compensation or time for the performance of such activities.  If Contractor commences performance of gratuitous 
services outside the scope of this Contract and subsequently elects to stop performing such out-of-scope 
services, Contractor must, at the request of the State, back out or reverse any changes resulting from such 
performance that would adversely affect the Contract. 

 
2.107 Management Tools - RESERVED 
 

2.110 Records and Inspections 
 

2.111 Records and Inspections 
 
The Contractor agrees that the State may, upon 24-hour notice, perform an audit at Contractor’s location(s) to determine if 
the Contractor is complying with the requirements of the Contract.  The Contractor agrees to cooperate with the State 
during the audit and produce all records and documentation that verifies compliance with the Contract requirements. 
 

2.112 Errors 
(a) If the audit demonstrates any errors in the statements provided to the State, then the amount in error shall 

be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded in full.  
However, a credit or debit may not be carried for more than four (4) quarterly statements.  If a balance remains after four 
(4) quarterly statements, then the remaining amount will be due as a payment or refund within forty-five (45) days of the 
last quarterly statement that the balance appeared on or termination of the contract, whichever is earlier. 

(b) In addition to other available remedies, the difference between the payment received and the correct 
payment amount is greater than ten percent (10%), then the Contractor shall pay all of the reasonable costs of the audit.  
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2.120 State Responsibilities 
 

2.121 State Performance Obligations 
(a) Equipment and Other Resources.  To facilitate Contractor’s performance of the Services, the State shall 

provide to Contractor such equipment and resources as identified in the Statements of Work or other Contract Exhibits as 
items to be provided by the State.   

(b) Facilities.  The State shall designate space as long as it is available and as provided in the Statement of 
Work, to house Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities 
(collectively, the “State Facilities”).  Contractor shall have reasonable access to, and unless agreed otherwise by the 
parties in writing shall observe and comply with all rules and regulations relating to, each of the State Facilities (including 
hours of operation) used by Contractor in the course of providing the Services.  Contractor agrees that it will not, without 
the prior written consent of the State, use any State Facilities or access any State information systems provided for 
Contractor’s use, or to which Contractor otherwise gains access in the course of performing the Services, for any purpose 
other than providing the Services to the State. 

(c) Return.  Contractor shall be responsible for returning to the State any State-furnished equipment, facilities 
and other resources when no longer required for the Contract in the same condition as when provided by the State, 
reasonable wear and tear excepted. 

(d) Except as otherwise provided in Section 2.220, the State’s failure to perform its responsibilities as set 
forth in this Contract shall not be deemed to be grounds for termination by Contractor.  However, Contractor will not be 
liable for any default or delay in the performance of its obligations under this Contract to the extent such default or delay is 
caused by nonperformance of the State’s obligations under this Contract, provided Contractor provides the State with 
reasonable written notice of such nonperformance and Contractor uses commercially reasonable efforts to perform 
notwithstanding the State’s failure to perform.  In addition, if the State’s nonperformance of its responsibilities under this 
Contract materially increases the time required for Contractor’s performance or Contractor’s cost of performance, 
Contractor shall be entitled to seek an equitable extension via the Change Request process described in Section 2.106. 
 
 

2.130 Security 
 

2.131 Background Checks - RESERVED 
 
 

2.140 Reserved 
 
 

2.150 Confidentiality 

2.151 Freedom of Information 
 
All information in any proposal submitted to the State by Contractor and this Contract is subject to the provisions of the 
Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et seq (the “FOIA”). 

2.152 Confidentiality - RESERVED 

2.153 Protection of Confidential Information – RESERVED 

2.154 Exclusions 
 
Notwithstanding the foregoing, the provisions of this Section will not apply to any particular information which the State or 
Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is 
published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the 
possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received 
after disclosure to it from a third party who had a lawful right to disclose such information to it without any obligation to 
restrict its further disclosure;  
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or (v) was independently developed by the receiving party without reference to Confidential Information of the furnishing 
party.  Further, the provisions of this Section will not apply to any particular Confidential Information to the extent the 
receiving party is required by law to disclose such Confidential Information, provided that the receiving party (i) promptly 
provides the furnishing party with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting the 
scope of such disclosure as reasonably requested by the furnishing party. 

2.155 No Implied Rights 

Nothing contained in this Section shall be construed as obligating a party to disclose any particular Confidential 
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the 
Confidential Information of the other party. 

2.156 Remedies 
Each party acknowledges that, if it breaches (or attempts or threatens to breach) its obligations under this Section, the 
other party may be irreparably harmed.  Accordingly, if a court of competent jurisdiction should find that a party has 
breached (or attempted or threatened to breach) any such obligations, the non-breaching party shall be entitled to seek an 
injunction preventing such breach (or attempted or threatened breach). 

2.157 Security Breach Notification 
In the event of a breach of this Section, Contractor shall take (i) prompt corrective action to cure any such deficiencies and 
(ii) any action pertaining to such unauthorized disclosure required by applicable federal and state laws and regulations.  
Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or 
unauthorized use or disclosure.  Contractor shall report to the State in writing any use or disclosure of Confidential 
Information, whether suspected or actual, other than as provided for by the Contract within ten (10) days of becoming 
aware of such use or disclosure or such shorter time period as is reasonable under the circumstances. 

2.158 Survival 
The parties’ respective obligations under this Section shall survive the termination or expiration of this Contract for any 
reason. 
 

2.159 Destruction of Confidential Information 
 Promptly upon termination or cancellation of the Contract for any reason, Contractor shall certify to the State that 
Contractor has destroyed all State Confidential Information. 
 
 

2.160 Proprietary Rights 
 
 
2.161a Ownership - RESERVED  
 
2.161b Cross-License – RESERVED 
 
2.161c License - RESERVED  
 
2.162 Source Code Escrow  - RESERVED 
 
2.163 Rights in Data - RESERVED 

2.164 Ownership of Materials - RESERVED 

2.165 Standard Software - RESERVED 

2.166 Pre-existing Materials for Custom Software Deliverables – RESERVED 

2.167 General Skills - RESERVED  
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2.170 Warranties And Representations 
 

2.171 Warranties and Representations 
 

The Contractor represents and warrants: 
 
 (a) It is capable in all respects of fulfilling and shall fulfill all of its obligations under this Contract.  The 
performance of all obligations under this Contract shall be provided in a timely, professional, and workman-like manner 
and shall meet the performance and operational standards required under this Contract. 
 
 (b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services 
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s requirements and 
other standards of performance. 
 

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to the State the 
ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables provided by 
Contractor to the State under this Contract, nor their use by the State, will infringe the patent, copyright, trade secret, or 
other proprietary rights of any third party. 
 
 (d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State 
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under 
Contractor’s name), then in addition to Contractor’s other responsibilities with respect to such items in this Contract, 
Contractor shall assign or otherwise transfer to the State or its designees, or afford the State the benefits of, any 
manufacturer's warranty for the Deliverable. 
 

(e) The contract signatory has the power and authority, including any necessary corporate authorizations, 
necessary to enter into this Contract, on behalf of Contractor. 

 
(f) It is qualified and registered to transact business in all locations where required. 
 
(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, shall have, or shall acquire, any 

contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with 
Contractor’s performance of its duties and responsibilities to the State under this Contract or otherwise create an 
appearance of impropriety with respect to the award or performance of this Agreement.  Contractor shall notify the State 
within two (2) days of any such interest that may be incompatible with the interests of the State. 

 
(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or shall accept anything of 

value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of the State would 
be influenced.  Contractor shall not attempt to influence any State employee by the direct or indirect offer of anything of 
value. 

 
(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, 

other than bona fide employees and consultants working solely for Contractor or such Affiliate, any fee, commission, 
percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the award or making of this 
Contract. 
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(j) The prices proposed by Contractor were arrived at independently, without consultation, communication, 

or agreement with any other bidder for the purpose of restricting competition; the prices quoted were not knowingly 
disclosed by Contractor to any other bidder; and no attempt was made by Contractor to induce any other person to submit 
or not submit a proposal for the purpose of restricting competition.   
 
 (k) All financial statements, reports, and other information furnished by Contractor to the State as part of its 
response to the RFP or otherwise in connection with the award of this Contract fairly and accurately represent the 
business, properties, financial condition, and results of operations of Contractor as of the respective dates, or for the 
respective periods, covered by such financial statements, reports, other information.  Since the respective dates or 
periods covered by such financial statements, reports, or other information, there have been no material adverse change 
in the business, properties, financial condition, or results of operations of Contractor. 
 
 (m) All written information furnished to the State by or behalf of Contractor in connection with this Contract, 
including its bid, it true, accurate, and complete, and contains no untrue statement of material fact or omits any material 
fact necessary to make such information not misleading. 
 
 (n) It is not in material default or breach of any other contract or agreement that it may have with the State or 
any of its departments, commissions, boards, or agencies.  Contractor further represents and warrants that it has not 
been a party to any contract with the State or any of its departments that was terminated by the State or such department 
within the previous five (5) years for the reason that Contractor failed to perform or otherwise breached an obligation of 
such contract. 
 
2.172 Software Warranties – RESERVED 
 
2.173 Equipment Warranty - RESERVED  
 
2.174 Physical Media Warranty  - RESERVED 

2.175a DISCLAIMER 
 
THE FOREGOING EXPRESS WARRANTIES ARE IN LIEU OF ALL OTHER WARRANTIES AND EACH PARTY 
EXPRESSLY DISCLAIMS ALL OTHER WARRANTIES, EXPRESS OR IMPLIED, BY OPERATION OF LAW OR 
OTHERWISE, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OF MERCHANTABILITY AND 
FITNESS FOR A PARTICULAR PURPOSE. 
 

2.175b Standard Warranties 
 

(a) Warranty of Merchantability  
Deliverables shall be merchantable. All Deliverables shall be of good quality within the description given by the 

State, shall be fit for their ordinary purpose, shall be adequately contained and packaged within the description given by 
the State, shall conform to the agreed upon specifications, and shall conform to the affirmations of fact made by the 
Contractor on the container or label. 
 

(b) Warranty of fitness for a particular purpose 
When Contractor has reason to know or knows any particular purpose for which the Deliverables are required, 

and when the State is relying on the Contractor’s skill or judgment to select or furnish suitable Deliverables, the Contractor 
warranties that the Deliverables are fit for such purpose. 
 

(c) Warranty of title 
Contractor shall convey good title in those Deliverables, whose transfer is right and lawful.  All Deliverables 

provided by Contractor shall be delivered free from any security interest, lien, or encumbrance.  Deliverables shall be 
delivered free of any rightful claim of any third person of ownership, interest, lien or encumbrance. 
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2.176 Consequences For Breach 
 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this section, 
such breach may be considered as a default in the performance of a material obligation of this Contract. 
 

2.180 Insurance  
 

2.181 Liability Insurance 
 
(a) Liability Insurance 
 
The Contractor is required to provide proof of the minimum levels of insurance coverage as indicated below.  The purpose 
of this coverage shall be to protect the State from claims which may arise out of or result from the Contractor’s 
performance of services under the terms of this Contract, whether such services are performed by the Contractor, or by 
any subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they may be 
liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents for recovery of damages to the extent these damages are covered by the insurance 
policies the Contractor is required to maintain pursuant to this Contract.  
 
All insurance coverages provided relative to this Contract/Purchase Order are PRIMARY and NON-CONTRIBUTING to 
any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance shall be written for not less than any minimum coverage specified in this Contract or required by law, 
whichever is greater.   
 
The insurers selected by Contractor shall have an A.M. Best rating of A or better, or as otherwise approved in writing by 
the State, or if such ratings are no longer available, with a comparable rating from a recognized insurance rating agency.  
All policies of insurance required in this Contract shall be issued by companies that have been approved to do business in 
the State.   
See http://www.mi.gov/cis/0,1607,7-154-10555_22535---,00.html. 
 
Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher limits, the 
State shall be entitled to coverage to the extent of such higher limits. 
 
Before the Contract is signed by both parties or before the purchase order is issued by the State, the Contractor must 
furnish to the Director of Purchasing Operations, certificate(s) of insurance verifying insurance coverage (“Certificates”).  
The Certificate must be on the standard “accord” form or equivalent.  THE CONTRACT OR PURCHASE ORDER NO. 
MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE CORRECT FILING.  All Certificate(s) are to 
be prepared and submitted by the Insurance Provider.  All Certificate(s) shall contain a provision indicating that coverages 
afforded under the policies WILL NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without THIRTY 
(30) days prior written notice, except for ten (10) days for non-payment of premium, having been given to the Director of 
Purchasing Operations, Department of Management and Budget.  The notice must include the Contract or Purchase 
Order number affected and be mailed to: Director, Purchasing Operations, Department of Management and Budget, P.O. 
Box 30026, Lansing, Michigan 48909.  Failure to provide evidence of coverage, may, at the State’s sole option, result in 
this Contract’s termination. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 

 1. Commercial General Liability with the following minimum coverage: 
 
$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 
$500,000 Fire Damage Limit (any one fire) 

http://www.mi.gov/cis/0,1607,7-154-10555_22535---,00.html
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The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, 
employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  The Contractor also 
agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company. 
 

 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor must have 
vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in Contractor‘s business for 
bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, 
employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor also agrees to 
provide evidence that insurance policies contain a waiver of subrogation by the insurance company. 
 

 3. Workers’ compensation coverage must be provided in accordance with applicable laws governing the 
employees and employers work activities in the state of the Contractor’s domicile.  If the applicable coverage is provided 
by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of domicile.  For employees 
working outside of the state of qualification, Contractor must provide appropriate certificates of insurance proving 
mandated coverage levels for the jurisdictions where the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance 
company.  This provision shall not be applicable where prohibited or limited by the laws of the jurisdiction in which the 
work is to be performed. 
 

 4. Employers liability insurance with the following minimum limits: 
 
$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 
 

 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, providing 
coverage for direct loss to the State and any legal liability of the State arising out of or related to fraudulent or dishonest 
acts committed by the employees of Contractor or its Subcontractors, acting alone or in collusion with others, in a 
minimum amount of one million dollars ($1,000,000.00) with a maximum deductible of fifty thousand dollars ($50,000.00). 
  

 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars ($10,000,000.00), 
which shall apply, at a minimum, to the insurance required in Subsection 1 (Commercial General Liability) above. 
 

 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:  three 
million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual aggregate. 
 

 8. Fire and Personal Property Insurance covering against any loss or damage to the office space used by 
Contractor for any reason under this Contract, and the equipment, software and other contents of such office space, 
including without limitation, those contents used by Contractor to provide the Services to the State, up to the replacement 
value thereof, where such office space and its contents are under the care, custody and control of Contractor.  Such 
policy shall cover all risks of direct physical loss or damage, including without limitation, flood and earthquake coverage 
and coverage for computer hardware and software.  The State shall be endorsed on the policy as a loss payee as its 
interests appear. 
 
(b) Subcontractors 
 Except where the State has approved in writing a Contractor subcontract with other insurance provisions, 
Contractor shall require all of its Subcontractors under this Contract to purchase and maintain the insurance coverage as 
described in this Section for the Contractor in connection with the performance of work by those Subcontractors.  
Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the coverage required in this 
Section.  Subcontractor(s) shall fully comply with the insurance coverage required in this Section.  Failure of 
Subcontractor(s) to comply with insurance requirements does not limit Contractor’s liability or responsibility. 
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(c) Certificates of Insurance and Other Requirements 
 Contractor shall furnish to the Office of Purchasing Operations certificate(s) of insurance verifying insurance 
coverage or providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  Before the 
Contract is signed, and not less than 20 days before the insurance expiration date every year thereafter, the Contractor 
shall provide evidence that the State and its agents, officers and employees are listed as additional insureds under each 
commercial general liability and commercial automobile liability policy.  In the event the State approves the representation 
of the State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney 
General by the Attorney General of the State of Michigan. 
 

Contractor shall maintain all required insurance coverage throughout the term of the Contract and any extensions 
thereto and, in the case of claims-made Commercial General Liability policies, shall secure tail coverage for at least three 
(3) years following the expiration or termination for any reason of this Contract.  The minimum limits of coverage specified 
above are not intended, and shall not be construed, to limit any liability or indemnity of Contractor under this Contract to 
any indemnified party or other persons.  Contractor shall be responsible for all deductibles with regard to such insurance.  
If Contractor fails to pay any premium for required insurance as specified in this Contract, or if any insurer cancels or 
significantly reduces any required insurance as specified in this Contract without the State’s written consent, at the State’s 
election (but without any obligation to do so) after the State has given Contractor at least thirty (30) days written notice, 
the State may pay such premium or procure similar insurance coverage from another company or companies; and at the 
State’s election, the State may deduct the entire cost (or part thereof) from any payment due Contractor, or Contractor 
shall pay the entire cost (or any part thereof) upon demand by the State. 
 
 

2.190 Indemnification 
 

2.191 Indemnification 
 

(a) General Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from liability, 

including all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of 
investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or 
corporation that may be injured or damaged by the Contractor in the performance of this Contract and that are attributable 
to the negligence or tortious acts of the Contractor or any of its subcontractors, or by anyone else for whose acts any of 
them may be liable. 
 (b) Code Indemnification 

To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any 
claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty. 

(c) Employee Indemnification 
In any and all claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, 

officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the indemnification 
obligation under the Contract shall not be limited in any way by the amount or type of damages, compensation or benefits 
payable by or for the Contractor or any of its subcontractors under worker’s disability compensation acts, disability benefit 
acts or other employee benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in 
provisions, or the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of 
indemnification under any other provisions. 

(d) Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from and 

against all losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable 
attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection 
with any action or proceeding threatened or brought against the State to the extent that such action or proceeding is 
based on a claim that any piece of equipment, software, commodity or service supplied by the Contractor or its 
subcontractors, or the operation of such equipment, software, commodity or service, or the use or reproduction of any 
documentation provided with such equipment, software, commodity or service infringes any United States patent, 
copyright, trademark or trade secret of any person or entity, which is enforceable under the laws of the United States. 
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In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 

Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor shall at the Contractor’s 
sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if such 
option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with 
equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if 
such option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the 
State against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the 
State ceasing its use and returning it. 
 

Notwithstanding the foregoing, the Contractor shall have no obligation to indemnify or defend the State for, or to 
pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written 
specifications of the State; or (ii) use of the equipment in a configuration other than implemented or approved in writing by 
the Contractor, including, but not limited to, any modification of the equipment by the State; or (iii) the combination, 
operation, or use of the equipment with equipment or software not supplied by the Contractor under this Contract. 
 

2.192 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify pursuant to this Section continues in full force and effect, notwithstanding the 
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that occurred prior 
to expiration or cancellation. 
 

2.193 Indemnification Procedures 
The procedures set forth below shall apply to all indemnity obligations under this Contract. 

(a) After receipt by the State of notice of the action or proceeding involving a claim in respect of which it will 
seek indemnification, the State shall promptly notify Contractor of such claim in writing and take or assist Contractor in 
taking, as the case may be, any reasonable action to avoid the imposition of a default judgment against Contractor.  No 
failure to notify Contractor shall relieve Contractor of its indemnification obligations except to the extent that Contractor 
can demonstrate damages attributable to such failure.  Within ten (10) days following receipt of written notice from the 
State relating to any claim, Contractor shall notify the State in writing whether Contractor agrees to assume control of the 
defense and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and prior to the State 
receiving Contractor’s Notice of Election, the State shall be entitled to defend against the claim, at Contractor’s expense, 
and Contractor will be responsible for any reasonable costs incurred by the State in defending against the claim during 
such period. 

(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State shall be entitled to participate 
in the defense of such claim and to employ counsel at its own expense to assist in the handling of such claim and to 
monitor and advise the State about the status and progress of the defense; (ii) Contractor shall, at the request of the 
State, demonstrate to the reasonable satisfaction of the State, Contractor’s financial ability to carry out its defense and 
indemnity obligations under this Contract; (iii) Contractor shall periodically advise the State about the status and progress 
of the defense and shall obtain the prior written approval of the State before entering into any settlement of such claim or 
ceasing to defend against such claim and (iv) to the extent that any principles of Michigan governmental or public law may 
be involved or challenged, the State shall have the right, at its own expense, to control the defense of that portion of such 
claim involving the principles of Michigan governmental or public law.  Notwithstanding the foregoing, the State may retain 
control of the defense and settlement of a claim by written notice to Contractor given within ten (10) days after the State’s 
receipt of Contractor’s information requested by the State pursuant to clause (ii) of this paragraph if the State determines 
that Contractor has failed to demonstrate to the reasonable satisfaction of the State Contractor’s financial ability to carry 
out its defense and indemnity obligations under this Section.  Any litigation activity on behalf of the State of Michigan, or 
any of its subdivisions pursuant to this Section, must be coordinated with the Department of Attorney General.  In the 
event the insurer’s attorney represents the State pursuant to this Section, the insurer’s attorney may be required to be 
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.   

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State 
as provided above, the State shall have the right to defend the claim in such manner as it may deem appropriate, at the 
cost and expense of Contractor.  If it is determined that the claim was one against which Contractor was required to 
indemnify the State, upon request of the State, Contractor shall promptly reimburse the State for all such reasonable costs 
and expenses.   
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2.200 Limits of Liability and Excusable Failure 

 

2.201 Limits of Liability 
 
The Contractor’s liability for damages to the State shall be limited to two times the value of the Contract or $200,000 (for 
low risk contracts – Select a higher amount for moderate to high risk contracts) which ever is higher.  The foregoing 
limitation of liability shall not apply to claims for infringement of United States patent, copyright, trademarks or trade 
secrets; to claims for personal injury or damage to property caused by the gross negligence or willful misconduct of the 
Contractor; to claims covered by other specific provisions of this Contract calling for liquidated damages; or to court costs 
or attorney’s fees awarded by a court in addition to damages after litigation based on this Contract. 
 
The State’s liability for damages to the Contractor shall be limited to the value of the Contract. 
 
Neither the Contractor nor the State shall be liable to each other, regardless of the form of action, for consequential, 
incidental, indirect, or special damages. This limitation of liability shall not apply to claims for infringement of United States 
patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross 
negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for 
liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based 
on this Contract. 
 

2.202 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the Contract to the 
extent such default, damage or delay is caused by government regulations or requirements (executive, legislative, judicial, 
military or otherwise), power failure, electrical surges or current fluctuations, lightning, earthquake, war, water or other 
forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers’ failures, or acts or 
omissions of common carriers, fire; riots, civil disorders; strikes or other labor disputes, embargoes; injunctions (provided 
the injunction was not issued as a result of any fault or negligence of the party seeking to have its default or delay 
excused); or any other cause beyond the reasonable control of such party; provided the non-performing party and its 
Subcontractors are without fault in causing such default or delay, and such default or delay could not have been 
prevented by reasonable precautions and cannot reasonably be circumvented by the non-performing party through the 
use of alternate sources, workaround plans or other means, including disaster recovery plans.   
 
In such event, the non-performing party will be excused from any further performance or observance of the obligation(s) 
so affected for as long as such circumstances prevail and such party continues to use its commercially reasonable efforts 
to recommence performance or observance whenever and to whatever extent possible without delay and provided further 
that such party promptly notifies the other party in writing of the inception of the excusable failure occurrence, and also of 
its abatement or cessation. 

 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay Contractor’s performance of the 
Services/provision of Deliverables for more than ten (10) Business Days, and the State determines that performance is 
not likely to be resumed within a period of time that is satisfactory to the State in its reasonable discretion, then at the 
State’s option:  (a) the State may procure the affected Services/Deliverables from an alternate source, and the State shall 
not be liable for payment for the unperformed Services/ Deliverables not provided under the Contract for so long as the 
delay in performance shall continue; (b) the State may terminate any portion of the Contract so affected and the charges 
payable there under shall be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the State may 
terminate the affected Statement of Work without liability to Contractor as of a date specified by the State in a written 
notice of termination to Contractor, except to the extent that the State shall pay for Services/Deliverables provided through 
the date of termination. 
 
Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure 
occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable Failure 
condition.  Defaults or delays in performance by Contractor which are caused by acts or omissions of its Subcontractors 
will not relieve Contractor of its obligations under the Contract except to the extent that a Subcontractor is itself subject to 
an Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the 
Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other means. 
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2.203 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.  
Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to 
providing Services/Deliverables under this Contract will provide the State with priority service for repair and work around 
in the event of a natural or manmade disaster. 
 
 

2.210 Termination/Cancellation by the State 
 
 The State may terminate this Contract without further liability or penalty to the State, its departments, divisions, 
agencies, offices, commissions, officers, agents and employees for any of the following reasons: 
 

2.211 Termination for Cause 
(a) In the event that Contractor breaches any of its material duties or obligations under this Contract 

(including a Chronic Failure to meet any particular SLA as defined in Section 2.076), which are either not capable of or 
subject to being cured, or are not cured within the time period specified in the written notice of breach provided by the 
State (such time period not to be less than thirty (30) days), or pose a serious and imminent threat to the health and safety 
of any person, or the imminent loss, damage or destruction of any real or tangible personal property, the State may, 
having provided written notice of termination to Contractor, terminate this Contract in whole or in part, for cause, as of the 
date specified in the notice of termination. 

(b) In the event that this Contract is terminated for cause, in addition to any legal remedies otherwise 
available to the State by law or equity, Contractor shall be responsible for all costs incurred by the State in terminating this 
Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any 
reasonable additional costs the State may incur to procure the Services/Deliverables required by this Contract from other 
sources.  Re-procurement costs shall not be considered by the parties to be consequential, indirect or incidental 
damages, and shall not be excluded by any other terms otherwise included in this Contract, provided such costs are not in 
excess of fifty percent (50%) more than the prices for such Service/Deliverables provided under this Contract. 

(c) In the event the State chooses to partially terminate this Contract for cause, charges payable under this 
Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State shall pay for all 
Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  Services and 
related provisions of this Contract that are terminated for cause shall cease on the effective date of the termination. 

(d) In the event this Contract is terminated for cause pursuant to this Section, and it is determined, for any 
reason, that Contractor was not in breach of contract pursuant to the provisions of this section, that termination for cause 
shall be deemed to have been a termination for convenience, effective as of the same date, and the rights and obligations 
of the parties shall be limited to that otherwise provided in this Contract for a termination for convenience. 
 

2.212 Termination for Convenience 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that such a termination 
is in the State’s best interest.  Reasons for such termination shall be left to the sole discretion of the State and may 
include, but not necessarily be limited to (a) the State no longer needs the Services or products specified in the Contract, 
(b) relocation of office, program changes, changes in laws, rules, or regulations make implementation of the Services no 
longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d) 
falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued 
by the State.  The State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written 
notice at least thirty (30) days prior to the date of termination.  If the State chooses to terminate this Contract in part, the 
charges payable under this Contract shall be equitably adjusted to reflect those Services/Deliverables that are terminated.  
Services and related provisions of this Contract that are terminated for cause shall cease on the effective date of the 
termination. 
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2.213 Non-Appropriation 

(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this 
Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to effect continued 
payment under this Contract are not appropriated or otherwise made available, the State shall have the right to terminate 
this Contract and all affected Statements of Work, in whole or in part, at the end of the last period for which funds have 
been appropriated or otherwise made available by giving written notice of termination to Contractor.  The State shall give 
Contractor at least thirty (30) days advance written notice of termination for non-appropriation or unavailability (or such 
time as is available if the State receives notice of the final decision less than thirty (30) days before the funding cutoff). 

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the 
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise made available, the 
State may, upon thirty (30) days written notice to Contractor, reduce the level of the Services or the change the production 
of Deliverables in such manner and for such periods of time as the State may elect.  The charges payable under this 
Contract will be equitably adjusted to reflect any equipment, services or commodities not provided by reason of such 
reduction. 

(c) In the event the State terminates this Contract, eliminates certain Deliverables, or reduces the level of 
Services to be provided by Contractor pursuant to this Section, the State shall pay Contractor for all Work-in-Process 
performed through the effective date of the termination or reduction in level, as the case may be and as determined by the 
State, to the extent funds are available.  For the avoidance of doubt, this Section will not preclude Contractor from 
reducing or stopping Services/Deliverables and/or raising against the State in a court of competent jurisdiction, any claim 
for a shortfall in payment for Services performed or Deliverables finally accepted before the effective date of termination.  
 

2.214 Criminal Conviction 
The State may terminate this Contract immediately and without further liability or penalty in the event Contractor, an 
officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense incident to the 
application for, or performance of, a State, public or private Contract or subcontract; convicted of a criminal offense, 
including any of the following:  embezzlement, theft, forgery, bribery, falsification or destruction of records, receiving stolen 
property, attempting to influence a public employee to breach the ethical conduct standards for State of Michigan 
employees; convicted under State or federal antitrust statutes; or convicted of any other criminal offense which in the sole 
discretion of the State reflects upon Contractor’s business integrity. 
 
 
2.215 Approvals Rescinded  
The State may terminate this Contract without further liability or penalty in the event any final administrative or judicial 
decision or adjudication disapproves a previously approved request for purchase of personal services pursuant to 
Constitution 1963, Article 11, § 5, and Civil Service Rule 7-1.  Termination may be in whole or in part and may be 
immediate as of the date of the written notice to Contractor or may be effective as of the date stated in such written notice. 
 

2.216 Rights and Obligations Upon Termination 
(a) If this Contract is terminated by the State for any reason, Contractor shall (a) stop all work as specified in 

the notice of termination, (b) take any action that may be necessary, or that the State may direct, for preservation and 
protection of Deliverables or other property derived or resulting from this Contract that may be in Contractor’s possession, 
(c) return all materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the 
State, (d) in the event that the Contractor maintains title in Deliverables that is intended to be transferred to the State at 
the termination of the Contract, Contractor will transfer title in, and deliver to, the State, unless otherwise directed, all 
Deliverables intended to be transferred to the State at the termination of the Contract and which are resulting from the 
Contract (which shall be provided to the State on an “As-Is” basis except to the extent the amounts paid by the State in 
respect of such items included compensation to Contractor for the provision of warranty services in respect of such 
materials), and (e) take any action to mitigate and limit any potential damages, or requests for Contractor adjustment or 
termination settlement costs, to the maximum practical extent, including terminating or limiting as otherwise applicable 
those subcontracts and outstanding orders for material and supplies resulting from the terminated Contract. 

(b) In the event the State terminates this Contract prior to its expiration for its own convenience, the State 
shall pay Contractor for all charges due for Services provided prior to the date of termination and, if applicable, as a 
separate item of payment pursuant to this Contract, for Work In Process, on a percentage of completion basis at the level 
of completion determined by the State.  All completed or partially completed Deliverables prepared by Contractor pursuant 
to this Contract shall, at the option of the State, become the State’s property, and Contractor shall be entitled to receive 
equitable fair compensation for such Deliverables.   
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Regardless of the basis for the termination, the State shall not be obligated to pay, or otherwise compensate, 

Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not actually performed 
for the State. 

(c) Upon a good faith termination, the State shall have the right to assume, at its option, any and all 
subcontracts and agreements for services and deliverables provided under this Contract, and may further pursue 
completion of the Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its 
sole judgment deem expedient. 
 

2.217 Reservation of Rights 
Any termination of this Contract or any Statement of Work issued under it by a party shall be with full reservation of, and 
without prejudice to, any rights or remedies otherwise available to such party with respect to any claims arising prior to or 
as a result of such termination. 
 

2.218 Contractor Transition Responsibilities 
In the event this contract is terminated, for convenience or cause, dissolved, voided, rescinded, nullified, expires 

or is otherwise rendered unenforceable, the Contractor agrees to comply with direction provided by the State to assist in 
the orderly transition of equipment, services, software, leases, etc. to the State or a third party designated by the State.  In 
the event of termination or the expiration of this Contract, the Contractor agrees to make all reasonable efforts to effect an 
orderly transition of services within a reasonable period of time that in no event will exceed ninety (90) days.  These 
efforts shall include, but are not limited to, the following: 

(a) Personnel - The Contractor shall work with the State, or a specified third party, to develop a transition 
plan setting forth the specific tasks and schedule to be accomplished by the parties, to effect an orderly transition.  The 
Contractor shall allow as many personnel as practicable to remain on the job to help the State, or a specified third party, 
maintain the continuity and consistency of the services required by this Contract.  In addition, during or following the 
transition period, in the event the State requires the Services of the Contractor’s subcontractors or vendors, as necessary 
to meet its needs, Contractor agrees to reasonably, and with good-faith, work with the State to use the Services of 
Contractor’s subcontractors or vendors.  Contractor will notify all of Contractor’s subcontractors of procedures to be 
followed during transition. 

(b) Information - The Contractor agrees to provide reasonable detailed specifications for all 
Services/Deliverables needed by the State, or specified third party, to properly provide the Services/Deliverables required 
under this Contract.  The Contractor will provide the State with asset management data generated from the inception of 
this Contract through the date on which this Contractor is terminated in a comma-delineated format unless otherwise 
requested by the State.  The Contractor will deliver to the State any remaining owed reports and documentation still in 
Contractor’s possession subject to appropriate payment by the State. 

(d) Software. - The Contractor shall reasonably assist the State in the acquisition of any Contractor software 
required to perform the Services/use the Deliverables under this Contract.  This shall include any documentation being 
used by the Contractor to perform the Services under this Contract.  If the State transfers any software licenses to the 
Contractor, those licenses shall, upon expiration of the Contract, transfer back to the State at their current revision level.  
Upon notification by the State, Contractor may be required to freeze all non-critical changes to Deliverables/Services. 

(e) Payment - If the transition results from a termination for any reason, reimbursement shall be governed by 
the termination provisions of this Contract.  If the transition results from expiration, the Contractor will be reimbursed for all 
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from transition 
operations) at the rates specified by Exhibit D.  The Contractor will prepare an accurate accounting from which the State 
and Contractor may reconcile all outstanding accounts. 
 

2.219 State Transition Responsibilities 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 

unenforceable, the State agrees to perform the following obligations, and any others upon which the State and the 
Contractor agree: 

(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
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2.220 Termination by Contractor  

2.221 Termination by Contractor 
If the State materially breaches its obligation to pay Contractor undisputed amounts due and owing under this 

Contract in accordance with Section 2.090, or if the State breaches its other obligations under this Contract to an extent 
that makes it impossible or commercially impractical for Contractor to perform the Services, and if the State does not cure 
the breach within the time period specified in a written notice of breach provided to the State by Contractor (such time 
period not to be less than thirty (30) days), then Contractor may terminate this Contract, in whole or in part based on 
Statement of Work for cause, as of the date specified in the notice of termination; provided, however, that Contractor must 
discharge its obligations under Section 2.250 before any such termination. 
 

2.230 Stop Work  

2.231 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, 

of the work called for by the Contract for a period of up to ninety (90) calendar days after the stop work order is delivered 
to Contractor, and for any further period to which the parties may agree.  The stop work order shall be specifically 
identified as such and shall indicate that it is issued under this Section 2.230.  Upon receipt of the stop work order, 
Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs 
allocable to the work covered by the stop work order during the period of work stoppage.  Within the period of the stop 
work order, the State shall either:  (a) cancel the stop work order; or (b) terminate the work covered by the stop work order 
as provided in Section 2.210. 
 

2.232 Cancellation or Expiration of Stop Work Order 
If a stop work order issued under this Section 2.230 is canceled or the period of the stop work order or any 

extension thereof expires, Contractor shall resume work.  The parties shall agree upon an equitable adjustment in the 
delivery schedule, the Contract price, or both, and the Contract shall be modified, in writing, accordingly, if:  (a) the stop 
work order results in an increase in the time required for, or in Contractor’s costs properly allocable to, the performance of 
any part of the Contract; and (b) Contractor asserts its right to an equitable adjustment within thirty (30) calendar days 
after the end of the period of work stoppage; provided that, if the State decides the facts justify the action, the State may 
receive and act upon a Contractor proposal submitted at any time before final payment under the Contract.  Any 
adjustment will conform to the requirements of Section 2.106. 
 

2.233 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other 

than material breach, such termination shall be deemed to be a termination for convenience under Section 2.212, and the 
State shall allow reasonable costs resulting from the stop work order in arriving at the termination settlement.  For the 
avoidance of doubt, the State shall not be liable to Contractor for loss of profits because of a stop work order issued under 
this Section 2.230. 
 
 

2.240 Reserved 
 
 

2.250 Dispute Resolution 
 

2.251 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or 

any Statement of Work shall be resolved as follows.  For all Contractor claims seeking an increase in the amounts 
payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor shall submit a letter 
executed by Contractor’s Contract Administrator or his designee certifying that (a) the claim is made in good faith, (b) the 
amount claimed accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s 
performance for which Contractor believes the State is liable and covers all costs of every type to which Contractor is 
entitled from the occurrence of the claimed event, and (c) the supporting data provided with such an affidavit are current 
and complete to Contractor’s best knowledge and belief. 
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2.252 Informal Dispute Resolution 

(a) All operational disputes between the parties shall be resolved under the Contract Management 
procedures developed pursuant to Section 2.100.  If the parties are unable to resolve any disputes after compliance with 
such processes, the parties shall meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of 
attempting to resolve such dispute without the need for formal legal proceedings, as follows: 

(i) The representatives of Contractor and the State shall meet as often as the parties reasonably 
deem necessary in order to gather and furnish to each other all information with respect to the matter in issue 
which the parties believe to be appropriate and germane in connection with its resolution.  The representatives 
shall discuss the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of 
any formal proceeding. 

(ii) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract will be honored in order that each of the parties may be 
fully advised of the other’s position.  

(iii) The specific format for the discussions will be left to the discretion of the designated State and 
Contractor representatives, but may include the preparation of agreed upon statements of fact or written 
statements of position.  

(iv) Following the completion of this process within sixty (60) calendar days, the Director of 
Purchasing Operations, DMB, or designee, shall issue a written opinion regarding the issue(s) in dispute within 
thirty (30) calendar days.  The opinion regarding the dispute shall be considered the State’s final action and the 
exhaustion of administrative remedies. 
(b) This Section 2.250 will not be construed to prevent either party from instituting, and a party is authorized 

to institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior 
position with respect to other creditors, or pursuant to Section 2.253. 

(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies, 
concerning responsibility for performance of work pursuant to the Contract. 
 

2.253 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of 

Section 2.252 is where a party makes a good faith determination that a breach of the terms of the Contract by the other 
party is such that the damages to such party resulting from the breach will be so immediate, so large or severe and so 
incapable of adequate redress after the fact that a temporary restraining order or other immediate injunctive relief is the 
only adequate remedy. 
 

2.254 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved 

except to the extent the issue in dispute precludes performance (dispute over payment shall not be deemed to preclude 
performance) and without limiting either party’s right to terminate the Contract as provided in Section 2.210 and 2.220, as 
the case may be. 
 
 

2.260 Federal and State Contract Requirements 
 

2.261 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 

employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or 
indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight, 
marital status, physical or mental disability.  Contractor further agrees that every subcontract entered into for the 
performance of this Contract or any purchase order resulting from this Contract will contain a provision requiring non-
discrimination in employment, as specified here, binding upon each Subcontractor.  This covenant is required pursuant to 
the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 
1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of the 
Contract. 
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2.262 Unfair Labor Practices  

Pursuant to 1980 PA 278, MCL 423.231, et seq., the State shall not award a Contract or subcontract to an 
employer whose name appears in the current register of employers failing to correct an unfair labor practice compiled 
pursuant to section 2 of the Act.  This information is compiled by the United States National Labor Relations Board.  A 
Contractor of the State, in relation to the Contract, shall not enter into a contract with a Subcontractor, manufacturer, or 
supplier whose name appears in this register.  Pursuant to section 4 of 1980 PA 278, MCL 423.324, the State may void 
any Contract if, subsequent to award of the Contract, the name of Contractor as an employer or the name of the 
Subcontractor, manufacturer or supplier of Contractor appears in the register. 

2.263 Workplace Safety and Discriminatory Harassment 
 In performing Services for the State, the Contractor shall comply with the Department of Civil Services Rule 2-20 
regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the Contractor shall 
comply with Civil Service regulations and any applicable agency rules provided to the Contractor.  For Civil Service Rules, 
see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.  
 
 

2.270 Litigation 
 

2.271 Disclosure of Litigation 

(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or proceedings 
involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or 
proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) must notify the State 
of any material civil litigation, arbitration or proceeding which arises during the term of the Contract and extensions 
thereto, to which Contractor (or, to the extent Contractor is aware, any Subcontractor hereunder) is a party, and which 
involves:  (i) disputes that might reasonably be expected to adversely affect the viability or financial stability of Contractor 
or any Subcontractor hereunder; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor 
is aware, any Subcontractor hereunder by a governmental or public entity arising out of their business dealings with 
governmental or public entities.  Any such litigation, investigation, arbitration or other proceeding (collectively, 
"Proceeding") must be disclosed in a written statement to the Contract Administrator within thirty (30) days of its 
occurrence.  Details of settlements which are prevented from disclosure by the terms of the settlement may be annotated 
as such.  Information provided to the State from Contractor’s publicly filed documents referencing its material litigation will 
be deemed to satisfy the requirements of this Section.  

 
(b) Assurances.  In the event that any such Proceeding disclosed to the State pursuant to this Section, or of 

which the State otherwise becomes aware, during the term of this Contract would cause a reasonable party to be 
concerned about: 

 
(i) the ability of Contractor (or a Subcontractor hereunder) to continue to perform this Contract in accordance 
with its terms and conditions, or 
(ii) whether Contractor (or a Subcontractor hereunder) in performing Services for the State is engaged in 
conduct which is similar in nature to conduct alleged in such Proceeding, which conduct would constitute a breach 
of this Contract or a violation of Michigan law, regulations or public policy, then Contractor shall be required to 
provide the State all reasonable assurances requested by the State to demonstrate that:   

(A) Contractor and/or its Subcontractors hereunder will be able to continue to perform this Contract and 
any Statements of Work in accordance with its terms and conditions, and  

(B) Contractor and/or its Subcontractors hereunder have not and will not engage in conduct in performing 
the Services which is similar in nature to the conduct alleged in such Proceeding. 
 
(c) Contractor shall make the following notifications in writing:  
(1) Within thirty (30) days of Contractor becoming aware that a change in its ownership or officers has 

occurred, or is certain to occur, or a change that could result in changes in the valuation of its capitalized assets in the 
accounting records, Contractor shall notify the Office of Purchasing Operations. 

(2) Contractor shall also notify the Office of Purchasing Operations within thirty (30) days whenever changes 
to asset valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership 
or officers.  

(3) Contractor shall also notify Purchasing Operations within thirty (30) days whenever changes to company 
affiliations occur. 

http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html
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2.272 Governing Law 

The Contract shall in all respects be governed by, and construed in accordance with, the substantive laws of the 
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other 
jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 

2.273 Compliance with Laws 
Contractor shall comply with all applicable state, federal, and local laws and ordinances (“Applicable Laws”) in 

providing the Services/Deliverables. 

2.274 Jurisdiction 
Any dispute arising from the Contract shall be resolved in the State of Michigan.  With respect to any claim 

between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it 
may have to such jurisdiction on the grounds of lack of  personal jurisdiction of such court or the laying of venue of such 
court or on the basis of forum non conveniens or otherwise.  Contractor agrees to appoint agents in the State of Michigan 
to receive service of process. 
 
 

2.280 Environmental Provision 
 

2.281 Environmental Provision 
For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, 

PCBs, petroleum products, such construction materials as paint thinners, solvents, gasoline, oil, etc., and any other 
material the manufacture, use, treatment, storage, transportation or disposal of which is regulated by the federal, state or 
local laws governing the protection of the public health, natural resources or the environment.  This includes, but is not 
limited to, materials such as batteries and circuit packs, and other materials that are regulated as (1) “Hazardous 
Materials” under the Hazardous Materials Transportation Act, (2) “chemical hazards” under the Occupational Safety and 
Health Administration standards, (3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) 
“pesticides” under the Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed 
under the Resource Conservation and Recovery Act.  This Contract does not cover the handling, removal, or disposal of 
all Hazardous Materials. 

(a) The Contractor shall use, handle, store, dispose of, process, transport and transfer any material 
considered a Hazardous Material in accordance with all federal, State and local laws.  The State shall provide a safe and 
suitable environment for performance of Contractor’s Work.  Prior to the commencement of Work, the State shall advise 
Contractor of the presence at the work site of any Hazardous Material to the extent that the State is aware of such 
Hazardous Material.  If the Contractor encounters material reasonably believed to be a Hazardous Material and which 
may present a substantial danger, the Contractor shall immediately stop all affected Work, give written notice to the State 
of the conditions encountered, and take appropriate health and safety precautions. 

(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a 
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought to the site by 
the Contractor, or does not result in whole or in part from any violation by the Contractor of any laws covering the use, 
handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the State shall order a 
suspension of Work in writing.  The State shall proceed to have the Hazardous Material removed or rendered harmless.  
In the alternative, the State shall terminate the affected Work for the State’s convenience. 

(c) Once the Hazardous Material has been removed or rendered harmless by the State, the affected Work 
shall be resumed as directed in writing by the State.  Any determination by the Michigan Department of Community Health 
and/or the Michigan Department of Environmental Quality (whichever is applicable) that the Hazardous Material has either 
been removed or rendered harmless shall be binding upon the State and Contractor for the purposes of resuming the 
Work.  If any such incident with Hazardous Material results in delay not reasonable anticipatable under the circumstances 
and which is attributable to the State, the applicable SLAs for the affected Work will not be counted in Section 2.076 for a 
time as mutually agreed by the parties.  

(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from any 
violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer 
of Hazardous Material, or from any other act or omission within the control of the Contractor, the Contractor shall bear its 
proportionate share of the delay and costs involved in cleaning up the site and removing and rendering harmless the 
Hazardous Material in accordance with Applicable Laws to the condition approved by applicable regulatory agency(ies).  If 
the Contractor fails to take appropriate action pursuant to Applicable Laws and consistent with the State requirements, 
then the State may take appropriate action. 
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2.290 General 

 

2.291 Amendments 
The Contract may not be modified, amended, extended, or augmented, except by a writing executed by the 

parties. 
 

2.292 Assignment  
(a)  Neither party shall have the right to assign the Contract, or to assign or delegate any of its duties or 

obligations under the Contract, to any other party (whether by operation of law or otherwise), without the prior written 
consent of the other party; provided, however, that the State may assign the Contract to any other State agency, 
department, division or department without the prior consent of Contractor and Contractor may assign the Contract to an 
affiliate so long as such affiliate is adequately capitalized and can provide adequate assurances that such affiliate can 
perform the Contract.  Any purported assignment in violation of this Section shall be null and void.  It is the policy of the 
State of Michigan to withhold consent from proposed assignments, subcontracts, or novations when such transfer of 
responsibility would operate to decrease the State’s likelihood of receiving performance on the Contract or the State’s 
ability to recover damages. 

(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due 
under the Contract.  In the event of any such permitted assignment, Contractor shall not be relieved of its responsibility to 
perform any duty imposed upon it herein, and the requirement under the Contract that all payments shall be made to one 
entity shall continue. 
 

2.293 Entire Contract; Order of Precedence 
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, 

each of which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the 
subject matter and supersedes all prior agreements, whether written or oral, with respect to such subject matter and as 
additional terms and conditions on the ase order shall apply as limited by Section 2.061. 

(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms 
of the Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of 
Work may not modify or amend the terms of Sections 2.110 through 2.220 of the Contract, which may be modified or 
amended only by a formal Contract amendment. 
 

2.294 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and headings, 
including inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of the 
Contract. 
 

2.295 Relationship of the Parties (Independent Contractor Relationship) 
The relationship between the State and Contractor is that of client and independent Contractor.  No agent, employee, or 
servant of Contractor or any of its Subcontractors shall be or shall be deemed to be an employee, agent or servant of the 
State for any reason.  Contractor will be solely and entirely responsible for its acts and the acts of its agents, employees, 
servants and Subcontractors during the performance of the Contract. 
 

2.296 Notices 
(a) Any notice given to a party under the Contract shall be deemed effective, if addressed to such party as 

addressed below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the 
notice is sent by another means specified in this Section; (iii) the third (3rd) Business Day after being sent by U.S. mail, 
postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by a nationally recognized 
overnight express courier with a reliable tracking system.  
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State: 
State of Michigan  
Office of Purchasing Operations 
Attention:  Jim Wilson 
PO Box 30026 
530 West Allegan 
Lansing, Michigan 48909 
 
with a copy to: 
State of Michigan  
Department of Natural Resources 
Attention:  Jana Harding 
530 West Allegan 
PO Box 30028 
Lansing, Michigan 48909 
 
Either party may change its address where notices are to be sent by giving notice in accordance with this Section. 
 

(b) Binding Commitments 
Representatives of Contractor identified in Exhibit I shall have the authority to make binding commitments on 

Contractor’s behalf within the bounds set forth in such table.  Contractor may change such representatives from time to 
time upon written notice.  
 

2.297 Media Releases and Contract Distribution 
(a) Media Releases 
Neither Contractor nor the State will make any news releases, public announcements or public disclosures, nor 

will they have any conversations with representatives of the news media, pertaining to the Contract, the Services or the 
Contract without the prior written approval of the other party, and then only in accordance with explicit written instructions 
provided by that party.  In addition, neither Contractor nor the State will use the name, trademarks or other proprietary 
identifying symbol of the other party or its affiliates without such party’s prior written consent.  Prior written consent of the 
Contractor must be obtained from authorized representatives.   

(b) Contract Distribution 
Purchasing Operations shall retain the sole right of Contract distribution to all State agencies and local units of 

government unless other arrangements are authorized by Purchasing Operations. 
 

2.298 Reformation and Severability 
Each provision of the Contract shall be deemed to be severable from all other provisions of the Contract and, if one or 
more of the provisions of the Contract shall be declared invalid, the remaining provisions of the Contract shall remain in 
full force and effect. 
  

2.299 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the other party 
for the taking of any action under the Contract, such consent or approval shall be in writing and shall not be unreasonably 
withheld or delayed. 
  

2.300 No Waiver of Default 
The failure of a party to insist upon strict adherence to any term of the Contract shall not be considered a waiver or 
deprive the party of the right thereafter to insist upon strict adherence to that term, or any other term, of the Contract. 
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2.301 Survival 
Any provisions of the Contract that impose continuing obligations on the parties including the parties’ respective warranty, 
indemnity and confidentiality obligations, shall survive the expiration or termination of the Contract for any reason.  
Specific references to survival in the Contract are solely for identification purposes and not meant to limit or prevent the 
survival of any other section. 
 

2.302 Covenant of Good Faith 
Each party agrees that, in its dealings with the other party or in connection with the Contract, it shall act reasonably and in 
good faith.  Unless stated otherwise in the Contract, the parties will not unreasonably delay, condition or withhold the 
giving of any consent, decision or approval that is either requested or reasonably required of them in order for the other 
party to perform its responsibilities under the Contract. 

2.303 Permits 
Contractor shall obtain and pay any associated costs for all required governmental permits, licenses and approvals for the 
delivery, installation and performance of the Services.  The State shall pay for all costs and expenses incurred in obtaining 
and maintaining any necessary easements or right of way.  
 

2.304 Website Incorporation - RESERVED 

2.305 Taxes 
 
Vendors are expected to collect and pay all applicable federal, state, and local employment taxes, including the taxes 
defined in Section 3.022 for all persons involved in the resulting Contract.  
 
The State may refuse to award a contract to any Vendor who has failed to pay any applicable State taxes.  The State may 
refuse to accept Vendor’s bid, if Vendor has any outstanding debt with the State.  Prior to any award, the State will verify 
whether Vendor has any outstanding debt with the State. 

2.306 Prevailing Wage  
The rates of wages and fringe benefits to be paid each class of individuals employed by the Contractor, its 

subcontractors, their subcontractors, and all persons involved with the performance of this Contract in privity of contract 
with the Contractor shall not be less than the wage rates and fringe benefits established by the Michigan Department of 
Labor and Economic Development, Wage and Hour Bureau, schedule of occupational classification and wage rates and 
fringe benefits for the local where the work is to be performed.  The term Contractor shall include all general contractors, 
prime contractors, project managers, trade contractors, and all of their contractors or subcontractors and persons in privity 
of contract with them. 

The Contractor, its subcontractors, their subcontractors, and all persons involved with the performance of this 
contract in privity of contract with the Contractor shall keep posted on the work site, in a conspicuous place, a copy of all 
wage rates and fringe benefits as prescribed in the contract. You must also post, in a conspicuous place, the address and 
telephone number of the Michigan Department of Labor and Economic Development, the office responsible for 
enforcement of the wage rates and fringe benefits.  You shall keep an accurate record showing the name and occupation 
of the actual wage and benefits paid to each individual employed in connection with this contract.  This record shall be 
available to the State upon request for reasonable inspection. 
 
If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals by the 
Contractor, it is understood that the trades omitted shall also be paid not less than the wage rate and fringe benefits 
prevailing in the local where the work is to be performed. 
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Pricing Page 
 
 
 
 
450   Resting EKG and Interpretation  $45.00   $20,250.00 
 
450  Fitness Testing     $45.00   $20,250.00 
 
 
 
 
 
     Total Bid    $40,500.00 
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