Form No. DMB 234 (Rev. 1/96)

AUTHORITY: Act 431 of 1984

COMPLETION: Required

PENALTY: Contract will not be executed unless form is filed

STATE OF MICHIGAN
DEPARTMENT OF TECHNOLOGY MANAGEMENT AND BUDGET  February 16, 2012
PROCUREMENT

P.0. BOX 30026, LANSING, MI 48909
OR

530 W. ALLEGAN, LANSING, MI 48933

CHANGE NOTICE NO. 6

OF
CONTRACT NO. 071B9200101
between
THE STATE OF MICHIGAN
and
NAME & ADDRESS OF CONTRACTOR TELEPHONE: Bruce Goodrich
(989) 356-1791
Everett Goodrich Trucking, Inc. CONTRACTOR NUMBER/MAIL CODE
3851 Werth Rd.
Alpena, Ml 49707 BUYER/CA (517) 241-1145
Email: Goodrich_paving@yahoo.com | Lymon Hunter

Contract Compliance Inspector: Tim Croze
Ice Control Sand — Michigan Department of Transportation - MDOT

CONTRACT PERIOD: 3yrs. + 2 one-year options From: December 16, 2008 To: December 15, 2013

TERMS SHIPMENT
Net 30 days 5 Days ARO
F.O.B. SHIPPED FROM
Delivered N/A
MINIMUM DELIVERY REQUIREMENTS
50 Tons

MISCELLANEOUS INFORMATION:

NATURE OF CHANGE(S):
Effective immediately the buyer for this contract is CHANGED to Lymon Hunter.

All other terms, conditions, and specifications remain unchanged.

AUTHORITY/REASON:

Per DTMB Procurement

TOTAL ESTIMATED CONTRACT VALUE REMAINS: $9,750.00



Form No. DMB 234 (Rev. 1/96)

AUTHORITY: Act 431 of 1984

COMPLETION: Required

PENALTY: Contract will not be executed unless form is filed

STATE OF MICHIGAN
DEPARTMENT OF MANAGEMENT AND BUDGET October 29, 2009
PURCHASING OPERATIONS

P.0. BOX 30026, LANSING, MI 48909
OR

530 W. ALLEGAN, LANSING, MI 48933

CHANGE NOTICE NO. 5

OF
CONTRACT NO. 071B9200101
between
THE STATE OF MICHIGAN
and
NAME & ADDRESS OF CONTRACTOR TELEPHONE: Bruce Goodrich
(989) 356-1791
Everett Goodrich Trucking, Inc. CONTRACTOR NUMBER/MAIL CODE
3851 Werth Rd.
Alpena, Ml 49707 BUYER/CA (517) 241-1650
Email: Goodrich_paving@yahoo.com | Terry Harris

Contract Compliance Inspector: Tim Croze
Ice Control Sand — Michigan Department of Transportation - MDOT

CONTRACT PERIOD: 3yrs. + 2 one-year options From: December 16, 2008 To: December 15, 2013

TERMS SHIPMENT
Net 30 days 5 Days ARO
F.O.B. SHIPPED FROM
Delivered N/A
MINIMUM DELIVERY REQUIREMENTS
50 Tons

MISCELLANEOUS INFORMATION:

NATURE OF CHANGE(S):
Effective immediately the discount terms for this Contract are:
1% Net 10 days.

All other terms, conditions, and specifications remain unchanged.

AUTHORITY/REASON:

Per vendor email (Bruce Goodrich) dated October 23, 2009 and DMB Purchasing
Operations.

TOTAL ESTIMATED CONTRACT VALUE REMAINS: $9,750.00



Form No. DMB 234 (Rev. 1/96)

AUTHORITY: Act 431 of 1984

COMPLETION: Required

PENALTY: Contract will not be executed unless form is filed

STATE OF MICHIGAN
DEPARTMENT OF MANAGEMENT AND BUDGET December 16, 2008
PURCHASING OPERATIONS

P.0. BOX 30026, LANSING, MI 48909
OR

530 W. ALLEGAN, LANSING, MI 48933

NOTICE
OF
CONTRACT NO. 071B9200101
between
THE STATE OF MICHIGAN
and
NAME & ADDRESS OF CONTRACTOR TELEPHONE: Bruce Goodrich
(989) 356-1791
Everett Goodrich Trucking, Inc. CONTRACTOR NUMBER/MAIL CODE
3851 Werth Rd.
Alpena, Ml 49707 BUYER/CA (517) 241-1650
Email: Goodrich_paving@yahoo.com | Terry Harris

Contract Compliance Inspector: Tim Croze
Ice Control Sand — Michigan Department of Transportation - MDOT

CONTRACT PERIOD: 3yrs. + 2 one-year options From: December 16, 2008 To: December 15, 2013

TERMS SHIPMENT
Net 30 days 5 Days ARO
F.O.B. SHIPPED FROM
Delivered N/A
MINIMUM DELIVERY REQUIREMENTS
50 Tons

MISCELLANEOUS INFORMATION:

The terms and conditions of this Contract are those of ITB #07119200011, this Contract
Agreement and the vendor's quote dated October 22, 2008. In the event of any conflicts
between the specifications, and terms and conditions, indicated by the State and those
indicated by the vendor, those of the State take precedence.

Estimated Contract Value: $9,750.00



Form No. DMB 234 (Rev. 1/96)

AUTHORITY: Act 431 of 1984

COMPLETION: Required

PENALTY: Contract will not be executed unless form is filed

STATE OF MICHIGAN
DEPARTMENT OF MANAGEMENT AND BUDGET
PURCHASING OPERATIONS

P.0. BOX 30026, LANSING, MI 48909
OR

530 W. ALLEGAN, LANSING, MI 48933

CONTRACT NO. 07189200101
between
THE STATE OF MICHIGAN
and

NAME & ADDRESS OF CONTRACTOR TELEPHONE: Bruce Goodrich
(989) 356-1791

Everett Goodrich Trucking, Inc. CONTRACTOR NUMBER/MAIL CODE
3851 Werth Rd.

Alpena, Ml 49707 BUYER/CA (517) 241-1650
Email: Goodrich paving@yahoo.com | Terry Harris

Contract Compliance Inspector: Tim Croze
Ice Control Sand — Michigan Department of Transportation - MDOT

CONTRACT PERIOD: 3yrs. + 2one-year options From: December 16, 2008 To: December 15, 2013

TERMS SHIPMENT
Net 30 days 5 Days ARO
F.O.B. SHIPPED FROM
Delivered N/A
MINIMUM DELIVERY REQUIREMENTS
50 Tons

MISCELLANEOUS INFORMATION:

The terms and conditions of this Contract are those of ITB #07119200011, this Contract
Agreement and the vendor's quote dated October 22, 2008. In the event of any conflicts
between the specifications, and terms and conditions, indicated by the State and those
indicated by the vendor, those of the State take precedence.

Estimated Contract Value:  $9,750.00

THIS IS NOT AN ORDER: This Contract Agreement is awarded on the basis of our inquiry
bearing the ITB No. 07119200011. Orders for delivery will be issued directly by the Department
of Transportation through the issuance of a Purchase Order Form.

All terms and conditions of the invitation to bid are made a part hereof.

FOR THE CONTRACTOR: FOR THE STATE:
Everett Goodrich Trucking, Inc.
Firm Name Signature
Terry Harris, Buyer Specialist
Authorized Agent Signature Name/Title
Commodities Division, Purchasing

Operations

Authorized Agent (Print or Type) Division

Date Date




STATE OF MICHIGAN

Department of Management and Budget
Purchasing Operations

Contract No. 071B9200101
Ice Control Sand
for
Michigan Department of Transportation
(MDOT)

Buyer Name: Terry Harris
Telephone Number: (517) 241-1650
E-Mail Address: Harrist@michigan.gov



Table of Contents

Article 1 — Statement 0f WOIK (SOW) ..o e 1
1.010 g (o cTo o Lo (=T o ) 1 To= 14 o] o SRS 1
L1011 PrOJECT REQUEST....c.eciiitiietiite etttk b et b b bbb bt bbb h bt s bbbt bt eb e bt enes 1
O A = = Tod 1o | o] ] o FO OO SOU TP 1
1.020 Scope of Work and DeliVErabIes ..o e 1
020 R 10 RS oo o - P OO OPROPRTPR 1
1.022  WOrK and DEIIVEFADIE .......c.oviiiiieiee bbbttt b e neenes 1
1.030 Roles and ReSPONSIDIITIES .........coiiiiiiiiiiii st sre e sre e sreesneesnaeanne s 1
1.031 Contractor Staff, Roles, and ReSpONSIDIIITIES. .........cooiiiiiiiiiee e 1
1.040 PIOJECT PIAN ..ottt b bbb bbbttt bbb 1
1.041  Project PIan ManagQEMENT .......cc.ciiiiiiiiiiie et s s te e et e e sbestaeseesee e e besbesbesteeneesee e enbeseesrenns 1
0 = (< o 0] o 1 PP PR PP TPPRPR 1
1.050 F o] o] 7 L [0 T T TP P TR PPOPRPR 1
IR0 A O o 1 1=1 T SO PO PRSPPI 1
1.052  FINAI ACCEPLANCE .. .oeiviieiiitiieeieet ettt bbb bt b bbbt bbbt e s bt s bbbt bbb bt enes 2
1.060 o] oToTST: LI o T o SO SPOSPRR 2
1.061  PropoSal PrICING ....c.oiiiiitiiiiiieie ettt sttt bbbt bt h e e e b et bt e b e bt eh e s e b e nbesbesbenbeebe e 2
Y = ot I o OSSR OSSR 2
1.063  TaxX EXCIUAE FrOM PriCE .......iiiiieiiti ettt bttt sttt bt nentenen 2
I o o] [0 | o= To] GO SO R PO RSR SR 2
1.070 Commodity Requirements and TEIMS ........cociuiiieieiieiee et e e ene e 2
L1.0701  SPECIFICATIONS .....ecueeeitieee ittt ettt bbbt e e bt ke b e e b £ e Rt e s e e ee e b e nbesbeebe e Rt ere et e besbesbentas 2
1.0702  AEINALE BIOS ... ccueieitiiteitieieie ettt bbbt et bt bt b e e b e e Rt e s e e e e b e bt ebeebe e bt ere e e ebenbesbeneas 2
1.0703 Research and DEVEIOPIMENT ........cciiiiiiiie ettt s b e te e e e et e besbesteeneesee e ebeseesrenns 3
1.0704 Quality ASSUIANCE PrOQIaAM .......coviiuiiiiiieiecte ettt te st s e te e et et e e sbeeteeseesae e e besbesbeeteeneesee e enteseesrenns 3
1.0705 Warranty fOr ProdUCES OF SEIVICES........ciiiicieiie sttt ste e e e e ste e st et sre e a e e e et e besaeste e enae e eteseesrenns 3
0T I V1 1 oSS 3
OS] o T T= I o (T g Lo PSS 3
IO T T T ) S R 3
Delivery CapabilitieS ......ccvoiiiieii e ettt e b b aenresre e nrenre s 3
L1070  THME FFAIMES ..ttt bttt b bbbt et e st e et e bt e bt eh e e b2 e Rt e R b e ne e b e s besb e e be e bt ebe et et e nbesbeneas 3
1.0720  IMINIMUIM OFURE ..ottt et b et b e bt e st e e e e e bt e bt s b e e b £ e Rt eR b e se e ke e besb e e b e e bt eree e ebeneesbeneas 3
RO T - ot = Vo 1 o [ SRS 3
IO - 1 1Y 1 74T RSSO 4
RO T T LAY =Y Y =T o o SRS 4
1.0714  CoONtract PEITOFMANCE .....ccviieiiitiiieiite ettt b bbbttt b bbbt b et s bbb neenes 4
1.0715 Place Of PEITOFMEANCE .....cviviiiieiiieeiite ettt b et b bbbt b et n bbb neenes 4
1.0716 Environmental REQUITEMENTS ..........cciiiiiiieieie e sese ettt e s e e e bestesresreaneeneeseeseseesrenns 4
RO W] o Tolo] o] 1 - 101 (0] TR OS PRSPPI 7
1.0718 REPOITS AN IMEETINGS .. .cveivieiiiitiieieit ettt b et bbbt bt bbb s bt b s bbbt e b e nnenes 7
1.0719  SAMPIES/IMOUEIS ...ttt bbbt bbbt bbb st bbbttt b e bt 8
1.080 AdditioNal REGUITEMENTS .......eeiiieiieiiesieeieeie st e sttt st te e sreesreeaeeneesseenseaneesreeeennes 8
1.81 Additional Terms and Conditions specific 10 thiS RFP .........ccccccooi i 8
Article 2, Terms and CONAITIONS..........couiiiiiiiieieere et sbe e sae s e s reesaeeneennees 9
2.000 CoNtract STrUCTUIE AN TEIM ..c.vi ittt e be e be e sbe e s beeeareebe e sbeeneis 9
B0 o] o i = ox A I 0 TP T PP R PRSPPI 9
b0 [0 @ o] o] T3 (0l =T T S 9
b0 [0 T =T = N i o S 9
2.004  AAChMENTS & EXNIDITS. ...c.viiiiiiiiiiiic bbbttt et 9
0101 I @ T o (=T ] o o FO OSSOSO TSP TSP PR PPN 9
2.006  Order Of PrECEABNCE. ... ...vi ittt ettt e sbe et e e st e st e s ta e s beesbeebesaeesbeesbeesbeenbeesbesnsesreens 9
2.007  HEAAINGS ... ettt etttk b bbb bbb h bbb bR R Rt R R bbbttt 10



2.008
2.009
2.010
2.011
2.012

2.020
2.021
2.022
2.023
2.024
2.025
2.026
2.027
2.028
2.029

2.030
2.031
2.032
2.033
2.034
2.035
2.036
2.037

2.040
2.041
2.042
2.043
2.044
2.045
2.046
2.047
2.048

2.050
2.051
2.052

2.060
2.061
2.062
2.063
2.064
2.065
2.066
2.067
2.068

2.070
2.071
2.072
2.073
2.074
2.075

2.080
2.081
2.082

2.090
2.091
2.092

FOrm, FUNCEION & UTHITY .....oviiiicc bbb 10

Reformation and SEVEIaDIlITY ..ot 10
(O] g0 o1 i3 T [0 AN o] o] €0V = 1S3OS 10
NO WaaIVEE OF DEFAUIT ... bbbt sb e e b 10
SUPVIVAL ..ottt bbbt bt et e s e e e e b e b e e b e e b £ e Rt e R b e neeebesbeebeeb e e neeneennenbenbenbeas 10
Contract AdMINISIIALION .......coi ittt s te e eneesaeeneeneeeneans 10
T o O 1 o= SRR 10
Contract Compliance INSPECLOr (CC) .ouiiiiiiiieieee sttt nre e 10
PrOJECT IMIBINAGET ...ttt bbbt b bbbt bbbttt b bbb bbbt nes 11
Change REGUESTS ...ttt bbbttt bbbt bbbkt b bbbt b r e 11
N 0] ot 11
BiNAiNG COMMITMENTS ... bbbttt et b e bbb et en e e e e sbe b b neas 12
Relationship OF the ParTiES..... ..o bbb see b s 12
Covenant 0f GOOA FaAITN..........ooiii bbbt e e see e 12
AN o 1=1 ) £ SR 12
(€= o= = L o oAV T (o] o PSSP 13
MEAIA REIBASES. .....cveiee ettt bbb bbb bbb bbbt s bt b s bt n bt en bt nes 13
(@011 - Tod Bl D 1) ] o 11 [ o OSSPSR 13
T 0 0T (TSRO PR USSP 13
WWEDSITE TNCOMPOFALION ..ottt ettt b et b e bbb bbb et ab e et b 13
FUture Bidding PreClUSION ..ottt bbbttt sn e nee b e 13
Freedom of INFOrMALION ..o bbb e b s 13
DISASTEN RECOVETY ...ttt btk et bbbt bt bt e bt e st e m b e ebeebenb e e bt et e e bt eneennenbenbeebenras 13
FINANCIAL PrOVISIONS.......eiitiiiii ettt sttt see et seeeeeenes 13
Fixed Prices for Services/Deliverables........ ..o 13
Adjustments for Reductions in Scope of Services/Deliverables..........ccccooveveviniiiiiiniicecce e 14
Services/Deliverables COVEFEA ...ttt st sreneesne s 14
Invoicing and Payment — IN GENETAL ...........cooiiiiiii e 14
o o R -1 o] o H SO PO PSR PRSPPI 14
ANTIEFUST ASSIGNIMIENT ...ttt bttt b e bt b e sb e bt e b e et et e nbeebenbe e bt eb e e e enbenbesbeneas 14
FINAE PAYIMENT ...ttt b e et b e bbb et e m b e e e e b e s b e e bt et e st en e e e e nbenbeebeeeas 14
Electronic Payment REQUITEMENT .........cuiiiiiieieie ittt et bbb sae b 15
L= T U OUTO PSR RPRUR 15
[ a] 0] [0)Y7 0L gL A I V=TSRSS 15
SAIES BNT USE TAXES. . .everieieitiieie sttt sttt sttt sttt b et b et s bt et s b etk s b et e be s b e st e be s b et e be s b et st s b st et nrens 15
CONLraCt MaNAGEIMENT ... ..iiiiii ittt st e e sbb e e srb e e sbbeesnbeeseeas 15
Contractor Personnel QUAalifiCatiONS ............ccoviiiiiiiii e 15
CoNtractor KEY PEIrSONNEL .........c.oiuiiiiiiieii ettt b e bbbt e e bbb 15
Re-assignment of Personnel at the State’s REQUEST .........cooiiiiiiiiieiceee e 16
Contractor Personnel LOCALION .........couiiiiiiiiiiiisieisc sttt sttt nnens 16
CoNtractor LAENTITICALION ..ottt bttt re b 16
Cooperation With Third PArties ........cccviveiiiiee ettt e e seenre e e 16
Contract Management ReSPONSIDIIITIES.........coeiiiiiiiircieeee e 16
Contractor Return of State EQUIPMENT/RESOUICES ........vcveieriireieiesese e seesie et sie e 17
SUbCONtracting BY CONFACLON .........ciiiieiiecie ettt st beenaesreaneas 17
Contractor fUull RESPONSIDIITY .......c.oiiiiiiiiie bbbt e 17
State CONSENT 10 URIEGATION. ........oiiii ettt b et st e e e be b e 17
Subcontractor BOUNM t0 CONTFACT..........ccciiiiiiiie et bttt se e see e 17
L 0T I o 1 o OSSPSR 17
(0] aq] o1=] K1 11V /IRS 1] 1= o1 oo SRS 18
State RESPONSIDIITIES ..ot eneas 18
EQUIPIMENT ... bbbt bt bbbt b bbbt s bbbt bbb bt 18
1o | ) -SSR ST 18
SBOUITLY .vitteie ittt ettt ettt ettt e st e e te e s e be e st e beete e b e sbeeseesbeeReenbesteens e teeneesreeteenbenreare s 18
S F (ot (o 010 o I 1T 2SS 18

Security Breach NOTITICAION .........cccoiiiiiiiicic et te e sn e re st nre 18



2.093

2.100
2.101
2.102
2.103
2.104
2.105

2.110
2111
2112
2.113
2.114
2.115

2.120
2.121
2122
2.123
2.124
2.125
2.126
2.127
2.128

2.130
2.131
2.132
2.133

2.140
2.141
2.142
2.143
2.144
2.145
2.146

2.150
2.151
2.152
2.153
2.154
2.155
2.156
2.157
2.158

2.160
2.161

2.170
2171
2.172
2.173
2.174
2.175
2.176

2.180
2.181
2.182
2.183

PCI Data SECUNItY REQUITEMENTS. .......ciitiiiiiitiieiiite ettt ettt b bbb e 18

(070 01 110 (=T 0 (= L 32O 19
(@] 170 [=Ta) (=1 L1 Y2 S 19
Protection and Destruction of Confidential Information..............ccocooviiiiiii 19
(ol 11 ] To ] o OO S SRRSO 19
N To T 4T 0] 1T N T | £ SRS 20
e 010t ()Y @ ] 1T = o] o PSS 20
ReCOrds and INSPECLIONS. .......eiiiiiieiie e see et e e s e ste e ste e sreesaeesneeenbeeneeenreesree e 20
Inspection of WOrK PerfOrMed..........cooiiiiiiiiie e 20
EXaMINation OF RECOITS. .....c.eiiiiiiiie ettt e bbbttt s e e nbe e b e 20
RETENTION OF RECOITS ...ttt bbbttt e e bbbt et et e s e e e e nbe e b e 20
AUAIT RESOIULION ...ttt ettt et e sb et et e e b et et e ebe e ebeebe e ebeabeseateabeneas 20
T ] T TSP URRPRPRRURPRN 20
LT =TT OSSR 21
Warranties and RePIESENTALIONS. .........covivieieeieriese e se e re e e e e tesresre s e enee e eneeseenrenres 21
Warranty of Merchantability ... 22
Warranty of Fitness for a Particular PUFPOSE ..o 22
WAETANTY OF THHIE....oiiee bbbt b e et b e et sb e et sre e 22
EQUIPMENT WAFTANTY ...ttt bbbttt b b e bbb et ene e e nbe e b e 22
EQUIPMENT 10 D8 NBW ...ttt bbbttt n e e bbb e 22
PrONIDITEA PrOGUCTS ..ot bbbttt b e bbbt s e e sbe b b e 22
(O] g1t [0 1= g (ot Toy o] gl ] =T Vo] o 1SS 23
TS ] = o= S 23
(=Y o1 Y2 1 U g U ot S R 23
SUDCONTIraCtOr INSUFANCE COVEIAQE .....c.vcviieieieiteieie ettt sttt sttt bt st b e 24
Certificates of Insurance and Other REQUIFEMENTS.........cooiiiiiiiiiieese e 25
INAEMNITICALION ....oveiicc et see s re e aenreenes 25
General INAemMNITICALION ..ottt 25
Code INAEMNIFICALION ......c.viiiiiiicici ettt e bt ne bt ne st nrens 25
Employee INdemMNifiCatiON ..........ccciiiiiiiiice et ee s reenas 25
Patent/Copyright Infringement INdemnification...........c.cocoviiiii i 26
Continuation of Indemnification OBlGAtiONS ...........cccviiiieie e s 26
INdemMNIfICAtION PFOCEAUIES ......oiviiiieiiece ettt bbbttt 26
Termination/CanCellatioN .............cov i 27
NOTICE AN RIGNT T0 CUFE ...ttt b e bbb et n e e sbe e b e 27
TermMINATION FOF CAUSE ... .ottt ettt bbbt bbb e e b e sbe b et e s bt e b e et enbeneesbeneas 27
Termination fOr CONVENIENCE. .......ccuii ettt ettt ettt sb ettt te st e besbe e eteabe e ereabeneas 28
Termination for NON-APPrOPriation ........c.cccccveiieiiiiiieiesie et te e re e e e sbesresrenns 28
Termination for Criminal CONVICLION ..........ccooiiiiiiiiee et sre e 28
Termination for Approvals RESCINAE .........ccccveieiiieiiii e nre e 28
Rights and Obligations upon TerminNation............cccvviieierire e sre s 29
e VZ L[] ) AT ] €SS 29
Termination DY CONTFACION..........cvoiiiece et ene 29
Termination DY CONTIACTON .........c.oiiiiii ittt bbbt b et e e b e 29
Transition RESPONSIDIITIES ........viveiiiee e 30
Contractor Transition ReSPONSIDIIITIES ..........cccciviiiiiiiccc e e 30
Contractor Personnel TranSItioN ..........cooiiiiiii e 30
Contractor INformation TraNSITION ..........coiiiiiiii e 30
Contractor SOFtWAre TraNSILION. .......cciiiiiiiirice bbbt 30
TFANSITION PAYMEINTS ...ttt b ekt b etk b ettt b e e et e e b et e abe e et e abe e 30
State Transition ReSPONSIDIIITIES .........cooviiiiii i 30
STOP WOTK. ..ttt bbbttt e e 31
(0] A o] S @ o[- PSSR 31
Cancellation or Expiration of Stop WOIrK OFaer ...t 31
AOWANCE OF CONTIACION COSES. ... iiiiiiiciiite ettt ettt be b e te st e etesbe e 31



2.190
2191
2.192
2.193
2.194

2.200
2.201
2.202
2.203

2.210
2211
2.212
2.213

2.220
2.221

2.230
2.231
2.232
2.233

2.240
2.241
2.242
2.243
2.244

2.250
2.251
2.252
2.253
2.254
2.255
2.256
2.257
2.258

2.260
2.261
2.262
2.263
2.264

2.270
2271
2.272
2.273

2.280
2.281

2.282

2.290
2.291
2.300

DiSPULE RESOIULION.......viiieiiiie ettt re e be e se et e sre e b e besnaesresreenes 31

IN GBNEEAL ...ttt bbb et e bbbt b e et R b et e b e bbb et ne et b et nae s 31
Informal DiSPULE RESOIULION ......c..ocviiiiiiiie ettt s ae e be e e e s e e e nbesrenneas 31
INJUNCEIVE REIET ..ottt te e e s et e st e be s aeeteeneeseeseenbestenreas 32
CONLINUED PEIfOIMANCE ... .c.eiiiiiiiiiiiiiei ettt bbbttt ettt ne bt ne et nrens 32
Federal and State Contract REQUIFEMENTS. ........cooiiiieieiiiiee e 32
[N o] g o [ TTod 870 01 F- L1 [o] o OSSR 32
@) = U] gl =T oo gl o = (ot ot PR SR 32
Workplace Safety and Discriminatory HarasSment.........ccocvoieiieieniniesieienese e 33
GOVEINING LAW ...ttt bt bbbt b bbb b b 33
(€100 =T T o T I SRS 33
(@] aq] o] L= T Lot ANV« I YRS 33
JUEISAICTION ...ttt ettt bttt b e e bt btk eb et b e e b et e bt e b e e et e e b et ebeabe st ebeabeneas 33
Limitation of LIability........ccceiiiiieic e 33
Limitation of LIaDiliTy ........cooiiii e 33
Disclosure ReSPONSIDIITIES..........ciiiiiiiieic e 34
DiSCIOSUIE OF LITIGATION ....cvviiiicic ettt e e r et et e s beste e e enae e e naeseesrennas 34
Call CENLEE DISCIOSUIE .....veiiieiieiieti ettt bbbttt s bbbt ne ettt st nnens 34
S E L] 0] 0] oy SRS 34
LT (0] 01T ot RSP RRR 35
B 0 T=N ) =T (0] 0 T g =SS 35
Service Level AGreemENTS (SLLAS) .. ..o ettt ettt sttt bt 35
(I (o [ o Fo CcTo l T Ty g FoTo LTSS UURT PP 36
EXCUSADIE FAIIUTE ...t bbbttt bbb bt et e et n e e e nbe b b e 36
APProval OF DElIVEIADIES .........cviiiiiiie s 36
Delivery ReSPONSIDIITIES .....c..cviiiiice sttt re e erae e e e e e nnenns 36
Delivery Of DEIIVEIADIES .........cviiiiice e ettt se e e e nnenns 37
=TS €T S 37
Approval of Deliverables, IN GENEFal ..o 37
Process For Approval of Written DeliVErables ... s 38
Process fOr APProval Of SEIVICES. ..ot 38
Process for Approval of Physical DelIVErabIes ... 39
FINAT ACCEPTANCE ...ttt bttt bbbt bbb e et e m b e ebeeb e s b e e bt et e Rt en e e e e nbenbesbeneas 39
(@110 T=T ] o] o ST P TP TP TUOUPORPR PPN 39
Ownership of WOork Product DY SEAte ........ccceiiieiiiicie e 39
RS o o o 1 S 39
g To L ST LT 7 WSS 39
OWNEFSNIP OF IMATETTALS ..ottt et 40
SEALE STANUAITS ... ettt bbbttt bt 40
EXisting Technology StANArdS. ........cooiiiiiie et ee e 40
ACCEPLADIE USE POLICY ...t bbbt b ettt nbe b e 40
YA (] TSRO =T o[- PSSP 40
EXteNded PUICRASING .....ooiiiiie et s enes 40
IMIIDEALL ...ttt bbbt b b bt b b bR bR R bR R bbbt b ettt 40
State EMPIOYEE PUICNASES........civiiiiieie sttt sttt e e beenaesaeenes 41
ENVironmental ProVISION .........cooiiioie ettt enes 41
ENVIFrONMENTAl PrOVISION .....c.oiiiiiiiieiii ettt ettt sttt eneneenes 41
MIDEAL - EXTENDED PURCHASING .....cooiiiiiiiiiinese st 43

Attachment A, Pricing



o~
Contract No. 071B9200101 ‘

Article 1 — Statement of Work (SOW)

1.010 Project Identification

1.011 Project Reguest
This is a formal Contract Agreement for Ice Contract Sand for Department of Transportation (MDOT).

1.012 Background
Ice Control Sand to provide traction on state trunk line winter operations at MDOT garages statewide.

1.020 Scope of Work and Deliverables

1.021 In Scope
The Ice Control Sand supplied and delivered under this contract shall be in compliance with the attached
specification for Ice Control Sand. The material on this contract is to be tested and/or certified. Upon award,
please contact MDOT Construction and Technology Division (517) 322-5665.
Everett Goodrich Trucking agreed to.

1.022 Work and Deliverable
Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for or incidental
to the performance of work, as set forth below: The Ice Control Sand supplied and delivered under this contract
shall be in compliance with the attached specification for Ice Control Sand. The material on this contract is to
be tested and/or certified. Upon award, please contact MDOT Construction and Technology Division (517) 322-
5665. Everett Goodrich Trucking agreed to.

1.030 Roles and Responsibilities

1.031 Contractor Staff, Roles, and Responsibilities
DELETED - Not Applicable

1.040 Project Plan

1.041 Project Plan Management
DELETED - Not Applicable

1.042 Reports
Everett Goodrich Trucking awarded contracts that are available for purchases by MiDEAL program members

(authorized local units of government), must submit reports of purchasing activities to Purchasing Operations,
DMB on a quarterly basis. Reports shall include, at a minimum, an itemized listing of purchasing activities by
each agency, with the agency name, and the total value of purchases for each agency, and a grand total of all
purchases.

1.050 Acceptance

1.051 Criteria
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables
provided under this SOW:
The Ice Control Sand supplied and delivered under this contract shall be in compliance with the attached
specification for Ice Control Sand. The material on this contract is to be tested and/or certified. Upon award,
please contact MDOT Construction and Technology Division (517) 322-5665.
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1.052 Final Acceptance
Materials shall be tested and/or certified. May be rejected upon delivery if large clumps or debris are found by
visual inspection.

1.060 Proposal Pricing

1.061 Proposal Pricing
Bid unit cost per ton F.O.B delivered to each drop point of 50 ton minimum shipment. Price list see Attachment
A.

1.062 Price Term
(X) Fixed with prospective re-determination at an agreed upon time

Prices quoted are the maximum for a period of 365 days from the date the Contract becomes effective.

Prices are subject to change at the end of each 365-day period. Such changes shall be based on changes in
actual costs incurred. Documentation of such changes must be provided with the request for price change in
order to substantiate any requested change. Purchasing Operations reserves the right to consider various
pertinent information sources to evaluate price increase requests (such as the CPI and PPI, US City Average, as
published by the US Department of Labor, Bureau of Labor Statistics). Purchasing Operations also reserves the
right to consider other information related to special economic and/or industry circumstances, when evaluating a
price change request. Changes may be either increases or decreases, and may be requested by either party.
Approved changes shall be firm for the remainder of the contract period unless further revised at the end of the
next 365-day period. Requests for price changes shall be RECEIVED IN WRITING AT LEAST TEN DAYS
PRIOR TO THEIR EFFECTIVE DATE, and are subject to written acceptance before becoming effective. In
the event new prices are not acceptable, the CONTRACT may be cancelled.

The Contractor remains responsible for performing according to the contract terms at the contract price
for all orders received before price revisions are approved or before the contract is cancelled.

1.063 _Tax Excluded from Price
€)] Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales
Tax. Prices must not include the taxes. Exemption Certificates for State Sales Tax will be furnished upon
request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.
Certificates showing exclusive use for the purposes of substantiating a tax-free, or tax-reimbursable sale will be
sent upon request. If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, prices must not
include the Federal Excise Tax.

1.064 Holdback
DELETED - Not Applicable

1.070 Commodity Requirements and Terms

1.0701 _ Specifications
See Attached specification for Ice Control Sand.

1.0702  Alternate Bids
DELETED - Not Applicable
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1.0703  Research and Development
Everett Goodrich Trucking agreed their ability to invest in new product development and research to stay
current with ongoing demands.

1.0704  Quality Assurance Program
Everett Goodrich Trucking has agreed to provide detail regarding any Quality Assurance Program(s) that are
currently in place within their organization.

1.0705 _ Warranty for Products or Services
Everett Goodrich Trucking has agreed to all aspects of Warranty for Products or Services.

1.706 Training
DELETED - Not Applicable

1.0707 _ Special Programs
DELETED - Not Applicable

1.0708  Security
The resulting Contract may require frequent deliveries to State of Michigan facilities. Bidders shall discuss in
their proposals all measures utilized by their firm to ensure the security and safety of these buildings. This shall
include, but is not limited to, performance of security background checks on all personnel assigned to State of
Michigan facilities (i.e. delivery people) and how they are performed, what the security check consists of, the
name of the company that performs the security checks, use of uniforms and ID badges, etc. If security
background checks are performed on staff, bidders shall indicate the name of the company that performs the
check as well as provide a document stating that each employee has satisfactorily completed a security check
and is suitable for assignment to State facilities. Upon request by the State, bidders shall provide the results of
all security background checks.

Upon review of the security measures included in a bidder’s proposal and if that bidder is awarded the contract,
the State will decide whether to issue State 1D badges to the bidder’s delivery personnel or accept the 1D badge
issued to delivery personnel by the bidder.

The State may decide to also perform a security background check. If so, bidders will be required to provide to
the State a list of all delivery people that will service State of Michigan facilities, including name and date of
birth (social security number of driver license number would also be helpful).

The Contractor and its subcontractors shall comply with the security access requirements of individual State
facilities; see section 2.051, Background Checks and Security.

Delivery Capabilities

1.0709  Time Frames
Everett Goodrich Trucking agreed that all orders be delivered within 5 calendar days after receipt of order.

1.0710 Minimum Order
Everett Goodrich Trucking agreed to a minimum order of 50 ton.

1.0711  Packaging
Everett Goodrich Trucking delivered in bulk loads and dumped in stock pile. Packaging and containers, etc.,
shall be in accordance with supplier's commercial practice and shall meet the requirements of Department of
Transportation (D.O.T.) and rail and motor carrier freight classifications in effect at time of shipment, which
will permit application of the lowest freight rate.
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1.0712  Palletizing
DELETED - Not Applicable

1.0713  Delivery Term
Prices shall be quoted "F.O.B. Delivered" with transportation charges prepaid on all orders of 50 tons or more
to the State.

1.0714  Contract Performance
DELETED - Not Applicable

1.0715 Place of Performance
DELETED - Not Applicable

1.0716  Environmental Requirements
Energy Efficiency Purchasing Policy — The State shall seek wherever possible to purchase energy efficient
products. This may include giving preference to U.S. Environmental Protection Agency (EPA) certified
‘Energy Star’ products for any category of products for which EPA has established Energy Star certification.
For other purchases, the State may include energy efficiency as one of the priority factors to consider when
choosing among comparable bids.

Environmental Purchasing Policy — The State of Michigan has committed to encourage the use of products and
services that impact the environment less than competing products. This can be best accomplished by including
environmental considerations in purchasing decisions, while remaining fiscally responsible, to promote
practices that improve worker health, conserve natural resources, and prevent pollution. Environmental
components that may be considered in Best Value Purchasing evaluation include: recycled content and
recyclability; energy efficiency; and the presence of undesirable materials in the products, especially those toxic
chemicals which are persistent and bio-accumulative. Bidders able to supply products containing recycled and
environmentally preferable materials that meet performance requirements are encouraged to offer them in bids
and proposals. Information on any relevant third party certification (such as Green Seal, Energy Star, etc.)
should also be provided.

I. Recycled Content and Recyclability

A. Recycled Packaging. Bidders may offer some or all of the following items listed below or provide
alternative proposal as to how packaging materials can be reduced, eliminated or otherwise made more
environmentally preferable. It is desirable that Bidders offer packaging which:

a. is made from recycled content which meets or exceeds all federal and state recycled content guidelines
(currently 35% post-consumer for all corrugated cardboard)

b. minimizes or eliminates the use of polystyrene or other difficult to recycle materials

c¢. minimizes or eliminates the use packaging and containers and, in the alternative, minimizes or eliminates the
use of non-recyclable packaging and containers

d. provides for a return program where packaging can be returned to a specific location for recycling

e. contains materials which are easily recyclable in Michigan.

All Bidders are requested to indicate below an estimate of the percentage of recycled materials, if any,
contained in each item bid. Higher percentages of recycled materials are preferred. Product performance is
paramount, whether containing recycled material or not; however, preference will be given to products that
perform up to specification and are environmentally preferable without compromising quality.

0___ % (Total estimated percentage of recovered material)

0 % (Estimated percentage of post-consumer material)

0 % (Estimated percentage of post-industrial waste)

4
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Certification

I, Bruce Goodrich (name of certifier), am an officer or employee responsible for the performance
of this contract and hereby certify that the percentage of recovered material content for EPA-designated
products met the applicable contract specifications.

(Initial)

I1. Materials Identification and Tracking

A. Hazardous Material Identification. ‘Hazardous material’, as used in this clause, includes any material
defined as hazardous under the latest version of federal Emergency Planning and Community Right-to-Know
Act of 1986 (including revisions adopted during the term of the contract).

(1) The bidder must list any hazardous material, as defined in §370.20 (a) of 40 CFR, to be delivered under this
contract. The hazardous material shall be properly identified and include any applicable identification
number, such as National Stock Number or Special Item Number. This information shall also be included
on the Material Safety Data Sheet submitted under this contract.

Material Identification Number
(if none, enter “None’)

None

(2) This list must be updated during performance of the contract whenever the Contractor determines that any
other material to be delivered under this contract is hazardous.

(3) The apparently successful bidder agrees to submit, for each item as required prior to award, a Material
Safety Data Sheet for each hazardous material identified in paragraph (1) of this clause. Data shall be
submitted in accordance with Section 312 of the federal Emergency Planning and Community Right-to-
Know Act, whether or not the apparently successful bidder is the actual manufacturer of these items.
Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful
bidder being considered non-responsive and ineligible for award.

B. Mercury Content. It is the clear intent of state agencies to avoid purchasing products that contain

intentionally-added mercury whenever possible. Bidders shall offer mercury-free product alternatives whenever

available. Should mercury-free alternatives not exist, as presently is the case with a few select products and
devices such as fluorescent lamps or where the alternative is not yet cost competitive, such as dental amalgam,
bidders shall offer the lowest mercury content available for a given application. Bidders shall disclose
whenever products contain added-mercury by using the following format.

() Product contains added-Mercury (attach an explanation that includes: the amount or concentration of
mercury and justification as to why this particular product is essential).

In addition, the Bidder shall also ensure that all products to be purchased containing intentionally added-
mercury shall be labeled as: “product contains mercury/recycle or dispose of properly.” For instances where
space constraints limit the amount or size of print, the chemical symbol “Hg” followed by a picture of a trash
container with a diagonal line through it shall suffice for labeling requirements.

BIDDERS PLEASE NOTE: Michigan Law Prohibits the sale of mercury-containing thermostats, thermometers,
sphygmomanometers (blood pressure monitors) and other types of medical devices. For specific details visit:
http://www.michigan.gov/deq/0,1607,7-135-3307_29693_4175-160230--,00.html

5
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C. Brominated Flame Retardants (BFR). Bidders shall disclose whether the products being offered contain
toxic flame retardants. Bidders are encouraged to provide BFR-free alternatives when available.

() Product does not contain BFR’s
() Product does contain BFR’s (attach an explanation)
D. Ozone Depleting Substances

‘Ozone-depleting substance’, as used in this clause, means any substance the Environmental Protection Agency
designates in 40 CFR part 82 as:

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl
chloroform; or

(2) Class Il, including, but not limited to, hydrochlorofluorocarbons.

The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the
manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR part 82, Subpart E, as
follows:

‘Warning: Contains (or manufactured with, if applicable) (insert the name
of the substance(s).), a substance(s) which harm(s) public health and environment by destroying ozone in the
upper atmosphere.’

A. Clean Air and Water

Vendor certifies that any facility to be used in the performance of this contract has all the necessary
environmental permits and is in consistent compliance with all applicable environmental requirements and has
no outstanding unresolved violations.

The vendor will immediately notify the state, before award, of the receipt of any communication from the
Environmental Protection Agency or any state environmental agency, of civil or criminal enforcement for any
facility that the vendor proposes to use in the performance of this contract.

(Initial)

B. Emergency Planning and Community Right-to-Know Reporting - By signing this offer, the bidder certifies
that:

(1) The owner or operator of each facility that will be used in the performance of this contract is in compliance
with the filing and reporting requirements described in sections 302, 304, 311, 312 and 313 of the Emergency
Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001, et. seq.) and section 6607 of
the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. seq.). EPCRA filing and reporting
requirements include emergency planning notification, release reporting, hazardous chemical inventory
reporting, and toxic chemical release inventory (TRI) reporting.
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(2) The owner or operator of each facility that will be used in the performance of this contract will maintain
compliance with the filing and reporting requirements described in sections 302, 304, 311, 312 and 313 of the
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001, et. seq.) and
section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. seq.) for the life of the
contract.

(Initial)

1.0717  Subcontractors

Indicate below ALL work to be subcontracted under any resulting Contract (use additional attachment if
necessary; estimates are acceptable):

Description of Work Percent (%o) of total Sub-contractor’s name and

to be sub-contracted contract value to be sub- | principal place of business
contracted (City and State)

N/A

1.0718  Reports and Meetings

@ Reports.

Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set of
periodic reports to be issued by Contractor to the State. Such reports may include:

Q) separately address Contractor’s performance in each area of the Services;

(i) for each area of the Services, assess the degree to which Contractor has attained or failed to attain
the pertinent objectives in that area, including on-time completion and delivery of Deliverables;

(i) explain the reasons for any failure to achieve on-time completion and delivery of Deliverables and
include a plan for corrective action where appropriate;

(iv) describe any circumstances that Contractor anticipates will impair or prevent on-time completion
and delivery of Deliverables in upcoming reporting periods;

(V) include plans for corrective action or risk mitigation where appropriate and describe the status of
ongoing problem resolution efforts;

(vi) provide reports setting forth a comparison of actual hours spent by Contractor (including its
augmented personnel and Subcontractors) in performing the Project versus hours budgeted by
Contractor.

(vii)  set forth a record of the material personnel changes that pertain to the Services and describe
planned changes during the upcoming month that may affect the Services.

(viii)  include such documentation and other information may be mutually agreed to verify compliance
with, and meeting the objectives of, this Contract.

(ix) set forth an updated schedule that provides information on the status of upcoming Deliverables,
expected dates of delivery (or redelivery) of such Deliverables and estimates on timing for
completion of the Project.
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(b) Meetings.
Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set of
meetings to be held between representatives of the State and Contractor. Contractor shall prepare
and circulate an agenda sufficiently in advance of each such meeting to give participants an
opportunity to prepare for the meeting. Contractor shall incorporate into such agenda items that the
State desires to discuss. At the State’s request, Contractor shall prepare and circulate minutes

promptly after a meeting.

1.0719  Samples/Models
DELETED - Not Applicable

1.080 Additional Requirements

1.81 Additional Terms and Conditions specific to this RFP
DELETED - Not Applicable
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Article 2, Terms and Conditions

2.000 Contract Structure and Term

2.001 Contract Term
This Contract is for a period of 5 years beginning December 16, 2008 through December 15, 2013. All
outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed in
Section 2.130) of the Contract, unless otherwise extended under the Contract. Absent an early termination for
any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in
effect for the balance of the fiscal year for which they were issued.

2.002 _Options to Renew
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its
expiration. The Contract may be renewed for additional months or years periods.

2.003 Legal Effect
Contractor shall show acceptance of this Contract by signing two copies of the Contract and returning them to
the Contract Administrator. The Contractor shall not proceed with the performance of the work to be done
under the Contract, including the purchase of necessary materials, until both parties have signed the Contract to
show acceptance of its terms, and the Contractor receives a contract release/purchase order that authorizes and
defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or Change
Order) has been approved by the State Administrative Board (if required), approved and signed by all the
parties, and a Purchase Order against the Contract has been issued.

2.004 Attachments & Exhibits
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this
Contract, are incorporated in their entirety and form part of this Contract.

2.005 Ordering
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card
Order, which must be approved by the Contract Administrator or the Contract Administrator's designee, to order
any Services/Deliverables under this Contract. All orders are subject to the terms and conditions of this
Contract. No additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order
apply unless they are also specifically contained in that Purchase Order's or Blanket Purchase Order's
accompanying Statement of Work. Exact quantities to be purchased are unknown, however, the Contractor will
be required to furnish all such materials and services as may be ordered during the CONTRACT period.
Quantities specified, if any, are estimates based on prior purchases, and the State is not obligated to purchase in
these or any other quantities.

2.006 _ Order of Precedence
@ The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the
Contract, each of which is incorporated for all purposes, constitutes the entire agreement between the parties
with respect to the subject matter and supersedes all prior agreements, whether written or oral, with respect to
the subject matter and as additional terms and conditions on the purchase order must apply as limited by
Section 2.005.

(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms
of the Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a
Statement of Work may not modify or amend the terms of the Contract, which may be modified or amended
only by a formal Contract amendment.
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2.007 Headings
Captions and headings used in the Contract are for information and organization purposes. Captions and
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and
conditions of the Contract.

2.008 Form, Function & Utility
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the
form, function, and utility required by that State agency, that agency may, subject to State purchasing policies,
procure the Deliverable/Service from another source.

2.009 Reformation and Severability
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and
effect.

2.010 _Consents and Approvals
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the
other party for the taking of any action under the Contract, the consent or approval must be in writing and must
not be unreasonably withheld or delayed.

2.011 No Waiver of Default
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right
to later insist upon strict adherence to that term, or any other term, of the Contract.

2.012 Survival
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation
the parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination
of the Contract for any reason. Specific references to survival in the Contract are solely for identification
purposes and not meant to limit or prevent the survival of any other section.

2.020 Contract Administration

2.021 lIssuing Office
This Contract is issued by the Department of Management and Budget, Purchasing Operations and Michigan
Department of Transportation (collectively, including all other relevant State of Michigan departments and
agencies, the “State”). Purchasing Operations is the sole point of contact in the State with regard to all
procurement and contractual matters relating to the Contract. Purchasing Operations_is the only State office
authorized to change, modify, amend, alter or clarify the prices, specifications, terms and conditions of
this Contract. The Contractor Administrator within Purchasing Operations for this Contract is:

Terry Harris, Buyer Specialist
Purchasing Operations
Department of Management and Budget
Mason Bldg, 2nd Floor
PO Box 30026
Lansing, M1 48909
Harrist@michigan.gov
(517) 241-1650

2.022 Contract Compliance Inspector (CCI)
After DMB-PurchOps receives the properly executed Contract, it is anticipated that the Director of Purchasing
Operations, in consultation with Michigan Department of Transportation (MDOT), will direct the person named
below, or any other person so designated, to monitor and coordinate the activities for the Contract on a day-to-
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day basis during its term. However, monitoring of this Contract implies no authority to change, modify,
clarify, amend, or otherwise alter the prices, terms, conditions and specifications of the Contract as that
authority is retained by DMB Purchasing Operations. The Contract Compliance Inspector for this Contract
is:

Tim Croze,

Michigan Department of Transportation
6333 Old Lansing Rd.
Crozet@michigan.gov

(517) 322-3094

2.023 Project Manager
The following individual will oversee the project:
Tim Croze
Michigan Department of Transportation
6333 Old Lansing Rd.
Crozet@michigan.gov
(517) 322-3094

2.024 Change Requests
The State reserves the right to request from time to time any changes to the requirements and specifications of
the Contract and the work to be performed by the Contractor under the Contract. During the course of ordinary
business, it may become necessary for the State to discontinue certain business practices or create Additional
Services/Deliverables. At a minimum, to the extent applicable, the State would like the Contractor to provide a
detailed outline of all work to be done, including tasks necessary to accomplish the services/deliverables,
timeframes, listing of key personnel assigned, estimated hours for each individual per task, and a complete and
detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to
additional compensation for performing that service or providing that deliverable.

Change Requests:
(a) By giving Contractor written notice within a reasonable time, the State must be entitled to accept a
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor. Should the
parties agree on carrying out a Change, a written Contract Change Notice must be prepared and issued
under this Contract, describing the Change and its effects on the Services and any affected components
of this Contract (a “Contract Change Notice”).

(b) No proposed Change must be performed until the proposed Change has been specified in a duly
executed Contract Change Notice issued by the Department of Management and Budget, Purchasing
Operations.

(c) If the State requests or directs the Contractor to perform any activities that Contractor believes
constitute a Change, the Contractor must notify the State that it believes the requested activities are a
Change before beginning to work on the requested activities. If the Contractor fails to notify the State
before beginning to work on the requested activities, then the Contractor waives any right to assert any
claim for additional compensation or time for performing the requested activities. If the Contractor
commences performing work outside the scope of this Contract and then ceases performing that work,
the Contractor must, at the request of the State, retract any out-of-scope work that would adversely
affect the Contract.

2.025 Notices
Any notice given to a party under the Contract must be deemed effective, if addressed to the party as addressed
below, upon: (i) delivery, if hand delivered,; (ii) receipt of a confirmed transmission by facsimile if a copy of
the notice is sent by another means specified in this Section; (iii) the third Business Day after being sent by U.S.
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mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by a nationally
recognized overnight express courier with a reliable tracking system.

State:

State of Michigan
Purchasing Operations
Attention:

PO Box 30026

530 West Allegan
Lansing, Michigan 48909

Contractor:
Name Everett Goodrich Trucking
Address 3851 Wert Rd., Alpena, MI. 49707

Either party may change its address where notices are to be sent by giving notice according to this Section.

2.026 Binding Commitments
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf
within the bounds set forth in the table. Contractor may change the representatives from time to time upon
written notice.

2.027 _Relationship of the Parties
The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of Contractor or any of its Subcontractors must be or must be deemed to be an employee,
agent or servant of the State for any reason. Contractor will be solely and entirely responsible for its acts and
the acts of its agents, employees, servants and Subcontractors during the performance of the Contract.

2.028 Covenant of Good Faith
Each party must act reasonably and in good faith. Unless stated otherwise in the Contract, the parties will not
unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either
requested or reasonably required of them in order for the other party to perform its responsibilities under the
Contract.

2.029 Assignments
(a) Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the
Contract, to any other party (whether by operation of law or otherwise), without the prior written consent of the
other party; provided, however, that the State may assign the Contract to any other State agency, department,
division or department without the prior consent of Contractor and Contractor may assign the Contract to an
affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate
can perform the Contract. The State may withhold consent from proposed assignments, subcontracts, or
novations when the transfer of responsibility would operate to decrease the State’s likelihood of receiving
performance on the Contract or the State’s ability to recover damages.

(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due
under the Contract. If the State permits an assignment, the Contractor is not relieved of its responsibility to
perform any of its contractual duties, and the requirement under the Contract that all payments must be made to
one entity continues.

(c) If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the Contract,
the Contractor must notify the State in writing at least 90 days before the assignment. The Contractor also must
provide the State with adequate information about the assignee within a reasonable amount of time before the
assignment for the State to determine whether to approve the assignment.

12




o~
Contract No. 071B9200101 ﬁ

2.030 General Provisions

2.031 Media Releases
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and
Contract or project to which it relates shall not be made without prior written State approval, and then only in
accordance with the explicit written instructions from the State. No results of the activities associated with the
RFP and Contract are to be released without prior written approval of the State and then only to persons
designated.

2.032 _Contract Distribution
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of
government unless other arrangements are authorized by Purchasing Operations.

2.033 Permits
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and
approvals for the delivery, installation and performance of the Services. The State must pay for all costs and
expenses incurred in obtaining and maintaining any necessary easements or right of way.

2.034 Website Incorporation
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation
specifically referenced that content and attempts to incorporate it into any other communication, unless the State
has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has been
manually signed by an authorized representative of the State.

2.035 Future Bidding Preclusion
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or
generation of a future RFP, it may be precluded from bidding on the subsequent RFP. The State reserves the
right to disqualify any bidder if the State determines that the bidder has used its position (whether as an
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering free
assistance) to gain a competitive advantage on the RFP.

2.036 __Freedom of Information
All information in any proposal submitted to the State by Contractor and this Contract is subject to the
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et
seq (the “FOIA™).

2.037 _Disaster Recovery
Contractor and the State recognize that the State provides essential services in times of natural or man-made
disasters. Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel
dedicated to providing Services/Deliverables under this Contract will provide the State with priority service for
repair and work around in the event of a natural or man-made disaster.

2.040 Financial Provisions

2.041 Fixed Prices for Services/Deliverables
Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference to
the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment
milestones and payment amounts. The State may make progress payments to the Contractor when requested as
work progresses, but not more frequently than monthly, in amounts approved by the Contract Administrator,
after negotiation. Contractor must show verification of measurable progress at the time of requesting progress
payments.
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2.042 Adjustments for Reductions in Scope of Services/Deliverables
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges
under such Statement of Work commensurate with the reduction in scope.

2.043 Services/Deliverables Covered
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this Contract,
the State shall not be obligated to pay any amounts in addition to the charges specified in this Contract.

2.044 Invoicing and Payment — In General
@) Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate
Contract Exhibit) the prices for all Services/Deliverables, equipment and commaodities to be provided, and the
associated payment milestones and payment amounts.
(b) Each Contractor invoice will show details as to charges by Service/Deliverable component and location
at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.
Invoices for Services performed on a time and materials basis will show, for each individual, the number of
hours of Services performed during the billing period, the billable skill/labor category for such person and the
applicable hourly billing rate. Prompt payment by the State is contingent on the Contractor’s invoices showing
the amount owed by the State minus any holdback amount to be retained by the State in accordance with
Section 1.064.
(© Correct invoices will be due and payable by the State, in accordance with the State’s standard payment
procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after receipt, provided
the State determines that the invoice was properly rendered.

(d) All invoices should reflect actual work done. Specific details of invoices and payments will be agreed
upon between the Contract Administrator and the Contractor after the proposed Contract Agreement has been
signed and accepted by both the Contractor and the Director of Purchasing Operations, Department of
Management & Budget. This activity will occur only upon the specific written direction from Purchasing
Operations.

The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) will mutually
agree upon. The schedule should show payment amount and should reflect actual work done by the payment
dates, less any penalty cost charges accrued by those dates. As a general policy statements shall be forwarded to
the designated representative by the 15th day of the following month.

The Government may make progress payments to the Contractor when requested as work progresses, but not
more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor
must show verification of measurable progress at the time of requesting progress payments.

2.045 Pro-ration
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall be
pro-rated for any partial month.

2.046 _ Antitrust Assignment
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment
of this Contract.

2.047 _Final Payment
The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights
or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver
of any claims by one party against the other arising from unsettled claims or failure by a party to comply with
this Contract, including claims for Services and Deliverables not reasonably known until after acceptance to be
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defective or substandard. Contractor’s acceptance of final payment by the State under this Contract shall
constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than
those claims previously filed in writing on a timely basis and still unsettled.

2.048 Electronic Payment Requirement
Electronic transfer of funds is required for payments on State Contracts. Contractors are required to register
with the State electronically at http://www.cpexpress.state.mi.us. As stated in Public Act 431 of 1984, all
contracts that the State enters into for the purchase of goods and services shall provide that payment will be
made by electronic fund transfer (EFT).

2.050 Taxes

2.051 Employment Taxes
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes, including
the taxes.

2.052 Sales and Use Taxes
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible personal
property or services delivered into the State. Contractors that lack sufficient presence in Michigan to be
required to register and pay tax must do so as a volunteer.
This requirement extends to: (1) all members of any controlled group as defined in § 1563(a) of the Internal
Revenue Code and applicable regulations of which the company is a member, and (2) all organizations under
common control as defined in 8 414(c) of the Internal Revenue Code and applicable regulations of which the
company is a member that make sales at retail for delivery into the State are registered with the State for the
collection and remittance of sales and use taxes.

In applying treasury regulations defining “two or more trades or businesses under common control” the term
“organization” means sole proprietorship, a partnership (as defined in § 701(a)(2) of the Internal Revenue
Code), a trust, an estate, a corporation, or a limited liability company.

2.060 Contract Management

2.061 Contractor Personnel Qualifications
All persons assigned by Contractor to the performance of Services under this Contract must be employees of
Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved
Subcontractor) and must be fully qualified to perform the work assigned to them. Contractor must include a
similar provision in any subcontract entered into with a Subcontractor. For the purposes of this Contract,
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the State
as if they were employees of Contractor for this Contract only; however, the State understands that the
relationship between Contractor and Subcontractor is an independent contractor relationship.

2.062 Contractor Key Personnel
@) The Contractor must provide the Contract Compliance Inspector with the names of the Key Personnel.
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in
the applicable Statement of Work with respect to other individuals designated as Key Personnel for that
Statement of Work.
(c) The State will have the right to recommend and approve in writing the initial assignment, as well as any
proposed reassignment or replacement, of any Key Personnel. Before assigning an individual to any Key
Personnel position, Contractor will notify the State of the proposed assignment, will introduce the individual to
the appropriate State representatives, and will provide the State with a resume and any other information about
the individual reasonably requested by the State. The State reserves the right to interview the individual before
granting written approval. In the event the State finds a proposed individual unacceptable, the State will
provide a written explanation including reasonable detail outlining the reasons for the rejection.
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(d) Contractor must not remove any Key Personnel from their assigned roles or the Contract without the
prior written consent of the State. The Contractor’s removal of Key Personnel without the prior written consent
of the State is an unauthorized removal (“Unauthorized Removal”). Unauthorized Removals does not include
replacing Key Personnel for reasons beyond the reasonable control of Contractor, including illness, disability,
leave of absence, personal emergency circumstances, resignation or for cause termination of the Key
Personnel’s employment. Unauthorized Removals does not include replacing Key Personnel because of
promotions or other job movements allowed by Contractor personnel policies or Collective Bargaining
Agreement(s) as long as the State receives prior written notice before shadowing occurs and Contractor
provides 30 days of shadowing unless parties agree to a different time period. The Contractor with the State
must review any Key Personnel replacements, and appropriate transition planning will be established. Any
Unauthorized Removal may be considered by the State to be a material breach of the Contract, in respect of
which the State may elect to exercise its termination and cancellation rights.

(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least
10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other
projects. If the State does not object to the redeployment by its scheduled date, the Contractor may then
redeploy the non-Key Personnel.

2.063 Re-assignment of Personnel at the State’s Request
The State reserves the right to require the removal from the Project of Contractor personnel found, in the
judgment of the State, to be unacceptable.

The State’s request must be written with reasonable detail outlining the reasons for the removal request.
Additionally, the State’s request must be based on legitimate, good-faith reasons. Replacement personnel for
the removed person must be fully qualified for the position. If the State exercises this right, and the Contractor
cannot immediately replace the removed personnel, the State agrees to an equitable adjustment in schedule or
other terms that may be affected by the State’s required removal. If any incident with removed personnel
results in delay not reasonably anticipatable under the circumstances and which is attributable to the State, the
applicable SLAs for the affected Service will not be counted for a time as agreed to by the parties.

2.064 Contractor Personnel Location
All staff assigned by Contractor to work on the Contract will perform their duties either primarily at
Contractor’s offices and facilities or at State facilities. Without limiting the generality of the foregoing, Key
Personnel will, at a minimum, spend at least the amount of time on-site at State facilities as indicated in the
applicable Statement of Work. Subject to availability, selected Contractor personnel may be assigned office
space to be shared with State personnel.

2.065 Contractor lIdentification
Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as
required. Contractor employees are required to clearly identify themselves and the company they work for
whenever making contact with State personnel by telephone or other means.

2.066 Cooperation with Third Parties
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State and
its agents and other contractors including the State’s Quality Assurance personnel. As reasonably requested by
the State in writing, the Contractor will provide to the State’s agents and other contractors reasonable access to
Contractor’s Project personnel, systems and facilities to the extent the access relates to activities specifically
associated with this Contract and will not interfere or jeopardize the safety or operation of the systems or
facilities. The State acknowledges that Contractor’s time schedule for the Contract is very specific and agrees
not to unnecessarily or unreasonably interfere with, delay or otherwise impeded Contractor’s performance under
this Contract with the requests for access.

2.067 _Contract Management Responsibilities
The Contractor will be required to assume responsibility for all contractual activities, whether or not that
Contractor performs them. Further, the State will consider the Contractor to be the sole point of contact with
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regard to contractual matters, including payment of any and all charges resulting from the anticipated Contract.
If any part of the work is to be subcontracted, the Contract must include a list of subcontractors, including firm
name and address, contact person and a complete description of work to be subcontracted.

The State reserves the right to approve subcontractors and to require the Contractor to replace subcontractors
found to be unacceptable. The Contractor is totally responsible for adherence by the subcontractor to all
provisions of the Contract. Any change in subcontractors must be approved by the State, in writing, prior to
such change.

2.068 Contractor Return of State Equipment/Resources
The Contractor must return to the State any State-furnished equipment, facilities and other resources when no
longer required for the Contract in the same condition as when provided by the State, reasonable wear and tear
excepted.

2.070 Subcontracting by Contractor

2.071 Contractor full Responsibility
Contractor shall have full responsibility for the successful performance and completion of all of the Services
and Deliverables. The State will consider Contractor to be the sole point of contact with regard to all
contractual matters under this Contract, including payment of any and all charges for Services and Deliverables.

2.072 State Consent to delegation
Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of
Management and Budget, Purchasing Operations has given written consent to such delegation. The State shall
have the right of prior written approval of all Subcontractors and to require Contractor to replace any
Subcontractors found, in the reasonable judgment of the State, to be unacceptable. The State’s request shall be
written with reasonable detail outlining the reasons for the removal request. Additionally, the State’s request
shall be based on legitimate, good-faith reasons. Replacement Subcontractor(s) for the removed Subcontractor
shall be fully qualified for the position. If the State exercises this right, and the Contractor cannot immediately
replace the removed Subcontractor, the State will agree to an equitable adjustment in schedule or other terms
that may be affected by the State’s required removal. If any such incident with a removed Subcontractor results
in delay not reasonable anticipatable under the circumstances and which is attributable to the State, the
applicable SLA for the affected Work will not be counted in time agreed upon by the parties.

2.073 Subcontractor bound to Contract
In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by
the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that
Contractor, by this Contract, assumes toward the State. The State reserves the right to receive copies of and
review all subcontracts, although Contractor may delete or mask any proprietary information, including pricing,
contained in such contracts before providing them to the State. The management of any Subcontractor will be
the responsibility of Contractor, and Contractor shall remain responsible for the performance of its
Subcontractors to the same extent as if Contractor had not subcontracted such performance. Contractor shall
make all payments to Subcontractors or suppliers of Contractor. Except as otherwise agreed in writing by the
State and Contractor, the State will not be obligated to direct payments for the Services other than to Contractor.
The State’s written approval of any Subcontractor engaged by Contractor to perform any obligation under this
Contract shall not relieve Contractor of any obligations or performance required under this Contract. Attached
as Exhibit A is a list of the Subcontractors, if any, approved by the State as of the execution of this Contract,
together with a copy of the applicable subcontract.

2.074 Flow Down
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down
the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any
Subcontractors.
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2.075 Competitive Selection
The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum
practical extent consistent with the objectives and requirements of the Contract.

2.080 _State Responsibilities

2.081 Equipment
The State will provide only the equipment and resources identified in the Statements of Work and other
Contract Exhibits.

2.082 Facilities
The State must designate space as long as it is available and as provided in the Statement of Work, to house the
Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities
(collectively, the “State Facilities”). The Contractor must have reasonable access to, and unless agreed
otherwise by the parties in writing must observe and comply with all rules and regulations relating to each of
the State Facilities (including hours of operation) used by the Contractor in the course of providing the Services.
Contractor agrees that it will not, without the prior written consent of the State, use any State Facilities or access
any State information systems provided for the Contractor’s use, or to which the Contractor otherwise gains
access in the course of performing the Services, for any purpose other than providing the Services to the State.

2.090 Security

2.091 Background Checks
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access to
State facilities and systems. The scope of the background check is at the discretion of the State and the results
will be used to determine Contractor personnel eligibility for working within State facilities and systems. The
investigations will include Michigan State Police Background checks (ICHAT) and may include the National
Crime Information Center (NCIC) Finger Prints. Proposed Contractor personnel may be required to complete
and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.
Any request for background checks will be initiated by the State and will be reasonably related to the type of
work requested.

All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies
for State IT equipment and resources. See http://www.michigan.gov/dit. Furthermore, Contractor personnel
will be expected to agree to the State’s security and acceptable use policies before the Contractor personnel will
be accepted as a resource to perform work for the State. It is expected the Contractor will present these
documents to the prospective employee before the Contractor presents the individual to the State as a proposed
resource. Contractor staff will be expected to comply with all Physical Security procedures in place within the
facilities where they are working.

2.092 Security Breach Notification
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures. Contractor
and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or
unauthorized use or disclosure. Contractor must report to the State in writing any use or disclosure of
Confidential Information, whether suspected or actual, other than as provided for by the Contract within 10 days
of becoming aware of the use or disclosure or the shorter time period as is reasonable under the circumstances.

2.093 PCI Data Security Requirements
DELETED - Not Applicable
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2.100 Confidentiality

2.101 Confidentiality
Contractor and the State each acknowledge that the other possesses and will continue to possess confidential
information that has been developed or received by it.

As used in this Section, “Confidential Information” of Contractor must mean all non-public proprietary
information of Contractor (other than Confidential Information of the State as defined below) which is marked
confidential, restricted, proprietary or with a similar designation. “Confidential Information” of the State must
mean any information which is retained in confidence by the State (or otherwise required to be held in
confidence by the State under applicable federal, state and local laws and regulations) or which, in the case of
tangible materials provided to Contractor by the State under its performance under this Contract, is marked as
confidential, proprietary or with a similar designation by the State. “Confidential Information” excludes any
information (including this Contract) that is publicly available under the Michigan FOIA.

2.102 _Protection and Destruction of Confidential Information
The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties the
Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or
dissemination of its own confidential information of like character, but in no event less than reasonable care.
Neither Contractor nor the State will (i) make any use of the Confidential Information of the other except as
contemplated by this Contract, (ii) acquire any right in or assert any lien against the Confidential Information of
the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential
Information to the other party. Each party will limit disclosure of the other party’s Confidential Information to
employees and Subcontractors who must have access to fulfill the purposes of this Contract. Disclosure to, and
use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract, (B)
the disclosure is necessary or otherwise naturally occurs in connection with work that is within the
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to
maintain the State’s Confidential Information in confidence.
At the State's request, any employee of Contractor and of any Subcontractor having access or continued access
to the State’s Confidential Information may be required to execute an acknowledgment that the employee has
been advised of Contractor’s and the Subcontractor’s obligations under this Section and of the employee’s
obligation to Contractor or Subcontractor, as the case may be, to protect the Confidential Information from
unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State
that Contractor has destroyed all State Confidential Information.

2.103 Exclusions
Notwithstanding the foregoing, the provisions of Section 2.080 will not apply to any particular information
which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii)
after disclosure to it, is published or otherwise becomes part of the public domain through no fault of the
receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without an
obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to
disclose the information to it without any obligation to restrict its further disclosure; or (v) was independently
developed by the receiving party without reference to Confidential Information of the furnishing party.

Further, the provisions of Section 2.080 will not apply to any particular Confidential Information to the extent
the receiving party is required by law to disclose the Confidential Information, provided that the receiving party
(i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing party in
resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.
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2.104 No Implied Rights
Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or
license to the Confidential Information of the other party.

2.105 Respective Obligations
The parties’ respective obligations under this Section must survive the termination or expiration of this Contract
for any reason.

2.110 Records and Inspections

2.111 Inspection of Work Performed
The State’s authorized representatives must at all reasonable times and with 10 days prior written request, have
the right to enter Contractor’s premises, or any other places, where the Services are being performed, and must
have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress. Upon 10 Days
prior written notice and at all reasonable times, the State’s representatives must be allowed to inspect, monitor,
or otherwise evaluate the work being performed and to the extent that the access will not reasonably interfere or
jeopardize the safety or operation of the systems or facilities. Contractor must provide all reasonable facilities
and assistance for the State’s representatives.

2.112 Examination of Records
For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may
examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing
Contractor’s compliance with the Contract and with applicable laws and rules. The State must notify the
Contractor 20 days before examining the Contractor's books and records. The State does not have the right to
review any information deemed confidential by the Contractor to the extent access would require the
confidential information to become publicly available. This provision also applies to the books, records,
accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization
of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract.

2.113 Retention of Records
Contractor must maintain at least until the end of the Audit Period all pertinent financial and accounting records
(including time sheets and payroll records, and information pertaining to the Contract and to the Services,
equipment, and commodities provided under the Contract) pertaining to the Contract according to generally
accepted accounting principles and other procedures specified in this Section. Financial and accounting records
must be made available, upon request, to the State at any time during the Audit Period. If an audit, litigation, or
other action involving Contractor’s records is initiated before the end of the Audit Period, the records must be
retained until all issues arising out of the audit, litigation, or other action are resolved or until the end of the
Audit Period, whichever is later.

2.114 Audit Resolution
If necessary, the Contractor and the State will meet to review each audit report promptly after issuance. The
Contractor will respond to each audit report in writing within 30 days from receipt of the report, unless a shorter
response time is specified in the report. The Contractor and the State must develop, agree upon and monitor an
action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in the audit
report.

2.115 Errors
@ If the audit demonstrates any errors in the documents provided to the State, then the amount in error
must be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or
refunded in full. However, a credit or debit may not be carried for more than four invoices. If a balance
remains after four invoices, then the remaining amount will be due as a payment or refund within 45 days of the
last quarterly invoice that the balance appeared on or termination of the contract, whichever is earlier.
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(b) In addition to other available remedies, the difference between the payment received and the correct
payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the audit.

2.120 Warranties

2.121 Warranties and Representations
The Contractor represents and warrants:

@) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract. The
performance of all obligations under this Contract must be provided in a timely, professional, and workman-like
manner and must meet the performance and operational standards required under this Contract.

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s
requirements and other standards of performance.

(© It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to the
State the ownership rights or licensed use, as applicable, of any and all Deliverables. None of the Deliverables
provided by Contractor to the State under this Contract, nor their use by the State, will infringe the patent,
copyright, trade secret, or other proprietary rights of any third party.

(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by
Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to the
items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or afford the
State the benefits of, any manufacturer's warranty for the Deliverable.

(e) The contract signatory has the power and authority, including any necessary corporate authorizations,
necessary to enter into this Contract, on behalf of Contractor.

0] It is qualified and registered to transact business in all locations where required.

(9) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire,
any contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or
degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or
otherwise create an appearance of impropriety with respect to the award or performance of this Agreement.
Contractor must notify the State about the nature of the conflict or appearance of impropriety within two days of
learning about it.

(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything
of value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of the
State would be influenced. Contractor must not attempt to influence any State employee by the direct or
indirect offer of anything of value.

(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person,
other than bona fide employees and consultants working solely for Contractor or the Affiliate, any fee,
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the
award or making of this Contract.

M The prices proposed by Contractor were arrived at independently, without consultation, communication,
or agreement with any other bidder for the purpose of restricting competition; the prices quoted were not
knowingly disclosed by Contractor to any other bidder; and no attempt was made by Contractor to induce any
other person to submit or not submit a proposal for the purpose of restricting competition.
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(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its
response to the RFP or otherwise in connection with the award of this Contract fairly and accurately represent
the business, properties, financial condition, and results of operations of Contractor as of the respective dates, or
for the respective periods, covered by the financial statements, reports, other information. Since the respective
dates or periods covered by the financial statements, reports, or other information, there have been no material
adverse change in the business, properties, financial condition, or results of operations of Contractor.

M All written information furnished to the State by or for the Contractor in connection with this Contract,
including its bid, is true, accurate, and complete, and contains no untrue statement of material fact or omits any
material fact necessary to make the information not misleading.

(m) It is not in material default or breach of any other contract or agreement that it may have with the State
or any of its departments, commissions, boards, or agencies. Contractor further represents and warrants that it
has not been a party to any contract with the State or any of its departments that was terminated by the State or
the department within the previous five years for the reason that Contractor failed to perform or otherwise
breached an obligation of the contract.

(n) If any of the certifications, representations, or disclosures made in the Contractor’s original bid
response change after contract award, the Contractor is required to report those changes immediately to the
Department of Management and Budget, Purchasing Operations.

2.122 Warranty of Merchantability
Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this
Contract shall be of good quality within the description given by the State, shall be fit for their ordinary
purpose, shall be adequately contained and packaged within the description given by the State, shall conform to
the agreed upon specifications, and shall conform to the affirmations of fact made by the Contractor or on the
container or label.

2.123 Warranty of Fitness for a Particular Purpose
When the Contractor has reason to know or knows any particular purpose for which the goods are required, and
the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a warranty
that the goods are fit for such purpose.

2.124 Warranty of Title
Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right and
lawful. All goods provided by Contractor shall be delivered free from any security interest, lien, or
encumbrance of which the State, at the time of contracting, has no knowledge. Goods provided by Contractor,
under this Contract, shall be delivered free of any rightful claim of any third person by of infringement or the
like.

2.125 Equipment Warranty
DELETED - Not Applicable

2.126 Equipment to be New
If applicable, all equipment provided under this Contract by Contractor shall be new where Contractor has
knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that are
like new in performance or has the option of selecting one or the other. Equipment that is assembled from new
or serviceable used parts that are like new in performance is acceptable where Contractor does not have
knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by the State.

2.127 Prohibited Products
The State will not accept salvage, distressed, outdated or discontinued merchandise. Shipping of such
merchandise to any State agency, as a result of an order placed against the Contract, shall be considered default
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by the Contractor of the terms and conditions of the Contract and may result in cancellation of the Contract by
the State. The brand and product number offered for all items shall remain consistent for the term of the
Contract, unless Purchasing Operations has approved a change order pursuant to Section 2.024.

2.128 Conseguences For Breach
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this
section, the breach may be considered as a default in the performance of a material obligation of this Contract.

2.130 Insurance

2.131 Liability Insurance
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below. The
insurance must protect the State from claims which may arise out of or result from the Contractor’s
performance of services under the terms of this Contract, whether the services are performed by the Contractor,
or by any subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose
acts they may be liable.
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees and agents for recovery of damages to the extent these damages are covered
by the insurance policies the Contractor is required to maintain under this Contract.

All insurance coverages provided relative to this Contract/Purchase Order are PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.

The insurance must be written for not less than any minimum coverage specified in this Contract or required by
law, whichever is greater.

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in
writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized
insurance rating agency. All policies of insurance required in this Contract must be issued by companies that
have been approved to do business in the State.

See www.michigan.gov/dleg.

Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher
limits, the State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked M below:
1. Commercial General Liability with the following minimum coverage:

$2,000,000 General Aggregate Limit other than Products/Completed Operations
$2,000,000 Products/Completed Operations Aggregate Limit

$1,000,000 Personal & Advertising Injury Limit

$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company.

M 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor

must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in
Contractor*s business for bodily injury and property damage as required by law.
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The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate. The
Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company.

3. Workers’ compensation coverage must be provided according to applicable laws governing the
employees and employers work activities in the state of the Contractor’s domicile. If the applicable coverage is
provided by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of
domicile. For employees working outside of the state of qualification, Contractor must provide appropriate
certificates of insurance proving mandated coverage levels for the jurisdictions where the employees’ activities
occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company. This provision must not be applicable where prohibited or limited by the laws of the
jurisdiction in which the work is to be performed.

4. Employers liability insurance with the following minimum limits:

$100,000 each accident
$100,000 each employee by disease
$500,000 aggregate disease

O 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee,
providing coverage for direct loss to the State and any legal liability of the State arising out of or related to
fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, acting alone or in
collusion with others, in @ minimum amount of one million dollars ($1,000,000.00) with a maximum deductible
of fifty thousand dollars ($50,000.00).

O 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars
($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial
General Liability) above.

O 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:
three million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual
aggregate.

O 8. Fire and Personal Property Insurance covering against any loss or damage to the office space
used by Contractor for any reason under this Contract, and the equipment, software and other contents of the
office space, including without limitation, those contents used by Contractor to provide the Services to the
State, up to its replacement value, where the office space and its contents are under the care, custody and control
of Contractor. The policy must cover all risks of direct physical loss or damage, including without limitation,
flood and earthquake coverage and coverage for computer hardware and software. The State must be endorsed
on the policy as a loss payee as its interests appear.

2.132 Subcontractor Insurance Coverage
Except where the State has approved in writing a Contractor subcontract with other insurance provisions,
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the insurance
coverage as described in this Section for the Contractor in connection with the performance of work by those
Subcontractors. Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the
coverage required in this Section. Subcontractor(s) must fully comply with the insurance coverage required in
this Section. Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s
liability or responsibility.
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2.133 Certificates of Insurance and Other Requirements
Contractor must furnish to DMB-PurchOps, certificate(s) of insurance verifying insurance coverage or
providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”). The Certificate
must be on the standard “accord” form or equivalent.

THE CONTRACT OR PURCHASE ORDER NO. MUST BE SHOWN ON THE CERTIFICATE OF
INSURANCE TO ASSURE CORRECT FILING. All Certificate(s) are to be prepared and submitted by the
Insurance Provider. All Certificate(s) must contain a provision indicating that coverages afforded under the
policies WILL NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days
prior written notice, except for 10 days for non-payment of premium, having been given to the Director of
Purchasing Operations, Department of Management and Budget. The notice must include the Contract or
Purchase Order number affected. Before the Contract is signed, and not less than 20 days before the insurance
expiration date every year thereafter, the Contractor must provide evidence that the State and its agents, officers
and employees are listed as additional insureds under each commercial general liability and commercial
automobile liability policy. In the event the State approves the representation of the State by the insurer’s
attorney, the attorney may be required to be designated as a Special Assistant Attorney General by the Attorney
General of the State of Michigan.

The Contractor must maintain all required insurance coverage throughout the term of the Contract and any
extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage for
at least three years following the expiration or termination for any reason of this Contract. The minimum limits
of coverage specified above are not intended, and must not be construed, to limit any liability or indemnity of
Contractor under this Contract to any indemnified party or other persons.

Contractor is responsible for all deductibles with regard to the insurance. If the Contractor fails to pay any
premium for required insurance as specified in this Contract, or if any insurer cancels or significantly reduces
any required insurance as specified in this Contract without the State’s written consent, then the State may, after
the State has given the Contractor at least 30 days written notice, pay the premium or procure similar insurance
coverage from another company or companies. The State may deduct any part of the cost from any payment
due the Contractor, or the Contractor must pay that cost upon demand by the State.

2.140 Indemnification

2.141 General Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees
and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to any
person, firm or corporation that may be injured or damaged by the Contractor in the performance of this
Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its subcontractors,
or by anyone else for whose acts any of them may be liable.

2.142 Code Indemnification
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any
claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.

2.143 Employee Indemnification
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions,
officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the
indemnification obligation under the Contract must not be limited in any way by the amount or type of
damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under worker’s
disability compensation acts, disability benefit acts or other employee benefit acts.
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This indemnification clause is intended to be comprehensive. Any overlap in provisions, or the fact that greater
specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under
any other provisions.

2.144 Patent/Copyright Infringement Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and
against all losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable
attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in
connection with any action or proceeding threatened or brought against the State to the extent that the action or
proceeding is based on a claim that any piece of equipment, software, commaodity or service supplied by the
Contractor or its subcontractors, or the operation of the equipment, software, commaodity or service, or the use
or reproduction of any documentation provided with the equipment, software, commodity or service infringes
any United States patent, copyright, trademark or trade secret of any person or entity, which is enforceable
under the laws of the United States.
In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the
Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software,
commodity or service or, if the option is not reasonably available to the

Contractor, (ii) replace or modify to the State’s satisfaction the same with equipment, software, commaodity or
service of equivalent function and performance so that it becomes non-infringing, or, if the option is not
reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State against
the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the State
ceasing its use and returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay
any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written
specifications of the State; (ii) use of the equipment in a configuration other than implemented or approved in
writing by the Contractor, including, but not limited to, any modification of the equipment by the State; or (iii)
the combination, operation, or use of the equipment with equipment or software not supplied by the Contractor
under this Contract.

2.145 Continuation of Indemnification Obligations
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that
occurred before expiration or cancellation.

2.146 Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under this Contract.

@ After the State receives notice of the action or proceeding involving a claim for which it will seek
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist Contractor
in taking, as the case may be, any reasonable action to avoid the imposition of a default judgment against
Contractor. No failure to notify the Contractor relieves the Contractor of its indemnification obligations except
to the extent that the Contractor can prove damages attributable to the failure. Within 10 days following receipt
of written notice from the State relating to any claim, the Contractor must notify the State in writing whether
Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of Election™).

After notifying Contractor of a claim and before the State receiving Contractor’s Notice of Election, the State is
entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be responsible for any
reasonable costs incurred by the State in defending against the claim during that period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in

the defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and to
monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at the request
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of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial ability to carry out
its defense and indemnity obligations under this Contract; (iii) the Contractor must periodically advise the State
about the status and progress of the defense and must obtain the prior written approval of the State before
entering into any settlement of the claim or ceasing to defend against the claim and (iv) to the extent that any
principles of Michigan governmental or public law may be involved or challenged, the State has the right, at its
own expense, to control the defense of that portion of the claim involving the principles of Michigan
governmental or public law. But the State may retain control of the defense and settlement of a claim by
notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested
by the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to
demonstrate to the reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense
and indemnity obligations under this Section. Any litigation activity on behalf of the State, or any of its
subdivisions under this Section, must be coordinated with the Department of Attorney General.

In the event the insurer’s attorney represents the State under this Section, the insurer’s attorney may be required
to be designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.

©) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the
State as provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost
and expense of Contractor. If it is determined that the claim was one against which Contractor was required to
indemnify the State, upon request of the State, Contractor must promptly reimburse the State for all the
reasonable costs and expenses.

2.150 Termination/Cancellation

2.151 Notice and Right to Cure
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is curable,
then the State will provide the Contractor with written notice of the breach and a time period (not less than 30
days) to cure the Breach. The notice of breach and opportunity to cure is inapplicable for successive or repeated
breaches or if the State determines in its sole discretion that the breach poses a serious and imminent threat to
the health or safety of any person or the imminent loss, damage, or destruction of any real or tangible personal

property.

2.152 Termination for Cause
€)] The State may terminate this contract, for cause, by notifying the Contractor in writing, if the
Contractor (i) breaches any of its material duties or obligations under this Contract (including a Chronic Failure
to meet any particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of
breach provided by the State

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and
court costs, and any reasonable additional costs the State may incur to procure the Services/Deliverables
required by this Contract from other sources. Re-procurement costs are not consequential, indirect or incidental
damages, and cannot be excluded by any other terms otherwise included in this Contract, provided the costs are
not in excess of 50% more than the prices for the Service/Deliverables provided under this Contract.

(c) If the State chooses to partially terminate this Contract for cause, charges payable under this Contract
will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for
all Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.
Services and related provisions of this Contract that are terminated for cause must cease on the effective date of
the termination.

(d) If the State terminates this Contract for cause under this Section, and it is determined, for any reason,
that Contractor was not in breach of contract under the provisions of this section, that termination for cause

27




o~
Contract No. 071B9200101 ﬁ

must be deemed to have been a termination for convenience, effective as of the same date, and the rights and
obligations of the parties must be limited to that otherwise provided in this Contract for a termination for
convenience.

2.153 Termination for Convenience
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a
termination is in the State’s best interest. Reasons for the termination must be left to the sole discretion of the
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products
specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make
implementation of the Services no longer practical or feasible,
(c) unacceptable prices for Additional Services or New Work requested by the State, or (d) falsification or
misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued by the
State. The State may terminate this Contract for its convenience, in whole or in part, by giving Contractor
written notice at least 30 days before the date of termination. If the State chooses to terminate this Contract in
part, the charges payable under this Contract must be equitably adjusted to reflect those Services/Deliverables
that are terminated. Services and related provisions of this Contract that are terminated for cause must cease on
the effective date of the termination.

2.154 Termination for Non-Appropriation
@ Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this
Contract is subject to appropriation or availability of funds for this Contract. If funds to enable the State to
effect continued payment under this Contract are not appropriated or otherwise made available, the State must
terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last period for
which funds have been appropriated or otherwise made available by giving written notice of termination to
Contractor. The State must give Contractor at least 30 days advance written notice of termination for non-
appropriation or unavailability (or the time as is available if the State receives notice of the final decision less
than 30 days before the funding cutoff).

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or the
change the production of Deliverables in the manner and for the periods of time as the State may elect. The
charges payable under this Contract will be equitably adjusted to reflect any equipment, services or
commodities not provided by reason of the reduction.

(© If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to
be provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed
through the effective date of the termination or reduction in level, as the case may be and as determined by the
State, to the extent funds are available. This Section will not preclude Contractor from reducing or stopping
Services/Deliverables or raising against the State in a court of competent jurisdiction, any claim for a shortfall
in payment for Services performed or Deliverables finally accepted before the effective date of termination.

2.155 Termination for Criminal Conviction
The State may terminate this Contract immediately and without further liability or penalty in the event
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a
criminal offense related to a State, public or private Contract or subcontract.

2.156 _Termination for Approvals Rescinded
The State may terminate this Contract if any final administrative or judicial decision or adjudication
disapproves a previously approved request for purchase of personal services under Constitution 1963, Article
11, § 5, and Civil Service Rule 7-1. In that case, the State will pay the Contractor for only the work completed
to that point under the Contract. Termination may be in whole or in part and may be immediate as of the date of
the written notice to Contractor or may be effective as of the date stated in the written notice.
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2.157 Rights and Obligations upon Termination
@ If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in
the notice of termination, (b) take any action that may be necessary, or that the State may direct, for
preservation and protection of Deliverables or other property derived or resulting from this Contract that may be
in Contractor’s possession,

(c) return all materials and property provided directly or indirectly to Contractor by any entity, agent or
employee of the State, (d) transfer title in, and deliver to, the State, unless otherwise directed, all Deliverables
intended to be transferred to the State at the termination of the Contract and which are resulting from the
Contract (which must be provided to the State on an “As-Is” basis except to the extent the amounts paid by the
State in respect of the items included compensation to Contractor for the provision of warranty services in
respect of the materials), and (e) take any action to mitigate and limit any potential damages, or requests for
Contractor adjustment or termination settlement costs, to the maximum practical extent, including terminating
or limiting as otherwise applicable those subcontracts and outstanding orders for material and supplies resulting
from the terminated Contract.

(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay
Contractor for all charges due for Services provided before the date of termination and, if applicable, as a
separate item of payment under this Contract, for Work In Process, on a percentage of completion basis at the
level of completion determined by the State. All completed or partially completed Deliverables prepared by
Contractor under this Contract, at the option of the State, becomes the State’s property, and Contractor is
entitled to receive equitable fair compensation for the Deliverables. Regardless of the basis for the termination,
the State is not obligated to pay, or otherwise compensate, Contractor for any lost expected future profits, costs
or expenses incurred with respect to Services not actually performed for the State.

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for
services and deliverables provided under this Contract, and may further pursue completion of the
Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its sole
judgment deem expedient.

2.158 Reservation of Rights
Any termination of this Contract or any Statement of Work issued under it by a party must be with full
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to
any claims arising before or as a result of the termination.

2.160 Termination by Contractor

2.161 Termination by Contractor
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is curable,
then the Contractor will provide the State with written notice of the breach and a time period (not less than 30
days) to cure the breach. The Notice of Breach and opportunity to cure is inapplicable for successive and
repeated breaches.

The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this
Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the
Services, or (iii) does not cure the breach within the time period specified in a written notice of breach. But the
Contractor must discharge its obligations under Section 2.160 before it terminates the Contract.
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2.170 Transition Responsibilities

2.171 Contractor Transition Responsibilities

If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, voided,
rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction provided
by the State to assist in the orderly transition of equipment, services, software, leases, etc. to the State or a third
party designated by the State.

If this Contract expires or terminates, the Contractor agrees to make all reasonable efforts to effect an orderly
transition of services within a reasonable period of time that in no event will exceed 30 days. These efforts
must include, but are not limited to, those listed in Sections 2.141, 2.142, 2.143, 2.144, and 2.145.

2.172 Contractor Personnel Transition
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the
specific tasks and schedule to be accomplished by the parties, to effect an orderly transition. The Contractor
must allow as many personnel as practicable to remain on the job to help the State, or a specified third party,
maintain the continuity and consistency of the services required by this Contract. In addition, during or
following the transition period, in the event the State requires the Services of the Contractor’s subcontractors or
vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with the
State to use the Services of Contractor’s subcontractors or vendors. Contractor will notify all of Contractor’s
subcontractors of procedures to be followed during transition.

2.173 Contractor Information Transition
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by the
State, or specified third party, to properly provide the Services/Deliverables required under this Contract. The
Contractor will provide the State with asset management data generated from the inception of this Contract
through the date on which this Contractor is terminated in a comma-delineated format unless otherwise
requested by the State. The Contractor will deliver to the State any remaining owed reports and documentation
still in Contractor’s possession subject to appropriate payment by the State.

2.174 Contractor Software Transition
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to
perform the Services/use the Deliverables under this Contract. This must include any documentation being used
by the Contractor to perform the Services under this Contract. If the State transfers any software licenses to the
Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at their current
revision level. Upon notification by the State, Contractor may be required to freeze all non-critical changes to
Deliverables/Services.

2.175 Transition Payments
If the transition results from a termination for any reason, reimbursement must be governed by the termination
provisions of this Contract. If the transition results from expiration, the Contractor will be reimbursed for all
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from
transition operations) at the rates agreed upon by the State. The Contractor will prepare an accurate accounting
from which the State and Contractor may reconcile all outstanding accounts.

2.176 State Transition Responsibilities
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered
unenforceable, the State agrees to perform the following obligations, and any others upon which the State and
the Contractor agree:

@ Reconciling all accounts between the State and the Contractor;
(b) Completing any pending post-project reviews.
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2.180 Stop Work

2.181 Stop Work Orders
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any
part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work order is
delivered to Contractor, and for any further period to which the parties may agree. The stop work order must be
identified as a stop work order and must indicate that it is issued under this Section 2.150. Upon receipt of the
stop work order, Contractor must immediately comply with its terms and take all reasonable steps to minimize
incurring costs allocable to the work covered by the stop work order during the period of work stoppage.
Within the period of the stop work order, the State must either: (a) cancel the stop work order; or (b) terminate
the work covered by the stop work order as provided in Section 2.130.

2.182 Cancellation or Expiration of Stop Work Order
The Contractor must resume work if the State cancels a Stop Work Order or if it expires. The parties will agree
upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be
modified, in writing, accordingly, if: (a) the stop work order results in an increase in the time required for, or in
Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor asserts
its right to an equitable adjustment within 30 calendar days after the end of the period of work stoppage;
provided that, if the State decides the facts justify the action, the State may receive and act upon a Contractor
proposal submitted at any time before final payment under the Contract. Any adjustment will conform to the
requirements of Section 2.024.

2.183 Allowance of Contractor Costs
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons
other than material breach, the termination must be deemed to be a termination for convenience under Section
2.130, and the State will pay reasonable costs resulting from the stop work order in arriving at the termination
settlement. For the avoidance of doubt, the State is not being liable to Contractor for loss of profits because of a
stop work order issued under this Section 2.150.

2.190 Dispute Resolution

2.191 In General
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract
or any Statement of Work must be resolved as follows. For all Contractor claims seeking an increase in the
amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must
submit a letter, together with all data supporting the claims, executed by Contractor’s Contract Administrator or
the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed
accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s
performance for which Contractor believes the State is liable and covers all costs of every type to which
Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are
current and complete to Contractor’s best knowledge and belief.

2.192 Informal Dispute Resolution
@ All disputes between the parties must be resolved under the Contract Management procedures in this
Contract. If the parties are unable to resolve any disputes after compliance with the processes, the parties must
meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of attempting to resolve
the dispute without the need for formal legal proceedings, as follows:
(i) The representatives of Contractor and the State must meet as often as the parties reasonably
deem necessary to gather and furnish to each other all information with respect to the matter in issue
which the parties believe to be appropriate and germane in connection with its resolution. The
representatives must discuss the problem and negotiate in good faith in an effort to resolve the dispute
without the necessity of any formal proceeding.
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(i) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract will be honored in order that each of the
parties may be fully advised of the other’s position.

(iii)  The specific format for the discussions will be left to the discretion of the designated State and
Contractor representatives, but may include the preparation of agreed upon statements of fact or
written statements of position.

(iv) Following the completion of this process within 60 calendar days, the Director of Purchasing

Operations, DMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30

calendar days. The opinion regarding the dispute must be considered the State’s final action and the

exhaustion of administrative remedies.
(b) This Section will not be construed to prevent either party from instituting, and a party is authorized to
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a
superior position with respect to other creditors, or under Section 2.163.
(©) The State will not mediate disputes between the Contractor and any other entity, except state agencies,
concerning responsibility for performance of work under the Contract.

2.193 Injunctive Relief
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions
of Section 2.162 is where a party makes a good faith determination that a breach of the terms of the Contract by
the other party is the that the damages to the party resulting from the breach will be so immediate, so large or
severe and so incapable of adequate redress after the fact that a temporary restraining order or other immediate
injunctive relief is the only adequate remedy.

2.194 Continued Performance
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved
except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section
2.150, as the case may be.

2.200 Federal and State Contract Requirements

2.201 Nondiscrimination
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any
matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry,
age, sex, height, weight, marital status, physical or mental disability. Contractor further agrees that every
subcontract entered into for the performance of this Contract or any purchase order resulting from this Contract
will contain a provision requiring non-discrimination in employment, as specified here, binding upon each
Subcontractor. This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101,
et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach
of this provision may be regarded as a material breach of the Contract.

2.202 _Unfair Labor Practices
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer
whose name appears in the current register of employers failing to correct an unfair labor practice compiled
under section 2 of the Act. This information is compiled by the United States National Labor Relations Board.
A Contractor of the State, in relation to the Contract, must not enter into a contract with a Subcontractor,
manufacturer, or supplier whose name appears in this register. Under section 4 of 1980 PA 278, MCL 423.324,
the State may void any Contract if, after award of the Contract, the name of Contractor as an employer or the
name of the Subcontractor, manufacturer or supplier of Contractor appears in the register.
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2.203 Workplace Safety and Discriminatory Harassment
In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.

In addition, the Contractor must comply with Civil Service regulations and any applicable agency rules
provided to the Contractor. For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---
,00.html.

2.210 Governing Law

2.211 Governing Law
The Contract must in all respects be governed by, and construed according to, the substantive laws of the State
of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any
other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212 Compliance with Laws
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the
Services/Deliverables.

2.213 Jurisdiction
Any dispute arising from the Contract must be resolved in the State of Michigan. With respect to any claim
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any
objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the
laying of venue of the court or on the basis of forum non conveniens or otherwise. Contractor agrees to appoint
agents in the State of Michigan to receive service of process.

2.220 Limitation of Liability

2.221 Limitation of Liability
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential,
incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of
United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific
provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a
court in addition to damages after litigation based on this Contract.

The Contractor’s liability for damages to the State is limited to two times the value of the Contract or $500,000
which ever is higher.

The foregoing limitation of liability does not apply to claims for infringement of United States patent,
copyright, trademarks or trade secrets; to claims for personal injury or damage to property caused by the gross
negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this
Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to
damages after litigation based on this Contract.

The State’s liability for damages to the Contractor is limited to the value of the Contract.
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2.230 Disclosure Responsibilities

2.231 Disclosure of Litigation
@) Disclosure. Contractor must disclose any material criminal litigation, investigations or proceedings
involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation,
investigations or proceedings under the Sarbanes-Oxley Act. In addition, each Contractor (and each
Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises
during the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is aware, any
Subcontractor) is a party, and which involves: (i) disputes that might reasonably be expected to adversely affect
the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of
fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public
entity arising out of their business dealings with governmental or public entities. The Contractor must disclose
in writing to the Contract Administrator any litigation, investigation, arbitration or other proceeding
(collectively, "Proceeding") within 30 days of its occurrence.
Details of settlements which are prevented from disclosure by the terms of the settlement may be annotated.
Information provided to the State from Contractor’s publicly filed documents referencing its material litigation
will be deemed to satisfy the requirements of this Section.

(b) Assurances. If any Proceeding disclosed to the State under this Section, or of which the State otherwise
becomes aware, during the term of this Contract would cause a reasonable party to be concerned about:

Q) the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to
its terms and conditions, or
(i) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in
conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would constitute
a breach of this Contract or a violation of Michigan law, regulations or public policy, then the
Contractor must provide the State all reasonable assurances requested by the State to demonstrate that:
(a) Contractor and its Subcontractors will be able to continue to perform this Contract and any
Statements of Work according to its terms and conditions, and
(b) Contractor and its Subcontractors have not and will not engage in conduct in performing the
Services which is similar in nature to the conduct alleged in the Proceeding.

(© Contractor must make the following notifications in writing:
@ Within 30 days of Contractor becoming aware that a change in its ownership or officers has
occurred, or is certain to occur, or a change that could result in changes in the valuation of its
capitalized assets in the accounting records, Contractor must notify DMB Purch-Ops.
2 Contractor must also notify DMB Purch-Ops within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change in
ownership or officers.
3) Contractor must also notify DMB Purch-Ops within 30 days whenever changes to company
affiliations occur.

2.232 _Call Center Disclosure
Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact
center services to the State must disclose the location of its call or contact center services to inbound callers.
Failure to disclose this information is a material breach of this Contract.

2.233 _Bankruptcy
The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and,
at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever
appropriate method the State may deem expedient if:
(a) the Contractor files for protection under the bankruptcy laws;
(b) an involuntary petition is filed against the Contractor and not removed within 30 days;
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(c) the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;

(d) the Contractor makes a general assignment for the benefit of creditors; or

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its affiliates
can deliver the services under this Contract.

Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State. To
the extent reasonably possible, materials and Work in Process must be stored separately from other stock and
marked conspicuously with labels indicating ownership by the State.

2.240 Performance

2.241 Time of Performance
@ Contractor must use commercially reasonable efforts to provide the resources necessary to complete all
Services and Deliverables according to the time schedules contained in the Statements of Work and other
Exhibits governing the work, and with professional quality.
(b) Without limiting the generality of Section 2.211(a), Contractor must notify the State in a timely manner
upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-approved
delivery schedule and must inform the State of the projected actual delivery date.
(© If the Contractor believes that a delay in performance by the State has caused or will cause the
Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor
must notify the State in a timely manner and must use commercially reasonable efforts to perform its
obligations according to the Contract time periods notwithstanding the State’s failure. Contractor will not be in
default for a delay in performance to the extent the delay is caused by the State.

2.242  Service Level Agreements (SLAS)

@) SLAs will be completed with the following operational considerations:

(i) SLAs will not be calculated for individual Incidents where any event of Excusable Failure has
been determined; Incident means any interruption in Services.

(i) SLAs will not be calculated for individual Incidents where loss of service is planned and where
the State has received prior notification or coordination.

(i) SLAs will not apply if the applicable Incident could have been prevented through planning

proposed by Contractor and not implemented at the request of the State. To invoke this consideration,

complete documentation relevant to the denied planning proposal must be presented to substantiate the

proposal.

(iv) Time period measurements will be based on the time Incidents are received by the Contractor

and the time that the State receives notification of resolution based on 24x7x365 time period, except

that the time period measurement will be suspended based on the following:

1. Time period(s) will not apply where Contractor does not have access to a physical State
Location and where access to the State Location is necessary for problem identification and
resolution.

2. Time period(s) will not apply where Contractor needs to obtain timely and accurate

information or appropriate feedback and is unable to obtain timely and accurate information or

appropriate feedback from the State.
(b) Chronic Failure for any Service(s) will be defined as three unscheduled outage(s) or interruption(s) on
any individual Service for the same reason or cause or if the same reason or cause was reasonably discoverable
in the first instance over a rolling 30 day period. Chronic Failure will result in the State’s option to terminate
the effected individual Service(s) and procure them from a different vendor for the chronic location(s) with
Contractor to pay the difference in charges for up to three additional months. The termination of the Service
will not affect any tiered pricing levels.
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) Root Cause Analysis will be performed on any Business Critical outage(s) or outage(s) on Services
when requested by the Contract Administrator. Contractor will provide its analysis within two weeks of
outage(s) and provide a recommendation for resolution.

(d) All decimals must be rounded to two decimal places with five and greater rounding up and four and less
rounding down unless otherwise specified.

2.243 Liquidated Damages
DELETED - Not Applicable

2.244 Excusable Failure
Neither party will be liable for any default, damage or delay in the performance of its obligations under the
Contract to the extent the default, damage or delay is caused by government regulations or requirements
(executive, legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations,
lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation,
equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders;
strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of any
fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond the
reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in
causing the default or delay, and the default or delay could not have been prevented by reasonable precautions
and cannot reasonably be circumvented by the non-performing party through the use of alternate sources,
workaround plans or other means, including disaster recovery plans.

If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing
party will be excused from any further performance of its affected obligation(s) for as long as the circumstances
prevail. But the party must use commercially reasonable efforts to recommence performance whenever and to
whatever extent possible without delay. A party must promptly notify the other party in writing immediately
after the excusable failure occurs, and also when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State
determines that performance is not likely to be resumed within a period of time that is satisfactory to the State in
its reasonable discretion, then at the State’s option: (a) the State may procure the affected Services/Deliverables
from an alternate source, and the State is not be liable for payment for the unperformed Services/ Deliverables
not provided under the Contract for so long as the delay in performance continues; (b) the State may terminate
any portion of the Contract so affected and the charges payable will be equitably adjusted to reflect those
Services/Deliverables terminated; or (c) the State may terminate the affected Statement of Work without
liability to Contractor as of a date specified by the State in a written notice of termination to the Contractor,
except to the extent that the State must pay for Services/Deliverables provided through the date of termination.

The Contractor will not have the right to any additional payments from the State as a result of any Excusable
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the
Excusable Failure condition. Defaults or delays in performance by Contractor which are caused by acts or
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor
cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use
of alternate sources, workaround plans or other means.

2.250 Approval of Deliverables
DELETED - Not Applicable

2.251 Delivery Responsibilities
Unless otherwise specified by the State within an individual order, the following must be applicable to all orders
issued under this Contract.
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(@) Shipment responsibilities - Services performed/Deliverables provided under this Contract must be
delivered “F.O.B. Destination, within Government Premises.” The Contractor must have complete
responsibility for providing all Services/Deliverables to all site(s) unless otherwise stated. Actual delivery dates
will be specified on the individual purchase order.

(b) Delivery locations - Services will be performed/Deliverables will be provided at every State of
Michigan location within Michigan unless otherwise stated in the SOW. Specific locations will be provided by
the State or upon issuance of individual purchase orders.

(© Damage Disputes - At the time of delivery to State Locations, the State must examine all packages.
The quantity of packages delivered must be recorded and any obvious visible or suspected damage must be
noted at time of delivery using the shipper’s delivery document(s) and appropriate procedures to record the
damage.

Where there is no obvious or suspected damage, all deliveries to a State Location must be opened by the State
and the contents inspected for possible internal damage not visible externally within 14 days of receipt. Any
damage must be reported to the Contractor within five days of inspection.

2.252 Delivery of Deliverables
Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered by
Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the
Deliverable is a document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service. All
Deliverables must be completed and delivered for State review and written approval and, where applicable,
installed according to the State-approved delivery schedule and any other applicable terms and conditions of the
Contract.

2.253 Testing
@) Before delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to

the State, Contractor will first perform all required quality assurance activities to verify that the Physical
Deliverable or Service is complete and conforms with its specifications listed in the applicable Statement of
Work or Purchase Order. Before delivering a Physical Deliverable or Service to the State, Contractor must
certify to the State that (1) it has performed the quality assurance activities, (2) it has performed any applicable
testing, (3) it has corrected all material deficiencies discovered during the quality assurance activities and
testing, (4) the Deliverable or Service is in a suitable state of readiness for the State’s review and approval, and
(5) the Deliverable/Service has all Critical Security patches/updates applied.

(b) If a Deliverable includes installation at a State Location, then Contractor must (1) perform any
applicable testing, (2) correct all material deficiencies discovered during the quality assurance activities and
testing, and (3) inform the State that the Deliverable is in a suitable state of readiness for the State’s review and
approval. To the extent that testing occurs at State Locations, the State is entitled to observe or otherwise
participate in testing.

2.254 Approval of Deliverables, In General
@ All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written
approval by the State, according to the following procedures. Formal approval by the State requires the State to
confirm in writing that the Deliverable meets its specifications. Formal approval may include the successful
completion of Testing as applicable in Section 2.253, to be led by the State with the support and assistance of
Contractor. The approval process will be facilitated by ongoing consultation between the parties, inspection of
interim and intermediate Deliverables and collaboration on key decisions.

(b) The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of
Deliverables/Services being reviewed.

(©) Before commencement of its review or testing of a Deliverable/Service, the State may inspect the

Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without
material deficiencies. If the State determines that the Deliverable/Service has material deficiencies, the State
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may refuse delivery of the Deliverable/Service without performing any further inspection or testing of the
Deliverable/Service. Otherwise, the review period will be deemed to have started on the day the State receives
the Deliverable or the Service begins, and the State and Contractor agree that the Deliverable/Service is ready
for use and, where applicable, certification by Contractor according to Section 2.223.

(d) The State will approve in writing a Deliverable/Service after confirming that it conforms to and
performs according to its specifications without material deficiency. The State may, but is not be required to,
conditionally approve in writing a Deliverable/Service that contains material deficiencies if the State elects to
permit Contractor to rectify them post-approval. In any case, Contractor will be responsible for working
diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the Deliverable/Service
that remain outstanding at the time of State approval.

(e) If, after three opportunities (the original and two repeat efforts), the Contractor is unable to correct all
deficiencies preventing Final Acceptance of a Deliverable/Service, the State may:

(i) demand that the Contractor cure the failure and give the Contractor additional time to cure the failure at the
sole expense of the Contractor; or (ii) keep the Contract in force and do, either itself or through other parties,
whatever the Contractor has failed to do, and recover the difference between the cost to cure the deficiency and
the contract price plus an additional sum equal to 10% of the cost to cure the deficiency to cover the State’s
general expenses provided the State can furnish proof of the general expenses; or (iii) terminate the particular
Statement of Work for default, either in whole or in part by notice to Contractor provided Contractor is unable
to cure the breach. Notwithstanding the foregoing, the State cannot use, as a basis for exercising its termination
rights under this Section, deficiencies discovered in a repeat State Review Period that could reasonably have
been discovered during a prior State Review Period.

4] The State, at any time and in its reasonable discretion, may halt the testing or approval process if the
process reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient
severity that renders continuing the process unproductive or unworkable. If that happens, the State may stop
using the Service or return the applicable Deliverable to Contractor for correction and re-delivery before
resuming the testing or approval process.

2.255 Process For Approval of Written Deliverables
The State Review Period for Written Deliverables will be the number of days set forth in the applicable
Statement of Work following delivery of the final version of the Deliverable (and if the Statement of Work does
not state the State Review Period, it is by default five Business Days for Written Deliverables of 100 pages or
less and 10 Business Days for Written Deliverables of more than 100 pages). The duration of the State Review
Periods will be doubled if the State has not had an opportunity to review an interim draft of the Written
Deliverable before its submission to the State. The State agrees to notify Contractor in writing by the end of the
State Review Period either stating that the Deliverable is approved in the form delivered by Contractor or
describing any deficiencies that must be corrected before approval of the Deliverable (or at the State’s election,
after approval of the Deliverable). If the State notifies the Contractor about deficiencies, the Contractor will
correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows
all revisions made to the original version delivered to the State. Contractor’s correction efforts will be made at
no additional charge. Upon receipt of a corrected Deliverable from Contractor, the State will have a reasonable
additional period of time, not to exceed the length of the original State Review Period, to review the corrected
Deliverable to confirm that the identified deficiencies have been corrected.

2.256 _ Process for Approval of Services
The State Review Period for approval of Services is governed by the applicable Statement of Work (and if the
Statement of Work does not state the State Review Period, it is by default 30 Business Days for Services). The
State agrees to notify the Contractor in writing by the end of the State Review Period either stating that the
Service is approved in the form delivered by the Contractor or describing any deficiencies that must be
corrected before approval of the Services (or at the State’s election, after approval of the Service). If the State
delivers to the Contractor a notice of deficiencies, the Contractor will correct the described deficiencies and
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within 30 Business Days resubmit the Service in a form that shows all revisions made to the original version
delivered to the State. The Contractor’s correction efforts will be made at no additional charge. Upon
implementation of a corrected Service from Contractor, the State will have a reasonable additional period of
time, not to exceed the length of the original State Review Period, to review the corrected Service for
conformity and that the identified deficiencies have been corrected.

2.257 Process for Approval of Physical Deliverables
The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of Work
(and if the Statement of Work does not state the State Review Period, it is by default 30 continuous Business
Days for a Physical Deliverable). The State agrees to notify the Contractor in writing by the end of the State
Review Period either stating that the Deliverable is approved in the form delivered by the Contractor or
describing any deficiencies that must be corrected before approval of the Deliverable (or at the State’s election,
after approval of the Deliverable). If the State delivers to the Contractor a notice of deficiencies, the Contractor
will correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a form that
shows all revisions made to the original version delivered to the State. The Contractor’s correction efforts will
be made at no additional charge. Upon receipt of a corrected Deliverable from the Contractor, the State will
have a reasonable additional period of time, not to exceed the length of the original State Review Period, to
review the corrected Deliverable to confirm that the identified deficiencies have been corrected.

2.258 Final Acceptance
Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of each
Deliverable must occur when each Deliverable/Service has been approved by the State following the State
Review Periods identified in Sections 2.251-2.257. Payment will be made for Deliverables installed and
accepted. Upon acceptance of a Service, the State will pay for all Services provided during the State Review
Period that conformed to the acceptance criteria.

2.260 Ownership

2.261 Ownership of Work Product by State
The State owns all Deliverables as they are works made for hire by the Contractor for the State. The State owns
all United States and international copyrights, trademarks, patents or other proprietary rights in the
Deliverables.

2.262 Vesting of Rights
With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and
upon creation of each Deliverable automatically assigns, to the State, ownership of all United States and
international copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether
or not registered by the Contractor, insofar as any the Deliverable, by operation of law, may not be considered
work made for hire by the Contractor for the State. From time to time upon the State’s request, the Contractor
must confirm the assignment by execution and delivery of the assignments, confirmations of assignment, or
other written instruments as the State may request. The State may obtain and hold in its own name all
copyright, trademark, and patent registrations and other evidence of rights that may be available for
Deliverables.

2.263 _Rights in Data
@ The State is the owner of all data made available by the State to the Contractor or its agents,
Subcontractors or representatives under the Contract. The Contractor will not use the State’s data for any
purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold, assigned,
leased or otherwise disposed of to the general public or to specific third parties or commercially exploited by or
on behalf of the Contractor. No employees of the Contractor, other than those on a strictly need-to-know basis,
have access to the State’s data. Contractor will not possess or assert any lien or other right against the State’s
data. Without limiting the generality of this Section, the Contractor must only use personally identifiable
information as strictly necessary to provide the Services and must disclose the information only to its employees
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who have a strict need-to-know the information. The Contractor must comply at all times with all laws and
regulations applicable to the personally identifiable information.

(b) The State is the owner of all State-specific data under the Contract. The State may use the data
provided by the Contractor for any purpose. The State will not possess or assert any lien or other right against
the Contractor’s data. Without limiting the generality of this Section, the State may use personally identifiable
information only as strictly necessary to utilize the Services and must disclose the information only to its
employees who have a strict need to know the information, except as provided by law. The State must comply
at all times with all laws and regulations applicable to the personally identifiable information. Other material
developed and provided to the State remains the State’s sole and exclusive property.

2.264 Ownership of Materials
The State and the Contractor will continue to own their respective proprietary technologies developed before
entering into the Contract. Any hardware bought through the Contractor by the State, and paid for by the State,
will be owned by the State. Any software licensed through the Contractor and sold to the State, will be licensed
directly to the State.

2.270 State Standards

2.271 Existing Technology Standards
The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s
existing technology standards at http://www.michigan.gov/dit.

2.272 Acceptable Use Policy
To the extent that Contractor has access to the State computer system, Contractor must comply with the State’s
Acceptable Use Policy, see http://www.michigan.gov/ditservice. All Contractor employees must be required, in
writing, to agree to the State’s Acceptable Use Policy before accessing the State system. The State reserves the
right to terminate Contractor’s access to the State system if a violation occurs.

2.273 Systems Changes
Contractor is not responsible for and not authorized to make changes to any State systems without written
authorization from the Project Manager. Any changes Contractor makes to State systems with the State’s
approval must be done according to applicable State procedures, including security, access and configuration
management procedures.

2.280 Extended Purchasing

2.281 MiDEAL

Public Act 431 of 1984 permits DMB to provide purchasing services to any city, village, county, township,
school district, intermediate school district, and non-profit hospital, institution of higher education, community,
or junior college. A current listing of approved program members is available at:
www.michigan.gov/buymichiganfirst. Unless otherwise stated, the Contractor must ensure that the non-state
agency is an authorized purchaser before extending the Contract pricing.

The Contractor will supply Contract Services and equipment to these local governmental agencies at the
established State of Michigan contract prices and terms to the extent applicable and where available. The
Contractor must send its invoices will be submitted to and pay the local unit of government on a direct and
individual basis.
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To the extent that authorized local units of government purchase quantities of Services and/or equipment under
this Contract, the quantities of Services and/or equipment purchased will be included in determining the
appropriate rate wherever tiered pricing based on quantity is provided.

2.282 State Employee Purchases

The State allows State employees to purchase from this Contract. Unless otherwise stated, it is the
responsibility of the Contractor to ensure that the State employee is an authorized purchaser before extending
the Contract pricing.

The Contractor will supply Contract Services and Deliverables at the established State of Michigan contract
prices and terms to the extent applicable and where available. The Contractor must send its invoices to and pay
the State employee on a direct and individual basis.

To the extent that authorized State employees purchase quantities of Services or Deliverables under this
Contract, the quantities of Services and/or Deliverables purchased will be included in determining the
appropriate rate wherever tiered pricing based on quantity is provided.

2.290 Environmental Provision

2.291 Environmental Provision
Energy Efficiency Purchasing Policy — The State seeks wherever possible to purchase energy efficient products.
This includes giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy Star’
products for any category of products for which EPA has established Energy Star certification. For other
purchases, the State may include energy efficiency as one of the priority factors to consider when choosing
among comparable products.

Environmental Purchasing Policy — The State of Michigan is committed to encouraging the use of products and
services that impact the environment less than competing products. The State is accomplishing this by including
environmental considerations in purchasing decisions, while remaining fiscally responsible, to promote
practices that improve worker health, conserve natural resources, and prevent pollution. Environmental
components that are to be considered include: recycled content and recyclability; energy efficiency; and the
presence of undesirable materials in the products, especially those toxic chemicals which are persistent and
bioaccumulative. The Contractor should be able to supply products containing recycled and environmentally
preferable materials that meet performance requirements and is encouraged to offer such products throughout
the duration of this Contract. Information on any relevant third party certification (such as Green Seal, Energy
Star, etc.) should also be provided.

Hazardous Materials:

For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs,
PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any other
material the manufacture, use, treatment, storage, transportation or disposal of which is regulated by the federal,
state or local laws governing the protection of the public health, natural resources or the environment. This
includes, but is not limited to, materials the as batteries and circuit packs, and other materials that are regulated
as (1) “Hazardous Materials” under the Hazardous Materials Transportation Act, (2) “chemical hazards” under
the Occupational Safety and Health Administration standards, (3) “chemical substances or mixtures” under the
Toxic Substances Control Act, (4) “pesticides” under the Federal Insecticide Fungicide and Rodenticide Act,
and (5) “hazardous wastes” as defined or listed under the Resource Conservation and Recovery Act.

@ The Contractor must use, handle, store, dispose of, process, transport and transfer any material

considered a Hazardous Material according to all federal, State and local laws. The State must provide a safe
and suitable environment for performance of Contractor’s Work.
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Before the commencement of Work, the State must advise the Contractor of the presence at the work site of any
Hazardous Material to the extent that the State is aware of the Hazardous Material. If the Contractor encounters
material reasonably believed to be a Hazardous Material and which may present a substantial danger, the
Contractor must immediately stop all affected Work, notify the State in writing about the conditions
encountered, and take appropriate health and safety precautions.

(b) Upon receipt of a written notice, the State will investigate the conditions. If (a) the material is a
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought to
the site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any laws
covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the
State must order a suspension of Work in writing. The State must proceed to have the Hazardous Material
removed or rendered harmless. In the alternative, the State must terminate the affected Work for the State’s
convenience.

(© Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor must
resume Work as directed in writing by the State. Any determination by the Michigan Department of
Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has
either been removed or rendered harmless is binding upon the State and Contractor for the purposes of resuming
the Work. If any incident with Hazardous Material results in delay not reasonable anticipatable under the
circumstances and which is attributable to the State, the applicable SLAs for the affected Work will not be
counted in time as mutually agreed by the parties.

(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from
any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing,
transport and transfer of Hazardous Material, or from any other act or omission within the control of the
Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the
site and removing and rendering harmless the Hazardous Material according to Applicable Laws to the
condition approved by applicable regulatory agency(ies).

Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic
compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html

Refrigeration and Air Conditioning:
The Contractor shall comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42
U.S.C. 7671g and 7671h) as each or both apply to this contract.

Environmental Performance:

Waste Reduction Program - Contractor shall establish a program to promote cost-effective waste reduction in
all operations and facilities covered by this contract. The Contractor's programs shall comply with applicable
Federal, State, and local requirements, specifically including Section 6002 of the Resource Conservation and
Recovery Act (42 U.S.C. 6962, et seq.).
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2.300 MIDEAL - EXTENDED PURCHASING

Act Number 431 of the Public Acts of 1984 permits the State of Michigan, Department of Management and
Budget, to provide purchasing services to any city, village, county, township, school district, intermediate
school district, non-profit hospital, institution of higher education, community, or junior college. The Bidder is
requested to complete the attached "Non-State Agency Statement" to indicate a willingness to supply
commodities to these authorized local units of government, school districts, etc. as well as to the State
departments and agencies. Should a contract result, a listing of approved program members will be included.

Estimated requirements for authorized local units of government are not included in the quantities shown in this
RFP.

NON-STATE AGENCY STATEMENT

Act Number 431 of the Public Acts of 1984 permits the State of Michigan, Department of Management and
Budget, to provide purchasing services to  As a result of the enactment of this legislation, the MIDEAL
Program has been developed. This program extends the use of state contracts to program members. The
governmental agency must enter into an agreement with the State of Michigan to become authorized to
participate, thus ensuring that local units of government secure a greater return for the expenditure of public
funds. It is the policy of the DMB-PurchOps, that the final approval to utilize any contract in this manner must
come from the contract vendor.

In those cases, contract vendors supply merchandise at the established State of Michigan contract prices and
terms. The Bidder must submit invoices and pay the authorized MIDEAL member on a direct and individual
basis according to contract terms.

All bidders must indicate, by checking the appropriate box below, whether they will (first box) or will not
(second box) honor orders on any contract resulting from this Request for Quotation from State of Michigan
authorized MIDEAL members. It is the responsibility of the contractor to ensure the non-state agency is an
authorized MIDEAL member before extending the state contract price.

BIDDER MUST CHECK ONE BOX BELOW

L] Commodities and/or services on this Request for Quotation will be supplied to State
of Michigan departments and agencies, and authorized MIDEAL Program members
according to the terms and prices quoted. A complete listing of eligible participants in
the MIDEAL Program will be provided if this option is selected.

[X] Commodities and/or services on the Request for Quotation will not be supplied to
State of Michigan authorized MIDEAL members. We will supply to State of
Michigan departments and agencies only.

The State of Michigan is interested in payment terms that reflect cost savings to the State based on an
accelerated payment process. Bidders must discuss quick payment terms that they are offering to the State (i.e.
% discount off invoice if paid within days). This will be a factor considered in our award decision.
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MICHIGAN
DEPARTMENT OF TRANSPORTATION
BUREAU OF HIGHWAYS

SPECIFICATIONS
FOR
ICE CONTROL SAND
M:TJC lofl Dated: 4/2/07
1.0 DESCRIPTION - This special provision consists of defining the gradation requirements for Ice
Control Sand.

2.0 MATERIALS - The Ice Control Sand shall meet the following gradation requirements.

ICE CONTROL SAND
Sieve Analysis (MTM 109)
Sieve Size Percent Passing

3/8” 100

#4 95-100

#8 65-90

#30 20-65
#200 0-5
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SUPERIOR REGION

Drop Point Site Estimated Unit Cost Price Total Cost
Number Estimated Annual Contract Usage Per Ton 5 Year Cost
Usage (Tons) (5 Years)
Salt Shed, School St., Covington 59362 2,000 10,000
MDOT Garage, 301 Winter St., L'Anse 59071 4,000 20,000
MDOT Garage, 51750 Industrial Drive, Calumet 2,000 10,000
MDOT Garage, N7405 M-117, Engadine 59212 100 500
Mackinac Bridge Authority, 333 I-75 300 1,500
MDOT Garage, 500 Ferry Lane, St. Ignace 59491 200 1,000
NORTH REGION
Drop Point Site Estimated Unit Cost Price Total Cost
Number Estimated Annual Contract Usage Per Ton 5 Year Cost
Usage (Tons) (5 Years)
MDOT Garage, 809 N. Birch, Rt. 4, Kalkaska 59302 2,000 10,000
MDOT Garage, 2897 Sixteen Mile Rd., Marion 59672 1,000 5,000
MDOT Garage, 19424 US-10, Reed City 59671 1,000 5,000
MDOT Garage, 4000 East M-32, Atlanta 59601 300 1,500 $6.50 $9,750.00
MDOT Garage, 305 West M-72, MIO 59456 300 1,500
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BAY REGION
Drop Point Site Estimated Unit Cost Price Total Cost
Number Estimated Annual Contract Usage Per Ton 5 Year Cost
Usage (Tons) (5 Years)
MDOT Garage, 1459 South Graham M-52, Saginaw 59632 100 500
MDOT Garage, 3502 E. Washington Ave, Saginaw 59735 300 1,500
MDOT Garage 1212 Corporate Dr., Mt. Pleasant 59371 100 500
SOUTHWEST REGION
Drop Point Site Estimated Unit Cost Price Total Cost
Number Estimated Annual Contract Usage Per Ton 5 Year Cost
Usage (Tons) (5 Years)
MDOT Garage, 5252 E. M-89, Fennville 59032 500 2,500
MDOT Garage, 596 11th St., Plainwell 59031 500 2,500
MDOT Garage, 1300 E. Quimby Rd., Hastings 59081 500 2,500
MDOT Garage 5948 Sawyer Rd., Sawyer 59714 500 2,500
MDOT Garage, 2200 East US-12, Niles 59715 500 2,500
MDOT Garage, 3880 Red Arrow Rd., Coloma 59717 500 2,500
MDOT Garage, 1242 S. Kalamazoo Ave., Marshall 500 2,500
MDOT Garage, 61535 M-40, Jones 59141 500 2,500
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MDOT Garage, 5673 West Main St., Kalamazoo 59391 500 2,500
MDOT Garage, 09235 Blue Star Mem. Hwy., 59779 500 2,500
South Haven
UNIVERSITY REGION
Drop Point Site Estimated Unit Cost Price Total Cost
Number Estimated Annual Contract Usage Per Ton 5 Year Cost
Usage (Tons) (5 Years)
MDOT Garage, 731 N. Canal, Lansing 59834 1,000 5,000
MDOT Garage, 905 Paine Dr., Charlotte 59023 1,000 5,000
MDOT Garage, 3737 E. Grand River Ave, Williamston 59331 1,000 5,000
MDOT Garage, 601 Jewett Rd., Mason 1,000 5,000
MDOT Garage, 2451 N. Adrian Highway, Adrian 59461 1,000 5,000
MDOT Garage, 10102 East Grand River Ave, Brighton 59471 1,000 5,000
Total $9,750.00
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