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NATURE OF CHANGE(S): 
 
 Effective immediately, the buyer is CHANGED to Lymon Hunter.   
 
AUTHORITY/REASON(S): 
 
 Per DTMB Procurement 
 
TOTAL ESTIMATED CONTRACT VALUE:      $278,750.00 
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Delivered N/A 
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The terms and conditions of this Contract are those of ITB #071I9200011, this 
Contract Agreement and the vendor's quote dated October 23, 2008.  In the event of 
any conflicts between the specifications, and terms and conditions, indicated by the 
State and those indicated by the vendor, those of the State take precedence. 
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THIS IS NOT AN ORDER:  This Contract Agreement is awarded on the basis of our inquiry 
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All terms and conditions of the invitation to bid are made a part hereof. 
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Article 1 – Statement of Work (SOW) 

 
 
1.010 Project Identification 
 

1.011 Project Request 
This is a formal Contract Agreement for Ice Contract Sand for Department of Transportation (MDOT). 
 

1.012 Background 
Ice Control Sand to provide traction on state trunk line winter operations at MDOT garages statewide.  
 
1.020 Scope of Work and Deliverables 
 

1.021 In Scope 
The Ice Control Sand supplied and delivered under this contract shall be in compliance with the attached 
specification for Ice Control Sand.  The material on this contract is to be tested and/or certified. Upon 
award, please contact MDOT Construction and Technology Division (517) 322-5665. 
Fisher Transportation is in compliance and is supplied by a State certified pit.  The pit number 
and/or testing will be available upon request. 
 

1.022 Work and Deliverable 
Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for or 
incidental to the performance of work, as set forth below: The Ice Control Sand supplied and delivered 
under this contract shall be in compliance with the attached specification for Ice Control Sand.  The 
material on this contract is to be tested and/or certified. Upon award, please contact MDOT Construction 
and Technology Division (517) 322-5665.  Fisher Transportation is in compliance and is supplied by 
a State certified pit.  The pit number and/or testing will be available upon request. 

 
1.030 Roles and Responsibilities 
 

1.031 Contractor Staff, Roles, and Responsibilities 
DELETED – Not Applicable 
 
 
1.040 Project Plan 
 

1.041 Project Plan Management 
DELETED – Not Applicable 
  

1.042 Reports 
Fisher Transportation awarded contracts that are available for purchases by MiDEAL program members 
(authorized local units of government), must submit reports of purchasing activities to Purchasing 
Operations, DMB on a quarterly basis.  Reports shall include, at a minimum, an itemized listing of 
purchasing activities by each agency, with the agency name, and the total value of purchases for each 
agency, and a grand total of all purchases. 
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1.050 Acceptance 
 

1.051 Criteria 
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables 
provided under this SOW: 
The Ice Control Sand supplied and delivered under this contract shall be in compliance with the attached 
specification for Ice Control Sand.  The material on this contract is to be tested and/or certified. Upon 
award, please contact MDOT Construction and Technology Division (517) 322-5665.  
 

1.052 Final Acceptance 
Materials shall be tested and/or certified.  May be rejected upon delivery if large clumps or debris are 
found by visual inspection.   
 
1.060 Proposal Pricing 
 

1.061 Proposal Pricing 
Bid unit cost per ton F.O.B delivered to each drop point of 50 ton minimum shipment.  Price list see 
Attachment A. 
 

1.062 Price Term 
( X ) Fixed with prospective re-determination at an agreed upon time  
 
Prices quoted are the maximum for a period of 365 days from the date the Contract becomes effective. 
 
Prices are subject to change at the end of each 365-day period.  Such changes shall be based on changes in 
actual costs incurred.  Documentation of such changes must be provided with the request for price change 
in order to substantiate any requested change.  Purchasing Operations reserves the right to consider various 
pertinent information sources to evaluate price increase requests (such as the CPI and PPI, US City 
Average, as published by the US Department of Labor, Bureau of Labor Statistics).  Purchasing Operations 
also reserves the right to consider other information related to special economic and/or industry 
circumstances, when evaluating a price change request.  Changes may be either increases or decreases, and 
may be requested by either party.  Approved changes shall be firm for the remainder of the contract period 
unless further revised at the end of the next 365-day period.  Requests for price changes shall be 
RECEIVED IN WRITING AT LEAST TEN DAYS PRIOR TO THEIR EFFECTIVE DATE, and are 
subject to written acceptance before becoming effective.  In the event new prices are not acceptable, the 
CONTRACT may be cancelled.   
 
The Contractor remains responsible for performing according to the contract terms at the contract 
price for all orders received before price revisions are approved or before the contract is cancelled. 
 

1.063 Tax Excluded from Price  
(a) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local 
Sales Tax.  Prices must not include the taxes.  Exemption Certificates for State Sales Tax will be furnished 
upon request. 
 
(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be 
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.  
Certificates showing exclusive use for the purposes of substantiating a tax-free, or tax-reimbursable sale 
will be sent upon request.  If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, 
prices must not include the Federal Excise Tax. 
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1.064 Holdback 
DELETED – Not Applicable 
 
1.070 Commodity Requirements and Terms 
 

1.0701 Specifications 
See Attached specification for Ice Control Sand.  
 

1.0702 Alternate Bids 
DELETED – Not Applicable 
 

1.0703 Research and Development 
  Fisher Transportation is very capable of investing and constantly searching for the developments of 
better, more efficient production of material and services 
 

1.0704 Quality Assurance Program 
Fisher Transportation has 2 certified Aggregate Technicians on staff and both are proactive in testing 
product quality. 
 

1.0705 Warranty for Products or Services 
There will be no warranty.  However, if a problem exists with the product and/or services, Fisher 
Transportation will take every step possible to rectify the problem, whether that is in the form of a credit 
and/or product replacement. 
 

1.706 Training 
DELETED – Not Applicable 
 

1.0707 Special Programs 
DELETED – Not Applicable 
 

1.0708 Security 
The resulting Contract may require frequent deliveries to State of Michigan facilities.  Bidders shall 
discuss in their proposals all measures utilized by their firm to ensure the security and safety of these 
buildings.  This shall include, but is not limited to, performance of security background checks on all 
personnel assigned to State of Michigan facilities (i.e. delivery people) and how they are performed, what 
the security check consists of, the name of the company that performs the security checks, use of uniforms 
and ID badges, etc.  If security background checks are performed on staff, bidders shall indicate the name 
of the company that performs the check as well as provide a document stating that each employee has 
satisfactorily completed a security check and is suitable for assignment to State facilities.  Upon request by 
the State, bidders shall provide the results of all security background checks. 
 
Upon review of the security measures included in a bidder’s proposal and if that bidder is awarded the 
contract, the State will decide whether to issue State ID badges to the bidder’s delivery personnel or accept 
the ID badge issued to delivery personnel by the bidder. 
 
The State may decide to also perform a security background check.  If so, bidders will be required to 
provide to the State a list of all delivery people that will service State of Michigan facilities, including 
name and date of birth (social security number of driver license number would also be helpful). 
 
The Contractor and its subcontractors shall comply with the security access requirements of individual 
State facilities; see section 2.051, Background Checks and Security. 
 
Each employee at Fisher Transportation is required to attend Great Lakes Training annually.  Back ground 
checks are required each year as part of that program.  Results can be provided upon request. 
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Delivery Capabilities 
 

1.0709 Time Frames 
It is requested that all orders be delivered within 5 calendar days after receipt of order.  However, vendors 
shall discuss in detail the various delivery programs available.  The State is interested in both a standard 
delivery program and a quick-ship program.  Please discuss the delivery time associated with each 
program, as well as if there are quantity and other limitations for the quick ship program.  Delivery for 
orders over 200 tons will be negotiated at time of order. 
 

1.0710 Minimum Order 
There is a minimum order of 50 ton.   

 
1.0711 Packaging 

Fisher Transportation delivered in bulk loads and dumped in stock pile.  Packaging and containers, etc., 
shall be in accordance with supplier's commercial practice and shall meet the requirements of Department 
of Transportation (D.O.T.) and rail and motor carrier freight classifications in effect at time of shipment, 
which will permit application of the lowest freight rate. 
 

1.0712 Palletizing 
DELETED – Not Applicable 
 

1.0713 Delivery Term 
Prices shall be quoted "F.O.B.  Delivered" with transportation charges prepaid on all orders of 50 tons or 
more to the State. 
 

1.0714 Contract Performance 
DELETED – Not Applicable 
 

1.0715 Place of Performance 
DELETED – Not Applicable 
 

1.0716 Environmental Requirements 
Energy Efficiency Purchasing Policy – The State shall seek wherever possible to purchase energy efficient 
products.  This may include giving preference to U.S. Environmental Protection Agency (EPA) certified 
‘Energy Star’ products for any category of products for which EPA has established Energy Star 
certification.  For other purchases, the State may include energy efficiency as one of the priority factors to 
consider when choosing among comparable bids. 
 
Environmental Purchasing Policy – The State of Michigan has committed to encourage the use of products 
and services that impact the environment less than competing products.  This can be best accomplished by 
including environmental considerations in purchasing decisions, while remaining fiscally responsible, to 
promote practices that improve worker health, conserve natural resources, and prevent pollution.  
Environmental components that may be considered in Best Value Purchasing evaluation include: recycled 
content and recyclability; energy efficiency; and the presence of undesirable materials in the products, 
especially those toxic chemicals which are persistent and bio-accumulative.  Bidders able to supply 
products containing recycled and environmentally preferable materials that meet performance 
requirements are encouraged to offer them in bids and proposals.  Information on any relevant third party 
certification (such as Green Seal, Energy Star, etc.) should also be provided. 
 
I. Recycled Content and Recyclability 
 
A. Recycled Packaging.  Bidders may offer some or all of the following items listed below or provide 
alternative proposal as to how packaging materials can be reduced, eliminated or otherwise made more 
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environmentally preferable.  It is desirable that Bidders offer packaging which: 
 
a. is made from recycled content which meets or exceeds all federal and state recycled content guidelines 

(currently 35% post-consumer for all corrugated cardboard) 
b. minimizes or eliminates the use of polystyrene or other difficult to recycle materials 
c. minimizes or eliminates the use packaging and containers and, in the alternative, minimizes or 

eliminates the use of non-recyclable packaging and containers 
d. provides for a return program where packaging can be returned to a specific location for recycling 
e. contains materials which are easily recyclable in Michigan. 
 
All Bidders are requested to indicate below an estimate of the percentage of recycled materials, if any, 
contained in each item bid.  Higher percentages of recycled materials are preferred.  Product performance 
is paramount, whether containing recycled material or not; however, preference will be given to products 
that perform up to specification and are environmentally preferable without compromising quality. 
 
___0___ %  (Total estimated percentage of recovered material)  
 
___0____ %  (Estimated percentage of post-consumer material)  
 
___0_____ %  (Estimated percentage of post-industrial waste)  
 
Certification 
 
I, ____Ryan Endres_______ (name of certifier), am an officer or employee responsible for the 
performance of this contract and hereby certify that the percentage of recovered material content for EPA-
designated products met the applicable contract specifications. 
_________  (Initial)  
 
II. Materials Identification and Tracking 
 
A. Hazardous Material Identification.  ‘Hazardous material’, as used in this clause, includes any material 
defined as hazardous under the latest version of federal Emergency Planning and Community Right-to-
Know Act of 1986 (including revisions adopted during the term of the contract). 
 
(1) The bidder must list any hazardous material, as defined in §370.20 (a) of 40 CFR, to be delivered 

under this contract. The hazardous material shall be properly identified and include any applicable 
identification number, such as National Stock Number or Special Item Number.  This information 
shall also be included on the Material Safety Data Sheet submitted under this contract. 

 
 

Material  
(if none, enter ‘None’) 

Identification Number  

  
 None 

  

  
  

  

  
  

  

 
(2) This list must be updated during performance of the contract whenever the Contractor determines that 

any other material to be delivered under this contract is hazardous. 
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(3) The apparently successful bidder agrees to submit, for each item as required prior to award, a Material 

Safety Data Sheet for each hazardous material identified in paragraph (1) of this clause. Data shall be 
submitted in accordance with Section 312 of the federal Emergency Planning and Community Right-
to-Know Act, whether or not the apparently successful bidder is the actual manufacturer of these 
items.  Failure to submit the Material Safety Data Sheet prior to award may result in the apparently 
successful bidder being considered non-responsive and ineligible for award. 

B. Mercury Content.  It is the clear intent of state agencies to avoid purchasing products that contain 
intentionally-added mercury whenever possible.  Bidders shall offer mercury-free product alternatives 
whenever available.  Should mercury-free alternatives not exist, as presently is the case with a few select 
products and devices such as fluorescent lamps or where the alternative is not yet cost competitive, such as 
dental amalgam, bidders shall offer the lowest mercury content available for a given application.  Bidders 
shall disclose whenever products contain added-mercury by using the following format. 
 
(     ) Product contains added-Mercury (attach an explanation that includes:  the amount or concentration of 
mercury and justification as to why this particular product is essential). 
In addition, the Bidder shall also ensure that all products to be purchased containing intentionally added-
mercury shall be labeled as: “product contains mercury/recycle or dispose of properly.” For instances 
where space constraints limit the amount or size of print, the chemical symbol “Hg” followed by a picture 
of a trash container with a diagonal line through it shall suffice for labeling requirements. 
BIDDERS PLEASE NOTE: Michigan Law Prohibits the sale of mercury-containing thermostats, 
thermometers, sphygmomanometers (blood pressure monitors) and other types of medical devices.  For 
specific details visit:  http://www.michigan.gov/deq/0,1607,7-135-3307_29693_4175-160230--,00.html 
 
C.  Brominated Flame Retardants (BFR).  Bidders shall disclose whether the products being offered 

contain toxic flame retardants.  Bidders are encouraged to provide BFR-free alternatives when 
available.  

 
(     ) Product does not contain BFR’s  
 
( X ) Product does contain BFR’s (attach an explanation)  
 
D. Ozone Depleting Substances  
 
‘Ozone-depleting substance’, as used in this clause, means any substance the Environmental Protection 
Agency designates in 40 CFR part 82 as: 
 
(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl 
chloroform; or 
 
(2) Class II, including, but not limited to, hydrochlorofluorocarbons.  
 
 
 
The Contractor shall label products which contain or are manufactured with ozone-depleting substances in 
the manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR part 82, Subpart E, 
as follows: 
  
‘Warning:  Contains (or manufactured with, if applicable) ____________________________ (insert the 
name of the substance(s).), a substance(s) which harm(s) public health and environment by destroying 
ozone in the upper atmosphere.’  
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A. Clean Air and Water  
 
Vendor certifies that any facility to be used in the performance of this contract has all the necessary 
environmental permits and is in consistent compliance with all applicable environmental requirements and 
has no outstanding unresolved violations. 
 
The vendor will immediately notify the state, before award, of the receipt of any communication from the 
Environmental Protection Agency or any state environmental agency, of civil or criminal enforcement for 
any facility that the vendor proposes to use in the performance of this contract. 
_________  (Initial)  
 
B.  Emergency Planning and Community Right-to-Know Reporting - By signing this offer, the bidder 
certifies that: 
 
(1) The owner or operator of each facility that will be used in the performance of this contract is in 
compliance with the filing and reporting requirements described in sections 302, 304, 311, 312 and 313 of 
the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001, et. 
seq.) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. seq.).  EPCRA 
filing and reporting requirements include emergency planning notification, release reporting, hazardous 
chemical inventory reporting, and toxic chemical release inventory (TRI) reporting. 
 
(2) The owner or operator of each facility that will be used in the performance of this contract will 
maintain compliance with the filing and reporting requirements described in sections 302, 304, 311, 312 
and 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 
11001, et. seq.) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. 
seq.) for the life of the contract. 
_________  (Initial) 
 

1.0717 Subcontractors 
 
Indicate below ALL work to be subcontracted under any resulting Contract (use additional attachment if 
necessary; estimates are acceptable): 
 
 

Description of Work 
to be sub-contracted 

Percent (%) of total 
contract value to be sub-
contracted 

Sub-contractor’s name and 
principal place of business 
(City and State) 
 

 
N/A 

  

 
 

  

 
 

  

 
 

  

 
1.0718 Reports and Meetings 

(a) Reports. 
Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set 
of periodic reports to be issued by Contractor to the State.  Such reports may include: 

(i) separately address Contractor’s performance in each area of the Services; 
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(ii) for each area of the Services, assess the degree to which Contractor has attained or failed to 
attain the pertinent objectives in that area, including on-time completion and delivery of 
Deliverables; 

(iii) explain the reasons for any failure to achieve on-time completion and delivery of Deliverables 
and include a plan for corrective action where appropriate; 

(iv) describe any circumstances that Contractor anticipates will impair or prevent on-time 
completion and delivery of Deliverables in upcoming reporting periods; 

(v) include plans for corrective action or risk mitigation where appropriate and describe the status 
of ongoing problem resolution efforts; 

(vi) provide reports setting forth a comparison of actual hours spent by Contractor (including its 
augmented personnel and Subcontractors) in performing the Project versus hours budgeted by 
Contractor. 

(vii) set forth a record of the material personnel changes that pertain to the Services and describe 
planned changes during the upcoming month that may affect the Services. 

(viii) include such documentation and other information may be mutually agreed to verify 
compliance with, and meeting the objectives of, this Contract. 

(ix) set forth an updated schedule that provides information on the status of upcoming 
Deliverables, expected dates of delivery (or redelivery) of such Deliverables and estimates on 
timing for completion of the Project.  

 
(b) Meetings. 

Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set 
of meetings to be held between representatives of the State and Contractor.  Contractor shall 
prepare and circulate an agenda sufficiently in advance of each such meeting to give 
participants an opportunity to prepare for the meeting.  Contractor shall incorporate into such 
agenda items that the State desires to discuss.  At the State’s request, Contractor shall prepare 
and circulate minutes promptly after a meeting. 
 

1.0719 Samples/Models 
DELETED – Not Applicable 
 
1.080 Additional Requirements 
 

1.81 Additional Terms and Conditions specific to this RFP 
DELETED – Not Applicable 
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Article 2, Terms and Conditions 
 
2.000 Contract Structure and Term 
 

2.001 Contract Term 
This Contract is for a period of 5 years beginning December 16, 2008 through December 15, 2013.  All 
outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons 
listed in Section 2.130) of the Contract, unless otherwise extended under the Contract.  Absent an early 
termination for any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated 
term, will remain in effect for the balance of the fiscal year for which they were issued. 
 

2.002 Options to Renew  
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before 
its expiration.  The Contract may be renewed for additional months or years periods. 
 

2.003 Legal Effect 
Contractor shall show acceptance of this Contract by signing two copies of the Contract and returning 
them to the Contract Administrator.  The Contractor shall not proceed with the performance of the work to 
be done under the Contract, including the purchase of necessary materials, until both parties have signed 
the Contract to show acceptance of its terms, and the Contractor receives a contract release/purchase order 
that authorizes and defines specific performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by 
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or 
Change Order) has been approved by the State Administrative Board (if required), approved and signed by 
all the parties, and a Purchase Order against the Contract has been issued. 
 

2.004 Attachments & Exhibits 
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing 
this Contract, are incorporated in their entirety and form part of this Contract. 
 

2.005 Ordering 
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement 
Card Order, which must be approved by the Contract Administrator or the Contract Administrator's 
designee, to order any Services/Deliverables under this Contract.  All orders are subject to the terms and 
conditions of this Contract.  No additional terms and conditions contained on either a Purchase Order or 
Blanket Purchase Order apply unless they are also specifically contained in that Purchase Order's or 
Blanket Purchase Order's accompanying Statement of Work.  Exact quantities to be purchased are 
unknown, however, the Contractor will be required to furnish all such materials and services as may be 
ordered during the CONTRACT period.  Quantities specified, if any, are estimates based on prior 
purchases, and the State is not obligated to purchase in these or any other quantities. 
 

2.006 Order of Precedence 
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the 
Contract, each of which is incorporated for all purposes, constitutes the entire agreement between the 
parties with respect to the subject matter and supersedes all prior agreements, whether written or oral, with 
respect to the subject matter and as additional terms and conditions on the purchase order must apply as 
limited by Section 2.005. 
 
(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the 
terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, 
however, that a Statement of Work may not modify or amend the terms of the Contract, which may be 
modified or amended only by a formal Contract amendment. 
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2.007 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and 
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms 
and conditions of the Contract. 
 

2.008 Form, Function & Utility 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet 
the form, function, and utility required by that State agency, that agency may, subject to State purchasing 
policies, procure the Deliverable/Service from another source. 
 

2.009 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of 
the provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full 
force and effect. 
 

2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of 
the other party for the taking of any action under the Contract, the consent or approval must be in writing 
and must not be unreasonably withheld or delayed. 
 

2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the 
right to later insist upon strict adherence to that term, or any other term, of the Contract. 
 

2.012 Survival 
Any provisions of the Contract that impose continuing obligations on the parties, including without 
limitation the parties’ respective warranty, indemnity and confidentiality obligations, survive the 
expiration or termination of the Contract for any reason.  Specific references to survival in the Contract are 
solely for identification purposes and not meant to limit or prevent the survival of any other section. 
 
2.020 Contract Administration 
 

2.021 Issuing Office 
This Contract is issued by the Department of Management and Budget, Purchasing Operations and 
Michigan Department of Transportation (collectively, including all other relevant State of Michigan 
departments and agencies, the “State”).  Purchasing Operations is the sole point of contact in the State with 
regard to all procurement and contractual matters relating to the Contract.  Purchasing Operations is the 
only State office authorized to change, modify, amend, alter or clarify the prices, specifications, 
terms and conditions of this Contract.  The Contractor Administrator within Purchasing Operations for 
this Contract is: 
 

Terry Harris, Buyer Specialist 
Purchasing Operations 

Department of Management and Budget 
Mason Bldg, 2nd Floor 

PO Box 30026 
Lansing, MI 48909 

Harrist@michigan.gov 
(517) 241-1650 

 
2.022 Contract Compliance Inspector (CCI) 

After DMB-PurchOps receives the properly executed Contract, it is anticipated that the Director of 
Purchasing Operations, in consultation with Michigan Department of Transportation (MDOT), will direct 
the person named below, or any other person so designated, to monitor and coordinate the activities for the 
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Contract on a day-to-day basis during its term.  However, monitoring of this Contract implies no 
authority to change, modify, clarify, amend, or otherwise alter the prices, terms, conditions and 
specifications of the Contract as that authority is retained by DMB Purchasing Operations.  The 
Contract Compliance Inspector for this Contract is: 
 
Tim Croze,  
Michigan Department of Transportation 
6333 Old Lansing Rd. 
Crozet@michigan.gov 
(517) 322-3094 
 

2.023 Project Manager 
The following individual will oversee the project: 
Tim Croze 
Michigan Department of Transportation 
6333 Old Lansing Rd. 
Crozet@michigan.gov 
(517) 322-3094 
 

2.024 Change Requests 
The State reserves the right to request from time to time any changes to the requirements and 
specifications of the Contract and the work to be performed by the Contractor under the Contract.  During 
the course of ordinary business, it may become necessary for the State to discontinue certain business 
practices or create Additional Services/Deliverables.  At a minimum, to the extent applicable, the State 
would like the Contractor to provide a detailed outline of all work to be done, including tasks necessary to 
accomplish the services/deliverables, timeframes, listing of key personnel assigned, estimated hours for 
each individual per task, and a complete and detailed cost justification. 
 
If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is 
entitled to additional compensation for performing that service or providing that deliverable.   
 
Change Requests: 

(a)  By giving Contractor written notice within a reasonable time, the State must be entitled to 
accept a Contractor proposal for Change, to reject it, or to reach another agreement with 
Contractor.  Should the parties agree on carrying out a Change, a written Contract Change Notice 
must be prepared and issued under this Contract, describing the Change and its effects on the 
Services and any affected components of this Contract (a “Contract Change Notice”). 
 
(b)  No proposed Change must be performed until the proposed Change has been specified in a 
duly executed Contract Change Notice issued by the Department of Management and Budget, 
Purchasing Operations. 
(c)  If the State requests or directs the Contractor to perform any activities that Contractor believes 
constitute a Change, the Contractor must notify the State that it believes the requested activities 
are a Change before beginning to work on the requested activities.  If the Contractor fails to notify 
the State before beginning to work on the requested activities, then the Contractor waives any right 
to assert any claim for additional compensation or time for performing the requested activities.  If 
the Contractor commences performing work outside the scope of this Contract and then ceases 
performing that work, the Contractor must, at the request of the State, retract any out-of-scope 
work that would adversely affect the Contract. 
 
2.025 Notices 

Any notice given to a party under the Contract must be deemed effective, if addressed to the party as 
addressed below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by 
facsimile if a copy of the notice is sent by another means specified in this Section; (iii) the third Business 
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Day after being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day 
after being sent by a nationally recognized overnight express courier with a reliable tracking system.  
 

State: 
State of Michigan  
Purchasing Operations 
Attention:   
PO Box 30026 
530 West Allegan 
Lansing, Michigan 48909 

 
Contractor: 

Name __Fisher Transportation                                             _______ 
Address 900 S. Bradley St., Mt. Pleasant, MI 48858           _______ 

 
Either party may change its address where notices are to be sent by giving notice according to this Section. 
 

2.026 Binding Commitments 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s 
behalf within the bounds set forth in the table.  Contractor may change the representatives from time to 
time upon written notice. 
 

2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, 
employee, or servant of Contractor or any of its Subcontractors must be or must be deemed to be an 
employee, agent or servant of the State for any reason.  Contractor will be solely and entirely responsible 
for its acts and the acts of its agents, employees, servants and Subcontractors during the performance of 
the Contract. 
 

2.028 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties will 
not unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either 
requested or reasonably required of them in order for the other party to perform its responsibilities under 
the Contract. 
 

2.029 Assignments 
(a) Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the 
Contract, to any other party (whether by operation of law or otherwise), without the prior written consent 
of the other party; provided, however, that the State may assign the Contract to any other State agency, 
department, division or department without the prior consent of Contractor and Contractor may assign the 
Contract to an affiliate so long as the affiliate is adequately capitalized and can provide adequate 
assurances that the affiliate can perform the Contract.  The State may withhold consent from proposed 
assignments, subcontracts, or novations when the transfer of responsibility would operate to decrease the 
State’s likelihood of receiving performance on the Contract or the State’s ability to recover damages. 
 
(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments 
due under the Contract.  If the State permits an assignment, the Contractor is not relieved of its 
responsibility to perform any of its contractual duties, and the requirement under the Contract that all 
payments must be made to one entity continues. 
 
(c)  If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the 
Contract, the Contractor must notify the State in writing at least 90 days before the assignment.  The 
Contractor also must provide the State with adequate information about the assignee within a reasonable 
amount of time before the assignment for the State to determine whether to approve the assignment.  



               Contract No.  071B9200102  
 

 13

2.030 General Provisions 
 

2.031 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and 
Contract or project to which it relates shall not be made without prior written State approval, and then only 
in accordance with the explicit written instructions from the State.  No results of the activities associated 
with the RFP and Contract are to be released without prior written approval of the State and then only to 
persons designated. 
 

2.032 Contract Distribution 
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of 
government unless other arrangements are authorized by Purchasing Operations. 
 

2.033 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and 
approvals for the delivery, installation and performance of the Services.  The State must pay for all costs 
and expenses incurred in obtaining and maintaining any necessary easements or right of way. 
 

2.034 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation 
specifically referenced that content and attempts to incorporate it into any other communication, unless the 
State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has 
been manually signed by an authorized representative of the State. 
 

2.035 Future Bidding Preclusion 
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or 
generation of a future RFP, it may be precluded from bidding on the subsequent RFP.  The State reserves 
the right to disqualify any bidder if the State determines that the bidder has used its position (whether as an 
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor 
offering free assistance) to gain a competitive advantage on the RFP. 
 

2.036 Freedom of Information 
All information in any proposal submitted to the State by Contractor and this Contract is subject to the 
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 
15.231, et seq (the “FOIA”). 
 

2.037 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-
made disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor 
personnel dedicated to providing Services/Deliverables under this Contract will provide the State with 
priority service for repair and work around in the event of a natural or man-made disaster. 
 
2.040 Financial Provisions 
 

2.041 Fixed Prices for Services/Deliverables 
Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by 
reference to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the 
associated payment milestones and payment amounts.  The State may make progress payments to the 
Contractor when requested as work progresses, but not more frequently than monthly, in amounts 
approved by the Contract Administrator, after negotiation. Contractor must show verification of 
measurable progress at the time of requesting progress payments. 
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2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is 
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s 
charges under such Statement of Work commensurate with the reduction in scope. 
 

2.043 Services/Deliverables Covered  
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this 
Contract, the State shall not be obligated to pay any amounts in addition to the charges specified in this 
Contract. 
 

2.044 Invoicing and Payment – In General 
(a) Each Statement of Work issued under this Contract shall list (or indicate by reference to the 
appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be 
provided, and the associated payment milestones and payment amounts. 
(b) Each Contractor invoice will show details as to charges by Service/Deliverable component and 
location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back 
requirements.  Invoices for Services performed on a time and materials basis will show, for each 
individual, the number of hours of Services performed during the billing period, the billable skill/labor 
category for such person and the applicable hourly billing rate.  Prompt payment by the State is contingent 
on the Contractor’s invoices showing the amount owed by the State minus any holdback amount to be 
retained by the State in accordance with Section 1.064. 
(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard 
payment procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after 
receipt, provided the State determines that the invoice was properly rendered. 
(d) All invoices should reflect actual work done.  Specific details of invoices and payments will be 
agreed upon between the Contract Administrator and the Contractor after the proposed Contract 
Agreement has been signed and accepted by both the Contractor and the Director of Purchasing 
Operations, Department of Management & Budget.  This activity will occur only upon the specific written 
direction from Purchasing Operations.   
 
The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) will 
mutually agree upon.  The schedule should show payment amount and should reflect actual work done by 
the payment dates, less any penalty cost charges accrued by those dates.  As a general policy statements 
shall be forwarded to the designated representative by the 15th day of the following month. 
 
The Government may make progress payments to the Contractor when requested as work progresses, but 
not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. 
Contractor must show verification of measurable progress at the time of requesting progress payments. 

 
2.045 Pro-ration 

To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services 
shall be pro-rated for any partial month. 
 

2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the 
extent that those violations concern materials or services supplied by third parties to the Contractor, 
toward fulfillment of this Contract. 
 

2.047 Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any 
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it 
constitute a waiver of any claims by one party against the other arising from unsettled claims or failure by 
a party to comply with this Contract, including claims for Services and Deliverables not reasonably known 
until after acceptance to be defective or substandard.  Contractor’s acceptance of final payment by the 
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State under this Contract shall constitute a waiver of all claims by Contractor against the State for payment 
under this Contract, other than those claims previously filed in writing on a timely basis and still unsettled. 
 

2.048 Electronic Payment Requirement 
Electronic transfer of funds is required for payments on State Contracts.  Contractors are required to 
register with the State electronically at http://www.cpexpress.state.mi.us.  As stated in Public Act 431 of 
1984, all contracts that the State enters into for the purchase of goods and services shall provide that 
payment will be made by electronic fund transfer (EFT). 
 
2.050 Taxes 
 

2.051 Employment Taxes 
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes, 
including the taxes. 
 

2.052 Sales and Use Taxes 
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible 
personal property or services delivered into the State.  Contractors that lack sufficient presence in 
Michigan to be required to register and pay tax must do so as a volunteer.   
This requirement extends to: (1) all members of any controlled group as defined in § 1563(a) of the 
Internal Revenue Code and applicable regulations of which the company is a member, and (2) all 
organizations under common control as defined in § 414(c) of the Internal Revenue Code and applicable 
regulations of which the company is a member that make sales at retail for delivery into the State are 
registered with the State for the collection and remittance of sales and use taxes.  
 
 In applying treasury regulations defining “two or more trades or businesses under common control” the 
term “organization” means sole proprietorship, a partnership (as defined in § 701(a)(2) of the Internal 
Revenue Code), a trust, an estate, a corporation, or a limited liability company. 
 
2.060 Contract Management 
 

2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under this Contract must be employees 
of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved 
Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor must include 
a similar provision in any subcontract entered into with a Subcontractor.  For the purposes of this Contract, 
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the 
State as if they were employees of Contractor for this Contract only; however, the State understands that 
the relationship between Contractor and Subcontractor is an independent contractor relationship. 
 

2.062 Contractor Key Personnel 
(a) The Contractor must provide the Contract Compliance Inspector with the names of the Key 
Personnel. 
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its 
duration in the applicable Statement of Work with respect to other individuals designated as Key 
Personnel for that Statement of Work. 
(c) The State will have the right to recommend and approve in writing the initial assignment, as well 
as any proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to 
any Key Personnel position, Contractor will notify the State of the proposed assignment, will introduce the 
individual to the appropriate State representatives, and will provide the State with a resume and any other 
information about the individual reasonably requested by the State.  The State reserves the right to 
interview the individual before granting written approval.  In the event the State finds a proposed 
individual unacceptable, the State will provide a written explanation including reasonable detail outlining 
the reasons for the rejection. 
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(d) Contractor must not remove any Key Personnel from their assigned roles or the Contract without 
the prior written consent of the State.  The Contractor’s removal of Key Personnel without the prior 
written consent of the State is an unauthorized removal (“Unauthorized Removal”).  Unauthorized 
Removals does not include replacing Key Personnel for reasons beyond the reasonable control of 
Contractor, including illness, disability, leave of absence, personal emergency circumstances, resignation 
or for cause termination of the Key Personnel’s employment.  Unauthorized Removals does not include 
replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel 
policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before 
shadowing occurs and Contractor provides 30 days of shadowing unless parties agree to a different time 
period.  The Contractor with the State must review any Key Personnel replacements, and appropriate 
transition planning will be established.  Any Unauthorized Removal may be considered by the State to be 
a material breach of the Contract, in respect of which the State may elect to exercise its termination and 
cancellation rights. 
(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at 
least 10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the 
Project, to other projects.  If the State does not object to the redeployment by its scheduled date, the 
Contractor may then redeploy the non-Key Personnel. 
 

2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the 
judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail 
outlining the reasons for the removal request.  
 Additionally, the State’s request must be based on legitimate, good-faith reasons.  Replacement personnel 
for the removed person must be fully qualified for the position.  If the State exercises this right, and the 
Contractor cannot immediately replace the removed personnel, the State agrees to an equitable adjustment 
in schedule or other terms that may be affected by the State’s required removal.  If any incident with 
removed personnel results in delay not reasonably anticipatable under the circumstances and which is 
attributable to the State, the applicable SLAs for the affected Service will not be counted for a time as 
agreed to by the parties. 
 

2.064 Contractor Personnel Location 
All staff assigned by Contractor to work on the Contract will perform their duties either primarily at 
Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, 
Key Personnel will, at a minimum, spend at least the amount of time on-site at State facilities as indicated 
in the applicable Statement of Work.  Subject to availability, selected Contractor personnel may be 
assigned office space to be shared with State personnel. 
 

2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued 
badge, as required. Contractor employees are required to clearly identify themselves and the company they 
work for whenever making contact with State personnel by telephone or other means. 
 

2.066 Cooperation with Third Parties 
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the 
State and its agents and other contractors including the State’s Quality Assurance personnel.  As 
reasonably requested by the State in writing, the Contractor will provide to the State’s agents and other 
contractors reasonable access to Contractor’s Project personnel, systems and facilities to the extent the 
access relates to activities specifically associated with this Contract and will not interfere or jeopardize the 
safety or operation of the systems or facilities.  The State acknowledges that Contractor’s time schedule 
for the Contract is very specific and agrees not to unnecessarily or unreasonably interfere with, delay or 
otherwise impeded Contractor’s performance under this Contract with the requests for access. 
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2.067 Contract Management Responsibilities 
The Contractor will be required to assume responsibility for all contractual activities, whether or not that 
Contractor performs them.  Further, the State will consider the Contractor to be the sole point of contact 
with regard to contractual matters, including payment of any and all charges resulting from the anticipated 
Contract.  If any part of the work is to be subcontracted, the Contract must include a list of subcontractors, 
including firm name and address, contact person and a complete description of work to be subcontracted.   
The State reserves the right to approve subcontractors and to require the Contractor to replace 
subcontractors found to be unacceptable.  The Contractor is totally responsible for adherence by the 
subcontractor to all provisions of the Contract.  Any change in subcontractors must be approved by the 
State, in writing, prior to such change. 
 

2.068 Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities and other resources when 
no longer required for the Contract in the same condition as when provided by the State, reasonable wear 
and tear excepted. 
 
2.070 Subcontracting by Contractor 
 
 

2.071 Contractor full Responsibility 
Contractor shall have full responsibility for the successful performance and completion of all of the 
Services and Deliverables.  The State will consider Contractor to be the sole point of contact with regard to 
all contractual matters under this Contract, including payment of any and all charges for Services and 
Deliverables. 
 

2.072 State Consent to delegation  
Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of 
Management and Budget, Purchasing Operations has given written consent to such delegation.  The State 
shall have the right of prior written approval of all Subcontractors and to require Contractor to replace any 
Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The State’s request 
shall be written with reasonable detail outlining the reasons for the removal request.  Additionally, the 
State’s request shall be based on legitimate, good-faith reasons.  Replacement Subcontractor(s) for the 
removed Subcontractor shall be fully qualified for the position.  If the State exercises this right, and the 
Contractor cannot immediately replace the removed Subcontractor, the State will agree to an equitable 
adjustment in schedule or other terms that may be affected by the State’s required removal.  If any such 
incident with a removed Subcontractor results in delay not reasonable anticipatable under the 
circumstances and which is attributable to the State, the applicable SLA for the affected Work will not be 
counted in time agreed upon by the parties.   
 

2.073 Subcontractor bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall 
require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound 
to Contractor by the terms of this Contract and to assume toward Contractor all of the obligations and 
responsibilities that Contractor, by this Contract, assumes toward the State.  The State reserves the right to 
receive copies of and review all subcontracts, although Contractor may delete or mask any proprietary 
information, including pricing, contained in such contracts before providing them to the State.  The 
management of any Subcontractor will be the responsibility of Contractor, and Contractor shall remain 
responsible for the performance of its Subcontractors to the same extent as if Contractor had not 
subcontracted such performance.  Contractor shall make all payments to Subcontractors or suppliers of 
Contractor.  Except as otherwise agreed in writing by the State and Contractor, the State will not be 
obligated to direct payments for the Services other than to Contractor.  The State’s written approval of any 
Subcontractor engaged by Contractor to perform any obligation under this Contract shall not relieve 
Contractor of any obligations or performance required under this Contract.  Attached as Exhibit A is a list 
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of the Subcontractors, if any, approved by the State as of the execution of this Contract, together with a 
copy of the applicable subcontract. 
 

2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow 
down the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements 
with any Subcontractors.    
 

2.075 Competitive Selection 
The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum 
practical extent consistent with the objectives and requirements of the Contract. 
 
2.080 State Responsibilities 
 

2.081 Equipment 
The State will provide only the equipment and resources identified in the Statements of Work and other 
Contract Exhibits. 
 

2.082 Facilities 
The State must designate space as long as it is available and as provided in the Statement of Work, to 
house the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State 
facilities (collectively, the “State Facilities”).  The Contractor must have reasonable access to, and unless 
agreed otherwise by the parties in writing must observe and comply with all rules and regulations relating 
to each of the State Facilities (including hours of operation) used by the Contractor in the course of 
providing the Services.  Contractor agrees that it will not, without the prior written consent of the State, 
use any State Facilities or access any State information systems provided for the Contractor’s use, or to 
which the Contractor otherwise gains access in the course of performing the Services, for any purpose 
other than providing the Services to the State. 
 
2.090 Security 
 

2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access 
to State facilities and systems.  The scope of the background check is at the discretion of the State and the 
results will be used to determine Contractor personnel eligibility for working within State facilities and 
systems.  The investigations will include Michigan State Police Background checks (ICHAT) and may 
include the National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor personnel may 
be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  
Any request for background checks will be initiated by the State and will be reasonably related to the type 
of work requested. 
 
All Contractor personnel will also be expected to comply with the State’s security and acceptable use 
policies for State IT equipment and resources.  See http://www.michigan.gov/dit. Furthermore, Contractor 
personnel will be expected to agree to the State’s security and acceptable use policies before the 
Contractor personnel will be accepted as a resource to perform work for the State.  It is expected the 
Contractor will present these documents to the prospective employee before the Contractor presents the 
individual to the State as a proposed resource.  Contractor staff will be expected to comply with all 
Physical Security procedures in place within the facilities where they are working. 
 

2.092 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) 
comply with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  
Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, 
intrusion, or unauthorized use or disclosure.  Contractor must report to the State in writing any use or 
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disclosure of Confidential Information, whether suspected or actual, other than as provided for by the 
Contract within 10 days of becoming aware of the use or disclosure or the shorter time period as is 
reasonable under the circumstances. 

2.093 PCI Data Security Requirements  
DELETED – Not Applicable 
 
2.100 Confidentiality 
 

2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses and will continue to possess 
confidential information that has been developed or received by it.   
 
As used in this Section, “Confidential Information” of Contractor must mean all non-public proprietary 
information of Contractor (other than Confidential Information of the State as defined below) which is 
marked confidential, restricted, proprietary or with a similar designation.  “Confidential Information” of 
the State must mean any information which is retained in confidence by the State (or otherwise required to 
be held in confidence by the State under applicable federal, state and local laws and regulations) or which, 
in the case of tangible materials provided to Contractor by the State under its performance under this 
Contract, is marked as confidential, proprietary or with a similar designation by the State.  “Confidential 
Information” excludes any information (including this Contract) that is publicly available under the 
Michigan FOIA. 
 

2.102 Protection and Destruction of Confidential Information 
The State and Contractor will each use at least the same degree of care to prevent disclosing to third 
parties the Confidential Information of the other as it employs to avoid unauthorized disclosure, 
publication or dissemination of its own confidential information of like character, but in no event less than 
reasonable care.  Neither Contractor nor the State will (i) make any use of the Confidential Information of 
the other except as contemplated by this Contract, (ii) acquire any right in or assert any lien against the 
Confidential Information of the other, or (iii) if requested to do so, refuse for any reason to promptly return 
the other party's Confidential Information to the other party.  Each party will limit disclosure of the other 
party’s Confidential Information to employees and Subcontractors who must have access to fulfill the 
purposes of this Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a 
Subcontractor is authorized under this Contract, (B) the disclosure is necessary or otherwise naturally 
occurs in connection with work that is within the Subcontractor's scope of responsibility, and (C) 
Contractor obligates the Subcontractor in a written Contract to maintain the State’s Confidential 
Information in confidence.   
At the State's request, any employee of Contractor and of any Subcontractor having access or continued 
access to the State’s Confidential Information may be required to execute an acknowledgment that the 
employee has been advised of Contractor’s and the Subcontractor’s obligations under this Section and of 
the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect the Confidential 
Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the 
State that Contractor has destroyed all State Confidential Information. 
 

2.103 Exclusions 
Notwithstanding the foregoing, the provisions of Section 2.080 will not apply to any particular 
information which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the 
public domain; (ii) after disclosure to it, is published or otherwise becomes part of the public domain 
through no fault of the receiving party; (iii) was in the possession of the receiving party at the time of 
disclosure to it without an obligation of confidentiality; (iv) was received after disclosure to it from a third 
party who had a lawful right to disclose the information to it without any obligation to restrict its further 
disclosure; or (v) was independently developed by the receiving party without reference to Confidential 
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Information of the furnishing party.  Further, the provisions of Section 2.080 will not apply to any 
particular Confidential Information to the extent the receiving party is required by law to disclose the 
Confidential Information, provided that the receiving party (i) promptly provides the furnishing party with 
notice of the legal request, and (ii) assists the furnishing party in resisting or limiting the scope of the 
disclosure as reasonably requested by the furnishing party. 
 

2.104 No Implied Rights 
Nothing contained in this Section must be construed as obligating a party to disclose any particular 
Confidential Information to the other party, or as granting to or conferring on a party, expressly or 
impliedly, any right or license to the Confidential Information of the other party. 
 

2.105 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of this 
Contract for any reason. 
 
2.110 Records and Inspections 
 

2.111 Inspection of Work Performed 
The State’s authorized representatives must at all reasonable times and with 10 days prior written request, 
have the right to enter Contractor’s premises, or any other places, where the Services are being performed, 
and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress.  
Upon 10 Days prior written notice and at all reasonable times, the State’s representatives must be allowed 
to inspect, monitor, or otherwise evaluate the work being performed and to the extent that the access will 
not reasonably interfere or jeopardize the safety or operation of the systems or facilities.  Contractor must 
provide all reasonable facilities and assistance for the State’s representatives. 
 

2.112 Examination of Records 
For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State 
may examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing 
Contractor’s compliance with the Contract and with applicable laws and rules.  The State must notify the 
Contractor 20 days before examining the Contractor's books and records.  The State does not have the 
right to review any information deemed confidential by the Contractor to the extent access would require 
the confidential information to become publicly available.  This provision also applies to the books, 
records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary 
organization of Contractor, or any Subcontractor of Contractor performing services in connection with the 
Contract. 

2.113 Retention of Records 
Contractor must maintain at least until the end of the Audit Period all pertinent financial and accounting 
records (including time sheets and payroll records, and information pertaining to the Contract and to the 
Services, equipment, and commodities provided under the Contract) pertaining to the Contract according 
to generally accepted accounting principles and other procedures specified in this Section.  Financial and 
accounting records must be made available, upon request, to the State at any time during the Audit Period.  
If an audit, litigation, or other action involving Contractor’s records is initiated before the end of the Audit 
Period, the records must be retained until all issues arising out of the audit, litigation, or other action are 
resolved or until the end of the Audit Period, whichever is later. 
 

2.114 Audit Resolution 
If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.  
The Contractor will respond to each audit report in writing within 30 days from receipt of the report, 
unless a shorter response time is specified in the report.  The Contractor and the State must develop, agree 
upon and monitor an action plan to promptly address and resolve any deficiencies, concerns, and/or 
recommendations in the audit report. 
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2.115 Errors 
(a) If the audit demonstrates any errors in the documents provided to the State, then the amount in 
error must be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount 
is paid or refunded in full.  However, a credit or debit may not be carried for more than four invoices.  If a 
balance remains after four invoices, then the remaining amount will be due as a payment or refund within 
45 days of the last quarterly invoice that the balance appeared on or termination of the contract, whichever 
is earlier. 
(b) In addition to other available remedies, the difference between the payment received and the 
correct payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of 
the audit. 
 
2.120 Warranties 
 

2.121 Warranties and Representations 
The Contractor represents and warrants: 
 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.  
The performance of all obligations under this Contract must be provided in a timely, professional, and 
workman-like manner and must meet the performance and operational standards required under this 
Contract. 
 
(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and 
services necessary for the Deliverable(s) to perform and Services to operate in compliance with the 
Contract’s requirements and other standards of performance. 
 
(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to 
the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the 
Deliverables provided by Contractor to the State under this Contract, nor their use by the State, will 
infringe the patent, copyright, trade secret, or other proprietary rights of any third party. 
 
(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the 
State (including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold 
by Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect 
to the items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or 
afford the State the benefits of, any manufacturer's warranty for the Deliverable. 
(e) The contract signatory has the power and authority, including any necessary corporate 
authorizations, necessary to enter into this Contract, on behalf of Contractor. 
 
(f) It is qualified and registered to transact business in all locations where required. 
 
(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must 
acquire, any contractual, financial, business, or other interest, direct or indirect, that would conflict in any 
manner or degree with Contractor’s performance of its duties and responsibilities to the State under this 
Contract or otherwise create an appearance of impropriety with respect to the award or performance of this 
Agreement.  Contractor must notify the State about the nature of the conflict or appearance of impropriety 
within two days of learning about it. 
 
(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept 
anything of value based on an understanding that the actions of the Contractor or Affiliates or employee on 
behalf of the State would be influenced.  Contractor must not attempt to influence any State employee by 
the direct or indirect offer of anything of value. 
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(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any 
person, other than bona fide employees and consultants working solely for Contractor or the Affiliate, any 
fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting 
from the award or making of this Contract. 
 
(j) The prices proposed by Contractor were arrived at independently, without consultation, 
communication, or agreement with any other bidder for the purpose of restricting competition; the prices 
quoted were not knowingly disclosed by Contractor to any other bidder; and no attempt was made by 
Contractor to induce any other person to submit or not submit a proposal for the purpose of restricting 
competition.   
 
(k) All financial statements, reports, and other information furnished by Contractor to the State as part 
of its response to the RFP or otherwise in connection with the award of this Contract fairly and accurately 
represent the business, properties, financial condition, and results of operations of Contractor as of the 
respective dates, or for the respective periods, covered by the financial statements, reports, other 
information.  Since the respective dates or periods covered by the financial statements, reports, or other 
information, there have been no material adverse change in the business, properties, financial condition, or 
results of operations of Contractor. 
 
(l) All written information furnished to the State by or for the Contractor in connection with this 
Contract, including its bid, is true, accurate, and complete, and contains no untrue statement of material 
fact or omits any material fact necessary to make the information not misleading. 
 
(m) It is not in material default or breach of any other contract or agreement that it may have with the 
State or any of its departments, commissions, boards, or agencies.  Contractor further represents and 
warrants that it has not been a party to any contract with the State or any of its departments that was 
terminated by the State or the department within the previous five years for the reason that Contractor 
failed to perform or otherwise breached an obligation of the contract. 
 
(n) If any of the certifications, representations, or disclosures made in the Contractor’s original bid 
response change after contract award, the Contractor is required to report those changes immediately to the 
Department of Management and Budget, Purchasing Operations. 
 

2.122 Warranty of Merchantability 
Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this 
Contract shall be of good quality within the description given by the State, shall be fit for their ordinary 
purpose, shall be adequately contained and packaged within the description given by the State, shall 
conform to the agreed upon specifications, and shall conform to the affirmations of fact made by the 
Contractor or on the container or label. 
 

2.123 Warranty of Fitness for a Particular Purpose 
When the Contractor has reason to know or knows any particular purpose for which the goods are 
required, and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, 
there is a warranty that the goods are fit for such purpose. 
 

2.124 Warranty of Title 
Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right 
and lawful.  All goods provided by Contractor shall be delivered free from any security interest, lien, or 
encumbrance of which the State, at the time of contracting, has no knowledge.  Goods provided by 
Contractor, under this Contract, shall be delivered free of any rightful claim of any third person by of 
infringement or the like. 
 

2.125 Equipment Warranty 
DELETED – Not Applicable 
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2.126 Equipment to be New 
If applicable, all equipment provided under this Contract by Contractor shall be new where Contractor has 
knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that 
are like new in performance or has the option of selecting one or the other.  Equipment that is assembled 
from new or serviceable used parts that are like new in performance is acceptable where Contractor does 
not have knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by 
the State. 
 

2.127 Prohibited Products 
The State will not accept salvage, distressed, outdated or discontinued merchandise.  Shipping of such 
merchandise to any State agency, as a result of an order placed against the Contract, shall be considered 
default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the 
Contract by the State.  The brand and product number offered for all items shall remain consistent for the 
term of the Contract, unless Purchasing Operations has approved a change order pursuant to Section 
2.024. 
 

2.128 Consequences For Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in 
this section, the breach may be considered as a default in the performance of a material obligation of this 
Contract. 
 
2.130 Insurance 
 

2.131 Liability Insurance  
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The 
insurance must protect the State from claims which may arise out of or result from the Contractor’s 
performance of services under the terms of this Contract, whether the services are performed by the 
Contractor, or by any subcontractor, or by anyone directly or indirectly employed by any of them, or by 
anyone for whose acts they may be liable. 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, 
offices, commissions, officers, employees and agents for recovery of damages to the extent these damages 
are covered by the insurance policies the Contractor is required to maintain under this Contract.  
 
All insurance coverages provided relative to this Contract/Purchase Order are PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance must be written for not less than any minimum coverage specified in this Contract or 
required by law, whichever is greater.   
 
The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise 
approved in writing by the State, or if the ratings are no longer available, with a comparable rating from a 
recognized insurance rating agency.  All policies of insurance required in this Contract must be issued by 
companies that have been approved to do business in the State.   
See www.michigan.gov/dleg. 
 
Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains 
higher limits, the State must be entitled to coverage to the extent of the higher limits. 
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The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 

 1. Commercial General Liability with the following minimum coverage: 
 

$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability 
certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of 
subrogation by the insurance company. 
 

 2. If a motor vehicle is used to provide services or products under this Contract, the 
Contractor must have vehicle liability insurance on any auto including owned, hired and non-owned 
vehicles used in Contractor‘s business for bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The 
Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company. 
 

 3. Workers’ compensation coverage must be provided according to applicable laws 
governing the employees and employers work activities in the state of the Contractor’s domicile.  If the 
applicable coverage is provided by a self-insurer, proof must be provided of approved self-insured 
authority by the jurisdiction of domicile.  For employees working outside of the state of qualification, 
Contractor must provide appropriate certificates of insurance proving mandated coverage levels for the 
jurisdictions where the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by 
the insurance company.  This provision must not be applicable where prohibited or limited by the laws of 
the jurisdiction in which the work is to be performed. 
 

 4. Employers liability insurance with the following minimum limits: 
 

$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 

 
 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss 

payee, providing coverage for direct loss to the State and any legal liability of the State arising out of or 
related to fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, 
acting alone or in collusion with others, in a minimum amount of one million dollars ($1,000,000.00) with 
a maximum deductible of fifty thousand dollars ($50,000.00). 
 
  

 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars 
($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 
(Commercial General Liability) above. 
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 7. Professional Liability (Errors and Omissions) Insurance with the following minimum 

coverage:  three million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) 
annual aggregate. 
 

 8. Fire and Personal Property Insurance covering against any loss or damage to the office 
space used by Contractor for any reason under this Contract, and the equipment, software and other 
contents of the office space, including without limitation, those contents used by Contractor to provide the 
Services to the State, up to its replacement value, where the office space and its contents are under the 
care, custody and control of Contractor.  The policy must cover all risks of direct physical loss or damage, 
including without limitation, flood and earthquake coverage and coverage for computer hardware and 
software.  The State must be endorsed on the policy as a loss payee as its interests appear. 
 

2.132 Subcontractor Insurance Coverage 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, 
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the 
insurance coverage as described in this Section for the Contractor in connection with the performance of 
work by those Subcontractors.  Alternatively, Contractor may include any Subcontractors under 
Contractor’s insurance on the coverage required in this Section.  Subcontractor(s) must fully comply with 
the insurance coverage required in this Section.  Failure of Subcontractor(s) to comply with insurance 
requirements does not limit Contractor’s liability or responsibility. 
 

2.133 Certificates of Insurance and Other Requirements 
Contractor must furnish to DMB-PurchOps, certificate(s) of insurance verifying insurance coverage or 
providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  The 
Certificate must be on the standard “accord” form or equivalent.  THE CONTRACT OR PURCHASE 
ORDER NO. MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE 
CORRECT FILING.  All Certificate(s) are to be prepared and submitted by the Insurance Provider.  All 
Certificate(s) must contain a provision indicating that coverages afforded under the policies WILL NOT 
BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written 
notice, except for 10 days for non-payment of premium, having been given to the Director of Purchasing 
Operations, Department of Management and Budget.  The notice must include the Contract or Purchase 
Order number affected.  Before the Contract is signed, and not less than 20 days before the insurance 
expiration date every year thereafter, the Contractor must provide evidence that the State and its agents, 
officers and employees are listed as additional insureds under each commercial general liability and 
commercial automobile liability policy.  In the event the State approves the representation of the State by 
the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney 
General by the Attorney General of the State of Michigan. 
 
The Contractor must maintain all required insurance coverage throughout the term of the Contract and any 
extensions and, in the case of claims-made Commercial General Liability policies, must secure tail 
coverage for at least three years following the expiration or termination for any reason of this Contract.  
The minimum limits of coverage specified above are not intended, and must not be construed, to limit any 
liability or indemnity of Contractor under this Contract to any indemnified party or other persons.  
 
Contractor is responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any 
premium for required insurance as specified in this Contract, or if any insurer cancels or significantly 
reduces any required insurance as specified in this Contract without the State’s written consent, then the 
State may, after the State has given the Contractor at least 30 days written notice, pay the premium or 
procure similar insurance coverage from another company or companies.  The State may deduct any part 
of the cost from any payment due the Contractor, or the Contractor must pay that cost upon demand by the 
State. 
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2.140 Indemnification 
 

2.141 General Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
liability, including all claims and losses, and all related costs and expenses (including reasonable 
attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties), 
accruing or resulting to any person, firm or corporation that may be injured or damaged by the Contractor 
in the performance of this Contract and that are attributable to the negligence or tortious acts of the 
Contractor or any of its subcontractors, or by anyone else for whose acts any of them may be liable. 
 

2.142 Code Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from 
any claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty. 
 

2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, 
officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the 
indemnification obligation under the Contract must not be limited in any way by the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under 
worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This 
indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that greater 
specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification 
under any other provisions. 
 

2.144 Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
and against all losses, liabilities, damages (including taxes), and all related costs and expenses (including 
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and 
penalties) incurred in connection with any action or proceeding threatened or brought against the State to 
the extent that the action or proceeding is based on a claim that any piece of equipment, software, 
commodity or service supplied by the Contractor or its subcontractors, or the operation of the equipment, 
software, commodity or service, or the use or reproduction of any documentation provided with the 
equipment, software, commodity or service infringes any United States patent, copyright, trademark or 
trade secret of any person or entity, which is enforceable under the laws of the United States. 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the 
State’s or Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor 
must at the Contractor’s sole expense (i) procure for the State the right to continue using the equipment, 
software, commodity or service or, if the option is not reasonably available to the  
 
Contractor, (ii) replace or modify to the State’s satisfaction the same with equipment, software, 
commodity or service of equivalent function and performance so that it becomes non-infringing, or, if the 
option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits 
to the State against the Contractor’s charges and reimburse the State for any losses or costs incurred as a 
consequence of the State ceasing its use and returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to 
pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based 
on written specifications of the State; (ii) use of the equipment in a configuration other than implemented 
or approved in writing by the Contractor, including, but not limited to, any modification of the equipment 
by the State; or (iii) the combination, operation, or use of the equipment with equipment or software not 
supplied by the Contractor under this Contract. 
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2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding 
the expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions 
that occurred before expiration or cancellation. 
 

2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under this Contract. 
 
(a) After the State receives notice of the action or proceeding involving a claim for which it will seek 
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist 
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default 
judgment against Contractor.  No failure to notify the Contractor relieves the Contractor of its 
indemnification obligations except to the extent that the Contractor can prove damages attributable to the 
failure.  Within 10 days following receipt of written notice from the State relating to any claim, the 
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense and 
settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the 
State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the 
Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the State 
in defending against the claim during that period. 
 
(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State is entitled to 
participate in the defense of the claim and to employ counsel at its own expense to assist in the handling of 
the claim and to monitor and advise the State about the status and progress of the defense; (ii) the 
Contractor must, at the request of the State, demonstrate to the reasonable satisfaction of the State, the 
Contractor’s financial ability to carry out its defense and indemnity obligations under this Contract; (iii) 
the Contractor must periodically advise the State about the status and progress of the defense and must 
obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to 
defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law 
may be involved or challenged, the State has the right, at its own expense, to control the defense of that 
portion of the claim involving the principles of Michigan governmental or public law.  But the State may 
retain control of the defense and settlement of a claim by notifying the Contractor in writing within 10 
days after the State’s receipt of Contractor’s information requested by the State under clause (ii) of this 
paragraph if the State determines that the Contractor has failed to demonstrate to the reasonable 
satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations 
under this Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this 
Section, must be coordinated with the Department of Attorney General.  
 
In the event the insurer’s attorney represents the State under this Section, the insurer’s attorney may be 
required to be designated as a Special Assistant Attorney General by the Attorney General of the State of 
Michigan.   
 
(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by 
the State as provided above, the State may defend the claim in the manner as it may deem appropriate, at 
the cost and expense of Contractor.  If it is determined that the claim was one against which Contractor 
was required to indemnify the State, upon request of the State, Contractor must promptly reimburse the 
State for all the reasonable costs and expenses.   
 
2.150 Termination/Cancellation 
 

2.151 Notice and Right to Cure 
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is 
curable, then the State will provide the Contractor with written notice of the breach and a time period (not 
less than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable for 
successive or repeated breaches or if the State determines in its sole discretion that the breach poses a 
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serious and imminent threat to the health or safety of any person or the imminent loss, damage, or 
destruction of any real or tangible personal property. 
 

2.152 Termination for Cause 
(a) The State may terminate this contract, for cause, by notifying the Contractor in writing, if the 
Contractor (i) breaches any of its material duties or obligations under this Contract (including a Chronic 
Failure to meet any particular SLA), or (ii) fails to cure a breach within the time period specified in the 
written notice of breach provided by the State 
 
(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in 
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ 
fees and court costs, and any reasonable additional costs the State may incur to procure the 
Services/Deliverables required by this Contract from other sources.  Re-procurement costs are not 
consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise 
included in this Contract, provided the costs are not in excess of 50% more than the prices for the 
Service/Deliverables provided under this Contract. 
 
(c) If the State chooses to partially terminate this Contract for cause, charges payable under this 
Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State 
must pay for all Services/Deliverables for which Final Acceptance has been granted provided up to the 
termination date.  Services and related provisions of this Contract that are terminated for cause must cease 
on the effective date of the termination. 
 
(d) If the State terminates this Contract for cause under this Section, and it is determined, for any 
reason, that Contractor was not in breach of contract under the provisions of this section, that termination 
for cause must be deemed to have been a termination for convenience, effective as of the same date, and 
the rights and obligations of the parties must be limited to that otherwise provided in this Contract for a 
termination for convenience. 
 

2.153 Termination for Convenience 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a 
termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion of 
the State and may include, but not necessarily be limited to (a) the State no longer needs the Services or 
products specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or 
regulations make implementation of the Services no longer practical or feasible, 
(c) unacceptable prices for Additional Services or New Work requested by the State, or (d) falsification or 
misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued 
by the State.  The State may terminate this Contract for its convenience, in whole or in part, by giving 
Contractor written notice at least 30 days before the date of termination.  If the State chooses to terminate 
this Contract in part, the charges payable under this Contract must be equitably adjusted to reflect those 
Services/Deliverables that are terminated.  Services and related provisions of this Contract that are 
terminated for cause must cease on the effective date of the termination. 
 

2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this 
Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to 
effect continued payment under this Contract are not appropriated or otherwise made available, the State 
must terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last 
period for which funds have been appropriated or otherwise made available by giving written notice of 
termination to Contractor.  The State must give Contractor at least 30 days advance written notice of 
termination for non-appropriation or unavailability (or the time as is available if the State receives notice 
of the final decision less than 30 days before the funding cutoff). 
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(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of 
the Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise 
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or 
the change the production of Deliverables in the manner and for the periods of time as the State may elect.  
The charges payable under this Contract will be equitably adjusted to reflect any equipment, services or 
commodities not provided by reason of the reduction. 
 
(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of 
Services to be provided by Contractor under this Section, the State must pay Contractor for all Work-in-
Process performed through the effective date of the termination or reduction in level, as the case may be 
and as determined by the State, to the extent funds are available.  This Section will not preclude Contractor 
from reducing or stopping Services/Deliverables or raising against the State in a court of competent 
jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally accepted 
before the effective date of termination. 
 

2.155 Termination for Criminal Conviction 
The State may terminate this Contract immediately and without further liability or penalty in the event 
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a 
criminal offense related to a State, public or private Contract or subcontract. 
 

2.156 Termination for Approvals Rescinded 
The State may terminate this Contract if any final administrative or judicial decision or adjudication 
disapproves a previously approved request for purchase of personal services under Constitution 1963, 
Article 11, § 5, and Civil Service Rule 7-1.  In that case, the State will pay the Contractor for only the 
work completed to that point under the Contract.  Termination may be in whole or in part and may be 
immediate as of the date of the written notice to Contractor or may be effective as of the date stated in the 
written notice. 
 

2.157 Rights and Obligations upon Termination 
(a) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as 
specified in the notice of termination, (b) take any action that may be necessary, or that the State may 
direct, for preservation and protection of Deliverables or other property derived or resulting from this 
Contract that may be in Contractor’s possession, 
 
(c) return all materials and property provided directly or indirectly to Contractor by any entity, agent or 
employee of the State, (d) transfer title in, and deliver to, the State, unless otherwise directed, all 
Deliverables intended to be transferred to the State at the termination of the Contract and which are 
resulting from the Contract (which must be provided to the State on an “As-Is” basis except to the extent 
the amounts paid by the State in respect of the items included compensation to Contractor for the provision 
of warranty services in respect of the materials), and (e) take any action to mitigate and limit any potential 
damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical 
extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders 
for material and supplies resulting from the terminated Contract. 
 
(b) If the State terminates this Contract before its expiration for its own convenience, the State must 
pay Contractor for all charges due for Services provided before the date of termination and, if applicable, 
as a separate item of payment under this Contract, for Work In Process, on a percentage of completion 
basis at the level of completion determined by the State.  All completed or partially completed 
Deliverables prepared by Contractor under this Contract, at the option of the State, becomes the State’s 
property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.  
Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate, 
Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not 
actually performed for the State. 
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(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and 
agreements for services and deliverables provided under this Contract, and may further pursue completion 
of the Services/Deliverables under this Contract by replacement contract or otherwise as the State may in 
its sole judgment deem expedient. 
 

2.158 Reservation of Rights 
Any termination of this Contract or any Statement of Work issued under it by a party must be with full 
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with 
respect to any claims arising before or as a result of the termination. 
 
2.160 Termination by Contractor 
 

2.161 Termination by Contractor 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is 
curable, then the Contractor will provide the State with written notice of the breach and a time period (not 
less than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable for 
successive and repeated breaches. 
 
The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the 
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under 
this Contract to an extent that makes it impossible or commercially impractical for the Contractor to 
perform the Services, or (iii) does not cure the breach within the time period specified in a written notice 
of breach.  But the Contractor must discharge its obligations under Section 2.160 before it terminates the 
Contract.  
 
2.170 Transition Responsibilities 
 

2.171 Contractor Transition Responsibilities 
If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, 
voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with 
direction provided by the State to assist in the orderly transition of equipment, services, software, leases, 
etc. to the State or a third party designated by the State.  
 If this Contract expires or terminates, the Contractor agrees to make all reasonable efforts to effect an 
orderly transition of services within a reasonable period of time that in no event will exceed 30 days.  
These efforts must include, but are not limited to, those listed in Sections 2.141, 2.142, 2.143, 2.144, and 
2.145. 
 

2.172 Contractor Personnel Transition 
The Contractor must work with the State, or a specified third party, to develop a transition plan setting 
forth the specific tasks and schedule to be accomplished by the parties, to effect an orderly transition.  The 
Contractor must allow as many personnel as practicable to remain on the job to help the State, or a 
specified third party, maintain the continuity and consistency of the services required by this Contract.  In 
addition, during or following the transition period, in the event the State requires the Services of the 
Contractor’s subcontractors or vendors, as necessary to meet its needs, Contractor agrees to reasonably, 
and with good-faith, work with the State to use the Services of Contractor’s subcontractors or vendors.  
Contractor will notify all of Contractor’s subcontractors of procedures to be followed during transition. 
 

2.173 Contractor Information Transition 
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by 
the State, or specified third party, to properly provide the Services/Deliverables required under this 
Contract.  The Contractor will provide the State with asset management data generated from the inception 
of this Contract through the date on which this Contractor is terminated in a comma-delineated format 
unless otherwise requested by the State.  The Contractor will deliver to the State any remaining owed 
reports and documentation still in Contractor’s possession subject to appropriate payment by the State. 
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2.174 Contractor Software Transition 

The Contractor must reasonably assist the State in the acquisition of any Contractor software required to 
perform the Services/use the Deliverables under this Contract.  This must include any documentation 
being used by the Contractor to perform the Services under this Contract.  If the State transfers any 
software licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to 
the State at their current revision level.  Upon notification by the State, Contractor may be required to 
freeze all non-critical changes to Deliverables/Services. 
 

2.175 Transition Payments 
If the transition results from a termination for any reason, reimbursement must be governed by the 
termination provisions of this Contract.  If the transition results from expiration, the Contractor will be 
reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract 
expiration that result from transition operations) at the rates agreed upon by the State.  The Contractor will 
prepare an accurate accounting from which the State and Contractor may reconcile all outstanding 
accounts. 
 

2.176 State Transition Responsibilities 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 
unenforceable, the State agrees to perform the following obligations, and any others upon which the State 
and the Contractor agree: 
 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
 
2.180 Stop Work 
 

2.181 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or 
any part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work 
order is delivered to Contractor, and for any further period to which the parties may agree.  The stop work 
order must be identified as a stop work order and must indicate that it is issued under this Section 2.150.  
Upon receipt of the stop work order, Contractor must immediately comply with its terms and take all 
reasonable steps to minimize incurring costs allocable to the work covered by the stop work order during 
the period of work stoppage.  Within the period of the stop work order, the State must either:  (a) cancel 
the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 
2.130. 
 

2.182 Cancellation or Expiration of Stop Work Order 
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will 
agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract 
must be modified, in writing, accordingly, if:  (a) the stop work order results in an increase in the time 
required for, or in Contractor’s costs properly allocable to, the performance of any part of the Contract; 
and (b) Contractor asserts its right to an equitable adjustment within 30 calendar days after the end of the 
period of work stoppage; provided that, if the State decides the facts justify the action, the State may 
receive and act upon a Contractor proposal submitted at any time before final payment under the Contract.  
Any adjustment will conform to the requirements of Section 2.024. 
 

2.183 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for 
reasons other than material breach, the termination must be deemed to be a termination for convenience 
under Section 2.130, and the State will pay reasonable costs resulting from the stop work order in arriving 
at the termination settlement.  For the avoidance of doubt, the State is not being liable to Contractor for 
loss of profits because of a stop work order issued under this Section 2.150. 
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2.190 Dispute Resolution 
 

2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the 
Contract or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an 
increase in the amounts payable to Contractor under the Contract, or the time for Contractor’s 
performance, Contractor must submit a letter, together with all data supporting the claims, executed by 
Contractor’s Contract Administrator or the Contract Administrator's designee certifying that (a) the claim 
is made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to 
Contractor or the time for Contractor’s performance for which Contractor believes the State is liable and 
covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, and 
(c) the claim and the supporting data are current and complete to Contractor’s best knowledge and belief. 
 

2.192 Informal Dispute Resolution 
(a) All disputes between the parties must be resolved under the Contract Management procedures in 
this Contract.  If the parties are unable to resolve any disputes after compliance with the processes, the 
parties must meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of 
attempting to resolve the dispute without the need for formal legal proceedings, as follows: 

(i) The representatives of Contractor and the State must meet as often as the parties 
reasonably deem necessary to gather and furnish to each other all information with respect to the 
matter in issue which the parties believe to be appropriate and germane in connection with its 
resolution.  The representatives must discuss the problem and negotiate in good faith in an effort 
to resolve the dispute without the necessity of any formal proceeding. 
(ii) During the course of negotiations, all reasonable requests made by one party to another for 
non-privileged information reasonably related to the Contract will be honored in order that each of 
the parties may be fully advised of the other’s position.  
(iii) The specific format for the discussions will be left to the discretion of the designated State 
and Contractor representatives, but may include the preparation of agreed upon statements of fact 
or written statements of position.  
(iv) Following the completion of this process within 60 calendar days, the Director of 
Purchasing Operations, DMB, or designee, must issue a written opinion regarding the issue(s) in 
dispute within 30 calendar days.  The opinion regarding the dispute must be considered the State’s 
final action and the exhaustion of administrative remedies. 

(b) This Section will not be construed to prevent either party from instituting, and a party is 
authorized to institute, formal proceedings earlier to avoid the expiration of any applicable limitations 
period, to preserve a superior position with respect to other creditors, or under Section 2.163. 
(c) The State will not mediate disputes between the Contractor and any other entity, except state 
agencies, concerning responsibility for performance of work under the Contract. 

2.193 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the 
provisions of Section 2.162 is where a party makes a good faith determination that a breach of the terms of 
the Contract by the other party is the that the damages to the party resulting from the breach will be so 
immediate, so large or severe and so incapable of adequate redress after the fact that a temporary 
restraining order or other immediate injunctive relief is the only adequate remedy. 
 

2.194 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being 
resolved except to the extent the issue in dispute precludes performance (dispute over payment must not be 
deemed to preclude performance) and without limiting either party’s right to terminate the Contract as 
provided in Section 2.150, as the case may be. 
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2.200 Federal and State Contract Requirements 
 

2.201 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or 
applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of 
employment, or any matter directly or indirectly related to employment, because of race, color, religion, 
national origin, ancestry, age, sex, height, weight, marital status, physical or mental disability.  Contractor 
further agrees that every subcontract entered into for the performance of this Contract or any purchase 
order resulting from this Contract will contain a provision requiring non-discrimination in employment, as 
specified here, binding upon each Subcontractor.  This covenant is required under the Elliot Larsen Civil 
Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 
PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of 
the Contract. 
 

2.202 Unfair Labor Practices 
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an 
employer whose name appears in the current register of employers failing to correct an unfair labor 
practice compiled under section 2 of the Act.  This information is compiled by the United States National 
Labor Relations Board.  A Contractor of the State, in relation to the Contract, must not enter into a 
contract with a Subcontractor, manufacturer, or supplier whose name appears in this register.  Under 
section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of the Contract, 
the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of 
Contractor appears in the register. 
 

2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor must comply with the Department of Civil Services 
Rule 2-20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, 
the Contractor must comply with Civil Service regulations and any applicable agency rules provided to the 
Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 
 
2.210 Governing Law 
 

2.211 Governing Law 
The Contract must in all respects be governed by, and construed according to, the substantive laws of the 
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law 
of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 
 

2.212 Compliance with Laws 
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables. 
 

2.213 Jurisdiction 
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any 
claim between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably 
waives any objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the 
court or the laying of venue of the court or on the basis of forum non conveniens or otherwise.  Contractor 
agrees to appoint agents in the State of Michigan to receive service of process. 
 
2.220 Limitation of Liability 
 

2.221 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for 
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims 
for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal 
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injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to 
claims covered by other specific provisions of this Contract calling for liquidated damages; or to court 
costs or attorney’s fees awarded by a court in addition to damages after litigation based on this Contract. 
 
The Contractor’s liability for damages to the State is limited to two times the value of the Contract or 
$500,000 which ever is higher.  
 
 The foregoing limitation of liability does not apply to claims for infringement of United States patent, 
copyright, trademarks or trade secrets; to claims for personal injury or damage to property caused by the 
gross negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of 
this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a court in 
addition to damages after litigation based on this Contract. 
 
The State’s liability for damages to the Contractor is limited to the value of the Contract. 
 
2.230 Disclosure Responsibilities 
 

2.231 Disclosure of Litigation 
(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or 
proceedings involving the Contractor (and each Subcontractor) or any of its officers or directors or any 
litigation, investigations or proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and 
each Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which 
arises during the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is 
aware, any Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be expected 
to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or 
written allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a 
governmental or public entity arising out of their business dealings with governmental or public entities.  
The Contractor must disclose in writing to the Contract Administrator any litigation, investigation, 
arbitration or other proceeding (collectively, "Proceeding") within 30 days of its occurrence.  
Details of settlements which are prevented from disclosure by the terms of the settlement may be 
annotated.  Information provided to the State from Contractor’s publicly filed documents referencing its 
material litigation will be deemed to satisfy the requirements of this Section. 

 
(b) Assurances.  If any Proceeding disclosed to the State under this Section, or of which the State 
otherwise becomes aware, during the term of this Contract would cause a reasonable party to be concerned 
about: 

 
(i) the ability of Contractor (or a Subcontractor) to continue to perform this Contract 
according to its terms and conditions, or 
(ii) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in 
conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would 
constitute a breach of this Contract or a violation of Michigan law, regulations or public policy, 
then the Contractor must provide the State all reasonable assurances requested by the State to 
demonstrate that:   

(a) Contractor and its Subcontractors will be able to continue to perform this Contract and 
any Statements of Work according to its terms and conditions, and  
(b) Contractor and its Subcontractors have not and will not engage in conduct in 
performing the Services which is similar in nature to the conduct alleged in the 
Proceeding. 

 
(c) Contractor must make the following notifications in writing:  

(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers 
has occurred, or is certain to occur, or a change that could result in changes in the valuation of its 
capitalized assets in the accounting records, Contractor must notify DMB Purch-Ops. 
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(2) Contractor must also notify DMB Purch-Ops within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a change in 
ownership or officers.  
(3) Contractor must also notify DMB Purch-Ops within 30 days whenever changes to 
company affiliations occur. 
 
2.232 Call Center Disclosure   

Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact 
center services to the State must disclose the location of its call or contact center services to inbound 
callers.  Failure to disclose this information is a material breach of this Contract. 

 
2.233 Bankruptcy 

The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, 
and, at its option, may take possession of the “Work in Process” and finish the Works in Process by 
whatever appropriate method the State may deem expedient if: 
(a) the Contractor files for protection under the bankruptcy laws;  
(b) an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c) the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;  
(d) the Contractor makes a general assignment for the benefit of creditors; or 
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its 
affiliates can deliver the services under this Contract.  
 
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  
To the extent reasonably possible, materials and Work in Process must be stored separately from other 
stock and marked conspicuously with labels indicating ownership by the State. 
 
2.240 Performance  
 

2.241 Time of Performance 
(a) Contractor must use commercially reasonable efforts to provide the resources necessary to 
complete all Services and Deliverables according to the time schedules contained in the Statements of 
Work and other Exhibits governing the work, and with professional quality. 
(b) Without limiting the generality of Section 2.211(a), Contractor must notify the State in a timely 
manner upon becoming aware of any circumstances that may reasonably be expected to jeopardize the 
timely and successful completion of any Deliverables/Services on the scheduled due dates in the latest 
State-approved delivery schedule and must inform the State of the projected actual delivery date. 
(c) If the Contractor believes that a delay in performance by the State has caused or will cause the 
Contractor to be unable to perform its obligations according to specified Contract time periods, the 
Contractor must notify the State in a timely manner and must use commercially reasonable efforts to 
perform its obligations according to the Contract time periods notwithstanding the State’s failure.  
Contractor will not be in default for a delay in performance to the extent the delay is caused by the State. 
 

2.242 Service Level Agreements (SLAs) 
 
(a) SLAs will be completed with the following operational considerations: 

 
(i) SLAs will not be calculated for individual Incidents where any event of Excusable Failure 
has been determined; Incident means any interruption in Services. 
 
(ii) SLAs will not be calculated for individual Incidents where loss of service is planned and 
where the State has received prior notification or coordination. 
(iii) SLAs will not apply if the applicable Incident could have been prevented through 
planning proposed by Contractor and not implemented at the request of the State.  To invoke this 
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consideration, complete documentation relevant to the denied planning proposal must be presented 
to substantiate the proposal. 
(iv) Time period measurements will be based on the time Incidents are received by the 
Contractor and the time that the State receives notification of resolution based on 24x7x365 time 
period, except that the time period measurement will be suspended based on the following: 

1. Time period(s) will not apply where Contractor does not have access to a physical 
State Location and where access to the State Location is necessary for problem 
identification and resolution. 
2. Time period(s) will not apply where Contractor needs to obtain timely and 
accurate information or appropriate feedback and is unable to obtain timely and accurate 
information or appropriate feedback from the State. 

(b) Chronic Failure for any Service(s) will be defined as three unscheduled outage(s) or 
interruption(s) on any individual Service for the same reason or cause or if the same reason or cause was 
reasonably discoverable in the first instance over a rolling 30 day period.  Chronic Failure will result in the 
State’s option to terminate the effected individual Service(s) and procure them from a different vendor for 
the chronic location(s) with Contractor to pay the difference in charges for up to three additional months.  
The termination of the Service will not affect any tiered pricing levels. 
(c) Root Cause Analysis will be performed on any Business Critical outage(s) or outage(s) on 
Services when requested by the Contract Administrator.  Contractor will provide its analysis within two 
weeks of outage(s) and provide a recommendation for resolution. 
(d) All decimals must be rounded to two decimal places with five and greater rounding up and four 
and less rounding down unless otherwise specified. 
 

2.243 Liquidated Damages  
DELETED – Not Applicable 
 

2.244 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the 
Contract to the extent the default, damage or delay is caused by government regulations or requirements 
(executive, legislative, judicial, military or otherwise), power failure, electrical surges or current 
fluctuations, lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of 
transportation, equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; 
riots, civil disorders; strikes or other labor disputes, embargoes; injunctions (provided the injunction was 
not issued as a result of any fault or negligence of the party seeking to have its default or delay excused); 
or any other cause beyond the reasonable control of a party; provided the non-performing party and its 
Subcontractors are without fault in causing the default or delay, and the default or delay could not have 
been prevented by reasonable precautions and cannot reasonably be circumvented by the non-performing 
party through the use of alternate sources, workaround plans or other means, including disaster recovery 
plans. 
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-
performing party will be excused from any further performance of its affected obligation(s) for as long as 
the circumstances prevail.  But the party must use commercially reasonable efforts to recommence 
performance whenever and to whatever extent possible without delay.  A party must promptly notify the 
other party in writing immediately after the excusable failure occurs, and also when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s 
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State 
determines that performance is not likely to be resumed within a period of time that is satisfactory to the 
State in its reasonable discretion, then at the State’s option:  (a) the State may procure the affected 
Services/Deliverables from an alternate source, and the State is not be liable for payment for the 
unperformed Services/ Deliverables not provided under the Contract for so long as the delay in 
performance continues; (b) the State may terminate any portion of the Contract so affected and the charges 
payable will be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the State may 
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terminate the affected Statement of Work without liability to Contractor as of a date specified by the State 
in a written notice of termination to the Contractor, except to the extent that the State must pay for 
Services/Deliverables provided through the date of termination. 
 
The Contractor will not have the right to any additional payments from the State as a result of any 
Excusable Failure occurrence or to payments for Services not rendered/Deliverables not provided as a 
result of the Excusable Failure condition.  Defaults or delays in performance by Contractor which are 
caused by acts or omissions of its Subcontractors will not relieve Contractor of its obligations under the 
Contract except to the extent that a Subcontractor is itself subject to an Excusable Failure condition 
described above and Contractor cannot reasonably circumvent the effect of the Subcontractor’s default or 
delay in performance through the use of alternate sources, workaround plans or other means. 
 
2.250 Approval of Deliverables  
DELETED – Not Applicable 
 

2.251 Delivery Responsibilities  
Unless otherwise specified by the State within an individual order, the following must be applicable to all 
orders issued under this Contract. 
 
(a) Shipment responsibilities - Services performed/Deliverables provided under this Contract must be 
delivered “F.O.B. Destination, within Government Premises.”  The Contractor must have complete 
responsibility for providing all Services/Deliverables to all site(s) unless otherwise stated.  Actual delivery 
dates will be specified on the individual purchase order.   
(b) Delivery locations - Services will be performed/Deliverables will be provided at every State of 
Michigan location within Michigan unless otherwise stated in the SOW.  Specific locations will be 
provided by the State or upon issuance of individual purchase orders. 
(c) Damage Disputes - At the time of delivery to State Locations, the State must examine all 
packages.  The quantity of packages delivered must be recorded and any obvious visible or suspected 
damage must be noted at time of delivery using the shipper’s delivery document(s) and appropriate 
procedures to record the damage. 
Where there is no obvious or suspected damage, all deliveries to a State Location must be opened by the 
State and the contents inspected for possible internal damage not visible externally within 14 days of 
receipt.  Any damage must be reported to the Contractor within five days of inspection. 
 

2.252 Delivery of Deliverables 
Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and 
delivered by Contractor including, for each Deliverable, the scheduled delivery date and a designation of 
whether the Deliverable is a document (“Written Deliverable”), a good (“Physical Deliverable”) or a 
Service.  All Deliverables must be completed and delivered for State review and written approval and, 
where applicable, installed according to the State-approved delivery schedule and any other applicable 
terms and conditions of the Contract. 
 

2.253 Testing 
(a) Before delivering any of the above-mentioned Statement of Work Physical Deliverables or 
Services to the State, Contractor will first perform all required quality assurance activities to verify that the 
Physical Deliverable or Service is complete and conforms with its specifications listed in the applicable 
Statement of Work or Purchase Order.  Before delivering a Physical Deliverable or Service to the State, 
Contractor must certify to the State that (1) it has performed the quality assurance activities, (2) it has 
performed any applicable testing, (3) it has corrected all material deficiencies discovered during the 
quality assurance activities and testing, (4) the Deliverable or Service is in a suitable state of readiness for 
the State’s review and approval, and (5) the Deliverable/Service has all Critical Security patches/updates 
applied. 
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(b) If a Deliverable includes installation at a State Location, then Contractor must (1) perform any 
applicable testing, (2) correct all material deficiencies discovered during the quality assurance activities 
and testing, and (3) inform the State that the Deliverable is in a suitable state of readiness for the State’s 
review and approval.  To the extent that testing occurs at State Locations, the State is entitled to observe or 
otherwise participate in testing. 
 

2.254 Approval of Deliverables, In General 
(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal 
written approval by the State, according to the following procedures.  Formal approval by the State 
requires the State to confirm in writing that the Deliverable meets its specifications.  Formal approval may 
include the successful completion of Testing as applicable in Section 2.253, to be led by the State with the 
support and assistance of Contractor.  The approval process will be facilitated by ongoing consultation 
between the parties, inspection of interim and intermediate Deliverables and collaboration on key 
decisions. 
 
(b) The State’s obligation to comply with any State Review Period is conditioned on the timely 
delivery of Deliverables/Services being reviewed. 
 
(c) Before commencement of its review or testing of a Deliverable/Service, the State may inspect the 
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without 
material deficiencies.  If the State determines that the Deliverable/Service has material deficiencies, the 
State may refuse delivery of the Deliverable/Service without performing any further inspection or testing 
of the Deliverable/Service.  Otherwise, the review period will be deemed to have started on the day the 
State receives the Deliverable or the Service begins, and the State and Contractor agree that the 
Deliverable/Service is ready for use and, where applicable, certification by Contractor according to 
Section 2.223. 
 
(d) The State will approve in writing a Deliverable/Service after confirming that it conforms to and 
performs according to its specifications without material deficiency.  The State may, but is not be required 
to, conditionally approve in writing a Deliverable/Service that contains material deficiencies if the State 
elects to permit Contractor to rectify them post-approval.  In any case, Contractor will be responsible for 
working diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the 
Deliverable/Service that remain outstanding at the time of State approval. 
 
(e) If, after three opportunities (the original and two repeat efforts), the Contractor is unable to correct 
all deficiencies preventing Final Acceptance of a Deliverable/Service, the State may:  
 
(i) demand that the Contractor cure the failure and give the Contractor additional time to cure the failure at 
the sole expense of the Contractor; or (ii) keep the Contract in force and do, either itself or through other 
parties, whatever the Contractor has failed to do, and recover the difference between the cost to cure the 
deficiency and the contract price plus an additional sum equal to 10% of the cost to cure the deficiency to 
cover the State’s general expenses provided the State can furnish proof of the general expenses; or (iii) 
terminate the particular Statement of Work for default, either in whole or in part by notice to Contractor 
provided Contractor is unable to cure the breach.  Notwithstanding the foregoing, the State cannot use, as a 
basis for exercising its termination rights under this Section, deficiencies discovered in a repeat State 
Review Period that could reasonably have been discovered during a prior State Review Period.   
 
(f) The State, at any time and in its reasonable discretion, may halt the testing or approval process if 
the process reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a 
sufficient severity that renders continuing the process unproductive or unworkable.  If that happens, the 
State may stop using the Service or return the applicable Deliverable to Contractor for correction and re-
delivery before resuming the testing or approval process. 
 



               Contract No.  071B9200102  
 

 39

2.255 Process For Approval of Written Deliverables 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable 
Statement of Work following delivery of the final version of the Deliverable (and if the Statement of Work 
does not state the State Review Period, it is by default five Business Days for Written Deliverables of 100 
pages or less and 10 Business Days for Written Deliverables of more than 100 pages).  The duration of the 
State Review Periods will be doubled if the State has not had an opportunity to review an interim draft of 
the Written Deliverable before its submission to the State.  The State agrees to notify Contractor in writing 
by the end of the State Review Period either stating that the Deliverable is approved in the form delivered 
by Contractor or describing any deficiencies that must be corrected before approval of the Deliverable (or 
at the State’s election, after approval of the Deliverable).  If the State notifies the Contractor about 
deficiencies, the Contractor will correct the described deficiencies and within 30 Business Days resubmit 
the Deliverable in a form that shows all revisions made to the original version delivered to the State.  
Contractor’s correction efforts will be made at no additional charge.  Upon receipt of a corrected 
Deliverable from Contractor, the State will have a reasonable additional period of time, not to exceed the 
length of the original State Review Period, to review the corrected Deliverable to confirm that the 
identified deficiencies have been corrected. 
 

2.256 Process for Approval of Services 
The State Review Period for approval of Services is governed by the applicable Statement of Work (and if 
the Statement of Work does not state the State Review Period, it is by default 30 Business Days for 
Services).  The State agrees to notify the Contractor in writing by the end of the State Review Period either 
stating that the Service is approved in the form delivered by the Contractor or describing any deficiencies 
that must be corrected before approval of the Services (or at the State’s election, after approval of the 
Service).  If the State delivers to the Contractor a notice of deficiencies, the Contractor will correct the 
described deficiencies and within 30 Business Days resubmit the Service in a form that shows all revisions 
made to the original version delivered to the State.  The Contractor’s correction efforts will be made at no 
additional charge.  Upon implementation of a corrected Service from Contractor, the State will have a 
reasonable additional period of time, not to exceed the length of the original State Review Period, to 
review the corrected Service for conformity and that the identified deficiencies have been corrected. 
 

2.257 Process for Approval of Physical Deliverables 
The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of 
Work (and if the Statement of Work does not state the State Review Period, it is by default 30 continuous 
Business Days for a Physical Deliverable).  The State agrees to notify the Contractor in writing by the end 
of the State Review Period either stating that the Deliverable is approved in the form delivered by the 
Contractor or describing any deficiencies that must be corrected before approval of the Deliverable (or at 
the State’s election, after approval of the Deliverable).  If the State delivers to the Contractor a notice of 
deficiencies, the Contractor will correct the described deficiencies and within 30 Business Days resubmit 
the Deliverable in a form that shows all revisions made to the original version delivered to the State.  The 
Contractor’s correction efforts will be made at no additional charge.  Upon receipt of a corrected 
Deliverable from the Contractor, the State will have a reasonable additional period of time, not to exceed 
the length of the original State Review Period, to review the corrected Deliverable to confirm that the 
identified deficiencies have been corrected. 
 

2.258 Final Acceptance 
Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of 
each Deliverable must occur when each Deliverable/Service has been approved by the State following the 
State Review Periods identified in Sections 2.251-2.257.  Payment will be made for Deliverables installed 
and accepted.  Upon acceptance of a Service, the State will pay for all Services provided during the State 
Review Period that conformed to the acceptance criteria. 
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2.260 Ownership  
 

2.261 Ownership of Work Product by State 
The State owns all Deliverables as they are works made for hire by the Contractor for the State.  The State 
owns all United States and international copyrights, trademarks, patents or other proprietary rights in the 
Deliverables. 
 

2.262 Vesting of Rights 
With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, 
and upon creation of each Deliverable automatically assigns, to the State, ownership of all United States 
and international copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, 
whether or not registered by the Contractor, insofar as any the Deliverable, by operation of law, may not 
be considered work made for hire by the Contractor for the State.  From time to time upon the State’s 
request, the Contractor must confirm the assignment by execution and delivery of the assignments, 
confirmations of assignment, or other written instruments as the State may request.  The State may obtain 
and hold in its own name all copyright, trademark, and patent registrations and other evidence of rights 
that may be available for Deliverables. 
 

2.263 Rights in Data  
(a) The State is the owner of all data made available by the State to the Contractor or its agents, 
Subcontractors or representatives under the Contract.  The Contractor will not use the State’s data for any 
purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold, assigned, 
leased or otherwise disposed of to the general public or to specific third parties or commercially exploited 
by or on behalf of the Contractor.  No employees of the Contractor, other than those on a strictly need-to-
know basis, have access to the State’s data.  Contractor will not possess or assert any lien or other right 
against the State’s data.  Without limiting the generality of this Section, the Contractor must only use 
personally identifiable information as strictly necessary to provide the Services and must disclose the 
information only to its employees who have a strict need-to-know the information.  The Contractor must 
comply at all times with all laws and regulations applicable to the personally identifiable information. 
 
(b) The State is the owner of all State-specific data under the Contract.  The State may use the data 
provided by the Contractor for any purpose.  The State will not possess or assert any lien or other right 
against the Contractor’s data.  Without limiting the generality of this Section, the State may use personally 
identifiable information only as strictly necessary to utilize the Services and must disclose the information 
only to its employees who have a strict need to know the information, except as provided by law.  The 
State must comply at all times with all laws and regulations applicable to the personally identifiable 
information.  Other material developed and provided to the State remains the State’s sole and exclusive 
property. 
 

2.264 Ownership of Materials 
The State and the Contractor will continue to own their respective proprietary technologies developed 
before entering into the Contract.  Any hardware bought through the Contractor by the State, and paid for 
by the State, will be owned by the State.  Any software licensed through the Contractor and sold to the 
State, will be licensed directly to the State. 
 
2.270 State Standards 
 

2.271 Existing Technology Standards   
The Contractor will adhere to all existing standards as described within the comprehensive listing of the 
State’s existing technology standards at http://www.michigan.gov/dit. 
 

2.272 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with the 
State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must 
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be required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.  
The State reserves the right to terminate Contractor’s access to the State system if a violation occurs. 
 

2.273 Systems Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written 
authorization from the Project Manager.  Any changes Contractor makes to State systems with the State’s 
approval must be done according to applicable State procedures, including security, access and 
configuration management procedures. 
 
2.280 Extended Purchasing 
 

2.281 MiDEAL 
 
Public Act 431 of 1984 permits DMB to provide purchasing services to any city, village, county, 
township, school district, intermediate school district, and non-profit hospital, institution of higher 
education, community, or junior college.  A current listing of approved program members is available at: 
www.michigan.gov/buymichiganfirst.  Unless otherwise stated, the Contractor must ensure that the non-
state agency is an authorized purchaser before extending the Contract pricing. 
 
The Contractor will supply Contract Services and equipment to these local governmental agencies at the 
established State of Michigan contract prices and terms to the extent applicable and where available.  The 
Contractor must send its invoices will be submitted to and pay the local unit of government on a direct and 
individual basis. 
 
To the extent that authorized local units of government purchase quantities of Services and/or equipment 
under this Contract, the quantities of Services and/or equipment purchased will be included in determining 
the appropriate rate wherever tiered pricing based on quantity is provided. 

 
2.282 State Employee Purchases  
 
The State allows State employees to purchase from this Contract.  Unless otherwise stated, it is the 
responsibility of the Contractor to ensure that the State employee is an authorized purchaser before 
extending the Contract pricing. 
 
The Contractor will supply Contract Services and Deliverables at the established State of Michigan 
contract prices and terms to the extent applicable and where available.  The Contractor must send its 
invoices to and pay the State employee on a direct and individual basis. 
 
To the extent that authorized State employees purchase quantities of Services or Deliverables under this 
Contract, the quantities of Services and/or Deliverables purchased will be included in determining the 
appropriate rate wherever tiered pricing based on quantity is provided. 

2.290 Environmental Provision 
 

2.291 Environmental Provision 
Energy Efficiency Purchasing Policy – The State seeks wherever possible to purchase energy efficient 
products.  This  includes giving preference to U.S. Environmental Protection Agency (EPA) certified 
‘Energy Star’ products for any category of products for which EPA has established Energy Star 
certification.  For other purchases, the State may include energy efficiency as one of the priority factors to 
consider when choosing among comparable products. 
 
Environmental Purchasing Policy – The State of Michigan is committed to encouraging the use of 
products and services that impact the environment less than competing products. The State is 
accomplishing this by including environmental considerations in purchasing decisions, while remaining 
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fiscally responsible, to promote practices that improve worker health, conserve natural resources, and 
prevent pollution. Environmental components that are to be considered include: recycled content and 
recyclability; energy efficiency; and the presence of undesirable materials in the products, especially those 
toxic chemicals which are persistent and bioaccumulative. The Contractor should be able to supply 
products containing recycled and environmentally preferable materials that meet performance 
requirements and is encouraged to offer such products throughout the duration of this Contract. 
Information on any relevant third party certification (such as Green Seal, Energy Star, etc.) should also be 
provided. 
 
Hazardous Materials: 
For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, 
ACBMs, PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, 
oil, and any other material the manufacture, use, treatment, storage, transportation or disposal of which is 
regulated by the federal, state or local laws governing the protection of the public health, natural resources 
or the environment.  This includes, but is not limited to, materials the as batteries and circuit packs, and 
other materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials 
Transportation Act, (2) “chemical hazards” under the Occupational Safety and Health Administration 
standards, (3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” 
under the Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or 
listed under the Resource Conservation and Recovery Act. 
(a) The Contractor must use, handle, store, dispose of, process, transport and transfer any material 
considered a Hazardous Material according to all federal, State and local laws.  The State must provide a 
safe and suitable environment for performance of Contractor’s Work.   
 
Before the commencement of Work, the State must advise the Contractor of the presence at the work site 
of any Hazardous Material to the extent that the State is aware of the Hazardous Material.  If the 
Contractor encounters material reasonably believed to be a Hazardous Material and which may present a 
substantial danger, the Contractor must immediately stop all affected Work, notify the State in writing 
about the conditions encountered, and take appropriate health and safety precautions. 
 
(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a 
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought 
to the site by the Contractor, or does not result in whole or in part from any violation by the Contractor of 
any laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous 
Materials, the State must order a suspension of Work in writing.  The State must proceed to have the 
Hazardous Material removed or rendered harmless.  In the alternative, the State must terminate the 
affected Work for the State’s convenience. 
 
(c) Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor 
must resume Work as directed in writing by the State.  Any determination by the Michigan Department of 
Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has 
either been removed or rendered harmless is binding upon the State and Contractor for the purposes of 
resuming the Work.  If any incident with Hazardous Material results in delay not reasonable anticipatable 
under the circumstances and which is attributable to the State, the applicable SLAs for the affected Work 
will not be counted in time as mutually agreed by the parties. 
 
(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part 
from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, 
processing, transport and transfer of Hazardous Material, or from any other act or omission within the 
control of the Contractor, the Contractor must bear its proportionate share of the delay and costs involved 
in cleaning up the site and removing and rendering harmless the Hazardous Material according to 
Applicable Laws to the condition approved by applicable regulatory agency(ies). 
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Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile 
organic compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-
173523--,00.html 
 
Refrigeration and Air Conditioning:  
The Contractor shall comply with the applicable requirements of Sections 608 and 609 of the Clean Air 
Act (42 U.S.C. 7671g and 7671h) as each or both apply to this contract. 
 
Environmental Performance: 
Waste Reduction Program - Contractor shall establish a program to promote cost-effective waste reduction 
in all operations and facilities covered by this contract. The Contractor's programs shall comply with 
applicable Federal, State, and local requirements, specifically including Section 6002 of the Resource 
Conservation and Recovery Act (42 U.S.C. 6962, et seq.). 
 
2.300 MIDEAL - EXTENDED PURCHASING 
 Act Number 431 of the Public Acts of 1984 permits the State of Michigan, Department of 
Management and Budget, to provide purchasing services to any city, village, county, township, 
school district, intermediate school district, non-profit hospital, institution of higher education, 
community, or junior college.  The Bidder is requested to complete the attached "Non-State 
Agency Statement" to indicate a willingness to supply commodities to these authorized local units 
of government, school districts, etc. as well as to the State departments and agencies.  Should a 
contract result, a listing of approved program members will be included. 
 
Estimated requirements for authorized local units of government are not included in the quantities shown 
in this RFP. 

NON-STATE AGENCY STATEMENT 
 
Act Number 431 of the Public Acts of 1984 permits the State of Michigan, Department of Management 
and Budget, to provide purchasing services to   As a result of the enactment of this legislation, the 
MIDEAL Program has been developed.  This program extends the use of state contracts to program 
members.  The governmental agency must enter into an agreement with the State of Michigan to become 
authorized to participate, thus ensuring that local units of government secure a greater return for the 
expenditure of public funds.  It is the policy of the DMB-PurchOps, that the final approval to utilize any 
contract in this manner must come from the contract vendor. 
 
In those cases, contract vendors supply merchandise at the established State of Michigan contract prices 
and terms.  The Bidder must submit invoices and pay the authorized MIDEAL member on a direct and 
individual basis according to contract terms. 
 
All bidders must indicate, by checking the appropriate box below, whether they will (first box) or will not 
(second box) honor orders on any contract resulting from this Request for Quotation from State of 
Michigan authorized MIDEAL members.  It is the responsibility of the contractor to ensure the non-state 
agency is an authorized MIDEAL member before extending the state contract price. 
 
BIDDER MUST CHECK ONE BOX BELOW 
 
[     ] Commodities and/or services on this Request for Quotation will be supplied to 

State of Michigan departments and agencies, and authorized MIDEAL Program 
members according to the terms and prices quoted.  A complete listing of 
eligible participants in the MIDEAL Program will be provided if this option is 
selected. 
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[ X ] Commodities and/or services on the Request for Quotation will not be supplied 
to State of Michigan authorized MIDEAL members.  We will supply to State of 
Michigan departments and agencies only. 

 
The State of Michigan is interested in payment terms that reflect cost savings to the State based on an 
accelerated payment process.  Bidders must discuss quick payment terms that they are offering to the State 
(i.e. _____% discount off invoice if paid within _____ days).  This will be a factor considered in our 
award decision. 
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MICHIGAN 

DEPARTMENT OF TRANSPORTATION 
BUREAU OF HIGHWAYS 

 
SPECIFICATIONS 

FOR 
ICE CONTROL SAND 

 
M:TJC  1 of 1  Dated:  4/2/07 
 

 
 1.0  DESCRIPTION - This special provision consists of defining the gradation requirements for Ice 

Control Sand.                       
 
 2.0  MATERIALS - The Ice Control Sand shall meet the following gradation requirements. 
 
 

 ICE CONTROL SAND 
 Sieve Analysis (MTM 109) 

 
Sieve Size Percent Passing 

 
3/8” 100 

 
#4 95-100 

 
#8 65-90 

 
#30 20-65 

 
#200 0-5 
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SUPERIOR REGION        
Drop Point Site 

Number Estimated Annual 
Usage (Tons)   

Estimated 
Contract Usage 

(5 Years) 

Unit Cost Price 
Per Ton 

Total Cost  
5 Year Cost 

 
Salt Shed, School St., Covington 59362 2,000   10,000    
            
MDOT Garage, 301 Winter St., L'Anse 59071 4,000   20,000   
            
MDOT Garage, 51750 Industrial Drive, Calumet   2,000   10,000   
            
MDOT Garage, N7405 M-117, Engadine 59212 100   500   
            
Mackinac Bridge Authority, 333 I-75   300   1,500   
            
MDOT Garage, 500 Ferry Lane, St. Ignace  59491 200   1,000   
             

 
NORTH REGION        

Drop Point Site 
Number Estimated Annual 

Usage (Tons)   

Estimated 
Contract Usage 

(5 Years) 

Unit Cost Price 
Per Ton 

Total Cost  
5 Year Cost 

MDOT Garage, 809 N. Birch, Rt. 4, Kalkaska 59302 2,000   10,000   
            
MDOT Garage, 2897 Sixteen Mile Rd., Marion 59672 1,000   5,000   
            
MDOT Garage, 19424 US-10, Reed City 59671 1,000   5,000   
            
MDOT Garage, 4000 East M-32, Atlanta 59601 300   1,500   
            
MDOT Garage, 305 West M-72, MIO 59456 300   1,500   
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BAY REGION        
Drop Point Site 

Number Estimated Annual 
Usage (Tons)   

Estimated 
Contract Usage 

(5 Years) 

Unit Cost Price 
Per Ton 

Total Cost  
5 Year Cost 

MDOT Garage, 1459 South Graham M-52, Saginaw 59632 100   500   
            
MDOT Garage, 3502 E. Washington Ave, Saginaw 59735 300   1,500   
            
MDOT Garage 1212 Corporate Dr., Mt. Pleasant 59371 100   500 $5.50 $2,750.00 

            

       

SOUTHWEST REGION        
Drop Point Site 

Number Estimated Annual 
Usage (Tons)   

Estimated 
Contract Usage 

(5 Years) 

Unit Cost Price 
Per Ton 

Total Cost  
5 Year Cost 

MDOT Garage, 5252 E. M-89, Fennville 59032 500   2,500   
            
MDOT Garage, 596 11th St., Plainwell 59031 500   2,500   
            
MDOT Garage, 1300 E. Quimby Rd., Hastings 59081 500   2,500   
            
MDOT Garage 5948 Sawyer Rd., Sawyer 59714 500   2,500   
            
MDOT Garage, 2200 East US-12, Niles 59715 500   2,500   
            
MDOT Garage, 3880 Red Arrow Rd., Coloma 59717 500   2,500   
            
MDOT Garage, 1242 S. Kalamazoo Ave., Marshall   500   2,500   
            
MDOT Garage, 61535 M-40, Jones 59141 500  2,500   
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MDOT Garage, 5673 West Main St., Kalamazoo 59391 500  2,500   

           

MDOT Garage, 09235 Blue Star Mem. Hwy., 59779 500   2,500   

South Haven           

       

UNIVERSITY REGION        
Drop Point Site 

Number Estimated Annual 
Usage (Tons)   

Estimated 
Contract Usage 

(5 Years) 

Unit Cost Price 
Per Ton 

Total Cost 
5 Year Cost 

MDOT Garage, 731 N. Canal, Lansing 59834 1,000   5,000 $8.65 $43,250.00 

            

MDOT Garage, 905 Paine Dr., Charlotte 59023 1,000   5,000 $10.65 $53,250.00 

            

MDOT Garage, 3737 E. Grand River Ave, Williamston 59331 1,000   5,000 $10.40 $52,000.00 

            

MDOT Garage, 601 Jewett Rd., Mason   1,000   5,000 $9.25 $46,250.00 

            

MDOT Garage, 2451 N. Adrian Highway, Adrian 59461 1,000   5,000 $16.25 $81,250.00 
            

MDOT Garage, 10102 East Grand River Ave, Brighton 59471 1,000   5,000   
            

Total    $278,750.00 
 


