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Article 2, Terms and Conditions

2.000
Contract Structure and Term

2.001
Contract Term
This Contract is for a period of five (5) years beginning February 10, 2009 and ending February 9, 2013.  All outstanding Purchase Orders must also expire upon the termination or cancellation for any of the reasons listed in this Contract, unless otherwise extended under the Contract.  Absent an early termination for any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in effect for the balance of the fiscal year for which they were issued.

2.002
Renewal(s) 

This Contract may be renewed in writing by mutual agreement of the parties not less than thirty (30) days before its expiration.  The Contract may be renewed for up to two (2) additional one (1) year periods. 
2.003
Legal Effect

Contractor shall show acceptance of this Contract by signing two copies of the Contract and returning them to the Contract Administrator.  The Contractor shall not proceed with the performance of the work to be done under the Contract, including the purchase of necessary materials, until both parties have signed the Contract to show acceptance of its terms, and the Contractor receives a contract release/purchase order that authorizes and defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or Change Order) has been approved by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against the Contract has been issued.

2.004
Attachments & Exhibits

All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this Contract, are incorporated in their entirety and form part of this Contract.

2.005
Ordering
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card Order, which must be approved by the Contract Administrator or the Contract Administrator's designee, to order any Services/Deliverables under this Contract.  All orders are subject to the terms and conditions of this Contract.  No additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order apply unless they are also specifically contained in that Purchase Order or Blanket Purchase Order's accompanying Statement of Work.  Exact quantities to be purchased are unknown, however, the Contractor will be required to furnish all such materials and services as may be ordered during the CONTRACT period.  Quantities specified, if any, are estimates based on prior purchases, and the State is not obligated to purchase in these or any other quantities.

2.006
Order of Precedence
The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each of which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the subject matter and supersedes all prior agreements, whether written or oral, with respect to the subject matter and as additional terms and conditions on the purchase order must apply as limited by Section 2.005.

In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of Work may not modify or amend the terms of the Contract, which may be modified or amended only by a formal Contract amendment. 

2.007
Headings

Captions and headings used in the Contract are for information and organization purposes.  Captions and headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of the Contract. 
2.008
Form, Function & Utility
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form, function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure the Deliverable/Service from another source. 

2.009
Reformation and Severability

Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and effect.

2.010
Consents and Approvals
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the other party for the taking of any action under the Contract, the consent or approval must be in writing and must not be unreasonably withheld or delayed.

2.011
No Waiver of Default

If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right to later insist upon strict adherence to that term, or any other term, of the Contract.

2.012
Survival

Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of the Contract for any reason.  Specific references to survival in the Contract are solely for identification purposes and not meant to limit or prevent the survival of any other section

2.020
Contract Administration

2.021
Issuing Office

This Contract is issued by the Department of Management and Budget, Purchasing Operations and the Department of Information Technology (collectively, including all other relevant State of Michigan departments and agencies, the “State”).  Purchasing Operations is the sole point of contact in the State with regard to all procurement and contractual matters relating to the Contract.  The Purchasing Operations Contract Administrator for this Contract is:

Dale N. Reif, Buyer

Purchasing Operations

Department of Management and Budget

Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

reifd@michigan.gov

(517) 373-3993

2.022
Contract Compliance Inspector - “Deleted – Not Applicable”

2.023
Project Manager - “Deleted – Not Applicable”

2.024
Change Requests

The State reserves the right to request from time to time any changes to the requirements and specifications of the Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary business, it may become necessary for the State to discontinue certain business practices or create Additional Services/Deliverables.  At a minimum, to the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be done, including tasks necessary to accomplish the Services/Deliverables, timeframes, listing of key personnel assigned, estimated hours for each individual per task, and a complete and detailed cost justification.

If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the scope of the Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the State promptly, and before commencing performance of the requested activities, that it believes the requested activities are New Work.  If the Contractor fails to notify the State before commencing performance of the requested activities, any such activities performed before the Contractor gives notice shall be conclusively considered to be in-scope Services/Deliverables, not New Work.

If the State requests or directs the Contractor to perform any services or provide deliverables that are consistent with and similar to the Services/Deliverables being provided by the Contractor under the Contract, but which the Contractor reasonably and in good faith believes are not included within the Statements of Work, then before performing such services or providing such deliverables, the Contractor shall notify the State in writing that it considers the services or deliverables to be an Additional Service/Deliverable for which the Contractor should receive additional compensation.  If the Contractor does not so notify the State, the Contractor shall have no right to claim thereafter that it is entitled to additional compensation for performing that service or providing that deliverable.  If the Contractor does so notify the State, then such a service or deliverable shall be governed by the Change Request procedure in this Section.  

In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall be subject to competitive bidding based upon the specifications.

(1)
Change Request at State Request


If the State should require Contractor to perform New Work, Additional Services or make changes to the Services that would affect the Contract completion schedule or the amount of compensation due Contractor (a “Change”), the State shall submit a written request for Contractor to furnish a proposal for carrying out the requested Change (a “Change Request”).  

(2)
Contractor Recommendation for Change Requests:


Contractor shall be entitled to propose a Change to the State, on its own initiative, should it be of the opinion that this would benefit the Contract.

(3)
Upon receipt of a Change Request or on its own initiative, Contractor shall examine the implications of the requested Change on the technical specifications, Contract schedule and price of the Deliverables and Services and shall submit to the State without undue delay a written proposal for carrying out the Change.  Contractor’s proposal will include any associated changes in the technical specifications, Contract schedule and price and method of pricing of the Services.  If the Change is to be performed on a time and materials basis, the Amendment Labor Rates shall apply to the provision of such Services.  If Contractor provides a written proposal and should Contractor be of the opinion that a requested Change is not to be recommended, it shall communicate its opinion to the State but shall nevertheless carry out the Change as specified in the written proposal if the State directs it to do so.

(4)
By giving Contractor written notice within a reasonable time, the State must be entitled to accept a Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the parties agree on carrying out a Change, a written Contract Change Notice must be prepared and issued under this Contract, describing the Change and its effects on the Services and any affected components of this Contract (a “Contract Change Notice”).

(5)
No proposed Change must be performed until the proposed Change has been specified in a duly executed Contract Change Notice issued by the Department of Management and Budget, Purchasing Operations.

(6)
If the State requests or directs the Contractor to perform any activities that Contractor believes constitute a Change, the Contractor must notify the State that it believes the requested activities are a Change before beginning to work on the requested activities.  If the Contractor fails to notify the State before beginning to work on the requested activities, then the Contractor waives any right to assert any claim for additional compensation or time for performing the requested activities.  If the Contractor commences performing work outside the scope of this Contract and then ceases performing that work, the Contractor must, at the request of the State, retract any out-of-scope work that would adversely affect the Contract. 

2.025
Notices

Any notice given to a party under the Contract must be deemed effective, if addressed to the party as addressed below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by a nationally recognized overnight express courier with a reliable tracking system.


State:

State of Michigan 

Purchasing Operations

Attention:  Dale N. Reif

PO Box 30026

530 West Allegan

Lansing, Michigan 48909

Contractor:

TBD

Either party may change its address where notices are to be sent by giving notice according to this Section.

2.026
Binding Commitments

Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf within the bounds set forth in the Contract.  Contractor may change the representatives from time to time upon written notice. 

2.027
Relationship of the Parties

The relationship between the State and Contractor is that of client and independent contractor.  No agent, employee, or servant of Contractor or any of its Subcontractors must be or must be deemed to be an employee, agent or servant of the State for any reason.  Contractor will be solely and entirely responsible for its acts and the acts of its agents, employees, servants and Subcontractors during the performance of the Contract. 

2.028
Covenant of Good Faith

Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties will not unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either requested or reasonably required of them in order for the other party to perform its responsibilities under the Contract. 

2.029
Assignments

Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, to any other party (whether by operation of law or otherwise), without the prior written consent of the other party; provided, however, that the State may assign the Contract to any other State agency, department, division or department without the prior consent of Contractor and Contractor may assign the Contract to an affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate can perform the Contract.  The State may withhold consent from proposed assignments, subcontracts, or novations when the transfer of responsibility would operate to decrease the State’s likelihood of receiving performance on the Contract or the State’s ability to recover damages.

Contractor may not, without the prior written approval of the State, assign its right to receive payments due under the Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to perform any of its contractual duties, and the requirement under the Contract that all payments must be made to one entity continues.

If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the Contract, the Contractor must notify the State in writing at least ninety (90) days before the assignment.  The Contractor also must provide the State with adequate information about the assignee within a reasonable amount of time before the assignment for the State to determine whether to approve the assignment. 
2.030
General Provisions

2.031
Media Releases 

News releases (including promotional literature and commercial advertisements) pertaining to the RFP and Contract or project to which it relates shall not be made without prior written State approval, and then only in accordance with the explicit written instructions from the State.  No results of the activities associated with the RFP and Contract are to be released without prior written approval of the State and then only to persons designated.  

2.032
Contract Distribution

Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of government unless other arrangements are authorized by Purchasing Operations. 

2.033
Permits

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and approvals for the delivery, installation and performance of the Services.  The State must pay for all costs and expenses incurred in obtaining and maintaining any necessary easements or right of way. 

2.034
Website Incorporation
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation specifically referenced that content and attempts to incorporate it into any other communication, unless the State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has been manually signed by an authorized representative of the State.

2.035
Future Bidding Preclusion
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or generation of a future RFP; it may be precluded from bidding on the subsequent RFP.  The State reserves the right to disqualify any bidder if the State determines that the bidder has used its position (whether as an incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering free assistance) to gain a competitive advantage on the RFP

2.036
Freedom of Information
All information in any proposal submitted to the State by Contractor and this Contract is subject to the provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et seq (the “FOIA”).

2.037
Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to providing Services/Deliverables under this Contract will provide the State with priority service for repair and work around in the event of a natural or man-made disaster.
2.040
Financial Provisions

2.041
Fixed Prices for Services/Deliverables

Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment milestones and payment amounts.  The State may make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor must show verification of measurable progress at the time of requesting progress payments.

2.042
Adjustments for Reductions in Scope of Services/Deliverables

If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges under such Statement of Work commensurate with the reduction in scope.

2.043
Services/Deliverables Covered 

For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this Contract, the State shall not be obligated to pay any amounts in addition to the charges specified in this Contract.

2.044
Invoicing and Payment – In General

(a)
Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and the associated payment milestones and payment amounts.

(b)
Each Contractor invoice will show details as to charges by Service/Deliverable component and location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  Invoices for Services performed on a time and materials basis will show, for each individual, the number of hours of Services performed during the billing period, the billable skill/labor category for such person and the applicable hourly billing rate.  Prompt payment by the State is contingent on the Contractor’s invoices showing the amount owed by the State minus any holdback amount to be retained by the State in accordance with Section 1.064.

(c)
Correct invoices will be due and payable by the State, in accordance with the State’s standard payment procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within forty-five (45) days after receipt, provided the State determines that the invoice was properly rendered.

(d) All invoices should reflect actual work done.  Specific details of invoices and payments will be agreed upon between the Contract Administrator and the Contractor after the proposed Contract Agreement has been signed and accepted by both the Contractor and the Director of Purchasing Operations, Department of Management & Budget.  This activity will occur only upon the specific written direction from Purchasing Operations.

The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) will mutually agree upon.  The schedule should show payment amount and should reflect actual work done by the payment dates, less any penalty cost charges accrued by those dates.  As a general policy statements shall be forwarded to the designated representative by the fifteenth day of the following month.


The Government may make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor must show verification of measurable progress at the time of requesting progress payments.

2.045
Pro-ration

To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall be pro-rated for any partial month.

2.046
Antitrust Assignment

The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of this Contract.

2.047
Final Payment

The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply with this Contract, including claims for Services and Deliverables not reasonably known until after acceptance to be defective or substandard.  Contractor’s acceptance of final payment by the State under this Contract shall constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than those claims previously filed in writing on a timely basis and still unsettled.

2.048
Electronic Payment Requirement

Electronic transfer of funds is required for payments on State Contracts.  Contractors are required to register with the State electronically at http://www.cpexpress.state.mi.us.  As stated in Public Act 431 of 1984, all contracts that the State enters into for the purchase of goods and services shall provide that payment will be made by electronic fund transfer (EFT).

2.050
Taxes

2.051
Employment Taxes

Contractors are expected to collect and pay all applicable federal, state, and local employment taxes, including the taxes. 

2.052
Sales and Use Taxes

Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible personal property or services delivered into the State.  Contractors that lack sufficient presence in Michigan to be required to register and pay tax must do so as a volunteer.  This requirement extends to: (1) all members of any controlled group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which the company is a member, and (2) all organizations under common control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of which the company is a member that make sales at retail for delivery into the State are registered with the State for the collection and remittance of sales and use taxes.  In applying treasury regulations defining “two or more trades or businesses under common control” the term “organization” means sole proprietorship, a partnership (as defined in § 701(a) (2) of the Internal Revenue Code), a trust, an estate, a corporation, or a limited liability company.

2.060
Contract Management

2.061
Contractor Personnel Qualifications

All persons assigned by Contractor to the performance of Services under this Contract must be employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor must include a similar provision in any subcontract entered into with a Subcontractor.  For the purposes of this Contract, independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the State as if they were employees of Contractor for this Contract only; however, the State understands that the relationship between Contractor and Subcontractor is an independent contractor relationship.

2.062
Contractor Key Personnel

(a)
The Contractor must provide the Contract Compliance Inspector with the names of the Key Personnel.   

(b)
Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in the applicable Statement of Work with respect to other individuals designated as Key Personnel for that Statement of Work.

(c)
The State will have the right to recommend and approve in writing the initial assignment, as well as any proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key Personnel position, Contractor will notify the State of the proposed assignment, will introduce the individual to the appropriate State representatives, and will provide the State with a resume and any other information about the individual reasonably requested by the State.  The State reserves the right to interview the individual before granting written approval.  In the event the State finds a proposed individual unacceptable, the State will provide a written explanation including reasonable detail outlining the reasons for the rejection.  

(d)
Contractor must not remove any Key Personnel from their assigned roles or the Contract without the prior written consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent of the State is an unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not include replacing Key Personnel for reasons beyond the reasonable control of Contractor, including illness, disability, leave of absence, personal emergency circumstances, resignation or for cause termination of the Key Personnel’s employment.  Unauthorized Removals does not include replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing occurs and Contractor provides thirty (30) days of shadowing unless parties agree to a different time period.  The Contractor with the State must review any Key Personnel replacements, and appropriate transition planning will be established.  Any Unauthorized Removal may be considered by the State to be a material breach of the Contract, in respect of which the State may elect to exercise its termination and cancellation rights.

(e)
The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other projects.  If the State does not object to the redeployment by its scheduled date, the Contractor may then redeploy the non-Key Personnel. 

2.063
Re-assignment of Personnel at the State’s Request

The State reserves the right to require the removal from the Project of Contractor personnel found, in the judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s request must be based on legitimate, good faith reasons.  Replacement personnel for the removed person must be fully qualified for the position.  If the State exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the affected Service will not be counted for a time as agreed to by the parties. 

2.064
Contractor Personnel Location

All staff assigned by Contractor to work on the Contract will perform their duties either primarily at Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key Personnel will, at a minimum, spend at least the amount of time on-site at State facilities as indicated in the applicable Statement of Work.  Subject to availability, selected Contractor personnel may be assigned office space to be shared with State personnel.

2.065
Contractor Identification

Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as required. Contractor employees are required to clearly identify themselves and the company they work for whenever making contact with State personnel by telephone or other means.

2.066
Cooperation with Third Parties

Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State and its agents and other contractors including the State’s Quality Assurance personnel.  As reasonably requested by the State in writing, the Contractor will provide to the State’s agents and other contractors reasonable access to Contractor’s Project personnel, systems and facilities to the extent the access relates to activities specifically associated with this Contract and will not interfere or jeopardize the safety or operation of the systems or facilities.  The State acknowledges that Contractor’s time schedule for the Contract is very specific and agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded Contractor’s performance under this Contract with the requests for access.

2.067
Contract Management Responsibilities

Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions of any other personnel furnished by Contractor to perform the Services.  Contractor shall have overall responsibility for managing and successfully performing and completing the Services/Deliverables, subject to the overall direction and supervision of the State and with the participation and support of the State as specified in this Contract.  Contractor’s duties will include monitoring and reporting the State’s performance of its participation and support responsibilities (as well as Contractor’s own responsibilities) and providing timely notice to the State in Contractor’s reasonable opinion if the State’s failure to perform its responsibilities in accordance with the Project Plan is likely to delay the timely achievement of any Contract tasks. 

The Contractor will provide the Services/Deliverables directly or through its affiliates, subsidiaries, subcontractors or resellers.  Regardless of the entity providing the Service/Deliverable, the Contractor will act as a single point of contact coordinating these entities to meet the State’s need for Services/Deliverables.  Nothing in this Contract, however, shall be construed to authorize or require any party to violate any applicable law or regulation in its performance of this Contract. 

2.068
Contractor Return of State Equipment/Resources

The Contractor must return to the State any State-furnished equipment, facilities and other resources when no longer required for the Contract in the same condition as when provided by the State, reasonable wear and tear excepted.

2.070
Subcontracting by Contractor  

2.071
Contractor full Responsibility

Contractor shall have full responsibility for the successful performance and completion of all of the Services and Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all contractual matters under this Contract, including payment of any and all charges for Services and Deliverables.

2.072
State Consent to delegation 

Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of Management and Budget, Purchasing Operations has given written consent to such delegation.  The State shall have the right of prior written approval of all Subcontractors and to require Contractor to replace any Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The State’s request shall be written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s request shall be based on legitimate, good faith reasons.  Replacement Subcontractor(s) for the removed Subcontractor shall be fully qualified for the position.  If the State exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State will agree to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If any such incident with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is attributable to the State, the applicable SLA for the affected Work will not be counted for a time agreed upon by the parties.  

2.073
Subcontractor bound to Contract

In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that Contractor, by this Contract, assumes toward the State.  The State reserves the right to receive copies of and review all subcontracts, although Contractor may delete or mask any proprietary information, including pricing, contained in such contracts before providing them to the State.  The management of any Subcontractor will be the responsibility of Contractor, and Contractor shall remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not subcontracted such performance.  Contractor shall make all payments to Subcontractors or suppliers of Contractor.  Except as otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for the Services other than to Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to perform any obligation under this Contract shall not relieve Contractor of any obligations or performance required under this Contract.  A list of the Subcontractors, if any, approved by the State as of the execution of this Contract, together with a copy of the applicable subcontract is attached.

2.074
Flow Down

Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, and 2.200 in all of its agreements with any Subcontractors.

2.075
Competitive Selection

The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum practical extent consistent with the objectives and requirements of the Contract.

2.080
State Responsibilities  

2.081
Equipment

The State will provide only the equipment and resources identified in the Statements of Work and other Contract Exhibits. 

2.082
Facilities

The State must designate space as long as it is available and as provided in the Statement of Work, to house the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities (collectively, the “State Facilities”).  The Contractor must have reasonable access to, and unless agreed otherwise by the parties in writing must observe and comply with all rules and regulations relating to each of the State Facilities (including hours of operation) used by the Contractor in the course of providing the Services.  Contractor agrees that it will not, without the prior written consent of the State, use any State Facilities or access any State information systems provided for the Contractor’s use, or to which the Contractor otherwise gains access in the course of performing the Services, for any purpose other than providing the Services to the State. 

2.090
Security

2.091
Background Checks

On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access to State facilities and systems.  The scope of the background check is at the discretion of the State and the results will be used to determine Contractor personnel eligibility for working within State facilities and systems.  The investigations will include Michigan State Police Background checks ICHAT and may include the National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  Any request for background checks will be initiated by the State and will be reasonably related to the type of work requested.

All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies for State IT equipment and resources.  See http://www.michigan.gov/dit. Furthermore, Contractor personnel will be expected to agree to the State’s security and acceptable use policies before the Contractor personnel will be accepted as a resource to perform work for the State.  It is expected the Contractor will present these documents to the prospective employee before the Contractor presents the individual to the State as a proposed resource.  Contractor staff will be expected to comply with all Physical Security procedures in place within the facilities where they are working.

2.092
Security Breach Notification

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or unauthorized use or disclosure.  Contractor must report to the State in writing any use or disclosure of Confidential Information, whether suspected or actual, other than as provided for by the Contract within ten (10) days of becoming aware of the use or disclosure or the shorter time period as is reasonable under the circumstances.

2.093
PCI DATA Security Requirements

Contractors with access to credit/debit card cardholder data must adhere to the Payment Card Industry (PCI) Data Security requirements. Contractor agrees that they are responsible for security of cardholder data in their possession.  Contractor agrees that data can ONLY be used for assisting the State in completing a transaction, supporting a loyalty program, supporting the State, providing fraud control services, or for other uses specifically required by law. 

Contractor agrees to provide business continuity in the event of a major disruption, disaster or failure.

The Contractor will contact the Department of Management and Budget, Financial Services immediately to advise them of any breaches in security where card data has been compromised.   In the event of a security intrusion, the Contractor agrees the Payment Card Industry representative, or a Payment Card Industry approved third party, will be provided with full cooperation and access to conduct a thorough security review. The review will validate compliance with the Payment Card Industry Data Security Standard for protecting cardholder data.  

Contractor agrees to properly dispose sensitive cardholder data when no longer needed.  The Contractor will continue to treat cardholder data as confidential upon contract termination.

The Contractor will provide the Department of Management and Budget, Financial Services documentation showing PCI Data Security certification has been achieved. The Contractor will advise the Department of Management and Budget, Financial Services of all failures to comply with the PCI Data Security Requirements.   Failures include, but are not limited to system scans and self-assessment questionnaires.  The Contractor will provide a time line for corrective action.

2.100
Confidentiality

2.101
Confidentiality

Contractor and the State each acknowledge that the other possesses and will continue to possess confidential information that has been developed or received by it.  As used in this Section, “Confidential Information” of Contractor must mean all non-public proprietary information of Contractor (other than Confidential Information of the State as defined below), which is marked confidential, restricted, proprietary, or with a similar designation.  “Confidential Information” of the State must mean any information which is retained in confidence by the State (or otherwise required to be held in confidence by the State under applicable federal, state and local laws and regulations) or which, in the case of tangible materials provided to Contractor by the State under its performance under this Contract, is marked as confidential, proprietary or with a similar designation by the State.  “Confidential Information” excludes any information (including this Contract) that is publicly available under the Michigan FOIA.
2.102
Protection and Destruction of Confidential Information

The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or dissemination of its own confidential information of like character, but in no event less than reasonable care.  Neither Contractor nor the State will (i) make any use of the Confidential Information of the other except as contemplated by this Contract, (ii) acquire any right in or assert any lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential Information to the other party.  Each party will limit disclosure of the other party’s Confidential Information to employees and Subcontractors who must have access to fulfill the purposes of this Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract, (B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to maintain the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor and of any Subcontractor having access or continued access to the State’s Confidential Information may be required to execute an acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect the Confidential Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State that Contractor has destroyed all State Confidential Information.

2.103
Exclusions

Notwithstanding the foregoing, the provisions in this Section will not apply to any particular information which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to disclose the information to it without any obligation to restrict its further disclosure; or (v) was independently developed by the receiving party without reference to Confidential Information of the furnishing party.  Further, the provisions of this Section will not apply to any particular Confidential Information to the extent the receiving party is required by law to disclose the Confidential Information, provided that the receiving party (i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.

2.104
No Implied Rights

Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the Confidential Information of the other party.

2.105
Respective Obligations

The parties’ respective obligations under this Section must survive the termination or expiration of this Contract for any reason.
2.110
Records and Inspections  

2.111
Inspection of Work Performed

The State’s authorized representatives must at all reasonable times and with ten (10) days prior written request, have the right to enter Contractor’s premises, or any other places, where the Services are being performed, and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress.  Upon ten (10) days prior written notice and at all reasonable times, the State’s representatives must be allowed to inspect, monitor, or otherwise evaluate the work being performed and to the extent that the access will not reasonably interfere or jeopardize the safety or operation of the systems or facilities.  Contractor must provide all reasonable facilities and assistance for the State’s representatives.  

2.112
Examination of Records

For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing Contractor’s compliance with the Contract and with applicable laws and rules.  The State must notify the Contractor twenty (20) days before examining the Contractor's books and records.  The State does not have the right to review any information deemed confidential by the Contractor to the extent access would require the confidential information to become publicly available.  This provision also applies to the books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract.

2.113
Retention of Records

Contractor must maintain at least until the end of the Audit Period all pertinent financial and accounting records (including time sheets and payroll records, and information pertaining to the Contract and to the Services, equipment, and commodities provided under the Contract) pertaining to the Contract according to generally accepted accounting principles and other procedures specified in this Section.  Financial and accounting records must be made available, upon request, to the State at any time during the Audit Period.  If an audit, litigation, or other action involving Contractor’s records is initiated before the end of the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other action are resolved or until the end of the Audit Period, whichever is later.

2.114
Audit Resolution

If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.  The Contractor will respond to each audit report in writing within thirty- (30) days from receipt of the report, unless a shorter response time is specified in the report.  The Contractor and the State must develop, agree upon and monitor an action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in the audit report.

2.115
Errors

If the audit demonstrates any errors in the documents provided to the State, then the amount in error must be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded in full.  However, a credit or debit may not be carried for more than four invoices.  If a balance remains after four invoices, then the remaining amount will be due as a payment or refund within forty-five (45) days of the last quarterly invoice that the balance appeared on or termination of the contract, whichever is earlier.

In addition to other available remedies, the difference between the payment received and the correct payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the audit.

2.120
Warranties

2.121
Warranties and Representations

The Contractor represents and warrants:

(a)
It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.  The performance of all obligations under this Contract must be provided in a timely, professional, and workman-like manner and must meet the performance and operational standards required under this Contract.

(b)
The Contract Appendices, Attachments and Exhibits identify the equipment and software and services necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s requirements and other standards of performance.

(c)
It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables provided by Contractor to the State under neither this Contract, nor their use by the State will infringe the patent, copyright, trade secret, or other proprietary rights of any third party.

(d)
If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State (including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to the items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or afford the State the benefits of, any manufacturer's warranty for the Deliverable.

(e)
The contract signatory has the power and authority, including any necessary corporate authorizations, necessary to enter into this Contract, on behalf of Contractor.

(f)
It is qualified and registered to transact business in all locations where required.

(g)
Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire, any contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or otherwise create an appearance of impropriety with respect to the award or performance of this Agreement.  Contractor must notify the State about the nature of the conflict or appearance of impropriety within two (2) days of learning about it.

(h)
Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything of value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of the State would be influenced.  Contractor must not attempt to influence any State employee by the direct or indirect offer of anything of value.

(i)
Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, other than bona fide employees and consultants working solely for Contractor or the Affiliate, any fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the award or making of this Contract.

(j)
The prices proposed by Contractor were arrived at independently, without consultation, communication, or agreement with any other bidder for the purpose of restricting competition; the prices quoted were not knowingly disclosed by Contractor to any other bidder; and no attempt was made by Contractor to induce any other person to submit or not submit a proposal for the purpose of restricting competition.  

(k)
All financial statements, reports, and other information furnished by Contractor to the State as part of its response to the RFP or otherwise in connection with the award of this Contract fairly and accurately represent the business, properties, financial condition, and results of operations of Contractor as of the respective dates, or for the respective periods, covered by the financial statements, reports, other information.  Since the respective dates or periods covered by the financial statements, reports, or other information, there have been no material adverse changes in the business, properties, financial condition, or results of operations of Contractor.

(l)
All written information furnished to the State by or for the Contractor in connection with this Contract, including its bid, is true, accurate, and complete, and contains no untrue statement of material fact or omits any material fact necessary to make the information not misleading.

(m)
It is not in material default or breach of any other contract or agreement that it may have with the State or any of its departments, commissions, boards, or agencies.  Contractor further represents and warrants that it has not been a party to any contract with the State or any of its departments that was terminated by the State or the department within the previous five years for the reason that Contractor failed to perform or otherwise breached an obligation of the contract.

(n) 
If any of the certifications, representations, or disclosures made in the Contractor’s original bid response change after contract award, the Contractor is required to report those changes immediately to the Department of Management and Budget, Purchasing Operations.

2.122
Warranty of Merchantability

Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this Contract shall be of good quality within the description given by the State, shall be fit for their ordinary purpose, shall be adequately contained and packaged within the description given by the State, shall conform to the agreed upon specifications, and shall conform to the affirmations of fact made by the Contractor or on the container or label.

2.123
Warranty of Fitness for a Particular Purpose

When the Contractor has reason to know or knows any particular purpose for which the goods are required, and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a warranty that the goods are fit for such purpose.

2.124
Warranty of Title

Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right and lawful.  All goods provided by Contractor shall be delivered free from any security interest, lien, or encumbrance of which the State, at the time of contracting, has no knowledge.  Goods provided by Contractor, under this Contract, shall be delivered free of any rightful claim of any third person by of infringement or the like. 
2.125
Equipment Warranty

To the extent Contractor is responsible under this Contract for maintaining equipment/system(s), Contractor represents and warrants that it will maintain the equipment/system(s) in good operating condition and will undertake all repairs and preventive maintenance according to the applicable manufacturer's recommendations for the period specified in this Contract.

The Contractor represents and warrants that the equipment/system(s) are in good operating condition and operates and performs to the requirements and other standards of performance contained in this Contract, when installed, at the time of Final Acceptance by the State, and for a period of (1) one year commencing upon the first day following Final Acceptance.

Within fifteen (15) business days of notification from the State, the Contractor must adjust, repair or replace all equipment that is defective or not performing in compliance with the Contract.  The Contractor must assume all costs for replacing parts or units and their installation including transportation and delivery fees, if any.  

The Contractor must provide a toll-free telephone number to allow the State to report equipment failures and problems to be remedied by the Contractor.

The Contractor agrees that all warranty service it provides under this Contract must be performed by Original Equipment Manufacturer (OEM) trained, certified and authorized technicians.  

The Contractor is the sole point of contact for warranty service.  The Contractor warrants that it will pass through to the State any warranties obtained or available from the original equipment manufacturer, including any replacement, upgraded, or additional equipment warranties.

2.126
Equipment to be New

If applicable, all equipment provided under this Contract by Contractor shall be new where Contractor has knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that are like new in performance or has the option of selecting one or the other.  Equipment that is assembled from new or serviceable used parts that are like new in performance is acceptable where Contractor does not have knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by the State.

2.127
Prohibited Products

The State will not accept salvage, distressed, outdated or discontinued merchandise.  Shipping of such merchandise to any State agency, as a result of an order placed against the Contract, shall be considered default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the Contract by the State.  The brand and product number offered for all items shall remain consistent for the term of the Contract, unless Purchasing Operations has approved a change order pursuant to Section 2.024.

2.128
Consequences for Breach

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this section, the breach may be considered as a default in the performance of a material obligation of this Contract.

2.130
Insurance 

2.131
Liability Insurance 

The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The insurance must protect the State from claims that may arise out of or result from the Contractor’s performance of services under the terms of this Contract, whether the services are performed by the Contractor, or by any subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees and agents for recovery of damages to the extent these damages are covered by the insurance policies the Contractor is required to maintain under this Contract. 

All insurance coverage provided relative to this Contract/Purchase Order is PRIMARY and NON-CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.  

The insurance must be written for not less than any minimum coverage specified in this Contract or required by law, whichever is greater.  

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized insurance rating agency.  Companies that have been approved to do business in the State must issue all policies of insurance required in this Contract.  

See www.michigan.gov/dleg.

Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher limits, the State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked ( below:

(
1.
Commercial General Liability with the following minimum coverage:

$2,000,000 General Aggregate Limit other than Products/Completed Operations

$2,000,000 Products/Completed Operations Aggregate Limit

$1,000,000 Personal & Advertising Injury Limit

$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.

(
2.
If a motor vehicle is used to provide services or products under this Contract, the Contractor must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in Contractor‘s business for bodily injury and property damage as required by law.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.

(
3.
Workers’ compensation coverage must be provided according to applicable laws governing the employees and employers work activities in the state of the Contractor’s domicile.  If a self-insurer provides the applicable coverage, proof must be provided of approved self-insured authority by the jurisdiction of domicile.  For employees working outside of the state of qualification, Contractor must provide appropriate certificates of insurance proving mandated coverage levels for the jurisdictions where the employees’ activities occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.  This provision must not be applicable where prohibited or limited by the laws of the jurisdiction in which the work is to be performed.

(
4.
Employers liability insurance with the following minimum limits:

$100,000 each accident

$100,000 each employee by disease

$500,000 aggregate disease

(
5.
Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, providing coverage for direct loss to the State and any legal liability of the State arising out of or related to fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, acting alone or in collusion with others, in a minimum amount of one million dollars ($1,000,000.00) with a maximum deductible of fifty thousand dollars ($50,000.00).

(
6.
Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars ($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial General Liability) above.

(
7.
Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:  three million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual aggregate.

(
8.
Fire and Personal Property Insurance covering against any loss or damage to the office space used by Contractor for any reason under this Contract, and the equipment, software and other contents of the office space, including without limitation, those contents used by Contractor to provide the Services to the State, up to its replacement value, where the office space and its contents are under the care, custody and control of Contractor.  The policy must cover all risks of direct physical loss or damage, including without limitation, flood and earthquake coverage and coverage for computer hardware and software.  The State must be endorsed on the policy as a loss payee as its interests appear.

2.132
Subcontractor Insurance Coverage

Except where the State has approved in writing a Contractor subcontract with other insurance provisions, Contractor must require all of its Subcontractors under this Contract to purchase and maintain the insurance coverage as described in this Section for the Contractor in connection with the performance of work by those Subcontractors.  Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the coverage required in this Section.  Subcontractor(s) must fully comply with the insurance coverage required in this Section.  Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s liability or responsibility.

2.133
Certificates of Insurance and Other Requirements

Contractor must furnish to DMB Purchasing Operations, certificate(s) of insurance verifying insurance coverage or providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  The Certificate must be on the standard “accord” form or equivalent.  The Contract Number or the Purchase Order Number must be shown on the Certificate Of Insurance To Assure Correct Filing.  All Certificate(s) are to be prepared and submitted by the Insurance Provider.  All Certificate(s) must contain a provision indicating that coverage afforded under the policies WILL NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without thirty (30) days prior written notice, except for ten (10) days for non-payment of premium, having been given to the Director of Purchasing Operations, Department of Management and Budget.  The notice must include the Contract or Purchase Order number affected.  Before the Contract is signed, and not less than twenty (20) days before the insurance expiration date every year thereafter, the Contractor must provide evidence that the State and its agents, officers and employees are listed as additional insured under each commercial general liability and commercial automobile liability policy.  In the event the State approves the representation of the State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.
The Contractor must maintain all required insurance coverage throughout the term of the Contract and any extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage for at least three years following the expiration or termination for any reason of this Contract.  The minimum limits of coverage specified above are not intended, and must not be construed; to limit any liability or indemnity of Contractor under this Contract to any indemnified party or other persons.  Contractor is responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any premium for required insurance as specified in this Contract, or if any insurer cancels or significantly reduces any required insurance as specified in this Contract without the State’s written consent, then the State may, after the State has given the Contractor at least thirty (30) days written notice, pay the premium or procure similar insurance coverage from another company or companies.  The State may deduct any part of the cost from any payment due the Contractor, or the Contractor must pay that cost upon demand by the State.

2.140
Indemnification

2.141
General Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may be injured or damaged by the Contractor in the performance of this Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its subcontractors, or by anyone else for whose acts any of them may be liable.

2.142
Code Indemnification

To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty. 

2.143
Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the indemnification obligation under the Contract must not be limited in any way by the amount or type of damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under any other provisions.

2.144
Patent/Copyright Infringement Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and against all losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action or proceeding threatened or brought against the State to the extent that the action or proceeding is based on a claim that any piece of equipment, software, commodity or service supplied by the Contractor or its subcontractors, or the operation of the equipment, software, commodity or service, or the use or reproduction of any documentation provided with the equipment, software, commodity or service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which is enforceable under the laws of the United States.

In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written specifications of the State; (ii) use of the equipment in a configuration other than implemented or approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by the Contractor under this Contract.

2.145
Continuation of Indemnification Obligations


The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that occurred before expiration or cancellation.

2.146
Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under this Contract.

(a)
After the State receives notice of the action or proceeding involving a claim for which it will seek indemnification, the State must promptly notify Contractor of the claim in writing and take or assist Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default judgment against Contractor.  No failure to notify the Contractor relieves the Contractor of its indemnification obligations except to the extent that the Contractor can prove damages attributable to the failure.  Within ten (10) days following receipt of written notice from the State relating to any claim, the Contractor must notify the State in writing whether Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the State in defending against the claim during that period.

(b)
If Contractor delivers a Notice of Election relating to any claim:  (i) the State is entitled to participate in the defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and to monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at the request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial ability to carry out its defense and indemnity obligations under this Contract; (iii) the Contractor must periodically advise the State about the status and progress of the defense and must obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law may be involved or challenged, the State has the right, at its own expense, to control the defense of that portion of the claim involving the principles of Michigan governmental or public law.  But the State may retain control of the defense and settlement of a claim by notifying the Contractor in writing within ten (10) days after the State’s receipt of Contractor’s information requested by the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to demonstrate to the reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations under this Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must be coordinated with the Department of Attorney General.  In the event the insurer’s attorney represents the State under this Section, the insurer’s attorney may be required to be designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.  

(c)
If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and expense of Contractor.  If it is determined that the claim was one against which Contractor was required to indemnify the State, upon request of the State, Contractor must promptly reimburse the State for all the reasonable costs and expenses.  

2.150
Termination/Cancellation 

2.151
Notice and Right to Cure
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is curable, then the State will provide the Contractor with written notice of the breach and a time period (not less than thirty (30) days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable for successive or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real or tangible personal property.  

2.152
Termination for Cause
(a)
The State may terminate this contract, for cause, by notifying the Contractor in writing, if the Contractor (i) breaches any of its material duties or obligations under this Contract (including a Chronic Failure to meet any particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach provided by the State

(b)
If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any reasonable additional costs the State may incur to procure the Services/Deliverables required by this Contract from other sources.  Re-procurement costs are not consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise included in this Contract, provided the costs are not in excess of 50% more than the prices for the Service/Deliverables provided under this Contract.

(c)
If the State chooses to partially terminate this Contract for cause, charges payable under this Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for all Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  Services and related provisions of this Contract that are terminated for cause must cease on the effective date of the termination.

(d)
If the State terminates this Contract for cause under this Section, and it is determined, for any reason, that Contractor was not in breach of contract under the provisions of this section, that termination for cause must be deemed to have been a termination for convenience, effective as of the same date, and the rights and obligations of the parties must be limited to that otherwise provided in this Contract for a termination for convenience.

2.153
Termination for Convenience
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion of the State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued by the State.  The State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written notice at least thirty (30) days before the date of termination.  If the State chooses to terminate this Contract in part, the charges payable under this Contract must be equitably adjusted to reflect those Services/Deliverables that are terminated.  Services and related provisions of this Contract that are terminated for cause must cease on the effective date of the termination.

2.154
Termination for Non-Appropriation
(a)
Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to effect continued payment under this Contract are not appropriated or otherwise made available, the State must terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last period for which funds have been appropriated or otherwise made available by giving written notice of termination to Contractor.  The State must give Contractor at least thirty (30) days advance written notice of termination for non-appropriation or unavailability (or the time as is available if the State receives notice of the final decision less than thirty (30) days before the funding cutoff).

(b)
If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise unavailable, the State may, upon thirty (30) days written notice to Contractor, reduce the level of the Services or the change the production of Deliverables in the manner and for the periods of time as the State may elect.  The charges payable under this Contract will be equitably adjusted to reflect any equipment, services or commodities not provided by reason of the reduction.

(c)
If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to be provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed through the effective date of the termination or reduction in level, as the case may be and as determined by the State, to the extent funds are available.  This Section will not preclude Contractor from reducing or stopping Services/Deliverables or raising against the State in a court of competent jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally accepted before the effective date of termination.

2.155
Termination for Criminal Conviction
The State may terminate this Contract immediately and without further liability or penalty in the event Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense related to a State, public or private Contract or subcontract.

2.156
Termination for Approvals Rescinded 

The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and Civil Service Rule 7-1.  In that case, the State will pay the Contractor for only the work completed to that point under the Contract.  Termination may be in whole or in part and may be immediate as of the date of the written notice to Contractor or may be effective as of the date stated in the written notice.

2.157
Rights and Obligations upon Termination
(a)
If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in the notice of termination, (b) take any action that may be necessary, or that the State may direct, for preservation and protection of Deliverables or other property derived or resulting from this Contract that may be in Contractor’s possession, (c) return all materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, unless otherwise directed, all Deliverables intended to be transferred to the State at the termination of the Contract and which are resulting from the Contract (which must be provided to the State on an “As-Is” basis except to the extent the amounts paid by the State in respect of the items included compensation to Contractor for the provision of warranty services in respect of the materials), and (e) take any action to mitigate and limit any potential damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for material and supplies resulting from the terminated Contract.

(b)
If the State terminates this Contract before its expiration for its own convenience, the State must pay Contractor for all charges due for Services provided before the date of termination and, if applicable, as a separate item of payment under this Contract, for Work In Process, on a percentage of completion basis at the level of completion determined by the State.  All completed or partially completed Deliverables prepared by Contractor under this Contract, at the option of the State, becomes the State’s property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.  Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not actually performed for the State.

(c)
Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for services and deliverables provided under this Contract, and may further pursue completion of the Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its sole judgment deem expedient.

2.158
Reservation of Rights
Any termination of this Contract or any Statement of Work issued under it by a party must be with full reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to any claims arising before or as a result of the termination.

2.160
Termination by Contractor

2.161
Termination by Contractor
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is curable, then the Contractor will provide the State with written notice of the breach and a time period (not less than thirty (30) days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable for successive and repeated breaches.

The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the Services, or (iii) does not cure the breach within the time period specified in a written notice of breach.  But the Contractor must discharge its obligations under Section 2.160 before it terminates the Contract. 
2.170
Transition Responsibilities

2.171
Contractor Transition Responsibilities
If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction provided by the State to assist in the orderly transition of equipment, services, software, leases, etc. to the State or a third party designated by the State.  If this Contract expires or terminates, the Contractor agrees to make all reasonable efforts to effect an orderly transition of services within a reasonable period of time that in no event will exceed six (6) months.  These efforts must include, but are not limited to, those listed in Sections 2.141, 2.142, 2.143, 2.144, and 2.145.

2.172
Contractor Personnel Transition
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the specific tasks and schedule to be accomplished by the parties, to effect an orderly transition.  The Contractor must allow as many personnel as practicable to remain on the job to help the State, or a specified third party, maintain the continuity and consistency of the services required by this Contract.  In addition, during or following the transition period, in the event the State requires the Services of the Contractor’s subcontractors or vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with the State to use the Services of Contractor’s subcontractors or vendors.  Contractor will notify all of Contractor’s subcontractors of procedures to be followed during transition.

2.173
Contractor Information Transition
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by the State, or specified third party, to properly provide the Services/Deliverables required under this Contract.  The Contractor will provide the State with asset management data generated from the inception of this Contract through the date on which this Contractor is terminated in a comma-delineated format unless otherwise requested by the State.  The Contractor will deliver to the State any remaining owed reports and documentation still in Contractor’s possession subject to appropriate payment by the State.

2.174
Contractor Software Transition
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to perform the Services/use the Deliverables under this Contract.  This must include any documentation being used by the Contractor to perform the Services under this Contract.  If the State transfers any software licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at their current revision level.  Upon notification by the State, Contractor may be required to freeze all non-critical changes to Deliverables/Services.

2.175
Transition Payments
If the transition results from a termination for any reason, the termination provisions of this Contract must govern reimbursement.  If the transition results from expiration, the Contractor will be reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from transition operations) at the rates agreed upon by the State.  The Contractor will prepare an accurate accounting from which the State and Contractor may reconcile all outstanding accounts.

2.176
State Transition Responsibilities
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered unenforceable, the State agrees to reconcile all accounts between the State and the Contractor, complete any pending post-project reviews and perform any others obligations upon which the State and the Contractor agree.

(a)
Reconciling all accounts between the State and the Contractor;

(b)
Completing any pending post-project reviews.

2.180
Stop Work

2.181
Stop Work Orders
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, of the work called for by the Contract for a period of up to ninety (90) calendar days after the stop work order is delivered to Contractor, and for any further period to which the parties may agree.  The stop work order must be identified as a stop work order and must indicate that it is issued under this Section 2.150.  Upon receipt of the stop work order, Contractor must immediately comply with its terms and take all reasonable steps to minimize incurring costs allocable to the work covered by the stop work order during the period of work stoppage.  Within the period of the stop work order, the State must either:  (a) cancel the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 2.130.

2.182
Cancellation or Expiration of Stop Work Order
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be modified, in writing, accordingly, if:  (a) the stop work order results in an increase in the time required for, or in Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor asserts its right to an equitable adjustment within thirty (30) calendar days after the end of the period of work stoppage; provided that, if the State decides the facts justify the action, the State may receive and act upon a Contractor proposal submitted at any time before final payment under the Contract.  Any adjustment will conform to the requirements of Section 2.024.

2.183
Allowance of Contractor Costs
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other than material breach, the termination must be deemed to be a termination for convenience under Section 2.153, and the State will pay reasonable costs resulting from the stop work order in arriving at the termination settlement.  For the avoidance of doubt, the State is not liable to Contractor for loss of profits because of a stop work order issued under this Section.

2.190
Dispute Resolution

2.191
In General
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must submit a letter, together with all data supporting the claims, executed by Contractor’s Contract Administrator or the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s performance for which Contractor believes the State is liable and covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are current and complete to Contractor’s best knowledge and belief.

2.192
Informal Dispute Resolution

(a)
All disputes between the parties must be resolved under the Contract Management procedures in this Contract.  If the parties are unable to resolve any disputes after compliance with the processes, the parties must meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of attempting to resolve the dispute without the need for formal legal proceedings, as follows:

(1)
The representatives of Contractor and the State must meet as often as the parties reasonably deem necessary to gather and furnish to each other all information with respect to the matter in issue which the parties believe to be appropriate and germane in connection with its resolution.  The representatives must discuss the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any formal proceeding.

(2)
During the course of negotiations, all reasonable requests made by one party to another for non-privileged information reasonably related to the Contract will be honored in order that each of the parties may be fully advised of the other’s position. 

(3)
The specific format for the discussions will be left to the discretion of the designated State and Contractor representatives, but may include the preparation of agreed upon statements of fact or written statements of position. 

(4)
Following the completion of this process within sixty (60) calendar days, the Director of Purchasing Operations, DMB, or designee, must issue a written opinion regarding the issue(s) in dispute within thirty (30) calendar days.  The opinion regarding the dispute must be considered the State’s final action and the exhaustion of administrative remedies.

(b)
This Section will not be construed to prevent either party from instituting, and a party is authorized to institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior position with respect to other creditors, or under Section 2.193.

(c)
The State will not mediate disputes between the Contractor and any other entity, except state agencies, concerning responsibility for performance of work under the Contract.

2.193
Injunctive Relief
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms of the Contract by the other party is the that the damages to the party resulting from the breach will be so immediate, so large or severe and so incapable of adequate redress after the fact that a temporary restraining order or other immediate injunctive relief is the only adequate remedy.

2.194
Continued Performance
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section 2.150, as the case may be.

2.200
Federal and State Contract Requirements

2.201
Nondiscrimination
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight, and marital status, physical or mental disability.  Contractor further agrees that every subcontract entered into for the performance of this Contract or any purchase order resulting from this Contract will contain a provision requiring non-discrimination in employment, as specified here, binding upon each Subcontractor.  This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of the Contract.

2.202
Unfair Labor Practices


Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer whose name appears in the current register of employers failing to correct an unfair labor practice compiled under section 2 of the Act.  The United States National Labor Relations Board compiles this information.  A Contractor of the State, in relation to the Contract, must not enter into a contract with a Subcontractor, manufacturer, or supplier whose name appears in this register.  Under section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register.

2.203
Workplace Safety and Discriminatory Harassment

In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the Contractor must comply with Civil Service regulations and any applicable agency rules provided to the Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.
2.210
Governing Law

2.211
Governing Law
The Contract must in all respects be governed by, and construed according to, the substantive laws of the State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212
Compliance with Laws

Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the Services/Deliverables.  

2.213
Jurisdiction
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any claim between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying of venue of the court or on the basis of forum non conveniens or otherwise.  Contractor agrees to appoint agents in the State of Michigan to receive service of process.

2.220
Limitation of Liability 

2.221
Limitation of Liability

Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based on this Contract.

The Contractor’s liability for damages to the State is limited to two times the value of the Contract or $500,000 which ever is higher.  The foregoing limitation of liability does not apply to claims for infringement of United States patent, copyright, trademarks or trade secrets; to claims for personal injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based on this Contract.

The State’s liability for damages to the Contractor is limited to the value of the Contract.

2.230
Disclosure Responsibilities 

2.231
Disclosure of Litigation
Contractor must disclose any material criminal litigation, investigations or proceedings involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is aware, any Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be expected to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public entity arising out of their business dealings with governmental or public entities.  The Contractor must disclose in writing to the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within thirty (30) days of its occurrence.  Details of settlements that are prevented from disclosure by the terms of the settlement may be annotated.  Information provided to the State from Contractor’s publicly filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section. 

If any Proceeding disclosed to the State under this Section, or of which the State otherwise becomes aware, during the term of this Contract would cause a reasonable party to be concerned about:

(a)
the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its terms and conditions, or

(b)
whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of this Contract or a violation of Michigan law, regulations or public policy, then the Contractor must provide the State all reasonable assurances requested by the State to demonstrate that:  

(1) Contractor and its Subcontractors will be able to continue to perform this Contract and any Statements of Work according to its terms and conditions, and 

(2) Contractor and its Subcontractors have not and will not engage in conduct in performing the Services which is similar in nature to the conduct alleged in the Proceeding.

(c)
Contractor must make the following notifications in writing: 

(1)
Within thirty (30) days of Contractor becoming aware that a change in its ownership or officers has occurred, or is certain to occur, or a change that could result in changes in the valuation of its capitalized assets in the accounting records, Contractor must notify DMB Purchasing Operations.

(2)
Contractor must also notify DMB Purchasing Operations within thirty (30) days whenever changes to asset valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership or officers. 

(3)
Contractor must also notify DMB Purchase Operations within thirty (30) days whenever changes to company affiliations occur.

2.232
Call Center Disclosure  

Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact center services to the State must disclose the location of its call or contact center services to inbound callers.  Failure to disclose this information is a material breach of this Contract.

2.233
Bankruptcy

The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and, at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever appropriate method the State may deem expedient if:

(a)
the Contractor files for protection under the bankruptcy laws; 

(b)
an involuntary petition is filed against the Contractor and not removed within thirty (30) days;

(c
 the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency; 

(d)
the Contractor makes a general assignment for the benefit of creditors; or

(e)
the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its affiliates can deliver the services under this Contract. 

Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To the extent reasonably possible, materials and Work in Process must be stored separately from other stock and marked conspicuously with labels indicating ownership by the State.

2.240
Performance 

2.241
Time of Performance

(a)
Contractor must use commercially reasonable efforts to provide the resources necessary to complete all Services and Deliverables according to the time schedules contained in the Statements of Work and other Exhibits governing the work, and with professional quality.

(b)
Without limiting the generality of Section 2.241, Contractor must notify the State in a timely manner upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and successful completion of any Deliverables/Services on the scheduled due dates in the latest State-approved delivery schedule and must inform the State of the projected actual delivery date.

(c)
If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor must notify the State in a timely manner and must use commercially reasonable efforts to perform its obligations according to the Contract time periods notwithstanding the State’s failure.  Contractor will not be in default for a delay in performance to the extent the delay is caused by the State.

2.242
Service Level Agreement (SLA)

(a)
SLAs will be completed with the following operational considerations:

(1)
SLAs will not be calculated for individual Incidents where any event of Excusable Failure has been determined; Incident means any interruption in Services.

(2)
SLAs will not be calculated for individual Incidents where loss of service is planned and where the State has received prior notification or coordination.

(3)
SLAs will not apply if the applicable Incident could have been prevented through planning proposed by Contractor and not implemented at the request of the State.  To invoke this consideration, complete documentation relevant to the denied planning proposal must be presented to substantiate the proposal.

(4)
Time period measurements will be based on the time Incidents are received by the Contractor and the time that the State receives notification of resolution based on 24x7x365 time period, except that the time period measurement will be suspended based on the following:

(i)
Time period(s) will not apply where Contractor does not have access to a physical State Location and where access to the State Location is necessary for problem identification and resolution.

(ii)
Time period(s) will not apply where Contractor needs to obtain timely and accurate information or appropriate feedback and is unable to obtain timely and accurate information or appropriate feedback from the State.

(b)
Chronic Failure for any Service(s) will be defined as three unscheduled outage(s) or interruption(s) on any individual Service for the same reason or cause or if the same reason or cause was reasonably discoverable in the first instance over a rolling thirty (30) day period.  Chronic Failure will result in the State’s option to terminate the effected individual Service(s) and procure them from a different vendor for the chronic location(s) with Contractor to pay the difference in charges for up to three additional months.  The termination of the Service will not affect any tiered pricing levels.

(c)
Root Cause Analysis will be performed on any Business Critical outage(s) or outage(s) on Services when requested by the Contract Administrator.  Contractor will provide its analysis within two weeks of outage(s) and provide a recommendation for resolution.

(d)
All decimals must be rounded to two decimal places with five and greater rounding up and four and less rounding down unless otherwise specified.

2.243
Liquidated Damages  

Liquidated damages specific to this Contract: (1) failure by the Contractor to make timely delivery of deliverables listed below (any such failure being referred to below as a "Late Delivery"), (2) software provide by the Contractor to the State containing or introducing a software virus that results in contamination or damage to the State's equipment or its mainframe, network, personal computing or other operating environments (any such item of software being referred to below as "Contaminated Software").

In these cases it is agreed that it would be impractical and extremely difficult to fix the actual amount of damages sustained by the State as a result of any such Late Delivery, Unauthorized Removal or Contaminated Software.  Therefore, the Contractor and the State agree that, in the event of any such Late Delivery or Contaminated Software, the liquidated damage amounts specified below are a reasonable approximation of the damages that will be suffered by the State as the result thereof.  Accordingly, in the event of such Late Delivery or Contaminated Software, at the written direction of Purchasing Operations, the Contractor agrees to pay the indicated amount to the State as liquidated damages, and not as a penalty.  Liquidated damages shall be payable with fifteen (15) business days after notification of assessment by the State.  In its discretion, the State may deduct any liquidated damages assessed by the State from any charges payable to the Contractor pursuant to the Contract(s).  No delay by the State in assessing or collecting liquidated damages shall be construed as a waiver of such right.

For the purpose of determining when liquidated damages are due to the State under this Section, the date on which the Contractor shall be considered to have delivered a deliverable to the State is the date on which the Contractor delivers the deliverable to the State in a form that is subsequently determined by the State to meet the acceptance criteria for such deliverable, provided, however, that the Contractor shall not be liable for liquidated damages for the period in which the State is determining whether such deliverables are acceptable.

Late Delivery of Products and Services
The delivery and/or installation dates of products (hardware & software) and services set forth by the Purchase Order submitted by the State will be fixed so that the utilization of the products and services will be consistent with the timing schedules of the State's programs.  If any of the above mentioned products or services are not delivered and/or installed to the State within the time specified by the Agency in the Purchase Order or signed work statement, the delay will interfere with the proper implementation of the State's programs utilizing the products or services pursuant to any resulting Contract(s), to the lost and damage of the State.

A    If the Contractor does not install or deliver each of the products or services as required in the Agency Purchase Order (hardware/software) or the signed Statement of Work, (but not to exceed the general terms & conditions of this Contract without mutual agreement of the Contractor and the State) ready for use, on or before the required date specified in that Agency Purchase Order or Statement of Work, Purchasing Operations, in its sole discretion, may require the Contractor to pay the State liquidated damages for each calendar day between the required date specified on the Agency Purchase Order or signed Statement of Work and the date of actual delivery and/or installation for such products or services, (but not more than 180 calendar days see C below) in lieu of all other damages due to such late deliver or late performance in a amount calculated as follows for each unit of equipment or software package:

Late Installation/Delivery - Desktop Equipment    $25/day

Late Installation/Delivery - Software Package     $13/day

Late Delivery - Services                                    $63/day

Late Installation/Delivery - Server Equipment       $63/day

If the Contractor supplies substitute products or services acceptable as indicated by the MMCC Contract Administrator, liquidated damages will not apply, provided, however, liquidated damages will apply if such substitute hardware or software package is provided later than the delivery or installation date specified on the Agency Purchase Order.

B    If the delay is more than twenty (20) business days, then by written notice to the Contractor, the State may terminate the right of the Contractor to deliver or install, and may obtain substitute products or services.  In this event, the Contractor shall be liable for liquidated damages in the amount specified above until acceptable substitute products or services are delivered or installed, ready for use, or for 120 business days from the installation date, whichever occurs first.  The Contractor shall also be liable for outbound preparation and shipping costs for Contracted items returned under this clause; and for any additional cost incurred by the State for products and/or services provided by an alternative source resulting from the delay.

C   Contractor shall not be assessed liquidated damages for late delivery or installation if the equipment or software is a "constrained" product.  A "constrained" product is a product that is not available from the manufacturer within the desired time frame.  The Prime Contractor may be required to furnish documents from the manufacturer to validate that a product is constrained.  If Contractor reasonably determines that a product is "constrained", Contractor will identify a functionally equivalent product or component as a temporary substitution and will make a request to for the MMCC Contract Administrator and Purchasing Operations to authorize shipment of such substitution.  The involved Agency will also retain the option to receive the product originally requested with delivery as soon as the product becomes available from the manufacturer.  Authorization will be deemed valid if received from either the MMCC Contract Administrator or Purchasing Operations.  If the manufacturer is unable to correct the delivery-related problem, or consistently misses its delivery promises, Contractor will request approval from the State that the functionally equivalent product or component be added to the Product Web Catalog as a permanent replacement.

Contaminated Software.
If any software provided by the Contractor contains or introduces a software virus that results in contamination or damage to the State's equipment or its mainframe, network, personal computing or other operating environments, the Contractor will pay the State, as liquidated damages, the following amounts:

A   $5,000 for each or fraction of an hour in excess of one (1) hour that any mainframe computer function or operation available prior to the introduction of the Contaminated Software is unavailable to one or more persons in the State's user community; and

B   $200 for each hour or fraction of an hour in excess of one (1) hour for each piece of equipment in the State's network or personal computing environment unable to perform any function or operation which it was able to perform prior to the introduction of the Contaminated Software.

The liquidated damages set forth herein shall be in addition to the Contractor's obligation to remove the software virus from all of the State's operating environments, to restore all operations and functionality in all such operating environments, and to recover or recreate all damaged files, all at no additional charge to the State.  The State may, however, at its option, elect to restore or recreate damaged or lost data files at Contractor's expense, in which event Contractor shall pay the State $50 for each hour or fraction of an hour multiplied by the total number of staff hours that State personnel expend to recover or recreate damaged State data files.

Unauthorized Removal of any Key Personnel 

It is acknowledged that an Unauthorized Removal will interfere with the timely and proper completion of the Contract, to the loss and damage of the State, and that it would be impracticable and extremely difficult to fix the actual damage sustained by the State as a result of any Unauthorized Removal.  Therefore, Contractor and the State agree that in the case of any Unauthorized Removal in respect of which the State does not elect to exercise its rights under Section 2.141, the State may assess liquidated damages against Contractor as specified below.  

For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the liquidated damages amount is $25,000.00 per individual if the Contractor identifies a replacement approved by the State under Section 2.060 and assigns the replacement to the Project to shadow the Key Personnel who is leaving for a period of at least thirty (30) days before the Key Personnel’s removal.

If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least thirty (30) days, in addition to the $25,000.00 liquidated damages for an Unauthorized Removal, Contractor must pay the amount of $833.33 per day for each day of the thirty (30) day shadow period that the replacement Key Personnel does not shadow the removed Key Personnel, up to $25,000.00 maximum per individual.  The total liquidated damages that may be assessed per Unauthorized Removal and failure to provide thirty (30) days of shadowing must not exceed $50,000.00 per individual.

2.244
Excusable Failure
Neither party will be liable for any default, damage or delay in the performance of its obligations under the Contract to the extent the default, damage or delay is caused by government regulations or requirements (executive, legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations, lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond the reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in causing the default or delay, and the default or delay could not have been prevented by reasonable precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate sources, workaround plans or other means, including disaster recovery plans.  

If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing party will be excused from any further performance of its affected obligation(s) for as long as the circumstances prevail.  But the party must use commercially reasonable efforts to recommence performance whenever and to whatever extent possible without delay.  A party must promptly notify the other party in writing immediately after the excusable failure occurs, and also when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s performance of the Services/provision of Deliverables for more than 10 Business Days, and the State determines that performance is not likely to be resumed within a period of time that is satisfactory to the State in its reasonable discretion, then at the State’s option:  (a) the State may procure the affected Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b) the State may terminate any portion of the Contract so affected and the charges payable will be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected Statement of Work without liability to Contractor as of a date specified by the State in a written notice of termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided through the date of termination.

The Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable Failure condition.  Defaults or delays in performance by Contractor which are caused by acts or omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other means.

2.250
Approval of Deliverables 

2.251
Delivery of Deliverables

A list of the Deliverables to be prepared and delivered by Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the Deliverable is a document (“Written Deliverable”) or a Custom Software Deliverable is attached, if applicable.  All Deliverables shall be completed and delivered for State review and written approval and, where applicable, installed in accordance with the State-approved delivery schedule and any other applicable terms and conditions of this Contract.

Prior to delivering any Deliverable to the State, Contractor will first perform all required quality assurance activities, and, in the case of Custom Software Deliverables, System Testing to verify that the Deliverable is complete and in conformance with its specifications.  Before delivering a Deliverable to the State, Contractor shall certify to the State that (1) it has performed such quality assurance activities, (2) it has performed any applicable testing, (3) it has corrected all material deficiencies discovered during such quality assurance activities and testing, (4) the Deliverable is in a suitable state of readiness for the State’s review and approval, and (5) the Deliverable/Service has all Critical Security patches/updates applied.

In discharging its obligations under this Section, Contractor shall be at all times (except where the parties agree otherwise in writing) in compliance with Level 3 of the Software Engineering Institute’s Capability Maturity Model for Software (“CMM Level 3”) or its equivalent.

2.252
Contractor System Testing

Contractor will be responsible for System Testing each Custom Software Deliverable in Contractor’s development environment prior to turning over the Custom Software Deliverable to the State for User Acceptance Testing and approval.  Contractor’s System Testing shall include the following, at a minimum, plus any other testing required by CMM Level 3 or Contractor’s system development methodology:

Contractor will be responsible for performing Unit Testing and incremental Integration Testing of the components of each Custom Software Deliverable. 

Contractor’s System Testing will also include Integration Testing of each Custom Software Deliverable to ensure proper inter-operation with all prior software Deliverables, interfaces and other components that are intended to inter-operate with such Custom Software Deliverable, and will include Regression Testing, volume and stress testing to ensure that the Custom Software Deliverables are able to meet the State’s projected growth in the number and size of transactions to be processed by the Application and number of users, as such projections are set forth in the applicable Statement of Work.

Contractor’s System Testing will also include Business Function Testing and Technical Testing of each Application in a simulated production environment.  Business Function Testing will include testing of full work streams that flow through the Application as the Application will be incorporated within the State’s computing environment.  The State shall participate in and provide support for the Business Function Testing to the extent reasonably requested by Contractor. Within ten (10) days before the commencement of Business Function Testing pursuant to this Section, Contractor shall provide the State for State review and written approval Contractor’s test plan for Business Function Testing.

Within five (5) Business Days following the completion of System Testing pursuant to this Section, Contractor shall provide to the State a testing matrix establishing that testing for each condition identified in the System Testing plans has been conducted and successfully concluded.  To the extent that testing occurs on State premises, the State shall be entitled to observe or otherwise participate in testing under this Section as the State may elect.  

2.253
Approval of Deliverables, In General

All Deliverables (Written Deliverables and Custom Software Deliverables) require formal written approval by the State, in accordance with the following procedures.  Formal approval by the State requires that the Deliverable be confirmed in writing by the State to meet its specifications, which, in the case of Custom Software Deliverables, will include the successful completion of State User Acceptance Testing, to be led by the State with the support and assistance of Contractor.  The parties acknowledge that the approval process set forth herein will be facilitated by ongoing consultation between the parties, visibility of interim and intermediate Deliverables and collaboration on key decisions.

The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of Deliverables being reviewed.  If Contractor fails to provide a Deliverable to the State in a timely manner, the State will nevertheless use commercially reasonable efforts to complete its review or testing within the applicable State Review Period.  

Before commencement of its review or testing of a Deliverable, the State may inspect the Deliverable to confirm that all components of the Deliverable (e.g., software, associated documentation, and other materials) have been delivered.  If the State determines that the Deliverable is incomplete, the State may refuse delivery of the Deliverable without performing any further inspection or testing of the Deliverable.  Otherwise, Contractor in accordance with this Section will deem the review period to have started on the day the State receives the Deliverable and the applicable certification.

The State will approve in writing a Deliverable upon confirming that it conforms to and, in the case of a Custom Software Deliverable, performs in accordance with, its specifications without material deficiency.  The State may, but shall not be required to, conditionally approve in writing a Deliverable that contains material deficiencies if the State elects to permit Contractor to rectify them post-approval.  In any case, Contractor will be responsible for working diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the Deliverable that remain outstanding at the time of State approval.

If, after three (3) opportunities (the original and two repeat efforts), Contractor is unable to correct all deficiencies preventing State approval of a Deliverable, the State may:  (i) demand that Contractor cure the failure and give Contractor additional time to cure the failure at the sole expense of Contractor; or (ii) keep this Contract in force and do, either itself or through other parties, whatever Contractor has failed to do, in which event Contractor shall bear any excess expenditure incurred by the State in so doing beyond the contract price for such Deliverable and will pay the State an additional sum equal to ten percent (10%) of such excess expenditure to cover the State’s general expenses without the need to furnish proof in substantiation of such general expenses; or (iii) terminate this Contract for default, either in whole or in part by notice to Contractor (and without the need to afford Contractor any further opportunity to cure).  Notwithstanding the foregoing, the State shall not use, as a basis for exercising its termination rights under this Section, deficiencies discovered in a repeat State Review Period that could reasonably have been discovered during a prior State Review Period.  

The State, at any time and in its own discretion, may halt the UAT or approval process if such process reveals deficiencies in or problems with a Deliverable in a sufficient quantity or of a sufficient severity as to make the continuation of such process unproductive or unworkable.  In such case, the State may return the applicable Deliverable to Contractor for correction and re-delivery prior to resuming the review or UAT process and, in that event, Contractor will correct the deficiencies in such Deliverable in accordance with the Contract, as the case may be.

Approval in writing of a Deliverable by the State shall be provisional; that is, such approval shall not preclude the State from later identifying deficiencies in, and declining to accept, a subsequent Deliverable based on or which incorporates or inter-operates with an approved Deliverable, to the extent that the results of subsequent review or testing indicate the existence of deficiencies in the subsequent Deliverable, or if the Application of which the subsequent Deliverable is a component otherwise fails to be accepted pursuant to Section 2.080. 

2.254
Process for Approval of Written Deliverables

The State Review Period for Written Deliverables will be the number of days set forth in the applicable Statement of Work following delivery of the final version of the Written Deliverable (failing which the State Review Period, by default, shall be five (5) Business Days for Written Deliverables of one hundred (100) pages or less and ten (10) Business Days for Written Deliverables of more than one hundred (100) pages).  The duration of the State Review Periods will be doubled if the State has not had an opportunity to review an interim draft of the Written Deliverable prior to its submission to the State.  The State agrees to notify Contractor in writing by the end of the State Review Period either stating that the Written Deliverable is approved in the form delivered by Contractor or describing any deficiencies that must be corrected prior to approval of the Written Deliverable (or at the State’s election, subsequent to approval of the Written Deliverable).  If the State delivers to Contractor a notice of deficiencies, Contractor will correct the described deficiencies and within five (5) Business Days resubmit the Deliverable in a form that shows all revisions made to the original version delivered to the State.  Contractor’s correction efforts will be made at no additional charge.  Upon receipt of a corrected Written Deliverable from Contractor, the State will have a reasonable additional period of time, not to exceed the length of the original State Review Period, to review the corrected Written Deliverable to confirm that the identified deficiencies have been corrected.

2.255
Process for Approval of Custom Software Deliverables

The State will conduct UAT of each Custom Software Deliverable in accordance with the following procedures to determine whether it meets the criteria for State approval – i.e., whether it conforms to and performs in accordance with its specifications without material deficiencies.  

Within thirty (30) days (or such other number of days as the parties may agree to in writing) prior to Contractor’s delivery of any Custom Software Deliverable to the State for approval, Contractor shall provide to the State a set of proposed test plans, including test cases, scripts, data and expected outcomes, for the State’s use (which the State may supplement in its own discretion) in conducting UAT of the Custom Software Deliverable.  Contractor, upon request by the State, shall provide the State with reasonable assistance and support during the UAT process.

For the Custom Software Deliverables listed in an attachment, the State Review Period for conducting UAT will be as indicated in the attachment.  For any other Custom Software Deliverables not listed in an attachment, the State Review Period shall be the number of days agreed in writing by the parties (failing which it shall be forty-five (45) days by default).  The State Review Period for each Custom Software Deliverable will begin when Contractor has delivered the Custom Software Deliverable to the State accompanied by the certification required by this Section and the State’s inspection of the Deliverable has confirmed that all components of it have been delivered.

The State’s UAT will consist of executing test scripts from the proposed testing submitted by Contractor, but may also include any additional testing deemed appropriate by the State.  If the State determines during the UAT that the Custom Software Deliverable contains any deficiencies, the State will notify Contractor of the deficiency by making an entry in an incident reporting system available to both Contractor and the State.  Contractor will modify promptly the Custom Software Deliverable to correct the reported deficiencies, conduct appropriate System Testing (including, where applicable, Regression Testing) to confirm the proper correction of the deficiencies and re-deliver the corrected version to the State for re-testing in UAT.  Contractor will coordinate the re-delivery of corrected versions of Custom Software Deliverables with the State so as not to disrupt the State’s UAT process.  The State will promptly re-test the corrected version of the Software Deliverable after receiving it from Contractor.

Within three (3) business days after the end of the State Review Period, the State will give Contractor a written notice indicating the State’s approval or rejection of the Custom Software Deliverable according to the criteria and process set out in this Section.

2.256
Final Acceptance

“Final Acceptance” shall be considered to occur when the Custom Software Deliverable to be delivered has been approved by the State and has been operating in production without any material deficiency for fourteen (14) consecutive days.  If the State elects to defer putting a Custom Software Deliverable into live production for its own reasons, not based on concerns about outstanding material deficiencies in the Deliverable, the State shall nevertheless grant Final Acceptance of the Project.

2.260
Ownership 

2.261
Ownership of Work Product by State

The State owns all Deliverables, as they are work made for hire by the Contractor for the State.  The State owns all United States and international copyrights, trademarks, patents or other proprietary rights in the Deliverables.  

2.262
Vesting of Rights

With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and upon creation of each Deliverable automatically assigns, to the State, ownership of all United States and international copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether or not registered by the Contractor, insofar as any the Deliverable, by operation of law, may not be considered work made for hire by the Contractor for the State.  From time to time upon the State’s request, the Contractor must confirm the assignment by execution and delivery of the assignments, confirmations of assignment, or other written instruments as the State may request.  The State may obtain and hold in its own name all copyright, trademark, and patent registrations and other evidence of rights that may be available for Deliverables.

2.263
Rights in Data


The State is the owner of all data made available by the State to the Contractor or its agents, Subcontractors or representatives under the Contract.  The Contractor will not use the State’s data for any purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold, assigned, leased or otherwise disposed of to the general public or to specific third parties or commercially exploited by or on behalf of the Contractor.  No employees of the Contractor, other than those on a strictly need-to-know basis, have access to the State’s data.  Contractor will not possess or assert any lien or other right against the State’s data.  Without limiting the generality of this Section, the Contractor must only use personally identifiable information as strictly necessary to provide the Services and must disclose the information only to its employees who have a strict need-to-know the information.  The Contractor must comply at all times with all laws and regulations applicable to the personally identifiable information.  

The State is the owner of all State-specific data under the Contract.  The State may use the data provided by the Contractor for any purpose.  The State will not possess or assert any lien or other right against the Contractor’s data.  Without limiting the generality of this Section, the State may use personally identifiable information only as strictly necessary to utilize the Services and must disclose the information only to its employees who have a strict need to know the information, except as provided by law.  The State must comply at all times with all laws and regulations applicable to the personally identifiable information.  Other material developed and provided to the State remains the State’s sole and exclusive property.

2.264
Ownership of Materials

The State and the Contractor will continue to own their respective proprietary technologies developed before entering into the Contract.  Any hardware bought through the Contractor by the State, and paid for by the State, will be owned by the State.  Any software licensed through the Contractor and sold to the State, will be licensed directly to the State.

2.270
State Standards

2.271
Existing Technology Standards  

The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s existing technology standards at http://www.michigan.gov/dit.

2.272
Acceptable Use Policy

To the extent that Contractor has access to the State computer system, Contractor must comply with the State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must be required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.  The State reserves the right to terminate Contractor’s access to the State system if a violation occurs.

2.273 
Systems Changes

Contractor is not responsible for and not authorized to make changes to any State systems without written authorization from the Project Manager.  Any changes Contractor makes to State systems with the State’s approval must be done according to applicable State procedures, including security, access and configuration management procedures.  

2.280
Extended Purchasing   

2.281
MiDEAL (Michigan Delivery Extended Agreements Locally 

Act Number 431 of the Public Acts of 1984 permits the State of Michigan, Department of Management and Budget, to provide purchasing services to any city, village, county, township, school district, intermediate school district, non‑profit hospital, institution of higher education, community, or junior college.  As a result of the enactment of this legislation, the MIDEAL Program has been developed.  This program extends the use of state contracts to program members.  The governmental agency must enter into an agreement with the State of Michigan to become authorized to participate, thus ensuring that local units of government secure a greater return for the expenditure of public funds.

In those cases, contract vendors supply merchandise at the established State of Michigan contract prices and terms.  The Bidder must submit invoices and pay the authorized MIDEAL member on a direct and individual basis according to contract terms.

It is mandatory that all Contracts resulting from this RFP  will be made available to all State of Michigan agencies and authorized MiDEAL purchasing program members.

Please Visit Mi DEAL at www.michigan.gov/buymichiganfirst under MiDEAL.

Estimated requirements for authorized local units of government are not included in the quantities shown in this RFP.

2.282
State Employee Purchases
The State allows State employees to purchase from this Contract.  Unless otherwise stated, it is the responsibility of the Contractor to ensure that the State employee is an authorized purchaser before extending the Contract pricing.

The Contractor will supply Contract Services and Deliverables at the established State of Michigan contract prices and terms to the extent applicable and where available.  The Contractor must send its invoices to and pay the State employee on a direct and individual basis.

To the extent that authorized State employees purchase quantities of Services or Deliverables under this Contract, the quantities of Services and/or Deliverables purchased will be included in determining the appropriate rate wherever tiered pricing based on quantity is provided.

2.290
Environmental Provision   

2.291
Environmental Provision
Energy Efficiency Purchasing Policy:  The State seeks wherever possible to purchase energy efficient products.  This includes giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy Star’ products for any category of products for which EPA has established Energy Star certification.  For other purchases, the State may include energy efficiency as one of the priority factors to consider when choosing among comparable products.

Environmental Purchasing Policy:  The State of Michigan is committed to encouraging the use of products and services that impact the environment less than competing products. The State is accomplishing this by including environmental considerations in purchasing decisions, while remaining fiscally responsible, to promote practices that improve worker health, conserve natural resources, and prevent pollution. Environmental components that are to be considered include: recycled content and recyclables; energy efficiency; and the presence of undesirable materials in the products, especially those toxic chemicals which are persistent and bioaccumulative. The Contractor should be able to supply products containing recycled and environmentally preferable materials that meet performance requirements and is encouraged to offer such products throughout the duration of this Contract. Information on any relevant third party certification (such as Green Seal, Energy Star, etc.) should also be provided.

Hazardous Materials:  For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any other material the manufacture, use, treatment, storage, transportation or disposal of which is regulated by the federal, state or local laws governing the protection of the public health, natural resources or the environment.  This includes, but is not limited to, materials the as batteries and circuit packs, and other materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials Transportation Act, (2) “chemical hazards” under the Occupational Safety and Health Administration standards, (3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the Resource Conservation and Recovery Act.

(a)
The Contractor must use, handle, store, dispose of, process, transport and transfer any material considered a Hazardous Material according to all federal, State and local laws.  The State must provide a safe and suitable environment for performance of Contractor’s Work.  Before the commencement of Work, the State must advise the Contractor of the presence at the work site of any Hazardous Material to the extent that the State is aware of the Hazardous Material.  If the Contractor encounters material reasonably believed to be a Hazardous Material and which may present a substantial danger, the Contractor must immediately stop all affected Work, notify the State in writing about the conditions encountered, and take appropriate health and safety precautions.

(b)
Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought to the site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the State must order a suspension of Work in writing.  The State must proceed to have the Hazardous Material removed or rendered harmless.  In the alternative, the State must terminate the affected Work for the State’s convenience.

(c)
Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor must resume Work as directed in writing by the State.  Any determination by the Michigan Department of Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has either been removed or rendered harmless is binding upon the State and Contractor for the purposes of resuming the Work.  If any incident with Hazardous Material results in delay not reasonable anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the affected Work will not be counted in a time as mutually agreed by the parties. 

(d)
If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Material, or from any other act or omission within the control of the Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the site and removing and rendering harmless the Hazardous Material according to Applicable Laws to the condition approved by applicable regulatory agency(ies).

Labeling:  Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html
Refrigeration and Air Conditioning:  The Contractor shall comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42 U.S.C. 7671g and 7671h) as each or both apply to this contract.

Environmental Performance:  Waste Reduction Program - Contractor shall establish a program to promote cost-effective waste reduction in all operations and facilities covered by this contract. The Contractor's programs shall comply with applicable Federal, State, and local requirements, specifically including Section 6002 of the Resource Conservation and Recovery Act (42 U.S.C. 6962, et seq.).

2.300
Deliverables

2.301
Software

A list of the items of software the State is required to purchase for execution the Contract is attached.  The list includes all software required to complete the Contract and make the Deliverables operable; if any additional software is required in order for the Deliverables to meet the requirements of this Contract, such software shall be provided to the State by Contractor at no additional charge (except where agreed upon and specified in a Statement of Work or Contract Change Notice).  The attachment also identifies certain items of software to be provided by the State.

2.302
Hardware

A list of the items of hardware the State is required to purchase for execution the Contract is attached.  The list includes all hardware required to complete the Contract and make the Deliverables operable; if any additional hardware is required in order for the Deliverables to meet the requirements of this Contract, such hardware shall be provided to the State by Contractor at no additional charge (except where agreed upon and specified in a Contract Change Notice).  The attachment also identifies certain items of hardware to be provided by the State. 

2.303
Equipment to be New

If applicable, all equipment provided under this Contract by Contractor shall be new where Contractor has knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that are like new in performance or has the option of selecting one or the other.  Equipment that is assembled from new or serviceable used parts that are like new in performance is acceptable where Contractor does not have knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by the State. 

2.304
Equipment to be New and Prohibited Products
The State will not accept salvage, distressed, outdated or discontinued merchandise.  Shipping of such merchandise to any State agency, as a result of an order placed against the Contract, shall be considered default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the Contract by the State.  The brand and product number offered for all items shall remain consistent for the term of the Contract, unless Purchasing Operations has approved a change order pursuant to Section 2.024.
2.310
Software Warranties

2.311
Performance Warranty

The Contractor represents and warrants that Deliverables, after Final Acceptance, will perform and operate in compliance with the requirements and other standards of performance contained in this Contract (including all descriptions, specifications and drawings made a part of the Contract) for a period of (90) ninety days.  In the event of a breach of this warranty, Contractor will promptly correct the affected Deliverable(s) at no charge to the State.

2.312
No Surreptitious Code Warranty

The Contractor represents and warrants that no copy of licensed Software provided to the State contains or will contain any Self-Help Code or any Unauthorized Code as defined below.  This warranty is referred to in this Contract as the “No Surreptitious Code Warranty.”  

As used in this Contract, “Self-Help Code” means any back door, time bomb, drop dead device, or other software routine designed to disable a computer program automatically with the passage of time or under the positive control of a person other than the licensee of the software.  Self-Help Code does not include Software routines in a computer program, if any, designed to permit an owner of the computer program (or other person acting by authority of the owner) to obtain access to a licensee’s computer system(s) (e.g. remote access via modem) for purposes of maintenance or technical support.

As used in this Contract, “Unauthorized Code” means any virus, Trojan horse, spyware, worm or other Software routines or components designed to permit unauthorized access to disable, erase, or otherwise harm software, equipment, or data; or to perform any other such actions.  The term Unauthorized Code does not include Self-Help Code.  Unauthorized Code does not include Software routines in a computer program, if any, designed to permit an owner of the computer program (or other person acting by authority of the owner) to obtain access to a licensee’s computer system(s) (e.g. remote access via modem) for purposes of maintenance or technical support.

In addition, Contractor will use up-to-date commercial virus detection software to detect and remove any viruses from any software prior to delivering it to the State.

2.313
Calendar Warranty

The Contractor represents and warrants that all software for which the Contractor either sells or licenses to the State of Michigan and used by the State prior to, during or after the calendar year 2000, includes or shall include, at no added cost to the State, design and performance so the State shall not experience software abnormality and/or the generation of incorrect results from the software, due to date oriented processing, in the operation of the business of the State of Michigan.

The software design, to insure calendar year rollover compatibility, shall include, but is not limited to: data structures (databases, data files, etc.) that provide 4-digit date century; stored data that contain date century recognition, including, but not limited to, data stored in databases and hardware device internal system dates; calculations and program logic  (e.g., sort algorithms, calendar generation, event recognition, and all processing actions that use or produce date values) that accommodates same century and multi-century formulas and date values; interfaces that supply data to and receive data from other systems or organizations that prevent non-compliant dates and data from entering any State system; user interfaces (i.e., screens, reports, etc.) that accurately show 4 digit years; and assurance that the year 2000 shall be correctly treated as a leap year within all calculation and calendar logic.


2.314
Third-party Software Warranty

The Contractor represents and warrants that it will disclose the use or incorporation of any third-party software into the Deliverables.  At the time of Delivery, the Contractor shall provide in writing the name and use of any Third-party Software, including information regarding the Contractor’s authorization to include and utilize such software.  The notice shall include a copy of any ownership agreement or license that authorizes the Contractor to use the Third-party Software.

2.315
Physical Media Warranty
Contractor represents and warrants that each licensed copy of the Software provided by the Contractor is free from physical defects in the media that tangibly embodies the copy.  This warranty does not apply to defects discovered more than (30) thirty days after that date of Final Acceptance of the Software by the State.  This warranty does not apply to defects arising from acts of Excusable Failure.  If the Contractor breaches this warranty, then the State shall be entitled to replacement of the non-compliant copy by Contractor, at Contractor’s expense (including shipping and handling).

2.320
Software Licensing

2.321
Cross-License, Deliverables Only, License to Contractor 

The State grants to the Contractor, the royalty-free, world-wide, non-exclusive right and license under any Deliverable now or in the future owned by the State, or with respect to which the State has a right to grant such rights or licenses, to the extent required by the Contractor to market the Deliverables and exercise its full rights in the Deliverables, including, without limitation, the right to make, use and sell products and services based on or incorporating such Deliverables.

2.322
Cross-License, Deliverables and Derivative Work, License to Contractor
The State grants to the Contractor, the royalty-free, world-wide, non-exclusive right and license under any Deliverable and/or Derivative Work now or in the future owned by the State, or with respect to which the State has a right to grant such rights or licenses, to the extent required by the Contractor to market the Deliverables and/or Derivative Work and exercise its full rights in the Deliverables and/or Derivative Work, including, without limitation, the right to make, use and sell products and services based on or incorporating such Deliverables and/or Derivative Work.

2.323
License Back to the State

Unless otherwise specifically agreed to by the State, before initiating the preparation of any Deliverable that is a Derivative of a preexisting work, the Contractor shall cause the State to have and obtain the irrevocable, nonexclusive, worldwide, royalty-free right and license to (1) use, execute, reproduce, display, perform, distribute internally or externally, sell copies of, and prepare Derivative Works based upon all preexisting works and Derivative Works thereof, and (2) authorize or sublicense others from time to time to do any or all of the foregoing.

2.324
License Retained by Contractor

Contractor grants to the State a non-exclusive, royalty-free, site-wide, irrevocable, transferable license to use the Software and related documentation according to the terms and conditions of this Contract.  For the purposes of this license, “site-wide” includes any State of Michigan office regardless of its physical location.

The State may modify the Software and may combine such with other programs or materials to form a derivative work.  The State will own and hold all copyright, trademarks, patent and other intellectual property rights in any derivative work, excluding any rights or interest in Software other than those granted in this Contract. 

The State may copy each item of Software to multiple hard drives or networks unless otherwise agreed by the parties.

The State will make and maintain no more than one archival copy of each item of Software, and each copy will contain all legends and notices and will be subject to the same conditions and restrictions as the original.  The State may also make copies of the Software in the course of routine backups of hard drive(s) for the purpose of recovery of hard drive contents.

In the event that the Contractor shall, for any reason, cease to conduct business, or cease to support the Software, the State shall have the right to convert these licenses into perpetual licenses, with rights of quiet enjoyment, but subject to payment obligations not to exceed the then current rates.

2.325
Pre-existing Materials for Custom Software Deliverables

Neither Contractor nor any of its Subcontractors shall incorporate any preexisting materials (including Standard Software) into Custom Software Deliverables or use any pre-existing materials to produce Custom Software Deliverables if such pre-existing materials will be needed by the State in order to use the Custom Software Deliverables unless (i) such pre-existing materials and their owners are identified to the State in writing and (ii) such pre-existing materials are either readily commercially available products for which Contractor or its Subcontractor, as the case may be, has obtained a license (in form and substance approved by the State) in the name of the State, or are materials that Contractor or its Subcontractor, as the case may be, has the right to license to the State and has licensed to the State on terms and conditions approved by the State prior to using such pre-existing materials to perform the Services.

2.330
Source Code Escrow

2.331
Definition 

“Source Code Escrow Package” shall mean:

(a)
A complete copy in machine-readable form of the source code and executable code of the Licensed Software, including any updates or new releases of the product;

(b)
A complete copy of any existing design documentation and user documentation, including any updates or revisions; and/or

(c)
Complete instructions for compiling and linking every part of the source code into executable code for purposes of enabling verification of the completeness of the source code as provided below.  Such instructions shall include precise identification of all compilers, library packages, and linkers used to generate executable code.

2.332
Delivery of Source Code into Escrow

Contractor shall deliver a Source Code Escrow Package to the Escrow Agent, pursuant to the Escrow Contract, which shall be entered into on commercially reasonable terms subject to the provisions of this Contract within (30) thirty days of the execution of this Contract.

2.333
Delivery of New Source Code into Escrow

If at anytime during the term of this Contract, the Contractor provides a maintenance release or upgrade version of the Licensed Software, Contractor shall within ten (10) days deposit with the Escrow Agent, in accordance with the Escrow Contract, a Source Code Escrow Package for the maintenance release or upgrade version, and provide the State with notice of the delivery.

2.334
Verification

The State reserves the right at any time, but not more than once a year, either itself or through a third party contractor, upon thirty (30) days written notice, to seek verification of the Source Code Escrow Package.

2.335
Escrow Fees

The Contractor will pay all fees and expenses charged by the Escrow Agent.

2.336
Release Events

The Source Code Escrow Package may be released from escrow to the State, temporarily or permanently, upon the occurrence of one or more of the following:

(a)
The Contractor becomes insolvent, makes a general assignment for the benefit of creditors, files a voluntary petition of bankruptcy, suffers or permits the appointment of a receiver for its business or assets, becomes subject to any proceeding under bankruptcy or insolvency law, whether domestic or foreign;

(b)
The Contractor has wound up or liquidated its business voluntarily or otherwise and the State has reason to believe that such events will cause the Contractor to fail to meet its warranties and maintenance obligations in the foreseeable future;

(c)
The Contractor voluntarily or otherwise discontinues support of the provided products or fails to support the products in accordance with its maintenance obligations and warranties.

2.337
Release Event Procedures

If the State desires to obtain the Source Code Escrow Package from the Escrow Agent upon the occurrence of an Event in this Section, then:

(a)
The State shall comply with all procedures in the Escrow Contract;

(b)
The State shall maintain all materials and information comprising the Source Code Escrow Package in confidence in accordance with this Contract;

(c)
If the release is a temporary one, then the State shall promptly return all released materials to Contractor when the circumstances leading to the release are no longer in effect.

2.338
License

Upon release from the Escrow Agent pursuant to an event described in this Section, the Contractor automatically grants the State a non-exclusive, irrevocable license to use, reproduce, modify, maintain, support, update, have made, and create Derivative Works.  Further, the State shall have the right to use the Source Code Escrow Package in order to maintain and support the Licensed Software so that it can be used by the State as set forth in this Contract.

2.339
Derivative Works

Any Derivative Works to the source code released from escrow that are made by or on behalf of the State shall be the sole property of the State.  The State acknowledges that its ownership rights are limited solely to the Derivative Works and do not include any ownership rights in the underlying source code.

Article 3 – Bid Process and Evaluation Criteria

3.010
Introduction

3.011
Pre Bid Meetings 
A pre-bid meeting will be held on August 21, 2008, 10:00 A.M. to 11:00 A.M.  The pre-bid meeting will be held in the auditorium of the G. Mennen Williams Building, 525 West Ottawa, Lansing, MI.  The purpose of the pre-bid meeting is to provide a forum for the prospective Bidders to get a better perspective of the State’s goal for the RFP.  The pre-bid meeting is for information only, Bidders may ask questions.  Any answers furnished will not be official until verified in writing by DMB Purchasing Operations.  Answers that change or substantially clarify the RFP will be affirmed in writing and copies will be provided to all attendees.  The pre-bid meeting will be the Bidders only opportunity to personally address questions concerning this RFP.

Persons with disabilities, who need assistance or provisions to effectively participate at the pre-bid meeting, should indicate the needs by contacting the Buyer.  All the requests must be received at least (5) five business days before the date of the meeting otherwise requests cannot be guaranteed.

3.012
Communications
The State will not respond to telephone inquiries or visitation by Bidders or their representatives.  Bidder’s sole point of contact concerning the RFP is the Purchasing Operations Buyer.  Any communication outside of this process may result in disqualification or debarment or both.  

3.013
Questions
Questions concerning the RFP must be submitted, in writing, no later than the time and date specified on the cover sheet of this RFP.   All questions must be submitted as an attachment in Microsoft Word or Rich Text Format and sent to the Buyer listed on the cover sheet of this RFP.  Changes to the RFP and answers to questions will be prepared as an addendum and posted on the State’s web site under the corresponding bid number at www.michigan.gov/buymichiganfirst.   The posted addendum officially revises and supersedes the original RFP. The approximate date for posting the addenda appears on the cover page of this RFP.

3.020
Award Process

3.021
Method of Evaluation
A Joint Evaluation Committee, chaired by DMB Purchasing Operations, will evaluate proposals.

3.022
Evaluation Criteria
The following chart represents the scoring of the particular factors:

	Weight

	1.
	Technical Solution and Product - Statement of Work (Article 1)
	65

	2.
	Staffing & Organization - Statement of Work (Article 1)
	15

	3.
	Comparable Prior Experience (Article 5)
	20

	TOTAL
	100


Oral Presentation:  A Bidder may be required to make an oral presentation to the State.  This presentation provides an opportunity for the Bidder to clarify their proposal through mutual understanding.  If required, Purchasing Operations will schedule the oral presentation.

Qualified Vendors' Website Demonstrations:  Vendors whose proposals are "responsive" to the mandatory requirements will be invited to make a short, focused demonstration of the product catalogue website they are proposing to use for support of the potential contracts to the Evaluation Committee.  These demonstrations will be scheduled by the State.  

Site Visit:  The State may conduct a site visit to tour and inspect the Bidder’s facilities.  Purchasing Operations will schedule these visits, if required.

3.023
Price Evaluation
Only those proposals receiving a score of seventy (70) points or more of the total maximum possible score will be considered for award. 
All price proposals will be opened.  However, prices will only be evaluated from those Bidders meeting the minimum point threshold.

3.024
Award Recommendation

The award recommendation will be made to the responsive and responsible Bidder who offers the best value to the State of Michigan.  Best value will be determined by the Bidder meeting the minimum point threshold and offering the best combination of the factors stated in Section 3.022, and price, as demonstrated by its proposal.

3.025
Reservations
The State reserves the right to:

Consider total cost of ownership factors in the award recommendation (transition costs, training costs, etc.).

Award by item, part or portion of an item, group of items or total proposal, to reject any and all proposals in whole or in part, if, in the Director of Purchasing Operations’ judgment, the best interest of the State would be served.

Award multiple, optional use contracts.  In addition to the other factors listed, offers will be evaluated on the basis of advantages and disadvantages to the State that may result from making more than one award.

3.026
Award Decision
Award recommendation will be made to the Director of Purchasing Operations for review and approval.

3.027
Protests
Bidder wishing to protest the award recommendation must submit a protest, in writing, by 5:00 p.m. on the date stated on the notice of award recommendation. Bidder must include the RFP number and clearly state the facts believed to constitute error in the award recommendation along with the desired remedy.  More information is available at www.michigan.gov/buymichiganfirst; click on the “Vendor Information” link.

3.028
State Administrative Board
The State Administrative Board (SAB) must approve all contracts/purchase orders in excess of $25,000.  The decision of the SAB regarding the award recommendation is final.  However, SAB approval does not constitute a Contract.  The award process is not complete until the Bidder receives a properly executed Contract or Purchase Order from DMB Purchasing Operations.

3.030
Laws Applicable to Award

3.031
Reciprocal Preference
Public Act 431 of 1984 allows that if the low bid for a state procurement exceeds $100,000.00 and is from a business located in a state which applies a preference law against out-of-state businesses, the department shall prefer a bid from a Michigan business in the same manner in which the out-of-state bidder would be preferred in its home state.
3.032
Qualified Disabled Veteran Preference
Public Act 431 of 1984, as amended, establishes an up to 10% price preference for businesses owned by qualified disabled veterans.  The Act includes a stated goal of making awards amounting to 5% of total state expenditures for goods, services, and construction to qualified disabled veteran-owned companies.

3.033
Independent Price Determination
(a)
By submitting a proposal, the Bidder certifies, and in the case of a joint proposal, each party certifies as to its own organization, that in connection with this proposal:

(1)
The prices in the proposal have been arrived at independently, without consultation, communication, or agreement, for the purpose of restricting competition as to any matter relating to the prices with any other bidder or with any competitor; and

(2)
Unless otherwise required by law, the prices which have been quoted in the proposal have not been knowingly disclosed by the Bidder and will not knowingly be disclosed by the Bidder before award directly or indirectly to any other bidder or to any competitor; and

(3)
No attempt has been made or will be made by the Bidder to induce any other person or firm to submit or not submit a proposal for the purpose of restricting competition.

(b)
Each person signing the proposal certifies that the person is:

(1)
responsible for the prices offered in the proposal and has not participated and will not participate in any action contrary to this Section; or

(2)
not the person in the Bidder’s organization responsible within that organization for the decision as to the prices being offered in the proposal but has been authorized, in writing, to act as agent for the persons responsible for the decision in certifying that the persons have not participated and will not participate in any action contrary to this Section.

3.034
Taxes

The State may refuse to award a contract to any Bidder who has failed to pay any applicable State taxes.  The State may refuse to accept Bidder’s bid, if Bidder has any outstanding debt with the State.

3.040
Possible Additional Considerations/Processes

3.041
Clarifications
The State may request clarifications from Bidders and will document the clarifications in writing.  This process does not allow Bidder to change its bid.  Instead, it provides an opportunity to clarify the proposal submitted.

If the State determines that a Bidder purposely or willfully submitted false information, the Bidder will not be considered for award, the State will pursue debarment of the Bidder.  Any resulting Contract that may have been established will be terminated.  
3.042
Past Performance with the state of Michigan
The State may evaluate the Bidder’s prior performance with the State as a factor in the award decision.

3.043
Financial Stability 

The State may evaluate the financial stability of any Bidder.  The State may seek financial information from the Bidder and from third parties.  If the State determines in its sole discretion that contracting with a Bidder presents an unacceptable risk to the State, the State reserves the right to not award a contract to that Bidder.
3.044
Energy Efficiency/Environmental Purchasing Policy
Wherever possible, the State seeks to purchase energy efficient products.  This may include giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy Star’ products for any category of products for which EPA has established Energy Star certification.  For other purchases, the State will include energy efficiency as one of the priority factors to consider when choosing among comparable bids.

The State of Michigan is committed to encouraging the use of products and services that impact the environment less than competing products. This can be best accomplished by including environmental considerations in purchasing decisions, while remaining fiscally responsible.  Bidders able to supply products containing recycled and environmentally preferable materials that meet performance requirements are encouraged to offer them in bids and proposals. Information on any relevant third party certification (such as Green Seal, Energy Star, etc.) should also be provided.

3.045
Pricing Negotiations
The State may enter into negotiations with Bidders on price. No modification to the RFP technical requirements or specifications will be allowed.  

3.046
Best and Final Offer (BAFO)

If the selection process described in the RFP does not lead to a viable award recommendation but significant deficiencies are identified, the State may prepare a Deficiency Report and Clarification Request (DR/CR) for each proposal determined to be in the competitive range.  Bidders will be allowed to respond in writing to the DR/CR with a BAFO.  The BAFO may include any changes to the original proposal to address the listed deficiencies, including alterations to the original cost proposal to address correction of the deficiencies.  The BAFO must be submitted by the deadline established by Purchasing Operations.

After reviewing the BAFO response, the JEC will re-evaluate the proposals using the original evaluation method or publish an alteration to the originally evaluation criteria to all Bidders as part of the issuance of the DR/CR. 

3.050
Proposal Details

3.051
Complete Proposal
To be considered, each Bidder must submit a complete proposal using the format specified in this RFP.  Bidders must complete, sign, and return Form DMB 285 with their proposal.  The proposal must state how long it remains valid.  This period must be at least (120) one hundred twenty days from the due date for responses to this RFP.

3.052
Efficient Proposal
Each proposal should be prepared simply and economically, offering a straightforward, concise description of the Bidder’s ability to meet the requirements of the RFP.  Fancy bindings, colored displays and promotional material are not evaluation criteria.  Emphasis should be on completeness and clarity of content in the format specified.

3.053
Price and Notations
Prices and notations must be typed or in ink.  Prices must be for new items only unless specified otherwise in the RFP.  The person signing the proposal should initial all pricing corrections made to the proposal by the bidder before submission in ink.  In the event of un-initialed pricing corrections, the Buyer, with management approval, may require an affidavit from the Bidder confirming the price correction was made before the bid submission.

3.054
Double Sided on Recycled Paper 
Bidders, when possible, should use recycled paper for all printed and photocopied documents related to their bid and must, whenever practicable, use both sides of the paper and must ensure that the cover page of each document bears an imprint identifying it as recycled paper.

3.055
Proposal Format

Bidders must respond to all sections of the RFP.  Failure to respond to every Article could result in disqualification from the bidding process.  Proposals should be formatted as described on the “RFP Checklist for Bidder Proposal Contents and Responsiveness (Tabbing Structure)” document.  

3.060
Submitting Bids and Proposals

3.061
Sealed Bid Receipt
SEALED BIDS MUST BE RECEIVED AND TIME‑STAMPED IN PURCHASING OPERATIONS ON OR BEFORE THE DUE DATE SPECIFIED ON THE COVER PAGE OF THIS RFP.  BIDDERS are responsible for SUBMITTING THEIR PROPOSALS TO PURCHASING OPERATIONS ON TIME.  PROPOSALS RECEIVED AFTER THE SPECIFIED DUE DATE AND TIME CANNOT BE CONSIDERED UNLESS ALL OTHER BIDS RECEIVED ON TIME DO NOT MEET SPECIFICATIONS, OR NO OTHER BIDS ARE RECEIVED.
3.062
Proposal Submission
Submit ten (10) written copies of Bidder’s proposal, one clearly identified as “Original” and ten (10) written copies of your separately sealed Price Proposal to ensure the integrity of the sealed bid process.  Also, submit ten (10) electronic formatted CD-ROM.  All documents and data submitted must be compatible with the Microsoft Office standard desktop tools, without need for conversion.  The electronic format may be saved in a compressed format.  Any items contained in the Proposal that cannot be saved in the aforementioned format should be clearly identified by the Bidder as the items that are excluded from the electronic submission.  NOTE:  

PRICE PROPOSAL MUST BE SEALED SEPARATE FROM TECHNICAL PROPOSAL.  The electronic version of the price proposal must be sealed separately from the electronic technical proposal and clearly labeled as such.  Bidder’s proposal must include Form DMB-285 properly completed and signed and insert it in your separately sealed Price Proposal before submittal.  
3.063
Responses
(a)
Each envelope/container submitted must contain the response to only one RFP.  Do not submit responses to more than one RFP in one envelope/container.  Also, faxed bids will not be accepted unless specifically requested in writing by Purchasing Operations.

(b)
BIDDERS ARE RESPONSIBLE FOR ASSURING THAT THE FOLLOWING IDENTIFYING INFORMATION APPEARS ON THE OUTSIDE ENVELOPE:  The RFP Number; the Date Due; Bidder Name and the Bidder Identification Number (FEIN – do not write on outside of envelope if FEIN is social security number).  If a delivery service is used which prohibits the markings on their envelope or package, this information must be placed on the outside of an interior envelope or package.

(c)
The bid may be submitted utilizing one of the methods below:

1.
Bids may be delivered to the receptionist desk of DMB, Purchasing Operations on the 2nd Floor of the Mason Building.  Bidders must allow adequate time to check in at the security desk on the 1st Floor of the Mason Building before bid submission deadline.

2.
Purchasing Operations address for proposals submitted by CONTRACT CARRIER, COURIER DELIVERY, or PERSONAL DELIVERY, is:

State of Michigan

Department of Management and Budget

Purchasing Operations

2nd Floor, Mason Building

530 West Allegan Street

Lansing, Michigan 48933

3.
Proposals submitted through the US. POSTAL SERVICE should be addressed as follows:

State of Michigan

Department of Management and Budget

Purchasing Operations

Post Office Box #30026

Lansing, Michigan 48909

3.070
Possible Bond Requirements – not applicable

Article 4 – Certifications and Representations

Bidder must complete this entire section and submit with their proposal.

If you submitted this information within the last year, you need only to provide the following information relative to Article 4 for this RFP:  Date Submitted_________________ RFP #_____________________.

Failure or refusal to submit any of the information requested in this section may result in the Bidder being considered non-responsive and therefore ineligible for award consideration.  The State may also pursue debarment of a Bidder that fails or refuses to submit any of the requested information.

Response to sections 4.010 through 4.044 may be used in evaluating Bidder’s response.  Responses to sections 4.050 through 4.059 are for statistical and informational purposes only and will not be used in evaluating Bidder’s response.

4.010
Introduction

4.011
Bidder Identification
Bidder Name:
______________________________________________

(     )
Federal ID Number:
_______________________ (TIN, if using social security number for TIN, do not provide in this document)

(     )
DUNS Number: 
_______________________

Bidder is not required to have a DUNS number, but if Bidder does have one it must be listed.

4.020
Representations

4.021
Tax Payment 

Bidder hereby certifies that all applicable State taxes are paid as of the date of bid submission, and that Bidder owes no outstanding debt to the State.


_________ (Initial)

4.022
Forced Labor, Convict Labor, or Indentured Servitude Made Materials

Bidder represents and certifies that, to the best of its knowledge and belief no foreign (outside of the U.S.) made equipment, materials, or supplies, will be furnished to the State under any resulting Contract, that have been produced in whole or in part by forced labor, convict labor, or indentured servitude.

_________ (Initial)

4.023
Certification of Compliance with Credit Card Regulations
Bidder certifies that they adhere to the Payment Card Industry (PCI) Data Security requirements.   Information about the Payment Card Industry (PCI) Data Security Standards can be found on Visa’s site www.visa.com/cisp and MasterCard’s site https://sdp.mastercardintl.com.


_________ (Initial)

4.030
Disclosures

4.031
Bidder Compliance with State and Federal Law & Debarment
(a)
The Bidder certifies, to the best of its knowledge that within the past three years, the Bidder, an officer of the Bidder, or an owner of a 25% or greater interest in the Bidder:

Has _____ Has Not ______ been convicted of a criminal offense incident to the application for or performance of a State contract or subcontract?

Has _____ Has Not ______ been convicted of any offense, which negatively reflects on the Bidder’s business integrity, including but not limited to embezzlement, theft, forgery, bribery, falsification or destruction of records, receiving stolen property, state or federal antitrust statutes;

Has _____ Has Not ______ been convicted of any other offense, violated any other state or federal law, as determined by a court of competent jurisdiction or an administrative proceeding, which, in the opinion of the State, indicates that the Bidder is unable to perform responsibly or which reflects a lack of integrity that could negatively impact or reflect upon the State.  An offense or violation under this paragraph may include, but is not limited to, an offense under or violation of: Natural Resources and Environmental Protection Act, 1994 PA 451, MCL §§ 324.101 – 324.90106; the Michigan Consumer Protection Act, 1976 PA 331, MCL §§ 445.901 – 445.922; 1965 PA 390 (law relating to prevailing wages on state projects), MCL §§ 408.551 – 408.558; 1978 PA 390 (law relating to payment of wages and fringe benefits) MCL §§ 408.471 – 408.490; or a willful or persistent violation of the Michigan Occupational Safety and Health Act, 1974 PA 154, MCL §§ 408.1001 – 408.1094;

Has _____ Has Not ______ failed to substantially perform a State contract or subcontract according to its terms, conditions, and specifications within specified time limits?

Has _____ Has Not ______ violated State bid solicitation procedures or violated the terms of a solicitation after bid submission;

Has _____ Has Not ______ refused to provide information or documents required by a contract including, but not limited to information or document necessary for monitoring contract performance;

Has _____ Has Not ______ failed to respond to requests for information regarding Bidder’s performance, or accumulated repeated substantiated complaints regarding performance of a contract/purchase order; and

Has _____ Has Not ______ failed to perform a State contract or subcontract in a manner consistent with any applicable state or federal law, rule, regulation, order, or decree?

(b)
For purposes of this Section, “Principals” means officers, directors, owners, partners, and any other persons having primary management or supervisory responsibilities within a business entity.  The Bidder certifies and represents, to the best of his knowledge that the supplier and/or any of its Principles:

Are _____ Are Not _____ presently debarred, suspended, proposed for debarment, or declared ineligible for the award of a purchase by any state or federal agency;

Has _____ Has Not ______ not with in a three-year period preceding this RFP, been convicted or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (federal, state, or local) purchase.

Are _____ Are Not _____ presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, the commission of the any of the offenses enumerated in section 5.1 of this Contract.

Has _____ Has Not ______ within a three-year period preceding this solicitation had one or more purchases terminated for default by any state or federal agency.

(c)
The Bidder must provide immediate written notice to the State if, at any time before the purchase award, the Bidder learns that its certification was erroneous when submitted or has since become erroneous because of changed circumstances.

(d)
A certification that the Bidder or its Subcontractors is presently debarred, suspended, proposed for debarment or declared ineligible for award of a purchase by any state or federal agency will not necessarily result in withholding an award under this solicitation.  However, the certification will be considered in connection with a determination of the Bidder’s responsibility.  Failure to furnish the certification or provide the information as requested by the State may render the Bidder response non-responsive.

(e)
Nothing contained in this Section must be construed to require establishment of a system of records to render, in good faith, the certification required this Section.  The knowledge and information of a Bidder is not required to exceed that which is normally possessed by a prudent person in the ordinary course of commercially reasonable dealings.

(f)
If it is later determined that the Bidder knowingly rendered an erroneous certification under this Section, in addition to the other remedies available to the State, the State may terminate any resulting contract for default.

Bidder may review the state’s department policy at:  michigan.gov/buymichiganfirst (click on the link to “Selling to the State,” Followed by “Vendor Information” to find the Debarment Policy)

4.032
Ethics: Gratuities and Influence
Gratuities

The right of the Bidder to proceed may be terminated by written notice, if the State determines that the Bidder, its agent, or its representative has offered or gave a gratuity, kickback, money, gift, or any thing of value to an officer, official, or employee of the State intended, by the gratuity, to obtain a contract or favorable treatment under a contract.

Bidder Has _____ Has Not ______ given or offered to give a gratuity, kickback, money, gift, or any thing of value to a State official, officer, or employee intended to effectuate the awarding of a contract or favorable treatment under a contract.

Influence

The Bidder, by signing its bid, certifies to best of its knowledge that no funds or other items/services of value have been given to any State officer, official, or employee for influencing or attempting to influence the officer, official, or employee to obtain a contract or favorable treatment under a contract.


_________ (Initial)

4.033
RFP Preparation
Bidder must notify the State in its bid proposal, if it or any of its Subcontractors, or their officers, directors, or key personnel has assisted with the drafting of this RFP, either in whole or in part.  This includes the conducting or drafting of surveys designed to establish a system inventory, and/or arrive at an estimate for the value of the solicitation.

Bidder hereby certifies that it HAS ______, HAS NOT _______ assisted in the development of this RFP.

Except for materials provided to all Bidders as part of this RFP, Bidder must provide a listing of all materials provided by the State to the Bidder containing information relevant to this RFP, including, but not limited to:  questionnaires, requirements lists, budgetary figures, assessments, white papers, presentations, RFP draft documents.  Bidder must provide a list of all State employees with whom any of its personnel, and/or Subcontractors’ personnel has discussed the RFP after the issuance date of the RFP.

4.034
Environmental Awareness 
Clean Air and Water:

Bidder certifies that any facility to be used in the performance of any resulting Contract:

IS _____,  IS NOT ______ listed on the Environmental Protection Agency (EPA) List of Violating Facilities.

The Bidder will immediately notify the State, before award, of the receipt of any communication from the EPA or the State, indicating that any facility that the Bidder proposes to use in the performance of any resulting contract is under consideration to be listed on the EPA List of Violating Facilities or any enforcement action. 


_________ (Initial)

Emergency Planning and Community Right-to-Know Reporting:

The Bidder certifies that the owner or operator of facilities that will be used in the performance of any resulting Contract is in compliance with the filing and reporting requirements described in sections 302, 304, 311, 312 and 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001, et. seq.) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. seq.).  EPCRA filing and reporting requirements include emergency planning notification, release reporting, hazardous chemical inventory reporting, and toxic chemical release inventory (TRI) reporting.


______ (Initial)

4.035
Knowledge of Child Labor for Listed End Products
(a)
“Forced or indentured child labor” means all work or service:

(i)
Exacted from any person under the age of 18 under the menace of any penalty for its nonperformance and for which the worker does not offer himself voluntarily; or 

(ii)
Performed by any person under the age of 18 under a contract the enforcement of which can be accomplished by process or penalties. 

(b)
Listed end products.  The following end product(s) being acquired under this solicitation is (are) included in the List of Products Requiring Contractor Certification as to Forced or Indentured Child Labor, identified by their country of origin. There is a reasonable basis to believe that listed end products from the listed countries of origin may have been mined, produced, or manufactured by forced or indentured child labor. 

	Listed End Product
	Listed Country of Origin

	
	

	
	


(c)
Certification. The State will not make award to a Bidder unless the Bidder, by checking the appropriate block, certifies to one of the following:

(     )
The Bidder will not supply any end product listed in paragraph (b) of this provision that was mined, produced, or manufactured in a corresponding country as listed for that end product. 

(     )
The Bidder may supply an end product listed in paragraph (b) of this provision that was mined, produced, or manufactured in the corresponding country as listed for that product. The Bidder certifies that it has made a good faith effort to determine whether forced or indentured child labor was used to mine, produce, or manufacture the end product. On the basis of those efforts, the Bidder certifies that it is not aware of any the use of child labor.

_________ (Initial)

4.036
Use of Other Sources as Subcontractors
(a)
Persons with disabilities

Bidder IS ____ IS NOT _____ purchasing supplies and/or service from a business owned by persons with disabilities in the performance of any resulting contract.

Bidder has contracted for _______% of supplies and services needed for the performance of any resulting contract, which equals $______________ from a business owned by persons with disabilities (estimates or approximates are acceptable).

Business (s) Name: ___________________________

(b)
Community Rehabilitation Organizations

Bidder IS ____ IS NOT _____ purchasing supplies and/or service from a community rehabilitation organization in the performance of any resulting contract.

Bidder has contracted for _______% of supplies and services needed for the performance of any resulting contract, which equals $______________ from a community rehabilitation organization (estimates or approximates are acceptable).

Community Rehabilitation Organization Name: ___________________________
4.037
Domestic End Product

“Domestic end product” means one that is manufactured within the United States and the cost of the domestic components exceeds 50% of the cost of all the components.

The Bidder certifies that the product to be provided, except those listed below, are a domestic end product, and that components of unknown origin have not been mined, produced, or manufactured outside the United States (use attachment if needed):

	Excluded End Products
	Country of Origin

	
	

	
	

	
	



_________ (Initial)

4.038
Services Needed in Performance 

Bidder certifies that services to be purchased to enable Bidder to perform any resulting contract will be purchased from a business having its principle place of business in the State, except those listed below (use additional attachment if necessary; estimates are acceptable):

	Description of Service to be purchased
	Percent (%) of total contract value to be purchased
	Service providers principal place of business (City and State)

	
	
	

	
	
	

	
	
	


4.040
Bidder Information

4.041
Expatriated Business Entity
“Expatriated business entity” means a corporation or an affiliate of the corporation incorporated in a tax haven country after September 11, 2001, but with the United States as the principal market for the public trading of the corporation’s stock.

“Tax haven country” means each of the following: Barbados, Bermuda, British Virgin Islands, Cayman Islands, Commonwealth of the Bahamas, Cyprus, Gibraltar, Isle of Man, the Principality of Liechtenstein, the Principality of Monaco, and the Republic of the Seychelles.

Bidder certifies that it IS ______, IS NOT _______ an expatriated business entity located in a tax haven country.

Bidder certifies that it IS ______, IS NOT _______ an affiliate of an expatriated business located in a tax haven country.

4.042
Business Owned by Qualified Disabled Veteran
“Qualified Disabled Veteran,” as defined by Public Act 431 of 1984, means a business entity that is at least 51% owned by one or more veterans who are U.S. citizens with a service-connected disability.  The ACT defines “Service-Connected Disability” as a disability incurred or aggravated in the line of active military, naval, or air service as defined in 38 USC 101 (16).

The Bidder represents that it IS _____, IS NOT ______ a disabled Veteran-owned business.

The Bidder represents and warrants that the company meets the above criteria (when checked) and can provide supportive documentation upon request.

Fraudulently representing information about the use of businesses owned by persons with disabilities to procure this contract is a violation of the Business Opportunity Act for Persons with Disabilities of 1988 PA 112, MCL 450.791 – 450.795.  A person who knowingly violates this act is guilty of a felony, punishable by imprisonment up to 2 years in prison, or a fine not less than $5,000.  A person found guilty of violating this act may be barred from obtaining future contracts with the State.

4.043
Community Rehabilitation Organization
“Community rehabilitation organization” means a charitable organization or institution conducted not for profit, but for the purpose of carrying out a recognized program of rehabilitation for handicapped workers, which provides those individuals with remunerative employment or other occupational rehabilitating activity of an educational or therapeutic nature. 

The Bidder represents that it IS _____, IS NOT ______ a community rehabilitation organization.

4.044
Certification of a Michigan Business
To qualify as a Michigan business, Bidder must have during the 12 months immediately preceding this bid deadline, or if the business is newly established, for the period the business has been in existence, it has (check all that apply):

(     )
Filed a Michigan single business tax return showing a portion or all of the income tax base allocated or apportioned to the State of Michigan under the Michigan Single Business Tax Act, 1975 PA 228, MCL §§ 208.1 – 208.145; 

(     )
Filed a Michigan income tax return showing income generated in or attributed to the State of Michigan; 

(     )
Withheld Michigan income tax from compensation paid to the bidder’s owners and remitted the tax to the Department of Treasury;

I certify that I have personal knowledge of the filing or withholding, that it was more than a nominal filing for the purpose of gaining the status of a Michigan business, and that it indicates a significant business presence in the state, considering the size of the business and the nature of its activities.

I authorize the Michigan Department of Treasury to verify that the business has or has not met the criteria for a Michigan business indicated above and to disclose the verifying information to the procuring agency.

______________________________________

Authorized Agent Signature

______________________________________

Authorized Agent Name (print or type)

Fraudulent Certification as a Michigan business is prohibited by MCL 18.1268 § 268. A BUSINESS THAT PURPOSELY OR WILLFULLY SUBMITS A FALSE CERTIFICATION THAT IT IS A MICHIGAN BUSINESS OR FALSELY INDICATES THE STATE IN WHICH IT HAS ITS PRINCIPAL PLACE OF BUSINESS IS GUILTY OF A FELONY, PUNISHABLE BY A FINE OF NOT LESS THAN $25,000.

Bidder must also indicate one of the following:


Bidder qualifies as a Michigan business (provide zip code:  ________________)

Bidder does not qualify as a Michigan business (provide name of State:  ____________)

Principle place of business is outside the State of Michigan, however service/commodity provided by a location within the State of Michigan (provide zip code:  ________________)

4.050
Additional Information

4.051
Utilization of Business Concerns
It is the policy of the State that small business concerns, veteran-owned small business concerns, persons with disabilities-owned small business concerns, and small disadvantaged business concerns, must have the maximum practicable opportunity to participate in performing State contracts, including contracts and subcontracts for subsystems, assemblies, components, and related services for major systems. 

Bidder agrees to carry out this policy in the awarding of subcontracts to the fullest extent consistent with efficient contract performance. Bidder further agrees to cooperate in any studies or surveys as may be conducted by the State as may be necessary to determine the extent of the Bidder’s compliance with this clause. 


_________ (Initial)

4.052
Owners and Officers
Bidder must list all owners or officers that hold a 25% interest or more in the company (use attachment if necessary):

	Name and Title
	% of Interest or Ownership

	
	

	
	

	
	



_________ (Initial)

4.053
Subcontractors

Indicate below ALL work to be subcontracted under any resulting Contract (use additional attachment if necessary; estimates are acceptable):

	Description of Work to be sub-contracted
	Percent (%) of total contract value to be sub-contracted
	Sub-contractor’s name and principal place of business (City and State)

	
	
	

	
	
	


4.054
Former State Employees
Bidder certifies that there ARE _____ ARE NOT _____ former state employees involved in the performance of any resulting contract.

If former state employees are involved in the performance of any resulting contract, Bidder must provide the following information:

Bidder represents that the following employees involved in the performance of any resulting contract are former State employees (use attachment if necessary).

	Name
	Department, Division
	Date of Employment

	
	
	

	
	
	

	
	
	


_________ (Initial)

4.055
Employee and Subcontractor Citizenship
Bidder certifies that all employees, contractors, Subcontractors, and any other individual involved in the performance of this Contract, except those listed below, are citizens of the United States, legal resident aliens, or individuals with valid visa (use additional attachment if necessary; estimates are acceptable):

	Employee Name
	Title

	
	

	
	

	
	


4.056
Affirmative Action Program
Bidder represents that it Has _____, Has Not ______ developed and has on file an entity wide affirmative action program.
4.057
Small Business Representation 

The Bidder represents and certifies that it IS _____,  IS NOT ______ a small business concern and that all _____,  NOT ALL ______ end items to be furnished will be manufactured or produced by a small business concern in the US, its territories or possessions, Puerto Rico, or the Trust Territory of the Pacific Islands

Provide the following information:

________ (Estimate # of employees)

$_______________ (Estimate of annual revenue) 

4.058
Women, Minority, Or Veteran-Owned Business Representation
“Women-owned business” means a business that is at least 51% owned by a woman or women who are US citizens and who control and operate the business

The Bidder represents that it IS _____, IS NOT ______ a women-owned business.

“Minority-owned business” means a small business that is at least 51% owned by a minority or minorities who are US citizens and who control and operate the business

The Bidder represents that it IS _____, IS NOT ______ a minority-owned business.

“Veteran-owned business” means a business that is at least 51% owned by a veteran or veterans who are U.S. citizens and who control and operate the business

The Bidder represents that it IS _____, IS NOT ______ a veteran-owned business.

The Bidder represents and warrants that the company meets the above criteria (when checked) and can provide supportive documentation upon request.

4.059
Business Owned by Persons with Disabilities
“Business owned by persons with disabilities” means a business in which all of the following apply:

1.
More than 50% of the voting shares or interest in the business is owned, controlled, and operated by 1 or more persons with disabilities.

2.
More than 50% of the net profit or loss is attributable to the business accrues to shareholders who are persons with disabilities.

3.
More than 50% of the employees of the business are residents of this State of Michigan.

The Bidder represents that it IS _____ IS NOT ______ a business owned by persons with disabilities.

The Bidder represents and warrants that the company meets the above criteria (when checked) and can provide supportive documentation upon request.

Fraudulently representing information about the use of businesses owned by persons with disabilities to procure this contract is a violation of the Business Opportunity Act for Persons with Disabilities of 1988 PA 112, MCL 450.791 – 450.795.  A person who knowingly violates this act is guilty of a felony, punishable by imprisonment up to 2 years in prison, or a fine not less than $5,000.  A person found guilty of violating this act may be barred from obtaining future contracts with the State.

---------------------------------------------------------------------------------------------------------------------

Certification and Assurances

I/We make the above certifications and assurances as a required element of the solicitation document to which it is attached, understanding that the truthfulness of the facts affirmed here and the continuing compliance with these requirements and all requirements of the Request for Proposal are conditions precedent to the award or continuation of the related Agreement(s). 
	Contractor/Supplier Information

	Name of Bidder:
	

	Address:
	
	City:
	St.
	Zip:

	Phone No.
	
	
	Fax No.
	

	Authorized Signature
	

	Title
	
	Date:
	


Article 5 – Required Bidder Information

Bidders must provide the following information.  Failure to respond to each requirement may disqualify the Bidder from further participation in this RFP.

5.010

Bidder Information

5.011
Company Information
	Name:
	
	
	Web Page:
	

	Address:
	
	City:
	
	State:
	
	Zip:
	

	Legal Status:
	
	Years in business?
	
	
	Phone:
	

	State Incorporated:
	
	Registered in Michigan?
	
	

	Sales volume for last five years:
	
	
	


5.012
Vendor contact during RFP process
	Name:
	
	
	e-mail
	

	Address:
	
	City:
	
	State:
	
	Zip:
	

	Phone:
	
	Fax:
	
	
	Mobile:
	


5.013
Authorized Contract Signatory
	Name:
	
	Title:
	
	Phone:
	

	Name:
	
	Title:
	
	Phone:
	


5.014
Prior Experience
Vendors must submit a minimum of three (3) to a maximum of six (6) written letters of references as part of the response from current or previous states or other larger governmental entities and/or large educational institutions that have or are currently receiving similar products and services to those proposed by the Vendor for this solicitation. In addition to the letter of reference, each reference must include the name of the contact person, street address, telephone number, e-mail address and description of products and services provided. Responders should advise their references to expect to be contacted by the Evaluation Committee during the evaluation period.

Bidder Response:

5.015
Past Performance
Please list any contracts that you have had with the State in the last three years.

Bidder Response:

5.016
Contract Performance
Termination for default is generally the exercise of the Government’s contractual right to completely or partially terminate a contract because of the contractor’s actual or anticipated failure to perform its contractual obligations.  If the bidder has had a contract terminated for default in the last three years, Bidder must submit full details below.  If the Bidder has not had a contract terminated for default in this period, Bidder must affirmatively state this in the proposal.   DMB Purchasing Operations will evaluate each incident and, at its sole discretion, may reject Bidder’s proposal.

	Name of party to the contract:
	

	Address:
	
	City:
	
	State:
	
	Zip:
	

	
	Contact Name:
	
	Phone:
	


5.017
Place of Performance
Bidders, in the performance of any resulting contract, must state if they intend to use one or more plants or facilities located at a different address from the address indicated above.  The following information must be provided for these plants or facilities:

	Place of Performance, Full address
	Owner/Operator of facility to be used
	Percent (%) of Contract value to be Performed at this location

	
	
	

	
	
	

	
	
	


5.018
Disclosure of Litigation

Bidder must disclose any material criminal litigation, investigations or proceedings involving the Bidder and each Subcontractor or any of its officers or directors or any litigation, investigations or proceedings under the Sarbanes-Oxley Act.  Each Bidder and each Subcontractor must disclose to the State any material civil litigation, arbitration or proceeding to which Bidder (or, to the extent Bidder is aware, any Subcontractor hereunder) is a party, and which involves:  (i) disputes that might reasonably be expected to adversely affect the viability or financial stability of Bidder or any Subcontractor hereunder; or (ii) a claim or written allegation of fraud against Bidder or, to the extent Bidder is aware, any Subcontractor hereunder by a governmental or public entity arising out of their business dealings with governmental or public entities.  Any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") must be disclosed in a written statement in Bidder’s bid response.  Details of settlements, which are prevented from disclosure by the terms of the settlement, may be annotated as such.  Information provided to the State from Bidder’s publicly filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section. 

Bidder Response:

5.019
MIDEAL - Extended Purchasing 
Act Number 431 of the Public Acts of 1984 permits the State of Michigan, Department of Management and Budget, to provide purchasing services to any city, village, county, township, school district, intermediate school district, non‑profit hospital, institution of higher education, community, or junior college.  The Bidder is requested to complete the "Non‑State Agency Statement" to indicate a willingness to supply commodities to these authorized local units of government, school districts, etc. as well as to the State departments and agencies.  

Should a contract result, a listing of approved program members will be included.  Estimated requirements for authorized local units of government are not included in the quantities shown in this RFP.

NON-STATE AGENCY STATEMENT

Act Number 431 of the Public Acts of 1984 permits the State of Michigan, Department of Management and Budget, to provide purchasing services to   As a result of the enactment of this legislation, the MIDEAL Program has been developed.  This program extends the use of state contracts to program members.  The governmental agency must enter into an agreement with the State of Michigan to become authorized to participate, thus ensuring that local units of government secure a greater return for the expenditure of public funds.  It is the policy of Purchasing Operations, Department of Management and Budget, that the final approval to utilize any such contract in this manner must come from the contract vendor.

In such cases, contract vendors supply merchandise at the established State of Michigan contract prices and terms.  Inasmuch as these are non‑state agencies, all purchase orders will be submitted by, invoices will be billed to, and the authorized MIDEAL member on a direct and individual basis in accordance with contract terms will remit payment.

Therefore, it is required that all bidders indicate, by checking the appropriate box below, whether they will (first box) or will not (second box) honor orders on any contract resulting from this Request for Quotation from State of Michigan authorized MIDEAL members.  It is the responsibility of the contractor to ensure the non‑state agency is an authorized MIDEAL member prior to extending the state contract price.

BIDDER MUST CHECK ONE BOX BELOW
[     ]
Commodities and/or services on this Request for Quotation will be supplied to State of Michigan departments and agencies, and authorized MIDEAL Program members in accordance with the terms and prices quoted.  A complete listing of eligible participants in the MIDEAL Program will be provided if this option is selected.

[     ]
Commodities and/or services on the Request for Quotation will not be supplied to State of Michigan authorized MIDEAL members.  We will supply to State of Michigan departments and agencies only.

                                                              

Vendor Name

                                                              

Authorized Agent Name (print or type)

                                                              

Authorized Agent Signature
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