

Dept of Military and Military Affairs
Five Michigan National Guard Maintenance Facilities in West Michigan
File 511/10103.MNB
Index 26000
Addendum 1

Issued on 3/15/2010

1. Revise construction project cost from \$900,000, as noted on page 1 of DMVA document titled Request for Proposal, Project Number FM 100008, to \$1,000,000. This figure includes contingency.
2. Include in the professional fees as reimbursable items the items listed below. These fees are to be added to the project for all sites and not to each site.
 - a. Survey fee \$5,000.
 - b. Soil boring fee \$5,000.
 - c. Environmental testing and abatement \$20,000.
3. Site visits: During the pre proposal meeting it was noted that as a minimum two meetings at each site is required, one at phase 100 and the other at punch list verification. This Addendum is to add a third site meeting as shown on page 27 of the DMVA Document titled REQUEST FOR PROPOSAL Project Number 100008, under the title Design CHARETTE. The 3 site visits are the minimum required; the design professional is expected to visit the sites a number of times to insure proper design plans and implementing of these plans at the time of construction as noted in the standard DMB /PSC contract.