## PLYMOUTH-CANTON COMMUNITY SCHOOLS NOTICE TO BIDDERS

The Board of Education of the Plymouth-Canton Community Schools invites all interested and qualified companies to submit **Bids for the Gallimore Elementary School Gym Floor and Cafeteria Table Replacement.** 

Bidding documents may be picked up at the office of the Construction Manager, **McCarthy & Smith, Inc., 24317 Indoplex Circle, Farmington Hills, MI 48335**. Bids will be received until <u>2:00 P.M.,</u> local time on <u>Thursday, March 14, 2007</u> at which time they will be opened and read publicly at the Plymouth Canton Community School, E.J. McClendon Educational Center, 454 S. Harvey, Plymouth, Michigan, 48170. Bids received after this time and date will be returned unopened. Faxed proposals will not be accepted.

Bids are to be submitted in a sealed envelope supplied by McCarthy & Smith, Inc. There will be a mandatory **Pre-Bid Meeting on Monday, March 5, 2007** @ **1:00 p.m.** at the offices of McCarthy & Smith at the address referenced above. Questions regarding the scope of the project may be addressed to Doug Underwood of McCarthy & Smith, Inc. at (248) 427-8400. Plymouth Canton Community Schools reserves the right to reject any or all bids received and to waive any informalities and irregularities in the bidding documents. This project is to be bid at the prevailing wage rate.

The bidder shall disclose any familial relationship as required by the State of Michigan on the proposal pricing form. This form must also be signed and notarized in order for the bid to be accepted.

Board of Education Plymouth-Canton Community Schools JUDY MARDIGIAN, Secretary

## - REFERENCE ONLY - DO NOT PUBLISH -

**Publish:** Thursday, February 22<sup>nd</sup> and Thursday, March 1<sup>st</sup>, 2007 edition of the Observer &

Eccentric Newspapers and the Dodge Report and Construction Association

News. Also on the MDE Website at www.michigan.gov

**Pre-Bid Meeting:** Monday, March 5, 2007 at 1:00 p.m.

Bid Opening: Thursday, March 14, 2007 @ 2:00 p.m.

**Resolution Due:** Wednesday, March 21, 2007

**Board Review:** Tuesday, March 27, 2007

Funding Source: Proceeds from the 2004 Bond