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  MICHIGAN DEPARTMENT OF NATURAL RESOURCES -  OFFICE OF LAND AND FACILITIES 

MINOR CONSTRUCTION PROJECT BID PACKAGE 
Issued by Authority of The Michigan Department of Natural Resources 

This is an invitation for a sealed bid for furnishing labor, material, supplies and equipment to complete the project 

detailed on the Proposal and Contract Form and in the attached specifications.  Bid security performance bond and labor 
and material bond are not required for this project. 

The State reserves the right to award to that responsive and responsible bidder offering the best value to the State for the quality 
of the service to be supplied, conformity with specifications and suitability to the requirements of the State, or to reject any and all 
bids in whole or in part if the best interest of the State will be served. 
It is the vendor’s responsibility to read, understand and follow the Instructions To Bidders, General Conditions and General 
Requirements attached to this packet.  

Questions regarding these terms should be directed to:  Questions regarding the project should be directed to: 
The Issuing Officer: 

PATRICK AVENDT 

Telephone No.: 

(517) 373-9902 

Site Contact/Project Manager’s Names and Telephone Numbers:  

MR. ADNAN SARAYA  (517) 373-9911 

MR. ERIC COWING (734) 289-2715 
Division/Office Name: 

DNR PARKS AND RECREATION DIVISION 

Field Unit Name: 

BOLLES HARBOR – STERLING STATE PARK 
Street Address of Park Headquarters: 

2800 STATE PARK ROAD 

Address: 

 

OFFICE OF LAND AND FACILITIES 

MICHIGAN DEPARTMENT OF NATURAL RESOURCES 

STEVENS T. MASON BUILDING – 8
TH
 FLOOR 

530 WEST ALLEGAN STREET 

P.O. BOX 30033 
LANSING, MICHIGAN 48909  (This Zip Code for P.O. Box only.) 

(Street Address Zip Code is 48933.) 
 City: 

MONROE 

State: 
 

MI 

ZIP: 
 

48162 

This Bid Package contains: A. This instructional cover sheet 
B. The “Proposal and Contract for DNR” (Form PR-1625). 
C. Instructions to Bidders, General Conditions, General Requirements 
D. Technical specification and other attachments, if any required. 

THE ATTACHED CONTRACT DOCUMENTS ARE FOR: Bid Number:  27-9098 
PROJECT LOCATION (location where the work is being done) 

BOLLES HARBOR BOATING ACCESS SITE #58-10, 6670 Waters Edge Dr., Monroe, MI 48161 

COUNTY: 
MONROE 

NAME OF CONSTRUCTION PROJECT: 

CULVERT REPLACEMENT 
MANDATORY PRE-BID OPEN HOUSE: 

THURSDAY, JANUARY 14, 2010 AT 10:00 A.M. AT THE PARK HEADQUARTERS, 2800 State Park Road, Monroe 

 
 

BID OPENING: 
DATE: 

FRIDAY,  
JANUARY 29, 2010 

TIME (local time): 
 

2:00 P.M. 

TO BID FOR THIS WORK, SUBMIT A PROPOSAL FOLLOWING THE INSTRUCTIONS BELOW. 

1) Complete the “bidder’s” portion on the “Proposal and Contract for DNR” (Form PR-1625). 

• DO NOT  change the bid form or qualify the bid. Only bid on the contract as written.  If the bidder wishes to alter the bid 
price, it may be done by sending in the amount of change (addition or reduction) to the original bid by the bid opening 
time.  The original bid sum must not be revealed.  Bid prices must be good for sixty days. 

2) If an Addendum was issued, confirm receipt by returning two signed copies.   

3) Seal two completed copies of the “Proposal and Contract for DNR” (Form PR-1625) in an envelope.  

4) On the mailing envelope, ensure that the following information is completed on the label: 

a) Bid number  b) Bid opening date and time c) That the actual bid is enclosed 

• It is the responsibility of the bidder to ensure that correctly identified bids are delivered on time.  The Michigan DNR can not 
be responsible for mail delivery services.   

• On or before the due date and time specified on the “Proposal and Contract for DNR” (Form PR-1625), sealed bids must be 
received and time stamped at 530 WEST ALLEGAN STREET-8

th
 FLOOR, LANSING MI 48933, to be considered as on 

time. 

• The bids will be publicly opened and read aloud.  Bid results will be available to the public after the opening. 

 PR-1626 (Rev. 09/2004) 
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  MICHIGAN DEPARTMENT OF NATURAL RESOURCES – OFFICE OF LAND AND FACILITIES 

PROPOSAL AND CONTRACT for DNR 

Submittal of this information constitutes a valid proposal as required by Authority of Act 431, PA 1984,  to provide the services as specified. 
BID OPENING DATE  and TIME: CONTACT INFORMATION FOR EXAMINATION OF PREMISES AND WORKING CONDITIONS AT 

THE SITE 
For DNR Issuing Officer 

CONTRACT NO. 
 

Site Contact/Project Manager’s Names and Telephone Numbers:  

MR. ADNAN SARAYA  (517) 373-9911 

MR. ERIC COWING (734) 289-2715 

  FRIDAY, 
JANUARY 29, 2010 
2:00 p.m. Local Time 

PROJECT NUMBER: 

27-9098 
COMMODITY CODE: 
 

DEPARTMENT(751): 

DNR -  
DIVISION /OFFICE NAME 

PARKS AND RECREATION DIVISION 

FIELD UNIT NAME 

MANAGED BY STERLING STATE PARK  
PROJECT LOCATION  (WORK SITE ) 

BOLLES HARBOR BOATING ACCESS SITE #58-10 

PROJECT NAME 

CULVERT REPLACEMENT 

SCOPE OF WORK:  The Work to be completed under this contract includes:  Providing all labor, 
materials, and equipment to replace the culvert, site work, and  related items as shown on the drawings 
and specified herein at the Bolles Harbor Boating Access Site, 6670 Waters Edge Dr., Monroe, Monroe 
County, Michigan 48161 (T7S, R9E, Sec. 20).  Mandatory pre-bid meeting at the Sterling State Park 
headquarters, 2800 State Park Rd., Monroe, MI 48162 on Thursday, January 14, 2010 at 10:00 a.m. 

Time of Completion:   Upon acceptance of the Proposal and Contract by the State, the Contractor 
agrees to complete all work APRIL 30, 2010. 
   

BIDDER’s Section:  (See attached Instructions To Bidders, General Conditions And General Requirements.)  

• Do Not Alter or Qualify This Proposal and Contract.  This Proposal May Be Rejected If This Form Is Altered or Qualified. 
BIDDER ‘S  NAME AND COMPLETE ADDRESS TELEPHONE NUMBER 

 

STREET ADDRESS FEDERAL I.D. NUMBER   
(if none,  SOCIAL SECURITY NUMBER) 
(Protected information required for processing payments) 

CITY STATE ZIP CODE  

Base Proposal Sum: $  (This figure shall be valid for a period of sixty (60) days from the Bid Opening Date.) 

NOTE:  BID GUARANTEE & BONDS ARE NOT REQUIRED ON THIS PROJECT. 

Bidder Acknowledges receipt of the following addenda:  Dated:   

We propose to furnish all labor, materials, equipment, tools, and services required to complete the work in accordance with the 
specifications and conditions contained herein in consideration of the sum(s) stated above and agree that this document and attached 
General Terms and Requirements will constitute the contract if accepted by the State. 

Signatures and Authorizations: Bids may be rejected as being incomplete 
without this authorization 

BIDDER'S SIGNATURE (s) DATE 

• Corporations shall include with the bid, a copy of the resolution giving 
the person signing the bid, power to bind the company in a legal 
contract. 

  

• Partnerships may have all partners sign this “Proposal and Contract for 
DNR” (Form PR-1625) or may submit a Power of Attorney. 

WITNESS' SIGNATURE DATE 

• Sole proprietorships need only to have their signatures witnessed. 
  

 

Submit 2 copies of this Proposal To:  
 ACCEPTANCE:  THIS PROPOSAL IS  

ACCEPTED BY THE STATE OF MICHIGAN 

OFFICE OF LAND AND FACILITIES 

MICHIGAN DEPARTMENT OF NATURAL RESOURCES 

 
DNR ISSUING OFFICER’S SIGNATURE DATE 

STEVENS T. MASON BUILDING – 8
TH
 FLOOR 

530 WEST ALLEGAN STREET 

   

P.O. BOX 30033 

LANSING, MICHIGAN 48909 (This Zip Code for P.O. Box only.) 

 
WITNESS' SIGNATURE DATE 



 

INSTRUCTIONS TO BIDDERS  

1. Preparation of Bid:  Execute bid fully and properly.  
Submit in duplicate on this form in a sealed envelope to 
this office. 

2. Signatures:  All bids, notifications, claims, and statements 
must be signed as follows: 

a. Corporations: Signature of official shall be accompanied 
by a certified copy of the resolution of the Board of 
Directors authorizing the individual signing to bind the 
corporation. 

b. Partnerships: Signature of one partner shall be 
accompanied by a certified copy of the power of 
attorney authorizing the individual signing to bind all 
partners.  If bid is signed by all partners, no 
authorization is required. 

c. Individual: No authorization is needed.  Each signature 
must be witnessed. 

3. The bidder acknowledges the right of the owner to reject 
any or all bids and to waive any informality or irregularity in 
any bid received.  In addition. the bidder recognizes the 
right of the owner to reject a bid: 

a. if the bid is in any way incomplete or irregular; 

b. if the bidder's performance as a contractor was 
unsatisfactory under a prior contract for the 
construction, repair, modification or demolition of a 
facility with the owner, or a contractor in privity of 
contract with the owner, which was funded, directly or 
indirectly, by the owner; 

4. It is the intent of the owner to award a contract to the 
lowest responsible bidder, provided the bid has been 
submitted in accordance with the requirements of the 
bidding documents, and does not exceed the funds 
available. 

5. Individuals needing special services to fully participate in 
the bidding process due to a physical challenge may 
contact the building superintendent or the facility manager. 

6. Electronic Funds Transfer Payment Public Act 533 of 
2004 requires all vendors doing business with the State of 
Michigan to receive payment by electronic funds transfer 
(EFT) for services and goods provided to the State. Please 
log on to the contractor and payment website at 
www.michigan.gov/cpexpress to register your company or 
you may contact the C&P Express Help Desk toll-free at 
888-734-9749 

7. Interpretation of Contract Documents:  If any person 
contemplating submitting a bid for this project is in doubt 
as to the true meaning of any part of the drawings, 
specifications or other contract documents, he/she may 
submit a written request to the director for an interpretation 
not later than nine days prior to due date of bids.  The 
person submitting the request will be responsible for its 
prompt delivery.  An interpretation of the documents will be 
made by the requesting office and an addendum issued 
and mailed or delivered to each person who has received 
a set of drawings and specifications.  All addenda issued 
shall be made a part of the contract requirements.  The 

state will not be responsible for any other explanation or 
interpretation of the contract documents. 

8. Substitution of Materials:  Any bidder wishing to use 
manufacturers or materials other than those specified 
shall submit a written request to the director not later than 
nine days prior to due date for bids.  Request shall be 
accompanied by product data to permit evaluation and 
comparison with specified products or materials.  The 
person submitting the request will be responsible for its 
prompt delivery.  An examination and evaluation of 
product data will be made by the state unit and, if found 
acceptable, an addendum will be issued and mailed or 
delivered to each person who has received a set of 
drawings and specifications.  All addenda issued shall be 
made a part of the contract requirements. 

9. Time of Completion:  Upon acceptance by the state of 
the Proposal and Contract, the contractor agrees to 
complete all work required in the time frame required on 
the Proposal and Contract. 

10. Michigan Products and Recycled Products:  All 
contractors and suppliers are encouraged to provide 
Michigan-made products and/or recycled products 
whenever possible where price, quality, and performance 
are equal to, or superior to, non-Michigan products and 
the requirements of the contract documents. 

11. Rejection: The state reserves the right to reject any bids 
and to waive any defects in bids. 

12. Contract: Upon acceptance by the state, this document 
will constitute the contract and the executed duplicate will 
be returned to the contractor.  The contract shall not be in 
force until the contractor has complied with all of the 
requirements of insurance. 

GENERAL CONDITIONS 

1. Definitions:  "State", the State of Michigan; "Director", 
the director of the State Unit or his/her authorized 
representative; "State Unit", any state department, board, 
commission or institution; "Contractor", the bidder whose 
proposal is accepted by the state; "Notification", written 
notice delivered in person or by mail; "Contract 
Documents", this document and supplemental 
specifications and drawings. 

2. Unfair Labor Practice:  Public Act No. 278 of 1980 
prohibits the state from awarding a contract or 
subcontract to an employer who has been found in 
contempt of court by a Federal Court of Appeals, on not 
less than three occasions involving different violations 
during the preceding seven years, for failure to correct an 
unfair labor practice as prohibited by Section 8 of Chapter 
372 of the National Labor Relations Act, 29 U.S.C. 158.  
A contractor for the state may not, in relation to that 
contract subcontract with such an employer. 

3. Safety Regulations:  The contractor shall conform to the 
"General Safety Rules and Regulations" for the 
construction industry, as prescribed by the Construction 
Safety Commission, Department of Labor and Economic 
Growth, Bureau of Safety and Regulations, Lansing, 
Michigan, and the Occupational Safety and Health 
Standards of the United States Department of Labor.  



 

This shall be made a condition of each subcontract 
entered into pursuant to the contract. 

4. Taxes:  The contractor shall include and be deemed to 
have included in the bid and contract price all Michigan 
sales and use taxes currently imposed by legislative 
enactment and as administered by the Michigan 
Department of Treasury's Revenue Division on the bid 
date. 

5. Nondiscrimination:  For all state contracts for goods or 
services in amount of $5,000 or more, or for contracts 
entered into with parties employing three or more 
employees; in connection with the performance of work 
under this contract, the contractor shall comply with all 
published rules, regulations, directives, and orders of the 
Michigan Civil Rights Commission relevant to Section 6, 
1976 PA 453 as amended, which may be in effect at the 
time of bidding for any individual State project. 

6. Conflicts and Omissions:  The intent of the contract 
documents is to provide everything necessary for the 
proper execution of the work.  In case of conflict, the work 
shall not proceed until a decision has been agreed upon 
by all parties concerned. 

7. Royalties, Patents, Notices, and Fees:  Contractor shall 
give all notices and pay all royalties, building permits, and 
fees.  He/she shall defend all suits or claims for 
infringement of any patent rights and shall save the state 
harmless from loss on account thereof.  He/she shall 
comply with all laws, ordinances, and codes applicable to 
any portion of the work. 

8. Examination of Premises:  Bidder shall familiarize 
himself/herself with local conditions affecting the job.  
He/she shall take his/her own measurements and be 
responsible for the correctness of same.  Bidder shall be 
held to have made such examinations and no allowances 
will be made in his/her behalf by reason of error or 
omission on his/her part.  If any part of the contractor’s 
work depends for proper results upon existing work or the 
work of another contractor, the contractor shall notify the 
director before commencing work of any defects that will 
affect the results.  Failure to so notify the director will 
constitute his/her acceptance of the conditions. 

9. Working Conditions:  All work shall be done in 
accordance with all regulations governing the state unit 
wherein the work is to be performed and with minimum 
possible interference with the proper functioning of the 
activities of that state unit.  Materials, tools, equipment, 
etc., shall be confined so as not to unduly encumber the 
premises.  Each bidder shall be held to have visited the 
site and checked with the authorities the working 
conditions and the methods of carrying out the work and to 
have included in his/her proposal all costs for meeting 
such working conditions. 

10. Materials:  Unless otherwise specified, all materials shall 
be new and of the best grade of the representative kinds 
for the purpose. 

a. Whenever material, an item of equipment, or a system 
is described by a performance specification, written as a 
proprietary product, or uses the name of a manufacturer 
or vendor, the term "or equal' if not inserted, shall be 
implied. 

11. Permits:  The Owner has acquired the necessary permit 
for this project. 

All work shall be executed in accordance with the State of 
Michigan‘s Construction Codes, except where work is 
specified or shown to be above such standard.  The work 
shall be executed in conformity with the drawings and 
these specifications. 

If the contractor performs any work knowing it to be 
contrary to the State of Michigan‘s Construction Codes, 
the contractor shall assume full responsibility and shall 
bear all attributable costs. 

12. Employees and Superintendence:  Contractor shall 
enforce good order among his/her employees and shall 
not employ on the work any disorderly, intemperate, or 
unfit person or anyone not skilled in the work assigned to 
him/her.  Contractor or a competent person having 
authority to act for him/her shall be at the work at all 
times.  He/She shall have the plans and specifications 
available on the site at all times. 

a. Michigan Residency: Pursuant to 1988 PA 504, 50 
percent of the persons working on this project and 
employed by the prime contractor or subcontractors 
shall have been residents of the State of Michigan for 
not less than one year before beginning work. 

13. Other Contracts:  The state may let other contracts in 
connection with the work and the contractor shall properly 
connect and coordinate his/her work with the work of 
such other contractors.  The state shall not be liable for 
any damages or increased costs occasioned by the 
failure of other contractors to execute their work as may 
be anticipated by these documents. 

14. Protection:  The contractor shall be responsible for the 
protection of state property during the period of 
construction and shall exercise care to prevent damage to 
structures, utility services, storm and sanitary drainage 
systems, lawns, trees, plant material, fences, walks, 
drives, roadways, and other improvements in and 
adjacent to the area of work under the contract. 

15. Insurance:  No work connected with this contract shall be 
started until the contractor has submitted original signed 
certificates of insurance covering general liability and 
workers' compensation indicating (a) all workers are 
insured to protect him/her from claims for damages for 
personal injury or death which may arise from operations 
under this contract as required by Michigan statute and 
that (b) he/she has the following liability insurance 
coverage:  Commercial General Liability limits shall be 
$2,000,000.00 each occurrence, $2,000,000.00 general 
aggregate, $2,000,000.00 products and completed 
operations aggregate, $1,000,000.00 personal and 
advertising injury.  Commercial Automobile Liability limits 
shall be $2,000,000.00 combined single limit, $1,000,000 
Each Occurrence Limit, $500,000 Fire Damage Limit (any 
one fire).  All of the above insurance shall be maintained 
during the life of this contract.  Partial payments shall not 
relieve the contractor from full responsibility for any 
damage which may result from any cause including fire or 
other casualty until completion of the contract and final 
payment.  Any casualties shall not relieve the contractor 
from performing the contract. 



 

Insurance Companies must have a rating of “A—” or better 
as listed by A.M. Best Company. The State of Michigan 
must be named as an additional insured. 

16. Michigan Right-to-Know Law:  All contractors must 
conform to the provisions of the Michigan Right-to-Know 
Law, 1986 PA 80 which requires employers to: 

a. develop a communication program designed to 
safeguard the handling of hazardous chemicals through 
labeling of chemical containers and development and 
availability of Material Safety Data Sheets; 

b. provide training for employees who work with these 
chemicals. 

c. develop a written hazard communications program. 

17. Changes:  Contractor shall make changes in the 
contracted work only as ordered in writing by the director. 

18. Inspection:  Contractor shall at all times permit and 
facilitate inspection of the work by the director.  The state 
unit will designate an inspector for this contract.  It will be 
the responsibility of this contractor to notify the inspector of 
the date operations are to start and to contact the 
inspector periodically during the course of the work to 
insure that work is being performed in accordance with the 
conditions of this contract. 

19. Termination for Breach: The state may terminate this 
contract when violations are not stopped immediately and 
corrected within a reasonable length of time after 
notification by the director or when the approved progress 
schedule is not met because of failure of the contractor to 
prosecute the work.  In the event of such termination, the 
state may complete the contracted work and the contractor 
will be liable for any excess cost occasioned the state 
thereby and in such case the state may take possession of 
and utilize in completing the work such materials and 
equipment as may be on the site and necessary. 

20. Clean Up:  Contractor shall at all times keep the premises 
free from accumulations of waste material or rubbish 
caused by his/her employees or work and at the 
completion of the work. he/she shall remove all his/her 
waste, tools, equipment, staging and surplus materials 
from the structure and grounds and leave his/her work 
clean and ready for use. 

21. Guarantee:  Contractor shall furnish the state with a 
written guarantee to remedy any defects due to faulty 
materials or labor which appear in the work within one year 
from the date of final acceptance by the state. 

22. Payment:  Payment for the work will be made in one sum 
at the completion of the contract except that a single 
progress payment may be made at any time during the 
construction period for the value of the work completed, 
except in no case shall the amount of the payment exceed 
50 percent of the value of the contract. If contractor 
expects to request partial payment, he/she shall submit a 
schedule of costs and quantities of the various parts of the 
work aggregating the total contract sum, such as the 
director may request.  When requested, the contractor 
shall submit a statement based upon this schedule, 
itemized and supported as the director may require.  
Contract will not be considered complete until the work has 
been accepted as final by the state unit and the director 

and the attached "Guarantee and Statement” (DMB-437) 
has been completed and signed by the contractor.  
Payments will be made within 30 days after the Director 
has certified to the Owner that work is in place in the 
portion of the facility covered by the applicable request for 
payment in accordance with the Contract documents.  
Process of progress payments by the Owner may be 
deferred by the Owner until Work having a prior 
sequence, as provided in the Contract documents, is in 
place and is approved.  Each Application of Payment 
shall certify that all monies owed by the Contractor to 
Subcontractors and Suppliers for which payment 
previously has been sought have been paid from the 
payments received. 

23. Prevailing Wage Rates:  The Prevailing Wage Law, Act 
166 of the Public Acts of 1965 is applicable to this 
Contract.  By law, prevailing wage rates are the rates 
contained in collectively bargained agreements covering 
the location of the state project.  The purpose of 
establishing prevailing wage rates is to provide rates of 
pay for workers on construction projects for which the 
state or a school district is the contracting agent and 
which is financed or supported by the state.  The 
Prevailing Wage Law requires that every contractor and 
subcontractor shall post a copy of all prevailing wage and 
fringe benefit rates prescribed in the contract at the 
construction site.  An accurate record showing the name 
and occupation of and the wages and benefits paid to 
each construction mechanic must be kept by the 
employer and available for inspection by the department.  
Please pay special attention to the overtime 
requirements.  A worker who believes he or she has not 
been paid the prevailing wage rate on a state project may 
file a complaint with the Wage Hour Administration, 
Bureau of Safety and Regulation, Department of Labor 
and Economic Development, 7150 Harris Drive, P.O. Box 
30476, Lansing, Michigan 48909-7976, Phone:  (517) 
322-1825. 

24. Protection of Utility Services:  It is a requirement of this 
Contract, in accordance with Public Act 53 of 1974, as 
amended, that the Contractor give notice of construction 
intent to public utilities.  "Miss Dig" (telephone number 
1-800-482-7171, toll free) shall be notified a minimum of 
72 hours (three working days) prior to construction 
activities.  The Contractor shall provide for the protection 
of all public utility underground and above ground 
facilities that are to remain.  Damage to any such utility 
services resulting from the Contractor's operations shall 
be repaired or replaced by the Contractor without 
additional cost to the State. 

GENERAL REQUIREMENTS 

1. The state unit will provide the following work: 

a. State Salvage:  The state reserves the right to salvage 
certain items and equipment. Such items will be 
identified to the bidder at the time of his/her inspection 
of the proposed work.  Salvaged items will be removed 
by state prior to commencement of work under the 
contract. 

b. Moving Furnishings and Equipment:  The contractor 
shall give timely notice to state unit of all furnishings, 



 

window covering and movable equipment that will 
interfere with his/her work or which the contractor 
cannot protect with coverings of paper, plastic, drop 
cloths or clean tarpaulin.  The contractor shall furnish, 
install. maintain and remove all coverings used to 
protect furnishings. window coverings and movable 
equipment. 

2. Project Coordination: 

a. Prior to beginning work the contractor shall meet with 
the state unit and arrange the schedule for the project.  
Once the project is started, it shall be carried to 
completion without delay. 

b. Any building utility service interruptions or outages 
required by the contractor in performing the work shall 
be prearranged with the staff of the state unit and shall 
occur only during those scheduled times. 

3. Cutting and Patching: 

a. The contractor shall do all cutting, fitting or patching of 
the work that may be required to make its several parts 
fit together properly or make new work join with the 
existing structure.  The contractor shall take proper 
precautions so as not to endanger any existing work.  
The contractor shall not cut or alter existing structural 
members or foundations. 

b. Holes or openings cut in exterior walls and roofs for 
installation of materials or equipment shall be 
waterproofed by appropriate, approved materials and 
methods. 

c. All adjacent finished surfaces that are damaged by the 
new work shall be patched with materials matching 
existing surfaces.  Joints between patched and existing 
material shall be straight smooth and flush.  All patching 
material shall be applied by workers skilled in its 
installation. 

4. Mechanical Alteration Procedures: 

a. All work which will necessitate shutting down of existing 
mechanical equipment or systems shall be made at 
such time as will not interfere with the normal use of the 
existing building. 

b. Any cutting of floors, walls, roofs or ceilings required to 
run new work or remove old shall be performed by the 
contractor requiring same and all patching on his/her 
work shall be done by the contractor to full satisfaction 
of the state unit. 

c. All piping in existing building shall be run concealed as 
far as practical in pipe spaces, ceiling spaces, tunnels, 
crawl spaces or similar areas, except as approved or 
directed by the state unit. 

 

5. Project Meetings: 

a. Preconstruction Conferences:  The state unit may 
schedule a preconstruction conference to be attended 
by the, state unit staff, and the contractors.  Once the 
project has been started, the contractor shall carry it to 
completion without delay. 

b. Meetings:  The state unit may schedule meetings to be 
held on the job site whenever needed to supply 

information necessary to prevent job interruptions, to 
observe the work or to inspect completed work.  The 
contractor shall be represented at each meeting by 
persons with full authority to act for the contractor in 
regard to all portions of the work. 

6. Shop Drawings and Project Data: 

a. Before the delivery of any material or equipment to the 
job site, the contractor shall submit to the state unit a 
complete list of material suppliers, subcontractors, and 
brand names of all materials proposed to be used in 
the project. 

b. The contractor shall check and verify all field 
measurements and shall submit to the state unit a 
minimum of five copies of shop drawings, product data 
catalogs, material schedules, safety data sheets, etc.  
Following examination by the state unit, three copies 
will be retained for the state's use and the remaining 
copies will be returned to the contractor with indication 
of approval or with notations for correction. 

7. Temporary Utilities: 

a. The contractor shall furnish and install all temporary 
facilities and controls required by the work, shall 
remove them from state property upon completion of 
the work, and the grounds and existing facilities shall 
be restored to their original condition. 

b. Water and electricity will not be available in the area 
where work will be performed.  The contractor will be 
responsible for providing these services for 
construction operation.  The contractor shall pay costs 
for installation and removal of any temporary 
connections including necessary safety devices and 
controls.  Use of services shall not disrupt or interfere 
with operations of the state unit. 

c. Temporary Sanitary Facilities: The state unit will 
designate a permanent vault toilet facility on the 
premises for use by a personnel employed in the work.  
The contractor shall repair any damage to the toilet 
facility caused by his/her employees. 

d. Heating units if required shall be of type approved by 
the state unit.  Equipment and surroundings shall be 
kept clean and in safe condition All direct fired space 
heaters, if used, shall be vented directly to the outside.  
The contractor shall pay for all fuel and/or electricity 
used for temporary heat. 

 

8. Construction Aids: 

a. The contractor shall furnish, install, and maintain as 
long as necessary and remove when no longer 
required, safe and adequate scaffolding, ladders, 
staging, platforms, chutes, railings, hoisting equipment, 
etc., as required for proper execution of the work.  All 
construction aids shall conform to federal, state, and 
local codes or laws for protection of workers and the 
public. 

b. Debris Chute:  The contractor shall use a chute to 
lower debris resulting from his/her work.  The chute 
shall be the enclosed type with its discharge directly 
into the truck. 



 

9. Barriers and Enclosures:  The contractor shall furnish, 
install and maintain as long as necessary and remove 
when no longer required adequate barriers, warning signs 
or lights at all dangerous points throughout the work for 
protection of property, workers and the public.  The 
contractor shall hold the State of Michigan harmless from 
damage or claims arising out of any injury or damage that 
may be sustained by any person or persons as a result of 
the work under the contract. 

10. Contract Close Out: 

a. Substantial Completion:  The contractor shall notify 
the state unit when the work will be substantially 
complete and ready for inspection and preparation of a 
list of minor replacement, correction and adjustment 
items.  The contractor shall be represented on the job 
site at the time this inspection is made and thereafter 
shall complete all work by the date set for final 
acceptance by the owner. 

b. Cleaning: 

(1) Regular Cleaning:  All scrap or removed material, 
debris or rubbish shall be regularly removed from 
the project at the end of each working day.  No 

discarded material shall be deposited on the 
grounds of the state unit without the express 
permission of the physical plant engineer or 
administrative officer.  No salvage or surplus 
material may be sold on the premises of the state 
unit. 

(2) Final Cleaning:  Just prior to final acceptance by 
the state unit, the contractor shall clean all of the 
work and existing surfaces, building elements and 
contents that were soiled by his/her operations and 
make repairs for any damage or blemish that was 
caused by the work. 

11. Project Record Documents:  The contractor shall 
furnish to state unit with the request for final payment 
reproducible drawings or plans, and any sections or 
details necessary, clearly showing the actual path and 
location of material and equipment installed in this 
project.  

12. Warranties:  The contractor shall forward to the state unit 
Form PR-1628E covering statements concerning 
guarantee and indebtedness, and any other special 
warranties or requirements of the contract documents. 
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WAGE & HOUR DIVISION 

P.O. BOX 30476 • LANSING, MICHIGAN 48909-7976 
www.michigan.gov/wagehour • (517) 335-0400 • FAX (517) 335-0077 

REQUIREMENTS OF THE PREVAILING WAGES ON STATE PROJECTS ACT, 
PUBLIC ACT 166 OF 1965 

 

The Michigan Department of Labor & Economic Growth determines prevailing rates pursuant to 
the Prevailing Wages on State Projects Act, Public Act 166 of 1965, as amended.  The purpose 
of establishing prevailing rates is to provide minimum rates of pay that must be paid to workers 
on construction projects for which the state or a school district is the contracting agent and 
which is financed or financially supported by the state.  By law, prevailing rates are compiled 
from the rates contained in collectively bargained agreements which cover the locations of the 
state projects.  The official prevailing rates provide an hourly rate which includes wage and 
fringe benefit totals for designated construction mechanic classifications.  The overtime rates 
also include wage and fringe benefit totals.  Please pay special attention to the overtime and 
premium pay requirements.  Prevailing wage is satisfied when wages plus fringe benefits paid to 
a worker are equal to or greater than the required rate. 

State of Michigan responsibilities under the law: 

• The department establishes the prevailing rate for each classification of construction 
mechanic requested by a contracting agent prior to contracts being let out for bid on a 
state project.  

Contracting agent responsibilities under the law: 

• If a contract is not awarded or construction does not start within 90 days of the date of the 
issuance of rates, a re-determination of rates must be requested by the contracting 
agent.   

• Rates for classifications needed but not provided on the Prevailing Rate Schedule, must 
be obtained prior to contracts being let out for bid on a state project.   

• The contracting agent, by written notice to the contractor and the sureties of the 
contractor known to the contracting agent, may terminate the contractor's right to proceed 
with that part of the contract, for which less than the prevailing rates have been or will be 
paid, and may proceed to complete the contract by separate agreement with another 
contractor or otherwise, and the original contractor and his sureties shall be liable to the 
contracting agent for any excess costs occasioned thereby. 

Contractor responsibilities under the law: 

• Every contractor and subcontractor shall keep posted on the construction site, in a 
conspicuous place, a copy of all prevailing rates prescribed in a contract. 

• Every contractor and subcontractor shall keep certified payrolls, as used in the industry, 
of each and every construction mechanic, and verification of such certified payroll in 
writing by either a representative or auditor/certified accountant at the end of such a 



certified payroll. These records should include the occupation and indicate the hours 
worked on each project for each classification and the actual wages and benefits paid.  
This record shall be available for reasonable inspection by the contracting agent or the 
department.   

• Each contractor or subcontractor is separately liable for the payment of the prevailing rate 
to its employees. 

• The prime contractor is responsible for advising all subcontractors of the requirement to 
pay the prevailing rate prior to commencement of work. 

• The prime contractor is secondarily liable for payment of prevailing rates that are not paid 
by a subcontractor. 

• A construction mechanic shall only be paid the apprentice rate if registered with the 
United States Department of Labor, Bureau of Apprenticeship and Training and the rate 
is included in the contract. 

Enforcement: 

A person who has information of an alleged prevailing wage violation on a state project may file 
a complaint with the Wage & Hour Division.  The department will investigate and attempt to 
resolve the complaint informally.  During the course of an investigation, if the requested records 
and posting certification are not made available in compliance with Section 5 of Act 166, the 
investigation will be concluded and a referral to the Office of Attorney General for civil action will 
be made.  The Office of Attorney General will pursue costs and fees associated with a lawsuit if 
filing is necessary to obtain records. 

A violation of Act 166 may result in the contractor’s name being added to the Prevailing Wage 
Act Violators List published on the division’s website, updated monthly.  This list includes the 
names and addresses of contractors and subcontractors the division has found in violation of 
Act 166 based on complaints from individuals and third parties.  The Prevailing Wage Act 
Violators List is intended to inform contracting agents of contractors that have violated Act 166 
for use in determining who should receive state-funded projects. 



Michigan Department Energy, Labor & Economic Growth 
Wage & Hour Division 

Overtime Provisions for MICHIGAN PREVAILING WAGE RATE  
COMMERCIAL SCHEDULE 

 

 
1. Overtime is represented as a nine character code.  Each character represents a certain period of time after the 

first 8 hours Monday thru Friday.         

 Monday thru Friday Saturday Sunday & Holidays Four 10s 

First 8 Hours  4444    

9th Hour 1111    5555    

10th Hour 2222    6666    

Over 10 hours 3333    7777    

    
    
8888    

9999    

 Overtime for Monday thru Friday after 8 hours: 
 the 1st character is for time worked in the 9th hour (8.1 - 9 hours) 
 the 2nd character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 3rd character is for time worked beyond the 10th hour (10.1 and beyond) 
 
 Overtime on Saturday: 
 the 4th character is for time worked in the first 8 hours on Saturday (0 - 8 hours) 
 the 5th character is for time worked in the 9th hour on Saturday (8.1 - 9 hours) 
 the 6th character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 7th character is for time worked beyond the 10th hour (10.01 and beyond) 
 
 Overtime on Sundays & Holidays 
 The 8th character is for time worked on Sunday or on a holiday 

 
Four Ten Hour Days 
The 9th character indicates if an optional 4-day 10-hour per day workweek can be worked between between between between Monday Monday Monday Monday 
andandandand Friday  Friday  Friday  Friday without paying overtime after 8 hours workedwithout paying overtime after 8 hours workedwithout paying overtime after 8 hours workedwithout paying overtime after 8 hours worked, unless otherwise noted in the rate schedule.  To , unless otherwise noted in the rate schedule.  To , unless otherwise noted in the rate schedule.  To , unless otherwise noted in the rate schedule.  To 
utilize a 4 ten workweek, notice is required futilize a 4 ten workweek, notice is required futilize a 4 ten workweek, notice is required futilize a 4 ten workweek, notice is required from the employer to employee prior to the start of work on the rom the employer to employee prior to the start of work on the rom the employer to employee prior to the start of work on the rom the employer to employee prior to the start of work on the 
project.project.project.project.    

 
2. Overtime Indicators Used in the Overtime Provision: 

 H - means TIME AND ONE-HALF due 
 X - means TIME AND ONE-HALF due after 40 HOURS worked 
 D - means DOUBLE PAY due 
 Y - means YES an optional 4-day 10-hour per day workweek can be worked without  
       paying overtime after 8 hours worked 
 N - means NO an optional 4-day 10-hour per day workweek can not be worked without  
       paying overtime after 8 hours worked 
 

3. EXAMPLES: 
HHHHHHHDN  -  This example shows that the 1½ rate must be used for time worked after 8 hours Monday 
thru Friday (characters 1 - 3);  for all hours worked on Saturday, 1½ rate  is due (characters 4 - 7).  Work done 
on Sundays or holidays must be paid double time (character 8).   The N (character 9) indicates that 4 ten-hour 
days is not an acceptable workweek at regular pay. 

 
 XXXHHHHDY -  This example shows that the 1½ rate must be used for time worked after 40 hours are 

worked Monday thru Friday (characters 1-3); for hours worked on Saturday, 1½ rate is due (characters 4 – 
7).  Work done on Sundays or holidays must be paid double time (character 8).  The Y (character 9) indicates 
that 4 ten-hour days is an acceptable alternative workweek. 

 
  (REV 09/29/09)  

 



ENGINEERS  -  CLASSES OF EQUIPMENT LIST 

 

UNDERGROUND ENGINEERS  HAZARDOUS WASTE ABATEMENT ENGINEERS 

 

CLASS I 

Backfiller Tamper, Backhoe, Batch Plant Operator, Clam-

Shell, Concrete Paver (2 drums or larger), Conveyor 

Loader (Euclid type), Crane (crawler, truck type or pile 

driving), Dozer, Dragline, Elevating Grader, End Loader, 

Gradall (and similar type machine), Grader, Power 

Shovel, Roller (asphalt), Scraper (self propelled or tractor 

drawn), Side Broom Tractor (type D-4 or larger), Slope 

Paver, Trencher (over 8’ digging capacity), Well Drilling 

Rig, Mechanic, Slip Form Paver, Hydro Excavator. 

 

CLASS II 

Boom Truck (power swing type boom), Crusher, Hoist, 

Pump (1 or more 6" discharge or larger gas or diesel 

powered by generator of 300 amps or more, inclusive of 

generator), Side Boom Tractor (smaller than type D-4 or 

equivalent), Tractor (pneu-tired, other than backhoe or 

front end loader), Trencher (8’ digging capacity and 

smaller), Vac Truck. 

 

CLASS III 

Air Compressors (600 cfm or larger), Air Compressors (2 

or more less than 600 cfm), Boom Truck (non-swinging, 

non-powered type boom), Concrete Breaker (self-

propelled or truck mounted, includes compressor), 

Concrete Paver (1 drum, ½ yard or larger), Elevator 

(other than passenger), Maintenance Man, Mechanic 

Helper, Pump (2 or more 4" up to 6" discharge, gas or 

diesel powered, excluding submersible pump), 

Pumpcrete Machine (and similar equipment), Wagon Drill 

Machine, Welding Machine or Generator (2 or more 300 

amp or larger, gas or diesel powered). 

 

CLASS IV 

Boiler, Concrete Saw (40HP or over), Curing Machine 

(self-propelled), Farm Tractor (w/attachment), Finishing 

Machine (concrete), Firemen, Hydraulic Pipe Pushing 

Machine, Mulching Equipment, Oiler (2 or more up to 4", 

exclude submersible), Pumps (2 or more up to 4" 

discharge if used 3 hrs or more a day-gas or diesel 

powered, excluding submersible pumps), Roller (other 

than asphalt), Stump Remover, Vibrating Compaction 

Equipment (6’ wide or over), Trencher (service) Sweeper 

(Wayne type and similar equipment), Water Wagon, 

Extend-a-Boom Forklift. 

 

 

 

 

 

 

 

  

CLASS I 

Backhoe, Batch Plant Operator, Clamshell, Concrete 
Breaker when attached to hoe, Concrete Cleaning 
Decontamination Machine Operator, Concrete Pump, 
Concrete Paver, Crusher, Dozer, Elevating Grader, 
Endloader, Farm Tractor (90 h.p. and higher), 
Gradall, Grader, Heavy Equipment Robotics Operator, 
Hydro Excavator, Loader, Pug Mill, Pumpcrete 
Machines, Pump Trucks, Roller, Scraper (self-
propelled or tractor drawn), Side Boom Tractor, Slip 
Form Paver, Slope Paver, Trencher, Ultra High 
Pressure Waterjet Cutting Tool System Operator, 
Vactors, Vacuum Blasting Machine Operator, Vertical 
Lifting Hoist, Vibrating Compaction Equipment (self-
propelled), and Well Drilling Rig. 
 

CLASS II 

Air Compressor, Concrete Breaker when not attached 
to hoe, Elevator, End Dumps, Equipment 
Decontamination Operator, Farm Tractor (less than 
90 h.p.), Forklift, Generator, Heater, Mulcher, Pigs 
(Portable Reagent Storage Tanks), Power Screens, 
Pumps (water), Stationary Compressed Air Plant, 
Sweeper, Water Wagon and Welding Machine. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Revised:  05/23/08 
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Informational Sheet: Prevailing Wages on State Projects  

General Information Regarding Fringe Benefits 

Certain fringe benefits may be credited toward the payment of the Prevailing Wage Rate: 

o If a fringe benefit is paid directly to a construction mechanic 
o If a fringe benefit contribution or payment is made on behalf of a construction mechanic 
o If a fringe benefit, which may be provided to a construction mechanic, is pursuant to a written contract 

or policy 
o If a fringe benefit is paid into a fund, for a construction mechanic 

When a fringe benefit is not paid by an hourly rate, the hourly credit will be calculated based on the annual 
value of the fringe benefit divided by 2080 hours per year (52 weeks @ 40 hours per week). 

The following is an example of the types of fringe benefits allowed and how an hourly credit is calculated: 
 

 

Vacation  
Dental insurance 
Vision insurance 
Health insurance 
Life insurance 
Tuition  
Bonus  
401k Employer Contribution 
 

Total  Hourly Credit  
 

 
40 hours X $14.00 per hour = $560/2080 = 
$31.07 monthly premium X 12 mos. = $372.84 /2080 = 
$5.38 monthly premium X 12 mos. = $64.56/2080 = 
$230.00 monthly premium X 12 mos. = $2,760.00/2080 = 
$27.04 monthly premium X 12 mos. = $324.48/2080 = 
$500.00 annual cost/2080 = 
4 quarterly bonus/year x $250 = $1000.00/2080 = 
$2000.00 total annual contribution/2080 =  
 

 
 

 
$.27
$.18
$.03

$1.33
$.16
$.24
$.48
$.96

$3.65
 

 

Other examples of the types of fringe benefits allowed: 
̇ Sick pay 
̇ Holiday pay 
̇ Accidental Death & Dismemberment insurance premiums 

The following are examples of items that will not be credited toward the payment of the Prevailing Wage Rate:

o Legally required payments, such as: 
̇ Unemployment Insurance payments 
̇ Workers’ Compensation Insurance payments 
̇ FICA (Social Security contributions, Medicare contributions) 

o Reimbursable expenses, such as: 
̇ Clothing allowance or reimbursement 
̇ Uniform allowance or reimbursement 
̇ Gas allowance or reimbursement 
̇ Travel time or payment 
̇ Meals or lodging allowance or reimbursement 
̇ Per diem allowance or payment 

o Other payments to or on behalf of a construction mechanic that are not wages or fringe benefits, such 
as: 
̇ Industry advancement funds 
̇ Financial or material loans 
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State of Michigan  Wage and Hour Division 
Department of Energy, Labor and Economic Growth 6546 Mercantile Way, Suite 5 
 PO Box 30476 
Official Request #:  1508   Lansing, MI  48909-7976 
Requestor:  DEPT. OF NATURAL RESOURCES  Telephone: 517-335-0400 
Project Description:  REPLACE CULVERT Fax: 517-335-0077 
Project Number:  DNR BOLLES HARBOR BOATING ACCESS SITE www.michigan.gov/wagehour 

Monroe County 
Official 2009 Prevailing Wage Rates for State Funded Projects 

Issue Date:  12/21/2009 
Contract must be awarded by:  3/21/2010 

 
 Classification Last  Straight  Time and   Double  Overtime  
 Name Description Updated Hourly a Half Time Provision 
 ============================================================================================================== 

 Bricklayer 
 Bricklayer, stone mason, pointer, cleaner, caulker BR1 $50.18 $75.27 $100.36 H H D H D D D D N 
 12/4/2008 
 Apprentice Rates: 
 First 6 months $30.22 $45.33 $60.44 
 2nd 6 months $32.07 $48.10 $64.14 
 3rd 6 months $33.92 $50.88 $67.84 
 4th 6 months $35.77 $53.66 $71.54 
 5th 6 months $37.62 $56.43 $75.24 
 6th 6 months $39.47 $59.20 $78.94 
 7th 6 months $41.32 $61.98 $82.64 
 8th 6 months $43.17 $64.76 $86.34 
 Carpenter 
 Carpet and Resilient Floor Layer, (does not include  CA1045 $43.24 $61.36 $79.47 H H H H D D D D N 
 installation of prefabricated formica & parquet flooring  2/2/2009 
 which is to be paid carpenter rate) 

 Apprentice Rates: 
 1st  6 months $21.10 $28.15 $35.19 
 2nd 6 months $25.12 $34.17 $43.23 
 3rd 6 months $26.93 $36.89 $46.85 
 4th 6 months $28.75 $39.62 $50.49 
 5th 6 months $30.56 $42.34 $54.11 
 6th 6 months $32.37 $45.06 $57.73 
 7th 6 months $34.17 $47.75 $61.33 
 8th 6 months $35.99 $50.48 $64.97 

 Carpenter CA687Z1 $48.05 $68.47 $88.89 H H D H D D D D Y 
 1/29/2009 
 Apprentice Rates: 
 1st Year $29.68 $40.91 $52.15 
 3rd 6 months $31.72 $43.98 $56.23 
 4th 6 months $33.75 $47.02 $60.29 
 5th 6 months $35.80 $50.09 $64.39 
 6th 6 months $37.85 $53.17 $68.49 
 7th 6 months $39.89 $56.24 $72.57 
 8th 6 months $41.93 $59.29 $76.65 

 Piledriver CA687Z1P $48.05 $68.47 $88.89 H H D H D D D D Y 
 1/29/2009 
 Apprentice Rates: 
 1st 6 months $29.68 $40.91 $52.15 
 2nd 6 months $33.75 $47.02 $60.29 
 3rd 6 months $37.85 $53.17 $68.49 
 4th 6 months $41.93 $59.29 $76.65 
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 Cement Mason 
 Cement Mason br1cm $45.26 $63.65 $82.04 H H D H H H H D N 
 12/18/2008 
 Apprentice Rates: 
 1st 6 months $26.62 $35.82 $45.01 
 2nd 6 months $28.45 $38.56 $48.67 
 3rd 6 months $32.13 $44.09 $56.03 
 4th 6 months $35.80 $49.59 $63.37 
 5th 6 months $37.64 $52.35 $67.05 
 6th 6 months $41.31 $57.85 $74.39 
 Cement Mason PL886-CM $40.90 $54.60 $68.29 H H D H H D D D N 
 9/4/2007 
 Apprentice Rates: 
 1st 6 months $28.57 $36.10 $43.63 
 2nd 6 months $31.31 $40.21 $49.11 
 3rd 6 months $34.05 $44.32 $54.59 
 4th 6 months $35.42 $46.37 $57.33 
 5th 6 months $36.79 $48.43 $60.07 
 6th 6 months $38.16 $50.49 $62.81 

 Electrician 
 Road Way Electrical Work EC-17 $45.37 $65.63 $85.90 H H H H H H H D Y 
 Double time due after 16 hours on any calendar day and  11/19/2007 
 all hours Sunday. 

 Apprentice Rates: 
 1st 6 months $29.17 $41.34 $53.50 
 2nd 6 months $31.19 $44.36 $57.54 
 3rd 6 months $33.21 $47.40 $61.58 
 4th 6 months $35.23 $50.43 $65.62 
 5th 6 months $37.25 $53.46 $69.66 
 6th 6 months $41.32 $59.57 $77.80 
 Subdivision of county Milan, London, Exeter, Ash, Berlin, Frenchtown, Monroe,  
 Rainsinville, Ida, Summerfield & Dundee 

 Teledata Journeyman Installer Technician EC-8 $33.68 $50.52 $67.36 H H H H H H D D Y 
 1/9/2007 
 Apprentice Rates: 
 1st Period $17.12 $25.68 $34.24 
 2nd Period $19.75 $29.62 $39.50 
 3rd Period $27.34 $41.01 $54.68 
 4th Period $28.60 $42.90 $57.20 
 5th Period $30.01 $45.02 $60.02 
 6th Period $31.22 $46.83 $62.44 

 Lineman/Technician outside utility and commercial power  EC-876 $47.05 $68.11 $89.17 H H H H H H H D Y 
 and high voltage pipe type cable work and electrical  11/18/2009 
 underground. 
  
 Four 10s allowed Monday-Thursday with Friday makeup  
 or Tuesday-Friday with Monday makeup. 

 Apprentice Rates: 
 1st period $30.20 $42.69 $55.26 
 2nd period $32.32 $46.02 $59.70 
 3rd period $34.42 $49.16 $63.90 
 4th period $36.53 $52.33 $68.12 
 5th period $38.63 $55.47 $72.32 
 6th period $40.74 $58.64 $76.54 
 7th period $42.84 $61.79 $80.74 
 Subdivision of county Bedford, Erie, LaSale, & Whiteford township 
  Inside Wireman EC-8-IW $50.98 $76.47 $101.96 H H H X H H H D Y 
 Four consecutive 10 hour days may be worked at the  6/9/2009 
 straight time rate of pay Mon-Fri.  Sat may be used as a  
 make up day when work was canceled due to weather  
 conditions. 
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 Apprentice Rates: 
 Period 1 $19.86 $29.79 $39.72 
 Period 2 $23.66 $35.49 $47.32 
 Period 3 $29.72 $44.58 $59.44 
 Period 4 $33.97 $50.96 $67.94 
 Period 5 $38.22 $57.33 $76.44 
 Period 6 $42.48 $63.72 $84.96 

 Teledata Cable Puller EC-8-TC $10.90 $16.35 $21.80 H H H H H H D D Y 
 9/7/2005 

 Ironworker 
 Fence, Sound Barrier & Guardrail erection/installation and  IR-25-F1 $30.80 $42.63 $54.45 X X H X X X D D Y 
 Exterior Signage work 8/13/2009 
 Four ten hour work days may be worked during Monday- 
 Saturday. 

 Apprentice Rates: 
 60% Level $21.10 $28.19 $35.29 
 65% Level $22.31 $30.00 $37.68 
 70% Level $23.53 $31.81 $40.09 
 75% Level $24.74 $33.61 $42.48 
 80% Level $25.95 $35.41 $44.87 

 Pre-engineered Metal Work IR-25-PE-Z1-Z2 $41.69 $52.37 $63.04 X X H X X X X D Y 
 5/8/2008 
 Apprentice Rates: 
 1st level $23.47 $28.51 $33.55 
 2nd level $25.12 $30.85 $36.58 
 3rd level $26.78 $33.19 $39.61 
 4th level $28.44 $35.55 $42.66 
 5th level $30.10 $37.90 $45.70 
 6th level $31.36 $39.65 $47.93 

 Ironworker IR-55 $46.13 $60.13 $74.13 H H D H D D D D Y 
 5/18/2009 
 Apprentice Rates: 
 1st year $23.18 $30.88 $38.58 
 2nd year $37.73 $47.53 $57.33 
 3rd year $40.53 $51.73 $62.93 
 4th year $43.33 $55.93 $68.53 

 Metal Fence & Guard Rail IR-55-MF $36.20 $45.75 $55.30 H H H H H H H D Y 
 5/18/2009 

 Pre-engineered Metal Building IR-55-PE $41.41 $53.05 $64.69 H H D H D D D D Y 
 5/18/2009 

 Laborer 
 Construction Laborer, Carpenter Tender, Concrete  L499-M-A $38.42 $51.56 $64.70 H H H H D D D D Y 
 Laborer, Concrete Chute, &  Bucket Handler 7/10/2009 

 Apprentice Rates: 
 0-1,000 work hours $31.85 $41.70 $51.56 
 1,001-2,000 work hours $33.16 $43.67 $54.18 
 2,001-3,000 work hours $34.48 $45.65 $56.82 
 3,001-4,000 work hours $37.11 $49.60 $62.08 
 Mortar Mixer (inc. concrete & mortar 1/2 cu yd.or smaller  L499-M-B $38.62 $51.86 $65.10 H H H H D D D D Y 
 machine, or by hand in mortar box);Mason Tender &  7/10/2009 
 Cement Mason Tender; Plasterer Tender, Portable Mixer  
 Operator, and Air, Electric & Gasoline Tool Operator (inc.  
 concrete vibrator & acetylene torch); Caisson Worker;  
 Furnace Battery Heater Tender; Signalman on concrete  
 pours only 
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 Hazardous Work:  Employees required to wear acid  L499-M-C $38.92 $52.31 $65.70 H H H H D D D D Y 
 resistant clothing, heat resistant clothing or radiation  7/10/2009 
 protective clothing 

 Cleaner/Sweeper Laborer; Furniture Laborer L499-M-D $32.76 $43.07 $53.38 H H H H D D D D Y 
 7/10/2009 

 Demolition Laborer L499-M-demo $38.42 $51.56 $64.70 H H H H D D D D Y 
 7/10/2009 

 Laborer Underground - Tunnel, Shaft & Caisson 
 Class I - Tunnel, shaft and caisson laborer, dump man,  LAUCT-Z2-1 $32.34 $43.03 $53.71 H H H H H H H D Y 
 shanty man, hog house tender, testing man (on gas), and  9/10/2009 
 watchman. 

 Apprentice Rates: 
 0-1,000 work hours $27.37 $35.57 $43.77 
 1,001-2,000 work hours $28.37 $37.07 $45.77 
 2,001-3,000 work hours $29.36 $38.56 $47.75 
 3,001-4,000 work hours $31.35 $41.54 $51.73 

 Class II - Manhole, headwall, catch basin builder,  LAUCT-Z2-2 $32.43 $43.16 $53.89 H H H H H H H D Y 
 bricklayer tender, mortar man, material mixer, fence  9/10/2009 
 erector, and guard rail builder 

 Apprentice Rates: 
 0-1,000 work hours $27.44 $35.68 $43.91 
 1,001-2,000 work hours $28.44 $37.18 $45.91 
 2,001-3,000 work hours $29.44 $38.68 $47.91 
 3,001-4,000 work hours $31.43 $41.66 $51.89 

 
 Class III - Air tool operator (jack hammer man, bush  LAUCT-Z2-3 $32.53 $43.31 $54.09 H H H H H H H D Y 
 hammer man and grinding man), first bottom man, second 9/10/2009 
  bottom man, cage tender, car pusher, carrier man,  
 concrete man, concrete form man, concrete repair man,  
 cement invert laborer, cement finisher, concrete shoveler,  
 conveyor man, floor man, gasoline and electric tool  
 operator, gunnite man, grout operator, welder, heading  
 dinky man, inside lock tender, pea gravel operator, pump  
 man, outside lock tender, scaffold man, top signal man,  
 switch man, track man, tugger man, utility man, vibrator  
 man, winch operator, pipe jacking man, wagon drill and  
 air track operator and concrete saw operator (under 40  

 Apprentice Rates: 
 0-1,000 work hours $27.51 $35.78 $44.05 
 1,001-2,000 work hours $28.52 $37.30 $46.07 
 2,001-3,000 work hours $29.52 $38.80 $48.07 
 3,001-4,000 work hours $31.53 $41.81 $52.09 

 Class IV - Tunnel, shaft and caisson mucker, bracer man,  LAUCT-Z2-4 $32.69 $43.55 $54.41 H H H H H H H D Y 
 liner plate man, long haul dinky driver and well point  9/10/2009 

 Apprentice Rates: 
 0-1,000 work hours $27.63 $35.96 $44.29 
 1,001-2,000 work hours $28.65 $37.49 $46.33 
 2,001-3,000 work hours $29.66 $39.00 $48.35 
 3,001-4,000 work hours $31.68 $42.04 $52.39 

 Class V - Tunnel, shaft and caisson miner, drill runner,  LAUCT-Z2-5 $32.95 $43.94 $54.93 H H H H H H H D Y 
 keyboard operator, power knife operator, reinforced steel  9/10/2009 
 or mesh man (e.g. wire mesh, steel mats, dowel bars) 
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 Apprentice Rates: 
 0-1,000 work hours $27.83 $36.26 $44.69 
 1,001-2,000 work hours $28.85 $37.79 $46.73 
 2,001-3,000 work hours $29.88 $39.34 $48.79 
 3,001-4,000 work hours $31.93 $42.41 $52.89 

 Class VI - Dynamite man and powder man. LAUCT-Z2-6 $33.26 $44.41 $55.55 H H H H H H H D Y 
 9/10/2009 
 Apprentice Rates: 
 0-1,000 work hours $28.06 $36.60 $45.15 
 1,001-2,000 work hours $29.10 $38.16 $47.23 
 2,001-3,000 work hours $30.14 $39.72 $49.31 
 3,001-4,000 work hours $32.22 $42.84 $53.47 
 Class VII - Restoration laborer, seeding, sodding, planting, LAUCT-Z2-7 $25.53 $32.81 $40.09 H H H H H H H D Y 
  cutting, mulching and topsoil grading and the restoration  9/10/2009 
 of property such as replacing mail boxes, wood chips,  
 planter boxes and flagstones. 

 Apprentice Rates: 
 0-1,000 work hours $22.27 $27.92 $33.57 
 1,001-2,000 work hours $22.92 $28.90 $34.87 
 2,001-3,000 work hours $23.57 $29.87 $36.17 
 3,001-4,000 work hours $24.88 $31.84 $38.79 

 Operating Engineer 
 Crane with boom & jib or leads 120' or longer EN-324-A120 $51.81 $68.75 $85.68 H H D H D D D D Y 
  9/29/2009 
 Four ten hour days may be scheduled Monday-Thursday. 
   When bad weather or holiday occurs during this time,  
 Friday may be scheduled for a minimum of 8 hours.   
 Hours in excess of 40 must be paid time and one half. 

 Crane with boom & jib or leads 140' or longer EN-324-A140 $52.63 $69.98 $87.32 H H D H D D D D Y 
  9/29/2009 
 Four ten hour days may be scheduled Monday-Thursday. 
   When bad weather or holiday occurs during this time,  
 Friday may be scheduled for a minimum of 8 hours.   
 Hours in excess of 40 must be paid time and one half. 

 Crane with boom & jib or leads 220' or longer EN-324-A220 $52.93 $70.43 $87.92 H H D H D D D D Y 
  9/29/2009 
 Four ten hour days may be scheduled Monday-Thursday. 
   When bad weather or holiday occurs during this time,  
 Friday may be scheduled for a minimum of 8 hours.   
 Hours in excess of 40 must be paid time and one half. 

 Crane with boom & jib or leads 300' or longer EN-324-A300 $54.43 $72.68 $90.92 H H D H D D D D Y 
  9/29/2009 
 Four ten hour days may be scheduled Monday-Thursday. 
   When bad weather or holiday occurs during this time,  
 Friday may be scheduled for a minimum of 8 hours.   
 Hours in excess of 40 must be paid time and one half. 

 Crane with boom & jib or leads 400' or longer EN-324-A400 $55.93 $74.93 $93.92 H H D H D D D D Y 
  10/1/2009 
 Four ten hour days may be scheduled Monday-Thursday. 
   When bad weather or holiday occurs during this time,  
 Friday may be scheduled for a minimum of 8 hours.   
 Hours in excess of 40 must be paid time and one half. 

 Compressor or welding machine EN-324-CW $40.96 $52.47 $63.98 H H D H D D D D Y 
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  9/29/2009 
 Four ten hour days may be scheduled Monday-Thursday. 
   When bad weather or holiday occurs during this time,  
 Friday may be scheduled for a minimum of 8 hours.   
 Hours in excess of 40 must be paid time and one half. 

 Forklift, lull, extend-a-boom forklift EN-324-FL $48.27 $63.44 $78.60 H H D H D D D D Y 
  9/29/2009 
 Four ten hour days may be scheduled Monday-Thursday. 
   When bad weather or holiday occurs during this time,  
 Friday may be scheduled for a minimum of 8 hours.   
 Hours in excess of 40 must be paid time and one half. 

 Fireman or oiler EN-324-FO $39.93 $50.93 $61.92 H H D H D D D D Y 
  9/29/2009 
 Four ten hour days may be scheduled Monday-Thursday. 
   When bad weather or holiday occurs during this time,  
 Friday may be scheduled for a minimum of 8 hours.   
 Hours in excess of 40 must be paid time and one half. 

 Regular crane, job mechanic, concrete pump with boom EN-324-RC $50.95 $67.46 $83.96 H H D H D D D D Y 
  9/29/2009 
 Four ten hour days may be scheduled Monday-Thursday. 
   When bad weather or holiday occurs during this time,  
 Friday may be scheduled for a minimum of 8 hours.   
 Hours in excess of 40 must be paid time and one half. 

 Regular engineer, hydro-excavator, remote controlled  EN-324-RE $49.98 $66.00 $82.02 H H D H D D D D Y 
 concrete breaker 9/29/2009 
  
 Four ten hour days may be scheduled Monday-Thursday. 
   When bad weather or holiday occurs during this time,  
 Friday may be scheduled for a minimum of 8 hours.   
 Hours in excess of 40 must be paid time and one half. 

 Apprentice Rates: 
 0-999 hours $39.87 $51.09 $62.30 
 1,000-1,999 hours $41.48 $53.50 $65.52 
 2,000-2,999 hours $43.07 $55.89 $68.70 
 3,000-3,999 hours $44.67 $58.29 $71.90 
 4,000-4,999 hours $46.27 $60.68 $75.10 
 5,000-5,999 hours $47.88 $63.10 $78.32 
 Operating Engineer - Marine Construction 
 Diver/Wet Tender, Engineer (hydraulic dredge)  GLF-1 $54.09 $71.02 $87.94 X X H H H H H D Y 
  5/6/2009 
  
 Holiday pay= $104.86 per hour 

 Subdivision of county all Great Lakes, islands therein, & connecting & tributary waters 
 Crane/Backhoe Operator,70 ton or over Tug Operator,  GLF-2 $52.59 $68.77 $84.94 X X H H H H H D Y 
 Mechanic/Welder, Assistant Engineer (hydraulic dredge),  5/6/2009 
 Leverman (hydraulic dredge), Diver Tender 
  
 Holiday pay = $101.11 per hour 

 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 
 Deck Equipment Operator, Machineryman, Maintenance  GLF-3 $49.04 $63.44 $77.84 X X H H H H H D Y 
 of Crane, Tug/Launch Operator, Loader, Dozer on Barge,   5/6/2009 
 Deck Machinery 
  
 Holiday pay = $92.24 per hour 
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 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 
 Deck Equipment Operator, (Machineryman/Fireman), (4  GLF-4 $44.19 $56.17 $68.14 X X H H H H H D Y 
 equipment units or more), Off Road Trucks, Deck Hand,  5/6/2009 
 Tug Engineer, & Crane Maintenance 50 ton capacity and  
 under or Backhoe 115,000 lbs or less, Assistant Tug  
 Operator 
  

 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 

 Operating Engineer Underground 
 Class I Equipment EN-324A1-UC1 $47.24 $61.88 $76.52 H H H H H H H D Y 
 9/10/2009 
 Apprentice Rates: 
 0-999 hours $37.95 $48.20 $58.44 
 1,000-1,999 hours $39.43 $50.42 $61.40 
 2,000-2,999 hours $40.89 $52.61 $64.32 
 3,000-3,999 hours $42.35 $54.80 $67.24 
 4,000-4,999 hours $43.81 $56.98 $70.16 
 5,000-5,999 hours $45.28 $59.19 $73.10 
 Class II Equipment EN-324A1-UC2 $42.51 $54.79 $67.06 H H H H H H H D Y 
 9/10/2009 

 Class III Equipment EN-324A1-UC3 $41.78 $53.69 $65.60 H H H H H H H D Y 
 9/10/2009 

 Class IV Equipment EN-324A1-UC4 $41.21 $52.84 $64.46 H H H H H H H D Y 
 9/10/2009 

 Master Mechanic EN-324A1-UMM $47.49 $62.26 $77.02 H H H H H H H D Y 
 9/10/2009 

 Pipe and Manhole Rehab 
 General Laborer for rehab work or normal cleaning and  TM247 $26.00 $34.90   H H H H H H H H N 
 cctv work-top man, scaffold man, CCTV assistant, jetter- 6/16/2009 
 vac assistant 

 Tap cutter/CCTV Tech/Grout Equipment Operator:  unit  TM247-2 $30.50 $41.65   H H H H H H H H N 
 driver and operator of CCTV; grouting equipment and tap 6/16/2009 
  cutting equipment 

 CCTV Technician/Combo Unit Operator:  unit driver and  TM247-3 $29.25 $39.77   H H H H H H H H N 
 operator of cctv unit or combo unit in connection with  6/16/2009 
 normal cleaning and televising work 

 Boiler Operator:  unit driver and operator of steam/water  TM247-4 $31.00 $42.40   H H H H H H H H N 
 heater units and all ancillary equipment associated 6/16/2009 

 Combo Unit driver & Jetter-Vac Operator TM247-5 $31.00 $42.40   H H H H H H H H N 
 6/22/2009 

 Pipe Bursting & Slip-lining Equipment Operator TM247-6 $32.00 $43.90   H H H H H H H H N 
 6/22/2009 

 Sewer Relining 
 Class I-Operator of audio visual CCTV system including  SR-I $40.32 $54.65 $68.97 H H H H H H H D N 
 remote in-ground cutter and other equipment used in  11/10/2009 
 conjunction with CCTV system. 

 Class II-Operator of hot water heaters and circulation  SR-II $38.79 $52.35 $65.91 H H H H H H H D N 
 system; water jetters; and vacuum and mechanical debris 11/10/2009 
  removal systems and those assisting. 
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 Sheet Metal Worker 
 Sheet Metal Worker SHM-33 $49.29 $64.75 $80.21 H H D H D D D D Y 
 7/9/2009 
 Apprentice Rates: 
 1st Year $21.53 $28.26 $34.99 
 3rd 6 months $33.83 $41.56 $49.29 
 4th 6 months $35.33 $43.81 $52.29 
 5th 6 months $36.82 $46.04 $55.27 
 6th 6 months $38.32 $48.30 $58.27 
 7th 6 months $39.81 $50.53 $61.25 
 8th 6 months $41.31 $52.78 $64.25 
 9th 6 months $42.81 $55.03 $67.25 
 10th 6 months $44.30 $57.26 $70.23 

 Truck Driver 
 on all trucks of 8 cubic yard capacity or less TM-RB1 $36.84 $36.44   H H H H H H H H Y 
 9/17/2009 

 of all trucks of 8 cubic yard capacity or over TM-RB1A $36.94 $36.59   H H H H H H H H Y 
 9/17/2009 

 on euclid type equipment TM-RB1B $37.09 $36.81   H H H H H H H H Y 
 9/17/2009 

 Underground Laborer Open Cut, Class I 
 Construction Laborer LAUC-Z2-1 $32.09 $42.60 $53.11 H H H H H H H D Y 
 9/10/2009 
 Apprentice Rates: 
 0-1,000 work hours $27.29 $35.40 $43.51 
 1,001-2,000 work hours $28.25 $36.84 $45.43 
 2,001-3,000 work hours $29.21 $38.28 $47.35 
 3,001-4,000 work hours $31.13 $41.16 $51.19 
 Underground Laborer Open Cut, Class II 
 Mortar and material mixer, concrete form man, signal  LAUC-Z2-2 $32.20 $42.77 $53.33 H H H H H H H D Y 
 man, well point man, manhole, headwall and catch basin  9/10/2009 
 builder, guard rail builders, headwall, seawall, breakwall,  
 dock builder and fence erector. 

 Apprentice Rates: 
 0-1,000 work hours $27.37 $35.52 $43.67 
 1,001-2,000 work hours $28.34 $36.98 $45.61 
 2,001-3,000 work hours $29.30 $38.42 $47.53 
 3,001-4,000 work hours $31.23 $41.31 $51.39 

 Underground Laborer Open Cut, Class III 
 Air, gasoline and electric tool operator, vibrator operator,  LAUC-Z2-3 $32.32 $42.95 $53.57 H H H H H H H D Y 
 drillers, pump man, tar kettle operator, bracers, rodder,  9/10/2009 
 reinforced steel or mesh man (e.g. wire mesh, steel mats,  
 dowel bars, etc.), cement finisher, welder, pipe jacking  
 and boring man, wagon drill and air track operator and  
 concrete saw operator (under 40 h.p.), windlass and  
 tugger man, and directional boring man. 

 Apprentice Rates: 
 0-1,000 work hours $27.46 $35.66 $43.85 
 1,001-2,000 work hours $28.43 $37.11 $45.79 
 2,001-3,000 work hours $29.41 $38.58 $47.75 
 3,001-4,000 work hours $31.35 $41.49 $51.63 

 Underground Laborer Open Cut, Class IV 
 Trench or excavating grade man. LAUC-Z2-4 $32.39 $43.05 $53.71 H H H H H H H D Y 
 9/10/2009 
 Apprentice Rates: 
 0-1,000 work hours $27.51 $35.73 $43.95 
 1,001-2,000 work hours $28.49 $37.20 $45.91 
 2,001-3,000 work hours $29.47 $38.67 $47.87 
 3,001-4,000 work hours $31.41 $41.58 $51.75 
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 Underground Laborer Open Cut, Class V 
 Pipe Layer LAUC-Z2-5 $32.54 $43.28 $54.01 H H H H H H H D Y 
 9/10/2009 
 Apprentice Rates: 
 0-1,000 work hours $27.63 $35.91 $44.19 
 1,001-2,000 work hours $28.61 $37.38 $46.15 
 2,001-3,000 work hours $29.59 $38.85 $48.11 
 3,001-4,000 work hours $31.56 $41.80 $52.05 

 
 Underground Laborer Open Cut, Class VI 
 Grouting man, top man assistant, audio visual television  LAUC-Z2-6 $29.84 $39.23 $48.61 H H H H H H H D Y 
 operations and all other operations in connection with  9/10/2009 
 closed circuit television inspection, pipe cleaning and pipe  
 relining work and the installation and repair of water  
 service pipe and appurtenances. 

 Apprentice Rates: 
 0-1,000 work hours $25.60 $32.86 $40.13 
 1,001-2,000 work hours $26.45 $34.14 $41.83 
 2,001-3,000 work hours $27.30 $35.42 $43.53 
 3,001-4,000 work hours $28.99 $37.95 $46.91 

 Underground Laborer Open Cut, Class VII 
 Restoration laborer, seeding, sodding, planting, cutting,  LAUC-Z2-7 $26.48 $34.19 $41.89 H H H H H H H D Y 
 mulching and topsoil grading and the restoration of  9/10/2009 
 property such as replacing mail boxes, wood chips, planter 
  boxes, flagstones etc. 

 Apprentice Rates: 
 0-1,000 work hours $23.08 $29.08 $35.09 
 1,001-2,000 work hours $23.76 $30.10 $36.45 
 2,001-3,000 work hours $24.44 $31.12 $37.81 
 3,001-4,000 work hours $25.80 $33.16 $40.53 
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 DIVISION  TWO - SITE WORK 

 

MOBILIZATION                                                                                          SECTION 02000    

 

PART ONE - GENERAL 

 

1.01 Description 

 

A. This item shall consist of preparatory work and operations, including, but not limited to, those necessary 

for the movement of personnel equipment, supplies, and incidentals to the project site; for the 

establishment of the contractor's offices, buildings, and other facilities necessary to undertake the work 

on the project; and for other work operations which must be performed, or for expenses incurred, prior to 

beginning work on the various contract items on the project site. 

 

1.02 Basis For Payment 

 

A. Mobilization and demobilization portion of this work will be paid for at the Contract Unit Price Lump 

sum. 

 

 Partial payment will be made in accordance with the Partial Payment Schedule indicated herein. The 

original contract amount is the total value of all contract items including the mobilization items. 

 

 

 

 Partial Payment Schedule 

 

 

   Percentage of Original                     Percentage of Price 

   Contract Amount                          for Mobilization Allowed   

 

            5     50 

           10     75 

           25     100  

 

When a pay item for mobilization is not included in the proposal, payment for any such work required considered 

to have been included in payments made for other item of work. 

 

 

 

 END OF SECTION 
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DIVISION TWO - SITE WORK 

 

DEMOLITION   SECTION 02050 

 

 

PART ONE - GENERAL 

 

1.01 DESCRIPTION 

 

A. Work included:  The work under this Section includes, but is not necessarily limited to, 

the complete and satisfactory demolition and removal of items from the project site as 

indicated on the Drawings, herein specified, and as necessary for the proper and 

complete performance of this work. 

 

1. Demolition and removal of existing corrugated metal pipe and associated metal  

gates. 

 

1.02 QUALITY ASSURANCE 

 

A. The Contractor shall have suitable equipment for the demolition work.  It shall be in 

good working condition and be operated by skilled individuals. 

 

B. The Contractor shall be responsible for obtaining all permits and complying with all 

requirements by the regulatory authorities pertaining to demolition work. 

 

1.03 RELATED SECTIONS 

 

A. Section 02200 – Earthwork 

 

PART THREE - EXECUTION 

 

3.01 EXAMINATION 

 

A. The Contractor shall thoroughly inspect the premises prior to commencing work.  The 

Contractor shall also determine the extent of work and the placement of temporary 

shoring and/or permanent structural changes. 

 

B. It shall be the responsibility of the Contractor to determine the exact location of all 

existing utilities.  For those utilities to remain in service, the Contractor shall make 

such permanent or temporary relocation as necessary to comply with the Drawings.  

Any damage that occurs by his work shall be repaired at no expense to the Owner. 

 

 

 

3.02 PREPARATION 

 

A. Protection: 

 

1. Protect any work to remain and, if damaged, repair to match existing work. 
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2. Illuminate and/or protect any dangerous openings as necessary. 

 

3.03 REMOVAL OF DEBRIS 

 

A. Demolition materials: 

 

1. Remove all demolition materials, debris, and rubbish from the site as soon as 

practicable. 

2. Excess accumulation of materials on the site shall not be permitted. 

3. It will be the Contractor's responsibility to locate a suitable site for disposal. 

 
 

 

 

 

 

END OF SECTION 



Bolles Harbor – Culvert Replacement 

Project No. 27-9098 

02200 - 1 

DIVISION TWO – SITE WORK 

 

SOIL EROSION AND SEDIMENTATION CONTROL SECTION 02200 

 

 

PART ONE - GENERAL 

 

1.01 DESCRIPTION 

 

A. The contractor shall be responsible to provide soil erosion and sedimentation control 

measures as required in the approved Soil Erosion and Sedimentation Control (SESC) 

Plan and in conformance with state law.  

 

1.02 SOIL EROSION AND SEDIMENTATION CONTROL 

 

A. The contractor shall take all precautions necessary to prevent soil erosion in areas that 

are disturbed by construction.  The Contractor is required to ensure that all 

sedimentation is contained within the construction site and shall prevent any sediment 

from entering sewers or water courses.  It is recommended that the contractor demolish 

and reconstruct small areas instead of the entire site and than restore sites.   

 

B. The Contractor shall comply with the soil erosion and sedimentation control 

requirements of Act No. 451 of the Public Acts of 1994, Natural Resource and 

Environmental Protection Act, Part 91 of the Michigan Compiled Laws. 

 

1.03 STORMWATER DISCHARGE 

 

A. General 

 

1.  The contractor shall not begin any work until notified by the Owner that the storm 

water discharge permit has been obtained for this project.  A storm water discharge 

permit is required for all projects that disturb more than 5 acres of soil or are within 

500 feet of a lake or stream. 

 

1.03 MONITORING AND ENFORCEMENT 

 

1. Regular inspections and monitoring will be conducted by the Owner.  The 

Contractor shall correct any deficiencies noted by the Owner, Local Enforcement 

Agency or the MDEQ within 24 hours of receiving written notice that corrections 

are necessary.  If the Contractor failed to make the corrections within the allotted 

time, the Owner shall have the right to do the work and deduct all costs from the 

amounts due to the Contractor under this Contract. 

 

1.04 SUBMITTALS 

 

A. Prior to construction the Contractor shall submit a Final SESC Plan to the SESC 

program coordinator within the MDNR Office of Land and Facilities for approval and 

Authorization to Proceed with Earth Change.   
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B. The Final SESC plan shall include the following items: 

 

1. The SESC plan included in the contract documents or modifications to the SESC 

plan is required by specific construction means and methods.  All modifications 

shall adhere to the provisions of this section.  There will be no additional 

compensation for modifications to this plan. 

 

2. Schedule of installation, maintenance and removal of SESC measures. 

a. Contractor shall submit a detailed schedule of installation, maintenance 

and removal dates for all required SESC measures.  A schedule form is 

included at the end of this section. 

 

3. Maintenance procedures for SESC Measures. 

 

4. Maintenance Procedures for Permanent SESC measures. 

a. Contractor will be responsible to maintain these measures until they are  

 permanently established and the soil is stabilized. 

 

PART TWO - MATERIALS  

 

2.01 GENERAL  

 

A. All materials required for the SESC measures shall be as specified in this section 

or by the MDMB Soil Erosion and Sedimentation Control Guidebook  2002, and 

by Section 916, and Section 917 of the MDOT Standard Specifications for 

Construction, 1996 Edition. 

 

PART THREE - EXECUTION 

 

3.01 INSTALLATION AND MAINTENANCE OF CONTROLS 

 

A. General 

 

1. All SESC measures shown on the plans shall be installed and maintained in 

accordance with the MDMB Soil Erosion and Sedimentation Control Guidebook  

2002, unless otherwise specified or approved by the Engineer. 

 

2. All required SESC measures shall be in place as required by the approved SESC 

plan prior to construction. 

 

3. Daily inspections shall be made by the contractor to determine effectiveness of 

erosion and sedimentation measures, and any necessary repairs shall be 

performed without delay. 
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4. Permanent soil erosion control measures over disturbed land area shall be 

completed within 5 working days after final grading or final earth change has 

been completed.   

 

B. Silt Fence 

 

1. Install silt fence as shown in the approved SESC plan and in accordance with the 

MDMB Soil Erosion and Sedimentation Control Guidebook  2002, unless 

otherwise shown on the plans or approved by the Engineer. 

 

C. Sweeping 

 

1. All paved surfaces shall be swept as necessary to keep them free of sediment and 

vehicle tracking. 

 

D. Seeding and Mulching 

 

   1. Seeding and mulching shall be in accordance with the MDMB Soil Erosion and 

Sedimentation Control Guidebook 2002.  

 

3.02 COMPLETION 

 

A. The contract will not be considered complete until the Engineer has certified the 

following items. 

 

1. All disturbed soil is permanently stabilized. 

 

2. All sewers, ditches, catch basins, and manholes and roadways are cleaned and 

cleared of sediment.  Unless the contractor can document positively to what 

extent these items are silted prior to construction, no credit will be given for 

cleaning these items. 

 

3. All temporary SESC measures have been removed and the areas are restored and 

stabilized. 
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SOIL EROSION AND SEDIMENTATION CONTROL MEASURES 

INSTALLATION, MAINTENANCE AND REMOVAL SCHEDULE 

 

SESC MEASURE 

 

INSTALLATION 

DATE 

REMOVAL DATE MAINTENANCE 

FREQUENCY 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

 

 

      END OF SECTION 
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DIVISION TWO - SITE WORK 

 

 

EXCAVATION, BACKFILLING, AND COMPACTION FOR UTILITIES                SECTION 02225 

 

 

PART ONE - GENERAL 

 

1.01 DESCRIPTION 

 

A. Under this item the Contractor shall perform all excavation, backfilling, and compaction 

necessary for the construction of the underground utility lines and the required structures. 

 

1. This shall include the removal and disposal of all materials of every sort necessary 

to be removed for purposes of construction; the care of existing structures, utilities, 

roads and parking surfaces; and all incidental and appurtenant work necessary to 

complete the excavation and backfill as specified. 

 

1.02 QUALITY ASSURANCE 

 

A. Materials: 

 

1. All materials used as fill shall be approved by the Engineer, prior to placement 

 

2. Determine gradation of material in accordance with ASTM C-136 

 

3. Determine percent loss by washing in accordance with ASTM C-117 

 

B. Compaction 

 

1. Fill material shall be compacted to 95% of maximum unit density as determined 

using the Modified  Proctor Method, ASTM D-1557. 

 

2. Architect/Engineer may approve other field determinations of maximum density, 

such as the Michigan Cone. 

 

 

3. Field determination of in place density shall be by the Nuclear Density Method, 

ASTM D-2922, or other approved method 
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PART TWO - PRODUCTS 

 

2.01 BACKFILL MATERIAL 

 

A. For areas not requiring "granular backfill" material, backfill shall be of the excavated 

material, with the exception of materials such as soft clay, topsoil, muck, cinders, 

vegetable matter, refuse, boulders, 3" or larger, and other objectionable and non-packing 

earth shall be excluded from the backfill and disposed of as directed by the 

Architect/Engineer. 

 

B. Where "granular material" backfill is required as specified herein, backfill material shall 

be defined as a material meeting granular Class II as defined in the MDOT Standard 

Specification 8.02.06 (1990 Edition).  Compaction of backfill shall be such as to obtain 

95% of the maximum unit density as determined at the optimum moisture content. 

 

 

PART THREE - EXECUTION 

 

3.01 GENERAL EXCAVATION 

 

A. Excavation shall be performed by any practicable method consistent with the integrity and 

protection of the work and neighboring structures, workers and the public.  Topsoil shall 

be separately removed and stockpiled for reuse as directed by the Architect/Engineer. 

 

B. All excavation, unless otherwise indicated, shall be open cut from the surface. 

 

C. Foreign materials or unsuitable foundation material encountered such as wood, boulders, 

etc., which obstruct excavation, shall be removed.  Such material found at the bottom of 

the excavation shall be removed and the foundation restored with approved materials.  The 

cost to remove and replace the materials shall be borne by the Contractor. 

 

D. If excess excavation is made or the material becomes disturbed so as to require removal 

beyond the prescribed limits, the resulting space shall be refilled with selected material 

solidly tamped into place, not in more than 6" layers to the satisfaction of the 

Architect/Engineer, before the construction work proceeds. 

 

E. The excavation shall be kept dry during the work.  Where water is encountered in the 

excavation, it shall be removed by pumping or well points.  All necessary precautions shall 

be taken to prevent damage.  The Contractor shall be responsible for all damage caused by 

him due to inadequate or improper protection. Cost of dewatering shall be considered 

incidental and shall be included in the contract base bid. 
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3.02 EXCAVATION FOR UTILITY LINES 

 

A. Trenches shall be excavated to the indicated depths.  the trench shall be cut wider and 

deeper at each pipe joint location to provide for properly completing the pipe joint and to 

relieve the joint of all loadings.  Not more than 200' of trench shall be open at one time 

unless otherwise directed by the Architect/Engineer. 

 

1. The width of trench at the top of a flexible pipe backfill shall be sufficient to allow 

the pipe to be laid and jointed properly with the minimum net clearance of 12" and 

a maximum net clearance of 18" on each side of the barrel of the pipe or as 

authorized by the Architect/Engineer in writing 

 

B. Where the conditions of the ground require, or where the work is in close proximity of 

existing structures, the sides of excavation shall be securely held by bracing and/or 

sheeting which may be removed in units where the level of the backfill has reached a point 

where it is safe to pull the sheeting without disturbing the protected feature.  No sheeting, 

bracing, or other timber shall be left in the excavation upon completion of the main or 

other structure, except with the specified review and direction of the Architect/Engineer. 

 

C. Other underground mains, sewers or structures encountered in the excavation shall be 

adequately supported during the Contractor's operations, and, before backfilling, shall be 

given permanent support as directed by the Architect/Engineer to meet the standards or 

requirements of the owning utility or agency. 

 

D. Water, sewer, gas and other utility services disturbed by the Contractor in his operations 

shall be repaired or replaced in a manner equal to the original condition by the Contractor 

at his own expense.  Where these services are encountered and are undamaged, they shall 

be supported and/or protected by the Contractor at his expense against later settlement 

and/or damage after backfill.  The Contractor shall consult the agency or the utility firm 

having jurisdiction over any duct line, gas main, etc., which may cross the excavation to 

determine method of supporting such duct or pipe. 

 

E. All excavated material shall be piled in a manner that will not endanger the work and that 

will avoid obstructing, unnecessarily, walk or roadways. 

 

3.03 BACKFILLING AND COMPACTION FOR UTILITY LINES 

 

A. Backfilling shall consist of placement of the prescribed material from a level 12" above the 

crown of the pipe and carried up to the required grade.  Placement shall be as follows. 

 

1. For all areas, backfilling shall consist of placing job excavated material in 12" 

layers and thoroughly tamping each lift.  Provide a slight mounding of earth over 

the trench as directed by the Architect/Engineer. 
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3.04 DISPOSAL OF EXCAVATED MATERIAL 

 

A. Excavated material not used for backfilling must be leveled, graded or disposed of as 

directed by the Architect/Engineer. 

 

 

 

 

 

END OF SECTION 
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DIVISION TWO – SITE WORK 

 

CULVERTS    SECTION 02270 

 

 

PART ONE - GENERAL 

 

1.01 DESCRIPTION 

 

A. This work shall consist of furnishing all labor, materials and equipment required to replace 

and install  culverts to the kind specified,  and shall include  excavation, bedding, and 

backfilling as indicated on the plans and as specified. 

 

 

PART TWO - MATERIALS 

 

2.01 MATERIALS 

 

A. Pipe culverts shall meet the material requirements of the MDOT Standard Specification 

909.05 (2003 Edition). 

 

B. Bedding and backfill material shall meet the grading requirements for MDOT backfilling 

subsection 401.03F (2003 Edition). 

 

C. Culvert shall be corrugated galvanized steel pipe with 3”X 1” corrugation, 36 inch 

CMP 14 gauge conforming to ASTM A742 and ASSHTO M-246. Coated on both 

sides. The polymer coating shall be a minimum 10 mils thick. The polymer shall be 

composed of polyethylene and acrylic acid copolymer-labeled TRENCHCOAT 

protective film. 

 

 

PART THREE - EXECUTION 

 

3.01 INSTALLATION 

 

A. Culverts shall be installed to the lines and grades shown on the plans or as directed by the 

Architect/Engineer. 

 

B. Construction methods shall be in accordance with the MDOT Standard Specifications 

401.03F (2003 Edition). 

 

 

END OF SECTION 
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BOLLES HARBOR 

CULVERT REPLACEMENT 

DIVISION TWO – SITE WORK 

 

 

BAG RIP RAP HEADWALLS     SECTION 02273       

 

PART ONE – GENERAL 

 

1.01 DESCRIPTION 

 

A. This work shall consist of constructing a bag rip-rap headwall as indicated on the plans and as 

specified. 

 

PART TWO – MATERIALS 

 

2.01 MATERIALS 

 

A. Wet Mixed Concrete – One (1) part cement to five (5) parts 40-60 concrete gravel or transit 

mixed with a 28-day comprehensive strength of 3,000 psi. 

 

B. Burlap Bags – Made of biodegradable cotton burlap material and of adequate size to provide 

for a filled dimension of six (6) inches high with a 1-foot width. 

 

C. Steel Reinforcing Bars – Grade 60 steel reinforcing bars meeting the requirements of ASTM 

A-615, A-616, or A-617 of ½ inch diameter #4. 

 

D. Filter Fabric – Mechanically-bonded, non-woven, SUPAC 4NP or approved equal.  In 

accordance with 02279 – Filter Fabric. 

 

2.02 PREPARATION 

 

A. Before setting the new drive culvert/tile, the drain is to be excavated down to clay and a stone 

bedding prepared at an elevation suitable for the type of pipe to be set to insure that the new 

structure meets the required elevation and grade. 

 

B. Place a layer of 6A aggregate stone (2’X18”) under the proposed concrete bag wall and 

compact.  

 

PART THREE – EXECUTION 

 

3.01 EXECUTION 

 

A. Fill concrete bags to a maximum thickness of 6 inches. 

 

B. Place rip-rap beginning a minimum 12 inches below invert of crossing or subgrade 

elevation. 

 

C. Stagger bags to provide minimum 1/3 bag overlap on subsequent layers. 

 

D. Place subsequent rows of bags to taper in toward center of crossing at 1-foot horizontal to 

6-foot vertical. 

 

E. Extend rip-rap a minimum of 18 inches perpendicular into the side slopes of the proposed 

channel of undisturbed bank. 
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F. Extend rip-rap to a height of 6 inches below the finished surface of a driveway or farm 

crossing. 

 

 

G. Drive reinforcing bars vertically through all rows of the headwall and all bags. 

 

H. Install filter fabric behind bag rip-rap and secure with a minimum of overlap of 1 foot in 

any direction. 

 

 

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 
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DIVISION TWO – SITE WORK 

 

RIPRAP     SECTION 02274 

 

 

PART ONE - GENERAL 

 

1.01 DESCRIPTION 

 

A. This work shall consist of constructing a protective covering of riprap, on a prepared 

foundation covered with a geotextile liner. 

 

 

PART TWO - PRODUCTS 

 

2.01 STONE 

 

A. Stone for riprap shall be sound, tough, durable rock, free from structural defects. 

 

1. Plain riprap shall be in accordance with MDOT standard specification section 

916.01 C. 1.(2003 Edition). Broken concrete shall not be acceptable.   

2.  

2.02 GEOTEXTILE 

 

A. Geotextile liner for riprap shall meet the requirements of the MDOT Standard 

Specifications 910.03 B. (2003 Edition). 

 

 

PART THREE - EXECUTION 

 

3.01 EARTHWORK 

 

A. earth grades as shown on the plans and in the typical sections. 

 

B. Subgrade shall be prepared in accordance with MDOT Standard Specifications 813.03 A., 

(2003 Edition). 

 

3.02 GEOTEXTILE 

 

A. Geotextile. . . Material shall be placed in strict accordance with manufacturers directions.  

Any portion of the filter fabric damaged or displaced before or during placement of 

overlaying layers shall be replaced or repaired to the satisfaction of the Architect/Engineer 

at the Contractor's expense. 

 

B. Geotextile shall not be placed until the subgrade meets with the approval of the 

Architect/Engineer. 
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3.03 PLAIN RIPRAP 

 

A. The riprap shall progress upward, with each stone firmly bedded into the slope and against 

the adjoining stones.  The stones shall be laid perpendicular to the slope with the surfaces 

in contact with well broken joints.  The riprap shall be thoroughly compacted as the 

construction progresses, and the finished surface of the riprap shall present an even, tight 

surface 

 

B. Individual stones shall be laid with their 8-inch minimum dimension perpendicular to the 

plane of the surface to be riprapped. 

 

C. Voids between the riprap shall be filled with 6A stone. 

 

D. Riprap shall be thoroughly compacted as it is installed and finished surface shall be even 

and tight. 

 

E. Riprap shall be constructed in accordance with MDOT Standard Specifications 813.03 E., 

(2003 Edition). 

 

 

END OF SECTION 
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SECTION 02512   BITUMINOUS PAVEMENT 
 

PART ONE - GENERAL 
 
1.01 DESCRIPTION 
 

A. This work shall include all labor materials and equipment necessary to construct a 
surface of hot plant-mixed bituminous material upon an existing aggregate base to the 
lines and grades shown on the drawings and specified herein. 

 
1.02 SUBMITTALS 
 

A. Comply with pertinent provisions of Division One. 
 
B. Contractor shall submit to the Architect/Engineer a mix design for the specified 

bituminous mixture for approval. 
 

C. The Contractor shall furnish the Architect/Engineer certified weigh slips for each load of 
bituminous mixture delivered. It shall be weighed, under the jurisdiction of the 
Architect/Engineer, to the nearest 20 pounds on an approved scale having an automatic 
printout system.  The scale and printout system for platform and suspended scales shall 
meet the requirements as specified under Scales, MDOT Standard Specification 109.01.G 
(2003 Edition). 

 
1.03 QUALITY ASSURANCE 
 

A. General 
 

1. The contractor shall provide suitable equipment for the paving work.  Equipment 
shall be in good working condition and shall be operated by individuals who are 
properly trained and skilled for such equipment. 

 

PART TWO - PRODUCTS 
 
2.01 BITUMINOUS MIXTURE 
 

A. Bituminous Mixture No. 13A shall meet the requirements of the MDOT Standard 
Specification 501 (2003 edition).  

B. Bituminous Mixture shall have a penetration grade of 120-150 unless otherwise shown 
on the plans. 

C. Bond Coat shall meet the requirements of 2003 MDOT Standard Specifications 904. 

 
 

PART THREE - EXECUTION 
 
3.01 CONSTRUCTION METHODS 
 

A. Construction methods and equipment requirements shall be in accordance with MDOT 
Standard Specification 502(2003 edition). 

 
B. Application rates shall be as follows: 

     Install in 2 lifts as follows: 
1. 165#/S.Y. on aggregate base. 
2. 165#/S.Y. leveling course. 
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C. Rolling Procedures…No more than 25% of roller drum shall be allowed to extend beyond 

the edge of bituminous surface in order to prevent feathering and cracking of bituminous 
edges. 

 
D. Paving shall be done to a string line, if requested by the Engineer, with the Contractor 

required to provide the necessary string grade. 

 

 

 

 

 

 

 

END OF SECTION 
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DIVISION TWO – SITE WORK 

 

SITE RESTORATION  SECTION 02900 

 

 

PART ONE - GENERAL 

 

1.01 DESCRIPTION 

 

A. This work shall consist of furnishing all labor and equipment required for surface 

restoration and final cleanup of all items removed or damaged by the Contractor, and 

shall include but not be limited to. 

 

1. Bituminous Surfaces - Shall be cut back to straight line joints.  Replace with a 6" 

layer of compacted MDOT 22A aggregate and a 3" layer of MDOT  13A 

Bituminous Mixture. 

 

2. link Fence shall be removed and reinstalled at both ends of the culvert. 

 

3. Lawn Areas - Shall be replaced with four inches of topsoil and seeded with a 

roadside seed mixture.  It shall then be fertilized and mulched as directed by the 

Architect/Engineer. 

 

4. Other Disturbed Areas - Shall be top soiled and seeded as specified in the above 

paragraph.. 

 

 

PART TWO – MATERIALS:  See Related Specifications. 

 

 

PART THREE – EXECUTION:  See Related Specifications 

 

 

 

END OF SECTION 
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DIVISION TWO - SITE WORK 

 

TOPSOIL SURFACE                                                                                      SECTION 02921 

 

PART ONE - GENERAL 

 

1.01  DESCRIPTION 

 

 A. This work shall consist of furnishing all labor and equipment required to prepare the 

foundation, and place 4″ of topsoil on the designated areas as shown on the plans, and other 
disturbed areas as directed by the Architect/Engineer. 

 

 

PART TWO - PRODUCTS 

 

2.01  TOPSOIL  (Job Furnished or Contractor Furnished) 

 

 A. Topsoil, job excavated and stockpiled as required under Earthwork, will be used for topsoil 

surfacing.  It shall be free of any admixture of subsoil, stones, clods of hard earth, plants or 

roots, or other extraneous material.  

 

 B. Dark, organic, natural surfaced soil shall be free of clay lumps, peat or muck, subsoil, noxious 

weeds or other foreign matter such as roots, sticks, rocks or stones, not frozen or muddy.  

Material shall meet with the Architect/Engineers approval at the source before commencing 

removal operations. 

 

 

PART THREE - EXECUTION  

 

3.01  CONSTRUCTION METHODS 

 

 A. Earthbed preparation and placing topsoil shall be accomplished in accordance with MDOT 

Standard Specification 6.53.03 (1990 Edition). 

 

 B. Topsoil placed on top of erosion mat shall be placed as per manufacturers recommendations. 

 

 C. After spreading, any large clods and lumps shall be broken with a pulverizer or by other 

effective means, and all stones and rocks over 1/4″ in diameter, roots, litter or foreign matter 

shall be raked up and disposed of by the Contractor. 

 

 

 

 END OF SECTION 
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DIVISION TWO - SITE WORK 

 

SEEDING                                                                                                                              SECTION 02933 

 

 

PART ONE - GENERAL 

 

1.01  DESCRIPTION 

 

 A. This work shall consist of furnishing all labor, equipment and materials required to fertilize, 

seed, and mulch the designated areas and all other disturbed areas as shown on the plans and as 

directed by the Architect/Engineer. 

 

 B. Areas disturbed outside the construction limits shall be corrected by the Contractor at no cost to 

the State. 

 

PART TWO - MATERIALS 

 

2.01  MATERIALS 

 

 A. Roadside...Seed shall be in accordance with MDOT Standard Specification 8.21.09 (1990 

Edition). 

 

 B. Chemical Fertilizer...Chemical Fertilizer shall be in accordance with MDOT Standard 

Specification 8.21.10 (1990 Edition). 

 

 C. Mulch...Mulching materials and anchoring materials shall be in accordance with MDOT 

Standard Specification 8.21.11 (1990 Edition). 

 

 D. Mulch Adhesive...Asphalt Emulsions, Latex-Base or Terra-Tack meeting MDOT Standard 

Specification 8.21.11 (1990 Edition). 

 

PART THREE - EXECUTION 

 

3.01  CONSTRUCTION METHODS 

 

 A. Fertilizer shall be applied to all areas to be seeded with roadside seed mixture, at a rate of 240 

pounds per acre in accordance with MDOT Standard Specification 6.53.04 (1990 Edition). 

 

 B. Roadside Seed shall be sown at a rate of 100 pounds per acre in accordance with MDOT 

Standard Specification 6.53.05 (1990 Edition). 

 

 C. Mulch shall be applied to all areas to be seeded with roadside seed mixture, at a rate of 2-1/2 

tons per acre and anchored, in accordance with MDOT Standard Specification 6.53.07 (1990 

Edition). 

 

 D. Anchoring Mulch with a mulch adhesive shall be in accordance with MDOT Standard 

Specification 6.53.07 (1990 Edition). 

 

 

 END OF SECTION 
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