PRE-REGISTRATION FOR CONTRACTORS

WORK STATEMENT
BACKGROUND/PROBLEM STATEMENT

The State of Michigan, Department of Management and Budget, Purchasing Operations, is seeking to establish a list of pre-registered Contractors to provide energy audits or other energy conservation measures for various State Departments as well as MiDEAL members   Pre-Registration does not guarantee a Contract with the State but rather pre-qualifies Contractors to bid on various energy performance contracting projects.  Pre-Registration will be based on the Contractor’s response to the Statement of Qualifications (SOQ) as well as the Contractor’s agreement to the State’s terms and conditions.  To become pre-registered, vendors must agree to the State’s Terms and Conditions unconditionally.  There will be no exceptions or negotiations.  Failure to agree to the State’s Terms and Conditions will result in disqualification from the pre-registered program.  All vendors must be pre-registered to participate, this includes vendors that may have or are working on a State contract.
OBJECTIVES

General:

The purpose of this project is to create a mechanism in which a range of qualified Contractors can review and bid on various energy contracting bids  in a short period of time, thus providing maximum value to agencies of the State of Michigan.  As a result of this solicitation, DMB will have access to a pool of pre-registered bidders available to provide quality energy audits or energy performance contracts to various State of Michigan Departments and MiDEAL members.
REQUIREMENTS

The following is a preliminary listing of the requirements involved in developing the end products of this Pre-Registration.  The Contractor is not, however, constrained from supplementing this listing with additional steps, subtasks, or elements deemed necessary to permit the development of alternative approaches.
1. The Contractor shall be registered with the State of Michigan.  Contractors may register on-line by going to http://www.bid4michigan.com    www.michigan.gov/buymichiganfirst click on Design and Construction to view current bids.  Vendors are requested to register at www.bid4michigan.com
2. Bidding Process

a. Invitations to bid from Purchasing Operations will be available on line.  Vendors registered with Bidnet at wwwbid4michigan will receive notification of the solicitation on the website www.bid4michigan.  Price proposals on the various projects will be solicited from pre-registered vendors only.  

b. Specific price terms will be detailed in the RFP for each project. Projects using American Recovery and Reinvestment Act of 2009 Funds will be firm fixed priced.  
c. Bids will be awarded to pre-registered vendors based upon a three step process.  Step 1 will consist of evaluation of Bidder’s Technical Proposal (Bidder’s must have a score of 80 (out of a possible 100) or above on their technical proposal in order to go on further in the process), Step 2 will consist of the Bidder’s financial terms (20 points possible).  In this Step, proposals must responsibly maximize the net financial benefit to the State and responsibly minimize the risk of the State in connection with the proposed project(s).  Bidders with the most beneficial Net Present Value in Step 2 will be considered for Step 3.  Step 3 will consist of Contract Award and Lease/Purchase Agreement.  After final selection has been made, the Contractor shall initially perform the ASHRAE Level II Study within 30 days.  Based on the result the Contractor will resubmit in final form, the RFP Appendix A Forms (which contain the technical and financial terms of the proposed transition as a result of the Study.  If the State agrees to the technical and financial terms of the Bidder’s final proposal, those terms will be incorporated in the contract and the contractor shall proceed to implement the recommended measures.  If the State decides not to proceed on the basis of the Bidder’s final proposal within thirty State work days after submission of the final proposal, the agency will reimburse the contractor for the cost of the study. 
d. ALL AWARD DECISIONS ARE FINAL.  NO PROTESTS OR APPEALS ARE ALLOWED.
3. The Contractor shall adhere to the specifications detailed in the RFP.

4. Contracts resulting from the bidding process shall be for various time periods that will be defined in each individual RFP.  
5. The Contractor agrees that the State may, upon 24-hour notice, perform an audit at Contractor’s location(s) to determine if the Contractor is complying with the requirements of the Contract.  The Contractor agrees to cooperate with the State during the audit and produce all records and documentation that verifies compliance with the Contract requirements.

6. Any issue of Contractor performance will be documented and discussed with the Contractor.  The Contractor performance may affect any future awards and their status in the pre-registered program.  Performance by pre-registered vendors will be continually evaluated by the State.  Performance will be a factor in the award of any Contract and continued poor performance will be grounds for not awarding a Contract.

7. Act Number 431 of the Public Acts of 1984 permits the State of Michigan, Department of Management and Budget, to provide purchasing services to any city, village, county, township, school district, intermediate school district, non profit hospital, institution of higher education, community, or junior college.  As a result of the enactment of this legislation, the MIDEAL Program has been developed.  This program extends the use of state contracts to program members.  The governmental agency must enter into an agreement with the State of Michigan to become authorized to participate, thus ensuring that local units of government secure a greater return for the expenditure of public funds.
In those cases, contract vendors supply merchandise at the established State of Michigan contract prices and terms.  The Bidder must submit invoices and pay the authorized MIDEAL member on a direct and individual basis according to contract terms.

IT IS MANDATORY THAT ALL CONTRACTS RESULTING FROM THIS RFP  WILL BE MADE AVAILABLE TO ALL STATE OF MICHIGAN AGENCIES AND AUTHORIZED MIDEAL PURCHASING PROGRAM MEMBERS.

Please Visit Mi DEAL at www.michigan.gov/buymichiganfirst under MiDEAL.

Estimated requirements for authorized local units of government are not included in the quantities shown in this RFP.

STATEMENT OF QUALIFICATIONS

NOTE:  Pre-Registration does not guarantee a Contract with the State of Michigan but rather pre-qualifies the vendor to bid on various energy performance contracts that are covered by the work statement and terms and conditions.  Pre-Registration will be based upon the Contractor’s response to this Statement of Qualifications and the Contractor’s agreement to the terms and conditions herein.  PLEASE NOTE:  Vendors will be required to provide a written statement within their response to this Pre-Registration that they agree with the State of Michigan terms and conditions unconditionally. Vendors who do not provide this written statement and/or requests changes to the State’s Terms and Conditions will not be eligible for prequalification.  Vendors will receive a letter from the Department of Management and Budget (DMB), Purchasing Operations indicating their status in the pre-registered program.  DMB, Purchasing Operations will notify pre-registered vendors the appropriate time to resubmit their SOQ.

The following information shall be included in all proposals.  Bidders must respond to all sections of this Pre-Registration Bid.  Failure to respond to every section in each category may result in non-approval for Pre-Registration.  These factors will be used in evaluating each response to the solicitation.  Proposals should be formatted to include each of the following sections, which should be clearly identified with the appropriate headings:

1. COMPANY INFORMATION/CAPABILITIES

Bidder to state the full name, address, telephone number, email address, and website of your organization and, if applicable, the branch office or other subordinate elements that will perform, or assist in performing, the work hereunder.  Indicate whether it operates as an individual, partnership, or corporation; if as a corporation, include the State in which it is incorporated.  If applicable, state whether it is licensed or registered to operate in the State of Michigan.  In addition, please indicate the following:

a. How long the company has been in business.

b. Company sales volumes for the last five (5) years.

2. PRIOR EXPERIENCE

Indicate the prior experience of your firm which you consider relevant to your ability to successfully manage a contract for energy performance contracting as defined by this solicitation.  Include sufficient detail to demonstrate the relevance of such experience.  Proposals submitted should include, in this section, descriptions of qualifying experience to include project descriptions, costs, and starting and completion dates of projects successfully completed.  Also, include the name, address and phone number of the responsible official of the client organization who may be contacted.

Bidders shall provide the names, address and phone number of three (3) specific references with their proposal.  References may include State of Michigan facilities you currently provide services to.  If you do not service any State of Michigan accounts provide your company’s three (3) major accounts.  Include the name of your contact person and telephone number.

3. STAFFING

The contractor must be able to provide appropriate staff to properly service a State of Michigan contract.

Bidder shall discuss the key personnel that will be assigned to a State of Michigan contract; identify the key personnel by name and title; discuss their primary responsibilities; and indicate where these personnel will be physically located during the contract performance.

List all subcontractors, including firm name, address, contact person, and a complete description of the work to be contracted.  Include descriptive information concerning subcontractor's organization and abilities.  (please refer to Article 3.515)

Bidders shall describe your company’s staffing.  In addition, if the bidder is a corporate chain, list the number of employees at the regional location.

Bidders shall have sufficient staffing to provide the levels of product quality, service, delivery and all other requirements outlined in this solicitation.

4. RESEARCH AND DEVELOPMENT

Bidder shall discuss their ability to invest in new developments and research to stay current with ongoing demands.

5. TRAINING 
Vendors shall discuss their training capabilities and the training to be included in the Contract.  The Contractor shall provide training to individual agencies, when necessary, on aspects of ordering, shipping, billing, and receiving.  At the request of the Contract Compliance Inspector, the Contractor shall provide in-service training to agency personnel on products, installation, and product safety issues.  The Contractor shall also provide agency training jointly with the State as needed during the period covered by the contract at no additional charge.

6. REPORTING

All contractors, sub-contractors employees, non-state employees will be required to have a lein clearance completed prior to that individual being allowed on State property.  All employees will be required to view film about working in a correctional facility.  This will be discusses in further detail at each facility’s mandatory pre-bid meeting.  Vendors shall discuss their capabilities related to generating reports as it relates to this contractual agreement.  Contractor shall be able to provide various reports, when requested by the State.  Examples include itemized report of total items (commodities) purchased by all agencies or individual agencies, open invoice reports, delivery compliance reports, quantity reports, service compliance reports, etc.  The vendor shall include examples with their response and shall be identified as a report.  

Usage Reporting

Vendors shall have the capability to report the Contract usage by State agencies and/or local units of government.  Such usage shall be reported by item to the buyer in Purchasing Operations, Department of Management and Budget upon request.

7. SECURITY 
The resulting Contract may require frequent deliveries or on-site service to State of Michigan Correctional Facilities.  Vendors shall discuss in their responses all measures utilized by their firm to ensure the security and safety of these buildings.  This shall include, but is not limited to, performance of security background checks on all personnel assigned to State of Michigan Facilities (i.e. delivery people) and how they are performed, what the security check consists of, the name of the company that performs the security checks, use of uniforms and ID badges, etc.  If security background checks are performed on staff, vendors shall indicate the name of the company that performs the check as well as provide a document stating that each employee has satisfactorily completed a security check and is suitable for assignment to State Facilities.  Upon request by the State, vendors shall provide the results of all security background checks.

Upon review of the security measures included in a vendor’s response and if that vendor is awarded a contract, the State will decide whether to issue State ID badges to the vendor’s delivery personnel or accept the ID badge issued to delivery personnel by the vendor.

The State may decide to also perform a security background check.  If so, vendors will be required to provide to the State a list of all delivery people that will service State of Michigan Facilities, including name and date of birth (social security number or driver license number may also be required).

The Contractor and its subcontractors shall comply with the security access requirements of individual State Facilities.

8. CERTIFICATIONS AND REPRESENTATIONS

Those wanting to be considered for this Pre-Registration program, must complete vendor Certifications and Representations at www.bid4michigan.com.  If this information is not completed by the due date you will not be considered for Pre-Registration
9. DELIVERY TERM

Delivery requirements will be detailed on the RFP for each project. 

In order to become prequalified with the State of Michigan, Contractor shall agree to the following terms and conditions:

Article 2, Terms and Conditions

2.000
Contract Structure and Term

2.001
Contract Term
This Contract is for a period of (      ) years beginning (insert start date) through (insert end date).  All outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed in Section 2.130) of the Contract, unless otherwise extended under the Contract.  Absent an early termination for any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in effect for the balance of the fiscal year for which they were issued.

2.002
Renewal(s) 

This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its expiration.  The Contract may be renewed for up to ## additional ## year periods.
2.003
Legal Effect
Contractor shall show acceptance of this Contract by signing two copies of the Contract and returning them to the Contract Administrator.  The Contractor shall not proceed with the performance of the work to be done under the Contract, including the purchase of necessary materials, until both parties have signed the Contract to show acceptance of its terms, and the Contractor receives a contract release/purchase order that authorizes and defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or Change Order) has been approved by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against the Contract has been issued.

2.004
Attachments & Exhibits

All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this Contract, are incorporated in their entirety and form part of this Contract.

2.005
Ordering
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card Order, which must be approved by the Contract Administrator or the Contract Administrator's designee, to order any Services/Deliverables under this Contract.  All orders are subject to the terms and conditions of this Contract.  No additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order apply unless they are also specifically contained in that Purchase Order's or Blanket Purchase Order's accompanying Statement of Work.
2.006
Order of Precedence
(a)
The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each of which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the subject matter and supersedes all prior agreements, whether written or oral, with respect to the subject matter and as additional terms and conditions on the purchase order must apply as limited by Section 2.005.

(b)
In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of Work may not modify or amend the terms of the Contract, which may be modified or amended only by a formal Contract amendment.

2.007
Headings
Captions and headings used in the Contract are for information and organization purposes.  Captions and headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of the Contract.

2.008
Form, Function & Utility
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form, function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure the Deliverable/Service from another source.

2.009
Reformation and Severability
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and effect.

2.010
Consents and Approvals
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the other party for the taking of any action under the Contract, the consent or approval must be in writing and must not be unreasonably withheld or delayed.

2.011
No Waiver of Default
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right to later insist upon strict adherence to that term, or any other term, of the Contract.

2.012
Survival
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of the Contract for any reason.  Specific references to survival in the Contract are solely for identification purposes and not meant to limit or prevent the survival of any other section

2.020
Contract Administration

2.021
Issuing Office
This Contract is issued by the Department of Management and Budget, Purchasing Operations and the Michigan Department of Corrections, Department of Human Services and/or Department of Labor and Economic Growth (collectively, including all other relevant State of Michigan departments and agencies, the “State”).  Purchasing Operations is the sole point of contact in the State with regard to all procurement and contractual matters relating to the Contract.  Purchasing Operations is the only State office authorized to change, modify, amend, alter or clarify the prices, specifications, terms and conditions of this Contract.  The Contractor Administrator within Purchasing Operations for this Contract is:

Irene Pena, CPPB
Buyer Specialist

Purchasing Operations

Department of Management and Budget

Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

Penai1@michigan.gov
(517) 241-1647
2.022
Contract Compliance Inspector (CCI)
After DMB-PurchOps receives the properly executed Contract, it is anticipated that the Director of Purchasing Operations, in consultation with (insert the end using agency), will direct the person named below, or any other person so designated, to monitor and coordinate the activities for the Contract on a day-to-day basis during its term.  However, monitoring of this Contract implies no authority to change, modify, clarify, amend, or otherwise alter the prices, terms, conditions and specifications of the Contract as that authority is retained by DMB Purchasing Operations.  The Contract Compliance Inspector for this Contract is:

[CCI name & title]

Department

(Address)

Email

Phone

Fax
2.023
Project Manager
The following individual will oversee the project:

[Project Manager name & title]

Department

(Address)

Email

Phone

Fax 

2.024
Change Requests
The State reserves the right to request from time to time any changes to the requirements and specifications of the Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary business, it may become necessary for the State to discontinue certain business practices or create Additional Services/Deliverables.  At a minimum, to the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be done, including tasks necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned, estimated hours for each individual per task, and a complete and detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to additional compensation for performing that service or providing that deliverable.  

Change Requests:

(a)  By giving Contractor written notice within a reasonable time, the State must be entitled to accept a Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the parties agree on carrying out a Change, a written Contract Change Notice must be prepared and issued under this Contract, describing the Change and its effects on the Services and any affected components of this Contract (a “Contract Change Notice”).

(b)  No proposed Change must be performed until the proposed Change has been specified in a duly executed Contract Change Notice issued by the Department of Management and Budget, Purchasing Operations.

(c)  If the State requests or directs the Contractor to perform any activities that Contractor believes constitute a Change, the Contractor must notify the State that it believes the requested activities are a Change before beginning to work on the requested activities.  If the Contractor fails to notify the State before beginning to work on the requested activities, then the Contractor waives any right to assert any claim for additional compensation or time for performing the requested activities.  If the Contractor commences performing work outside the scope of this Contract and then ceases performing that work, the Contractor must, at the request of the State, retract any out-of-scope work that would adversely affect the Contract.

2.025
Notices
Any notice given to a party under the Contract must be deemed effective, if addressed to the party as addressed below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by a nationally recognized overnight express courier with a reliable tracking system.


State:

State of Michigan 

Purchasing Operations

Attention: Irene Pena, Buyer Specialist 

PO Box 30026

530 West Allegan

Lansing, Michigan 48909
-

Contractor:

Name TBD

Address TBD
Either party may change its address where notices are to be sent by giving notice according to this Section.

2.026
Binding Commitments
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf within the bounds set forth in the table.  Contractor may change the representatives from time to time upon written notice.

2.027
Relationship of the Parties
The relationship between the State and Contractor is that of client and independent contractor.  No agent, employee, or servant of Contractor or any of its Subcontractors must be or must be deemed to be an employee, agent or servant of the State for any reason.  Contractor will be solely and entirely responsible for its acts and the acts of its agents, employees, servants and Subcontractors during the performance of the Contract.

2.028
Covenant of Good Faith
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties will not unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either requested or reasonably required of them in order for the other party to perform its responsibilities under the Contract.

2.029
Assignments
(a) Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, to any other party (whether by operation of law or otherwise), without the prior written consent of the other party; provided, however, that the State may assign the Contract to any other State agency, department, division or department without the prior consent of Contractor and Contractor may assign the Contract to an affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate can perform the Contract.  The State may withhold consent from proposed assignments, subcontracts, or novations when the transfer of responsibility would operate to decrease the State’s likelihood of receiving performance on the Contract or the State’s ability to recover damages.

(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due under the Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to perform any of its contractual duties, and the requirement under the Contract that all payments must be made to one entity continues.

(c)  If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the Contract, the Contractor must notify the State in writing at least 90 days before the assignment.  The Contractor also must provide the State with adequate information about the assignee within a reasonable amount of time before the assignment for the State to determine whether to approve the assignment. 

2.030
General Provisions

2.031
Media Releases 

News releases (including promotional literature and commercial advertisements) pertaining to the RFP and Contract or project to which it relates shall not be made without prior written State approval, and then only in accordance with the explicit written instructions from the State.  No results of the activities associated with the RFP and Contract are to be released without prior written approval of the State and then only to persons designated.

2.032
Contract Distribution

Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of government unless other arrangements are authorized by Purchasing Operations.

2.033
Permits

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and approvals for the delivery, installation and performance of the Services.  The State must pay for all costs and expenses incurred in obtaining and maintaining any necessary easements or right of way.

2.034
Website Incorporation
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation specifically referenced that content and attempts to incorporate it into any other communication, unless the State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has been manually signed by an authorized representative of the State.

2.035
Future Bidding Preclusion
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or generation of a future RFP, it may be precluded from bidding on the subsequent RFP.  The State reserves the right to disqualify any bidder if the State determines that the bidder has used its position (whether as an incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering free assistance) to gain a competitive advantage on the RFP.

2.036
Freedom of Information
All information in any proposal submitted to the State by Contractor and this Contract is subject to the provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et seq (the “FOIA”).

2.037
Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to providing Services/Deliverables under this Contract will provide the State with priority service for repair and work around in the event of a natural or man-made disaster.

2.040
Financial Provisions

2.041
Fixed Prices for Services/Deliverables

Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment milestones and payment amounts.  The State may make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor must show verification of measurable progress at the time of requesting progress payments.

2.042
Adjustments for Reductions in Scope of Services/Deliverables

If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges under such Statement of Work commensurate with the reduction in scope.

2.043
Services/Deliverables Covered 

For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this Contract, the State shall not be obligated to pay any amounts in addition to the charges specified in this Contract.

2.044
Invoicing and Payment – In General 
guaranteed lease/purchAse agreement terms (please note:  this lease/purchase agreement terms will only apply to projects that will require lease/purchase agreements)
A.  Compensation and Billing

1.
The Guaranteed Lease/Purchase Price shall be paid quarterly in the amount indicated in Attachment H - ASHRAE Level II Study, Appendix A (Principle and Interest Payments). 
2.
Payments are to be paid from the energy savings realized under this Contract and, either stipulated or guaranteed, to be determined through negotiation. 
3. The first payment will be due 60 days after acceptance of the installed and operational Equipment.  The billing statements shall be forwarded to the designated representative of the Department of Corrections by the 15th day of the month.  The Lease/Purchase Agreement payment shall reflect actual work done by the Contractor by the payment dates, less any penalty cost charges occurred by that date.  

4. The price quoted by the Contractor for the ASHRAE Level II Study is firm and not subject to change.  The rates, prices, and projections in the final agreement will be fixed for the duration of the contract.

5. The State has the right to exercise the option to purchase the Equipment at any time after the first year of the Contract.

6. The Service and Maintenance Fee shall be paid quarterly in an amount not to exceed one twelfth (1/12) of the annual amount indicated by the successful Bidder.  No interest shall be paid on the Service and Maintenance Fee.  
7. All shipments shall be FOB Destination, Freight Allowed.

8. Contractor is responsible to maintain back up documentation for all invoiced items, and 

must supply the documentation to the State upon request.  Back up documentation should be organized by site, building, and ECM.  Documentation includes but is not limited to, Contractor and sub-contractor timesheets, and actual invoices for equipment installed at the Pilot location.

B.  Commencement Date and Term
The term of the Contract shall begin on the date set forth in the contract and shall run continuously from such date until the end date specified in the contract.  However, the term of any service agreement shall be coterminous with that of the Guaranteed Lease/Purchase Agreement.  For example, if Agency exercises its option to terminate the Guaranteed Lease/Purchase Agreement it may also, at its option, terminate the service agreement at any time after the first anniversary of the Commencement Date.

C.  Energy Savings Guaranty
Contractor guarantees that Agency will realize aggregate energy savings (calculated as set forth in paragraph entitled “Calculation of Savings” below) in each year of the Contract.  Agency's Cost shall include all payments made by Agency to Contractor during the term of the Lease/Purchase Agreement.:

In the event the energy savings realized by Agency are less than the amount of the Projected Costs in any year, the Contractor shall, within thirty (30) days after the conclusion of said quarter, remit the amount of such deficiency.  In computing the Contractor's obligation to make payment, credit shall be given for accumulated savings in excess of the State's costs which have aggregated over prior quarters of operation beginning (notwithstanding the date of completion) from the date upon which energy savings are first realized.  A late penalty of the current prime percent rate per annum to be assessed monthly on the unpaid balance until the entire payment is made.

Calculation of Savings.  Contractor's compensation will be calculated and paid in the following manner each month:

(a)
Agency will send Contractor copies of all energy bills for the Premises which it receives after the Commencement Date within fifteen (15) days after receipt thereof by Agency, and copies of all other data required by Schedule C for the determination of energy savings;

(b)
Contractor will calculate the energy consumption savings achieved at the Premises by comparing energy consumption for the current month with consumption during the corresponding Base Line month in the manner set forth in Schedule C;

(c)
Contractor will multiply the amount of saved energy of each type by the prevailing unit cost of that type of energy.  The unit cost will include taxes, demand, power and gas cost recovery factors and all other miscellaneous costs charged in Agency's immediate billing area; and

(d)
Contractor will prepare and send to Agency a monthly invoice setting forth for each month the amounts of the energy consumption savings, the energy expense savings, and the compensation due Contractor, together with copies of the calculations performed by Contractor to determine said amounts as described herein.

D.  Delegation and/or Assignment
(a)
Delegation:  The Contractor shall not delegate any duties under this contract to a subcontractor other than a subcontractor named in his original proposal unless the State Purchasing Director has given written consent to the delegation.

(b)
Assignment:  The Contractor may with the prior written consent of the State Purchasing Director assign its right to receive all or a designated portion of its payments hereunder, provided that such assignment shall not relieve the Contractor and/or manufacturers, as appropriate, of their responsibilities to perform all duties imposed upon them herein.  In such event, Contractor's assignee shall have all the rights, powers, privileges and remedies of Contractor hereunder and, thereafter, the State shall pay all sums due, or to become due hereunder, to such place as Contractor shall by written notice direct.  In the event of such assignment by the Contractor, the State will execute only the Assignment of Payment Form in Appendix E.

The Assignee identified by the Contractor may thereafter upon 30 days prior written notice to the State re-assign its right to receive payments hereunder provided, however, that any Assignee listed hereunder shall be responsible as the agent of the State of Michigan for compliance with Section 149 of the Internal Revenue Code requiring registration and records pertaining to registration of tax exempt obligations and for no other purpose.


Contractor hereby transfers and assigns to the State, for and during the term of this lease, all of its rights, title and interest in any manufacturers' warranties.

E.  Performance, Labor And Material Bonds

The Contractor shall within 15 days after the acceptance of any proposal provide evidence from a surety company that a performance bond and labor and material bond, covering up to the full amount of the contract sum as security for the faithful performance of all work under the contract and payment of all charges in connection therewith is being issued.  Cost of said bonds shall be included as part of base bid.  The Contractor shall obtain such bonds in a manner consistent with 1963 PA 213, as amended, MCL 129, 201 et seq.  Attorneys-in-fact who sign bonds shall attach a certified copy of their power of attorney to sign such bonds and conduct business in the State of Michigan.

2.045
Pro-ration
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall be pro-rated for any partial month.

2.046
Antitrust Assignment
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of this Contract.

2.047
Final Payment
The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply with this Contract, including claims for Services and Deliverables not reasonably known until after acceptance to be defective or substandard.  Contractor’s acceptance of final payment by the State under this Contract shall constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than those claims previously filed in writing on a timely basis and still unsettled.

2.048
Electronic Payment Requirement
Electronic transfer of funds is required for payments on State Contracts.  Contractors are required to register with the State electronically at http://www.cpexpress.state.mi.us.  As stated in Public Act 431 of 1984, all contracts that the State enters into for the purchase of goods and services shall provide that payment will be made by electronic fund transfer (EFT).

2.050
Taxes

2.051
Employment Taxes

Contractors are expected to collect and pay all applicable federal, state, and local employment taxes, including the taxes.

2.052
Sales and Use Taxes

Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible personal property or services delivered into the State.  Contractors that lack sufficient presence in Michigan to be required to register and pay tax must do so as a volunteer.  This requirement extends to: (1) all members of any controlled group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which the company is a member, and (2) all organizations under common control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of which the company is a member that make sales at retail for delivery into the State are registered with the State for the collection and remittance of sales and use taxes.  In applying treasury regulations defining “two or more trades or businesses under common control” the term “organization” means sole proprietorship, a partnership (as defined in § 701(a) (2) of the Internal Revenue Code), a trust, an estate, a corporation, or a limited liability company.

2.060
Contract Management

2.061
Contractor Personnel Qualifications

All persons assigned by Contractor to the performance of Services under this Contract must be employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor must include a similar provision in any subcontract entered into with a Subcontractor.  For the purposes of this Contract, independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the State as if they were employees of Contractor for this Contract only; however, the State understands that the relationship between Contractor and Subcontractor is an independent contractor relationship.

2.062
Contractor Key Personnel

(a)
The Contractor must provide the Contract Compliance Inspector with the names of the Key Personnel.

(b)
Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in the applicable Statement of Work with respect to other individuals designated as Key Personnel for that Statement of Work.

(c)
The State will have the right to recommend and approve in writing the initial assignment, as well as any proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key Personnel position, Contractor will notify the State of the proposed assignment, will introduce the individual to the appropriate State representatives, and will provide the State with a resume and any other information about the individual reasonably requested by the State.  The State reserves the right to interview the individual before granting written approval.  In the event the State finds a proposed individual unacceptable, the State will provide a written explanation including reasonable detail outlining the reasons for the rejection.

(d)
Contractor must not remove any Key Personnel from their assigned roles or the Contract without the prior written consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent of the State is an unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not include replacing Key Personnel for reasons beyond the reasonable control of Contractor, including illness, disability, leave of absence, personal emergency circumstances, and resignation or for cause termination of the Key Personnel’s employment.  Unauthorized Removals does not include replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing occurs and Contractor provides 30 days of shadowing unless parties agree to a different time period.  The Contractor with the State must review any Key Personnel replacements, and appropriate transition planning will be established.  Any Unauthorized Removal may be considered by the State to be a material breach of the Contract, in respect of which the State may elect to exercise its termination and cancellation rights.

(e)
The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other projects.  If the State does not object to the redeployment by its scheduled date, the Contractor may then redeploy the non-Key Personnel.

2.063
Re-assignment of Personnel at the State’s Request

The State reserves the right to require the removal from the Project of Contractor personnel found, in the judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s request must be based on legitimate, good-faith reasons.  Replacement personnel for the removed person must be fully qualified for the position.  If the State exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the affected Service will not be counted for a time as agreed to by the parties.

2.064
Contractor Personnel Location

All staff assigned by Contractor to work on the Contract will perform their duties either primarily at Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key Personnel will, at a minimum, spend at least the amount of time on-site at State facilities as indicated in the applicable Statement of Work.  Subject to availability, selected Contractor personnel may be assigned office space to be shared with State personnel.

2.065
Contractor Identification

Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as required. Contractor employees are required to clearly identify themselves and the company they work for whenever making contact with State personnel by telephone or other means.

2.066
Cooperation with Third Parties
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State and its agents and other contractors including the State’s Quality Assurance personnel.  As reasonably requested by the State in writing, the Contractor will provide to the State’s agents and other contractors reasonable access to Contractor’s Project personnel, systems and facilities to the extent the access relates to activities specifically associated with this Contract and will not interfere or jeopardize the safety or operation of the systems or facilities.  The State acknowledges that Contractor’s time schedule for the Contract is very specific and agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded Contractor’s performance under this Contract with the requests for access.

2.067
Contract Management Responsibilities
The Contractor will be required to assume responsibility for all contractual activities, whether or not that Contractor performs them.  Further, the State will consider the Contractor to be the sole point of contact with regard to contractual matters, including payment of any and all charges resulting from the anticipated Contract.  If any part of the work is to be subcontracted, the Contract must include a list of subcontractors, including firm name and address, contact person and a complete description of work to be subcontracted.  The State reserves the right to approve subcontractors and to require the Contractor to replace subcontractors found to be unacceptable.  The Contractor is totally responsible for adherence by the subcontractor to all provisions of the Contract.  Any change in subcontractors must be approved by the State, in writing, prior to such change.

2.070
Subcontracting by Contractor

2.071
Subcontracting by Contractor
The State assumes no contractual obligations to anyone other than the Contractor.  The Contractor is responsible for the successful performance and completion of all of the Services and Deliverables.  The Contract Administrator must approve in writing any subcontractor before the Contractor delegates any duties to a subcontractor.  If the State denies the Contractor's request for a subcontractor, and the Contractor cannot replace the removed subcontractor within a reasonable amount of time, the State will adjust the schedule or other terms that were affected by the State's required removal.  Any contracts between the Contractor and subcontractors must be in writing and expressly bind the subcontractor to the requirements of this Contract.

2.072
Subcontractor Obligations
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down the obligations in Sections 2.031, 2.032, 2.060, 2.080, 2.090, 2.101(c), 2.110, 2.160, and 2.230 in all of its agreements with any Subcontractors. 

2.080
State Responsibilities

2.081
Equipment
The State will provide only the equipment and resources identified in the Statements of Work and other Contract Exhibits.

2.082
Facilities
The State must designate space as long as it is available and as provided in the Statement of Work, to house the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities (collectively, the “State Facilities”).  The Contractor must have reasonable access to, and unless agreed otherwise by the parties in writing must observe and comply with all rules and regulations relating to each of the State Facilities (including hours of operation) used by the Contractor in the course of providing the Services.  Contractor agrees that it will not, without the prior written consent of the State, use any State Facilities or access any State information systems provided for the Contractor’s use, or to which the Contractor otherwise gains access in the course of performing the Services, for any purpose other than providing the Services to the State.

2.083
Contractor Return of State Equipment/Resources
The Contractor must return to the State any State-furnished equipment, facilities and other resources when no longer required for the Contract in the same condition as when provided by the State, reasonable wear and tear excepted.

2.090
Security

2.091
Background Checks
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access to State facilities and systems.  The scope of the background check is at the discretion of the State and the results will be used to determine Contractor personnel eligibility for working within State facilities and systems.  The investigations will include Michigan State Police Background checks (ICHAT) and may include the National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  Any request for background checks will be initiated by the State and will be reasonably related to the type of work requested.

All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies for State IT equipment and resources.  See http://www.michigan.gov/dit. Furthermore, Contractor personnel will be expected to agree to the State’s security and acceptable use policies before the Contractor personnel will be accepted as a resource to perform work for the State.  It is expected the Contractor will present these documents to the prospective employee before the Contractor presents the individual to the State as a proposed resource.  Contractor staff will be expected to comply with all Physical Security procedures in place within the facilities where they are working.

2.092
Security Breach Notification
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or unauthorized use or disclosure.  Contractor must report to the State in writing any use or disclosure of Confidential Information, whether suspected or actual, other than as provided for by the Contract within 10 days of becoming aware of the use or disclosure or the shorter time period as is reasonable under the circumstances.

2.093
PCI Data Security Requirements – Deleted Not Applicable 

2.100
Confidentiality

2.101
Confidentiality

Contractor and the State each acknowledge that the other possesses and will continue to possess confidential information that has been developed or received by it.  As used in this Section, “Confidential Information” of Contractor must mean all non-public proprietary information of Contractor (other than Confidential Information of the State as defined below) which is marked confidential, restricted, proprietary or with a similar designation.  “Confidential Information” of the State must mean any information which is retained in confidence by the State (or otherwise required to be held in confidence by the State under applicable federal, state and local laws and regulations) or which, in the case of tangible materials provided to Contractor by the State under its performance under this Contract, is marked as confidential, proprietary or with a similar designation by the State.  “Confidential Information” excludes any information (including this Contract) that is publicly available under the Michigan FOIA.

2.102
Protection and Destruction of Confidential Information
The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or dissemination of its own confidential information of like character, but in no event less than reasonable care.  Neither Contractor nor the State will (i) make any use of the Confidential Information of the other except as contemplated by this Contract, (ii) acquire any right in or assert any lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential Information to the other party.  Each party will limit disclosure of the other party’s Confidential Information to employees and Subcontractors who must have access to fulfill the purposes of this Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract, (B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to maintain the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor and of any Subcontractor having access or continued access to the State’s Confidential Information may be required to execute an acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect the Confidential Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State that Contractor has destroyed all State Confidential Information.

2.103
Exclusions
Notwithstanding the foregoing, the provisions of Section 2.080 will not apply to any particular information which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to disclose the information to it without any obligation to restrict its further disclosure; or (v) was independently developed by the receiving party without reference to Confidential Information of the furnishing party.  Further, the provisions of Section 2.080 will not apply to any particular Confidential Information to the extent the receiving party is required by law to disclose the Confidential Information, provided that the receiving party (i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.

2.104
No Implied Rights
Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the Confidential Information of the other party.

2.105
Respective Obligations

The parties’ respective obligations under this Section must survive the termination or expiration of this Contract for any reason.

2.110
Records and Inspections
2.111
Inspection of Work Performed

The State’s authorized representatives must at all reasonable times and with 10 days prior written request, have the right to enter Contractor’s premises, or any other places, where the Services are being performed, and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress.  Upon 10 Days prior written notice and at all reasonable times, the State’s representatives must be allowed to inspect, monitor, or otherwise evaluate the work being performed and to the extent that the access will not reasonably interfere or jeopardize the safety or operation of the systems or facilities.  Contractor must provide all reasonable facilities and assistance for the State’s representatives.

2.112
Examination of Records

For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing Contractor’s compliance with the Contract and with applicable laws and rules.  The State must notify the Contractor 20 days before examining the Contractor's books and records.  The State does not have the right to review any information deemed confidential by the Contractor to the extent access would require the confidential information to become publicly available.  This provision also applies to the books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract.

2.113
Retention of Records

Contractor must maintain at least until the end of the Audit Period all pertinent financial and accounting records (including time sheets and payroll records, and information pertaining to the Contract and to the Services, equipment, and commodities provided under the Contract) pertaining to the Contract according to generally accepted accounting principles and other procedures specified in this Section.  Financial and accounting records must be made available, upon request, to the State at any time during the Audit Period.  If an audit, litigation, or other action involving Contractor’s records is initiated before the end of the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other action are resolved or until the end of the Audit Period, whichever is later.

2.114
Audit Resolution

If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.  The Contractor will respond to each audit report in writing within 30 days from receipt of the report, unless a shorter response time is specified in the report.  The Contractor and the State must develop, agree upon and monitor an action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in the audit report.

2.115
Errors

(a)
If the audit demonstrates any errors in the documents provided to the State, then the amount in error must be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded in full.  However, a credit or debit may not be carried for more than four invoices.  If a balance remains after four invoices, then the remaining amount will be due as a payment or refund within 45 days of the last quarterly invoice that the balance appeared on or termination of the contract, whichever is earlier.

(b)
In addition to other available remedies, the difference between the payment received and the correct payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the audit.

2.120
Warranties

2.121
Warranties and Representations
The Contractor represents and warrants:

(a)
It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.  The performance of all obligations under this Contract must be provided in a timely, professional, and workman-like manner and must meet the performance and operational standards required under this Contract.

(b)
The Contract Appendices, Attachments and Exhibits identify the equipment and software and services necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s requirements and other standards of performance.

(c)
It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables provided by Contractor to the State under this Contract, nor their use by the State, will infringe the patent, copyright, trade secret, or other proprietary rights of any third party.

(d)
If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State (including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to the items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or afford the State the benefits of, any manufacturer's warranty for the Deliverable.

(e)
The contract signatory has the power and authority, including any necessary corporate authorizations, necessary to enter into this Contract, on behalf of Contractor.

(f)
It is qualified and registered to transact business in all locations where required.

(g)
Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire, any contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or otherwise create an appearance of impropriety with respect to the award or performance of this Agreement.  Contractor must notify the State about the nature of the conflict or appearance of impropriety within two days of learning about it.

(h)
Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything of value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of the State would be influenced.  Contractor must not attempt to influence any State employee by the direct or indirect offer of anything of value.

(i)
Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, other than bona fide employees and consultants working solely for Contractor or the Affiliate, any fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the award or making of this Contract.

(j)
The prices proposed by Contractor were arrived at independently, without consultation, communication, or agreement with any other bidder for the purpose of restricting competition; the prices quoted were not knowingly disclosed by Contractor to any other bidder; and no attempt was made by Contractor to induce any other person to submit or not submit a proposal for the purpose of restricting competition.  

(k)
All financial statements, reports, and other information furnished by Contractor to the State as part of its response to the RFP or otherwise in connection with the award of this Contract fairly and accurately represent the business, properties, financial condition, and results of operations of Contractor as of the respective dates, or for the respective periods, covered by the financial statements, reports, other information.  Since the respective dates or periods covered by the financial statements, reports, or other information, there have been no material adverse change in the business, properties, financial condition, or results of operations of Contractor.

(l)
All written information furnished to the State by or for the Contractor in connection with this Contract, including its bid, is true, accurate, and complete, and contains no untrue statement of material fact or omits any material fact necessary to make the information not misleading.

(m)
It is not in material default or breach of any other contract or agreement that it may have with the State or any of its departments, commissions, boards, or agencies.  Contractor further represents and warrants that it has not been a party to any contract with the State or any of its departments that was terminated by the State or the department within the previous five years for the reason that Contractor failed to perform or otherwise breached an obligation of the contract.

(n)  
If any of the certifications, representations, or disclosures made in the Contractor’s original bid response change after contract award, the Contractor is required to report those changes immediately to the Department of Management and Budget, Purchasing Operations.

2.122
Warranty of Merchantability

Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this Contract shall be of good quality within the description given by the State, shall be fit for their ordinary purpose, shall be adequately contained and packaged within the description given by the State, shall conform to the agreed upon specifications, and shall conform to the affirmations of fact made by the Contractor or on the container or label.

2.123
Warranty of Fitness for a Particular Purpose

When the Contractor has reason to know or knows any particular purpose for which the goods are required, and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a warranty that the goods are fit for such purpose.

2.124
Warranty of Title

Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right and lawful.  All goods provided by Contractor shall be delivered free from any security interest, lien, or encumbrance of which the State, at the time of contracting, has no knowledge.  Goods provided by Contractor, under this Contract, shall be delivered free of any rightful claim of any third person by of infringement or the like.

2.125
Equipment Warranty

To the extent Contractor is responsible under this Contract for maintaining equipment/system(s), Contractor represents and warrants that it will maintain the equipment/system(s) in good operating condition and will undertake all repairs and preventive maintenance according to the applicable manufacturer's recommendations for the period specified in this Contract.

The Contractor represents and warrants that the equipment/system(s) are in good operating condition and operate and perform to the requirements and other standards of performance contained in this Contract, when installed, at the time of Final Acceptance by the State, and for a period of one year commencing upon the first day following Final Acceptance.

Within 20 business days of notification from the State, the Contractor must adjust, repair or replace all equipment that is defective or not performing in compliance with the Contract.  The Contractor must assume all costs for replacing parts or units and their installation including transportation and delivery fees, if any.

The Contractor must provide a toll-free telephone number to allow the State to report equipment failures and problems to be remedied by the Contractor.

The Contractor agrees that all warranty service it provides under this Contract must be performed by Original Equipment Manufacturer (OEM) trained, certified and authorized technicians.  

The Contractor is the sole point of contact for warranty service.  The Contractor warrants that it will pass through to the State any warranties obtained or available from the original equipment manufacturer, including any replacement, upgraded, or additional equipment warranties.

2.126
Equipment to be New

If applicable, all equipment provided under this Contract by Contractor shall be new where Contractor has knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that are like new in performance or has the option of selecting one or the other.  Equipment that is assembled from new or serviceable used parts that are like new in performance is acceptable where Contractor does not have knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by the State.

2.127
Prohibited Products

The State will not accept salvage, distressed, outdated or discontinued merchandise.  Shipping of such merchandise to any State agency, as a result of an order placed against the Contract, shall be considered default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the Contract by the State.  The brand and product number offered for all items shall remain consistent for the term of the Contract, unless Purchasing Operations has approved a change order pursuant to Section 2.024.

2.128
Consequences for Breach

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this section, the breach may be considered as a default in the performance of a material obligation of this Contract.
2.130
Insurance

2.131
Liability Insurance 

The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The insurance must protect the State from claims which may arise out of or result from the Contractor’s performance of services under the terms of this Contract, whether the services are performed by the Contractor, or by any subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees and agents for recovery of damages to the extent these damages are covered by the insurance policies the Contractor is required to maintain under this Contract. 

All insurance coverages provided relative to this Contract/Purchase Order are PRIMARY and NON-CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.  

The insurance must be written for not less than any minimum coverage specified in this Contract or required by law, whichever is greater.  

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized insurance rating agency.  All policies of insurance required in this Contract must be issued by companies that have been approved to do business in the State.  

See www.michigan.gov/dleg.

Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher limits, the State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked ( below:

(
1.
Commercial General Liability with the following minimum coverage:

$2,000,000 General Aggregate Limit other than Products/Completed Operations

$2,000,000 Products/Completed Operations Aggregate Limit

$1,000,000 Personal & Advertising Injury Limit

$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.

(
2.
If a motor vehicle is used to provide services or products under this Contract, the Contractor must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in Contractor‘s business for bodily injury and property damage as required by law.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.

(
3.
Workers’ compensation coverage must be provided according to applicable laws governing the employees and employers work activities in the state of the Contractor’s domicile.  If the applicable coverage is provided by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of domicile.  For employees working outside of the state of qualification, Contractor must provide appropriate certificates of insurance proving mandated coverage levels for the jurisdictions where the employees’ activities occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.  This provision must not be applicable where prohibited or limited by the laws of the jurisdiction in which the work is to be performed.

(
4.
Employers liability insurance with the following minimum limits:

$100,000 each accident

$100,000 each employee by disease

$500,000 aggregate disease

(
5.
Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, providing coverage for direct loss to the State and any legal liability of the State arising out of or related to fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, acting alone or in collusion with others, in a minimum amount of one million dollars ($1,000,000.00) with a maximum deductible of fifty thousand dollars ($50,000.00).

(
7.
Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:  three million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual aggregate.

(
8.
Fire and Personal Property Insurance covering against any loss or damage to the office space used by Contractor for any reason under this Contract, and the equipment, software and other contents of the office space, including without limitation, those contents used by Contractor to provide the Services to the State, up to its replacement value, where the office space and its contents are under the care, custody and control of Contractor.  The policy must cover all risks of direct physical loss or damage, including without limitation, flood and earthquake coverage and coverage for computer hardware and software.  The State must be endorsed on the policy as a loss payee as its interests appear.

2.132
Subcontractor Insurance Coverage

Except where the State has approved in writing a Contractor subcontract with other insurance provisions, Contractor must require all of its Subcontractors under this Contract to purchase and maintain the insurance coverage as described in this Section for the Contractor in connection with the performance of work by those Subcontractors.  Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the coverage required in this Section.  Subcontractor(s) must fully comply with the insurance coverage required in this Section.  Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s liability or responsibility.

2.133
Certificates of Insurance and Other Requirements

Contractor must furnish to DMB-PurchOps, certificate(s) of insurance verifying insurance coverage or providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  The Certificate must be on the standard “accord” form or equivalent.  THE CONTRACT OR PURCHASE ORDER NO. MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE CORRECT FILING.  All Certificate(s) are to be prepared and submitted by the Insurance Provider.  All Certificate(s) must contain a provision indicating that coverages afforded under the policies WILL NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written notice, except for 10 days for non-payment of premium, having been given to the Director of Purchasing Operations, Department of Management and Budget.  The notice must include the Contract or Purchase Order number affected.  Before the Contract is signed, and not less than 20 days before the insurance expiration date every year thereafter, the Contractor must provide evidence that the State and its agents, officers and employees are listed as additional insured’s under each commercial general liability and commercial automobile liability policy.  In the event the State approves the representation of the State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.

The Contractor must maintain all required insurance coverage throughout the term of the Contract and any extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage for at least three years following the expiration or termination for any reason of this Contract.  The minimum limits of coverage specified above are not intended, and must not be construed; to limit any liability or indemnity of Contractor under this Contract to any indemnified party or other persons.  Contractor is responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any premium for required insurance as specified in this Contract, or if any insurer cancels or significantly reduces any required insurance as specified in this Contract without the State’s written consent, then the State may, after the State has given the Contractor at least 30 days written notice, pay the premium or procure similar insurance coverage from another company or companies.  The State may deduct any part of the cost from any payment due the Contractor, or the Contractor must pay that cost upon demand by the State.

2.140
Indemnification

2.141
General Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may be injured or damaged by the Contractor in the performance of this Contract and that are attributable to the negligence or tortuous acts of the Contractor or any of its subcontractors, or by anyone else for whose acts any of them may be liable.

2.142
Code Indemnification

To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.

2.143
Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the indemnification obligation under the Contract must not be limited in any way by the amount or type of damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under any other provisions.

2.144
Patent/Copyright Infringement Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and against all losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action or proceeding threatened or brought against the State to the extent that the action or proceeding is based on a claim that any piece of equipment, software, commodity or service supplied by the Contractor or its subcontractors, or the operation of the equipment, software, commodity or service, or the use or reproduction of any documentation provided with the equipment, software, commodity or service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which is enforceable under the laws of the United States.

In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written specifications of the State; (ii) use of the equipment in a configuration other than implemented or approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by the Contractor under this Contract.

2.145
Continuation of Indemnification Obligations


The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that occurred before expiration or cancellation.

2.146
Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under this Contract.

(a)
After the State receives notice of the action or proceeding involving a claim for which it will seek indemnification, the State must promptly notify Contractor of the claim in writing and take or assist Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default judgment against Contractor.  No failure to notify the Contractor relieves the Contractor of its indemnification obligations except to the extent that the Contractor can prove damages attributable to the failure.  Within 10 days following receipt of written notice from the State relating to any claim, the Contractor must notify the State in writing whether Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the State in defending against the claim during that period.

(b)
If Contractor delivers a Notice of Election relating to any claim:  (i) the State is entitled to participate in the defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and to monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at the request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial ability to carry out its defense and indemnity obligations under this Contract; (iii) the Contractor must periodically advise the State about the status and progress of the defense and must obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law may be involved or challenged, the State has the right, at its own expense, to control the defense of that portion of the claim involving the principles of Michigan governmental or public law.  But the State may retain control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested by the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to demonstrate to the reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations under this Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must be coordinated with the Department of Attorney General.  In the event the insurer’s attorney represents the State under this Section, the insurer’s attorney may be required to be designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.  

(c)
If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and expense of Contractor.  If it is determined that the claim was one against which Contractor was required to indemnify the State, upon request of the State, Contractor must promptly reimburse the State for all the reasonable costs and expenses.  

2.150
Termination/Cancellation

2.151
Notice and Right to Cure
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is curable, then the State will provide the Contractor with written notice of the breach and a time period (not less than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable for successive or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real or tangible personal property.

2.152
Termination for Cause
(a)
The State may terminate this contract, for cause, by notifying the Contractor in writing, if the Contractor (i) breaches any of its material duties or obligations under this Contract (including a Chronic Failure to meet any particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach provided by the State

(b)
If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any reasonable additional costs the State may incur to procure the Services/Deliverables required by this Contract from other sources.  Re-procurement costs are not consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise included in this Contract, provided the costs are not in excess of 50% more than the prices for the Service/Deliverables provided under this Contract.

(c)
If the State chooses to partially terminate this Contract for cause, charges payable under this Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for all Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  Services and related provisions of this Contract that are terminated for cause must cease on the effective date of the termination.

(d)
If the State terminates this Contract for cause under this Section, and it is determined, for any reason, that Contractor was not in breach of contract under the provisions of this section, that termination for cause must be deemed to have been a termination for convenience, effective as of the same date, and the rights and obligations of the parties must be limited to that otherwise provided in this Contract for a termination for convenience.

2.153
Termination for Convenience
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion of the State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued by the State.  The State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written notice at least 30 days before the date of termination.  If the State chooses to terminate this Contract in part, the charges payable under this Contract must be equitably adjusted to reflect those Services/Deliverables that are terminated.  Services and related provisions of this Contract that are terminated for cause must cease on the effective date of the termination.

2.154
Termination for Non-Appropriation
(a)
Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to effect continued payment under this Contract are not appropriated or otherwise made available, the State must terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last period for which funds have been appropriated or otherwise made available by giving written notice of termination to Contractor.  The State must give Contractor at least 30 days advance written notice of termination for non-appropriation or unavailability (or the time as is available if the State receives notice of the final decision less than 30 days before the funding cutoff).

(b)
If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or the change the production of Deliverables in the manner and for the periods of time as the State may elect.  The charges payable under this Contract will be equitably adjusted to reflect any equipment, services or commodities not provided by reason of the reduction.

(c)
If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to be provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed through the effective date of the termination or reduction in level, as the case may be and as determined by the State, to the extent funds are available.  This Section will not preclude Contractor from reducing or stopping Services/Deliverables or raising against the State in a court of competent jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally accepted before the effective date of termination.

2.155
Termination for Criminal Conviction
The State may terminate this Contract immediately and without further liability or penalty in the event Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense related to a State, public or private Contract or subcontract.

2.156
Termination for Approvals Rescinded
The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and Civil Service Rule 7-1.  In that case, the State will pay the Contractor for only the work completed to that point under the Contract.  Termination may be in whole or in part and may be immediate as of the date of the written notice to Contractor or may be effective as of the date stated in the written notice.

2.157
Rights and Obligations upon Termination
(a)
If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in the notice of termination, (b) take any action that may be necessary, or that the State may direct, for preservation and protection of Deliverables or other property derived or resulting from this Contract that may be in Contractor’s possession, (c) return all materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, unless otherwise directed, all Deliverables intended to be transferred to the State at the termination of the Contract and which are resulting from the Contract (which must be provided to the State on an “As-Is” basis except to the extent the amounts paid by the State in respect of the items included compensation to Contractor for the provision of warranty services in respect of the materials), and (e) take any action to mitigate and limit any potential damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for material and supplies resulting from the terminated Contract.

(b)
If the State terminates this Contract before its expiration for its own convenience, the State must pay Contractor for all charges due for Services provided before the date of termination and, if applicable, as a separate item of payment under this Contract, for Work In Process, on a percentage of completion basis at the level of completion determined by the State.  All completed or partially completed Deliverables prepared by Contractor under this Contract, at the option of the State, becomes the State’s property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.  Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not actually performed for the State.

(c)
Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for services and deliverables provided under this Contract, and may further pursue completion of the Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its sole judgment deem expedient.

2.158
Reservation of Rights
Any termination of this Contract or any Statement of Work issued under it by a party must be with full reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to any claims arising before or as a result of the termination.

2.160
Termination by Contractor

2.161
Termination by Contractor
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is curable, then the Contractor will provide the State with written notice of the breach and a time period (not less than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable for successive and repeated breaches.

The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the Services, or (iii) does not cure the breach within the time period specified in a written notice of breach.  But the Contractor must discharge its obligations under Section 2.160 before it terminates the Contract. 
2.170
Transition Responsibilities

2.171
Contractor Transition Responsibilities
If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction provided by the State to assist in the orderly transition of equipment, services, software, leases, etc. to the State or a third party designated by the State.  If this Contract expires or terminates, the Contractor agrees to make all reasonable efforts to effect an orderly transition of services within a reasonable period of time that in no event will exceed 90 days.  These efforts must include, but are not limited to, those listed in Sections 2.141, 2.142, 2.143, 2.144, and 2.145.

2.172
Contractor Personnel Transition
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the specific tasks and schedule to be accomplished by the parties, to effect an orderly transition.  The Contractor must allow as many personnel as practicable to remain on the job to help the State, or a specified third party, maintain the continuity and consistency of the services required by this Contract.  In addition, during or following the transition period, in the event the State requires the Services of the Contractor’s subcontractors or vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with the State to use the Services of Contractor’s subcontractors or vendors.  Contractor will notify all of Contractor’s subcontractors of procedures to be followed during transition.

2.173
Contractor Information Transition
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by the State, or specified third party, to properly provide the Services/Deliverables required under this Contract.  The Contractor will provide the State with asset management data generated from the inception of this Contract through the date on which this Contractor is terminated in a comma-delineated format unless otherwise requested by the State.  The Contractor will deliver to the State any remaining owed reports and documentation still in Contractor’s possession subject to appropriate payment by the State.

2.174
Contractor Software Transition
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to perform the Services/use the Deliverables under this Contract.  This must include any documentation being used by the Contractor to perform the Services under this Contract.  If the State transfers any software licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at their current revision level.  Upon notification by the State, Contractor may be required to freeze all non-critical changes to Deliverables/Services.

2.175
Transition Payments
If the transition results from a termination for any reason, reimbursement must be governed by the termination provisions of this Contract.  If the transition results from expiration, the Contractor will be reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from transition operations) at the rates agreed upon by the State.  The Contractor will prepare an accurate accounting from which the State and Contractor may reconcile all outstanding accounts.

2.176
State Transition Responsibilities
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered unenforceable, the State agrees to perform the following obligations, and any others upon which the State and the Contractor agree:

(a)
Reconciling all accounts between the State and the Contractor;

(b)
Completing any pending post-project reviews.

2.180
Stop Work

2.181
Stop Work Orders
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work order is delivered to Contractor, and for any further period to which the parties may agree.  The stop work order must be identified as a stop work order and must indicate that it is issued under this Section 2.150.  Upon receipt of the stop work order, Contractor must immediately comply with its terms and take all reasonable steps to minimize incurring costs allocable to the work covered by the stop work order during the period of work stoppage.  Within the period of the stop work order, the State must either:  (a) cancel the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 2.130.

2.182
Cancellation or Expiration of Stop Work Order
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be modified, in writing, accordingly, if:  (a) the stop work order results in an increase in the time required for, or in Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor asserts its right to an equitable adjustment within 30 calendar days after the end of the period of work stoppage; provided that, if the State decides the facts justify the action, the State may receive and act upon a Contractor proposal submitted at any time before final payment under the Contract.  Any adjustment will conform to the requirements of Section 2.024.

2.183
Allowance of Contractor Costs
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other than material breach, the termination must be deemed to be a termination for convenience under Section 2.130, and the State will pay reasonable costs resulting from the stop work order in arriving at the termination settlement.  For the avoidance of doubt, the State is not being liable to Contractor for loss of profits because of a stop work order issued under this Section 2.150.

2.190
Dispute Resolution

2.191
In General
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must submit a letter, together with all data supporting the claims, executed by Contractor’s Contract Administrator or the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s performance for which Contractor believes the State is liable and covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are current and complete to Contractor’s best knowledge and belief.

2.192
Informal Dispute Resolution

(a)
All disputes between the parties must be resolved under the Contract Management procedures in this Contract.  If the parties are unable to resolve any disputes after compliance with the processes, the parties must meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of attempting to resolve the dispute without the need for formal legal proceedings, as follows:

(i)
The representatives of Contractor and the State must meet as often as the parties reasonably deem necessary to gather and furnish to each other all information with respect to the matter in issue which the parties believe to be appropriate and germane in connection with its resolution.  The representatives must discuss the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any formal proceeding.

(ii)
During the course of negotiations, all reasonable requests made by one party to another for non-privileged information reasonably related to the Contract will be honored in order that each of the parties may be fully advised of the other’s position. 

(iii)
The specific format for the discussions will be left to the discretion of the designated State and Contractor representatives, but may include the preparation of agreed upon statements of fact or written statements of position. 

(iv)
Following the completion of this process within 60 calendar days, the Director of Purchasing Operations, DMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar days.  The opinion regarding the dispute must be considered the State’s final action and the exhaustion of administrative remedies.

(b)
This Section will not be construed to prevent either party from instituting, and a party is authorized to institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior position with respect to other creditors, or under Section 2.163.

(c)
The State will not mediate disputes between the Contractor and any other entity, except state agencies, concerning responsibility for performance of work under the Contract.

2.193
Injunctive Relief
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of Section 2.162 is where a party makes a good faith determination that a breach of the terms of the Contract by the other party is the that the damages to the party resulting from the breach will be so immediate, so large or severe and so incapable of adequate redress after the fact that a temporary restraining order or other immediate injunctive relief is the only adequate remedy.

2.194
Continued Performance
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section 2.130, as the case may be.

2.200
Federal and State Contract Requirements

2.201
Nondiscrimination
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight, marital status, physical or mental disability.  Contractor further agrees that every subcontract entered into for the performance of this Contract or any purchase order resulting from this Contract will contain a provision requiring non-discrimination in employment, as specified here, binding upon each Subcontractor.  This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of the Contract.

2.202
Unfair Labor Practices
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer whose name appears in the current register of employers failing to correct an unfair labor practice compiled under section 2 of the Act.  This information is compiled by the United States National Labor Relations Board.  A Contractor of the State, in relation to the Contract, must not enter into a contract with a Subcontractor, manufacturer, or supplier whose name appears in this register.  Under section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register.

2.203
Workplace Safety and Discriminatory Harassment

In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the Contractor must comply with Civil Service regulations and any applicable agency rules provided to the Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.
2.210
Governing Law

2.211
Governing Law
The Contract must in all respects be governed by, and construed according to, the substantive laws of the State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212
Compliance with Laws

Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the Services/Deliverables.

2.213
Jurisdiction
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any claim between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying of venue of the court or on the basis of forum non conveniens or otherwise.  Contractor agrees to appoint agents in the State of Michigan to receive service of process.

2.220
Limitation of Liability

2.221
Limitation of Liability

Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based on this Contract.

The State’s liability for damages to the Contractor is limited to the value of the Contract.

2.230
Litigation/Call Center/Bankruptcy Disclosures

2.231
Disclosure of Litigation
(a)
Disclosure.  Contractor must disclose any material criminal litigation, investigations or proceedings involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is aware, any Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be expected to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public entity arising out of their business dealings with governmental or public entities.  The Contractor must disclose in writing to the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30 days of its occurrence.  Details of settlements which are prevented from disclosure by the terms of the settlement may be annotated.  Information provided to the State from Contractor’s publicly filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section.

(b)
Assurances.  If any Proceeding disclosed to the State under this Section, or of which the State otherwise becomes aware, during the term of this Contract would cause a reasonable party to be concerned about:

(i)
the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its terms and conditions, or

(ii)
whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of this Contract or a violation of Michigan law, regulations or public policy, then the Contractor must provide the State all reasonable assurances requested by the State to demonstrate that:  

(a) Contractor and its Subcontractors will be able to continue to perform this Contract and any Statements of Work according to its terms and conditions, and 

(b) Contractor and its Subcontractors have not and will not engage in conduct in performing the Services which is similar in nature to the conduct alleged in the Proceeding.

(c)
Contractor must make the following notifications in writing: 

(1)
Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, or is certain to occur, or a change that could result in changes in the valuation of its capitalized assets in the accounting records, Contractor must notify DMB Purch-Ops.

(2)
Contractor must also notify DMB Purch-Ops within 30 days whenever changes to asset valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership or officers. 

(3)
Contractor must also notify DMB Purch-Ops within 30 days whenever changes to company affiliations occur.

2.232
Call Center Disclosure – Deleted Not Applicable 

2.233
Bankruptcy

The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and, at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever appropriate method the State may deem expedient if:

(a) the Contractor files for protection under the bankruptcy laws; 

(b) an involuntary petition is filed against the Contractor and not removed within 30 days;

(c) the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency; 

(d) the Contractor makes a general assignment for the benefit of creditors; or

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its affiliates can deliver the services under this Contract. 

Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To the extent reasonably possible, materials and Work in Process must be stored separately from other stock and marked conspicuously with labels indicating ownership by the State.

2.240
Performance 

2.241
Time of Performance

(a)
Contractor must use commercially reasonable efforts to provide the resources necessary to complete all Services and Deliverables according to the time schedules contained in the Statements of Work and other Exhibits governing the work, and with professional quality.

(b)
Without limiting the generality of Section 2.211(a), Contractor must notify the State in a timely manner upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and successful completion of any Deliverables/Services on the scheduled due dates in the latest State-approved delivery schedule and must inform the State of the projected actual delivery date.

(c)
If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor must notify the State in a timely manner and must use commercially reasonable efforts to perform its obligations according to the Contract time periods notwithstanding the State’s failure.  Contractor will not be in default for a delay in performance to the extent the delay is caused by the State.

2.242
Service Level Agreements (SLAs)
(a)
SLAs will be completed with the following operational considerations:

(i)
SLAs will not be calculated for individual Incidents where any event of Excusable Failure has been determined; Incident means any interruption in Services.

(ii)
SLAs will not be calculated for individual Incidents where loss of service is planned and where the State has received prior notification or coordination.

(iii)
SLAs will not apply if the applicable Incident could have been prevented through planning proposed by Contractor and not implemented at the request of the State.  To invoke this consideration, complete documentation relevant to the denied planning proposal must be presented to substantiate the proposal.

(iv)
Time period measurements will be based on the time Incidents are received by the Contractor and the time that the State receives notification of resolution based on 24x7x365 time period, except that the time period measurement will be suspended based on the following:

1.
Time period(s) will not apply where Contractor does not have access to a physical State Location and where access to the State Location is necessary for problem identification and resolution.

2.
Time period(s) will not apply where Contractor needs to obtain timely and accurate information or appropriate feedback and is unable to obtain timely and accurate information or appropriate feedback from the State.

(b)
Chronic Failure for any Service(s) will be defined as three unscheduled outage(s) or interruption(s) on any individual Service for the same reason or cause or if the same reason or cause was reasonably discoverable in the first instance over a rolling 30 day period.  Chronic Failure will result in the State’s option to terminate the effected individual Service(s) and procure them from a different vendor for the chronic location(s) with Contractor to pay the difference in charges for up to three additional months.  The termination of the Service will not affect any tiered pricing levels.

(c)
Root Cause Analysis will be performed on any Business Critical outage(s) or outage(s) on Services when requested by the Contract Administrator.  Contractor will provide its analysis within two weeks of outage(s) and provide a recommendation for resolution.

(d)
All decimals must be rounded to two decimal places with five and greater rounding up and four and less rounding down unless otherwise specified.

2.243
Liquidated Damages 
The parties acknowledge that late or improper completion of the Work will cause loss and damage to the State, and that it would be impracticable and extremely difficult to fix the actual damage sustained by the State as a result.  Therefore, Contractor and the State agree that if there is late or improper completion of the Work and the State does not elect to exercise its rights under Section 2.120, the State is entitled to collect liquidated damages in the amount of $5,000.00 and an additional $100.00 per day for each day Contractor fails to remedy the late or improper completion of the Work.

It is acknowledged that an Unauthorized Removal will interfere with the timely and proper completion of the Contract, to the loss and damage of the State, and that it would be impracticable and extremely difficult to fix the actual damage sustained by the State as a result of any Unauthorized Removal.  Therefore, Contractor and the State agree that in the case of any Unauthorized Removal in respect of which the State does not elect to exercise its rights under Section 2.120, the State may assess liquidated damages against Contractor as specified below.  

For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the liquidated damages amount is $10,000.00 per individual if the Contractor identifies a replacement approved by the State under Section 2.060 and assigns the replacement to the Project to shadow the Key Personnel who is leaving for a period of at least 30 days before the Key Personnel’s removal.

If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least 30 days, in addition to the $10,000.00 liquidated damages for an Unauthorized Removal, Contractor must pay the amount of $833.33 per day for each day of the 30 day shadow period that the replacement Key Personnel does not shadow the removed Key Personnel, up to $10,000.00 maximum per individual.  The total liquidated damages that may be assessed per Unauthorized Removal and failure to provide 30 days of shadowing must not exceed $20,000.00 per individual.

2.244
Excusable Failure
Neither party will be liable for any default, damage or delay in the performance of its obligations under the Contract to the extent the default, damage or delay is caused by government regulations or requirements (executive, legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations, lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond the reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in causing the default or delay, and the default or delay could not have been prevented by reasonable precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate sources, workaround plans or other means, including disaster recovery plans.

If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing party will be excused from any further performance of its affected obligation(s) for as long as the circumstances prevail.  But the party must use commercially reasonable efforts to recommence performance whenever and to whatever extent possible without delay.  A party must promptly notify the other party in writing immediately after the excusable failure occurs, and also when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s performance of the Services/provision of Deliverables for more than 10 Business Days, and the State determines that performance is not likely to be resumed within a period of time that is satisfactory to the State in its reasonable discretion, then at the State’s option:  (a) the State may procure the affected Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b) the State may terminate any portion of the Contract so affected and the charges payable will be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected Statement of Work without liability to Contractor as of a date specified by the State in a written notice of termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided through the date of termination.

The Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable Failure condition.  Defaults or delays in performance by Contractor which are caused by acts or omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other means.

2.250
Approval of Deliverables - Reserved 

2.251
Delivery Responsibilities 

Unless otherwise specified by the State within an individual order, the following must be applicable to all orders issued under this Contract.

(a)
Shipment responsibilities - Services performed/Deliverables provided under this Contract must be delivered “F.O.B. Destination, within Government Premises.”  The Contractor must have complete responsibility for providing all Services/Deliverables to all site(s) unless otherwise stated.  Actual delivery dates will be specified on the individual purchase order.  

(b)
Delivery locations - Services will be performed/Deliverables will be provided at every State of Michigan location within Michigan unless otherwise stated in the SOW.  Specific locations will be provided by the State or upon issuance of individual purchase orders.

(c)
Damage Disputes - At the time of delivery to State Locations, the State must examine all packages.  The quantity of packages delivered must be recorded and any obvious visible or suspected damage must be noted at time of delivery using the shipper’s delivery document(s) and appropriate procedures to record the damage.

Where there is no obvious or suspected damage, all deliveries to a State Location must be opened by the State and the contents inspected for possible internal damage not visible externally within 14 days of receipt.  Any damage must be reported to the Contractor within five days of inspection.

2.252
Delivery of Deliverables

Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered by Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the Deliverable is a document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service.  All Deliverables must be completed and delivered for State review and written approval and, where applicable, installed according to the State-approved delivery schedule and any other applicable terms and conditions of the Contract.

2.253
Testing

(a)
Before delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to the State, Contractor will first perform all required quality assurance activities to verify that the Physical Deliverable or Service is complete and conforms to its specifications listed in the applicable Statement of Work or Purchase Order.  Before delivering a Physical Deliverable or Service to the State, Contractor must certify to the State that (1) it has performed the quality assurance activities, (2) it has performed any applicable testing, (3) it has corrected all material deficiencies discovered during the quality assurance activities and testing, (4) the Deliverable or Service is in a suitable state of readiness for the State’s review and approval, and (5) the Deliverable/Service has all Critical Security patches/updates applied.

(b)
If a Deliverable includes installation at a State Location, then Contractor must (1) perform any applicable testing, (2) correct all material deficiencies discovered during the quality assurance activities and testing, and (3) inform the State that the Deliverable is in a suitable state of readiness for the State’s review and approval.  To the extent that testing occurs at State Locations, the State is entitled to observe or otherwise participate in testing.

2.254
Approval of Deliverables, In General

(a)
All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written approval by the State, according to the following procedures.  Formal approval by the State requires the State to confirm in writing that the Deliverable meets its specifications.  Formal approval may include the successful completion of Testing as applicable in Section 2.253, to be led by the State with the support and assistance of Contractor.  The approval process will be facilitated by ongoing consultation between the parties, inspection of interim and intermediate Deliverables and collaboration on key decisions.

(b)
The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of Deliverables/Services being reviewed.

(c)
Before commencement of its review or testing of a Deliverable/Service, the State may inspect the Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without material deficiencies.  If the State determines that the Deliverable/Service has material deficiencies, the State may refuse delivery of the Deliverable/Service without performing any further inspection or testing of the Deliverable/Service.  Otherwise, the review period will be deemed to have started on the day the State receives the Deliverable or the Service begins, and the State and Contractor agree that the Deliverable/Service is ready for use and, where applicable, certification by Contractor according to Section 2.223.

(d)
The State will approve in writing a Deliverable/Service after confirming that it conforms to and performs according to its specifications without material deficiency.  The State may, but is not be required to, conditionally approve in writing a Deliverable/Service that contains material deficiencies if the State elects to permit Contractor to rectify them post-approval.  In any case, Contractor will be responsible for working diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the Deliverable/Service that remain outstanding at the time of State approval.

(e)
If, after three opportunities (the original and two repeat efforts), the Contractor is unable to correct all deficiencies preventing Final Acceptance of a Deliverable/Service, the State may:  (i) demand that the Contractor cure the failure and give the Contractor additional time to cure the failure at the sole expense of the Contractor; or (ii) keep the Contract in force and do, either itself or through other parties, whatever the Contractor has failed to do, and recover the difference between the cost to cure the deficiency and the contract price plus an additional sum equal to 10% of the cost to cure the deficiency to cover the State’s general expenses provided the State can furnish proof of the general expenses; or (iii) terminate the particular Statement of Work for default, either in whole or in part by notice to Contractor provided Contractor is unable to cure the breach.  Notwithstanding the foregoing, the State cannot use, as a basis for exercising its termination rights under this Section, deficiencies discovered in a repeat State Review Period that could reasonably have been discovered during a prior State Review Period.  

(f)
The State, at any time and in its reasonable discretion, may halt the testing or approval process if the process reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient severity that renders continuing the process unproductive or unworkable.  If that happens, the State may stop using the Service or return the applicable Deliverable to Contractor for correction and re-delivery before resuming the testing or approval process.

2.255
Process for Approval of Written Deliverables

The State Review Period for Written Deliverables will be the number of days set forth in the applicable Statement of Work following delivery of the final version of the Deliverable (and if the Statement of Work does not state the State Review Period, it is by default five Business Days for Written Deliverables of 100 pages or less and 10 Business Days for Written Deliverables of more than 100 pages).  The duration of the State Review Periods will be doubled if the State has not had an opportunity to review an interim draft of the Written Deliverable before its submission to the State.  The State agrees to notify Contractor in writing by the end of the State Review Period either stating that the Deliverable is approved in the form delivered by Contractor or describing any deficiencies that must be corrected before approval of the Deliverable (or at the State’s election, after approval of the Deliverable).  If the State notifies the Contractor about deficiencies, the Contractor will correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows all revisions made to the original version delivered to the State.  Contractor’s correction efforts will be made at no additional charge.  Upon receipt of a corrected Deliverable from Contractor, the State will have a reasonable additional period of time, not to exceed the length of the original State Review Period, to review the corrected Deliverable to confirm that the identified deficiencies have been corrected.

2.256
Process for Approval of Services

The State Review Period for approval of Services is governed by the applicable Statement of Work (and if the Statement of Work does not state the State Review Period, it is by default 30 Business Days for Services).  The State agrees to notify the Contractor in writing by the end of the State Review Period either stating that the Service is approved in the form delivered by the Contractor or describing any deficiencies that must be corrected before approval of the Services (or at the State’s election, after approval of the Service).  If the State delivers to the Contractor a notice of deficiencies, the Contractor will correct the described deficiencies and within 30 Business Days resubmit the Service in a form that shows all revisions made to the original version delivered to the State.  The Contractor’s correction efforts will be made at no additional charge.  Upon implementation of a corrected Service from Contractor, the State will have a reasonable additional period of time, not to exceed the length of the original State Review Period, to review the corrected Service for conformity and that the identified deficiencies have been corrected.

2.257
Process for Approval of Physical Deliverables

The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of Work (and if the Statement of Work does not state the State Review Period, it is by default 30 continuous Business Days for a Physical Deliverable).  The State agrees to notify the Contractor in writing by the end of the State Review Period either stating that the Deliverable is approved in the form delivered by the Contractor or describing any deficiencies that must be corrected before approval of the Deliverable (or at the State’s election, after approval of the Deliverable).  If the State delivers to the Contractor a notice of deficiencies, the Contractor will correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows all revisions made to the original version delivered to the State.  The Contractor’s correction efforts will be made at no additional charge.  Upon receipt of a corrected Deliverable from the Contractor, the State will have a reasonable additional period of time, not to exceed the length of the original State Review Period, to review the corrected Deliverable to confirm that the identified deficiencies have been corrected.

2.258
Final Acceptance

Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of each Deliverable must occur when each Deliverable/Service has been approved by the State following the State Review Periods identified in Sections 2.251-2.257.  Payment will be made for Deliverables installed and accepted.  Upon acceptance of a Service, the State will pay for all Services provided during the State Review Period that conformed to the acceptance criteria.

2.260
Ownership 

2.261
Ownership of Work Product by State

The State owns all Deliverables as they are works made for hire by the Contractor for the State.  The State owns all United States and international copyrights, trademarks, patents or other proprietary rights in the Deliverables.

2.262
Vesting of Rights

With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and upon creation of each Deliverable automatically assigns, to the State, ownership of all United States and international copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether or not registered by the Contractor, insofar as any the Deliverable, by operation of law, may not be considered work made for hire by the Contractor for the State.  From time to time upon the State’s request, the Contractor must confirm the assignment by execution and delivery of the assignments, confirmations of assignment, or other written instruments as the State may request.  The State may obtain and hold in its own name all copyright, trademark, and patent registrations and other evidence of rights that may be available for Deliverables.

2.263
Rights in Data


(a)
The State is the owner of all data made available by the State to the Contractor or its agents, Subcontractors or representatives under the Contract.  The Contractor will not use the State’s data for any purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold, assigned, leased or otherwise disposed of to the general public or to specific third parties or commercially exploited by or on behalf of the Contractor.  No employees of the Contractor, other than those on a strictly need-to-know basis, have access to the State’s data.  Contractor will not possess or assert any lien or other right against the State’s data.  Without limiting the generality of this Section, the Contractor must only use personally identifiable information as strictly necessary to provide the Services and must disclose the information only to its employees who have a strict need-to-know the information.  The Contractor must comply at all times with all laws and regulations applicable to the personally identifiable information.

(b)
The State is the owner of all State-specific data under the Contract.  The State may use the data provided by the Contractor for any purpose.  The State will not possess or assert any lien or other right against the Contractor’s data.  Without limiting the generality of this Section, the State may use personally identifiable information only as strictly necessary to utilize the Services and must disclose the information only to its employees who have a strict need to know the information, except as provided by law.  The State must comply at all times with all laws and regulations applicable to the personally identifiable information.  Other material developed and provided to the State remains the State’s sole and exclusive property.

2.264
Ownership of Materials

The State and the Contractor will continue to own their respective proprietary technologies developed before entering into the Contract.  Any hardware bought through the Contractor by the State, and paid for by the State, will be owned by the State.  Any software licensed through the Contractor and sold to the State, will be licensed directly to the State.

2.270
State Standards

2.271
Existing Technology Standards  

The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s existing technology standards at http://www.michigan.gov/dit.

2.272
Acceptable Use Policy

To the extent that Contractor has access to the State computer system, Contractor must comply with the State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must be required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.  The State reserves the right to terminate Contractor’s access to the State system if a violation occurs.

2.273 
Systems Changes

Contractor is not responsible for and not authorized to make changes to any State systems without written authorization from the Project Manager.  Any changes Contractor makes to State systems with the State’s approval must be done according to applicable State procedures, including security, access and configuration management procedures.

2.280
Extended Purchasing – Deleted Not Applicable
2.282
State Employee Purchases – Deleted Not Applicable 

2.290
Environmental Provision
2.291
Environmental Provision
Energy Efficiency Purchasing Policy – The State seeks wherever possible to purchase energy efficient products.  This  includes giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy Star’ products for any category of products for which EPA has established Energy Star certification.  For other purchases, the State may include energy efficiency as one of the priority factors to consider when choosing among comparable products.

Environmental Purchasing Policy – The State of Michigan is committed to encouraging the use of products and services that impact the environment less than competing products. The State is accomplishing this by including environmental considerations in purchasing decisions, while remaining fiscally responsible, to promote practices that improve worker health, conserve natural resources, and prevent pollution. Environmental components that are to be considered include: recycled content and recyclability; energy efficiency; and the presence of undesirable materials in the products, especially those toxic chemicals which are persistent and bioaccumulative. The Contractor should be able to supply products containing recycled and environmentally preferable materials that meet performance requirements and is encouraged to offer such products throughout the duration of this Contract. Information on any relevant third party certification (such as Green Seal, Energy Star, etc.) should also be provided.

Hazardous Materials:

For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any other material the manufacture, use, treatment, storage, transportation or disposal of which is regulated by the federal, state or local laws governing the protection of the public health, natural resources or the environment.  This includes, but is not limited to, materials the as batteries and circuit packs, and other materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials Transportation Act, (2) “chemical hazards” under the Occupational Safety and Health Administration standards, (3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the Resource Conservation and Recovery Act.

(a)
The Contractor must use, handle, store, dispose of, process, transport and transfer any material considered a Hazardous Material according to all federal, State and local laws.  The State must provide a safe and suitable environment for performance of Contractor’s Work.  Before the commencement of Work, the State must advise the Contractor of the presence at the work site of any Hazardous Material to the extent that the State is aware of the Hazardous Material.  If the Contractor encounters material reasonably believed to be a Hazardous Material and which may present a substantial danger, the Contractor must immediately stop all affected Work, notify the State in writing about the conditions encountered, and take appropriate health and safety precautions.

(b)
Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought to the site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the State must order a suspension of Work in writing.  The State must proceed to have the Hazardous Material removed or rendered harmless.  In the alternative, the State must terminate the affected Work for the State’s convenience.

(c)
Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor must resume Work as directed in writing by the State.  Any determination by the Michigan Department of Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has either been removed or rendered harmless is binding upon the State and Contractor for the purposes of resuming the Work.  If any the incident with Hazardous Material results in delay not reasonable anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the affected Work will not be counted in Section 2.212 for a time as mutually agreed by the parties. 

(d)
If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Material, or from any other act or omission within the control of the Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the site and removing and rendering harmless the Hazardous Material according to Applicable Laws to the condition approved by applicable regulatory agency(ies).

Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html
Refrigeration and Air Conditioning: 

The Contractor shall comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42 U.S.C. 7671g and 7671h) as each or both apply to this contract.

Environmental Performance:

Waste Reduction Program - Contractor shall establish a program to promote cost-effective waste reduction in all operations and facilities covered by this contract. The Contractor's programs shall comply with applicable Federal, State, and local requirements, specifically including Section 6002 of the Resource Conservation and Recovery Act (42 U.S.C. 6962, et seq.).
2.291 MIDEAL Program

Act Number 431 of the Public Acts of 1984 permits the State of Michigan, Department of Management and Budget, to provide purchasing services to any city, village, county, township, school district, intermediate school district, non profit hospital, institution of higher education, community, or junior college.  As a result of the enactment of this legislation, the MIDEAL Program has been developed.  This program extends the use of state contracts to program members.  The governmental agency must enter into an agreement with the State of Michigan to become authorized to participate, thus ensuring that local units of government secure a greater return for the expenditure of public funds.
In those cases, contract vendors supply merchandise at the established State of Michigan contract prices and terms.  The Bidder must submit invoices and pay the authorized MIDEAL member on a direct and individual basis according to contract terms.

IT IS MANDATORY THAT ALL CONTRACTS RESULTING FROM THIS RFP  WILL BE MADE AVAILABLE TO ALL STATE OF MICHIGAN AGENCIES AND AUTHORIZED MIDEAL PURCHASING PROGRAM MEMBERS.

Please Visit Mi DEAL at www.michigan.gov/buymichiganfirst under MiDEAL.

Estimated requirements for authorized local units of government are not included in the quantities shown in this RFP.
2.292 Prevailing Wage

The rates of wages and fringe benefits to be paid each class of individuals employed by the Contractor, its subcontractors, their subcontractors, and all persons involved with the performance of this Contract in privity of contract with the Contractor shall not be less than the wage rates and fringe benefits established by the Michigan Department of Labor and Economic Development, Wage and Hour Bureau, schedule of occupational classification and wage rates and fringe benefits for the local where the work is to be performed.  The term Contractor shall include all general contractors, prime contractors, project managers, trade contractors, and all of their contractors or subcontractors and persons in privity of contract with them.

The Contractor, its subcontractors, their subcontractors and all persons involved with the performance of this contract in privity of contract with the Contractor shall keep posted on the work site, in a conspicuous place, a copy of all wage rates and fringe benefits as prescribed in the contract.  You must also post, in a conspicuous place, the address and telephone number of the Michigan Department of Labor and Economic Development, the office responsible for enforcement of the wage rates and fringe benefits.  You shall keep an accurate record showing the name and occupation of the actual wage and benefits paid to each individual employed in connection with this contract.  This record shall be available to the State upon request for reasonable inspection.

If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals by the Contractor, it is understood that the trades omitted shall also be paid not less than the wage rate and fringe benefits prevailing in the local where the work is to be performed.

Article 4 – Certifications and Representations

Bidder must complete this entire section and submit with their bid or proposal, unless you have completed Article 4 and submitted it in response to an RFP within the last year to DMB Purchasing.

If you submitted this information within the last year, you need only to provide the following information relative to Article 4 for this RFP:  Date Submitted_________________ RFP #_____________________.

Failure or refusal to submit any of the information requested in this section may result in the Bidder being considered non-responsive and therefore ineligible for award consideration.  The State may also pursue debarment of a Bidder that fails or refuses to submit any of the requested information.

Response to sections 4.010 through 4.044 may be used in evaluating Bidder’s response.

Responses to sections 4.050 through 4.059 are for statistical and informational purposes only and will not be used in evaluating Bidder’s response.

4.010
Introduction

4.011
Bidder Identification
Bidder Name:
______________________________________________

(     )
Federal ID Number:
_______________________ (TIN, if using social security number for TIN, do not provide in this document)

(     )
DUNS Number: 
_______________________

Bidder is not required to have a DUNS number, but if Bidder does have one it must be listed.

4.020
Representations

4.021
Tax Payment 

Bidder hereby certifies that all applicable State taxes are paid as of the date of bid submission, and that Bidder owes no outstanding debt to the State.

_________ (Initial)

4.022
Forced Labor, Convict Labor, or Indentured Servitude Made Materials

Bidder represents and certifies that, to the best of its knowledge and belief no foreign (outside of the U.S.) made equipment, materials, or supplies, will be furnished to the State under any resulting Contract, that have been produced in whole or in part by forced labor, convict labor, or indentured servitude.
_________ (Initial)

4.023
Certification of Compliance with Credit Card Regulations
Bidder certifies that they adhere to the Payment Card Industry (PCI) Data Security requirements.   Information about the Payment Card Industry (PCI) Data Security Standards can be found on Visa’s site www.visa.com/cisp and MasterCard’s site https://sdp.mastercardintl.com.

_________ (Initial)

4.030
Disclosures

4.031
Bidder Compliance with State and Federal Law & Debarment
(a)
The Bidder certifies, to the best of its knowledge that within the past three years, the Bidder, an officer of the Bidder, or an owner of a 25% or greater interest in the Bidder:

Has _____ Has Not ______ been convicted of a criminal offense incident to the application for or performance of a State contract or subcontract;

Has _____ Has Not ______ been convicted of any offense which negatively reflects on the Bidder’s business integrity, including but not limited to embezzlement, theft, forgery, bribery, falsification or destruction of records, receiving stolen property, state or federal antitrust statutes;

Has _____ Has Not ______ been convicted of any other offense, violated any other state or federal law, as determined by a court of competent jurisdiction or an administrative proceeding, which, in the opinion of the State, indicates that the Bidder is unable to perform responsibly or which reflects a lack of integrity that could negatively impact or reflect upon the State.  An offense or violation under this paragraph may include, but is not limited to, an offense under or violation of: Natural Resources and Environmental Protection Act, 1994 PA 451, MCL §§ 324.101 – 324.90106; the Michigan Consumer Protection Act, 1976 PA 331, MCL §§ 445.901 – 445.922; 1965 PA 390 (law relating to prevailing wages on state projects), MCL §§ 408.551 – 408.558; 1978 PA 390 (law relating to payment of wages and fringe benefits) MCL §§ 408.471 – 408.490; or a willful or persistent violation of the Michigan Occupational Safety and Health Act, 1974 PA 154, MCL §§ 408.1001 – 408.1094;

Has _____ Has Not ______ failed to substantially perform a State contract or subcontract according to its terms, conditions, and specifications within specified time limits;

Has _____ Has Not ______ violated State bid solicitation procedures or violated the terms of a solicitation after bid submission;

Has _____ Has Not ______ refused to provide information or documents required by a contract including, but not limited to information or document necessary for monitoring contract performance;

Has _____ Has Not ______ failed to respond to requests for information regarding Bidder’s performance, or accumulated repeated substantiated complaints regarding performance of a contract/purchase order; and

Has _____ Has Not ______ failed to perform a State contract or subcontract in a manner consistent with any applicable state or federal law, rule, regulation, order, or decree.

(b)
For purposes of this Section, “Principals” means officers, directors, owners, partners, and any other persons having primary management or supervisory responsibilities within a business entity.  The Bidder certifies and represents, to the best of his knowledge that the supplier and/or any of its Principles:

Are _____ Are Not _____ presently debarred, suspended, proposed for debarment, or declared ineligible for the award of a purchase by any state or federal agency;

Has _____ Has Not ______ not with in a three-year period preceding this RFP, been convicted or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (federal, state, or local) purchase.

Are _____ Are Not _____ presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, the commission of the any of the offenses enumerated in section 5.1 of this Contract.

Has _____ Has Not ______ within a three-year period preceding this solicitation had one or more purchases terminated for default by any state or federal agency.

(c)
The Bidder must provide immediate written notice to the State if, at any time before the purchase award, the Bidder learns that its certification was erroneous when submitted or has since become erroneous because of changed circumstances.

(d)
A certification that the Bidder or its Subcontractors is presently debarred, suspended, proposed for debarment or declared ineligible for award of a purchase by any state or federal agency will not necessarily result in withholding an award under this solicitation.  However, the certification will be considered in connection with a determination of the Bidder’s responsibility.  Failure to furnish the certification or provide the information as requested by the State may render the Bidder response non-responsive.

(e)
Nothing contained in this Section must be construed to require establishment of a system of records to render, in good faith, the certification required this Section.  The knowledge and information of a Bidder is not required to exceed that which is normally possessed by a prudent person in the ordinary course of commercially reasonable dealings.

(f)
If it is later determined that the Bidder knowingly rendered an erroneous certification under this Section, in addition to the other remedies available to the State, the State may terminate any resulting contract for default.

BIDDER MAY REVIEW THE STATE’S DEBARMENT POLICY AT:  www.michigan.gov/doingbusiness (click on the link to “Selling to the State,” Followed by “Vendor Information” to find the Debarment Policy)

4.032
Ethics: Gratuities and Influence
Gratuities

The right of the Bidder to proceed may be terminated by written notice, if the State determines that the Bidder, its agent, or its representative has offered or gave a gratuity, kickback, money, gift, or any thing of value to an officer, official, or employee of the State intended, by the gratuity, to obtain a contract or favorable treatment under a contract.

Bidder Has _____ Has Not ______ given or offered to give a gratuity, kickback, money, gift, or any thing of value to a State official, officer, or employee intended to effectuate the awarding of a contract or favorable treatment under a contract.

Influence

The Bidder, by signing its bid, certifies to best of its knowledge that no funds or other items/services of value have been given to any State officer, official, or employee for influencing or attempting to influence the officer, official, or employee to obtain a contract or favorable treatment under a contract.

_________ (Initial)

4.033
RFP Preparation
Bidder must notify the State in its bid proposal, if it, or any of its Subcontractors, or their officers, directors, or key personnel have assisted with the drafting of this RFP, either in whole or in part.  This includes the conducting or drafting of surveys designed to establish a system inventory, and/or arrive at an estimate for the value of the solicitation.

Bidder hereby certifies that it HAS ______, HAS NOT _______ assisted in the development of this RFP.

Except for materials provided to all Bidders as part of this RFP, Bidder must provide a listing of all materials provided by the State to the Bidder containing information relevant to this RFP, including, but not limited to:  questionnaires, requirements lists, budgetary figures, assessments, white papers, presentations, RFP draft documents.  Bidder must provide a list of all State employees with whom any of its personnel, and/or Subcontractors’ personnel has discussed the RFP after the issuance date of the RFP.
4.034
Environmental Awareness 
Clean Air and Water:

Bidder certifies that any facility to be used in the performance of any resulting Contract:

IS _____, IS NOT ______ listed on the Environmental Protection Agency (EPA) List of Violating Facilities.

The Bidder will immediately notify the State, before award, of the receipt of any communication from the EPA or the State, indicating that any facility that the Bidder proposes to use in the performance of any resulting contract is under consideration to be listed on the EPA List of Violating Facilities or any enforcement action. 











_________ (Initial)

Emergency Planning and Community Right-to-Know Reporting:

The Bidder certifies that the owner or operator of facilities that will be used in the performance of any resulting Contract is in compliance with the filing and reporting requirements described in sections 302, 304, 311, 312 and 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001, et. seq.) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. seq.).  EPCRA filing and reporting requirements include emergency planning notification, release reporting, hazardous chemical inventory reporting, and toxic chemical release inventory (TRI) reporting.












______ (Initial)

4.035
Knowledge of Child Labor for Listed End Products
(a)
“Forced or indentured child labor” means all work or service:

(i)
Exacted from any person under the age of 18 under the menace of any penalty for its nonperformance and for which the worker does not offer himself voluntarily; or 

(ii)
Performed by any person under the age of 18 under a contract the enforcement of which can be accomplished by process or penalties. 

(b)
Listed end products.  The following end product(s) being acquired under this solicitation is (are) included in the List of Products Requiring Contractor Certification as to Forced or Indentured Child Labor, identified by their country of origin. There is a reasonable basis to believe that listed end products from the listed countries of origin may have been mined, produced, or manufactured by forced or indentured child labor. 

	Listed End Product
	Listed Country of Origin

	
	

	
	

	
	


(c)
Certification. The State will not make award to a Bidder unless the Bidder, by checking the appropriate block, certifies to one of the following:

(     )
The Bidder will not supply any end product listed in paragraph (b) of this provision that was mined, produced, or manufactured in a corresponding country as listed for that end product. 

(     )
The Bidder may supply an end product listed in paragraph (b) of this provision that was mined, produced, or manufactured in the corresponding country as listed for that product. The Bidder certifies that it has made a good faith effort to determine whether forced or indentured child labor was used to mine, produce, or manufacture the end product. On the basis of those efforts, the Bidder certifies that it is not aware of any the use of child labor.

_________ (Initial)

4.036
Use of Other Sources as Subcontractors
(a)
Persons with disabilities

Bidder IS ____ IS NOT _____ purchasing supplies and/or service from a business owned by persons with disabilities in the performance of any resulting contract.

Bidder has contracted for _______% of supplies and services needed for the performance of any resulting contract, which equals $______________ from a business owned by persons with disabilities (estimates or approximates are acceptable).

Business (es) Name: ___________________________

(b)
Community Rehabilitation Organizations
Bidder IS ____ IS NOT _____ purchasing supplies and/or service from a community rehabilitation organization in the performance of any resulting contract.

Bidder has contracted for _______% of supplies and services needed for the performance of any resulting contract, which equals $______________ from a community rehabilitation organization (estimates or approximates are acceptable).

Community Rehabilitation Organization Name: ___________________________
4.037
Domestic End Product

“Domestic end product” means one that is manufactured within the United States and the cost of the domestic components exceeds 50% of the cost of all the components.

The Bidder certifies that the product to be provided, except those listed below, are a domestic end product, and that components of unknown origin have not been mined, produced, or manufactured outside the United States (use attachment if needed):

	Excluded End Products
	Country of Origin

	
	

	
	

	
	

	
	

	
	


_________ (Initial)

4.038
Services Needed in Performance 

Bidder certifies that services to be purchased to enable Bidder to perform any resulting contract will be purchased from a business having its principle place of business in the State, except those listed below (use additional attachment if necessary; estimates are acceptable):

	Description of Service

to be purchased
	Percent (%) of total contract

value to be purchased
	Service providers principal place

of business (City and State)

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


4.040
Bidder Information

4.041
Expatriated Business Entity
“Expatriated business entity” means a corporation or an affiliate of the corporation incorporated in a tax haven country after September 11, 2001, but with the United States as the principal market for the public trading of the corporation’s stock.

“Tax haven country” means each of the following: Barbados, Bermuda, British Virgin Islands, Cayman Islands, Commonwealth of the Bahamas, Cyprus, Gibraltar, Isle of Man, the Principality of Liechtenstein, the Principality of Monaco, and the Republic of the Seychelles.

Bidder certifies that it IS ______, IS NOT _______ an expatriated business entity located in a tax haven country.

Bidder certifies that it IS ______, IS NOT _______ an affiliate of an expatriated business located in a tax haven country.

4.042
Business Owned by Qualified Disabled Veteran
“Qualified Disabled Veteran,” as defined by Public Act 91, means a business entity that is at least 51% owned by one or more veterans who are U.S. citizens with a service-connected disability.

Public Act 91 defines “Service-Connected Disability” as a disability incurred or aggravated in the line of active military, naval, or air service as defined in 38 USC 101 (16).

The Bidder represents that it IS _____, IS NOT ______ a disabled Veteran-owned business.

The Bidder represents and warrants that the company meets the above criteria (when checked) and can provide supportive documentation upon request.

Fraudulently representing information about the use of businesses owned by persons with disabilities to procure this contract is a violation of the Business Opportunity Act for Persons with Disabilities of 1988 PA 112, MCL 450.791 – 450.795.  A person who knowingly violates this act is guilty of a felony, punishable by imprisonment up to 2 years in prison, or a fine not less than $5,000.  A person found guilty of violating this act may be barred from obtaining future contracts with the State.

4.043
Community Rehabilitation Organization
“Community rehabilitation organization” means a charitable organization or institution conducted not for profit, but for the purpose of carrying out a recognized program of rehabilitation for handicapped workers, which provides those individuals with remunerative employment or other occupational rehabilitating activity of an educational or therapeutic nature. 

The Bidder represents that it IS _____, IS NOT ______ a community rehabilitation organization.

4.044
Certification of a Michigan Business
To qualify as a Michigan business, Bidder must have during the 12 months immediately preceding this bid deadline, or if the business is newly established, for the period the business has been in existence, it has (check all that apply):

(     )
Filed a Michigan single business tax return showing a portion or all of the income tax base allocated or apportioned to the State of Michigan under the Michigan Single Business Tax Act, 1975 PA 228, MCL §§ 208.1 – 208.145;

(     )
Filed a Michigan income tax return showing income generated in or attributed to the State of Michigan; or

(     )
Withheld Michigan income tax from compensation paid to the bidder’s owners and remitted the tax to the Department of Treasury;

I certify that I have personal knowledge of the filing or withholding, that it was more than a nominal filing for the purpose of gaining the status of a Michigan business, and that it indicates a significant business presence in the state, considering the size of the business and the nature of its activities.

I authorize the Michigan Department of Treasury to verify that the business has or has not met the criteria for a Michigan business indicated above and to disclose the verifying information to the procuring agency.

______________________________________

Authorized Agent Signature

______________________________________

Authorized Agent Name (print or type)

Fraudulent Certification as a Michigan business is prohibited by MCL 18.1268 § 268. A BUSINESS THAT PURPOSELY OR WILLFULLY SUBMITS A FALSE CERTIFICATION THAT IT IS A MICHIGAN BUSINESS OR FALSELY INDICATES THE STATE IN WHICH IT HAS ITS PRINCIPAL PLACE OF BUSINESS IS GUILTY OF A FELONY, PUNISHABLE BY A FINE OF NOT LESS THAN $25,000.

Bidder must also indicate one of the following:


Bidder qualifies as a Michigan business (provide zip code:  ________________)

Bidder does not qualify as a Michigan business (provide name of State:  ____________)

Principle place of business is outside the State of Michigan, however service/commodity provided by a location within the State of Michigan (provide zip code:  ________________)

4.050
Additional Information

4.051
Utilization of Business Concerns
It is the policy of the State that small business concerns, veteran-owned small business concerns, persons with disabilities-owned small business concerns, and small disadvantaged business concerns, must have the maximum practicable opportunity to participate in performing State contracts, including contracts and subcontracts for subsystems, assemblies, components, and related services for major systems. 

Bidder agrees to carry out this policy in the awarding of subcontracts to the fullest extent consistent with efficient contract performance. Bidder further agrees to cooperate in any studies or surveys as may be conducted by the State as may be necessary to determine the extent of the Bidder’s compliance with this clause. 

_________ (Initial)

4.052
Owners and Officers
Bidder must list all owners or officers that hold a 25% interest or more in the company (use attachment if necessary):

	Name and Title
	% of Interest or Ownership

	
	

	
	

	
	

	
	

	
	

	
	


_________ (Initial)

4.053
Subcontractors

Indicate below ALL work to be subcontracted under any resulting Contract (use additional attachment if necessary; estimates are acceptable):

	Description of Work

to be sub-contracted
	Percent (%) of total contract

value to be sub-contracted
	Sub-contractor’s name and principal place

of business (City and State)

	
	
	

	
	
	

	
	
	

	
	
	


4.054
Former State Employees
Bidder certifies that there ARE _____ ARE NOT _____ former state employees involved in the performance of any resulting contract.

If former state employees are involved in the performance of any resulting contract, Bidder must provide the following information:

Bidder represents that the following employees involved in the performance of any resulting contract are former State employees (use attachment if necessary).

	Name
	Department, Division
	Date of Employment

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


_________ (Initial)

4.055
Employee and Subcontractor Citizenship
Bidder certifies that all employees, contractors, Subcontractors, and any other individual involved in the performance of this Contract, except those listed below, are citizens of the United States, legal resident aliens, or individuals with valid visa (use additional attachment if necessary; estimates are acceptable):

	Employee Name
	Title

	
	

	
	

	
	

	
	


4.056
Affirmative Action Program
Bidder represents that it Has _____, Has Not ______ developed and has on file an entity wide affirmative action program.

4.057
Small Business Representation 

The Bidder represents and certifies that it IS _____,  IS NOT ______ a small business concern and that all _____,  NOT ALL ______ end items to be furnished will be manufactured or produced by a small business concern in the US, its territories or possessions, Puerto Rico, or the Trust Territory of the Pacific Islands

Provide the following information:

________ (Estimate # of employees)

$_______________ (Estimate of annual revenue) 

4.058
Women, Minority, Or Veteran-Owned Business Representation
“Women-owned business” means a business that is at least 51% owned by a woman or women who are US citizens and who control and operate the business

The Bidder represents that it IS _____, IS NOT ______ a women-owned business.

“Minority-owned business” means a small business that is at least 51% owned by a minority or minorities who are US citizens and who control and operate the business

The Bidder represents that it IS _____, IS NOT ______ a minority-owned business.

“Veteran-owned business” means a business that is at least 51% owned by a veteran or veterans who are U.S. citizens and who control and operate the business

The Bidder represents that it IS _____, IS NOT ______ a veteran-owned business.

The Bidder represents and warrants that the company meets the above criteria (when checked) and can provide supportive documentation upon request.
4.059
Business Owned by Persons with Disabilities
“Business owned by persons with disabilities” means a business in which all of the following apply:

1.
More than 50% of the voting shares or interest in the business is owned, controlled, and operated by 1 or more persons with disabilities.

2.
More than 50% of the net profit or loss is attributable to the business accrues to shareholders who are persons with disabilities.

3.
More than 50% of the employees of the business are residents of this State of Michigan DMB.

The Bidder represents that it IS _____ IS NOT ______ a business owned by persons with disabilities.

The Bidder represents and warrants that the company meets the above criteria (when checked) and can provide supportive documentation upon request.

Fraudulently representing information about the use of businesses owned by persons with disabilities to procure this contract is a violation of the Business Opportunity Act for Persons with Disabilities of 1988 PA 112, MCL 450.791 – 450.795.  A person who knowingly violates this act is guilty of a felony, punishable by imprisonment up to 2 years in prison, or a fine not less than $5,000.  A person found guilty of violating this act may be barred from obtaining future contracts with the State.

---------------------------------------------------------------------------------------------------------------------

Certification and Assurances

I/We make the above certifications and assurances as a required element of the solicitation document to which it is attached, understanding that the truthfulness of the facts affirmed here and the continuing compliance with these requirements and all requirements of the Request for Proposal (RFP) are conditions precedent to the award or continuation of the related Agreement(s). 
___________________________________________

Name of Bidder/Contractor/Supplier

___________________________________________

___________________________________________

___________________________________________

___________________________________________

Address of Contractor/Supplier

___________________________________________

Telephone and Fax No. of Contractor/Supplier

____________________________________________

Signature of Contractor/Supplier’s Authorized Representative

___________________________________________

Title of Supplier Representative

______________________________

Date
1

