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TO
CONTRACT NO. 071B0200034
between
THE STATE OF MICHIGAN
and
NAME & ADDRESS OF CONTRACTOR TELEPHONE Troy Karsemeyer
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Astro Wood Stake, Inc. CONTRACTOR NUMBER/MAIL CODE
6017 Chicago Dr.
Zeeland, M| 49464 BUYER/CA (517) 373-9776
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TERMS SHIPMENT
2% Net 10 Days 5-7 Days A.R.O.
F.O.B. SHIPPED FROM
Delivery N/A
MINIMUM DELIVERY REQUIREMENTS
50 Cases

MISCELLANEOUS INFORMATION:

THIS CONTRACT IS EXTENDED TO LOCAL UNITS OF GOVERNMENT.
NATURE OF CHANGE(s):

Effective March 18, 2011 the buyer is CHANGED to Paula Greathouse. All other
terms, conditions, pricing and specifications remain unchanged.

AUTHORITY/REASON:

Per DTMB Purchasing Operations.

CONTRCT VALUE REMAINS: $111,677.70
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Article 1 — Statement of Work (SOW)

1.010 Project Identification

1.011  Project Request
This is a formal Agreement to establish a three year contract for Aerosol Spray Marking Paint, temporary
marking paint for surveys and utility identification for the Michigan Department of Transportation (MDOT).

1.012 Background
Temporary survey marking paint is used by MDOT’s survey and construction staff statewide during
construction season.

1.020 Scope of Work and Deliverables

1.021 In Scope
Astro Wood Stake will provide the State of Michigan the temporary survey marking paint as specified in
Attachment A, they will meet all of the specifications stated in Attachment A with Aervoe marking paint.
Formulated to mark asphalt, concrete, gravel, grass and soil.

1.022 Work and Deliverable
Astro Wood Stake agrees to provide Deliverable/Services and staff, and otherwise do all things necessary for
or incidental to the performance of work, as set forth in the contract.

1.030 Roles and Responsibilities

1.031 Contractor Staff, Roles, and Responsibilities
Astro Wood Stake Inc. has the capabilities to receive orders electronically through email by emailing
carol@astrowoodstake.com, or by internet by placing orders through our website www.astrowoodstake.com .
Also capable of receiving orders issued orally at a toll free number (1-800-237-8253), by facsimile (616-875-
8119), and br written order. Gary Lubbers. is the Owner. Carol Karsemeyer Office Manager responsible for
processing orders and handling accounts receivable for 20 years. Troy Karsemeyer has been with the
company for 7 years with 3 years experience in customer service and sales. The manufacturers
representative, Lisa Earle, from RLE & Associates, has many years experience in the paint industry and has
personally serviced the Michigan account in the past years.

It is the preference of the State of Michigan that Astro Wood Stake have an accessible customer service
department with an individual specifically assigned to State of Michigan accounts. It is the preference of the
State of Michigan that the Astro Wood Stake have experienced sales representatives make timely personal
visits to State accounts. Astro Wood Stake customer service must respond to State agency inquiries promptly.
It is the preference of the State of Michigan that the Astro Wood Stake provides a statewide toll-free number
for customer service calls.

If mailed, a purchase order is considered “issued” when the State deposits the order in the mail. Orders may
be issued orally, by facsimile, or by electronic commerce methods.

1.040 Project Plan

1.041 Project Plan Management
Astro Wood Stake will carry out this project under the direction and control of MDOT, Central Warehouse.
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1.042 Reports
Astro Wood Stake shall be able to provide various reports, when requested by MDOT. Reports should include
status of delivery, past invoicing, and any report to carry out the contract terms. Reports should be submitted
electronically to the Michigan Department of Transportation, Maintenance Support Area.

1.050 Acceptance

1.051 Criteria
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables
provided under this SOW:
The MDOT representative, or their designee, will inspect the survey marking paint and approve goods upon
delivery.

1.052 Final Acceptance Deleted, Not Applicable

1.060 Proposal Pricing

1.061 Proposal Pricing
F.O.B Delivered
Astro Wood Stake is offering quick payment terms (2% discount off invoice if paid within 10 days). This
information can be noted on the price proposal (see Attachment A) and/or a separated attachment.

1.062 _ Price Term
( X ) Fixed with prospective re-determination at an agreed upon time

Prices quoted are the maximum for a period of 365 days from the date the Contract becomes effective.

Prices are subject to change at the end of each 365-day period. Such changes shall be based on changes in
actual costs incurred. Documentation of such changes must be provided with the request for price change in
order to substantiate any requested change. Purchasing Operations reserves the right to consider various
pertinent information sources to evaluate price increase requests (such as the CPI and PPI, US City Average,
as published by the US Department of Labor, Bureau of Labor Statistics). Purchasing Operations also
reserves the right to consider other information related to special economic and/or industry circumstances,
when evaluating a price change request. Changes may be either increases or decreases, and may be
requested by either party. Approved changes shall be firm for the remainder of the contract period unless
further revised at the end of the next 365-day period. Requests for price changes shall be RECEIVED IN
WRITING AT LEAST TEN DAYS PRIOR TO THEIR EFFECTIVE DATE, and are subject to written acceptance
before becoming effective. In the event new prices are not acceptable, the CONTRACT may be cancelled.
The Contractor remains responsible for performing according to the contract terms at the contract
price for all orders received before price revisions are approved or before the contract is cancelled.

1.063 Tax Excluded from Price
@) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales
Tax. Prices must not include the taxes. Exemption Certificates for State Sales Tax will be furnished upon
request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.
Certificates showing exclusive use for the purposes of substantiating a tax-free, or tax-reimbursable sale will
be sent upon request. If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, prices
must not include the Federal Excise Tax.

1.064 Holdback Deleted, Not Applicable
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1.070 Commodity Requirements and Terms
Product Quality

1.0701 Specifications
Definite Specifications - All commodities and/or services to be furnished hereunder shall conform to the
specifications as noted in the "Invitation To Bid" and/or copies of specifications attached.

Brand or trade names referred to herein are for identification purposes only, and do not limit the Contractor to
such brands, provided alternates offered are equal in quality and function to those specified.

Descriptive literature that contains complete specifications or the complete specifications must be included with
alternate bids.

1.0702 Alternate Bids
Astro Wood Stake will supply Aervoe Paint that meets the specifications required for this contract.

1.0703 Research and Development
Aervoe has practices in place to say ahead of product development and environmental standards.

1.0704 Quality Assurance Program
Quality Assurance is in place by Aervoe.

1.0705 _Warranty for Products or Services
Astro Wood Stake will warranty all products defective and damaged product will be replaced with new product
the agency should report issues immediately to Astro Wood Stake 2 years warranty.

1.0706 _Training
Astro Wood Stake will provide any training if required for this project.

1.0707 _Special Programs
Astro Wood Stake does not have any special program at this time, are currently reviewing other aspects of in
this contract.

1.0708 Security
Astro Wood Stake currently uses business card as ID of company personnel. The resulting Contract may
require frequent deliveries to State of Michigan facilities. Astro Wood Stake shall discuss in their proposals all
measures utilized by their firm to ensure the security and safety of these buildings. This shall include, but is
not limited to, performance of security background checks on all personnel assigned to State of Michigan
facilities (i.e. delivery people) and how they are performed, what the security check consists of, the name of the
company that performs the security checks, use of uniforms and ID badges, etc. If security background checks
are performed on staff, Astro Wood Stake shall indicate the name of the company that performs the check as
well as provide a document stating that each employee has satisfactorily completed a security check and is
suitable for assignment to State facilities. Upon request by the State, Contractors shall provide the results of
all security background checks.

The State may decide to also perform a security background check. If so, Astro Wood Stake will be required to
provide to the State a list of all delivery people that will service State of Michigan facilities, including name and
date of birth (social security number of driver license number would also be helpful).

Astro Wood Stake and its subcontractors shall comply with the security access requirements of individual State
facilities; see section 2.051, Background Checks and Security.
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Delivery Capabilities

1.0709 Time Frames
Astro Wood Stake will deliver within 5-7 days of order.

1.0710 Minimum Order
Astro Wood Stake will accept the minimum order is 50 cases any thing less is FOB Astro Wood Stake
warehouse and will be shipped in 5-14 calendar days.

1.0711 Packaging
Astro Wood Stake is requested to provide packaging that most closely meets these packaging sizes. 20 oz.
cans, 12 cans per case as required in contract. The state reserves the right of final approval on packaging
offered by Astro Wood Stake.

Packaging and containers, etc., shall be in accordance with supplier's commercial practice and shall meet the
requirements of Department of Transportation (D.O.T.) and rail and motor carrier freight classifications in effect
at time of shipment, which will permit application of the lowest freight rate. Packaging will be in cardboard
cases of 12 cans per case.

1.0712 Palletizing
Shipments shall be palletized whenever possible and shall conform to the following:

Manufacturer’s standard 4-way shipping pallets are acceptable.
Maximum height: 5'6"; including pallet.

Maximum weight: 3500 pounds; including pallet.

Pallets are to be securely banded or shrink-wrapped.

The cost of palletizing must be included in the unit price.

Product will be supplied on standard pallets and banded.

1.0713 Delivery Term
(X)) F.O.B. MDOT Central Warehouse

Prices are "F.O.B. Delivered" with transportation charges prepaid on all orders of 50 cases or more to the
State, or on all orders totaling or in excess of the bidder's minimum order requirement stated on the Item
Listing.

1.0714 Contract Performance
Indicate if the Contractor has had a contract terminated for default in the last three years. Termination for
default is defined as notice to stop performance which was delivered to the Contractor due to the Contractor's
non-performance or poor performance and the issue of performance was either (a) not litigated due to inaction
on the part of the Contractor, or (b) litigated and determined that the Contractor was in default. If the
Contractor has not had a contract terminated for default, the Contractor must affirmatively state this under
"Reason" below.

If no the terminations exist, the Contractor must affirmatively state this.
Note: If the Contractor has had a contract terminated for default in this period, the Contractor must submit full

details including the other party's name, address, and phone number Purchasing Operations will evaluate the
facts and may, at its sole discretion, reject the proposal on the grounds of past experience.

12




o
.......................................................................................................... CONTRACT #071B0200034 ‘

Termination: No termination exists
Reason:

1.0715 Place of Performance
Contractors, in the performance of any resulting contract, must state if they intend to use one or more plants or
facilities located at a different address from the address indicated in section 4.011. The following information
must be provided for these plants or facilities:

Place of Performance Owner/Operator of facility to Percent (%) of Contract value to
Full address be used be Performed at listed Location
6017 Chicago Dr. Gary lubbers 100%

Zeeland, Ml 49464

1.0716 _Environmental Requirements
Energy Efficiency Purchasing Policy — The State shall seek wherever possible to purchase energy efficient
products. This may include giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy
Star’ products for any category of products for which EPA has established Energy Star certification. For other
purchases, the State may include energy efficiency as one of the priority factors to consider when choosing
among comparable bids.

Environmental Purchasing Policy — The State of Michigan has committed to encourage the use of products and
services that impact the environment less than competing products. This can be best accomplished by
including environmental considerations in purchasing decisions, while remaining fiscally responsible, to
promote practices that improve worker health, conserve natural resources, and prevent pollution.
Environmental components that may be considered in Best Value Purchasing evaluation include: recycled
content and recyclability; energy efficiency; and the presence of undesirable materials in the products,
especially those toxic chemicals which are persistent and bio-accumulative. Contractors able to supply
products containing recycled and environmentally preferable materials that meet performance requirements
are encouraged to offer them in bids and proposals. Information on any relevant third party certification (such
as Green Seal, Energy Star, etc.) should also be provided.

I. Recycled Content and Recyclability

A. Recycled Packaging. Contractors may offer some or all of the following items listed below or provide
alternative proposal as to how packaging materials can be reduced, eliminated or otherwise made more
environmentally preferable. It is desirable that Contractors offer packaging which:

a. is made from recycled content which meets or exceeds all federal and state recycled content guidelines
(currently 35% post-consumer for all corrugated cardboard)

b. minimizes or eliminates the use of polystyrene or other difficult to recycle materials

c. minimizes or eliminates the use packaging and containers and, in the alternative, minimizes or eliminates
the use of non-recyclable packaging and containers

d. provides for a return program where packaging can be returned to a specific location for recycling

e. contains materials which are easily recyclable in Michigan.

All Contractors are requested to indicate below an estimate of the percentage of recycled materials, if any,
contained in each item bid. Higher percentages of recycled materials are preferred. Product performance is
paramount, whether containing recycled material or not; however, preference will be given to products that
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perform up to specification and are environmentally preferable without compromising quality.
N/A % (Total estimated percentage of recovered material)
N/A % (Estimated percentage of post-consumer material)
N/A % (Estimated percentage of post-industrial waste)

Certification

I, Troy Karsemeyer (name of certifier), am an officer or employee responsible for the performance of
this contract and hereby certify that the percentage of recovered material content for EPA-designated products
met the applicable contract specifications.

(Initial)

II. Materials Identification and Tracking

A. Hazardous Material Identification. ‘Hazardous material’, as used in this clause, includes any material
defined as hazardous under the latest version of federal Emergency Planning and Community Right-to-Know
Act of 1986 (including revisions adopted during the term of the contract).

(1) The Contractor must list any hazardous material, as defined in §370.20 (a) of 40 CFR, to be delivered
under this contract. The hazardous material shall be properly identified and include any applicable
identification number, such as National Stock Number or Special Item Number. This information shall also
be included on the Material Safety Data Sheet submitted under this contract.

Material (if none, enter ‘None’) Identification Number
#110-54-3

Hexane

(2) This list must be updated during performance of the contract whenever the Contractor determines that any
other material to be delivered under this contract is hazardous.

(3) The apparently successful Contractor agrees to submit, for each item as required prior to award, a Material
Safety Data Sheet for each hazardous material identified in paragraph (1) of this clause. Data shall be
submitted in accordance with Section 312 of the federal Emergency Planning and Community Right-to-
Know Act, whether or not the apparently successful Contractor is the actual manufacturer of these items.
Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful
Contractor being considered non-responsive and ineligible for award.

B. Mercury Content. It is the clear intent of state agencies to avoid purchasing products that contain
intentionally-added mercury whenever possible. Contractors shall offer mercury-free product alternatives
whenever available. Should mercury-free alternatives not exist, as presently is the case with a few select
products and devices such as fluorescent lamps or where the alternative is not yet cost competitive, such as
dental amalgam, Contractors shall offer the lowest mercury content available for a given application.
Contractors shall disclose whenever products contain added-mercury by using the following format.

() Product contains added-Mercury (attach an explanation that includes: the amount or concentration of
mercury and justification as to why this particular product is essential).

In addition, the Contractor shall also ensure that all products to be purchased containing intentionally added-
mercury shall be labeled as: “product contains mercury/recycle or dispose of properly.” For instances where
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space constraints limit the amount or size of print, the chemical symbol “Hg” followed by a picture of a trash
container with a diagonal line through it shall suffice for labeling requirements.

CONTRACTORS PLEASE NOTE: Michigan Law Prohibits the sale of mercury-containing thermostats,
thermometers, sphygmomanometers (blood pressure monitors) and other types of medical devices. For
specific details visit: http://www.michigan.gov/deq/0,1607,7-135-3307_29693 4175-160230--,00.html|

C. Brominated Flame Retardants (BFR). Contractors shall disclose whether the products being offered
contain toxic flame retardants. Contractors are encouraged to provide BFR-free alternatives when
available.

( X)) Product does not contain BFR’s
() Product does contain BFR’s (attach an explanation)
D. Ozone Depleting Substances

‘Ozone-depleting substance’, as used in this clause, means any substance the Environmental Protection
Agency designates in 40 CFR part 82 as:

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl
chloroform; or

(2) Class ll, including, but not limited to, hydrochlorofluorocarbons.

The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the
manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR part 82, Subpart E, as
follows:

‘Warning: Contains (or manufactured with, if applicable) (insert the name
of the substance(s).), a substance(s) which harm(s) public health and environment by destroying ozone in the
upper atmosphere.’

A. Clean Air and Water

Vendor certifies that any facility to be used in the performance of this contract has all the necessary
environmental permits and is in consistent compliance with all applicable environmental requirements and has
no outstanding unresolved violations.

The vendor will immediately notify the state, before award, of the receipt of any communication from the
Environmental Protection Agency or any state environmental agency, of civil or criminal enforcement for any
facility that the vendor proposes to use in the performance of this contract.

(Initial)

B. Emergency Planning and Community Right-to-Know Reporting - By signing this offer, the Contractor
certifies that:

(1) The owner or operator of each facility that will be used in the performance of this contract is in compliance
with the filing and reporting requirements described in sections 302, 304, 311, 312 and 313 of the Emergency
Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001, et. seq.) and section 6607 of
the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. seq.). EPCRA filing and reporting
requirements include emergency planning notification, release reporting, hazardous chemical inventory
reporting, and toxic chemical release inventory (TRI) reporting.

(2) The owner or operator of each facility that will be used in the performance of this contract will maintain

15




o
.......................................................................................................... CONTRACT #071B0200034 ‘

compliance with the filing and reporting requirements described in sections 302, 304, 311, 312 and 313 of the
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001, et. seq.) and
section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. seq.) for the life of the
contract.

(Initial)

1.0717 Subcontractors
Indicate below ALL work to be subcontracted under any resulting Contract (use additional attachment if
necessary; estimates are acceptable):

Description of Work Percent (%) of total contract | Sub-contractor’s name and principal
to be sub-contracted value to be sub-contracted place of business (City and State)

No products will be
subcontracted or
supplied by other
facilities than the place of
performance defined in
section 1.0715

1.0718 Reports and Meetings Deleted, Not Applicable

1.0719 Samples/Models

1.080 Additional Requirements

After the initial bid evaluation has been completed, samples may be requested from the first group of low
responsive Contractors for evaluation. If requested, the samples must be supplied within ten (10) calendar
days after notification. Samples are to be identical to the materials and style the Contractor proposes to
furnish on Contract orders. Samples must be clearly labeled with the Contractor's name and the RFP number.
Samples not destroyed in testing will be returned at the Contractor's expense, if requested. Failure to submit
the samples on time may disqualify the Contractor from further consideration.

Additionally, if a manufacturer on behalf of a distributor(s) submits samples, confirmation must be received of
that manufacturer's willingness to supply the materials indicated. A letter from the manufacturer must be
submitted on or before the bid opening date, indicating that the manufacturer on behalf of the Contractor
submitted samples. The letter must indicate the manufacturer's name, the Contractor's name and the RFP
number. The samples must be clearly labeled with the Contractor's name and the RFP number.

FAILURE TO SUBMIT SAMPLES ON TIME MAY DISQUALIFY A CONTRACTOR FROM CONSIDERATION
FOR AWARD OF A CONTRACT.

1.081 Additional Terms and Conditions specific to this RFP Deleted, Not Applicable
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Article 2, Terms and Conditions

2.000 Contract Structure and Term

2.001 Contract Term
This Contract is for a period of 3 years beginning 10/1/2009 through 9/30/2012. All outstanding Purchase
Orders must also expire upon the termination (cancellation for any of the reasons listed in Section 2.130) of
the Contract, unless otherwise extended under the Contract. Absent an early termination for any reason,
Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in effect for the
balance of the fiscal year for which they were issued.

2.002 Options to Renew
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its
expiration. The Contract may be renewed for up to two additional one year periods.

2.003 Legal Effect
Contractor shall show acceptance of this Contract by signing two copies of the Contract and returning them to
the Contract Administrator. The Contractor shall not proceed with the performance of the work to be done
under the Contract, including the purchase of necessary materials, until both parties have signed the Contract
to show acceptance of its terms, and the Contractor receives a contract release/purchase order that authorizes
and defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract (or Change
Order) has been approved by the State Administrative Board (if required), approved and signed by all the
parties, and a Purchase Order against the Contract has been issued.

2.004 Attachments & Exhibits
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this
Contract, are incorporated in their entirety and form part of this Contract.

2.005 Ordering
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card
Order, which must be approved by the Contract Administrator or the Contract Administrator's designee, to
order any Services/Deliverables under this Contract. All orders are subject to the terms and conditions of this
Contract. No additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order
apply unless they are also specifically contained in that Purchase Order's or Blanket Purchase Order's
accompanying Statement of Work. Exact quantities to be purchased are unknown, however, the Contractor
will be required to furnish all such materials and services as may be ordered during the CONTRACT period.
Quantities specified, if any, are estimates based on prior purchases, and the State is not obligated to purchase
in these or any other quantities.

2.006 Order of Precedence
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract,
each of which is incorporated for all purposes, constitutes the entire agreement between the parties with
respect to the subject matter and supersedes all prior agreements, whether written or oral, with respect to the
subject matter and as additional terms and conditions on the purchase order must apply as limited by Section
2.005.

(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the
terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, however,
that a Statement of Work may not modify or amend the terms of the Contract, which may be modified or
amended only by a formal Contract amendment.
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2.007 Headings
Captions and headings used in the Contract are for information and organization purposes. Captions and
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and
conditions of the Contract.

2.008 Form, Function & Utility
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the
form, function, and utility required by that State agency, that agency may, subject to State purchasing policies,
procure the Deliverable/Service from another source.

2.009 Reformation and Severability
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and
effect.

2.010 Consents and Approvals
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the
other party for the taking of any action under the Contract, the consent or approval must be in writing and must
not be unreasonably withheld or delayed.

2.011 No Waiver of Default
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right
to later insist upon strict adherence to that term, or any other term, of the Contract.

2.012 Survival
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the
parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of
the Contract for any reason. Specific references to survival in the Contract are solely for identification
purposes and not meant to limit or prevent the survival of any other section.

2.020 Contract Administration

2.021 Issuing Office
This Contract is issued by the Department of Management and Budget, Purchasing Operations and MDOT
(collectively, including all other relevant State of Michigan departments and agencies, the “State”). Purchasing
Operations is the sole point of contact in the State with regard to all procurement and contractual matters
relating to the Contract. Purchasing Operations_is the only State office authorized to change, modify,
amend, alter or clarify the prices, specifications, terms and conditions of this Contract. The Contractor
Administrator within Purchasing Operations for this Contract is:

Terry Harris
Purchasing Operations
Department of Management and Budget

Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

harrist@michigan.gov

(517)241-1650

2.022 Contract Compliance Inspector (CCI)
After DMB-PurchOps receives the properly executed Contract, it is anticipated that the Director of Purchasing
Operations, in consultation with MDOT, will direct the person named below, or any other person so designated,
to monitor and coordinate the activities for the Contract on a day-to-day basis during its term. However,
monitoring of this Contract implies no authority to change, modify, clarify, amend, or otherwise alter the
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prices, terms, conditions and specifications of the Contract as that authority is retained by DMB
Purchasing Operations. The Contract Compliance Inspector for this Contract is:

Gene Pline

MDOT

7575 Crowner Dr Lansing, Mi 48907
Plineg2@michigan.gov
517-322-5559

517-322-5841

2.023 Project Manager
The following individual will oversee the project:

Gene Pline

MDOT

7575 Crowner Dr Lansing, Mi 48907
Plineg2@michigan.gov
517-322-5559

517-322-5841

2.024 Change Reguests
The State reserves the right to request from time to time any changes to the requirements and specifications of
the Contract and the work to be performed by the Contractor under the Contract. During the course of ordinary
business, it may become necessary for the State to discontinue certain business practices or create Additional
Services/Deliverables. At a minimum, to the extent applicable, the State would like the Contractor to provide a
detailed outline of all work to be done, including tasks necessary to accomplish the services/deliverables,
timeframes, listing of key personnel assigned, estimated hours for each individual per task, and a complete
and detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to
additional compensation for performing that service or providing that deliverable.

Change Requests:
(a) By giving Contractor written notice within a reasonable time, the State must be entitled to accept a
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor. Should the
parties agree on carrying out a Change, a written Contract Change Notice must be prepared and
issued under this Contract, describing the Change and its effects on the Services and any affected
components of this Contract (a “Contract Change Notice”).
(b) No proposed Change must be performed until the proposed Change has been specified in a duly
executed Contract Change Notice issued by the Department of Management and Budget, Purchasing
Operations.
(c) If the State requests or directs the Contractor to perform any activities that Contractor believes
constitute a Change, the Contractor must notify the State that it believes the requested activities are a
Change before beginning to work on the requested activities. If the Contractor fails to notify the State
before beginning to work on the requested activities, then the Contractor waives any right to assert any
claim for additional compensation or time for performing the requested activities.
If the Contractor commences performing work outside the scope of this Contract and then ceases
performing that work, the Contractor must, at the request of the State, retract any out-of-scope work
that would adversely affect the Contract.

2.025 Notices
Any notice given to a party under the Contract must be deemed effective, if addressed to the party as
addressed below, upon: (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a
copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after being
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sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by
a nationally recognized overnight express courier with a reliable tracking system.

State:

State of Michigan
Purchasing Operations
Attention:

PO Box 30026

530 West Allegan
Lansing, Michigan 48909

Contractor:

Astro Wood Stake
6017 Chicago Dr
Zeeland, Ml 49464

Either party may change its address where notices are to be sent by giving notice according to this Section.

2.026 _Binding Commitments
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf
within the bounds set forth in the table. Contractor may change the representatives from time to time upon
written notice.

2.027 Relationship of the Parties
The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of Contractor or any of its Subcontractors must be or must be deemed to be an
employee, agent or servant of the State for any reason. Contractor will be solely and entirely responsible for
its acts and the acts of its agents, employees, servants and Subcontractors during the performance of the
Contract.

2.028 Covenant of Good Faith
Each party must act reasonably and in good faith. Unless stated otherwise in the Contract, the parties will not
unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either
requested or reasonably required of them in order for the other party to perform its responsibilities under the
Contract.

2.029 Assignments
(a) Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the
Contract, to any other party (whether by operation of law or otherwise), without the prior written consent of the
other party; provided, however, that the State may assign the Contract to any other State agency, department,
division or department without the prior consent of Contractor and Contractor may assign the Contract to an
affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate
can perform the Contract.
The State may withhold consent from proposed assignments, subcontracts, or novations when the transfer of
responsibility would operate to decrease the State’s likelihood of receiving performance on the Contract or the
State’s ability to recover damages.

(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due
under the Contract. If the State permits an assignment, the Contractor is not relieved of its responsibility to
perform any of its contractual duties, and the requirement under the Contract that all payments must be made
to one entity continues.

(c) If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the
Contract, the Contractor must notify the State in writing at least 90 days before the assignment. The
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Contractor also must provide the State with adequate information about the assignee within a reasonable
amount of time before the assignment for the State to determine whether to approve the assignment.

2.030 General Provisions

2.031 Media Releases
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and
Contract or project to which it relates shall not be made without prior written State approval, and then only in
accordance with the explicit written instructions from the State. No results of the activities associated with the
RFP and Contract are to be released without prior written approval of the State and then only to persons
designated.

2.032 Contract Distribution
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of
government unless other arrangements are authorized by Purchasing Operations.

2.033 Permits
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and
approvals for the delivery, installation and performance of the Services. The State must pay for all costs and
expenses incurred in obtaining and maintaining any necessary easements or right of way.

2.034 Website Incorporation
The State is not bound by any content on the Contractor’s website, even if the Contractor's documentation
specifically referenced that content and attempts to incorporate it into any other communication, unless the
State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has
been manually signed by an authorized representative of the State.

2.035 Future Bidding Preclusion
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or
generation of a future RFP, it may be precluded from bidding on the subsequent RFP. The State reserves the
right to disqualify any Contractor if the State determines that the Contractor has used its position (whether as
an incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering
free assistance) to gain a competitive advantage on the RFP.

2.036 Freedom of Information
All information in any proposal submitted to the State by Contractor and this Contract is subject to the
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et
seq (the “FOIA").

2.037 Disaster Recovery
Contractor and the State recognize that the State provides essential services in times of natural or man-made
disasters. Therefore, except as so mandated by Federal disaster response requirements, Contractor
personnel dedicated to providing Services/Deliverables under this Contract will provide the State with priority
service for repair and work around in the event of a natural or man-made disaster.

2.040 Financial Provisions

2.041 Fixed Prices for Services/Deliverables
Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference
to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated
payment milestones and payment amounts. The State may make progress payments to the Contractor when
requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract
Administrator, after negotiation. Contractor must show verification of measurable progress at the time of
requesting progress payments.
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2.042 Adjustments for Reductions in Scope of Services/Deliverables
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’'s charges
under such Statement of Work commensurate with the reduction in scope.

2.043 Services/Deliverables Covered
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this Contract,
the State shall not be obligated to pay any amounts in addition to the charges specified in this Contract.

2.044 Invoicing and Payment — In General
€)) Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate
Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and the
associated payment milestones and payment amounts.
(b) Each Contractor invoice will show details as to charges by Service/Deliverable component and location
at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.
Invoices for Services performed on a time and materials basis will show, for each individual, the number of
hours of Services performed during the billing period, the billable skill/labor category for such person and the
applicable hourly billing rate. Prompt payment by the State is contingent on the Contractor’s invoices showing
the amount owed by the State minus any holdback amount to be retained by the State in accordance with
Section 1.064.
(©) Correct invoices will be due and payable by the State, in accordance with the State’'s standard payment
procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after receipt, provided
the State determines that the invoice was properly rendered.
(d) Allinvoices should reflect actual work done. Specific details of invoices and payments will be agreed upon
between the Contract Administrator and the Contractor after the proposed Contract Agreement has been
signed and accepted by both the Contractor and the Director of Purchasing Operations, Department of
Management & Budget. This activity will occur only upon the specific written direction from Purchasing
Operations.

The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) will mutually
agree upon. The schedule should show payment amount and should reflect actual work done by the payment
dates, less any penalty cost charges accrued by those dates. As a general policy statements shall be
forwarded to the designated representative by the 15th day of the following month.

The Government may make progress payments to the Contractor when requested as work progresses, but not
more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor
must show verification of measurable progress at the time of requesting progress payments.

2.045 Pro-ration
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall
be pro-rated for any partial month.

2.046 Antitrust Assignment
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment
of this Contract.

2.047 Final Payment
The making of final payment by the State to Contractor does not constitute a waiver by either party of any
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a
waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply
with this Contract, including claims for Services and Deliverables not reasonably known until after acceptance
to be defective or substandard. Contractor's acceptance of final payment by the State under this Contract shall
constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than
those claims previously filed in writing on a timely basis and still unsettled.
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2.048 Electronic Payment Requirement
Electronic transfer of funds is required for payments on State Contracts. Contractors are required to register
with the State electronically at http://www.cpexpress.state.mi.us. As stated in Public Act 431 of 1984, all
contracts that the State enters into for the purchase of goods and services shall provide that payment will be
made by electronic fund transfer (EFT).

2.050 Taxes

2.051 Employment Taxes
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes, including
the taxes.

2.052 Sales and Use Taxes
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible
personal property or services delivered into the State. Contractors that lack sufficient presence in Michigan to
be required to register and pay tax must do so as a volunteer. This requirement extends to: (1) all members of
any controlled group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which
the company is a member, and (2) all organizations under common control as defined in § 414(c) of the
Internal Revenue Code and applicable regulations of which the company is a member that make sales at retail
for delivery into the State are registered with the State for the collection and remittance of sales and use taxes.
In applying treasury regulations defining “two or more trades or businesses under common control” the term
“organization” means sole proprietorship, a partnership (as defined in 8 701(a)(2) of the Internal Revenue
Code), a trust, an estate, a corporation, or a limited liability company.

2.060 Contract Management

2.061 Contractor Personnel Qualifications
All persons assigned by Contractor to the performance of Services under this Contract must be employees of
Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved
Subcontractor) and must be fully qualified to perform the work assigned to them. Contractor must include a
similar provision in any subcontract entered into with a Subcontractor. For the purposes of this Contract,
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the
State as if they were employees of Contractor for this Contract only; however, the State understands that the
relationship between Contractor and Subcontractor is an independent contractor relationship.

2.062 Contractor Key Personnel
@) The Contractor must provide the Contract Compliance Inspector with the names of the Key Personnel.
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in
the applicable Statement of Work with respect to other individuals designated as Key Personnel for that
Statement of Work.
(© The State will have the right to recommend and approve in writing the initial assignment, as well as any
proposed reassignment or replacement, of any Key Personnel. Before assigning an individual to any Key
Personnel position, Contractor will notify the State of the proposed assignment, will introduce the individual to
the appropriate State representatives, and will provide the State with a resume and any other information about
the individual reasonably requested by the State. The State reserves the right to interview the individual before
granting written approval. In the event the State finds a proposed individual unacceptable, the State will
provide a written explanation including reasonable detail outlining the reasons for the rejection.
(d) Contractor must not remove any Key Personnel from their assigned roles or the Contract without the
prior written consent of the State. The Contractor’'s removal of Key Personnel without the prior written consent
of the State is an unauthorized removal (“Unauthorized Removal”). Unauthorized Removals does not include
replacing Key Personnel for reasons beyond the reasonable control of Contractor, including illness, disability,
leave of absence, personal emergency circumstances, resignation or for cause termination of the Key
Personnel’'s employment. Unauthorized Removals does not include replacing Key Personnel because of
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promotions or other job movements allowed by Contractor personnel policies or Collective Bargaining
Agreement(s) as long as the State receives prior written notice before shadowing occurs and Contractor
provides 30 days of shadowing unless parties agree to a different time period. The Contractor with the State
must review any Key Personnel replacements, and appropriate transition planning will be established. Any
Unauthorized Removal may be considered by the State to be a material breach of the Contract, in respect of
which the State may elect to exercise its termination and cancellation rights.

(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least
10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other
projects. If the State does not object to the redeployment by its scheduled date, the Contractor may then
redeploy the non-Key Personnel.

2.063 Re-assignment of Personnel at the State’'s Reguest
The State reserves the right to require the removal from the Project of Contractor personnel found, in the
judgment of the State, to be unacceptable. The State’s request must be written with reasonable detail outlining
the reasons for the removal request. Additionally, the State’s request must be based on legitimate, good-faith
reasons. Replacement personnel for the removed person must be fully qualified for the position. If the State
exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to
an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.
If any incident with removed personnel results in delay not reasonably anticipatable under the circumstances
and which is attributable to the State, the applicable SLAs for the affected Service will not be counted for a time
as agreed to by the parties.

2.064 Contractor Personnel Location
All staff assigned by Contractor to work on the Contract will perform their duties either primarily at Contractor’s
offices and facilities or at State facilities. Without limiting the generality of the foregoing, Key Personnel will, at
a minimum, spend at least the amount of time on-site at State facilities as indicated in the applicable Statement
of Work. Subject to availability, selected Contractor personnel may be assigned office space to be shared with
State personnel.

2.065 Contractor Identification
Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as
required. Contractor employees are required to clearly identify themselves and the company they work for
whenever making contact with State personnel by telephone or other means.

2.066 Cooperation with Third Parties
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State
and its agents and other contractors including the State’s Quality Assurance personnel. As reasonably
requested by the State in writing, the Contractor will provide to the State’s agents and other contractors
reasonable access to Contractor’'s Project personnel, systems and facilities to the extent the access relates to
activities specifically associated with this Contract and will not interfere or jeopardize the safety or operation of
the systems or facilities. The State acknowledges that Contractor’s time schedule for the Contract is very
specific and agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded
Contractor’s performance under this Contract with the requests for access.

2.067 Contract Management Responsibilities
The Contractor will be required to assume responsibility for all contractual activities, whether or not that
Contractor performs them. Further, the State will consider the Contractor to be the sole point of contact with
regard to contractual matters, including payment of any and all charges resulting from the anticipated Contract.
If any part of the work is to be subcontracted, the Contract must include a list of subcontractors, including firm
name and address, contact person and a complete description of work to be subcontracted. The State
reserves the right to approve subcontractors and to require the Contractor to replace subcontractors found to
be unacceptable. The Contractor is totally responsible for adherence by the subcontractor to all provisions of
the Contract. Any change in subcontractors must be approved by the State, in writing, prior to such change.
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2.068 Contractor Return of State Equipment/Resources
The Contractor must return to the State any State-furnished equipment, facilities and other resources when no
longer required for the Contract in the same condition as when provided by the State, reasonable wear and
tear excepted.

2.070 Subcontracting by Contractor

2.071  Contractor full Responsibility
Contractor shall have full responsibility for the successful performance and completion of all of the Services
and Deliverables. The State will consider Contractor to be the sole point of contact with regard to all
contractual matters under this Contract, including payment of any and all charges for Services and
Deliverables.

2.072 _ State Consent to delegation
Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of
Management and Budget, Purchasing Operations has given written consent to such delegation. The State
shall have the right of prior written approval of all Subcontractors and to require Contractor to replace any
Subcontractors found, in the reasonable judgment of the State, to be unacceptable. The State’s request shall
be written with reasonable detail outlining the reasons for the removal request. Additionally, the State’s
request shall be based on legitimate, good-faith reasons. Replacement Subcontractor(s) for the removed
Subcontractor shall be fully qualified for the position. If the State exercises this right, and the Contractor
cannot immediately replace the removed Subcontractor, the State will agree to an equitable adjustment in
schedule or other terms that may be affected by the State’s required removal. If any such incident with a
removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is
attributable to the State, the applicable SLA for the affected Work will not be counted in time agreed upon by
the parties.

2.073  Subcontractor bound to Contract
In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor
by the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that
Contractor, by this Contract, assumes toward the State. The State reserves the right to receive copies of and
review all subcontracts, although Contractor may delete or mask any proprietary information, including pricing,
contained in such contracts before providing them to the State. The management of any Subcontractor will be
the responsibility of Contractor, and Contractor shall remain responsible for the performance of its
Subcontractors to the same extent as if Contractor had not subcontracted such performance. Contractor shall
make all payments to Subcontractors or suppliers of Contractor. Except as otherwise agreed in writing by the
State and Contractor, the State will not be obligated to direct payments for the Services other than to
Contractor. The State’s written approval of any Subcontractor engaged by Contractor to perform any
obligation under this Contract shall not relieve Contractor of any obligations or performance required under this
Contract. Attached as Exhibit A is a list of the Subcontractors, if any, approved by the State as of the
execution of this Contract, together with a copy of the applicable subcontract.

2.074  Flow Down
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down
the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any
Subcontractors.

2.075  Competitive Selection
The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum
practical extent consistent with the objectives and requirements of the Contract.
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2.080 State Responsibilities

2.081 Equipment
The State will provide only the equipment and resources identified in the Statements of Work and other
Contract Exhibits.

2.082 Facilities
The State must designate space as long as it is available and as provided in the Statement of Work, to house
the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities
(collectively, the “State Facilities”).

The Contractor must have reasonable access to, and unless agreed otherwise by the parties in writing must
observe and comply with all rules and regulations relating to each of the State Facilities (including hours of
operation) used by the Contractor in the course of providing the Services. Contractor agrees that it will not,
without the prior written consent of the State, use any State Facilities or access any State information systems
provided for the Contractor’s use, or to which the Contractor otherwise gains access in the course of
performing the Services, for any purpose other than providing the Services to the State.

2.090 Security

2.091 Background Checks
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access
to State facilities and systems. The scope of the background check is at the discretion of the State and the
results will be used to determine Contractor personnel eligibility for working within State facilities and systems.
The investigations will include Michigan State Police Background checks (ICHAT) and may include the
National Crime Information Center (NCIC) Finger Prints. Proposed Contractor personnel may be required to
complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check. Any request for background
checks will be initiated by the State and will be reasonably related to the type of work requested.

All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies
for State IT equipment and resources. See http://www.michigan.gov/dit. Furthermore, Contractor personnel
will be expected to agree to the State’s security and acceptable use policies before the Contractor personnel
will be accepted as a resource to perform work for the State. It is expected the Contractor will present these
documents to the prospective employee before the Contractor presents the individual to the State as a
proposed resource. Contractor staff will be expected to comply with all Physical Security procedures in place
within the facilities where they are working.

2.092 Security Breach Notification
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures. Contractor
and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or
unauthorized use or disclosure. Contractor must report to the State in writing any use or disclosure of
Confidential Information, whether suspected or actual, other than as provided for by the Contract within 10
days of becoming aware of the use or disclosure or the shorter time period as is reasonable under the
circumstances.

2.093 PCI Data Security Reguirements Deleted, Not Applicable

2.100 Confidentiality

2.101 Confidentiality
Contractor and the State each acknowledge that the other possesses and will continue to possess confidential
information that has been developed or received by it. As used in this Section, “Confidential Information” of
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Contractor must mean all non-public proprietary information of Contractor (other than Confidential Information
of the State as defined below) which is marked confidential, restricted, proprietary or with a similar designation.
“Confidential Information” of the State must mean any information which is retained in confidence by the State
(or otherwise required to be held in confidence by the State under applicable federal, state and local laws and
regulations) or which, in the case of tangible materials provided to Contractor by the State under its
performance under this Contract, is marked as confidential, proprietary or with a similar designation by the
State. “Confidential Information” excludes any information (including this Contract) that is publicly available
under the Michigan FOIA.

2.102 Protection and Destruction of Confidential Information
The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties
the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or
dissemination of its own confidential information of like character, but in no event less than reasonable care.
Neither Contractor nor the State will (i) make any use of the Confidential Information of the other except as
contemplated by this Contract, (ii) acquire any right in or assert any lien against the Confidential Information of
the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential
Information to the other party. Each party will limit disclosure of the other party’s Confidential Information to
employees and Subcontractors who must have access to fulfill the purposes of this Contract. Disclosure to,
and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract,
(B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to
maintain the State’s Confidential Information in confidence. At the State's request, any employee of Contractor
and of any Subcontractor having access or continued access to the State’s Confidential Information may be
required to execute an acknowledgment that the employee has been advised of Contractor’s and the
Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor,
as the case may be, to protect the Confidential Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State
that Contractor has destroyed all State Confidential Information.

2.103 Exclusions
Notwithstanding the foregoing, the provisions of Section 2.080 will not apply to any particular information
which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii)
after disclosure to it, is published or otherwise becomes part of the public domain through no fault of the
receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without an
obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to
disclose the information to it without any obligation to restrict its further disclosure; or (v) was independently
developed by the receiving party without reference to Confidential Information of the furnishing party. Further,
the provisions of Section 2.080 will not apply to any particular Confidential Information to the extent the
receiving party is required by law to disclose the Confidential Information, provided that the receiving party (i)
promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing party in
resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.

2.104 No Implied Rights
Nothing contained in this Section must be construed as obligating a party to disclose any particular
Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any
right or license to the Confidential Information of the other party.

2.105 Respective Obligations
The parties’ respective obligations under this Section must survive the termination or expiration of this Contract
for any reason.
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2.110 Records and Inspections

2.111 Inspection of Work Performed
The State’s authorized representatives must at all reasonable times and with 10 days prior written request,
have the right to enter Contractor’s premises, or any other places, where the Services are being performed,
and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress. Upon
10 Days prior written notice and at all reasonable times, the State’s representatives must be allowed to inspect,
monitor, or otherwise evaluate the work being performed and to the extent that the access will not reasonably
interfere or jeopardize the safety or operation of the systems or facilities. Contractor must provide all
reasonable facilities and assistance for the State’s representatives.

2.112 Examination of Records
For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may
examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing
Contractor’'s compliance with the Contract and with applicable laws and rules. The State must notify the
Contractor 20 days before examining the Contractor's books and records. The State does not have the right to
review any information deemed confidential by the Contractor to the extent access would require the
confidential information to become publicly available. This provision also applies to the books, records,
accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization
of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract.

2.113 Retention of Records
Contractor must maintain at least until the end of the Audit Period all pertinent financial and accounting records
(including time sheets and payroll records, and information pertaining to the Contract and to the Services,
equipment, and commaodities provided under the Contract) pertaining to the Contract according to generally
accepted accounting principles and other procedures specified in this Section. Financial and accounting
records must be made available, upon request, to the State at any time during the Audit Period. If an audit,
litigation, or other action involving Contractor’s records is initiated before the end of the Audit Period, the
records must be retained until all issues arising out of the audit, litigation, or other action are resolved or until
the end of the Audit Period, whichever is later.

2.114 Audit Resolution
If necessary, the Contractor and the State will meet to review each audit report promptly after issuance. The
Contractor will respond to each audit report in writing within 30 days from receipt of the report, unless a shorter
response time is specified in the report. The Contractor and the State must develop, agree upon and monitor
an action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in the
audit report.

2.115 Errors
(@) If the audit demonstrates any errors in the documents provided to the State, then the amount in error
must be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or
refunded in full. However, a credit or debit may not be carried for more than four invoices. If a balance
remains after four invoices, then the remaining amount will be due as a payment or refund within 45 days of
the last quarterly invoice that the balance appeared on or termination of the contract, whichever is earlier.
(b) In addition to other available remedies, the difference between the payment received and the correct
payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the audit.

2.120 Warranties

2.121 Warranties and Representations
The Contractor represents and warrants:
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(@) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract. The
performance of all obligations under this Contract must be provided in a timely, professional, and workman-like
manner and must meet the performance and operational standards required under this Contract.

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s
requirements and other standards of performance.

(© It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to the
State the ownership rights or licensed use, as applicable, of any and all Deliverables. None of the Deliverables
provided by Contractor to the State under this Contract, nor their use by the State will infringe the patent,
copyright, trade secret, or other proprietary rights of any third party.

(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by
Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to the
items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or afford the
State the benefits of, any manufacturer's warranty for the Deliverable.

(e) The contract signatory has the power and authority, including any necessary corporate authorizations,
necessary to enter into this Contract, on behalf of Contractor.

() It is qualified and registered to transact business in all locations where required.

(9) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire,
any contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or
degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or
otherwise create an appearance of impropriety with respect to the award or performance of this Agreement.
Contractor must notify the State about the nature of the conflict or appearance of impropriety within two days of
learning about it.

(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything
of value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of the
State would be influenced. Contractor must not attempt to influence any State employee by the direct or
indirect offer of anything of value.

M Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person,
other than bona fide employees and consultants working solely for Contractor or the Affiliate, any fee,
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the
award or making of this Contract.

)] The prices proposed by Contractor were arrived at independently, without consultation, communication,
or agreement with any other Contractor for the purpose of restricting competition; the prices quoted were not
knowingly disclosed by Contractor to any other Contractor; and no attempt was made by Contractor to induce
any other person to submit or not submit a proposal for the purpose of restricting competition.

(K) All financial statements, reports, and other information furnished by Contractor to the State as part of its
response to the RFP or otherwise in connection with the award of this Contract fairly and accurately represent
the business, properties, financial condition, and results of operations of Contractor as of the respective dates,
or for the respective periods, covered by the financial statements, reports, other information. Since the
respective dates or periods covered by the financial statements, reports, or other information, there have been
no material adverse change in the business, properties, financial condition, or results of operations of
Contractor.
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0] All written information furnished to the State by or for the Contractor in connection with this Contract,
including its bid, is true, accurate, and complete, and contains no untrue statement of material fact or omits any
material fact necessary to make the information not misleading.

(m) It is not in material default or breach of any other contract or agreement that it may have with the State
or any of its departments, commissions, boards, or agencies. Contractor further represents and warrants that
it has not been a party to any contract with the State or any of its departments that was terminated by the State
or the department within the previous five years for the reason that Contractor failed to perform or otherwise
breached an obligation of the contract.

(n) If any of the certifications, representations, or disclosures made in the Contractor’s original bid
response change after contract award, the Contractor is required to report those changes immediately to the
Department of Management and Budget, Purchasing Operations.

2.122 Warranty of Merchantability
Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this
Contract shall be of good quality within the description given by the State, shall be fit for their ordinary purpose,
shall be adequately contained and packaged within the description given by the State, shall conform to the
agreed upon specifications, and shall conform to the affirmations of fact made by the Contractor or on the
container or label.

2.123 Warranty of Fitness for a Particular Purpose
When the Contractor has reason to know or knows any particular purpose for which the goods are required,
and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a
warranty that the goods are fit for such purpose.

2.124 Warranty of Title
Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right and
lawful. All goods provided by Contractor shall be delivered free from any security interest, lien, or
encumbrance of which the State, at the time of contracting, has no knowledge. Goods provided by Contractor,
under this Contract, shall be delivered free of any rightful claim of any third person by of infringement or the
like.

2.125 Equipment Warranty Deleted, Not Applicable

2.126 _Equipment to be New
If applicable, all equipment provided under this Contract by Contractor shall be new where Contractor has
knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that are
like new in performance or has the option of selecting one or the other. Equipment that is assembled from new
or serviceable used parts that are like new in performance is acceptable where Contractor does not have
knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by the State.

2.127 Prohibited Products
The State will not accept salvage, distressed, outdated or discontinued merchandise. Shipping of such
merchandise to any State agency, as a result of an order placed against the Contract, shall be considered
default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the
Contract by the State. The brand and product number offered for all items shall remain consistent for the term
of the Contract, unless Purchasing Operations has approved a change order pursuant to Section 2.024.

2.128 Conseguences For Breach
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this
section, the breach may be considered as a default in the performance of a material obligation of this Contract.

2.130 Insurance
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2.131 Liability Insurance
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below. The
insurance must protect the State from claims which may arise out of or result from the Contractor’'s
performance of services under the terms of this Contract, whether the services are performed by the
Contractor, or by any subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone
for whose acts they may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees and agents for recovery of damages to the extent these damages are
covered by the insurance policies the Contractor is required to maintain under this Contract.

All insurance coverages provided relative to this Contract/Purchase Order are PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.

The insurance must be written for not less than any minimum coverage specified in this Contract or required by
law, whichever is greater.

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in
writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized
insurance rating agency. All policies of insurance required in this Contract must be issued by companies that
have been approved to do business in the State.

See www.michigan.gov/dleg.

Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher
limits, the State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked M below:

1. Commercial General Liability with the following minimum coverage:
$2,000,000 General Aggregate Limit other than Products/Completed Operations
$2,000,000 Products/Completed Operations Aggregate Limit
$1,000,000 Personal & Advertising Injury Limit
$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company.

2. If a motor vehicle is used to provide services or products under this Contract, the Contractor
must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in
Contractor's business for bodily injury and property damage as required by law.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate. The Contractor
also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance
company.

3. Workers' compensation coverage must be provided according to applicable laws governing the
employees and employers work activities in the state of the Contractor’'s domicile. If the applicable coverage is
provided by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of
domicile. For employees working outside of the state of qualification, Contractor must provide appropriate
certificates of insurance proving mandated coverage levels for the jurisdictions where the employees’ activities
occur.
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Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company. This provision must not be applicable where prohibited or limited by the laws of the
jurisdiction in which the work is to be performed.

M 4, Employers liability insurance with the following minimum limits:
$100,000 each accident
$100,000 each employee by disease
$500,000 aggregate disease

O 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee,
providing coverage for direct loss to the State and any legal liability of the State arising out of or related to
fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, acting alone or in
collusion with others, in a minimum amount of one million dollars ($1,000,000.00) with a maximum deductible
of fifty thousand dollars ($50,000.00).

O 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars
($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial
General Liability) above.

O 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:
three million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual
aggregate.

O 8. Fire and Personal Property Insurance covering against any loss or damage to the office space
used by Contractor for any reason under this Contract, and the equipment, software and other contents of the
office space, including without limitation, those contents used by Contractor to provide the Services to the
State, up to its replacement value, where the office space and its contents are under the care, custody and
control of Contractor. The policy must cover all risks of direct physical loss or damage, including without
limitation, flood and earthquake coverage and coverage for computer hardware and software. The State must
be endorsed on the policy as a loss payee as its interests appeatr.

2.132 Subcontractor Insurance Coverage
Except where the State has approved in writing a Contractor subcontract with other insurance provisions,
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the insurance
coverage as described in this Section for the Contractor in connection with the performance of work by those
Subcontractors. Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the
coverage required in this Section. Subcontractor(s) must fully comply with the insurance coverage required in
this Section. Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s
liability or responsibility.

2.133 Certificates of Insurance and Other Reqguirements
Contractor must furnish to DMB-PurchOps, certificate(s) of insurance verifying insurance coverage or providing
satisfactory evidence of self-insurance as required in this Section (the “Certificates”). The Certificate must be
on the standard “accord” form or equivalent. THE CONTRACT OR PURCHASE ORDER NO. MUST BE
SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE CORRECT FILING. All Certificate(s) are to
be prepared and submitted by the Insurance Provider. All Certificate(s) must contain a provision indicating that
coverages afforded under the policies WILL NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT
RENEWED without 30 days prior written notice, except for 10 days for non-payment of premium, having been
given to the Director of Purchasing Operations, Department of Management and Budget. The notice must
include the Contract or Purchase Order number affected. Before the Contract is signed, and not less than 20
days before the insurance expiration date every year thereafter, the Contractor must provide evidence that the
State and its agents, officers and employees are listed as additional insureds under each commercial general
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liability and commercial automobile liability policy. In the event the State approves the representation of the
State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney
General by the Attorney General of the State of Michigan.

The Contractor must maintain all required insurance coverage throughout the term of the Contract and any
extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage
for at least three years following the expiration or termination for any reason of this Contract. The minimum
limits of coverage specified above are not intended, and must not be construed, to limit any liability or
indemnity of Contractor under this Contract to any indemnified party or other persons.

Contractor is responsible for all deductibles with regard to the insurance. If the Contractor fails to pay any
premium for required insurance as specified in this Contract, or if any insurer cancels or significantly reduces
any required insurance as specified in this Contract without the State’s written consent, then the State may,
after the State has given the Contractor at least 30 days written notice, pay the premium or procure similar
insurance coverage from another company or companies. The State may deduct any part of the cost from any
payment due the Contractor, or the Contractor must pay that cost upon demand by the State.

2.140 Indemnification

2.141 General Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to
any person, firm or corporation that may be injured or damaged by the Contractor in the performance of this
Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its
subcontractors, or by anyone else for whose acts any of them may be liable.

2.142 Code Indemnification
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any
claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.

2.143 Employee Indemnification
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions,
officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the
indemnification obligation under the Contract must not be limited in any way by the amount or type of
damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under
worker’s disability compensation acts, disability benefit acts or other employee benefit acts. This
indemnification clause is intended to be comprehensive. Any overlap in provisions, or the fact that greater
specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under
any other provisions.

2.144 Patent/Copyright Infringement Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and
against all losses, liabilities, damages (including taxes), and all related costs and expenses (including
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties)
incurred in connection with any action or proceeding threatened or brought against the State to the extent that
the action or proceeding is based on a claim that any piece of equipment, software, commodity or service
supplied by the Contractor or its subcontractors, or the operation of the equipment, software, commodity or
service, or the use or reproduction of any documentation provided with the equipment, software, commodity or
service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which
is enforceable under the laws of the United States.

In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the
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Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software,
commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the
State’s satisfaction the same with equipment, software, commodity or service of equivalent function and
performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii)
accept its return by the State with appropriate credits to the State against the Contractor’s charges and
reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and
returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay
any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on
written specifications of the State; (ii) use of the equipment in a configuration other than implemented or
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the
State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by
the Contractor under this Contract.

2.145 Continuation of Indemnification Obligations
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that
occurred before expiration or cancellation.

2.146 Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under this Contract.

@) After the State receives notice of the action or proceeding involving a claim for which it will seek
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist Contractor
in taking, as the case may be, any reasonable action to avoid the imposition of a default judgment against
Contractor. No failure to notify the Contractor relieves the Contractor of its indemnification obligations except
to the extent that the Contractor can prove damages attributable to the failure. Within 10 days following receipt
of written notice from the State relating to any claim, the Contractor must notify the State in writing whether
Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of Election”). After
notifying Contractor of a claim and before the State receiving Contractor’s Notice of Election, the State is
entitled to defend against the claim, at the Contractor’'s expense, and the Contractor will be responsible for any
reasonable costs incurred by the State in defending against the claim during that period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in
the defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and to
monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at the
request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial ability to
carry out its defense and indemnity obligations under this Contract; (iii) the Contractor must periodically advise
the State about the status and progress of the defense and must obtain the prior written approval of the State
before entering into any settlement of the claim or ceasing to defend against the claim and (iv) to the extent
that any principles of Michigan governmental or public law may be involved or challenged, the State has the
right, at its own expense, to control the defense of that portion of the claim involving the principles of Michigan
governmental or public law. But the State may retain control of the defense and settlement of a claim by
notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested
by the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to
demonstrate to the reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense
and indemnity obligations under this Section. Any litigation activity on behalf of the State, or any of its
subdivisions under this Section, must be coordinated with the Department of Attorney General. In the event
the insurer’s attorney represents the State under this Section, the insurer’s attorney may be required to be
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.

(9] If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State
as provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and
expense of Contractor. If it is determined that the claim was one against which Contractor was required to
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indemnify the State, upon request of the State, Contractor must promptly reimburse the State for all the
reasonable costs and expenses.

2.150 Termination/Cancellation

2.151 Notice and Right to Cure
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is
curable, then the State will provide the Contractor with written notice of the breach and a time period (not less
than 30 days) to cure the Breach. The notice of breach and opportunity to cure is inapplicable for successive
or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and
imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real
or tangible personal property.

2.152 Termination for Cause
€)) The State may terminate this contract, for cause, by notifying the Contractor in writing, if the Contractor
(i) breaches any of its material duties or obligations under this Contract (including a Chronic Failure to meet
any particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach
provided by the State

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees
and court costs, and any reasonable additional costs the State may incur to procure the Services/Deliverables
required by this Contract from other sources. Re-procurement costs are not consequential, indirect or
incidental damages, and cannot be excluded by any other terms otherwise included in this Contract, provided
the costs are not in excess of 50% more than the prices for the Service/Deliverables provided under this
Contract.

(© If the State chooses to partially terminate this Contract for cause, charges payable under this Contract
will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for
all Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.
Services and related provisions of this Contract that are terminated for cause must cease on the effective date
of the termination.

(d) If the State terminates this Contract for cause under this Section, and it is determined, for any reason,
that Contractor was not in breach of contract under the provisions of this section, that termination for cause
must be deemed to have been a termination for convenience, effective as of the same date, and the rights and
obligations of the parties must be limited to that otherwise provided in this Contract for a termination for
convenience.

2.153 Termination for Convenience
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a
termination is in the State’s best interest. Reasons for the termination must be left to the sole discretion of the
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products
specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make
implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services
or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of
information material to a response to any RFP issued by the State. The State may terminate this Contract for
its convenience, in whole or in part, by giving Contractor written notice at least 30 days before the date of
termination. If the State chooses to terminate this Contract in part, the charges payable under this Contract
must be equitably adjusted to reflect those Services/Deliverables that are terminated. Services and related
provisions of this Contract that are terminated for cause must cease on the effective date of the termination.

2.154 Termination for Non-Appropriation
@) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this
Contract is subject to appropriation or availability of funds for this Contract. If funds to enable the State to
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effect continued payment under this Contract are not appropriated or otherwise made available, the State must
terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last period for
which funds have been appropriated or otherwise made available by giving written notice of termination to
Contractor. The State must give Contractor at least 30 days advance written notice of termination for non-
appropriation or unavailability (or the time as is available if the State receives notice of the final decision less
than 30 days before the funding cutoff).

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or the
change the production of Deliverables in the manner and for the periods of time as the State may elect. The
charges payable under this Contract will be equitably adjusted to reflect any equipment, services or
commodities not provided by reason of the reduction.

© If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to
be provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed
through the effective date of the termination or reduction in level, as the case may be and as determined by the
State, to the extent funds are available. This Section will not preclude Contractor from reducing or stopping
Services/Deliverables or raising against the State in a court of competent jurisdiction, any claim for a shortfall
in payment for Services performed or Deliverables finally accepted before the effective date of termination.

2.155 Termination for Criminal Conviction
The State may terminate this Contract immediately and without further liability or penalty in the event
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a
criminal offense related to a State, public or private Contract or subcontract.

2.156 Termination for Approvals Rescinded
The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and
Civil Service Rule 7-1. In that case, the State will pay the Contractor for only the work completed to that point
under the Contract. Termination may be in whole or in part and may be immediate as of the date of the written
notice to Contractor or may be effective as of the date stated in the written notice.

2.157 Rights and Obligations upon Termination
(@) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in
the notice of termination, (b) take any action that may be necessary, or that the State may direct, for
preservation and protection of Deliverables or other property derived or resulting from this Contract that may
be in Contractor’s possession, (c) return all materials and property provided directly or indirectly to Contractor
by any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, unless otherwise
directed, all Deliverables intended to be transferred to the State at the termination of the Contract and which
are resulting from the Contract (which must be provided to the State on an “As-Is” basis except to the extent
the amounts paid by the State in respect of the items included compensation to Contractor for the provision of
warranty services in respect of the materials), and (e) take any action to mitigate and limit any potential
damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical
extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for
material and supplies resulting from the terminated Contract.

(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay
Contractor for all charges due for Services provided before the date of termination and, if applicable, as a
separate item of payment under this Contract, for Work In Process, on a percentage of completion basis at the
level of completion determined by the State. All completed or partially completed Deliverables prepared by
Contractor under this Contract, at the option of the State, becomes the State’s property, and Contractor is
entitled to receive equitable fair compensation for the Deliverables. Regardless of the basis for the
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termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost expected future
profits, costs or expenses incurred with respect to Services not actually performed for the State.

(© Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements
for services and deliverables provided under this Contract, and may further pursue completion of the
Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its sole
judgment deem expedient.

2.158 Reservation of Rights
Any termination of this Contract or any Statement of Work issued under it by a party must be with full
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to
any claims arising before or as a result of the termination.

2.160 Termination by Contractor

2.161 Termination by Contractor
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is
curable, then the Contractor will provide the State with written notice of the breach and a time period (not less
than 30 days) to cure the breach. The Notice of Breach and opportunity to cure is inapplicable for successive
and repeated breaches.

The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this
Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the
Services, or (iii) does not cure the breach within the time period specified in a written notice of breach. But the
Contractor must discharge its obligations under Section 2.160 before it terminates the Contract.

2.170 Transition Responsibilities

2.171 Contractor Transition Responsibilities
If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, voided,
rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction
provided by the State to assist in the orderly transition of equipment, services, software, leases, etc. to the
State or a third party designated by the State. If this Contract expires or terminates, the Contractor agrees to
make all reasonable efforts to effect an orderly transition of services within a reasonable period of time that in
no event will exceed thirty (30 days). These efforts must include, but are not limited to, those listed in
Sections 2.141, 2.142, 2.143, 2.144, and 2.145.

2.172 Contractor Personnel Transition
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the
specific tasks and schedule to be accomplished by the parties, to effect an orderly transition.

The Contractor must allow as many personnel as practicable to remain on the job to help the State, or a
specified third party, maintain the continuity and consistency of the services required by this Contract. In
addition, during or following the transition period, in the event the State requires the Services of the
Contractor’s subcontractors or vendors, as necessary to meet its needs, Contractor agrees to reasonably, and
with good-faith, work with the State to use the Services of Contractor’'s subcontractors or vendors. Contractor
will notify all of Contractor’s subcontractors of procedures to be followed during transition.

2.173 Contractor Information Transition
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by
the State, or specified third party, to properly provide the Services/Deliverables required under this Contract.
The Contractor will provide the State with asset management data generated from the inception of this
Contract through the date on which this Contractor is terminated in a comma-delineated format unless
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otherwise requested by the State. The Contractor will deliver to the State any remaining owed reports and
documentation still in Contractor’s possession subject to appropriate payment by the State.

2.174 Contractor Software Transition
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to
perform the Services/use the Deliverables under this Contract. This must include any documentation being
used by the Contractor to perform the Services under this Contract. If the State transfers any software
licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at
their current revision level. Upon notification by the State, Contractor may be required to freeze all non-critical
changes to Deliverables/Services.

2.175 Transition Payments
If the transition results from a termination for any reason, reimbursement must be governed by the termination
provisions of this Contract. If the transition results from expiration, the Contractor will be reimbursed for all
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from
transition operations) at the rates agreed upon by the State. The Contractor will prepare an accurate
accounting from which the State and Contractor may reconcile all outstanding accounts.

2.176 State Transition Responsibilities
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered
unenforceable, the State agrees to perform the following obligations, and any others upon which the State and
the Contractor agree:
€)) Reconciling all accounts between the State and the Contractor;
(b) Completing any pending post-project reviews.

2.180 Stop Work

2.181 Stop Work Orders
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any
part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work order is
delivered to Contractor, and for any further period to which the parties may agree. The stop work order must
be identified as a stop work order and must indicate that it is issued under this Section 2.150. Upon receipt of
the stop work order, Contractor must immediately comply with its terms and take all reasonable steps to
minimize incurring costs allocable to the work covered by the stop work order during the period of work
stoppage. Within the period of the stop work order, the State must either: (a) cancel the stop work order; or
(b) terminate the work covered by the stop work order as provided in Section 2.130.

2.182 Cancellation or Expiration of Stop Work Order
The Contractor must resume work if the State cancels a Stop Work Order or if it expires. The parties will agree
upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be
modified, in writing, accordingly, if: (a) the stop work order results in an increase in the time required for, or in
Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor asserts
its right to an equitable adjustment within 30 calendar days after the end of the period of work stoppage;
provided that, if the State decides the facts justify the action, the State may receive and act upon a Contractor
proposal submitted at any time before final payment under the Contract. Any adjustment will conform to the
requirements of Section 2.024.

2.183 Allowance of Contractor Costs
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons
other than material breach, the termination must be deemed to be a termination for convenience under
Section 2.130, and the State will pay reasonable costs resulting from the stop work order in arriving at the
termination settlement. For the avoidance of doubt, the State is not be liable to Contractor for loss of profits
because of a stop work order issued under this Section 2.150.
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2.190 Dispute Resolution

2.191 In General
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract
or any Statement of Work must be resolved as follows. For all Contractor claims seeking an increase in the
amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must
submit a letter, together with all data supporting the claims, executed by Contractor's Contract Administrator or
the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed
accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s
performance for which Contractor believes the State is liable and covers all costs of every type to which
Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are
current and complete to Contractor’s best knowledge and belief.

2.192 Informal Dispute Resolution
€)) All disputes between the parties must be resolved under the Contract Management procedures in this
Contract. If the parties are unable to resolve any disputes after compliance with the processes, the parties
must meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of attempting to
resolve the dispute without the need for formal legal proceedings, as follows:
0] The representatives of Contractor and the State must meet as often as the parties reasonably
deem necessary to gather and furnish to each other all information with respect to the matter in issue
which the parties believe to be appropriate and germane in connection with its resolution. The
representatives must discuss the problem and negotiate in good faith in an effort to resolve the dispute
without the necessity of any formal proceeding.
(i) During the course of negotiations, all reasonable requests made by one party to another for
non-privileged information reasonably related to the Contract will be honored in order that each of the
parties may be fully advised of the other’s position.
(iii) The specific format for the discussions will be left to the discretion of the designated State and
Contractor representatives, but may include the preparation of agreed upon statements of fact or
written statements of position.
(iv) Following the completion of this process within 60 calendar days, the Director of Purchasing
Operations, DMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30
calendar days. The opinion regarding the dispute must be considered the State’s final action and the
exhaustion of administrative remedies.
(b) This Section will not be construed to prevent either party from instituting, and a party is authorized to
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a
superior position with respect to other creditors, or under Section 2.163.
(©) The State will not mediate disputes between the Contractor and any other entity, except state agencies,
concerning responsibility for performance of work under the Contract.

2.193 Injunctive Relief
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions
of Section 2.162 is where a party makes a good faith determination that a breach of the terms of the Contract
by the other party is the that the damages to the party resulting from the breach will be so immediate, so large
or severe and so incapable of adequate redress after the fact that a temporary restraining order or other
immediate injunctive relief is the only adequate remedy.

2.194 Continued Performance
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved
except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section
2.150, as the case may be.

2.200 Federal and State Contract Requirements
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2.201 Nondiscrimination
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any
matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry,
age, sex, height, weight, marital status, physical or mental disability. Contractor further agrees that every
subcontract entered into for the performance of this Contract or any purchase order resulting from this Contract
will contain a provision requiring non-discrimination in employment, as specified here, binding upon each
Subcontractor. This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101,
et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach
of this provision may be regarded as a material breach of the Contract.

2.202 Unfair Labor Practices
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer
whose name appeatrs in the current register of employers failing to correct an unfair labor practice compiled
under section 2 of the Act. This information is compiled by the United States National Labor Relations Board.
A Contractor of the State, in relation to the Contract, must not enter into a contract with a Subcontractor,
manufacturer, or supplier whose name appears in this register. Under section 4 of 1980 PA 278, MCL
423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an
employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register.

2.203 Workplace Safety and Discriminatory Harassment
In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition, the
Contractor must comply with Civil Service regulations and any applicable agency rules provided to the
Contractor. For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.

2.210 Governing Law

2.211 Governing Law
The Contract must in all respects be governed by, and construed according to, the substantive laws of the
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of
any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212 Compliance with Laws
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the
Services/Deliverables.

2.213 Jurisdiction
Any dispute arising from the Contract must be resolved in the State of Michigan. With respect to any claim
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any
objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying
of venue of the court or on the basis of forum non conveniens or otherwise. Contractor agrees to appoint
agents in the State of Michigan to receive service of process.

2.220 Limitation of Liability

2.221 Limitation of Liability
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential,
incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of
United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific
provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a
court in addition to damages after litigation based on this Contract.
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The Contractor’s liability for damages to the State is limited to two times the value of the Contract. The
foregoing limitation of liability does not apply to claims for infringement of United States patent, copyright,
trademarks or trade secrets; to claims for personal injury or damage to property caused by the gross
negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this
Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a court in addition to
damages after litigation based on this Contract.

The State’s liability for damages to the Contractor is limited to the value of the Contract.

2.230 Disclosure Responsibilities

2.231 Disclosure of Litigation
(@) Disclosure. Contractor must disclose any material criminal litigation, investigations or proceedings
involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation,
investigations or proceedings under the Sarbanes-Oxley Act. In addition, each Contractor (and each
Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises during
the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is aware, any
Subcontractor) is a party, and which involves: (i) disputes that might reasonably be expected to adversely
affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of
fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public
entity arising out of their business dealings with governmental or public entities. The Contractor must disclose
in writing to the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively,
"Proceeding") within 30 days of its occurrence. Details of settlements which are prevented from disclosure by
the terms of the settlement may be annotated. Information provided to the State from Contractor’s publicly
filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section.

(b) Assurances. If any Proceeding disclosed to the State under this Section, or of which the State
otherwise becomes aware, during the term of this Contract would cause a reasonable party to be concerned
about:

0] the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its
terms and conditions, or
(i) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in
conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would constitute
a breach of this Contract or a violation of Michigan law, regulations or public policy, then the Contractor
must provide the State all reasonable assurances requested by the State to demonstrate that:
(a) Contractor and its Subcontractors will be able to continue to perform this Contract and any
Statements of Work according to its terms and conditions, and
(b) Contractor and its Subcontractors have not and will not engage in conduct in performing the
Services which is similar in nature to the conduct alleged in the Proceeding.

(© Contractor must make the following notifications in writing:
Q) Within 30 days of Contractor becoming aware that a change in its ownership or officers has
occurred, or is certain to occur, or a change that could result in changes in the valuation of its
capitalized assets in the accounting records, Contractor must notify DMB Purch-Ops.
(2) Contractor must also notify DMB Purch-Ops within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change in
ownership or officers.

3) Contractor must also notify DMB Purch-Ops within 30 days whenever changes to company
affiliations occur.
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2.232 Call Center Disclosure — Deleted, Not Applicable

2.233 Bankruptcy
The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and,
at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever
appropriate method the State may deem expedient if:
(a) the Contractor files for protection under the bankruptcy laws;
(b) an involuntary petition is filed against the Contractor and not removed within 30 days;
(c) the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;
(d) the Contractor makes a general assignment for the benefit of creditors; or
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its
affiliates can deliver the services under this Contract.

Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State. To
the extent reasonably possible, materials and Work in Process must be stored separately from other stock and
marked conspicuously with labels indicating ownership by the State.

2.240 Performance

2.241 Time of Performance
@) Contractor must use commercially reasonable efforts to provide the resources necessary to complete
all Services and Deliverables according to the time schedules contained in the Statements of Work and other
Exhibits governing the work, and with professional quality.
(b) Without limiting the generality of Section 2.211(a), Contractor must notify the State in a timely manner
upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-approved
delivery schedule and must inform the State of the projected actual delivery date.
(© If the Contractor believes that a delay in performance by the State has caused or will cause the
Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor
must notify the State in a timely manner and must use commercially reasonable efforts to perform its
obligations according to the Contract time periods notwithstanding the State’s failure. Contractor will not be in
default for a delay in performance to the extent the delay is caused by the State.

2.242 Service Level Agreements (SLAS) Deleted, Not Applicable

2.243 Liguidated Damages Deleted, Not Applicable

2.244 Excusable Failure
Neither party will be liable for any default, damage or delay in the performance of its obligations under the
Contract to the extent the default, damage or delay is caused by government regulations or requirements
(executive, legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations,
lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation,
equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders;
strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of
any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond
the reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in
causing the default or delay, and the default or delay could not have been prevented by reasonable
precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate
sources, workaround plans or other means, including disaster recovery plans.
If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing
party will be excused from any further performance of its affected obligation(s) for as long as the circumstances
prevail. But the party must use commercially reasonable efforts to recommence performance whenever and to
whatever extent possible without delay. A party must promptly notify the other party in writing immediately
after the excusable failure occurs, and also when it abates or ends.
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If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State
determines that performance is not likely to be resumed within a period of time that is satisfactory to the State
in its reasonable discretion, then at the State’s option: (a) the State may procure the affected
Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed
Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b)
the State may terminate any portion of the Contract so affected and the charges payable will be equitably
adjusted to reflect those Services/Deliverables terminated; or (¢) the State may terminate the affected
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of
termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided
through the date of termination.

The Contractor will not have the right to any additional payments from the State as a result of any Excusable
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the
Excusable Failure condition. Defaults or delays in performance by Contractor which are caused by acts or
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor
cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use
of alternate sources, workaround plans or other means.

2.250 Approval of Deliverables

2.251 Delivery Responsibilities
Unless otherwise specified by the State within an individual order, the following must be applicable to all orders
issued under this Contract.

(@) Shipment responsibilities - Services performed/Deliverables provided under this Contract must be
delivered “F.O.B. Destination, within Government Premises.” The Contractor must have complete
responsibility for providing all Services/Deliverables to all site(s) unless otherwise stated. Actual delivery dates
will be specified on the individual purchase order.

(b) Delivery locations - Services will be performed/Deliverables will be provided at every State of Michigan
location within Michigan unless otherwise stated in the SOW. Specific locations will be provided by the State
or upon issuance of individual purchase orders.

(© Damage Disputes - At the time of delivery to State Locations, the State must examine all packages.
The quantity of packages delivered must be recorded and any obvious visible or suspected damage must be
noted at time of delivery using the shipper’s delivery document(s) and appropriate procedures to record the
damage.

Where there is no obvious or suspected damage, all deliveries to a State Location must be opened by the
State and the contents inspected for possible internal damage not visible externally within 14 days of receipt.
Any damage must be reported to the Contractor within five days of inspection.

2.252 Delivery of Deliverables
Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered
by Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the
Deliverable is a document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service. All
Deliverables must be completed and delivered for State review and written approval and, where applicable,
installed according to the State-approved delivery schedule and any other applicable terms and conditions of
the Contract.

2.253 Testing
@) Before delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to
the State, Contractor will first perform all required quality assurance activities to verify that the Physical
Deliverable or Service is complete and conforms with its specifications listed in the applicable Statement of
Work or Purchase Order. Before delivering a Physical Deliverable or Service to the State, Contractor must
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certify to the State that (1) it has performed the quality assurance activities, (2) it has performed any applicable
testing, (3) it has corrected all material deficiencies discovered during the quality assurance activities and
testing, (4) the Deliverable or Service is in a suitable state of readiness for the State’s review and approval,
and (5) the Deliverable/Service has all Critical Security patches/updates applied.

(b) If a Deliverable includes installation at a State Location, then Contractor must (1) perform any
applicable testing, (2) correct all material deficiencies discovered during the quality assurance activities and
testing, and (3) inform the State that the Deliverable is in a suitable state of readiness for the State’s review
and approval. To the extent that testing occurs at State Locations, the State is entitled to observe or otherwise
participate in testing.

2.254 Approval of Deliverables, In General
@) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written
approval by the State, according to the following procedures. Formal approval by the State requires the State
to confirm in writing that the Deliverable meets its specifications. Formal approval may include the successful
completion of Testing as applicable in Section 2.253, to be led by the State with the support and assistance of
Contractor. The approval process will be facilitated by ongoing consultation between the parties, inspection of
interim and intermediate Deliverables and collaboration on key decisions.

(b) The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of
Deliverables/Services being reviewed.

(© Before commencement of its review or testing of a Deliverable/Service, the State may inspect the
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without
material deficiencies. If the State determines that the Deliverable/Service has material deficiencies, the State
may refuse delivery of the Deliverable/Service without performing any further inspection or testing of the
Deliverable/Service. Otherwise, the review period will be deemed to have started on the day the State
receives the Deliverable or the Service begins, and the State and Contractor agree that the Deliverable/Service
is ready for use and, where applicable, certification by Contractor according to Section 2.223.

(d) The State will approve in writing a Deliverable/Service after confirming that it conforms to and performs
according to its specifications without material deficiency. The State may, but is not be required to,
conditionally approve in writing a Deliverable/Service that contains material deficiencies if the State elects to
permit Contractor to rectify them post-approval. In any case, Contractor will be responsible for working
diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the Deliverable/Service
that remain outstanding at the time of State approval.

(e) If, after three opportunities (the original and two repeat efforts), the Contractor is unable to correct all
deficiencies preventing Final Acceptance of a Deliverable/Service, the State may: (i) demand that the
Contractor cure the failure and give the Contractor additional time to cure the failure at the sole expense of the
Contractor; or (ii) keep the Contract in force and do, either itself or through other parties, whatever the
Contractor has failed to do, and recover the difference between the cost to cure the deficiency and the contract
price plus an additional sum equal to 10% of the cost to cure the deficiency to cover the State’s general
expenses provided the State can furnish proof of the general expenses; or (iii) terminate the particular
Statement of Work for default, either in whole or in part by notice to Contractor provided Contractor is unable to
cure the breach. Notwithstanding the foregoing, the State cannot use, as a basis for exercising its termination
rights under this Section, deficiencies discovered in a repeat State Review Period that could reasonably have
been discovered during a prior State Review Period.

) The State, at any time and in its reasonable discretion, may halt the testing or approval process if the
process reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient
severity that renders continuing the process unproductive or unworkable. If that happens, the State may stop
using the Service or return the applicable Deliverable to Contractor for correction and re-delivery before
resuming the testing or approval process.
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2.255 Process For Approval of Written Deliverables
The State Review Period for Written Deliverables will be the number of days set forth in the applicable
Statement of Work following delivery of the final version of the Deliverable (and if the Statement of Work does
not state the State Review Period, it is by default five Business Days for Written Deliverables of 100 pages or
less and 10 Business Days for Written Deliverables of more than 100 pages).

The duration of the State Review Periods will be doubled if the State has not had an opportunity to review an
interim draft of the Written Deliverable before its submission to the State. The State agrees to notify Contractor
in writing by the end of the State Review Period either stating that the Deliverable is approved in the form
delivered by Contractor or describing any deficiencies that must be corrected before approval of the
Deliverable (or at the State’s election, after approval of the Deliverable). If the State notifies the Contractor
about deficiencies, the Contractor will correct the described deficiencies and within 30 Business Days resubmit
the Deliverable in a form that shows all revisions made to the original version delivered to the State.
Contractor’s correction efforts will be made at no additional charge. Upon receipt of a corrected Deliverable
from Contractor, the State will have a reasonable additional period of time, not to exceed the length of the
original State Review Period, to review the corrected Deliverable to confirm that the identified deficiencies have
been corrected.

2.256 Process for Approval of Services
The State Review Period for approval of Services is governed by the applicable Statement of Work (and if the
Statement of Work does not state the State Review Period, it is by default 30 Business Days for Services).
The State agrees to notify the Contractor in writing by the end of the State Review Period either stating that the
Service is approved in the form delivered by the Contractor or describing any deficiencies that must be
corrected before approval of the Services (or at the State’s election, after approval of the Service). If the State
delivers to the Contractor a notice of deficiencies, the Contractor will correct the described deficiencies and
within 30 Business Days resubmit the Service in a form that shows all revisions made to the original version
delivered to the State. The Contractor’s correction efforts will be made at no additional charge. Upon
implementation of a corrected Service from Contractor, the State will have a reasonable additional period of
time, not to exceed the length of the original State Review Period, to review the corrected Service for
conformity and that the identified deficiencies have been corrected.

2.257 Process for Approval of Physical Deliverables
The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of
Work (and if the Statement of Work does not state the State Review Period, it is by default 30 continuous
Business Days for a Physical Deliverable). The State agrees to notify the Contractor in writing by the end of
the State Review Period either stating that the Deliverable is approved in the form delivered by the Contractor
or describing any deficiencies that must be corrected before approval of the Deliverable (or at the State’s
election, after approval of the Deliverable). If the State delivers to the Contractor a notice of deficiencies, the
Contractor will correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a
form that shows all revisions made to the original version delivered to the State. The Contractor’s correction
efforts will be made at no additional charge. Upon receipt of a corrected Deliverable from the Contractor, the
State will have a reasonable additional period of time, not to exceed the length of the original State Review
Period, to review the corrected Deliverable to confirm that the identified deficiencies have been corrected.

2.258 Final Acceptance
Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of each
Deliverable must occur when each Deliverable/Service has been approved by the State following the State
Review Periods identified in Sections 2.251-2.257. Payment will be made for Deliverables installed and
accepted. Upon acceptance of a Service, the State will pay for all Services provided during the State Review
Period that conformed to the acceptance criteria.
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2.260 Ownership

2.261 Ownership of Work Product by State
The State owns all Deliverables as they are works made for hire by the Contractor for the State. The State
owns all United States and international copyrights, trademarks, patents or other proprietary rights in the
Deliverables.

2.262 Vesting of Rights
With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and
upon creation of each Deliverable automatically assigns, to the State, ownership of all United States and
international copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether
or not registered by the Contractor, insofar as any the Deliverable, by operation of law, may not be considered
work made for hire by the Contractor for the State. From time to time upon the State’s request, the Contractor
must confirm the assignment by execution and delivery of the assignments, confirmations of assignment, or
other written instruments as the State may request. The State may obtain and hold in its own name all
copyright, trademark, and patent registrations and other evidence of rights that may be available for
Deliverables.

2.263 Rights in Data
€)) The State is the owner of all data made available by the State to the Contractor or its agents,
Subcontractors or representatives under the Contract. The Contractor will not use the State’s data for any
purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold, assigned,
leased or otherwise disposed of to the general public or to specific third parties or commercially exploited by or
on behalf of the Contractor. No employees of the Contractor, other than those on a strictly need-to-know
basis, have access to the State’s data. Contractor will not possess or assert any lien or other right against the
State’s data. Without limiting the generality of this Section, the Contractor must only use personally identifiable
information as strictly necessary to provide the Services and must disclose the information only to its
employees who have a strict need-to-know the information. The Contractor must comply at all times with all
laws and regulations applicable to the personally identifiable information.
(b) The State is the owner of all State-specific data under the Contract. The State may use the data
provided by the Contractor for any purpose. The State will not possess or assert any lien or other right against
the Contractor’s data. Without limiting the generality of this Section, the State may use personally identifiable
information only as strictly necessary to utilize the Services and must disclose the information only to its
employees who have a strict need to know the information, except as provided by law. The State must comply
at all times with all laws and regulations applicable to the personally identifiable information. Other material
developed and provided to the State remains the State’s sole and exclusive property.

2.264 Ownership of Materials
The State and the Contractor will continue to own their respective proprietary technologies developed before
entering into the Contract. Any hardware bought through the Contractor by the State, and paid for by the
State, will be owned by the State. Any software licensed through the Contractor and sold to the State, will be
licensed directly to the State.

2.270 State Standards

2.271 EXxisting Technology Standards
The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s
existing technology standards at http://www.michigan.gov/dit.

2.272 Acceptable Use Policy
To the extent that Contractor has access to the State computer system, Contractor must comply with the
State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice. All Contractor employees must be
required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system. The
State reserves the right to terminate Contractor’s access to the State system if a violation occurs.
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2.273 Systems Changes
Contractor is not responsible for and not authorized to make changes to any State systems without written
authorization from the Project Manager. Any changes Contractor makes to State systems with the State’s
approval must be done according to applicable State procedures, including security, access and configuration
management procedures.

2.280 Extended Purchasing

2.281 MIDEAL Deleted, Not Applicable

2.282 State Employee Purchases Deleted, Not Applicable

2.290 Environmental Provision

2.291 Environmental Provision
Energy Efficiency Purchasing Policy — The State seeks wherever possible to purchase energy efficient
products. This includes giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy
Star’ products for any category of products for which EPA has established Energy Star certification. For other
purchases, the State may include energy efficiency as one of the priority factors to consider when choosing
among comparable products.

Environmental Purchasing Policy — The State of Michigan is committed to encouraging the use of products and
services that impact the environment less than competing products. The State is accomplishing this by
including environmental considerations in purchasing decisions, while remaining fiscally responsible, to
promote practices that improve worker health, conserve natural resources, and prevent pollution.
Environmental components that are to be considered include: recycled content and recyclability; energy
efficiency; and the presence of undesirable materials in the products, especially those toxic chemicals which
are persistent and bioaccumulative. The Contractor should be able to supply products containing recycled and
environmentally preferable materials that meet performance requirements and is encouraged to offer such
products throughout the duration of this Contract. Information on any relevant third party certification (such as
Green Seal, Energy Star, etc.) should also be provided.

Hazardous Materials:

For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs,
PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any
other material the manufacture, use, treatment, storage, transportation or disposal of which is regulated by the
federal, state or local laws governing the protection of the public health, natural resources or the environment.
This includes, but is not limited to, materials the as batteries and circuit packs, and other materials that are
regulated as (1) “Hazardous Materials” under the Hazardous Materials Transportation Act, (2) “chemical
hazards” under the Occupational Safety and Health Administration standards, (3) “chemical substances or
mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the Federal Insecticide Fungicide and
Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the Resource Conservation and
Recovery Act.

(@) The Contractor must use, handle, store, dispose of, process, transport and transfer any material
considered a Hazardous Material according to all federal, State and local laws. The State must provide a safe
and suitable environment for performance of Contractor's Work. Before the commencement of Work, the State
must advise the Contractor of the presence at the work site of any Hazardous Material to the extent that the
State is aware of the Hazardous Material. If the Contractor encounters material reasonably believed to be a
Hazardous Material and which may present a substantial danger, the Contractor must immediately stop all
affected Work, notify the State in writing about the conditions encountered, and take appropriate health and
safety precautions.

(b) Upon receipt of a written notice, the State will investigate the conditions. If (a) the material is a
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought to

47




o
.......................................................................................................... CONTRACT #071B0200034 ‘

the site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any laws
covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the
State must order a suspension of Work in writing. The State must proceed to have the Hazardous Material
removed or rendered harmless. In the alternative, the State must terminate the affected Work for the State’s
convenience.

© Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor
must resume Work as directed in writing by the State. Any determination by the Michigan Department of
Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has
either been removed or rendered harmless is binding upon the State and Contractor for the purposes of
resuming the Work. If any incident with Hazardous Material results in delay not reasonable anticipatable under
the circumstances and which is attributable to the State, the applicable SLAs for the affected Work will not be
counted in time as mutually agreed by the parties.

(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from
any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing,
transport and transfer of Hazardous Material, or from any other act or omission within the control of the
Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the
site and removing and rendering harmless the Hazardous Material according to Applicable Laws to the
condition approved by applicable regulatory agency(ies).

Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic
compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html

Refrigeration and Air Conditioning:
The Contractor shall comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42
U.S.C. 7671g and 7671h) as each or both apply to this contract.

Environmental Performance:

Waste Reduction Program - Contractor shall establish a program to promote cost-effective waste reduction in
all operations and facilities covered by this contract. The Contractor's programs shall comply with applicable
Federal, State, and local requirements, specifically including Section 6002 of the Resource Conservation and
Recovery Act (42 U.S.C. 6962, et seq.).
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Attachment A, Price Proposal

| Item | Commodity/Description | Quantity [ Unit | Unit Price | Total Price |

001 630-64-29-0752 3,590 CN $1.91 $6,856.90
Paint, Spray, Marking, Made to spray in upside down position

White, 200z. Can

Paint, Marking, Aerosol Spray: Formulated to mark asphalt, concrete, gravel, grass and soil.
Shall be capable of moist and/ or dry surface application; colors shall be O.S.H.A approved;
Short-term durability (2-3 weeks). Shall contain no fluorocarbons, shall be lead-free enamel;
Non-clogging; capable of inverted spraying; shall contain hydrocarbon propellant and aromatic
and aliphatic solvents; minimum 85% net fluid weight; approx. 20 fluid ounces per can, 12 cans
per case.

Product to be compatible for use with Avarvoe Marking Stick #245 Ground Marking Applicator.

Make: Seymour
Brand/Model: #20-652 or MDOT Approved Alternate

Mich.Comm.Code:5325-1906

Make: Aervoe

Brand/Model: #1387 All-Purpose
| Item | Commodity/Description | Quantity [ Unit | Unit Price | Total Price |
002 630-66-52-1904 6,715 CN $1.91 $12,825.65

Paints, Pavement Marking Spray Aerosol, Water Base
Fluorescent Orange, 200z. Can

Paint, Marking, Aerosol Spray: Formulated to mark asphalt, concrete, gravel, grass and soil.
Shall be capable of moist and/ or dry surface application; colors shall be O.S.H.A approved,
Short-term durability (2-3 weeks). Shall contain no fluorocarbons, shall be lead-free enamel;
Non-clogging; capable of inverted spraying; shall contain hydrocarbon propellant and aromatic
and aliphatic solvents; minimum 85% net fluid weight; approx. 20 fluid ounces per can, 12 cans
per case.

Product to be compatible for use with Avarvoe Marking Stick #245 Ground Marking Applicator.

Make: Seymour
Brand/Model: #20-657 or MDOT Approved Alternate
Color: Fluorescent Orange

Mich.Comm.Code:5325-1904

Make: Aervoe
Brand/Model: #1392 All-Purpose

| Item | Commodity/Description | Quantity | Unit | Unit Price | Total Price |
003 630-66-52-2691 850 CN $1.91 $1,623.50

Paints, Pavement Marking, Spray Aerosol, Modified Alkyd

High Visibility Yellow, 200z. Can
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Paint, Marking, Aerosol Spray: Formulated to mark asphalt, concrete, gravel, grass and soil.
Shall be capable of moist and/ or dry surface application; colors shall be O.S.H.A approved;
Short-term durability (2-3 weeks). Shall contain no fluorocarbons, shall be lead-free enamel;
Non-clogging; capable of inverted spraying; shall contain hydrocarbon propellant and aromatic
and aliphatic solvents; minimum 85% net fluid weight; approx. 20 fluid ounces per can, 12 cans
per case.

Product to be compatible for use with Avarvoe Marking Stick #245 Ground Marking Applicator.

Make: Seymour
Brand/Model: #20-678 or MDOT Approved Alternate
Color: High Visibility Yellow

Mich.Comm.Code:5325-2691

Make: Aervoe
Brand/Model: #1382 All-Purpose

| Item | Commodity/Description | Quantity [ Unit [ Unit Price | Total Price |

004

630-66-52-3750 47,315 CN $1.91 $90,371.65
Paints, Pavement Marking, Spray Aerosol, Water Base

Brilliant Red Cerise/Hot Pink, 200z. Can

Paint, Marking, Aerosol Spray: Formulated to mark asphalt, concrete, gravel, grass and soil.
Shall be capable of moist and/ or dry surface application; colors shall be O.S.H.A approved;
Short-term durability (2-3 weeks). Shall contain no fluorocarbons, shall be lead-free enamel;
Non-clogging; capable of inverted spraying; shall contain hydrocarbon propellant and aromatic
and aliphatic solvents; minimum 85% net fluid weight; approx. 20 fluid ounces per can, 12 cans
per case.

Product to be compatible for use with Avarvoe Marking Stick #245 Ground Marking Applicator.

Make: Seymour
Brand/Model: #20-679 or MDOT Approved Alternate
Color: Brilliant Red Cerise

Mich.Comm.Code:5325-3750

Make: Aervoe
Brand/Model: #1399 all-Purpose

Ship To Address:

Michigan Department of Transportation
Central Warehouse

Secondary Complex

7575 Crowner Dr.

Lansing, MI. 48909

The State of Michigan is interested in payment terms that reflect cost savings to the State based on an
accelerated payment process. Contractors must discuss quick payment terms that they are offering to the
State (i.e. 2% discount off invoice if paid within 10 days). This will be a factor considered in our award
decision.
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