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PARTICIPATING ADDENDUM
WESTERN STATES CONTRACTING ALLIANCE
FACILITIES MRO Contracts
Administered by the State of Nevada (hereinafter “Lead State”)

MASTER PRICE AGREEMENT
Fastenal Company
Nevada Contract Number: 1862
(hereinafter “Contractor”)
And
[State of Michigan]
(hereinafter “Participating State”)

1. Scope: This addendum covers the WSCA Facilities MRO Contracts lead by the State of
Nevada for use by state agencies and other entities located in the Participating State authorized by
that state’s statutes to utilize state contracts.

The award to contractor in Master Price Agreement 1862 is for all categories and for all states
(entities) authorized to use Master Price Agreement 1862.

2. Participation: Use of specific WSCA cooperative contracts by state agencies, political subdivisions and
other entities (including cooperatives) authorized by an individual state’s statutes to use state contracts are
subject to the approval of the respective State Chief Procurement Official. Issues of interpretation and
eligibility for participation are solely within the authority of the State Chief Procurement Official.

3. Participating State Modifications or Additions to Master Price Agreement:

(These modifications or additions apply only to actions and relationships within the executing
Participating State.)

(Replace this with specific changes or a statement that No Changes Are Required)

4. Lease Agreements:
Lease Agreements Are NOT Authorized By This Contract

5. Primary Contacts: The primary government contact individuals for this participating addendum
are as follows (or their named successors):

Lead State
Name: Gail Burchett
Address: Nevada Department of Administration, Purchasing Division,

515 E. Musser Street, 3™ Floor, Carson City, NV 89701
Telephone: (775)684-0172

Fax: (775) 684-0188
E-mail: gburchet@purchasing.state.nv.us
Contractor
Name: Donnalee Papenfuss, WSCA Contract Administrator

Address: Fastenal Company, 2001 Theurer Blvd
Winona, MN 559817

Telephone: (507)453-8339

Fax: (507) 494-1669

E-mail: dpapenfu@fastenal.com
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PARTICIPATING ADDENDUM
WESTERN STATES CONTRACTING ALLIANCE
FACILITIES MRO Contracts
Administered by the State of Nevada (hereinafter “Lead State”)

MASTER PRICE AGREEMENT
Fastenal Company
Nevada Contract Number: 1862
(hereinafter “Contractor”)
And
[State of Michigan]
(hereinafter “Participating State”)

Participating State (Entity)
Name: William C. Walsh, CPPB

Address: Department of Technology, Management and Budget
Purchasing Operations
Stevens T. Mason Building,
530 W. Allegan Street
Lansing, MI 48933

Telephone: (517) 373-6535

Fax: (517) 335-0046

E-mail: walshw@michigan.gov

2" Floor

6. Subcontractors:
NO servicing subcontractors are permitted under this contract.

7. Price Agreement Number: All purchase orders issued by purchasing entities within the
jurisdiction of this participating addendum shall include the Participating State contract number:
[insert appropriate number] and the Lead State price agreement number: 1862.

This Participating Addendum and the Master Price Agreement number 1862 (administered by the
State of Nevada) together with its exhibits, set forth the entire agreement between the parties with
respect to the subject matter of all previous communications, representations or agreements,
whether oral or written, with respect to the subject matter hereof. Terms and conditions
inconsistent with, contrary or in addition to the terms and conditions of this Addendum and the
Price Agreement, together with its exhibits, shall not be added to or incorporated into this
Addendum or the Price Agreement and its exhibits, by any subsequent purchase order or
otherwise, and any such attempts to add or incorporate such terms and conditions are hereby
rejected. The terms and conditions of this Addendum and the Price Agreement and its exhibits
shall prevail and govern in the case of any such inconsistent or additional terms within the
Participating State.

8. Compliance with reporting requirements of the ““American Recovery and Reinvestment Act of 2009”
(“ARRA): If or when contractor is notified by ordering entity that a specific purchase or purchases are
being made with ARRA funds, contractor agrees to comply with the data element and reporting
requirements as currently defined in Federal Register Vol 74 #61, Pages 14824-14829 (or subsequent
changes or modifications to these requirements as published by the Federal OMB). Ordering entity is
responsible for informing contractor as soon as the ordering entity is aware that ARRA funds are being
used for a purchase or purchases. Contractor will provide the required report to the ordering entity with
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PARTICIPATING ADDENDUM
WESTERN STATES CONTRACTING ALLIANCE
FACILITIES MRO Contracts
Administered by the State of Nevada (hereinafter “Lead State”)

MASTER PRICE AGREEMENT
Fastenal Company
Nevada Contract Number: 1862
(hereinafter “Contractor”)
And
[State of Michigan]
(hereinafter “Participating State”)

the invoice presented to the ordering entity for payment. The contractor, as it relates to purchases under
this contract, is not a subcontractor or sub grantee, but simply a provider of goods and related services.

IN WITNESS WHEREOF, the parties have executed this Addendum as of the date of execution by both
parties below.

Participating State/Entity: Contractor:

By: By:

Name: Natalie Spaniolo Name:

Title: Acting Director Title:
DTMB-Purchasing Operations

Date: Date:

[Additional signatures as required by Participating State]
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Article 2 — Terms and Conditions

2.1 Contract Term

2.1.1 Contract Term
The terms and conditions of this Contract are those of the Participating Addendum with the Western States
Contracting Alliance (WSCA) acting by and through the State of Nevada Contract #1862, and the attached
Article 2 Terms and Conditions of the State of Michigan.

The Contract term begins August 16, 2011 and expires February 28, 2014. All outstanding Purchase Orders
will expire upon the termination of the Contract for any of the reasons listed in Section 2.16, Termination by the
State, unless otherwise agreed to in writing by DTMB-Purchasing Operations. Absent an early termination,
Purchase Orders issued, but not expired, by the end of the Contract's term will remain in effect until the next
September 30.

2.1.2 Options to Renew

One — three year option

2.2 Payments and Taxes

2.2.1 Fixed Prices for Deliverable(s)
Prices and related pricing terms and conditions are as set forth in Contractor's WSCA 1862 Contract.

2.2.2 Payment Deadlines
Undisputed invoices will be due and payable by the State, in accordance with the State's standard payment
procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt.

2.2.3 Invoicing and Payment — In General - Deleted - Not Applicable

2.2.4 Pro-ration - Deleted - Not Applicable

2.2.5 Final Payment and Waivers
The Contractor's acceptance of final payment by the State constitutes a waiver of all claims by the Contractor
against the State for payment under this Contract, other than those claims previously filed in writing on a timely
basis and still disputed. For other claims, final payment by the State will not constitute a waiver by either party
of any rights as to the other party's continuing obligations, nor will it constitute a waiver of any claims under this
Contract, including claims for Deliverable(s) not reasonably known to be defective or substandard.

2.2.6 _Electronic Payment Requirement
As required by MCL 18.1283a, the Contractor must electronically register with the State at
http://www.michigan.gov/cpexpress to receive electronic fund transfer (EFT) payments.

2.2.7 Employment Taxes
The Contractor must collect and pay all applicable federal, state, and local employment taxes.

2.2.8 Sales and Use Taxes
The Contractor must register and remit sales and use taxes on taxable sales of tangible personal property or
services delivered into the State. If the Contractor lacks sufficient presence in Michigan to be required to
register and pay taxes, it must do so on a voluntary basis. The requirement to register and remit sales and use
taxes extends to (a) all members of a "controlled group of corporations" as defined in § 1563(a) of the Internal
Revenue Code, 26 USC 1563(a), and applicable regulations; and (b) all organizations under common control
that make sales at retail for delivery into the State. Any United States Department of Treasury regulation that
references "two or more trades or businesses under common control" includes organizations such as sole

74
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proprietorships, partnerships (as defined in § 7701(a)(2) of the Internal Revenue Code, 26 USC 7701(a)(2)),
trusts, estates, corporations, or limited liability companies.

2.3 Contract Administration

2.3.1 Issuing Office
This Contract is issued by DTMB-Purchasing Operations on behalf of all State Agencies (State). DTMB-
Purchasing Operations is the only entity authorized to modify the terms and conditions of this
Contract, including the prices and specifications. The Contract Administrator within DTMB-Purchasing
Operations for this Contract is:

William C. Walsh, CPPB

Purchasing Operations

Department of Technology, Management and Budget
Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

E-mail: walshw@michigan.gov

Phone: (517) 373-6535

2.3.2 Contract Compliance Inspector
The Contract Compliance Inspector, named below, will monitor and coordinate Contract activities on a day-to-
day basis. However, monitoring of this Contract implies no authority to modify the terms and conditions of
this Contract, including the prices and specifications.

Each State Department will assign a CCI for their respective Department.

2.3.3  Project Manager- Deleted — Not Applicable

2.3.4 Contract Changes

(a) If the State requests or directs the Contractor to provide any Deliverable(s) that the Contractor
believes are outside the scope of the Contractor's responsibilities under this Contract, the Contractor must
notify the State before performing the requested activities. If the Contractor fails to notify the State, any
activities performed will be considered in-scope and not entitled to additional compensation or time. If the
Contractor begins work outside the scope of this Contract and then ceases performing that work, the
Contractor must, at the request of the State, retract any out-of-scope work that would adversely affect this
Contract.

(b) The State or the Contractor may propose changes to this Contract. If the Contractor or the State
requests a change to the Deliverable(s) or if the State requests additional Deliverable(s), the Contractor must
provide a detailed outline of all work to be done, including tasks, timeframes, listing of key personnel assigned,
estimated hours for each individual per Deliverable, and a complete and detailed cost justification. If the
parties agree on the proposed change, DTMB-Purchasing Operations will prepare and issue a notice that
describes the change, its effects on the Deliverable(s), and any affected components of this Contract (Contract
Change Notice).

(c) No proposed change may be performed until DTMB-Purchasing Operations issues a duly executed
Contract Change Notice for the proposed change.

2.3.5 Price Changes
Pricing will be in agreement with WSCA Contract # 1862.

2.3.6 __Notices
All notices and other communications required or permitted under this Contract must be in writing and will be
considered given when delivered personally, by fax (if provided) or by e-mail (if provided), or by registered
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mail, return receipt requested, addressed as follows (or any other address that is specified in writing by either
party):

If to State:

State of Michigan
DTMB-Purchasing Operations
Attention: William C. Walsh, CPPB
PO Box 30026

530 West Allegan

Lansing, Ml 48909

E-mail: walshw@michigan.gov
Fax: (517) 335-0046

If to Contractor:

John Soderberg, Vice President of Government Sales
Fastenal Company

2001 Theurer Blvd.

Winona, MN 55987

PH. 507-313-7313

FX. 507-494-7669

jsoderberg@fastenal.com

Delivery by a nationally recognized overnight express courier will be treated as personal delivery.

2.3.7 Covenant of Good Faith
Each party must act reasonably and in good faith. Unless otherwise provided in this Contract, the parties will
not unreasonably delay, condition or withhold their consent, decision, or approval any time it is requested or
reasonably required in order for the other party to perform its responsibilities under the Contract.

2.3.8 Assignments

(a) Neither party may assign this Contract, or assign or delegate any of its duties or obligations under
the Contract, to another party (whether by operation of law or otherwise), without the prior approval of the other
party. The State may, however, assign this Contract to any other State agency, department, or division without
the prior approval of the Contractor.

(b) If the Contractor intends to assign this Contract or any of the Contractor's rights or duties under the
Contract, the Contractor must notify the State and provide adequate information about the assignee at least 90
days before the proposed assignment or as otherwise provided by law or court order. The State may withhold
approval from proposed assignments, subcontracts, or novations if the State determines, in its sole discretion,
that the transfer of responsibility would decrease the State's likelihood of receiving performance on the
Contract or the State's ability to recover damages.

(c) If the State permits an assignment of the Contractor's right to receive payments, the Contractor is
not relieved of its responsibility to perform any of its contractual duties. All payments must continue to be
made to one entity.

2.3.9 Equipment
The State will not provide equipment and resources for this Contract.

2.3.10 Facilities - Deleted - Not Applicable

2.4 Contract Management
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2.4.1 Contractor Personnel Qualifications
All persons assigned by the Contractor to perform work must be employees of the Contractor or its majority-
owned subsidiaries, or a State-approved Subcontractor, and must be fully qualified to perform the work
assigned to them. The Contractor must include this requirement in any subcontract.

2.4.2 Contractor Key Personnel — Deleted — Not Applicable

2.4.3 Removal or Reassignment of Personnel at the State's Request- Deleted — Not Applicable

2.4.4 Contractor Personnel Location- Deleted — Not Applicable

2.4.5 Contractor Identification
The Contractor's employees must be clearly identifiable while on State property, and must clearly identify
themselves and the company they work for whenever making contact with State personnel by telephone or
other means.

2.4.6 _Cooperation with Third Parties
The Contractor and its Subcontractors must cooperate with the State and its agents and other contractors,
including the State's quality assurance personnel. The Contractor must provide reasonable access to its
personnel, systems, and facilities related to this Contract to the extent that access will not interfere with or
jeopardize the safety or operation of the systems or facilities.

2.4.7 Relationship of the Parties
The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of the Contractor, or any of its subcontractors, is an employee, agent or servant of the
State. The Contractor will be solely and entirely responsible for its acts and the acts of its agents, employees,
servants, and subcontractors during the performance of this Contract.

2.4.8 Contractor Return of State Equipment/Resources —Deleted — Not Applicable

2.4.9 Background Checks
The State may investigate the Contractor's personnel before granting access to State facilities and systems.
The scope of the background check is at the discretion of the State and the results will be used to determine
eligibility for working within State facilities and systems. The investigations will include a Michigan State Police
background check (ICHAT) and may include a Criminal Justice Information Services (CJIS) fingerprint check.
Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the CJIS
fingerprint check.

2.4.10 Compliance With State Policies
All Contractor personnel must comply with the State's security and acceptable use policies for State IT
equipment and resources, available at http://www.michigan.gov/pcpolicy. Contractor personnel must agree to
the State's security and acceptable use policies before the State grants access to its IT equipment and
resources. The Contractor must provide these policies to prospective personnel before requesting access
from the State. Contractor personnel must comply with all physical security procedures in State facilities.

2.5 Subcontracting by Contractor

2.5.1 Contractor Responsible
The Contractor is responsible for the completion of all Deliverable(s). The State will consider the Contractor to
be the sole point of contact with regard to all contractual matters, including payment of any charges for
Deliverable(s). The Contractor must make all payments to its Subcontractors or suppliers. Except as
otherwise agreed in writing, the State is not obligated to make payments for the Deliverable(s) to any party
other than the Contractor.
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2.5.2 State Approval of Subcontractor- Deleted- Not Applicable

2.5.3 Subcontract Requirements- Deleted — Not Applicable

2.5.4 Competitive Selection- Deleted — Not Applicable

2.6 Reserved

2.7 Performance

2.7.1 Time of Performance

(&) The Contractor must immediately notify the State upon becoming aware of any circumstances that
may reasonably be expected to jeopardize the completion of any Deliverable(s) by the scheduled due dates in
the latest State-approved delivery schedule and must inform the State of the projected actual delivery date.

(b) If the Contractor believes that a delay in performance by the State has caused or will cause the
Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor
must immediately notify the State and, to the extent practicable, continue to perform its obligations according to
the Contract time periods. The Contractor will not be in default for a delay in performance to the extent the
delay is caused by the State.

2.7.2 Service Level Agreements - Deleted - Not Applicable

2.7.3 Liguidated Damages — Deleted — Not Applicable

2.7.4 Excusable Failure
Neither party will be liable for any default, damage or delay in the performance of its obligations that is caused
by government regulations or requirements, power failure, electrical surges or current fluctuations, war, forces
of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers' failures, acts or
omissions of common carriers, fire, riots, civil disorders, labor disputes, embargoes, injunctions (provided the
injunction was not issued as a result of any fault or negligence of the party seeking to have its default or delay
excused), or any other cause beyond the reasonable control of a party; provided the non-performing party and
any Subcontractors are without fault in causing the default or delay, and the default or delay could not have
been prevented by reasonable precautions and cannot reasonably be circumvented by the non-performing
party through the use of alternate sources, workaround plans, or other means, including disaster recovery
plans.

If a party does not perform its contractual obligations for any of the reasons listed, the non-performing party will
be excused from any further performance of its affected obligation(s) for as long as the circumstances prevail.
The non-performing party must promptly notify the other party immediately after the excusable failure occurs,
and when it abates or ends. Both parties must use commercially reasonable efforts to resume performance.

If any of the reasons listed substantially prevent, hinder, or delay the Contractor's performance of the
Deliverable(s) for more than 10 Days, and the State reasonably determines that performance is not likely to be
resumed within a period of time that is satisfactory to the State, the State may: (a) procure the affected
Deliverable(s) from an alternate source without liability for payment so long as the delay in performance
continues; or (b) terminate any portion of the Contract so affected and equitably adjust charges payable to the
Contractor to reflect those Deliverable(s) that are terminated. The State must pay for all Deliverable(s) for
which Final Acceptance has been granted before the termination date.

The Contractor will not have the right to any additional payments from the State as a result of any Excusable

Failure or to payments for Deliverable(s) not provided as a result of the Excusable Failure. The Contractor will
not be relieved of a default or delay caused by acts or omissions of its Subcontractors except to the extent that
a Subcontractor experiences an Excusable Failure and the Contractor cannot reasonably circumvent the effect
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of the Subcontractor's default or delay in performance through the use of alternate sources, workaround plans,
or other means, including disaster recovery plans.

2.8 Acceptance of Deliverable(s)

2.8.1 Quality Assurance
By tendering any Deliverable to the State, the Contractor certifies to the State that (a) it has performed
reasonable quality assurance activities; (b) it has performed any reasonable testing; and (c) it has corrected all
material deficiencies discovered during the quality assurance activities and testing. To the extent that testing
occurs at State Locations, the State is entitled to observe and otherwise participate in the testing.

2.8.2 Delivery Responsibilities
Unless otherwise specified by the State in Section 1.4.5, Delivery Term, the following are applicable to all
deliveries:

(&) The Contractor is responsible for delivering the Deliverable(s) by the applicable delivery date to the
location(s) specified in the Purchase Order.

(b) The Contractor must ship the Deliverable(s) "F.O.B. Destination, within Government Premises."

(c) The State will examine all packages at the time of delivery. The quantity of packages delivered
must be recorded and any obvious visible or suspected damage must be noted at the time of delivery using the
shipper's delivery document(s) and appropriate procedures to record the damage.

2.8.3 Process for Acceptance of Deliverable(s)
The State's review period for acceptance of the Deliverable(s) is by default 30 Days for a Deliverable (State
Review Period). The State will notify the Contractor by the end of the State Review Period that either:

(a) the Deliverable is accepted in the form delivered by the Contractor;

(b) the Deliverable is accepted, but noted deficiencies must be corrected; or

(c) the Deliverable is rejected along with notation of any deficiencies that must be corrected before
acceptance of the Deliverable.

If the State delivers to the Contractor a notice of deficiencies, the Contractor will correct the described
deficiencies and within seven business days resubmit the Deliverable(s) with an explanation that demonstrates
all corrections have been made to the original Deliverable(s). The Contractor's correction efforts will be made
at no additional charge. Upon receipt of a corrected Deliverable from the Contractor, the State will have a
reasonable additional period of time, not to exceed 30 Days, to accept the corrected Deliverable.

2.8.4 Acceptance of Deliverable(s)

(a) The State's obligation to comply with any State Review Period is conditioned on the timely delivery
of the Deliverable(s). The State Review Period will begin on the first Business Day following the State's receipt
of the Deliverable(s).

(b) The State may inspect the Deliverable to confirm that all components have been delivered without
material deficiencies. If the State determines that the Deliverable or one of its components has material
deficiencies, the State may reject the Deliverable without performing any further inspection or testing.

(c) The State will only approve a Deliverable after confirming that it conforms to and performs
according to its specifications without material deficiency. The State may, in its discretion, conditionally
approve a Deliverable that contains material deficiencies if the State elects to permit the Contractor to correct
those deficiencies post-approval. The Contractor remains responsible for working diligently to correct, within a
reasonable time at the Contractor's expense, all deficiencies in the Deliverable that remain outstanding at the
time of State approval.

(d) If, after three opportunities the Contractor is unable to correct all deficiencies, the State may: (i)
demand that the Contractor cure the failure and give the Contractor additional time to do so at the sole
expense of the Contractor; (ii) keep the Contract in force and perform, either itself or through other parties,
whatever the Contractor has failed to do, and recover the difference between the cost to cure the deficiency
and the Contract price or (iii) fully or partially terminate the Contract for default by giving notice to the
Contractor. Notwithstanding the foregoing, the State cannot use, as a basis for exercising its termination rights




o
CONTRACT #071B1300331 ‘

under this Section, deficiencies discovered in a repeat State Review Period that could reasonably have been
discovered during a prior State Review Period.

(e) The State, at any time and in its reasonable discretion, may reject the Deliverable without notation
of all deficiencies if the acceptance process reveals deficiencies in a sufficient quantity or of a sufficient
severity that renders continuing the process unproductive or unworkable.

2.8.5 Process for Approval of Written Deliverable(s) - Deleted - Not Applicable

2.8.6 Process for Approval of Services - Deleted - Not Applicable

2.8.7 Final Acceptance
Unless otherwise stated in the Statement of Work, "Final Acceptance" of a Deliverable occurs when that
Deliverable has been accepted by the State following the applicable State Review Period.

2.9 Ownership - Deleted - Not Applicable

2.10 State Standards - Deleted - Not Applicable

2.11 Confidentiality

2.11.1 Confidential Information
As used in this Section, "Confidential Information™ means all information of the parties, except information that
is:

(a) disclosable under the Michigan Freedom Of Information Act (FOIA);

(b) now available or becomes available to the public without breach of this Contract;

(c) released in writing by the disclosing party;

(d) obtained from a third party or parties having no obligation of confidentiality with respect to such
information;

(e) publicly disclosed pursuant to federal or state law; or

(f) independently developed by the receiving party without reference to Confidential Information of the
furnishing party.

2.11.2 Protection and Destruction of Confidential Information

(a) Each party must use the same care to prevent unauthorized disclosure of Confidential Information
as it uses to prevent disclosure of its own information of a similar nature, but in no event less than a
reasonable degree of care. Neither the Contractor nor the State will: (i) make any use of the Confidential
Information of the other except as contemplated by this Contract; (ii) acquire any interest or license in or assert
any lien against the Confidential Information of the other; or (iii) if requested to do so, refuse for any reason to
promptly return the other party's Confidential Information.

(b) Each party will limit disclosure of the other party's Confidential Information to employees, agents,
and Subcontractors who must have access to fulfill the purposes of this Contract. Disclosure to, and use by, a
Subcontractor is permissible where: (i) use of a Subcontractor is authorized under this Contract; (ii) the
disclosure is necessary or otherwise naturally occurs in connection with work that is within the Subcontractor's
scope of responsibility; and (iii) Contractor obligates the Subcontractor in a written contract to maintain the
State's Confidential Information in confidence. At the State's request, any employee of Contractor and of any
Subcontractor having access to the State's Confidential Information may be required to execute a separate
agreement to be bound by the confidentiality requirements of this Section.

(c) Upon termination of this Contract, Contractor must promptly return the State's Confidential
Information or certify to the State that Contractor has destroyed all of the State's Confidential Information.

2.11.3 Exclusions
The provisions of Section 2.11, Confidentiality, will not apply where the receiving party is required by law to
disclose the other party's Confidential Information, provided that the receiving party: (i) promptly provides the
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furnishing party with notice of the legal request; and (ii) assists the furnishing party in resisting or limiting the
scope of the disclosure as reasonably requested by the furnishing party.

2.11.4 No Obligation to Disclose
Nothing contained in Section 2.11, Confidentiality, will be construed as obligating a party to disclose any
particular Confidential Information to the other party.

2.11.5 Security Breach Notification
If Contractor breaches this Section, it must (i) promptly cure any deficiencies in Contractor's internal security
controls; and (ii) comply with any applicable federal and state laws and regulations pertaining to unauthorized
disclosures. Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any
breach, intrusion, or unauthorized access, use, or disclosure. Contractor must notify the State of any
unauthorized use or disclosure of Confidential Information, whether suspected or actual, within 10 days of
becoming aware of the use or disclosure or a shorter time period as is reasonable under the circumstances.
The State may require Contractor to purchase credit monitoring services for any individuals affected by the
breach.

2.12 Records and Inspections

2.12.1 Inspection of Work Performed
The State's authorized representatives, at reasonable times and with 10 days prior notice, have the right to
enter the Contractor's premises or any other places where work is being performed in relation to this Contract.
The representatives may inspect, monitor, or evaluate the work being performed, to the extent the access will
not reasonably interfere with or jeopardize the safety or operation of Contractor's systems or facilities. The
Contractor must provide reasonable assistance for the State's representatives during inspections.

2.12.2 Retention of Records

(&) The Contractor must retain all financial and accounting records related to this Contract for a period
of seven years after the Contractor performs any work under this Contract (Audit Period).

(b) If an audit, litigation, or other action involving the Contractor's records is initiated before the end of
the Audit Period, the Contractor must retain the records until all issues arising out of the audit, litigation, or
other action are resolved or until the end of the Audit Period, whichever is later.

2.12.3 Examination of Records
The State, upon 10 days notice to the Contractor, may examine and copy any of the Contractor's records that
relate to this Contract. The State does not have the right to review any information deemed confidential by the
Contractor if access would require the information to become publicly available. This requirement also applies
to the records of any parent, affiliate, or subsidiary organization of the Contractor, or any Subcontractor that
performs services in connection with this Contract.

2.12.4 Audit Resolution
If necessary, the Contractor and the State will meet to review any audit report promptly after its issuance. The
Contractor must respond to each report in writing within 30 days after receiving the report, unless the report
specifies a shorter response time. The Contractor and the State must develop, agree upon, and monitor an
action plan to promptly address and resolve any deficiencies, concerns, or recommendations in the report.

2.12.5 Errors

(a) If an audit reveals any financial errors in the records provided to the State, the amount in error must
be reflected as a credit or debit on the next invoice and subsequent invoices until the amount is paid or
refunded in full. However, a credit or debit may not be carried forward for more than four invoices or beyond
the termination of the Contract. If a balance remains after four invoices, the remaining amount will be due as a
payment or refund within 45 days of the last invoice on which the balance appeared or upon termination of the
Contract, whichever is earlier.
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(b) In addition to other available remedies, if the difference between the State's actual payment and the
correct invoice amount, as determined by an audit, is greater than 10%, the Contractor must pay all reasonable
audit costs.

2.13 Warranties

2.13.1 Warranties and Representations
The Contractor represents and warrants:

(a) Itis capable of fulfilling and will fulfill all of its obligations under this Contract. The performance of
all obligations under this Contract must be provided in a timely, professional, and workmanlike manner and
must meet the performance and operational standards required under this Contract.

(b) The Contract appendices, attachments, and exhibits identify the equipment, software, and services
necessary for the Deliverable(s) to comply with the Contract's requirements.

(c) Itis the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or
developed by the Contractor for this Contract, and Contractor has all of the rights necessary to convey to the
State the ownership rights or licensed use, as applicable, of any Deliverable(s). None of the Deliverable(s)
provided by Contractor to the State, nor their use by the State, will infringe the patent, trademark, copyright,
trade secret, or other proprietary rights of any third party.

(d) If the Contractor procures any equipment, software, or other Deliverable(s) for the State (including
equipment, software, and other Deliverable(s) manufactured, re-marketed or otherwise sold by the Contractor
or under the Contractor's name), then the Contractor must assign or otherwise transfer to the State or its
designees, or afford the State the benefits of, any manufacturer's warranty for the Deliverable(s).

(e) The Contract signatory has the authority to enter into this Contract on behalf of the Contractor.

(H Itis qualified and registered to transact business in all locations where required.

(g) Neither the Contractor nor any affiliates, nor any employee of either, has, will have, or will acquire,
any interest that would conflict in any manner with the Contractor's performance of its duties and
responsibilities to the State or otherwise create an appearance of impropriety with respect to the award or
performance of this Contract. The Contractor must notify the State about the nature of any conflict or
appearance of impropriety within two days of learning about it.

(h) Neither the Contractor nor any affiliates, nor any employee of either, has accepted or will accept
anything of value based on an understanding that the actions of the Contractor, its affiliates, or its employees
on behalf of the State would be influenced. The Contractor must not attempt to influence any State employee
by the direct or indirect offer of anything of value.

(i) Neither the Contractor nor any affiliates, nor any employee of either, has paid or agreed to pay any
person, other than bona fide employees and consultants working solely for the Contractor or the affiliate, any
fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from
the award or making of this Contract.

(i) The Contractor arrived at its proposed prices independently, without communication or agreement
with any other bidder for the purpose of restricting competition. The Contractor did not knowingly disclose its
guoted prices for this Contract to any other bidder before the award of the Contract. The Contractor made no
attempt to induce any other person or entity to submit or not submit a proposal for the purpose of restricting
competition.

(k) All financial statements, reports, and other information furnished by the Contractor to the State in
connection with the award of this Contract fairly and accurately represent the Contractor's business, properties,
financial condition, and results of operations as of the respective dates covered by the financial statements,
reports, or other information. There has been no material adverse change in the Contractor's business,
properties, financial condition, or results of operation.

() All written information furnished to the State by or for the Contractor in connection with the award of
this Contract is true, accurate, and complete, and contains no false statement of material fact nor omits any
material fact that would make the submitted information misleading.

(m) It will immediately notify DTMB-Purchasing Operations if any of the certifications, representations,
or disclosures made in the Contractor's original bid response change after the Contract is awarded.
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2.13.2 Warranty of Merchantability
The Deliverable(s) provided by the Contractor must be merchantable.

2.13.3 Warranty of Fitness for a Particular Purpose
The Deliverable(s) provided by the Contractor will be items the end user has ordered, no substitutions will be
made by Contractor.

2.13.4 Warranty of Title
The Contractor must convey good title to any Deliverable(s) provided to the State. All Deliverable(s) provided
by the Contractor must be delivered free from any security interest, lien, or encumbrance of which the State, at
the time of contracting, has no knowledge. Deliverable(s) provided by the Contractor must be delivered free of
any rightful claim of infringement by any third person.

2.13.5 Equipment Warranty

(&) The Contractor represents and warrants that the equipment/system(s) are in good operating
condition and perform to the requirements contained in this Contract at the time of Final Acceptance, and for a
period of one year following Final Acceptance.

(b) To the extent the Contractor is responsible for maintaining equipment/system(s), the Contractor
represents and warrants that it will maintain the equipment/system(s) in good operating condition and will
undertake all repairs and preventive maintenance according to the applicable manufacturer's
recommendations for the period specified in this Contract.

(c) The Contractor must provide a toll-free telephone number for the State to report equipment failures
and problems.

(d) Within two Days of natification, the Contractor must adjust, repair or replace all equipment that is
defective or not performing in compliance with the Contract. The Contractor must assume all costs for
replacing parts or units and their installation including transportation and delivery fees, if any.

(e) The Contractor agrees that all warranty service it provides must be performed by Original
Equipment Manufacturer (OEM) trained, certified, and authorized technicians.

() The Contractor is the sole point of contact for warranty service.

(g) All warranty work must be performed at State locations.

2.13.6 New Deliverable(s)
The Contractor must provide new Deliverable(s) where the Contractor knows or has the ability to select
between new or like-new Unless specified in Article 1, Statement of Work, equipment that is assembled from
new or serviceable used parts that are like new in performance is acceptable only where the Contractor does
not have knowledge or the ability to select one or the other.

2.13.7 Prohibited Products
Shipping of salvage, distressed, outdated, or discontinued goods to any State agency will be considered a
material default by the Contractor. The brand and product number offered for all items will remain consistent
for the term of the Contract, unless DTMB-Purchasing Operations has approved a change order under Section
2.3.4, Contract Changes.

2.13.8 Consequences For Breach
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in
Section 2.13, Warranties, the breach may be considered a material default.

2.14 Insurance

2.14.1 Liability Insurance

For the purpose of this Section, "State" includes its departments, divisions, agencies, offices,
commissions, officers, employees, and agents.

(&) The following apply to all insurance requirements:
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(i) The State, in its sole discretion, may approve the use of a fully-funded self-insurance program in
place of any specified insurance identified in this Section.

(i) Where specific coverage limits are listed in this Section, they represent the minimum acceptable
limits. If the Contractor's policy contains higher limits, the State is entitled to coverage to the extent of
the higher limits. The minimum limits of coverage specified are not intended, and may not be construed
to limit any liability or indemnity of the Contractor to any indemnified party or other persons.

(i) If the Contractor fails to pay any premium for a required insurance policy, or if any insurer cancels
or significantly reduces any required insurance without the State's approval, the State may, after giving
the Contractor at least 30 days notice, pay the premium or procure similar insurance coverage from
another company or companies. The State may deduct any part of the cost from any payment due the
Contractor, or require the Contractor to pay that cost upon demand.

(iv) Inthe event the State approves the representation of the State by the insurer's attorney, the
attorney may be required to be designated as a Special Assistant Attorney General by the Michigan
Attorney General.

(b) The Contractor must:

(i) provide proof that it has obtained the minimum levels of insurance coverage indicated or required by
law, whichever is greater. The insurance must protect the State from claims that are alleged or may
arise or result from the Contractor's or a Subcontractor's performance, including any person directly or
indirectly employed by the Contractor or a Subcontractor, or any person for whose acts the Contractor
or a Subcontractor may be liable.

(i) waive all rights against the State for the recovery of damages that are covered by the insurance
policies the Contractor is required to maintain under this Section. The Contractor's failure to obtain and
maintain the required insurance will not limit this waiver.

(iii) ensure that all insurance coverage provided relative to this Contract is primary and non-contributing
to any comparable liability insurance (including self-insurance) carried by the State.

(iv) obtain insurance, unless the State approves otherwise, from any insurer that has an A.M. Best
rating of "A" or better and a financial size of VII or better, or if those ratings are not available, a
comparable rating from an insurance rating agency approved by the State. All policies of insurance
must be issued by companies that have been approved to do business in the State.

(v) maintain all required insurance coverage throughout the term of this Contract and any extensions.
However, in the case of claims-made Commercial General Liability policies, the Contractor must secure
tail coverage for at least three years following the termination of this Contract.

(vi) pay all deductibles.

(vii) pay for and provide the type and amount of insurance checked M below:

(A) Commercial General Liability Insurance
Minimal Limits:
$2,000,000 General Aggregate Limit other than Products/Completed Operations;
$2,000,000 Products/Completed Operations Aggregate Limit;
$1,000,000 Personal & Advertising Injury Limit; and
$1,000,000 Each Occurrence Limit.

Deductable maximum:
$50,000 Each Occurrence

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents as additional insureds on the Commercial General
Liability certificate. The Contractor also agrees to provide evidence that insurance policies contain a
waiver of subrogation by the insurance company.

O (B) Umbrella or Excess Liability Insurance
Minimal Limits:
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$10,000,000 General Aggregate

Additional Requirements:
Umbrella or Excess Liability limits must at least apply to the insurance required in (A), General
Commercial Liability. The Contractor must list the State of Michigan, its departments, divisions,
agencies, offices, commissions, officers, employees, and agents as additional insureds on the
certificate. The Contractor also agrees to provide evidence that insurance policies contain a waiver of
subrogation by the insurance company.

(C) Motor Vehicle Insurance

Minimal Limits:
If a motor vehicle is used in relation to the Contractor's performance, the Contractor must have vehicle
liability insurance on the motor vehicle for bodily injury and property damage as required by law.

O (D) Hired and Non-Owned Motor Vehicle Coverage
Minimal Limits:
$1,000,000 Per Accident

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents as additional insureds on the vehicle liability certificate.
The Contractor must also provide evidence that insurance policies contain a waiver of subrogation by
the insurance company.

M (E) Workers' Compensation Insurance

Minimal Limits:
The Contractor must provide Workers' Compensation coverage according to applicable laws governing
work activities in the state of the Contractor's domicile. If the applicable coverage is provided by a self-
insurer, the Contractor must provide proof of an approved self-insured authority by the jurisdiction of
domicile.

For employees working outside of the state of the Contractor's domicile, the Contractor must provide
certificates of insurance proving mandated coverage levels for the jurisdictions where the employees'
activities occur.

Additional Requirements:
The Contractor must provide the applicable certificates of insurance and a list of states where the
coverage is applicable. Contractor must provide proof that the Workers' Compensation insurance
policies contain a waiver of subrogation by the insurance company, except where such a provision is
prohibited or limited by the laws of the jurisdiction in which the work is to be performed.

M (F) Employers Liability Insurance
Minimal Limits:

$100,000 Each Accident;

$100,000 Each Employee by Disease

$500,000 Aggregate Disease

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees, and agents as additional insureds on the certificate.

2.14.2 Subcontractor Insurance Coverage
Except where the State has approved a subcontract with other insurance provisions, the Contractor must
require any Subcontractor to purchase and maintain the insurance coverage required in Section 2.14.1,
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Liability Insurance. Alternatively, the Contractor may include a Subcontractor under the Contractor's insurance
on the coverage required in that Section. The failure of a Subcontractor to comply with insurance requirements
does not limit the Contractor's liability or responsibility.

2.14.3 Certificates of Insurance and Other Requirements
Before this Contract is signed, and not less than 20 days before the insurance expiration date every year
thereafter, the Contractor must provide evidence that the State and its agents, officers, and employees are
listed as additional insureds under each commercial general liability and commercial automobile liability policy.
The Contractor must provide DTMB-Purchasing Operations with all applicable certificates of insurance
verifying insurance coverage or providing satisfactory evidence of self-insurance as required in Section 2.14.1,
Liability Insurance. Each certificate must be on the standard "accord" form or equivalent and MUST CONTAIN
THE APPLICABLE CONTRACT OR PURCHASE ORDER NUMBER. Each certificate must be prepared and
submitted by the insurer and must contain a provision indicating that the coverage afforded will not be
cancelled, materially changed, or not renewed without 30 days prior notice, except for 10 days for nonpayment
of premium, to the Director of DTMB-Purchasing Operations. The notice to the Director of DTMB-Purchasing
Operations must include the applicable Contract or Purchase Order number.

2.15 Indemnification

2.15.1 General Indemnification
To the extent permitted by law, the Contractor must indemnify, defend, and hold the State harmless from
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys'
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to
any person, firm, or corporation that may be injured or damaged by the Contractor in the performance of this
Contract and that are attributable to the negligence or tortious acts of the Contractor, any of its subcontractors,
or by anyone else for whose acts any of them may be liable.

2.15.2 Code Indemnification — Deleted — Not Applicable

2.15.3 Employee Indemnification
In any claims against the State, its departments, agencies, commissions, officers, employees, and agents, by
any employee of the Contractor or any of its subcontractors, the indemnification obligation will not be limited in
any way by the amount or type of damages, compensation, or benefits payable by or for the Contractor or any
of its subcontractors under worker's disability compensation acts, disability benefit acts, or other employee
benefit acts. This indemnification clause is intended to be comprehensive. Any overlap in provisions, or the
fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of
indemnification under any other provisions.

2.15.4 Patent/Copyright Infringement Indemnification

(a) To the extent permitted by law, the Contractor must indemnify and hold the State harmless from
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys'
fees and costs of investigation, litigation, settlement, judgments, interest, and penalties) resulting from any
action threatened or brought against the State to the extent that the action is based on a claim that any piece
of equipment, software, commodity, or service supplied by the Contractor or its subcontractors, or its operation,
use, or reproduction, infringes any United States patent, copyright, trademark or trade secret of any person or
entity.

(b) If, in the State's or the Contractor's opinion, any piece of equipment, software, commaodity or
service supplied by the Contractor or its subcontractors, or its operation, use, or reproduction, is likely to
become the subject of an infringement claim, the Contractor must, at its expense: (i) procure for the State the
right to continue using the equipment, software, commaodity or service or, if this option is not reasonably
available to the Contractor; (ii) replace or modify to the State's satisfaction the same with equipment, software,
commodity or service of equivalent function and performance so that it becomes non-infringing, or, if this option
is not reasonably available to Contractor; (iii) accept its return by the State with appropriate credits to the State
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against the Contractor's charges and reimburse the State for any losses or costs incurred as a consequence of
the State ceasing its use and returning it.

(c) Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State
for, or to pay any costs, damages or attorneys' fees related to, any infringement claim based upon: (i)
equipment, software, commodity or service developed based on written specifications of the State; (ii) use of
the equipment, software, or commodity in a configuration other than implemented or approved by the
Contractor, including any modification of the same by the State; or (iii) the combination, operation, or use of the
equipment, software, or commodity with equipment, software, or commodities not supplied by the Contractor
under this Contract.

2.15.5 Continuing Obligation
The Contractor's duty to indemnify under Section 2.15, Indemnification, continues in full force and effect,
notwithstanding the expiration or early cancellation of this Contract, with respect to any claims based on facts
or conditions that occurred before expiration or cancellation.

2.15.6 Indemnification Procedures
These procedures apply to all indemnity obligations:

(a) After the State receives notice of an action or proceeding involving a claim for which it will seek
indemnification, the State must promptly notify the Contractor of the claim and take, or assist the Contractor in
taking, any reasonable action to avoid a default judgment against the Contractor. Failure to notify the
Contractor does not relieve the Contractor of its indemnification obligations except to the extent that the
Contractor can prove damages attributable to the notification failure. Within 10 days following receipt of notice
from the State relating to any claim, the Contractor must notify the State whether the Contractor agrees to
assume control of the defense and settlement of that claim (a "Notice of Election"). After notifying the
Contractor of a claim and before the State receives the Contractor's Notice of Election, the State is entitled to
defend against the claim, at the Contractor's expense, and the Contractor will be responsible for any
reasonable costs, including attorney fees, incurred by the State in defending against the claim during that
period.

(b) If the Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to
participate in the defense of the claim and to employ counsel at its own expense to assist in handling the claim
and to monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at
the request of the State, demonstrate the Contractor's financial ability to carry out its defense and indemnity
obligations under this Contract; (iii) the Contractor must periodically advise the State about the status and
progress of the defense and must obtain prior approval of the State before entering into any settlement of the
claim or ceasing to defend against the claim; and (iv) to the extent that any principles of Michigan
governmental or public law may be involved or challenged, the State has the right, at its own expense, to
control the defense of that portion of the claim. The State may retain control of the defense and settlement of a
claim by notifying the Contractor within 10 days after the State's receipt of the Contractor's information
requested by the State under clause (ii) of this paragraph, if the State determines that the Contractor has failed
to demonstrate to the reasonable satisfaction of the State the Contractor's financial ability to carry out its
defense and indemnity obligations under this Section. Any litigation activity on behalf of the State, or any of its
subdivisions under this Section, must be coordinated with the Department of Attorney General. In the event
the insurer's attorney represents the State under this Section, the insurer's attorney may be required to be
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.

(c) If the Contractor does not deliver a Notice of Election relating to any claim of which it is notified, the
State may defend the claim in a manner it deems appropriate, at the cost and expense of the Contractor. If it
is determined that the claim was one against which the Contractor was required to indemnify the State, upon
request of the State, the Contractor must promptly reimburse the State for all reasonable costs and expenses.

2.15.7 Limitation of Liability
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential,
incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of
United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific
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provisions of this Contract calling for liquidated damages; or to court costs or attorneys' fees awarded by a
court in addition to damages after litigation based on this Contract.

2.16  Termination by the State

2.16.1 Notice and Right to Cure
If the Contractor breaches this Contract, and the State, in its sole discretion, determines that the breach is
curable, the State will provide the Contractor notice of the breach and a period of at least 30 days to cure the
breach. The State does not need to provide notice or an opportunity to cure for successive or repeated
breaches or if the State determines, in its sole discretion, that a breach poses a serious and imminent threat to
the health or safety of any person or the imminent loss, damage, or destruction of any real or tangible personal

property.

2.16.2 Termination for Cause

(&) The State may fully or partially terminate this Contract for cause by notifying the Contractor if the
Contractor: (i) breaches any of its material duties or obligations (including a Chronic Failure to meet any SLA);
or (i) fails to cure a breach within the time period specified in a notice of breach provided by the State.

(b) The Contractor must pay all reasonable costs incurred by the State in terminating this Contract for
cause, including administrative costs, attorneys' fees and court costs, and any additional costs the State incurs
to procure the Deliverable(s) from other sources. Re-procurement costs are not consequential, indirect, or
incidental damages, and cannot be excluded by any other terms otherwise included in this Contract, provided
the costs are not in excess of 50% more than the prices for the Deliverable(s).

(c) If the State partially terminates this Contract for cause, any charges payable to the Contractor will
be equitably adjusted to reflect those Deliverable(s) that are terminated. The State must pay for all
Deliverable(s) for which Final Acceptance has been granted before the termination date. Any services or
related provisions of this Contract that are terminated for cause must cease on the effective date of the
termination.

(d) If the State terminates this Contract for cause and it is determined, for any reason, that the
Contractor was not in breach of the Contract, the termination will be deemed to have been a termination under
Section 2.16.3, Termination for Convenience, effective as of the same date, and the rights and obligations of
the parties will be limited to those provided in that Section.

2.16.3 Termination for Convenience
The State may fully or partially terminate this Contract for its convenience if the State determines that a
termination is in the State's best interest. Reasons for the termination are within the sole discretion of the
State and may include: (a) the State no longer needs the Deliverable(s) specified in this Contract; (b) a
relocation of office, program changes, or changes in laws, rules, or regulations make the Deliverable(s) no
longer practical or feasible for the State; (c) unacceptable prices for Contract changes; or (d) falsification or
misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued by
the State. The State may terminate this Contract for its convenience by giving Contractor notice at least 30
days before the date of termination. If the State chooses to terminate this Contract in part, any charges
payable to the Contractor must be equitably adjusted to reflect those Deliverable(s) that are terminated.

2.16.4 Termination for Non-Appropriation

(a) If this Contract extends for more than one fiscal year, continuation of this Contract is subject to the
appropriation or availability of funds. If sufficient funds to enable the State to continue payment are not
appropriated or otherwise made available, the State must fully or partially terminate this Contract at the end of
the last period for which funds have been appropriated or otherwise made available The State must give the
Contractor notice at least 30 days before the date of termination, unless the State receives notice of the non-
appropriation or unavailability less than 30 days before the end of the last period for which funds have been
appropriated or otherwise made available.

(b) If funding for this Contract is reduced by law, or funds to pay the Contractor for the Deliverable(s)
are not appropriated or are otherwise unavailable, the State may, upon 30 days notice to the Contractor,
change the Deliverable(s) in the manner and for the periods of time the State may elect. The charges payable
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under this Contract will be equitably adjusted to reflect any Deliverable(s) not provided because of the
reduction.

(c) If the State fully or partially terminates this Contract for non-appropriation, the State must pay the
Contractor for all work-in-progress performed through the effective date of the termination to the extent funds
are available.

2.16.5 Termination for Criminal Conviction
The State may terminate this Contract immediately and without further liability or penalty if the Contractor, an
officer of the Contractor, or an owner of a 25% or greater share of the Contractor is convicted of a criminal
offense related to a State, public, or private Contract or subcontract.

2.16.6 Termination for Approvals Rescinded
The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves
a previously approved request for purchase of personal services under Constitution 1963, Article 11, 8 5, and
Civil Service Rule 7-1. In that case, the State will pay the Contractor for all work-in-progress performed
through the effective date of the termination. The Contract may be fully or partially terminated and will be
effective as of the date stated in the notice.

2.16.7 Rights and Obligations upon Termination

@) If the State terminates this Contract for any reason, the Contractor must:
(i) stop all work as specified in the notice of termination;
(i) take any action that may be necessary, or that the State may direct, to preserve and protect
Deliverable(s) or other State property in the Contractor's possession;
(i) return all materials and property provided directly or indirectly to the Contractor by any
entity, agent, or employee of the State;
(iv) transfer title in and deliver to the State, unless otherwise directed, all Deliverable(s)
intended to be transferred to the State at the termination of the Contract (which will be provided
to the State on an "As-Is" basis except to the extent the State compensated the Contractor for
warranty services related to the materials);
(v) to the maximum practical extent, take any action to mitigate and limit potential damages,
including terminating or limiting subcontracts and outstanding orders for materials and supplies;
and
(vi) take all appropriate action to secure and maintain State information confidentially in
accordance with Section 2.11, Confidentiality.

(b) If the State terminates this Contract under Section 2.16.3, Termination for Convenience, the State
must pay the Contractor all charges due for Deliverable(s) provided before the date of termination and, if
applicable, as a separate item of payment, for work-in-progress, based on a percentage of completion
determined by the State. All completed or partially completed Deliverable(s) prepared by the Contractor, at the
option of the State, become the State's property, and the Contractor is entitled to receive equitable
compensation for those Deliverable(s). Regardless of the basis for the termination, the State is not obligated
to pay or otherwise compensate the Contractor for any lost expected future profits, costs, or expenses incurred
with respect to Deliverable(s) not actually completed.

(c) If the State terminates this Contract for any reason, the State may assume, at its option, any
subcontracts and agreements for Deliverable(s), and may pursue completion of the Deliverable(s) by
replacement contract or as the State deems expedient.

2.16.8 Reservation of Rights
In the event of any full or partial termination of this Contract, each party reserves all rights or remedies
otherwise available to the party.

2.16.9 Contractor Transition Responsibilities
If this Contract terminates under Section 2.16, Termination by the State, the Contractor must make reasonable
efforts to transition the performance of the work, including all applicable equipment, services, software, and
leases, to the State or a third party designated by the State within a reasonable period of time that does not
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exceed 30 days from the date of termination. The Contractor must provide any required reports and
documentation.

2.16.10 Transition Payments
If the transition responsibilities outlined in Section 2.16.9, Contractor Transition Responsibilities, arise based
on a termination of this Contract, reimbursement will be governed by the provisions of Section 2.16,
Termination by the State. If the transition results from expiration, the Contractor will be reimbursed for all
reasonable transition costs (i.e., costs incurred after the expiration within the time period in Section 2.16.9 that
result from transition operations) at the Contract rates. The Contractor must prepare an accurate accounting
from which the State and the Contractor may reconcile all outstanding accounts.

2.17 Termination by the Contractor

2.17.1 Termination
If the State breaches this Contract and the Contractor, in its sole discretion, determines that the breach is
curable, then the Contractor will provide the State with notice of the breach and a time period (not less than 30
days) to cure the breach.

The Contractor may terminate this Contract if the State: (a) materially breaches its obligation to pay the
Contractor undisputed amounts due; (b) breaches its other obligations to an extent that makes it impossible or
commercially impractical for the Contractor to complete the Deliverable(s); or (c) does not cure the breach
within the time period specified in a notice of breach. The Contractor must discharge its obligations under
Section 2.20, Dispute Resolution, before it terminates the Contract.

2.18 Stop Work

2.18.1 Stop Work Order Deleted — Not Applicable

2.18.2 Termination of Stop Work Order- Deleted — Not Applicable

2.18.3 Allowance of the Contractor's Costs- Deleted — Not Applicable

2.19 Reserved

2.20 Dispute Resolution

2.20.1 General

(&) The Contractor must submit any claim related to this Contract to the State under Section 2.3.6,
Notices, together with all supporting documentation for the claim.

(b) The representatives of the Contractor and the State must meet as often as the parties reasonably
deem necessary to gather and furnish to each other all information related to the claim.

(c) During the course of negotiations, each party will honor all reasonable requests made by the other
for non-privileged information reasonably related to the claim.

2.20.2 Informal Dispute Resolution

(a) If, after a reasonable time following submission of a claim under Section 2.20.1, General, the
parties are unable to resolve the claim, the parties must meet with the Director of DTMB-Purchasing
Operations, or his or her designee, for the purpose of attempting to resolve the dispute without the need for
formal legal proceedings.

(b) Within 60 calendar days of the meeting with the Director of DTMB-Purchasing Operations, or such
other time as agreed to by the parties, the Director of DTMB-Purchasing Operations will issue a written
recommendation regarding settlement of the claim. The Contractor must notify DTMB-Purchasing Operations
within 21 days after the recommendation is issued whether the Contractor accepts or rejects the
recommendation. Acceptance by the Contractor constitutes the final resolution of the claim addressed in the
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recommendation, and the Contractor may not assert that claim in any future litigation or other proceeding
between the parties.

(c) The recommendation of the Director of DTMB-Purchasing Operations is not admissible in any
future litigation or other proceeding between the parties. The conduct and statements made during the course
of negotiations or dispute resolution under Section 2.20, Dispute Resolution, are subject to Michigan Rule of
Evidence 408 and are not admissible in any future litigation or other proceeding between the parties.

(d) This section will not be construed to prohibit either party from instituting formal proceedings to avoid
the expiration of any applicable limitations period, to preserve a superior position with respect to other
creditors, or under Section 2.20.3, Injunctive Relief.

(e) DTMB-Purchasing Operations will not mediate disputes between the Contractor and any other
entity, except State agencies, concerning responsibility for performance of work.

2.20.3 Injunctive Relief
A claim between the State and the Contractor is not subject to the provisions of Section 2.20.2, Informal
Dispute Resolution, where a party makes a good faith determination that a breach of the Contract by the other
party will result in damages so immediate, so large or severe, and so incapable of adequate redress that a
temporary restraining order or other injunctive relief is the only adequate remedy.

2.20.4 Continued Performance
Each party will continue performing its obligations under the Contract while a claim is being resolved, except to
the extent the claim precludes performance and without limiting either party's right to terminate the Contract as
provided in Section 2.16, Termination by the State or Section 2.17, Termination by the Contractor. A claim
involving payment does not preclude performance.

2.21 Disclosure Responsibilities

2.21.1 Disclosure of Litigation

(&) Within 30 days after receiving notice of any litigation, investigation, arbitration, or other proceeding
(collectively, "Proceeding") that arises during the term of this Contract, the Contractor must disclose the
following to the Contract Administrator:

(i) A criminal Proceeding involving the Contractor (or any Subcontractor) or any of its officers or
directors;

(i) A parole or probation Proceeding;

(iii) A Proceeding involving the Contractor (or any Subcontractor) or any of its officers or
directors under the Sarbanes-Oxley Act; and

(iv) A civil Proceeding to which the Contractor (or, if the Contractor is aware, any
Subcontractor) is a party, and which involves (A) a claim that might reasonably be expected to
adversely affect the viability or financial stability of the Contractor or any Subcontractor; or (B) a
claim or written allegation of fraud against the Contractor (or, if the Contractor is aware, any
Subcontractor) by a governmental or public entity arising out of the Contractor's business
dealings with governmental or public entities.

(b) Information provided to the State from the Contractor's publicly filed documents will satisfy the
requirements of this Section.

(c) If any Proceeding that is disclosed to the State or of which the State otherwise becomes aware,
during the term of this Contract, would cause a reasonable party to be concerned about: (i) the ability of the
Contractor (or a Subcontractor) to continue to perform this Contract; or (ii) whether the Contractor (or a
Subcontractor) is engaged in conduct that is similar in nature to the conduct alleged in the Proceeding and
would constitute a breach of this Contract or a violation of federal or state law, regulations, or public policy,
then the Contractor must provide the State all requested reasonable assurances that the Contractor and its
Subcontractors will be able to continue to perform this Contract.

2.21.2 Other Disclosures
The Contractor must notify DTMB-Purchasing Operations within 30 days of:
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(&) becoming aware that a change in the Contractor's ownership or officers has occurred or is certain
to occur; or
(b) any changes to company affiliations.

2.21.3 Call Center Disclosure — Deleted — Not Applicable

2.22 Extended Purchasing

2.22.1 MIiDEAL Requirements

(a) The Contractor must ensure that all purchasers are MiDEAL Members before extending the
Contract pricing.

(b) The Contractor must submit quarterly reports of MiDEAL purchasing activities to DTMB-Purchasing
Operations.

(c) To the extent that MIDEAL Members purchase Deliverable(s) under this Contract, the quantities of
Deliverable(s) purchased will be included in determining the appropriate rate wherever tiered pricing based on
quantity is provided.

(d) The Contractor must submit invoices to and receive payment from MiDEAL Members on a direct
and individual basis.

2.22.2 State Administrative Fee
The Contractor must collect an administrative fee on all sales transacted under this Contract, and remit the fee
within 30 days after the end of each quarter. The administrative fee equals two (2) percent of the total quarterly
sales reported less returns, freight and sales tax.

The Contractor must pay the administrative fee by check payable to the State of Michigan. The Contractor
must identify the check as an "Administrative Fee" and include the following information with the payment: the
applicable Contract Number, the total quarterly sales by volume and dollar amount, and the quarter covered.

The Contractor must send the check to the following address:

Department of Technology, Management and Budget
Financial Services — Cashier Unit

Lewis Cass Building

320 South Walnut St.

P.O. Box 30681

Lansing, MI 48909

2.22.3 State Employee Purchase Requirements- Deleted- Not Applicable

2.23 Laws

2.23.1 Governing Law
This Contract is governed by, and construed according to, the substantive laws of the State of Michigan
without regard to any Michigan choice of law rules that would apply the substantive law of another jurisdiction
to the extent not inconsistent with or preempted by federal law.

2.23.2 Compliance with Laws
The Contractor must comply with all applicable federal, state, and local laws and ordinances in providing the
Deliverable(s).

2.23.3 Jurisdiction
Any dispute arising from this Contract must be resolved in the State of Michigan. With respect to any claim
between the parties, the Contractor consents to venue in Ingham County, Michigan, and irrevocably waives
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any objections to this venue that it may have, such as lack of personal jurisdiction or forum non conveniens.
The Contractor must appoint agents in the State of Michigan to receive service of process.

2.23.4 Nondiscrimination
In the performance of this Contract, the Contractor agrees not to discriminate against any employee or
applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment,
or any matter directly or indirectly related to employment, because of race, color, religion, national origin,
ancestry, age, sex, height, weight, marital status, or physical or mental disability. The Contractor further
agrees that every subcontract entered into for the performance of this Contract will contain a provision
requiring non-discrimination in employment, as specified here, binding upon each Subcontractor. This
covenant is required under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the
Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision
may be regarded as a material breach of this Contract.

2.23.5 Unfair Labor Practices
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer
whose name appeatrs in the current register of employers failing to correct an unfair labor practice compiled
under MCL 423.322. This information is compiled by the United States National Labor Relations Board. A
Contractor of the State, in relation to this Contract, must not enter into a contract with a Subcontractor,
manufacturer, or supplier whose name appears in this register. Under MCL 423.324, the State may void any
Contract if, after award of this Contract, the name of the Contractor as an employer or the name of the
Subcontractor, manufacturer or supplier of the Contractor appears in the register.

2.23.6 Environmental Provision
For the purposes of this section, "Hazardous Materials" include asbestos, ACBMs, PCBs, petroleum products,
construction materials including paint thinners, solvents, gasoline, oil, and any other material the manufacture,
use, treatment, storage, transportation or disposal of which is regulated by the federal, state, or local laws
governing the protection of the public health, natural resources, or the environment:

(a) The Contractor must use, handle, store, dispose of, process, transport, and transfer any Hazardous
Material according to all federal, State, and local laws. The State must immediately advise the Contractor of
the presence of any known Hazardous Material at the work site. If the Contractor encounters material
reasonably believed to be Hazardous Material that may present a substantial danger, the Contractor must: (i)
immediately stop all affected work; (ii) notify the State in accordance with Section 2.3.6, Notices; (iii) notify any
entities required by law; and (iv) take appropriate health and safety precautions.

(b) The State may issue a Stop Work Order if the material is a Hazardous Material that may present a
substantial danger and the Hazardous Material was not brought to the site by the Contractor, or does not
wholly or partially result from any violation by the Contractor of any laws covering the use, handling, storage,
disposal of, processing, transport and transfer of Hazardous Materials. The State may remove the Hazardous
Material, render it harmless, or terminate the affected work for the State's convenience.

(c) If the Hazardous Material was brought to the site by the Contractor, or wholly or partially results
from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing,
transport and transfer of Hazardous Material, or from any other act or omission within the control of the
Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the
site and removing and rendering harmless the Hazardous Material according to applicable laws.

2.23.7 Freedom of Information
This Contract and all information submitted to the State by the Contractor is subject to the Michigan Freedom
of Information Act (FOIA), 1976 PA 442, MCL 15.231, et seq.

2.23.8 Workplace Safety and Discriminatory Harassment
In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition, the
Contractor must comply with Civil Service regulations and any applicable agency rules provided to the
Contractor. For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html
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2.23.9 Prevailing Wage - Deleted - Not Applicable

2.23.10 Abusive Labor Practices
The Contractor may not furnish any Deliverable(s) that were produced fully or partially by forced labor, convict
labor, forced or indentured child labor, or indentured servitude.

“Forced or indentured child labor” means all work or service (1) exacted from any person under the age of 18
under the menace of any penalty for its nonperformance and for which the worker does not offer himself
voluntarily; or (2) performed by any person under the age of 18 under a contract the enforcement of which can
be accomplished by process or penalties.

2.24 General Provisions

2.24.1 Bankruptcy and Insolvency
The State may, without prejudice to any other right or remedy, fully or partially terminate this Contract and, at
its option, take possession of the work-in-progress and finish the work-in-progress by whatever method the
State deems appropriate if:

(a) the Contractor files for bankruptcy protection;

(b) an involuntary petition is filed against the Contractor and not dismissed within 30 days;

(c) the Contractor becomes insolvent or a receiver is appointed due to the Contractor's insolvency;

(d) the Contractor makes a general assignment for the benefit of creditors; or

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its
affiliates can provide the Deliverable(s) under this Contract.

Contractor will place appropriate notices or labels on the work-in-progress to indicate ownership by the State.
To the extent reasonably possible, work-in-progress must be stored separately from other stock and marked
conspicuously with labels indicating State ownership.

2.24.2 Media Releases
News releases (including promotional literature and commercial advertisements) pertaining to this Contract or
the project to which it relates will not be made without prior approval by the State, and only in accordance with
the instructions from the State.

2.24.3 Contract Distribution
DTMB-Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units
of government unless other arrangements are authorized by DTMB-Purchasing Operations.

2.24.4 Permits
Contractor must obtain and pay any associated costs for all required governmental permits, licenses, and
approvals for the delivery, installation, and performance of this Contract.

2.24.5 Website Incorporation
The State is not bound by any content on the Contractor's website unless incorporated directly into this
Contract.

2.24.6 Future Bidding Preclusion - Deleted - Not Applicable

2.24.7 Antitrust Assignment
The Contractor assigns to the State any claim for overcharges resulting from state or federal antitrust violations
to the extent that those violations concern materials or services supplied by third parties toward fulfillment of
this Contract.
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2.24.8 Disaster Recovery
Contractor and the State recognize that the State provides essential services in times of natural or man-made
disasters. Therefore, except as mandated by federal disaster response requirements, Contractor personnel
dedicated to providing Deliverable(s) under this Contract will provide the State with priority.

2.24.9 Legal Effect
The State is not liable for costs incurred by the Contractor or for payment(s) under this Contract until the
Contractor is authorized to perform under Section 1.2.4, Ordering.

2.24.10 Entire Agreement
This Contract constitutes the entire agreement between the parties and supersedes all prior agreements,
whether written or oral, with respect to the subject matter. All attachments referenced in this Contract are
incorporated in their entirety and form part of this Contract.

2.24.11 Order of Precedence
Any inconsistency in the terms associated with this Contract will be resolved by giving precedence to the terms
in the following descending order:

(&) Mandatory sections (2.1.1, Contract Term, 2.24.9, Legal Effect, 2.2.2, Payment Deadlines, 2.14,
Insurance, 2.15, Indemnification, 2.16, Termination, 2.23, Governing Law, 2.15.7, Limitation of Liability);

(b) The most recent Statement of Work related to this Contract;

(c) All sections from Article 2 - Terms and Conditions, not listed in subsection (a);

(d) Any attachment or exhibit to the Contract documents;

(e) Any Purchase Order, Direct Voucher, or Procurement Card Order issued under the Contract; and

2.24.12 Headings
The captions and section headings used in this Contract are for convenience only and may not be used to
interpret the scope and intent of this Contract.

2.24.13 Form, Function and Utility
If this Contract is for statewide use, but the Deliverable(s) does not the meet the form, function, and utility
required by a State agency, that agency may, subject to State purchasing policies, procure the Deliverable(s)
from another source.

2.24.14 Reformation and Severability
Each provision of this Contract is severable from all other provisions of this Contract. If any provision of this
Contract is held unenforceable, then the Contract will be modified to reflect the parties' original intent. All
remaining provisions of this Contract remain in full force and effect.

2.24.15 Approval
Unless otherwise provided in this Contract, approval(s) must be in writing and must not be unreasonably
withheld or delayed.

2.24.16 No Waiver of Default
Failure by a party to insist upon strict adherence to any term of this Contract does not waive that party's right to
later insist upon strict adherence to that term, or any other term, of this Contract.

2.24.17 Survival
The provisions of this Contract that impose continuing obligations, including warranties, indemnification, and
confidentiality, will survive the expiration or termination of this Contract.
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