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AUTHORITY:  Act 431 of 1984 
COMPLETION:  Required 
PENALTY:  Failure to deliver in accordance with Contract  
terms and conditions and this notice may be considered  
in default of Contract 

 STATE OF MICHIGAN 
 DEPARTMENT OF TRANSPORTATION March 28, 2011 
 PURCHASING 
 P.O. BOX 30050, LANSING, MI 48909  
 OR 
 425 W. OTTAWA, LANSING, MI 48933 
 
 CHANGE NOTICE NO. 3 
 TO 
 CONTRACT NO. 591B9200188    
 (Supersedes Contract No. ) 
 between 
 THE STATE OF MICHIGAN 
 And                        Fax: 1-616-245-7726  
NAME & ADDRESS OF CONTRACTOR TELEPHONE 1-800-444-4104 
  Steve Bolin 
Hoekstra Transportation, Inc. 
3741 Roger B Chaffee Blvd. 
Grand Rapids, MI 49548 

CONTRACTOR NUMBER/MAIL 
CODE 

  
 BUYER/CA    (517)  335-2507 

Terry Harris 
 Email: sbolin@hoekstratruck.com  
CONTRACT COMPLIANCE INSPECTOR: Michael Frezell (517) 335-0904
Medium Duty 24 & 28 Passenger Buses for Transit Agencies  
CONTRACT PERIOD: 2 yrs. +1 
one –year option  

From:  May 12, 2009 To: May 11, 2012 

TERMS SHIPMENT 
 Net 30  210 Days ARO 
F.O.B. SHIPPED FROM 
 F.O.B Delivered  Grand Rapids, MI 49548 
ALTERNATE PAYMENT OPTIONS: 

 P-card  Direct Voucher (DV)  Other 
MINIMUM DELIVERY REQUIREMENTS 
 One (1) Bus 
 
NATURE OF CHANGE(S): 
 
Effective immediately Article 1.042 Reports and Article 1.061 Proposal Pricing, State 
Administrative Fee hereby REVISED- Terms & Conditions are here by added and 
attached to this contract. 
 
All other Pricing, Specifications, Terms and Conditions remain unchanged. 
 
AUTHORITY/REASON: 
Per DTMB Purchasing e-mail date May 6, 2011 and vendor email (Steve Bolin) dated May 
6, 2011. 
 
Estimated Contract Value Remains: $19,821,011.00 



Effective immediately, NASPO political sub-divisions and transit 
agencies may use this Contract. 
 
Therefore, Article 1.042 Reports is hereby REVISED, as follows: 
(Changes in Bold) 
 
The Contractor shall be able to provide various reports, when requested. 
Examples include itemized report of total items (commodities and 
services) purchased by all agencies or individual agencies, open invoice 
reports, delivery compliance reports, services compliance reports etc. 
 
Contractor’s awarded contracts that are available for purchases by 
MiDEAL program members (authorized local units of government), 
NASPO Member States, their political sub-divisions and transit 
agencies must submit reports of purchasing activities to Purchasing 
Operations, DTMB on a quarterly basis.  Reports shall include, at a 
minimum, an itemized listing of purchasing activities by each agency, with 
the agency name, order date, factory start date, factory completion date, 
delivery date, and the total value of purchases for each agency, and a 
grand total of all purchases. 

 
In addition, Article 1.061 Proposal Pricing, State Administrative Fee is 
hereby REVISED, as follows:  (Changes in Bold) 

 
The Contractor must collect an Administrative Fee on sales transacted to 
NASPO member states, their political sub-divisions and transit 
agencies, and MiDEAL members (excluding Authorized Michigan 
Transit Agencies) under this Contract. The Contractor must remit the 
Administrative Fee in U.S. dollars within 30 days after the end of the 
quarterly sales reporting period.  The Administrative Fee equals one 
percent (1%) of the total quarterly sales reported. Contractor must include 
the Administrative Fee in their prices.  

 
The Contractor must remit any monies due as a result of the close-out 
report at the time the close-out report is submitted to Purchasing 
Operations. 

 
The Contractor must pay the Administrative Fee by check. To ensure the 
payment is credited properly, the Contractor must identify the check as an 
"Administrative Fee" and include the following information with the 
payment:  Applicable State BPO Number, report amount(s), and reporting 
period covered. 

  
QUARTERLY CHECKS 
Contractor must forward the check to the following address: 

 



Department of Management and Budget 
Financial Services – Cashier Unit 

Lewis Cass Building 
320 South Walnut St. 

P.O. Box 30681 
Lansing, MI 48909 

 
Please make check payable to:  State of Michigan 

 
QUARTERLY REPORTS 
On itemized quarterly reports, each line shall State the BPO (Contract 
Number), name of the NASPO member state, political sub-division, 
transit agency and/or MiDEAL member (excluding Authorized 
Michigan Transit Agencies) which made a purchase, the item number 
purchased, the unit cost of the item purchased, the quantity purchased, the 
sales amount subject to the administrative fee, and the amount of the 1% 
administrative fee due the State of Michigan. 
 
 E-mail Reports to: mideal@michigan.gov  

 
Any questions about reports or checks e-mail the address above. 

 
 All other terms, conditions, specifications, and pricing remain the same. 
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 STATE OF MICHIGAN 
 DEPARTMENT OF TRANSPORTATION April 7, 2010 
 PURCHASING  
 P.O. BOX 30050, LANSING, MI 48909  
 OR 
 425 W. OTTAWA, LANSING, MI 48933 
 
 
 CHANGE NOTICE NO. 2 
 TO 
 CONTRACT NO. 591B9200188   
 (Supersedes Contract No. ) 
 between 
 THE STATE OF MICHIGAN 

And    
Fax: 1-616-245-7726 

NAME & ADDRESS OF CONTRACTOR TELEPHONE 1-800-444-4104 
  Steve Bolin 
 Hoekstra Transportation, Inc. CONTRACTOR NUMBER/MAIL CODE 
 3741 Roger B Chaffee Blvd.  
 Grand Rapids, MI 49548 BUYER/CA   (517) 335-2507 

 Email: sbolin@hoekstratruck.com Rick Dolan 
Contract Compliance Inspector:  Michael Frezell (517) 335-0904 

                              Medium Duty 24 & 28 Pasenger Buses for Transit Agencies 
CONTRACT PERIOD:  2 yrs. +  1 one-year option From:  May 12, 2009 To:  May 11, 2011 
TERMS SHIPMENT 
Net 30  210 Days ARO 
F.O.B. SHIPPED FROM 
 F.O.B. Delivered Grand Rapids, MI 49548 
MINIMUM DELIVERY REQUIREMENTS 
 One (1) bus 
 
 
NATURE OF CHANGE(S): 
 
Effective immediately Appendix I Article 6 - ARRA Terms & Conditions are here by 
added and attached to this Contract. 
 
All other Pricing, Specifications, Terms and Conditions remain unchanged.   
  
 
 
AUTHORITY/REASON: 
              
Per DMB Purchasing e-mail dated March 25, 2010 and vendor email (Steve Bolin) dated  
March 26, 2010. 
 
 
Estimated Contract Value Remains: $19,821,011.00



                                                  APPENDIX  I 
                                    Article 6 – ARRA Terms and Conditions 
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6.001 Definitions 
 
Definitions: 
 
ARRA means the American Recovery and Reinvestment Act of 2009, Pub. L. 111-5. 

 

6.010 Reporting & Registration Requirements (Section 1512)  
 
These reporting requirements are a material obligation of the Contract.  Contractor's failure to comply 
may be a material basis for termination under Section 2.150, Termination by the State.   
 
On July 1, October 1, January 1, and April 1, Contractor must provide the following information to the 
State: 
 

(A) The name of the project or activity; 
(B) A description of the project or activity; 
(C) An evaluation of the completion status of the project or activity;  
(D) An estimate of the number of jobs created and the number of jobs retained by the project or 
activity; and 
(E) Detailed information on any subcontracts awarded by Contractor to include the data elements 
required to comply with the Federal Funding Accountability and Transparency Act of 2006 (P.L. 
109-282), as prescribed by the Director of OMB as follows: 

 
For all subcontracts that meet any of the following qualifications, Contractor must provide the total 
number and total monetary amount of subcontracts: 

(1) valued at less than $25,000; 
(2) awarded to an individual; or 
(3) awarded to an entity other than an individual which had less than $300,000 in gross 
income in the previous tax year. 
 



For all other subcontracts, Contractor must provide: 
(1) Subcontractor identifying information: 
 

(a) Subcontractor's nine digit Data Universal Numbering System (DUNS) number; or 
(b) U.S. Central Contractor Registration plus 4 extended DUNS number. 

 
 (2) Award number or other identifying number assigned by Contractor. 
 (3) Subcontractor's Legal Name as registered in the U.S. Central Contractor Registry. 
 (4) Subcontractor's location, including: 
 
  (a) Physical location as listed in the Central Contractor Registry; and 

(b) United States Congressional District (format of MI-002 where the Michigan 2nd 
Congressional District is the location). 

 
 (5) Subcontractor's entity type (choose one): 
 
  (a) State government 
  (b) County government 
  (c) City or Township government 
  (d) Regional organization 
  (e) Independent School District 
  (f) Public/State-controlled institution of higher education 
  (g) Federally recognized Indian/Native American Tribal government 
  (h) Non-Federally recognized Indian/Native American Tribal government 
  (i) Indian/Native American Tribally designated organization 
  (j) Non-profit with 501(c)(3) IRS status (not institution of higher education) 

(k) Non-profit without 501(c)(3) IRS status (not institution of higher education) 
  (l) Private institution of higher education 
  (m) Individual 
  (n) For-Profit organization (not small business) 
  (o) Small business 
  (p) Hispanic-serving institution 
  (q) Historically Black Colleges and Universities (HBCUs) 
  (r) Tribally Controlled Colleges and Universities (TCCUs) 
  (s) Alaska Native and Native Hawaiian serving institutions 
  (t) Non-domestic (non-US) entity 
  (u) Other 
 

(6) Cumulative amount of cash disbursed to subcontractor as of reporting period end date. 
 (7) Total amount of cash to be disbursed by the end of the subcontract. 
 (8) Date that the subcontract was awarded. 
 (9) Date that the subcontractor's contract is scheduled to be completed. 
 (10) Primary performance location. 

(11) The names and Total Compensation of the 5 most highly compensated officers of the 
entity if the public does not have access to information about the compensation of the 
senior executives through periodic reports filed under section 13(a) or 15(d) of the 
Securities Exchange Act of 1934 or section 6104 of the Internal Revenue Code of 1986, 
and the subcontractor in the preceding Federal fiscal year received: 

 
(a)  80 percent of more of its annual gross revenues from Federal awards; and 
(b)  $25,000,000 or more in annual gross revenues from Federal awards. 

 



For the purposes of this provision, "Total Compensation" means the cash and non-cash 
dollar value earned by the executive during the subcontractor's past fiscal year, including 
the following: 
(a) Salary and bonus. 
(b) Awards of stock, stock options, stock appreciation rights.  Use the dollar value 
used for financial statement reporting purposes with respect to the fiscal year. 
(c) Earnings for services under non-equity incentive plans.  Do not include group life, 
health, hospitalization, medical reimbursement plans that do not discriminate in favor of 
executives, and are available generally to all salaried employees. 
(d) Change in pension value.  This is the change in present value of defined benefit 
and actuarial pension plans. 
(e) Above-market earnings on deferred compensation which are not qualified. 
(f) Other compensation, including severance, termination payments, value of life 
insurance paid on behalf of the employee, perquisites or property if the value for the 
executive exceeds $10,000.00. 

 

6.020 Buy American Requirement (Section 1605) 
 
Definitions as used in this section: 
 
(A) Designated Country means:  

(1)  a World Trade Organization Government Procurement Agreement country: Aruba, Austria, 
Belgium, Bulgaria, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, 
Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia, 
Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, Poland, Portugal, Romania, 
Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, and United Kingdom; or 
(2)  a Free Trade Agreement (FTA) country: Australia, Chile, and Singapore. 

 
(B) Designated Country Good is iron, Steel, or a Manufactured Good (other than construction-grade 
steel, motor vehicles, and coal) that: 

(1)  is wholly the growth, product or manufacture of a Designated Country; or 
(2)  in the case of a Manufactured Good that consists in whole or in part of materials from 
another country, has been substantially transformed in a Designated Country into a new and 
different Manufactured Good distinct from the materials from which it was transformed. 

 
(C) Domestic Good is iron, Steel, or a Manufactured Good that: 

(1)  is wholly the growth, product or manufacture of the United States; or  
(2)  in the case of a Manufactured Good that consists in whole or in part of materials from 
another country, has been substantially transformed in the United States into a new and different 
Manufactured Good distinct from the materials from which it was transformed.  There is no 
requirement with regard to the origin of components or subcomponents in Manufactured Goods 
or products, as long as the manufacture of goods occurs in the United States. 

 
(D) Federal Agency means the department or agency of the federal government that awarded funds 
to the State of Michigan from the ARRA which finances the project described in this RFP. 
 
(E) Foreign Good is iron, Steel, or a Manufactured Good that is not a Domestic or Designated 
Country Good. 
 
(F) Manufactured Good means a good brought to the construction site for incorporation into the 
building or work that has been--  

(1)  processed into a specific form and shape; or  



(2)  combined with other raw material to create a material that has different properties than the 
properties of the individual raw materials. 

 
(G) Public Building and Public Work means a public building of, and a public work of, a 
governmental entity (the United States; the District of Columbia; commonwealths, territories, and minor 
outlying islands of the United States; State and local governments;  and multi-State, regional, or 
interstate entities which have governmental functions).  These buildings and works may include, without 
limitation, bridges, dams, plants, highways, parkways, streets, subways, tunnels, sewers, mains, power 
lines, pumping stations, heavy generators, railways, airports, terminals, docks, piers, wharves, ways, 
lighthouses, buoys, jetties, breakwaters, levees, and canals, and the construction, alteration, 
maintenance, or repair of such buildings and works.  
 
(H) Steel means an alloy that includes at least 50 percent iron, between .02 and 2 percent carbon, and 
may include other elements. 
 
(I) United States means the 50 States, the District of Columbia, and outlying areas. 
 
 
I. Required use of Domestic Goods 
 

(A) Under ARRA section 1605, only Domestic Goods will be used in the construction, 
alteration, maintenance, or repair of a Public Building or Public Work, unless an exception applies.  This 
requirement does not apply to the Domestic Goods listed: 
“none” 
 

(B) A Contractor requesting a determination regarding the inapplicability of ARRA section 
1605 must submit the request to the Federal Agency with adequate time to allow a determination.  A 
Contractor must provide a copy of this request to the DMB Buyer.  The Federal Agency is the sole entity 
authorized to make determinations regarding the inapplicability of ARRA section 1605. 
 

(C) The Federal Agency may except other iron, Steel, or Manufactured Goods (other than 
construction-grade steel, motor vehicles, and coal) if it determines that: 

(1)  the cost of Domestic Goods would be unreasonable.  The cost of Domestic Goods 
used in the project is unreasonable when the cumulative cost of such material will 
increase the cost of the overall project by more than 25 percent;   
(2)  the iron, Steel, or Manufactured Good (other than construction-grade steel, motor 
vehicles, and coal) is not produced or manufactured in the United States in sufficient and 
reasonably available quantities and of a satisfactory quality; or   
(3)  the application of ARRA section 1605 would be inconsistent with the public interest. 

 
(D) Regardless of the status of any determination request, any Contractor that requests to use 

non-Domestic Goods must include in its determination request: 
(1) a description of the iron, Steel, or Manufactured Goods;  
(2) unit of measure;  
(3) quantity;  
(4) cost;  
(5) time of delivery or availability;  
(6) location of the construction project;  
(7) name and address of the proposed supplier; and  
(8) a detailed justification of the reason for use of non-Domestic Goods. 

 
(E) If the Contractor proposes the use of non-Domestic Goods, the Contractor must submit an 

alternate proposal based on the use of equivalent Domestic Goods.  If an alternate proposal is submitted, 



the Contractor must submit a separate cost comparison table similar to the DOMESTIC AND NON-
DOMESTIC GOODS COST COMPARISON table. 
 

(F) A request based on the unreasonable cost of a Domestic Good must include a survey of 
suppliers and a completed cost comparison table listed below for each item.  The Contractor must list the 
name, address, telephone number, e-mail address, and contact person for each supplier surveyed.  The 
Contractor must also attach a copy of each supplier's response; if the response is oral, the Contractor 
must attach a summary.  The Contractor may include other supporting information. 
 
DOMESTIC AND NON-DOMESTIC GOODS COST COMPARISON  

Description of Goods  Unit of 
measure  Quantity  Cost 

(dollars)* 
Item 1:  
Domestic Goods.......................................................................   
non-Domestic Goods................................................................  
Item 2:  
Domestic Goods.......................................................................  
non-Domestic Goods................................................................     
*Include all delivery costs to the construction site. 
 

(G) If the Federal Agency denies an exception requested under ARRA section 1605, the State 
will pursue the Contractor's proposal based on the use of Domestic Goods. 
 

(H) Any request under subsection (b) submitted must explain why the Contractor could not 
reasonably foresee the need for such determination and could not have requested the determination 
before the contract was awarded.  If the Contractor does not submit a satisfactory explanation, the 
Federal Agency does not need to make a determination.  
 

(I) If the Federal Agency determines after the contract award that an exception to ARRA 
section 1605 or the Buy American Act applies, and the agency and the Contractor negotiate adequate 
consideration, the agency will modify the contract to allow use of the non-Domestic Goods. However, 
when the basis for the exception is the unreasonable cost of a Domestic Good, adequate consideration 
must not be less than the differential established in the DOMESTIC AND NON-DOMESTIC GOODS 
COST COMPARISON table. 
 

(J) ARRA section 1605 does not apply to equipment or tools which are not incorporated into 
the building or work. 
 

6.030 Prevailing Wages 
 
Under ARRA section 1606, wages paid to all laborers and mechanics employed by the Contractor and 
each subcontractor on projects funded in whole or in part with funds available under ARRA must not be 
less than prevailing wages on projects of a similar character in the locality, as determined by the United 
States Secretary of Labor in accordance with subchapter IV of chapter 31 of title 40 of the United States 
Code.  The Secretary of Labor’s determination regarding the prevailing wages applicable in Michigan is 
available at http://www.gpo.gov/davisbacon/mi.html.  This provision supersedes section 2.204, Wage 
Rate Requirements. 

 

6.040 Inspection & Audit of Records 
 



In addition to the requirements of Article 2: 
(A) Contractor must permit both the United States Comptroller General or its representative 

and the United States Inspector General or its representative to: 
 

(1) examine any records that directly pertain to, or involve transactions relating to, 
this contract; and 
(2) interview any officer or employee of the Contractor or any of its subcontractors, 
regarding the activities funded with funds appropriated or otherwise made available by 
the ARRA.   
 

 (B) This provision must be included in all subcontracts. 
 

(C) Failure to comply with subsection (a) or (b) is considered a material breach and may 
result in the termination of the Contract. 

 

6.050 Whistle Blower Protection for Recipients of Funds 
 
Contractor must post notice of an employee's rights and remedies for whistleblower protections under 
ARRA section 1553.  Contractor must include this section in all subcontracts. 

 

6.060 Funding of Programs 
 
Under 2009 PA 7, Section 209, this Contract is supported with temporary federal funds made available 
by the ARRA.  The programs supported with the temporary federal funds will not be continued with 
state financed appropriations once the temporary federal funds are expended. 
 

6.070 Fixed Price- Competitively Bid  
 
Contractor must, to the maximum extent possible, award subcontracts as fixed-price contracts through 
competitive bid procedures.   

 

6.080 Reserved 
 

6.090 Publication  
 
Contractor must identify projects supported by the ARRA by including the appropriate emblems as the 
State may require.   

 

6.100 Reserved 
 

6.110 Non- Discrimination 
 



In addition to the requirements of Article 2, Contractor must comply with Title VI of the Civil Rights 
Act of 1964, Section 504 of the Rehabilitation Act of 1973, Title IX of the Education Amendments of 
1972, the Age Discrimination Act of 1975, and other civil rights laws applicable to recipients of Federal 
financial assistance. 
 

6.120 Prohibition on Use of Funds 
 
Funds paid to the Contractor must not be used for any casino or other gambling establishment, 
aquarium, zoo, golf course, or swimming pool. 

 

6.130 False Claims Act 
 
Contractor must promptly refer to an appropriate federal inspector general any credible evidence that a 
principal, employee, agent, contractor, sub-grantee, subcontractor, or other person has submitted a false 
claim under the False Claims Act, 31 U.S.C. 3729, or has committed a criminal or civil violation of laws 
pertaining to fraud, conflict of interest, bribery, gratuity, or similar misconduct involving the ARRA. 

 

6.140 Reserved 
 

6.150 Job Opportunity Posting Requirements 
 
Contractor shall post notice of job opportunities funded by this Contract in the Michigan Talent Bank, 
www.michworks.org/mtb.   
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 STATE OF MICHIGAN 
 DEPARTMENT OF TRANSPORTATION February 4, 2010 
 PURCHASING  
 P.O. BOX 30050, LANSING, MI 48909  
 OR 
 425 W. OTTAWA, LANSING, MI 48933 
 
 
 CHANGE NOTICE NO. 1 
 TO 
 CONTRACT NO. 591B9200188   
 (Supersedes Contract No. ) 
 between 
 THE STATE OF MICHIGAN 

And    
Fax: 1-616-245-7726 

NAME & ADDRESS OF CONTRACTOR TELEPHONE 1-800-444-4104 
  Steve Bolin 
 Hoekstra Transportation, Inc. CONTRACTOR NUMBER/MAIL CODE 
 3741 Roger B Chaffee Blvd.  
 Grand Rapids, MI 49548 BUYER/CA   (517) 335-2507 

 Email: sbolin@hoekstratruck.com Rick Dolan 
Contract Compliance Inspector:  Michael Frezell (517) 335-0904 

                              Medium Duty 24 & 28 Pasenger Buses for Transit Agencies 
CONTRACT PERIOD:  2 yrs. +  1 one-year option From:  May 12, 2009 To:  May 11, 2011 
TERMS SHIPMENT 
Net 30  210 Days ARO 
F.O.B. SHIPPED FROM 
 F.O.B. Delivered Grand Rapids, MI 49548 
MINIMUM DELIVERY REQUIREMENTS 
 One (1) bus 
 
 
NATURE OF CHANGE(S): 
 
          Effective March 4, 2010 there is a price increase of $6,000.00 for the 
          Maxxforce 7 engine. 
 
          All other Specifications, Terms and Conditions remain unchanged.  
  
 
 
AUTHORITY/REASON: 
              
          Per MDOT Purchasing and vendor email (Steve Bolin) dated  
          February 2, 2010. 



 
  



Contract # 591B9200188 
Medium Duty 24 & 28 Passenger Buses 

MARCH 4, 2010 
 

REVISED COST MODEL  
MICHIGAN MEDIUM DUTY BUS SPECIFICATION 

7 Years/200,000 Miles 
24 and 28 Passenger Non-Lift 

Lift Buses with Alternate Seating 
26 and 29 Foot Buses, Respectively 

Body Manufacturer: ___Eldorado National                        _________________________________ 
Vendor Name:  ___Hoekstra Transportation________________________________________ 
Vendor Address: ___3741 Roger B Chaffee __________________________________________ 
   ___ Grand Rapids, MI  49548_______________________________________ 
Vendor Signature: ________________________________________________________________ 
 
I.    COST MODEL 
 
Quantity       Unit Price         Total 

 26 Foot Bus 
 14 Ea A. 24 passenger bus without lift, vinyl seats          108,336.00  1,516,704.00  
 42 Ea B. 14+2 passenger bus with lift, vinyl seats          111,340.00  4,676,280.00 
 12 Ea C. 10+3 passenger bus with lift, vinyl seats          111,707.00  1,340,484.00 
 

 26 Foot Bus 
   4 Ea D. 24 passenger bus without lift, cloth seats          109,056.00  436,224.00  
 16 Ea E. 14+2 passenger bus with lift, cloth seats          111,940.00  1,791,040.00 
   3 Ea F. 10+3 passenger bus with lift, cloth seats          112,247.00  336,741.00 
 

29 Foot Bus 
  12 Ea G. 28 passenger bus without lift, vinyl seats          110,197.00  1,322,364.00  
  38 Ea H. 18+2 passenger bus with lift, vinyl seats          113,331.00  4,306,578.00 
  20 Ea I. 16+3 passenger bus with lift, vinyl seats          113,263.00  2,265,260.00 
  10 Ea J. 12+4 passenger bus with lift, vinyl seats          114,498.00  1,144,980.00 
 

29 Foot Bus 
   4  Ea K. 28 passenger bus without lift, cloth seats          111,037.00  444,148.00  
  16 Ea L. 18+2 passenger bus with lift, cloth seats          114,051.00  1,824,816.00 
   6  Ea M. 16+3 passenger bus with lift, cloth seats          113,923.00  683,538.00 
3  Ea N. 12+4 passenger bus with lift, cloth seats          115,158.00  345,474.00 
 
 

O. Options – Alternate Quote Prices 
   76 Ea  1a. Air Conditioning, Split unit 26 foot          4,165.00  316,540.00  
   96 Ea  1b. Air Conditioning, Split unit 29 foot          4,165.00  399,840.00  
   12 Ea  1c. Rooftop AC with heat, 26 foot                  8,940.00  107,280.00  
   16 Ea  1d. Rooftop AC with heat, 29 foot                  8,940.00  143,040.00  
   30 Ea  2. Destination Sign             3,450.00  103,500.00  
   30 Ea  3. Ceiling Handrails                                 250.00  7,500.00 
   50 Ea  4. Donation box (deduct)            (670.00)  (33,500.00)  
   50 Ea  5. Farebox Electrical Prep (deduct)           (795.00)  (39,750.00) 
   88 Ea  6. Limited Slip Differential            900.00  79,200.00 
   50 Ea  7. Rear emergency exit window           (450.00)  (22,500.00)  
   38 Ea  8. Paint – One stripe             200.00  7,600.00  
   38 Ea  9. Paint – Roof second color                400.00  15,200.00  
   38 Ea  10. Paint – Different Full Body Color             1,300.00  49,400.00  



   50 Ea  11. Type II Lift, Passive (Platform)           260.00  13,000.00 
   50 Ea  12. Folding Platform Passive Lift           100.00  5,000.00 
   88 Ea  13. Two-way radio prep package           385.00  33,880.00  
 100 Ea  14. Shear Spring Front Suspension           N/A  N/A  
   38 Ea  15. Air Ride Rear Suspension              Included  Included  
   50 Ea  16. Smooth Anti-slip Flooring                   300.00  15,000.00 
   50 Ea  17. Entrance Stepwell heater            275.00  13,750.00 
   88 Ea  18. Electric Driveline Brake (retarder)           5,900.00  519,200.00 
 
TOTAL EVALUATION PRICE OF A through O ABOVE:                                    $ 23,500,991.00 
 
Michigan Inspection Facility __ Hoekstra Transportation   _________________________________ 
Address of Inspection Facility __3741 Roger B Chaffee_____________________________________ 
    __Grand Rapids, MI  49548__________________________________ 
    _________________________________________________________ 



EVALUATION FORM 
 

     Size, Material Type, and Model Bid   
II. BODY SPECIFICATIONS 
 

A. General design and construction  ElDorado National (KS), Inc. fiberglass   
     reinforced plastic body integrated with a 
     Navistar 3200 commercial cutaway  
                    chassis.______________________________ 

B. Body structure and exterior panels 
1. Rollover frame, steel cage type _NA________________________________ 
 1a.  Body section thickness _NA________________________________ 
2. Fiberglass composite type  Interlocked resin saturated fiberglass matting and 

      mechanical fasteners forming a unibody design. 
      Matrix of fiberglass reinforced plastic with full 
       Nidacore__________________ 

 2a.  Body section thickness _1.125” minimum ___________________ 
3. Exterior panels   .020” minimum high gloss gelcoat backed by  

      .12” minimum thickness resin-hardened 
       fiberglass reinforced plastic. The center 
       composite is 1” resin hardened honeycomb laid 
       on edge for maximum column strength in each 
       cell. Steel sections are fully integrated into the 
       wall and roof structure to insure additional 
       structural integrity and secure attachment for 
       ceiling panels, handrails and stanchions. The 
       final surface is a minimum .13” thickness of 
       fiberglass-reinforced plastic.______________ 

4. Interior panels   Fiberglass reinforced body panels, as 
      specified.___________________________ 

5. Interior length   204” & 233”_________________________ 
6. Interior width   91”_________________________________ 
7. Interior height   79”_________________________________ 
8. Exterior length   26’8” & 29’9”________________________ 
9. Exterior width   96”_________________________________ 
10. Exterior height   124.5” (excludes roof mounted equipment)_ 
11. Rubrails    As Specified_________________________ 
12. Body overhang   98” & 112” _________________________ 

 C. Passenger door    A & M_____________________________ 
1. Opening size   32” Clear___________________________ 

 D. Stepwell – Material   Stainless Steel as specified______________ 
 E. Interior, Material, Color   As Specified_________________________ 
 F. Flooring     Marine Grade Ply with RS as specified____ 
 G. Emergency exits    As Specified_________________________ 
 H. Gauges     As Specified OEM____________________ 
 I. Fare box     Main M4_as specified______________ 
 J. Bumpers    Rear – Romeo Rim Help Bumper  Front 
       OEM painted as specified_______________ 
 K. Mud Flaps    As Specified_________________________ 
 L. Towing     As Specified _________________________ 
 M. 1. Undercoating   Tectyl 121B, Waxoyl & Zinc Chromate____ 
  2. Rustproofing   Tectyl 121B, Waxoyl & Zinc Chromate ___ 
 N. 1. Interior mirrors   As Specified_________________________ 

2. Sunvisors   OEM_______________________________ 
 O. Exterior mirrors    Rosco Remote As Specified_____________ 
 P. Seats 
  1. Driver    Recaro As Specified___________________ 



  2. Passenger   Freedman Featherweight________________ 
  3. Fold-up    Freedman Featherweight Foldaways______ 
 Q. Handrails, stanchions   As Specified_________________________ 
 R. Interior lighting    LED As Specified ____________________ 
 S. Exterior lighting    LED As Specified ____________________ 
 T. Safety equipment    As Specified _________________________ 
 U. Heating / ventilating   
  1. Front system   International  OEM____________________ 
  2. Rear system   Pro Air 65K BTU model 465 x 2_________ 

V. Windows    41H X 29W, Stainless Steel Sub Assembly   
      Brand is KINRO - Tempered Glass_______  

 W. Paint     Sikkens_____________________________ 
 X. Insulation    As Specified_________________________ 
 Y. Lift (platform type), passive  Braun Century NCL 919FIB-2 __________ 



EVALUATION FORM 
 

     Size, Material Type, and Model Bid   
 

III.  WHEELCHAIR SECUREMENT AREA 
 

A. Wheelchair securement   Q'Straint As Specified Mounted 54" Min___ 
B. Wheelchair restraints   Q' Straint Model Q 8100________________ 
C. Restraint storage    Q'Straint Storage Pouch, Determine  

      Location At Pilot_____________________ 
 

IV. CHASSIS SPECIFICATIONS 
 
 A. Chassis     International 3200 Commercial Cutaway___ 
 B. Tilt wheel/power steering   International OEM____________________ 
 C. Wheelbase    193” & 205”_________________________ 
 D. Engine – Diesel    Navistar Maxx Force 7  200 HP @ 

2600                                                                                     
       RPM, 560 lb.-ft Torque @ 1400 
RPM, 2800       RPM Gov Speed, 200 
HP peak max______ 

  1.  Auxiliary Coolant Heater  Espar Hydronic 10 – new model for 2010__ 
 E. Transmission    AUTOMATIC, ALLISON 2100 PTS 
SERIES         6-
SPEED,___________________________ 
 F. Alignment    As Specified_________________________ 
 G. Gross Vehicle Weight Rating (GVWR) 23,500 lbs.___________________________ 
  1. Front axle rating   8000 lbs.____________________________ 
  2. Rear axle rating   15,500 lbs.___________________________ 
 H. Differential    4.56 ratio____________________________ 
 I. Battery     DUAL, 700 CCA, ACDELCO 
12V,________ 
 J. Battery Cables and Grounds  Protective cover on terminals – no exposed 
       copper – as specified __________________ 
 K. Alternator    As Specified - 320 amps_________ 
 L. Engine fast idle control   Intermotive Products Gateway AI________ 
 M. Brakes     OEM as specified_____________________ 
 N. Fuel tank    OEM 65 Gallon ____________ 
 O. Hazard flashers    OEM as specified_____________________ 
 P. Shock absorbers    OEM as specified _____________________ 
 Q. Suspension    As Specified_________________________ 
  1. Front    Tapered leaf 8K lbs.___________________ 
  2. Rear    OEM Air Ride________________ 
 R. Stabilizer    NA OEM____________________________ 
 S. Wheels     OEM 19.5" X 6.75"  
 T. Tires     245/70R 19.5 G  Rear Highway   
       Traction Tread as Specified 
 U. Drive shaft    OEM with guards_________________ 
 V. Wipers / Horn    OEM as specified _________________ 
 W. Radiator and cooling system  OEM as specified _________________ 
 X. Fluids     OEM as specified_________________ 
 Y. Engine cover    OEM as specified _________________ 
 Z. Exhaust system    OEM as specified – no turn_________ 
 
V. OTHER ITEMS 
  



A. Safety 
1. Reverse alarm   As Specified  Ecco Model 510)__________ 
2. Rear door alarm   As Specified (ElDorado OEM)___________ 
3. Lift master switch and light As Specified (ElDorado OEM)___________ 
4. Lift door open indicator  As Specified (ElDorado OEM)___________ 
5. Lift interlock   As Specified (ElDorado OEM)___________ 
6. Warning/Engine Shutdown OEM as specified _________________ 
7. Headlight control   OEM as specified _________________ 
8. Strobe light   As Specified (ElDorado OEM)___________ 



EVALUATION FORM 
 
     Size, Material Type, and Model Bid   

 B. Electrical 
  1. Lift circuit breaker  As Specified (Braun)___________________ 
  2. 12-volt power point  OEM________________________ 
  3. Wire coding and harnesses  Complete plug and play harness, each 
       harness is taged for function, each wire is 
       color coded and stamped every 6 inches. 
       Harness function tag stays on all harenesses 
       if used or not_________________________ 
  4. Electrical panel   OEM___________________________ 
 5. Wiring support    As Specified (ElDorado OEM)__________ 
 6. Wiring grounds and capacity  Two main grounds to chassis frame at front 
       and back of bus, all other ground go back to 
       panel and are spread evenly on ground bar._ 
  7. Constant run solenoid  ENC OEM - As Specified_______________ 
  8. Circuit capacity & function ENC OEM - As Specified_______________ 
  9. Wiring protection   ENC OEM - As Specified_______________ 
  10. Wiring routing   ENC OEM - As Specified_______________ 
  11. Wiring connections  Weather-Pak Plug & Play_______________ 
 
VI. OPTIONS – ALTERNATE QUOTES 
 
 A. Air conditioning system 
  1. 26 foot- Brand, capacity  AC-71K3 Max Carrier – 70K BTU_______ 
  2. 29 foot- Brand, capacity  AC-71K3 Max Carrier – 70K BTU _______ 
 B. Air conditioning/Heat- Rooftop  ____________________________________ 
  1. 26 foot- Brand, capacity  AC-430 Max Carrier 80kbtu or TK SR50C _ 
  2. 29 foot- Brand, capacity  AC-430 Max Carrier 80kbtu or TK SR50C _ 
 C. Destination Sign    Luminator Vista Front and Side__________ 
 D. Ceiling Handrails    As Specified (ElDorado OEM)___________ 
 E. Donation Box    Main Model DM1_____________________ 

F. Farebox Electrical Prep   As Specified (ElDorado OEM)___________ 
G. Limit Slip Differential   International OEM___________________ 
H. Rear emergency exit window  As Specified (ElDorado OEM)___________ 
I. Paint – Optional Designs   As Specified (ElDorado Sikkins)_________ 
J. Type II Lift, passive    Braun Mellinium NL 919FIB-2 __________ 

 K. Folding platform passive lift  Braun Vista NVL2 As specified _________ 
L. Two-way radio prep package  As Specified (ElDorado OEM)___________ 
M. Rubber Shear Spring Front Suspension NA______________________ 
N. Rear Air Ride Suspension   Standard OEM _______  

 O. Smooth anti-slip flooring   Altro Meta As Specified________________ 
 P. Entrance stepwell heater   As Specified Electric or  coolant)_________ 
 Q. Electric Driveline Brake (Retarder)  As Specified – Thelma Inc._____________ 
 

The following option is listed for information only.  IF the option is available please indicate 
an approximate installed price. 

        Available           Price 
 R. Natural Gas Application (CNG or LNG)     YES ____   NO _X_   Not on a Diesel 



VII. VENDOR / MANUFACTURER REQUIREMENTS 
 
 A. Bus information furnished   As Specified (Chassis Manuls Ship Direct)_ 
 B. Manufacturer quality control (name/title) Max McClellan - Quality Control Mgr_____ 
       ____________________________________ 
 C. Air conditioning certification  As Required_________________________ 
 D. Heating/Ventilating certification  As Required_________________________ 
 E. Purchaser inspection   Per MDOT/Ordering Agency____________ 
 F. Warranty    Per Specification Requirements - No 
        Exceptions__________________________ 
 G. Miscellaneous 
  1. Turning radius wheel to wheel 29.95’ & 35.67’_______________________ 
  2. Turning radius wall to wall 33’1 & 36’5”_________________________ 



EVALUATION FORM 
 
 
VIII. BID DOCUMENTS 
 

A. Completed Michigan Bus Specification forms 
B. Bus floor plans 
C. Entrance door and door opening device design 
D. Entrance step configuration design 
E. Roof, sidewall, and flooring drawings 
F. Manufacturer’s chassis description 
G. Body to chassis frame mounting  
H. Wheelchair lift manufacturers’ specifications 
I. Body, chassis, and drive train warranties 
J. Bus Rollover protection Test (FMVSS 220) Certification 
K. Federal Transit Administration (FTA) Clauses 
L. Seat covering material flammability and smoke data 
M. Seat frame salt spray test data 
N. Seat and seat belt certification 
O. Wiring and switch certification 
P. Dealer Agreement 
Q. Bus Testing Certification 

 
BIDDER COMMENTS/EXCEPTIONS: 
 
Air Condition OPTION B:  We are bidding BOTH the Carrier 430Max and 
Thermoking SR50C units for OPTION B.  The cost is the same for either and this 
gives the agency a choice if they have preferences based on current fleet 
equipment or service locations. 
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DEFINITIONS 
 
“Days” means calendar days unless otherwise specified. 

 
“24x7x365” means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a leap 
year). 

 
“Additional Service” means any Services/Deliverables within the scope of the Contract, but not specifically 
provided under any Statement of Work, that once added will result in the need to provide the Contractor with 
additional consideration.   

 
“Audit Period” has the meaning given in Section 2.093. 

   
“Business Day,” whether capitalized or not, shall mean any day other than a Saturday, Sunday or State-recognized 
legal holiday (as identified in the Collective Bargaining Agreement for State employees) from 8:00am EST 
through 5:00pm EST unless otherwise stated. 

 
“Blanket Purchase Order” is an alternate term for Contract and is used in the States computer system.   

 
“Business Critical” means any function identified in any Statement of Work as Business Critical. 
 
“Chronic Failure” is defined in any applicable Service Level Agreements.  
 
“Deleted – Not Applicable” means that section is not applicable or included in this CONTRACT.  This is used as 
a placeholder to maintain consistent numbering. 
 
“Deliverable” means physical goods and/or commodities as required or identified by a Statement of Work 
 
“DMB” means the Michigan Department of Management and Budget 
 
“Environmentally preferable products” means a product or service that has a lesser or reduced effect on human 
health and the environment when compared with competing products or services that serve the same purpose. 
Such products or services may include, but are not limited to, those which contain recycled content, minimize 
waste, conserve energy or water, and reduce the amount of toxics either disposed of or consumed. 
 
“Excusable Failure” has the meaning given in Section 2.214. 
 
“Hazardous material” means any material defined as hazardous under the latest version of federal Emergency 
Planning and Community Right-to-Know Act of 1986 (including revisions adopted during the term of the 
Contract). 
 
“Incident” means any interruption in Services. 
 
“ITB” is a generic term used to describe an Invitation to Bid.  The ITB serves as the document for transmitting the 
RFP to potential bidders 
 
“Key Personnel” means any Personnel designated in Section 1.031 as Key Personnel. 
 
“New Work” means any Services/Deliverables outside the scope of the Contract and not specifically provided 
under any Statement of Work, that once added will result in the need to provide the Contractor with additional 
consideration. 
 
“Ozone-depleting substance” means any substance the Environmental Protection Agency designates in 40 CFR 
part 82 as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl 
chloroform; or (2) Class II, including, but not limited to, hydrochlorofluorocarbons. 
 



 
   

“Post-Consumer Waste” means any product generated by a business or consumer which has served its intended 
end use, and which has been separated or diverted from solid waste for the purpose of recycling into a usable 
commodity or product, and which does not include post-industrial waste. 
 
“Post-Industrial Waste” means industrial by-products which would otherwise go to disposal and wastes generated 
after completion of a manufacturing process, but does not include internally generated scrap commonly returned 
to industrial or manufacturing processes. 
 
“Recycling” means the series of activities by which materials that are no longer useful to the generator are 
collected, sorted, processed, and converted into raw materials and used in the production of new products. This 
definition excludes the use of these materials as a fuel substitute or for energy production. 
 
“Reuse” means using a product or component of municipal solid waste in its original form more than once. 
 
“RFP” means a Request for Proposal designed to solicit proposals for services. 
 
“Services” means any function performed for the benefit of the State. 
 
“Source reduction” means any practice that reduces the amount of any hazardous substance, pollutant, or 
contaminant entering any waste stream or otherwise released into the environment prior to recycling, energy 
recovery, treatment, or disposal. 
 
“State Location” means any physical location where the State performs work.  State Location may include state-
owned, leased, or rented space. 
 
“Subcontractor” means a company Contractor delegates performance of a portion of the Services to, but does not 
include independent contractors engaged by Contractor solely in a staff augmentation role. 
 
“Unauthorized Removal” means the Contractor’s removal of Key Personnel without the prior written consent of 
the State. 
 
“Waste prevention” means source reduction and reuse, but not recycling. 
 
“Waste reduction”, or “pollution prevention” means the practice of minimizing the generation of waste at the 
source and, when wastes cannot be prevented, utilizing environmentally sound on-site or off-site  reuse and 
recycling.  The term includes equipment or technology modifications, process or procedure modifications, 
product reformulation or redesign, and raw material substitutions.  Waste treatment, control, management, and 
disposal are not considered pollution prevention, per the definitions under Part 143, Waste Minimization, of the 
Natural Resources and Environmental Protection Act (NREPA), 1994 PA 451, as amended. 
 
“Work in Progress” means a Deliverable that has been partially prepared, but has not been presented to the State 
for Approval. 
“Work Product” refers to any data compilations, reports, and other media, materials, or other objects or works of 
authorship created or produced by the Contractor as a result of an in furtherance of performing the services 
required by this Contract. 
 
 



 
   

 
 
 
Article 1 – Statement of Work (SOW) 
 
Note to bidders:  Proposals must include detailed responses to all tasks as requested in Article 
1 and provide all information requested in Article 4.  Bidders should provide thorough 
responses to each task, or, when appropriate, state their agreement that the Bidder will provide 
the requested services.  Bidders are encouraged to provide detailed responses in order to allow 
the State to fully evaluate the Bidder’s capabilities. 
 
As stated in Section 3.012 of this document, Bidders are reminded that the sole point of contact 
concerning the RFP is the Buyer, listed on the cover page of this document, in MDOT 
Purchasing.  Any communication by a potential Bidder in regards to this RFP with anyone other 
than the Buyer during the RFP process may result in disqualification and/or debarment. 
 
Throughout this RFP, language referring to Contract or Contractor(s) refers to any Contract 
awarded from this RFP.  This RFP in itself is not to be construed as a Contract. 
 
1.010 Project Identification 
 

1.011 Project Request 
 

This is a Request for Proposal (RFP) for the Michigan Department of Transportation, Bureau of Passenger 
Transportation for medium duty, 24 and 28-passenger buses with various floor plans. This is a formal request to 
prospective bidders to solicit bids or price quotations.  Bidders must submit written proposals according to the 
instructions contained within this document, discussing how they will meet the specific requirements. 

 
Any awarded Contract(s) between the State and any awarded Contractor(s) is a separate document, whose terms are 
limited by Article 2. 

 

1.012 Background 
 

This contract is for the purchase of medium duty buses by Authorized Local Units of Government and 
Public Transit Agencies to be used in the provision of public transportation services throughout the State of 
Michigan.  

 
1.020 Scope of Work and Deliverables 
 

1.21 In Scope 
 

This contract is for medium duty, 24 & 28-passenger buses with various floor plans.    Exact quantities to be 
purchased are unknown; however, as the successful Contractor, you will be required to furnish all such materials and 
services as may be ordered during the contract period.  Quantities specified if any, are estimates based on prior 
purchases, and the State is not obligated to purchase in these quantities. Orders for delivery will be issued directly to 
the Contractor by various authorized Local Units of Government and Public Transit Agencies. 

 
Appendix D is a listing of these agencies which are authorized to order from this contract.  The listing shall not limit 
participation of additional agencies/locations as the need may develop at the same prices, terms and conditions. 
However, written approval for additional agencies/location not on the attached list must be received by the Contractor 
from the Michigan Department of Transportation.        

 
Bidder Response: 



 
   

Hoekstra Transportation, Inc. would like to thank you for the opportunity to provide a competitive proposal 
for Medium Duty Buses.  We would like to state that we are familiar with and understand the Scope of this 
contract proposal and would give our past performance and prior experience as evidence to this fact. 
 
We understand that this proposal is for medium duty buses with various floor plans and that quantities may 
very based on need.  We furthermore understand that Appendix D lists authorized agencies and that with 
written approval other Local Units of Government may utilize this contract. 
 
We have included a lot of information for your review and are extremely pleased that we are able to comply 
with all of your request/requirements that are within our control.  
 
We would welcome the opportunity to discuss our proposal with you, make a formal presentation on our 
product, services, past experience, and our many improvements or clarify any questions you may have 
regarding our proposal.  We look forward to the opportunity to continue to provide buses to the State of 
Michigan 
 

 
 
1.030 Roles and Responsibilities 
 

1.031 Contractor Staff, Roles, and Responsibilities 
 

CUSTOMER SERVICE/ORDERING 
Bidder shall discuss their ordering/customer service capabilities.  This includes having the capacity to 
receive orders via fax, mail, or e-mail.  If mailed, a purchase order is considered “issued” when the order 
is placed in the mail. Contractors shall have internal controls, approved by Purchasing Operations, to 
insure that authorized individuals with the State place orders.  The contractor shall verify orders that have 
quantities that appear to be abnormal or excessive. 

 
When an order is placed by an agency, the contractor will compare the new order to the most recent 
previous order and provide the Michigan Department of Transportation, Bureau of Passenger 
Transportation and the customer a report of any differences to verify. All orders will receive an 
“Acknowledgement” for final approval to start to build.  
 
It is the preference of the State of Michigan that the Contractor have an accessible customer service 
department with an individual specifically assigned to State of Michigan accounts.  It is the preference of 
the State of Michigan that the Contractor shall have experienced sales representatives make timely 
personal visits to State accounts.  The Contractor’s customer service must respond to State agency 
inquiries promptly.  It is the preference of the State of Michigan that the Contractor provides a statewide 
toll-free number for customer service calls. 

 
Any supplies and services to be furnished under a contract resulting from this Request for Proposal shall be ordered 
by issuance of a purchase order, unless otherwise defined within the RFP or contract resulting from this RFP.  
Orders for delivery will be issued directly to the Contractor by various authorized Local Units of Government and 
Public Transit Agencies. 
 
All purchase orders are subject to the terms and conditions of any contract resulting from this Request for 
Proposal.  In the event of a conflict between a purchase order and the contract, the contract shall control.   

 
Bidder Response: 
Sales Representation – My name is Steve Bolin and I will be the Account Manager/Contract Administrator 
for this contract.   I have been with Hoekstra Transportation for 7 years and have been assisting in the 
administration of bus contracts in commercial, school, and transit applications throughout my tenure.   
 



 
   

I make frequent sales call to MDOT in addition to calling on agencies directly.  I am very involved with 
transit related organizations such as MPTA and attend/support the various conventions, seminars, and 
meetings held annually throughout Michigan. 
 
In addition to these activates, I am directly involved in any problem solving, in servicing and/or  education 
that needs attention. I represent a single, experienced focal point for agencies to turn to for assistance with 
service, parts or ordering issues that may arise. 
 
 
Ordering - Once the contract is in place the agencies are provided a procurement packet that assists not only 
in the ordering of buses but also with the processing of required paperwork.  The agencies can send orders to 
us by fax, mail, or e-mail.  The orders are then entered on an MDOT contract specific order form and sent by 
e-mail to ElDorado National.  When we receive an order from an agency we pull the file on the last unit 
ordered (if they have purchased a bus from us in the past) and see if they are ordering the same options, 
equipment, paint, etc. after reviewing the new order and comparing the new order to the last unit ordered we 
send a fax back to the customer that indicates we have ordered the bus, verify any changes from the previous 
order and provide an estimate for delivery. 
All units ordered have an “acknowledgment” sent back to us from the factory for final approval before the 
start to build – this is reviewed by me personally – I check the acknowledgement to my order to ElDorado and 
to the order form the agency sent to me.  After the final approval has been sent back ElDorado will provide a 
start date for production and we will advise the agencies of the projected completion date at that time. 
 
Customer Service – We have a number of dedicated and experienced contacts here for the agencies to call 
with questions.  This list of contacts is included with each delivery folder that goes out with each bus.  All of 
the contacts on this list are capable of helping our customers/your agencies get what they need when they 
need it.  This is an area where experience is really the key – it does take a lot of staff to have a contract of this 
size run smoothly and many bidders will simply not be prepared for the number of calls and the level of daily 
involvement that is required. 
 

 
 
1.040 Project Plan 
 

1.041 Project Plan Management 
 

The contractor will carry out this project under the direction and control of the Michigan Department of 
Transportation (MDOT), Bureau of Passenger Transportation; authorized local units of government; and 
public transit agencies. 
 
Although there will be continuous liaison with the contractor team, the client agency’s project director 
will meet monthly as a minimum, with the contractor’s project manager for the purpose of reviewing 
progress and providing necessary guidance to the contractor in solving problems that arise. 

 
The contractor will submit brief written quarterly summaries of progress which outline the work 
accomplished during the reporting period; work to be accomplished during the subsequent reporting 
period; problems, real and anticipated, which should be brought to the attention of the client agency’ 
project manager; and notification of any significant deviation from previously agreed upon work plans.  A 
copy of this report will be forwarded to the named buyer in Purchasing Operations. 

 
Within thirty (30) working days of the award the contract, the contractor will submit to the  
Michigan Department of Transportation, Bureau of Passenger Transportation project manager for final 
approval a work plan, which must include the following: 

 
• The contractor’s project organizational structure. 

 



 
   

• The contractor’s staffing table with names and title of personnel assigned to the project.  This 
must be in agreement with staffing of accepted proposals.  Necessary substitutions due to change 
of employment status and other unforeseen circumstances may only be made with prior approval 
of the State. 

 
• The project breakdown showing sub-projects, activities and tasks, and resources required and 

allocated to each. 
 
• The time-phased plan, in the form of a graphic display, showing each event, task, and decision 

point in your work plan. 
 

Bidder Response: 
Hoekstra Transportation understands and with comply with the requirement (and has experience in doing so 
with prior contracts) of providing quarterly summaries of progress which outline the work accomplished 
during the reporting period; work to be accomplished during the subsequent reporting period; problems, real 
and anticipated, which should be brought to the attention of the client agency’ project manager; and 
notification of any significant deviation from previously agreed upon work plans. 
 
Furthermore, we understand and will comply with the submission of a “Work Plan” including the items listed 
above.  We have a great working relations ship with the Michigan Department of Transportation, Bureau of 
Passenger Transportation and understand the need for this level of support from the contract holder. 
 

 

1.042 Reports 
              

The Contractor shall be able to provide various reports, when requested. Examples include itemized 
report of total items (commodities and services) purchased by all agencies or individual agencies, open 
invoice reports, delivery compliance reports, services compliance reports etc. 
 
Bidder’s awarded contracts that are available for purchases by MiDEAL program members (authorized 
local units of government), must submit reports of purchasing activities to Purchasing Operations, DMB 
on a quarterly basis.  Reports shall include, at a minimum, an itemized listing of purchasing activities by 
each agency, with the agency name, and the total value of purchases for each agency, and a grand total of 
all purchases. 

 
Bidder Response: 
We have in the past provided a status report to MDOT on a regular basis that includes delivery dates, how 
many days we had the bus before it shipped, and payment dates.  We will be happy to work with MDOT on 
these and any other reports that would be helpful such as work order recaps that may note reoccurring issues 
on new unit. 
 

 
1.050 Acceptance 
 

1.051 Criteria 
 

The following criteria will be used by the State to determine Acceptance of the Services or Deliverables 
provided under this SOW: 
 
PRODUCTION SCHEDULE 
For the delivery of all units that may be released against the contract the following shall apply: 
 



 
   

Pre-Pilot Model Review Meeting at the Manufacture Facility, or at a mutually agreed upon location, 
shall be conducted within thirty (30) calendar days from the date of the Purchase Order/Contract Release 
Form. 
 
Delivery of Chassis to the Body Contractor, after the Pre-Pilot Model Meeting, shall be within one 
hundred (120) days. 
 
Pilot Model Inspection Meeting at the Contractors Facility, or a mutually agreed upon location, shall 
be within sixty (60) calendar days, after the delivery of the Chassis to the Body Contractor.  
 
Pilot Model Inspections and Approvals, shall be completed by the State and/or receiving agency within 
thirty (30) calendar days after delivery of the pilot model by the ordering agency. 
 
Exact Delivery Due Dates, will be determined by the delivery schedule, plus (+) seven (7) calendar days 
from issue dated indicated on the Purchase Order/Contract Release Form. Delivery shall be at the rate of 
one (1) unit per week minimum until completion of the Purchase Order/Contract Release Form. 
 
BUS OPERATING INSTRUCTIONS 
Instructions, either graphic or audio-visual (DVD), for operating the bus shall be included with the first 
bus delivered to each agency.  The instructions shall clearly identify the controls, switches, gauges, and 
other instructions that bus drivers and/or operators use while the bus would be in service.  Instructions 
shall also be included for the operation of the Lift Interlock System, entrance door, and vehicle engine 
compartment fluid level fill and check areas.  
 
PRE-DELIVERY SERVICE AND CONDITIONS   
Prior to delivery, each bus shall be serviced and inspected by the dealer or his agent.  At a minimum, this 
pre-delivery service shall cover the specifications listed in the Michigan Department of Transportation 
Specifications.  A copy of the contractor’s inspection and service check, including the contractors and 
vehicle identification, check off of service and inspection performed and service manager’s signature 
shall be furnished with each bus delivered.  The bus’s crank case, differential and transmission shall be 
filled to the manufacture’s recommended capacity and fuel tank shall have a minimum of one-half of a 
tank of fuel when the bus arrives at the delivery destination.  The bus shall be clean and free from defects 
when delivered. 
 
Each unit shall have an initial fill of windshield washer solution with solvent giving winter protection. 
 
The receiving departments and/or agencies have been instructed to make immediate inspection on receipt 
of units and to process payment documents promptly.  Payment documents; however, will be delayed if 
the bus fails to comply with specification requirements.  Therefore, we wish to impress on contract 
dealers that close pre-delivery inspection in accordance with specifications be made.   
 

Bidder Response: 
Hoekstra Transportation agrees with and will comply with the above production schedule.  Furthermore we 
agree to the terms of the Bus Operating Instructions and all Pre-Delivery Service and Conditions. 
 
These are processes that we are very familiar with and have been successful at implementing. 
 
Production Schedule: 
From the time of award we will schedule a pre production meeting as soon as possible with MDOT, this will 
take place in Lansing or at our facility in Grand Rapids or at ElDorado National – Kansas; the location is up 
to MDOT.  This meeting is a review of the specification and ElDorado National build process and all 
components that will be used in the build. 
 
MDOT or an agency will order a unit to be used as the pilot build, this will be approved by the agency that 
orders the bus.  MDOT will monitor the build of the unit at the manufacturing facility in Salina, Kansas; the 
unit will than be shipped to Hoekstra Transportation and we will schedule a final inspection by MDOT 



 
   

personnel and finally will have the ordering agency inspect the unit.  All other orders that we receive after the 
contract is in place and prior to the completion of the pilot unit will be scheduled to start about 4 – 6 weeks 
after the pilot, this will give us time to correct any issues that MDOT may have with the pilot unit 
 
During the contract period ElDorado National will set aside production slots each week for MDOT units, this 
provides us with the ability to ensure MDOT build / delivery times regardless of how many order ElDorado 
may receive from other parts of the country. 
 
Bus Operating Instructions: 
Provided in each bus delivered.  In addition Hoekstra Transportation drivers will provide minimal training if 
the receiving agency feels they need it.  In some instances agencies have requested “in-service training” in 
which case I will schedule a time to meet all of the drivers at the agencies facility and spend about one hour 
going over the operation of the bus and any questions that may come up. 
 
Pre-Delivery Service & Conditions: 
Once the unit is received at Hoekstra Transportation we will contact the agency to let them know the unit is at 
our facility, we will send an invoice to the agency (not expecting to be paid but as an additional notice that the 
unit will be delivered in the near future), the title will be processed to the agency, the shop will be provided 
with a work order that reviews all of the equipment ordered on the unit (i.e. gas or diesel, cloth or vinyl) and 
also an overall inspection and correct operation of all components.  The unit will be sent for a front-end 
alignment and all units will be washed just prior to delivery inside and out. 
 
Hoekstra Transportation also fills out all necessary warranty registration forms and mails them to the 
appropriate manufacturer (i.e. wheelchair lifts). 
 
All agencies receiving units are encouraged to fully inspect each unit, if for any reason they are not happy 
with the condition of the unit they can have the drivers take the unit back to our facility, this is at the sole 
discretion of the ordering/receiving agency. 
 

 

1.052 Final Acceptance 
 

Final Acceptance is when the project is completed and functions according to the requirements listed 
above.  Any intermediate acceptance of sub-Deliverables does not complete the requirement of Final 
Acceptance.  
 
The Michigan Department of Transportation (MDOT), Bureau of Passenger Transportation; 
authorized local units of government; and public transit agencies has the right to refuse bus 
delivery when the conditions listed above are not met.     

 
1.060 Proposal Pricing 
 

1.061 Proposal Pricing 
 
 

Bidders shall include all pricing information in Appendix A. 
 
Bidders are encouraged to offer quick payment terms (i.e. _____% discount off invoice if paid within _____ days).  
This information can be noted on the bidders price proposal (see Attachment A) and/or a separated attachment.  This 
may be a factor considered in our award decision. 
 
Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-by-
case basis for unusual expenses, the State has agreed in advance and in writing to reimburse Contractor 



 
   

for an expense at the State’s current travel reimbursement rates.  See www.michigan.gov/dmb for current 
rates. 

 

1.062 Price Term 
 

Agency to choose one of the following: 
 
(X) Firm Fixed Price  
 
Prices quoted are firm for the entire length of the Contract.  
 
Prices are the maximum to be charged for the contract period with the following exceptions. The State, and other 
agencies, shall receive the benefit of any decreases in the cost incurred by the Contractor.  If changes in the chassis 
manufacturers OEM standard equipment affect the cost of the buses required during the contract period by more then 
one hundred dollars ($100.00), the prime contractor may request a price revision to reflect the actual cost experienced.  
The request for a cost increase must be accompanied by evidence from the chassis manufacturer that a change 
actually affected the prime contractor’s cost.  Additionally, it shall be the prime contractor’s responsibility to inform the 
Michigan Department of Transportation, Bureau of Passenger Transportation; authorized local units of government; 
public transit agencies; and Purchasing Operations in notify of its qualification for price reductions.  
 
If changes in federal regulations affect the cost of the buses required during the contract period by more than one 
hundred dollars ($100.00), the prime contractor may request a price revision to reflect the actual cost increase 
experienced.  The request must accompanied by evidence that the change actually affected the prime contractor’s cost. 
 
Requests for price changes shall be received in writing at least 30 days prior to their effective date, and are subject to 
written acceptance before becoming effective.  In the event new prices are not acceptable, the contract may be 
cancelled.  The continued payment of any charges due after September 30th of any fiscal year will be subject to the 
availability of an appropriation for this purpose. 
 

1.063 Title Fees  
 

Prices include the cost of the title fees for each bus.   
 
The Title To information for all orders will be as follows: 
NAME OF AUTHORIZED LOCAL UNITS OF GOVERNMENT AND/OR PUBLIC TRANSIT AGENCY 
 

Authorized local units of government and public transit agencies will be responsible to notify the contractor to 
designate the State of Michigan Department of Transportation, Bureau of Passenger Transportation, 425 W. Ottawa, 
Lansing, Michigan, 48909, as “First Secured Party” on titles of all vehicles purchased locally with state administered 
grants. 
 
If the State of Michigan modifies the cost of vehicle titles during the contract period, either the state or the contractor 
may request of price adjustment to reflect the actual change.              

   

1.064 Tax Excluded from Price  
 

(a) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local 
Sales Tax.  Prices must not include the taxes.  Exemption Certificates for State Sales Tax will be 
furnished upon request. 
 
(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be 
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.  
Certificates showing exclusive use for the purposes of substantiating a tax-free, or tax-reimbursable sale 

http://www.mi.gov/dmb/0,1607,7-150-9141_13132---,00.html


 
   

will be sent upon request.  If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, 
prices must not include the Federal Excise Tax. 

 
1.070 Commodity Requirements and Terms 
 
Product Quality 
 

1.0701 Specifications 
 

Definite Specifications - All buses and/or services to be furnished hereunder shall conform to the specifications as noted 
in the "Invitation To Bid" and/or copies of specifications attached. Descriptive literature that contains complete 
specifications or the complete specifications must be included with alternate bids. 

 
Bidder Response: 
Bidders are to complete all specification information located in Appendix A – Cost Model and 
Evaluation form 
 
 
 
ElDorado National and Hoekstra Transportation have worked very hard to provide the State of Michigan with 
the best possible proposal.  We have reviewed the specification in great detail, we have submitted a 
completed evaluation form in detail, and the addendum.  We have also noted that units ordered from this 
contract will again have many improvements over the last contract as we continue to build and delivery a 
better bus. 
 
In addition to reviewing the specification and submitting a bid that we feel complies with the specification the 
most important step is a detailed review of the specification with MDOT personnel prior to building any 
buses.  We have proven in the past that we are more than willing to be flexible during this part of the process.  
We have also been very willing to make changes during the build that will correct issues/concerns that have 
been found after the buses have been in service or to install new or different equipment that MDOT would 
like to test in the “field”. 
 

 
 

1.0702 Alternate Bids 
 

Bidders may offer alternate bids which are at variance from the express specifications of the Request for Proposal , and 
the State reserves the right to consider and accept such bids if, in the judgment of the State Purchasing Director, the 
alternate bid will produce deliverables and/or services equal to or better than those which would be supplied by 
following the express specifications of the quotation, and acceptance of the alternate bid is deemed to serve the best 
interest of the State of Michigan.  An alternate bid must clearly describe all variances from the express specifications.  
The State of Michigan reserves the right to reject alternate bids. 

 
Bidder Response: 
Hoekstra Transportation understands and accepts the above Alternate Bid instructions. 
 

 

1.0703 Research and Development 
 
Bidder shall discuss their ability to invest in new product development and research to stay current with ongoing 
demands. 

 
Bidder Response: 



 
   

As a distributor we work towards product improvement more than new product development, we 
feel that we have a great deal of knowledge on the products that are in the field.  We prep the buses 
when they come in and assist the agencies with any issues they have with the buses when they are in 
the field, we than supply ElDorado with what these issues are and when we can also suggest what 
we think should be done to solve the problem. 
 
Several of the improvements in this proposal (EP3 Electrical Control Center) are improvements that 
ElDorado makes based on feedback from Dealers like Hoekstra.  We work closely with the 
customers and provide the issues/concerns to ElDorado with request for new products that will assist 
in eliminating the issue. 
 
In addition to the product Hoekstra Transportation continues to work at improving our warranty, 
service, ordering and delivery process based on feedback from MDOT and the agencies during 
meeting such as the maintenance seminar held at Higgins Lake each year 
 

 
 

1.0704 Quality Assurance Program 
 

Bidders to provide details regarding any Quality Assurance Program(s) that are currently in place within their 
organization. 

 
Bidder Response: 
Hoekstra Transportations job in this area is to make sure the buses are built to the specification as ordered, 
have the right options and are built in a quality manor, we have an extensive work order for all units and in 
addition our service department has list of specific items that are checked on MDOT orders and this list is 
constantly updated to include new issues that arise and remove issues that have been corrected. Our Service 
Manager is responsible for making sure that the units have been carefully prepped and are ready for 
inspection/delivery.  He checks all units before they are delivered, in addition we have periodic inspections by 
sales and management to insure that we are delivering units in the best possible condition. 
 
This issue goes directly to the heart of the services offered by Hoekstra Transportation – we are a full service 
dealership for ElDorado National, all units that are ordered will be delivered to Hoekstra and we will deliver 
to the customer when the units are ready.   
 
We are not a temporary arrangement that will be skipped after the first few units go into service.  Nor 
are we a manufacturer selling direct not only into Michigan but throughout the US.  Our ONLY 
business is here in Michigan and thus is extraordinarily important to us.  We strongly feel that we, as 
your Michigan dealer and contract holder, offer a great service for maintaining quality and handling 
any issues that arise. 
 
Please note that we have included the ElDorado National quality manual/policy program as part of this 
proposal submission. 
 

 

1.0705 Warranty for Products or Services 
 

Bidders shall discuss all aspects of their warranty.  This shall include the warranty associated with the 
actual product being proposed, as well as the warranty associated with any service work performed under 
the contract.  Bidders shall also discuss how they will handle any repairs that need to be made due to 
damaged or defective product, how installation problems will be rectified, and the process the Michigan 



 
   

Department of Transportation, Bureau of Passenger Transportation; authorized local units of government; 
and public transit agencies should follow to report warranty issues.  
 
The prime contractor will be responsible for all materials and accessories used in the buses, whether the 
same is ready made or from an outside source; and this responsibility may not be transferred, conveyed, 
assigned to any other person, company, corporation or entity without the previous written approval of the 
State. 
 
Extension of warranty and or other policy adjustments will be considered when constant maintenance is 
required or if replacement parts prove unsound.  The State of Michigan shall expect the manufacturer to 
have adequate stock of replacement parts available to service State buses and to make delivery of all 
replacement parts to their dealers who may service State buses.  The prime contractor will be required to 
contact the Michigan Department of Transportation, Bureau of Passenger Transportation; authorized local 
units of government; and public transit agencies within ten (10) after receipt of contract to arrange 
procedures concerning the implementation of warranty claims and to designate personnel to handle claims. 
 
The State further expects that warranty service and repairs as well as non-warranty service and repairs will 
be handled without prejudice 

 
Bidder Response: 
This is an area that we feel no other dealer or even manufacturer can compete with us.  Hoekstra 
Transportation employs a full time Warranty Administrator; in addition we have the equivalent of two full 
time employees that work in warranty.  We feel that this is absolutely an imperative position and that no 
dealer can manage this contract without it.  Rebecca Lallo  is our warranty administrator – she is responsible 
for assisting the agencies with warranty and or service work and assist them with finding a location to provide 
the work if the agency is not able to do the work themselves. 
 
As a distributor for ElDorado in Michigan we feel that our service and follow up and attention to the agency 
needs are second to none.  We don’t believe that a manufacturer can provide this level of service – 
manufacturers are busy building buses and don’t have the time to follow up on the day to day warranty calls 
that we get.  We do follow up on them – we have only the State of Michigan to sell buses in and our 
reputation is everything. 
 
The warranty available from ElDorado National and all of the vendors does meet the requirements of this bid.  
Hoekstra Transportation has 7 locations in the state as certified warranty/service centers, in addition we will 
allow any of the agencies to do warranty work on there buses or those of a neighboring agency.  We will also 
authorize any of the Chevrolet chassis service centers to provide warranty work for the agencies 
 
In the last few years we have had a couple of issues arise that needed to be repaired and in each instance we 
have approached it head-on with a desire to help quickly and responsibly. We have sent Hoekstra 
Transportation technicians out on the road to repair fleet defects, or we have made arrangements for regional 
service centers, or we have paid the agency to make some minor repairs.  We do work closely with MDOT to 
keep up on any concerns that the agencies have and have provided a number of Technical Service Bulletins 
for the agencies technicians. 
 
The service department at Hoekstra Transportation is also second to none; our facilities are large and clean 
with plenty of room for inspections to be done by the agencies.  We also have excellent technicians that work 
very hard to make sure we are delivering a bus in the best possible condition.  Matt Reiffer our service 
manager in Grand Rapids and Eric Coulter our service manager in Troy work very hard to see that new buses 
are prepped and ready for delivery in a timely manor and that service and warranty work is done quickly and 
correctly. 
 
Please note that we have included warranty procedure information with this proposal as we do with all buses 
that we deliver. 
 

 



 
   

1.0706 Training 
 

Bidders shall discuss their training capabilities and the training to be included in the Contract.  The 
Contractor shall provide training to individual agencies, when necessary, on aspects of ordering, shipping, 
billing, and receiving.  At the request of the Contract Administrator, the Contractor shall provide in-service 
training to agency personnel on products, installation, and product safety issues.  The Contractor shall also 
provide agency training jointly with the Michigan Department of Transportation, Bureau of Passenger 
Transportation; local units of government; and local transit agencies as needed during the period covered by 
the contract at no additional charge.   

 
 

Bidder Response: 
For the most part training that is needed or requested is provided by the manufacturer.  As the distributor we 
coordinate with MDOT to decide when and how best to provide the desired training.   Hoekstra 
Transportation has recently completed a full service meeting facility and has offered training programs and 
in-services to the appropriate customers.  In the last two years we have had ElDorado National personnel in 
Michigan for electrical training, we have had several meeting around the state to discuss product 
improvement and process improvements.  We have coordinated meetings and demonstrations with regard to 
alternative energy products and we also participate each year at MDOT Maintenance Seminar. 
 
Our delivery personnel are capable of working with the agencies at the time of delivery to review the 
operation of the bus and or any systems on the bus.  Also ElDorado National sends training videos with each 
bus and many of the system vendors (such as wheelchair lift) also provide training video and personnel 
training. 
 
Hoekstra Transportation is strong proponent of continuing education and as a potential contract holder will 
continue to provide a high level of service. 
 

 

1.0707 Special Programs 
 

The State is interested in any other special programs that vendor’s may have.  Please discuss these programs, such as 
return policies, trade-in programs allowing the return of new product not needed, quantity discounts, etc. 

 
Bidder Response: 
Hoekstra Transportation Inc. would be willing to review the possibility of taking used buses in trade on new 
units, we also have several firms that have offered to assist us in providing leasing options to the State of 
Michigan or individual agencies that may have a need. 
 
Hoekstra Transportation is also in the process of posting our delivery dates for all units on order on our web 
site, this would allow MDOT or any of its agencies to check on the status of the buses that they have on order. 
As we have discussed in other areas of this submittal Hoekstra and ElDorado National are happy to work with 
MDOT to provide additional or optional equipment on the buses at the time of Manufacturing for MDOT to 
evaluate for future use.  We would be happy to work with MDOT regarding any other programs that they may 
want to implement. 
 

 

1.0708 Security  - Deleted 
 

Bidder Response: 
Hoekstra Transportation understands and will comply with these requirements. 
 

 



 
   

1.0709 Delivery Capabilities 
 
 

Time Frames 
 
It is requested that all orders be delivered within two-hundred and ten (210) calendar days after receipt of order.  
However, vendors shall discuss in detail the various delivery programs available.  The State is interested in both a 
standard delivery program and a quick-ship program.  Please discuss the delivery time associated with each program, 
as well as if there are quantity and other limitations for the quick ship program. 

 
Bidder Response: 
Hoekstra Transportation Inc. agrees to the 210-day delivery terms requested.  For the last several years we 
have averaged in the 150 – 210 day range for deliveries.  ElDorado National now provides start dates for 
ordered units within three weeks of the order; these dates are firm if a chassis is available and assigned within 
the three weeks.  If a chassis is not available and assigned we will provide the start date as soon as we have 
chassis build dates.  Once start dates are assign they may move up but will not move back unless something 
unusual happens (i.e. strike).  ElDorado National sets aside a given number of production slots for a contract 
like this so even if they don’t have order in hand they do have production dates available each week and if 
they do not get order in time for a certain week than they will slip non MDOT units into those slots. 
 

 

1.0710 Minimum Order 
 

It is requested that the minimum order is one (1).  If the bidder's minimum order requirement is less than one (1), that 
minimum, which will become the minimum order if a Contract is awarded to the bidder, shall be indicated in the bidder’s 
proposal or in the space provided on the attached Item Listing (or on the second page of the ITB). 
 

Bidder Response: 
Hoekstra Transportation agrees to the minimum order of one. 
 

 

1.0711 Packaging 
 

The bidder is requested to provide packaging that most closely meets these packaging sizes.  However, bidders can 
submit alternates.  The state reserves the right of final approval on packaging offered by the bidder. 
 
Packaging and containers, etc., shall be in accordance with supplier's commercial practice and shall meet the 
requirements of Department of Transportation (D.O.T.) and rail and motor carrier freight classifications in effect at time 
of shipment, which will permit application of the lowest freight rate. 

 
Bidder Response: 
Hoekstra Transportation agrees.  
 

 

1.0712 Palletizing 
 
Deleted – Not Applicable 
 

Bidder Response: 
NA 

 



 
   

1.0713 Delivery Term 
 

Prices shall be quoted "F.O.B.  Delivered" with transportation charges prepaid on all orders of (1) one or more to the 
State, or on all orders totaling or in excess of the bidder's minimum order requirement stated on the Item Listing (or on 
second page of the ITB). 
 
Other F.O.B. terms will not be accepted and shall disqualify a bidder from further consideration.  This supersedes 
“Instructions” contained within the DMB-285, Request for Proposal form. 
 
DRIVER DELIVERY 
Contractors will be permitted to drive buses to final destinations in compliance with the “Affidavit for 
Driver Delivery” attached, however, the affidavit must be completed, submitted, and in the contract file 
within Purchasing Operations to be applicable. 
 
Delivery must be made between the hours of 8:00 a.m. and 4:00 p.m., Monday through Friday ONLY, 
Excluding Holidays. 

 
Bidder Response: 
We agree with the F.O.B. delivered – we have delivered buses for the last contract years from Monroe, 
Michigan to Gogebic County, Michigan and everywhere in between.  Hoekstra Transportation also agrees to 
pay any agency that would like to pick the unit up at Hoekstra Transportation, we will pay the agency the 
same rate that we would pay our own drivers plus provide or reimburse the cost of gasoline/fuel. 
 
Per the terms of the bid the units will be driven to the final destination (unless agency picks the unit up at our 
facility), we will schedule delivery with the agency.  Driver delivery affidavit is included in our proposal 
below. 
 

 

1.0714 Affidavit for Driver Delivery  
 

 
Buses may be driven to the final delivery destination if the following conditions are met: 
 

1. The drivers of the buses are correctly licensed and trained in proper vehicle operation. 
 
2. The dealership accepts all responsibility and liability for buses in transit.  

 
3. The requesting contractor must sign the affidavit below and submit this with the bid. 
 

The contractor accepts all responsibility and liability for buses in transit and guarantees the buses shall be 
transported in a safe, proper, and efficient manner. 
 
I understand that the State may cancel approval of this affidavit at any time during the contract if the 
contractor fails to meet the above obligations. 
 
See original bid for signature 
___________________________________   __3-9-09_____ 
    Signed       Date 
 
 
_________ Commercial Products Manager  
   Title 
 



 
   

 
__________Hoekstra Transportation Inc._ 
   Contractor 
 
(This signature on this statement applies to this statement only, the RFP form must be signed to be 
considered for award.) 

 

1.0715 Contract Performance 
 

Indicate if the Bidder has had a contract terminated for default in the last three years. Termination for 
default is defined as notice to stop performance which was delivered to the Bidder due to the Bidder's non-
performance or poor performance and the issue of performance was either (a) not litigated due to inaction 
on the part of the Bidder, or (b) litigated and determined that the Bidder was in default.  If the Bidder has 
not had a contract terminated for default, the Bidder must affirmatively state this under "Reason" below. 
 
If no the terminations exist, the Bidder must affirmatively state this. 
 
Note: If the Bidder has had a contract terminated for default in this period, the Bidder must submit full 
details including the other party's name, address, and phone number Purchasing Operations will evaluate the 
facts and may, at its sole discretion, reject the proposal on the grounds of past experience. 

 
Termination: NO TERMINATIONS EXIST. 
Reason:  
  

 

1.0716 Place of Performance 
 

Bidders, in the performance of any resulting contract, must state if they intend to use one or more plants or 
facilities located at a different address from the address indicated in section 4.011.  The following 
information must be provided for these plants or facilities: 

 
Place of Performance 
Full address 

Owner/Operator of facility to be 
used 

Percent (%) of Contract value to be 
Performed at listed Location 

Eldorado National  
1655 Wall Street 
Salina, KS 67401 

Eldorado National, a Thor 
company. 

50% 

   
   
   

 

1.0717 Environmental Requirements 
 

Energy Efficiency Purchasing Policy – The State shall seek wherever possible to purchase energy efficient 
products.  This may include giving preference to U.S. Environmental Protection Agency (EPA) certified 
‘Energy Star’ products for any category of products for which EPA has established Energy Star 
certification.  For other purchases, the State may include energy efficiency as one of the priority factors to 
consider when choosing among comparable bids. 
 
Environmental Purchasing Policy – The State of Michigan has committed to encourage the use of products 
and services that impact the environment less than competing products.  This can be best accomplished by 
including environmental considerations in purchasing decisions, while remaining fiscally responsible, to 
promote practices that improve worker health, conserve natural resources, and prevent pollution.  



 
   

Environmental components that may be considered in Best Value Purchasing evaluation include: recycled 
content and recyclability; energy efficiency; and the presence of undesirable materials in the products, 
especially those toxic chemicals which are persistent and bio-accumulative.  Bidders able to supply 
products containing recycled and environmentally preferable materials that meet performance requirements 
are encouraged to offer them in bids and proposals.  Information on any relevant third party certification 
(such as Green Seal, Energy Star, etc.) should also be provided. 

 
I. Recycled Content and Recyclability 
 
A. Recycled Packaging.  Bidders may offer some or all of the following items listed below or provide alternative 
proposal as to how packaging materials can be reduced, eliminated or otherwise made more environmentally 
preferable.  It is desirable that Bidders offer packaging which: 
 
a. is made from recycled content which meets or exceeds all federal and state recycled content guidelines 

(currently 35% post-consumer for all corrugated cardboard) 
b. minimizes or eliminates the use of polystyrene or other difficult to recycle materials 
c. minimizes or eliminates the use packaging and containers and, in the alternative, minimizes or eliminates the 

use of non-recyclable packaging and containers 
d. provides for a return program where packaging can be returned to a specific location for recycling 
e. contains materials which are easily recyclable in Michigan. 
 
All Bidders are requested to indicate below an estimate of the percentage of recycled materials, if any, contained 
in each item bid.  Higher percentages of recycled materials are preferred.  Product performance is paramount, 
whether containing recycled material or not; however, preference will be given to products that perform up to 
specification and are environmentally preferable without compromising quality. 
 
____3____ %  (Total estimated percentage of recovered material)  
 
_____5___ %  (Estimated percentage of post-consumer material)  
 
_____0___ %  (Estimated percentage of post-industrial waste)  
 
 
Certification 
 
I, ________________________ (name of certifier), am an officer or employee responsible for the performance of 
this contract and hereby certify that the percentage of recovered material content for EPA-designated products 
met the applicable contract specifications. 
_________  (Initial)  
 
II. Materials Identification and Tracking 
 
A. Hazardous Material Identification.  ‘Hazardous material’, as used in this clause, includes any material defined 
as hazardous under the latest version of federal Emergency Planning and Community Right-to-Know Act of 1986 
(including revisions adopted during the term of the contract). 
 
(1) The bidder must list any hazardous material, as defined in §370.20 (a) of 40 CFR, to be delivered under this 

contract. The hazardous material shall be properly identified and include any applicable identification 
number, such as National Stock Number or Special Item Number.  This information shall also be included on 
the Material Safety Data Sheet submitted under this contract. 

 
 

Material  
(if none, enter ‘None’) 

Identification Number  

  
 None 

  



 
   

  
  

  

  
  

  

 
(2) This list must be updated during performance of the contract whenever the Contractor determines that any 

other material to be delivered under this contract is hazardous. 
 
(3) The apparently successful bidder agrees to submit, for each item as required prior to award, a Material Safety 

Data Sheet for each hazardous material identified in paragraph (1) of this clause. Data shall be submitted in 
accordance with Section 312 of the federal Emergency Planning and Community Right-to-Know Act, 
whether or not the apparently successful bidder is the actual manufacturer of these items.  Failure to submit 
the Material Safety Data Sheet prior to award may result in the apparently successful bidder being considered 
non-responsive and ineligible for award. 

 
B. Mercury Content.  It is the clear intent of state agencies to avoid purchasing products that contain intentionally-
added mercury whenever possible.  Bidders shall offer mercury-free product alternatives whenever available.  
Should mercury-free alternatives not exist, as presently is the case with a few select products and devices such as 
fluorescent lamps or where the alternative is not yet cost competitive, such as dental amalgam, bidders shall offer 
the lowest mercury content available for a given application.  Bidders shall disclose whenever products contain 
added-mercury by using the following format. 
 
(     ) Product contains added-Mercury (attach an explanation that includes:  the amount or concentration of 
mercury and justification as to why this particular product is essential). 
In addition, the Bidder shall also ensure that all products to be purchased containing intentionally added-mercury 
shall be labeled as: “product contains mercury/recycle or dispose of properly.” For instances where space 
constraints limit the amount or size of print, the chemical symbol “Hg” followed by a picture of a trash container 
with a diagonal line through it shall suffice for labeling requirements. 
BIDDERS PLEASE NOTE: Michigan Law Prohibits the sale of mercury-containing thermostats, thermometers, 
sphygmomanometers (blood pressure monitors) and other types of medical devices.  For specific details visit:  
http://www.michigan.gov/deq/0,1607,7-135-3307_29693_4175-160230--,00.html 
 
C.  Brominated Flame Retardants (BFR).  Bidders shall disclose whether the products being offered contain toxic 

flame retardants.  Bidders are encouraged to provide BFR-free alternatives when available.  
 
( x ) Product does not contain BFR’s  
 
(     ) Product does contain BFR’s (attach an explanation)  
 
D. Ozone Depleting Substances  
 
‘Ozone-depleting substance’, as used in this clause, means any substance the Environmental Protection Agency 
designates in 40 CFR part 82 as: 
 
(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl 
chloroform; or 
 
(2) Class II, including, but not limited to, hydrochlorofluorocarbons.  
 
The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the 
manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR part 82, Subpart E, as follows: 
  
‘Warning:  Contains (or manufactured with, if applicable) _________ Refrigerant R134A_____ (insert the name 
of the substance(s).), a substance(s) which harm(s) public health and environment by destroying ozone in the 
upper atmosphere.’  
 

http://www.michigan.gov/deq/0,1607,7-135-3307_29693_4175-160230--,00.html


 
   

A. Clean Air and Water  
 
Vendor certifies that any facility to be used in the performance of this contract has all the necessary environmental 
permits and is in consistent compliance with all applicable environmental requirements and has no outstanding 
unresolved violations. 
 
The vendor will immediately notify the state, before award, of the receipt of any communication from the 
Environmental Protection Agency or any state environmental agency, of civil or criminal enforcement for any 
facility that the vendor proposes to use in the performance of this contract. 
_________  (Initial)  
 
B.  Emergency Planning and Community Right-to-Know Reporting - By signing this offer, the bidder certifies 
that: 
 
(1) The owner or operator of each facility that will be used in the performance of this contract is in compliance 
with the filing and reporting requirements described in sections 302, 304, 311, 312 and 313 of the Emergency 
Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001, et. seq.) and section 6607 of 
the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. seq.).  EPCRA filing and reporting 
requirements include emergency planning notification, release reporting, hazardous chemical inventory reporting, 
and toxic chemical release inventory (TRI) reporting. 
 
(2) The owner or operator of each facility that will be used in the performance of this contract will maintain 
compliance with the filing and reporting requirements described in sections 302, 304, 311, 312 and 313 of the 
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001, et. seq.) and 
section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101, et. seq.) for the life of the contract. 
_________  (Initial) 
 

1.0718 Subcontractors 
 

Indicate below ALL work to be subcontracted under any resulting Contract (use additional attachment if 
necessary; estimates are acceptable): 

 
Description of Work 
to be sub-contracted 

Percent (%) of total 
contract value to be sub-
contracted 

Sub-contractor’s name and 
principal place of business 
(City and State) 
 

Bus Manufacture 
 

50% Salina KS 

 
 

  

 
 

  

 
 

  

 

1.0719 Reports and Meetings 
 
[Any Mandatory Reports or Meetings should be included in the Statement of Work] 
 

(a) Reports. 
Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set of periodic reports 
to be issued by Contractor to the State.  Such reports may include: 

(i) separately address Contractor’s performance in each area of the Services; 



 
   

(ii) for each area of the Services, assess the degree to which Contractor has attained or failed to attain the pertinent 
objectives in that area, including on-time completion and delivery of Deliverables; 

(iii) explain the reasons for any failure to achieve on-time completion and delivery of Deliverables and include a plan 
for corrective action where appropriate; 

(iv) describe any circumstances that Contractor anticipates will impair or prevent on-time completion and delivery of 
Deliverables in upcoming reporting periods; 

(v) include plans for corrective action or risk mitigation where appropriate and describe the status of ongoing 
problem resolution efforts; 

(vi) provide reports setting forth a comparison of actual hours spent by Contractor (including its augmented personnel 
and Subcontractors) in performing the Project versus hours budgeted by Contractor. 

(vii) set forth a record of the material personnel changes that pertain to the Services and describe planned changes 
during the upcoming month that may affect the Services. 

(viii) include such documentation and other information may be mutually agreed to verify compliance with, and 
meeting the objectives of, this Contract. 

(ix) set forth an updated schedule that provides information on the status of upcoming Deliverables, expected dates of 
delivery (or redelivery) of such Deliverables and estimates on timing for completion of the Project.  

 
(b) Meetings. 

Within thirty (30) days after the Effective Date, the parties shall determine an appropriate set of meetings to be held between 
representatives of the State and Contractor.  Contractor shall prepare and circulate an agenda sufficiently in advance of each 
such meeting to give participants an opportunity to prepare for the meeting.  Contractor shall incorporate into such agenda 
items that the State desires to discuss.  At the State’s request, Contractor shall prepare and circulate minutes promptly after a 
meeting. 
 
1.080 Additional Requirements 
 
Deleted – Not Applicable 
 
 



 
   

Article 2, Terms and Conditions 

 
2.000 Contract Structure and Term 
 

2.001 Contract Term 
This Contract is for a period of two (2) years beginning May 12, 2009 through May 11, 2011.  All outstanding Purchase Orders 
must also expire upon the termination (cancellation for any of the reasons listed in Section 2.130) of the Contract, unless 
otherwise extended under the Contract.  Absent an early termination for any reason, Purchase Orders issued but not expired, 
by the end of the Contract’s stated term, will remain in effect for the balance of the fiscal year for which they were issued. 
 

2.002 Renewal(s)  
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its expiration.  The 
Contract may be renewed for up to one (1) additional one-year periods. 
 

2.003 Legal Effect 
Contractor shall show acceptance of this Contract by signing two copies of the Contract and returning them to the Contract 
Administrator.  The Contractor shall not proceed with the performance of the work to be done under the Contract, including the 
purchase of necessary materials, until both parties have signed the Contract to show acceptance of its terms, and the 
Contractor receives a contract release/purchase order that authorizes and defines specific performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or payment 
under this Contract, until Contractor is notified in writing that this Contract (or Change Order) has been approved by the State 
Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against the Contract has 
been issued. 
 

2.004 Attachments & Exhibits 
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this Contract, are 
incorporated in their entirety and form part of this Contract. 
 

2.005 Ordering 
As authorized by the Michigan Department of Transportation, Bureau of Passenger Transportation, local units of government 
and public transit agencies will issue a written Purchase Order to order any Services/Deliverables under this Contract.  All 
orders are subject to the terms and conditions of this Contract.  No additional terms and conditions contained on either a 
Purchase Order apply unless they are also specifically contained in that Purchase Order's accompanying Statement of Work. 
 

2.006 Order of Precedence 
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each of 
which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the subject matter 
and supersedes all prior agreements, whether written or oral, with respect to the subject matter and as additional terms and 
conditions on the purchase order must apply as limited by Section 2.005. 
 
(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the 
Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of Work may 
not modify or amend the terms of the Contract, which may be modified or amended only by a formal Contract amendment. 
 
 



 
   

2.007 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and headings, including 
inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of the Contract. 
 

2.008 Form, Function & Utility 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form, function, 
and utility required by that State agency, that agency may, subject to State purchasing policies, procure the 
Deliverable/Service from another source. 
 

2.009 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the provisions of the 
Contract is declared invalid, the remaining provisions of the Contract remain in full force and effect. 
 

2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the other party for 
the taking of any action under the Contract, the consent or approval must be in writing and must not be unreasonably withheld 
or delayed. 
 

2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right to later insist 
upon strict adherence to that term, or any other term, of the Contract. 
 

2.012 Survival 
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the parties’ 
respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of the Contract for any 
reason.  Specific references to survival in the Contract are solely for identification purposes and not meant to limit or prevent 
the survival of any other section. 
 
 
2.020 Contract Administration 
 

2.021 Issuing Office 
This Contract is issued by Michigan Department of Transportation (MDOT) is the sole point of contact with regard to all 
procurement and contractual matters relating to the Contract.  MDOT is the only State office authorized to change, modify, 
amend, alter or clarify the prices, specifications, terms and conditions of this Contract.  The Contractor Administrator 
within Purchasing for this Contract is: 
 

Rick Dolan  
Contract Services Division  

Purchasing 
Michigan Department of Transportation 

Van Wagoner Building 
PO Box 30050 

Lansing, MI 48909 
dolanr@michigan.gov 

517-335-2507 
 
 
 



 
   

 
 
 

 

2.022 Contract Compliance Inspector (CCI) 
The person named below, or any other person so designated, will monitor and coordinate the activities for the Contract on a 
day-to-day basis during its term.  However, monitoring of this Contract implies no authority to change, modify, clarify, 
amend, or otherwise alter the prices, terms, conditions and specifications of the Contract as that authority is retained 
by MDOT Purchasing.  The Contract Compliance Inspector for this Contract is: 
 
Michael Frezell, Project Manager 
Bureau of Passenger Transportation 
Michigan Department of Transportation 
frezellm@michigan.gov 
PH: (517) 335-0904 
Fax: (517) 373-7997 
 

2.023 Project Manager 
The following individual will oversee the project: 
 
Michael Frezell, Project Manager 
Bureau of Passenger Transportation 
Michigan Department of Transportation 
frezellm@michigan.gov 
PH: (517) 335-0904 
Fax: (517) 373-7997 
 
 

2.024 Change Requests 
The State reserves the right to request from time to time any changes to the requirements and specifications of the Contract 
and the work to be performed by the Contractor under the Contract.  During the course of ordinary business, it may become 
necessary for the State to discontinue certain business practices or create Additional Services/Deliverables.  At a minimum, to 
the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be done, including tasks 
necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned, estimated hours for each 
individual per task, and a complete and detailed cost justification. 
 
If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to additional 
compensation for performing that service or providing that deliverable.   
 
Change Requests: 

(a)  By giving Contractor written notice within a reasonable time, the State must be entitled to accept a Contractor 
proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the parties agree on 
carrying out a Change, a written Contract Change Notice must be prepared and issued under this Contract, 
describing the Change and its effects on the Services and any affected components of this Contract (a “Contract 
Change Notice”). 
(b)  No proposed Change must be performed until the proposed Change has been specified in a duly executed 
Contract Change Notice issued by MDOT Purchasing. 
(c)  If the State requests or directs the Contractor to perform any activities that Contractor believes constitute a 
Change, the Contractor must notify the State that it believes the requested activities are a Change before beginning 
to work on the requested activities. 
 



 
   

 
 
 
 
If the Contractor fails to notify the State before beginning to work on the requested activities, then the Contractor 
waives any right to assert any claim for additional compensation or time for performing the requested activities.  If the 
Contractor commences performing work outside the scope of this Contract and then ceases performing that work, the 
Contractor must, at the request of the State, retract any out-of-scope work that would adversely affect the Contract. 
 

2.025 Notices 
Any notice given to a party under the Contract must be deemed effective, if addressed to the party as addressed below, upon:  
(i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by another 
means specified in this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-paid, return receipt 
requested; or (iv) the next Business Day after being sent by a nationally recognized overnight express courier with a reliable 
tracking system.  
 

State: 
Michigan Department of Transportation 
Purchasing  
Attention: Rick Dolan   
PO Box 30050 
425 W. Ottawa St. 
Lansing, Michigan 48909 

 
- 

Contractor: 
Name Hoekstra Transportation, Inc. 
Name:   Steve Bolin 
Address:  3741 Roger B. Chaffee Blvd 
  Grand Rapids, MI 49548 
 

 
Either party may change its address where notices are to be sent by giving notice according to this Section. 
 

2.026 Binding Commitments 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf within the bounds 
set forth in the table.  Contractor may change the representatives from time to time upon written notice. 
 

2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, employee, or 
servant of Contractor or any of its Subcontractors must be or must be deemed to be an employee, agent or servant of the 
State for any reason.  Contractor will be solely and entirely responsible for its acts and the acts of its agents, employees, 
servants and Subcontractors during the performance of the Contract. 
 

2.028 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties will not unreasonably 
delay, condition or withhold the giving of any consent, decision or approval that is either requested or reasonably required of 
them in order for the other party to perform its responsibilities under the Contract. 
 



 
   

2.029 Assignments 
(a) Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, to any 
other party (whether by operation of law or otherwise), without the prior written consent of the other party; provided, however, 
that the State may assign the Contract to any other State agency, department, division or department without the prior consent 
of Contractor and Contractor may assign the Contract to an affiliate so long as the affiliate is adequately capitalized and can 
provide adequate assurances that the affiliate can perform the Contract.  The State may withhold consent from proposed 
assignments, subcontracts, or novations when the transfer of responsibility would operate to decrease the State’s likelihood of 
receiving performance on the Contract or the State’s ability to recover damages. 
 
(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due under the 
Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to perform any of its contractual 
duties, and the requirement under the Contract that all payments must be made to one entity continues. 
 
(c)  If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the Contract, the 
Contractor must notify the State in writing at least 90 days before the assignment.  The Contractor also must provide the State 
with adequate information about the assignee within a reasonable amount of time before the assignment for the State to 
determine whether to approve the assignment.  
 
 
2.030 General Provisions 
 

2.031 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and Contract or project 
to which it relates shall not be made without prior written State approval, and then only in accordance with the explicit written 
instructions from the State.  No results of the activities associated with the RFP and Contract are to be released without prior 
written approval of the State and then only to persons designated. 
 

2.032 Contract Distribution 
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of government unless 
other arrangements are authorized by Purchasing Operations. 
 

2.033 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and approvals for the 
delivery, installation and performance of the Services.  The State must pay for all costs and expenses incurred in obtaining 
and maintaining any necessary easements or right of way. 
 

2.034 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation specifically 
referenced that content and attempts to incorporate it into any other communication, unless the State has actual knowledge of 
the content and has expressly agreed to be bound by it in a writing that has been manually signed by an authorized 
representative of the State. 
 

2.035 Future Bidding Preclusion 
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or generation of a 
future RFP, it may be precluded from bidding on the subsequent RFP.  The State reserves the right to disqualify any bidder if 
the State determines that the bidder has used its position (whether as an incumbent Contractor, or as a Contractor hired to 
assist with the RFP development, or as a Vendor offering free assistance) to gain a competitive advantage on the RFP. 
 



 
   

2.036 Freedom of Information 
All information in any proposal submitted to the State by Contractor and this Contract is subject to the provisions of the 
Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et seq (the “FOIA”). 
 

2.037 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.  
Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to providing 
Services/Deliverables under this Contract will provide the State with priority service for repair and work around in the event of 
a natural or man-made disaster. 
 
2.040 Financial Provisions 
 

2.041 Fixed Prices for Services/Deliverables 
Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference to 
the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment 
milestones and payment amounts.  The State may make progress payments to the Contractor when requested as 
work progresses, but not more frequently than monthly, in amounts approved by the Contract Administrator, after 
negotiation. Contractor must show verification of measurable progress at the time of requesting progress 
payments. 
 

2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is subsequently reduced by 
the State, the parties shall negotiate an equitable reduction in Contractor’s charges under such Statement of Work 
commensurate with the reduction in scope. 
 

2.043 Services/Deliverables Covered  
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this Contract, the State shall 
not be obligated to pay any amounts in addition to the charges specified in this Contract. 
 

2.044 Invoicing and Payment – In General 
The contractor shall submit two (2) copies of invoices, one (1) to the “Bill To” address and one (1) the “Ship To” 
address. 
 

2.045 Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall be 
pro-rated for any partial month. 
 

2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that those 
violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of this Contract. 
 

2.047 Final Payment 
The making of final payment by the State, local units of government, and local transit agencies to Contractor does not 
constitute a waiver by either party of any rights or other claims as to the other party’s continuing obligations under the 
Contract, nor will it constitute a waiver of any claims by one party against the other arising from unsettled claims or failure by a 
party to comply with this Contract, including claims for Services and Deliverables not reasonably known until after acceptance 



 
   

to be defective or substandard.  Contractor’s acceptance of final payment by the State, local units of government, and local 
transit agencies under this Contract shall constitute a waiver of all claims by Contractor against the State, local units of 
government, and local transit agencies for payment under this Contract, other than those claims previously filed in writing on a 
timely basis and still unsettled. 
 

2.048 Electronic Payment Requirement 
Electronic transfer of funds is required for payments on State Contracts.  Contractors are required to register with the State 
electronically at http://www.cpexpress.state.mi.us.  As stated in Public Act 431 of 1984, all contracts that the State enters into 
for the purchase of goods and services shall provide that payment will be made by electronic fund transfer (EFT). 
 
 
2.050 Taxes 
 

2.051 Employment Taxes 
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes, including the 
taxes. 
 

2.052 Sales and Use Taxes 
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible personal property or 
services delivered into the State.  Contractors that lack sufficient presence in Michigan to be required to register and pay tax 
must do so as a volunteer.  This requirement extends to: (1) all members of any controlled group as defined in § 1563(a) of 
the Internal Revenue Code and applicable regulations of which the company is a member, and (2) all organizations under 
common control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of which the company is a 
member that make sales at retail for delivery into the State are registered with the State for the collection and remittance of 
sales and use taxes.  In applying treasury regulations defining “two or more trades or businesses under common control” the 
term “organization” means sole proprietorship, a partnership (as defined in § 701(a)(2) of the Internal Revenue Code), a trust, 
an estate, a corporation, or a limited liability company. 
 
2.060 Contract Management 
 

2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under this Contract must be employees of Contractor or its 
majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved Subcontractor) and must be fully qualified 
to perform the work assigned to them.  Contractor must include a similar provision in any subcontract entered into with a 
Subcontractor.  For the purposes of this Contract, independent contractors engaged by Contractor solely in a staff 
augmentation role must be treated by the State as if they were employees of Contractor for this Contract only; however, the 
State understands that the relationship between Contractor and Subcontractor is an independent contractor relationship. 
 

2.062 Contractor Key Personnel 
(a) The Contractor must provide the Contract Compliance Inspector with the names of the Key Personnel. 
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in the applicable 
Statement of Work with respect to other individuals designated as Key Personnel for that Statement of Work. 
(c) The State will have the right to recommend and approve in writing the initial assignment, as well as any proposed 
reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key Personnel position, Contractor 
will notify the State of the proposed assignment, will introduce the individual to the appropriate State representatives, and will 
provide the State with a resume and any other information about the individual reasonably requested by the State.  The State 
reserves the right to interview the individual before granting written approval.  In the event the State finds a proposed 
individual unacceptable, the State will provide a written explanation including reasonable detail outlining the reasons for the 
rejection. 

http://www.cpexpress.state.mi.us/


 
   

(d) Contractor must not remove any Key Personnel from their assigned roles or the Contract without the prior written 
consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent of the State is an 
unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not include replacing Key Personnel for 
reasons beyond the reasonable control of Contractor, including illness, disability, leave of absence, personal emergency 
circumstances, resignation or for cause termination of the Key Personnel’s employment.  Unauthorized Removals does not 
include replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel policies or 
Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing occurs and Contractor 
provides 30 days of shadowing unless parties agree to a different time period.  The Contractor with the State must review any 
Key Personnel replacements, and appropriate transition planning will be established.  Any Unauthorized Removal may be 
considered by the State to be a material breach of the Contract, in respect of which the State may elect to exercise its 
termination and cancellation rights. 
(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 10 business 
days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other projects.  If the State does 
not object to the redeployment by its scheduled date, the Contractor may then redeploy the non-Key Personnel. 
 

2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the judgment of the 
State, to be unacceptable.  The State’s request must be written with reasonable detail outlining the reasons for the removal 
request.  Additionally, the State’s request must be based on legitimate, good-faith reasons.  Replacement personnel for the 
removed person must be fully qualified for the position.  If the State exercises this right, and the Contractor cannot 
immediately replace the removed personnel, the State agrees to an equitable adjustment in schedule or other terms that may 
be affected by the State’s required removal.  If any incident with removed personnel results in delay not reasonably 
anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the affected Service will 
not be counted for a time as agreed to by the parties. 
 

2.064 Contractor Personnel Location 
All staff assigned by Contractor to work on the Contract will perform their duties either primarily at Contractor’s offices and 
facilities or at State facilities.  Without limiting the generality of the foregoing, Key Personnel will, at a minimum, spend at least 
the amount of time on-site at State, local units of government, and local transit agencies facilities as indicated in the applicable 
Statement of Work.  Subject to availability, selected Contractor personnel may be assigned office space to be shared with 
State personnel. 
 

2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as required. 
Contractor employees are required to clearly identify themselves and the company they work for whenever making contact 
with State personnel by telephone or other means. 
 

2.066 Cooperation with Third Parties 
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State and its agents 
and other contractors including the State’s Quality Assurance personnel.  As reasonably requested by the State in writing, the 
Contractor will provide to the State’s agents and other contractors reasonable access to Contractor’s Project personnel, 
systems and facilities to the extent the access relates to activities specifically associated with this Contract and will not 
interfere or jeopardize the safety or operation of the systems or facilities.  The State acknowledges that Contractor’s time 
schedule for the Contract is very specific and agrees not to unnecessarily or unreasonably interfere with, delay or otherwise 
impeded Contractor’s performance under this Contract with the requests for access. 
 

2.067 Contract Management Responsibilities 
The Contractor will be required to assume responsibility for all contractual activities, whether or not that Contractor performs 
them.  Further, the State will consider the Contractor to be the sole point of contact with regard to contractual matters, 
including payment of any and all charges resulting from the anticipated Contract.  If any part of the work is to be 



 
   

subcontracted, the Contract must include a list of subcontractors, including firm name and address, contact person and a 
complete description of work to be subcontracted.  The State reserves the right to approve subcontractors and to require the 
Contractor to replace subcontractors found to be unacceptable.  The Contractor is totally responsible for adherence by the 
subcontractor to all provisions of the Contract.  Any change in subcontractors must be approved by the State, in writing, prior 
to such change. 
 

2.068 Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities and other resources when no longer required 
for the Contract in the same condition as when provided by the State, reasonable wear and tear excepted. 
 
 
2.070 Subcontracting by Contractor 
 

2.071 Contractor full Responsibility 
Contractor shall have full responsibility for the successful performance and completion of all of the Services and 
Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all contractual 
matters under this Contract, including payment of any and all charges for Services and Deliverables. 
 

2.072 State Consent to delegation  
Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of 
Management and Budget, Purchasing Operations has given written consent to such delegation.  The State shall 
have the right of prior written approval of all Subcontractors and to require Contractor to replace any 
Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The State’s request shall be 
written with reasonable detail outlining the reasons for the removal request.  Additionally, the State’s request shall 
be based on legitimate, good-faith reasons.  Replacement Subcontractor(s) for the removed Subcontractor shall be 
fully qualified for the position.  If the State exercises this right, and the Contractor cannot immediately replace the 
removed Subcontractor, the State will agree to an equitable adjustment in schedule or other terms that may be 
affected by the State’s required removal.  If any such incident with a removed Subcontractor results in delay not 
reasonable anticipatable under the circumstances and which is attributable to the State, the applicable SLA for the 
affected Work will not be counted in time agreed upon by the parties.   
 

2.073 Subcontractor bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the 
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by 
the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that 
Contractor, by this Contract, assumes toward the State.  The State reserves the right to receive copies of and 
review all subcontracts, although Contractor may delete or mask any proprietary information, including pricing, 
contained in such contracts before providing them to the State.  The management of any Subcontractor will be the 
responsibility of Contractor, and Contractor shall remain responsible for the performance of its Subcontractors to 
the same extent as if Contractor had not subcontracted such performance.  Contractor shall make all payments to 
Subcontractors or suppliers of Contractor.  Except as otherwise agreed in writing by the State and Contractor, the 
State will not be obligated to direct payments for the Services other than to Contractor.  The State’s written 
approval of any Subcontractor engaged by Contractor to perform any obligation under this Contract shall not 
relieve Contractor of any obligations or performance required under this Contract.  Attached as Exhibit A is a list 
of the Subcontractors, if any, approved by the State as of the execution of this Contract, together with a copy of 
the applicable subcontract. 
 



 
   

2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down 
the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any 
Subcontractors.    
 

2.075 Competitive Selection 
The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum practical 
extent consistent with the objectives and requirements of the Contract. 
 
 
2.080 State Responsibilities 
 

2.081 Equipment 
The State will provide only the equipment and resources identified in the Statements of Work and other Contract Exhibits. 
 

2.082 Facilities 
The State must designate space as long as it is available and as provided in the Statement of Work, to house the Contractor’s 
personnel whom the parties agree will perform the Services/Deliverables at State facilities (collectively, the “State Facilities”).  
The Contractor must have reasonable access to, and unless agreed otherwise by the parties in writing must observe and 
comply with all rules and regulations relating to each of the State Facilities (including hours of operation) used by the 
Contractor in the course of providing the Services.  Contractor agrees that it will not, without the prior written consent of the 
State, use any State Facilities or access any State information systems provided for the Contractor’s use, or to which the 
Contractor otherwise gains access in the course of performing the Services, for any purpose other than providing the Services 
to the State. 
 
2.090 Security 
 

2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access to State facilities 
and systems.  The scope of the background check is at the discretion of the State and the results will be used to determine 
Contractor personnel eligibility for working within State facilities and systems.  The investigations will include Michigan State 
Police Background checks (ICHAT) and may include the National Crime Information Center (NCIC) Finger Prints.  Proposed 
Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  Any 
request for background checks will be initiated by the State and will be reasonably related to the type of work requested. 
 
All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies for State IT 
equipment and resources.  See http://www.michigan.gov/dit. Furthermore, Contractor personnel will be expected to agree to 
the State’s security and acceptable use policies before the Contractor personnel will be accepted as a resource to perform 
work for the State.  It is expected the Contractor will present these documents to the prospective employee before the 
Contractor presents the individual to the State as a proposed resource.  Contractor staff will be expected to comply with all 
Physical Security procedures in place within the facilities where they are working. 
 

2.092 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply 
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor and 
the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or unauthorized 
use or disclosure.  Contractor must report to the State in writing any use or disclosure of Confidential Information, 
whether suspected or actual, other than as provided for by the Contract within 10 days of becoming aware of the 
use or disclosure or the shorter time period as is reasonable under the circumstances. 

http://www.michigan.gov/dit


 
   

 

2.093 PCI Data Security Requirements  
 

Deleted – Not Applicable 

 
2.100 Confidentiality 
 

2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses and will continue to possess confidential information 
that has been developed or received by it.  As used in this Section, “Confidential Information” of Contractor must mean all non-
public proprietary information of Contractor (other than Confidential Information of the State as defined below) which is marked 
confidential, restricted, proprietary or with a similar designation.  “Confidential Information” of the State must mean any 
information which is retained in confidence by the State (or otherwise required to be held in confidence by the State under 
applicable federal, state and local laws and regulations) or which, in the case of tangible materials provided to Contractor by 
the State under its performance under this Contract, is marked as confidential, proprietary or with a similar designation by the 
State.  “Confidential Information” excludes any information (including this Contract) that is publicly available under the 
Michigan FOIA. 
 

2.102 Protection and Destruction of Confidential Information 
The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties the Confidential 
Information of the other as it employs to avoid unauthorized disclosure, publication or dissemination of its own confidential 
information of like character, but in no event less than reasonable care.  Neither Contractor nor the State will (i) make any use 
of the Confidential Information of the other except as contemplated by this Contract, (ii) acquire any right in or assert any lien 
against the Confidential Information of the other, or (iii) if requested to do so, refuse for any reason to promptly return the other 
party's Confidential Information to the other party.  Each party will limit disclosure of the other party’s Confidential Information 
to employees and Subcontractors who must have access to fulfill the purposes of this Contract.  Disclosure to, and use by, a 
Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract, (B) the disclosure is 
necessary or otherwise naturally occurs in connection with work that is within the Subcontractor's scope of responsibility, and 
(C) Contractor obligates the Subcontractor in a written Contract to maintain the State’s Confidential Information in confidence.  
At the State's request, any employee of Contractor and of any Subcontractor having access or continued access to the State’s 
Confidential Information may be required to execute an acknowledgment that the employee has been advised of Contractor’s 
and the Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor, as the 
case may be, to protect the Confidential Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State that Contractor 
has destroyed all State Confidential Information. 
 

2.103 Exclusions 
Notwithstanding the foregoing, the provisions of Section 2.080 will not apply to any particular information which the State or 
Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is published or 
otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the possession of the receiving 
party at the time of disclosure to it without an obligation of confidentiality; (iv) was received after disclosure to it from a third 
party who had a lawful right to disclose the information to it without any obligation to restrict its further disclosure; or (v) was 
independently developed by the receiving party without reference to Confidential Information of the furnishing party.  Further, 
the provisions of Section 2.080 will not apply to any particular Confidential Information to the extent the receiving party is 
required by law to disclose the Confidential Information, provided that the receiving party (i) promptly provides the furnishing 
party with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting the scope of the disclosure as 
reasonably requested by the furnishing party. 
 



 
   

2.104 No Implied Rights 
Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential Information to 
the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the Confidential 
Information of the other party. 
 

2.105 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of this Contract for any 
reason. 
 
2.110 Records and Inspections 
 

2.111 Inspection of Work Performed 
All goods are subject to inspection and testing.  In the event goods are defective in material or workmanship, or 
otherwise fail to meet the requirements of the Contract, the State shall have the right to reject goods or retain the 
goods and correct the defects.  The Contractor shall pay the Michigan Department of Transportation, Bureau of 
Passenger Transportation; authorized local units of government; and public transit agencies for expenses incurred 
in correcting defects.  Rejected goods will be held for 45 days after delivery.  The Contractor must arrange for the 
return of said goods, including paying for handling, packing, and transportation costs.  The Michigan Department 
of Transportation, Bureau of Passenger Transportation; authorized local units of government; and public transit 
agencies has the authority to dispose of goods without further liability to the Michigan Department of 
Transportation, Bureau of Passenger Transportation; authorized local units of government; and public transit 
agencies in the event the Contractor fails to make arrangements within the specified time period. 
 
The State’s authorized representatives must at all reasonable times and with 10 days prior written request, have 
the right to enter Contractor’s premises, or any other places, where the Services are being performed, and must 
have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress.  Upon 10 Days prior 
written notice and at all reasonable times, the State’s representatives must be allowed to inspect, monitor, or 
otherwise evaluate the work being performed and to the extent that the access will not reasonably interfere or 
jeopardize the safety or operation of the systems or facilities.  Contractor must provide all reasonable facilities 
and assistance for the State’s representatives. 
 
Pilot model and plant inspections, the contractor, shall allow the following: 
 

1. Conductions of a pre-pilot model review meeting at the manufacturer’s facility, or a mutually agreed 
upon location (one (1) per contract period). 

 
2. Conduction of a pilot model inspection and mid-production inspection at the manufacturer’s facility, 

or a mutually agreed upon location (one (1) per contract period). 
 
3. Contract shall allow for periodic production/plant inspections by the Michigan Department of 

Transportation, Bureau of Passenger Transportation (two (2) per contract period).  
 
Final inspection will be made at a Michigan location.   The successful bidder shall have a factory dealer with 
repair facilities and personnel in Michigan, or may be an out-of-state factory dealer with established repair 
facilities and personnel in Michigan capable of handling final inspections, corrections, and warranty follow-up.   
  
 
NOTE:  Contractor Responsible for Travel Expenses 
 
The contractor WILL BE responsible for transportation (air fare, rail fare, car rental, taxi, or mileage), 
lodging, parking expenses, meals, and tips for up to two (2) individuals, as determined by the Michigan 
Department of Transportation, Bureau of Passenger Transportation, for involvement in any of the above 
pilot model review or plant inspections.   All travel expenses shall be based on the Michigan Department of 



 
   

Management and Budget, Vehicle and Travel Services Schedule of Travel Rates for Classified and 
Unclassified Employees Effective January 1, 2009 or subsequent updates. 
 

http://www.michigan.gov/documents/dmb/ttrateJan2009_259895_7.pdf 
 

 

2.112 Examination of Records 
All bidders will be subject to the Federal Transportation Administration’s (FTA) 49 DFR Part 663 for Pre-Award and Post 
Delivery Audits of Rolling Stock Purchases.  Prior to final award recommendation of a contract, the Michigan Department of 
Transportation, Bureau of Passenger Transportation, will conduct a pre-award audit of the contractor that is being considered 
to verify that the contractor has successfully met all of the following requirements:   
 

1. Federal Motor Vehicle Safety Requirements 
2. Federal Buy American Requirements, and  
3. Grantee’s Bid Specifications. Post-Delivery Audits shall include a “Road Test” of each unit. 

 
For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may examine and 
copy any of Contractor’s books, records, documents and papers pertinent to establishing Contractor’s compliance with the 
Contract and with applicable laws and rules.  The State must notify the Contractor 20 days before examining the Contractor's 
books and records.  The State does not have the right to review any information deemed confidential by the Contractor to the 
extent access would require the confidential information to become publicly available.  This provision also applies to the 
books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization 
of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract. 
 

2.113 Retention of Records 
Contractor must maintain at least until the end of the Audit Period all pertinent financial and accounting records (including time 
sheets and payroll records, and information pertaining to the Contract and to the Services, equipment, and commodities 
provided under the Contract) pertaining to the Contract according to generally accepted accounting principles and other 
procedures specified in this Section.  Financial and accounting records must be made available, upon request, to the State at 
any time during the Audit Period.  If an audit, litigation, or other action involving Contractor’s records is initiated before the end 
of the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other action are resolved 
or until the end of the Audit Period, whichever is later. 
 

2.114 Audit Resolution 
If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.  The 
Contractor will respond to each audit report in writing within 30 days from receipt of the report, unless a shorter 
response time is specified in the report.  The Contractor and the State must develop, agree upon and monitor an 
action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in the audit 
report. 
 

2.115 Errors 
(a) If the audit demonstrates any errors in the documents provided to the State, then the amount in error must 
be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded 
in full.  However, a credit or debit may not be carried for more than four invoices.  If a balance remains after four 
invoices, then the remaining amount will be due as a payment or refund within 45 days of the last quarterly 
invoice that the balance appeared on or termination of the contract, whichever is earlier. 
(b) In addition to other available remedies, the difference between the payment received and the correct payment 
amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the audit. 
 
 

http://www.michigan.gov/documents/dmb/ttrateJan2009_259895_7.pdf


 
   

2.120 Warranties and Equipment 
 

2.121 Warranties and Representations 
The Contractor represents and warrants: 
 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.  The performance of all 
obligations under this Contract must be provided in a timely, professional, and workman-like manner and must meet the 
performance and operational standards required under this Contract. 
 
(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services necessary for 
the Deliverable(s) to perform and Services to operate in compliance with the Contract’s requirements and other standards of 
performance. 
 
(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or developed by 
Contractor under this Contract, and Contractor has all of the rights necessary to convey to the State the ownership rights or 
licensed use, as applicable, of any and all Deliverables.  None of the Deliverables provided by Contractor to the State under 
this Contract, nor their use by the State, will infringe the patent, copyright, trade secret, or other proprietary rights of any third 
party. 
 
(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State (including 
equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under Contractor’s 
name), then in addition to Contractor’s other responsibilities with respect to the items in this Contract, Contractor must assign 
or otherwise transfer to the State or its designees, or afford the State the benefits of, any manufacturer's warranty for the 
Deliverable. 
 
(e) The contract signatory has the power and authority, including any necessary corporate authorizations, necessary to 
enter into this Contract, on behalf of Contractor. 
 
(f) It is qualified and registered to transact business in all locations where required. 
 
(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire, any 
contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with 
Contractor’s performance of its duties and responsibilities to the State under this Contract or otherwise create an appearance 
of impropriety with respect to the award or performance of this Agreement.  Contractor must notify the State about the nature 
of the conflict or appearance of impropriety within two days of learning about it. 
 
(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything of value 
based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of the State would be 
influenced.  Contractor must not attempt to influence any State employee by the direct or indirect offer of anything of value. 
 
(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, other than 
bona fide employees and consultants working solely for Contractor or the Affiliate, any fee, commission, percentage, 
brokerage fee, gift, or any other consideration, contingent upon or resulting from the award or making of this Contract. 
 
(j) The prices proposed by Contractor were arrived at independently, without consultation, communication, or 
agreement with any other bidder for the purpose of restricting competition; the prices quoted were not knowingly disclosed by 
Contractor to any other bidder; and no attempt was made by Contractor to induce any other person to submit or not submit a 
proposal for the purpose of restricting competition.   
 
(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its response to 
the RFP or otherwise in connection with the award of this Contract fairly and accurately represent the business, properties, 
financial condition, and results of operations of Contractor as of the respective dates, or for the respective periods, covered by 
the financial statements, reports, other information.  Since the respective dates or periods covered by the financial statements, 
reports, or other information, there have been no material adverse change in the business, properties, financial condition, or 
results of operations of Contractor. 



 
   

 
(l) All written information furnished to the State by or for the Contractor in connection with this Contract, including its bid, 
is true, accurate, and complete, and contains no untrue statement of material fact or omits any material fact necessary to 
make the information not misleading. 
 
(m) It is not in material default or breach of any other contract or agreement that it may have with the State or any of its 
departments, commissions, boards, or agencies.  Contractor further represents and warrants that it has not been a party to 
any contract with the State or any of its departments that was terminated by the State or the department within the previous 
five years for the reason that Contractor failed to perform or otherwise breached an obligation of the contract. 
(n) If any of the certifications, representations, or disclosures made in the Contractor’s original bid response change after 
contract award, the Contractor is required to report those changes immediately to the Department of Management and 
Budget, Purchasing Operations. 
 

2.122 Warranty of Merchantability 
Goods provided by Contractor under this agreement shall be merchantable. All goods provided under this 
Contract shall be of good quality within the description given by the State, shall be fit for their ordinary purpose, 
shall be adequately contained and packaged within the description given by the State, shall conform to the agreed 
upon specifications, and shall conform to the affirmations of fact made by the Contractor or on the container or 
label. 
 

2.123 Warranty of Fitness for a Particular Purpose 
When the Contractor has reason to know or knows any particular purpose for which the goods are required, and 
the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a warranty 
that the goods are fit for such purpose. 
 

2.124 Warranty of Title 
Contractor shall, in providing goods to the State, convey good title in those goods, whose transfer is right and lawful.  All 
goods provided by Contractor shall be delivered free from any security interest, lien, or encumbrance of which the State, at the 
time of contracting, has no knowledge.  Goods provided by Contractor, under this Contract, shall be delivered free of any 
rightful claim of any third person by of infringement or the like. 
 

2.125 Equipment Warranty 
To the extent Contractor is responsible under this Contract for maintaining equipment/system(s), Contractor represents and 
warrants that it will maintain the equipment/system(s) in good operating condition and will undertake all repairs and preventive 
maintenance according to the applicable manufacturer's recommendations for the period specified in this Contract. 
 

A. Principle Period of Maintenance (PPM) will be the same hours as the State’s normal working hours (currently 
Monday through Friday, 8:00 A.M. to 4:00 P.M., excluding a one (1) hour lunch period, excepting State observed 
holidays). 

 
B. The PPM hours may be changed upon thirty (30) days written notice by mutual agreement, except the Contractor 

shall make every reasonable effort to change his/her schedule in a shorter period of time. 
 
The Contractor represents and warrants that the equipment/system(s) are in good operating condition and operate and 
perform to the requirements and other standards of performance contained in this Contract,  when installed, at the time of 
Final Acceptance by the Michigan Department of Transportation (MDOT), Bureau of Passenger Transportation; authorized 
local units of government; and public transit agencies., and for a period of one year commencing upon the first day following 
Final Acceptance. 
 
Within five (5) business days of notification from the Michigan Department of Transportation (MDOT), Bureau of Passenger 
Transportation; authorized local units of government; and public transit agencies., the Contractor must adjust, repair or replace 



 
   

all equipment that is defective or not performing in compliance with the Contract.  The Contractor must assume all costs for 
replacing parts or units and their installation including transportation and delivery fees, if any. 
 
The Contractor must provide a toll-free telephone number to allow the Michigan Department of Transportation (MDOT), 
Bureau of Passenger Transportation; authorized local units of government; and public transit agencies. to report equipment 
failures and problems to be remedied by the Contractor. 
 
The Contractor agrees that all warranty service it provides under this Contract must be performed by Original Equipment 
Manufacturer (OEM) trained, certified and authorized technicians.   
 
The Contractor is the sole point of contact for warranty service.  The Contractor warrants that it will pass through to the 
Michigan Department of Transportation (MDOT), Bureau of Passenger Transportation; authorized local units of government; 
and public transit agencies any warranties obtained or available from the original equipment manufacturer, including any 
replacement, upgraded, or additional equipment warranties. 
 
All warranty work must be performed at a mutually agreed upon location between the contractor and authorized 
local units of government and public transit agencies. 
 

2.126 Equipment to be New 
If applicable, all equipment provided under this Contract by Contractor shall be new where Contractor has knowledge 
regarding whether the equipment is new or assembled from new or serviceable used parts that are like new in performance or 
has the option of selecting one or the other.  Equipment that is assembled from new or serviceable used parts that are like 
new in performance is acceptable where Contractor does not have knowledge or the ability to select one or other, unless 
specifically agreed otherwise in writing by the State. 
 

2.127 Equipment Installation 
 
Non-Factory Installed Equipment  
 
All bidders should provide a listing of equipment to be furnished that is not installed at the point of bus manufacture.  The list 
of non-factory installed equipment should identify the item number(s) to which it applies and list the description of equipment 
involved.  This information should be returned with the bid document to Purchasing Operations on the bid opening due date 
and time.  However, if returned separately, it must be received by the Purchasing Operations on or before the bid opening due 
date and time, and must comply with the sealed bid instructions as outlined on the cover page of the RFP. 
 
 



 
   

Optional Equipment and Accessories 
  
Factory equipment not specifically listed in the contract and/or State of Michigan bus specifications may be added in 
accordance with the current Kelley Blue Book in effect at the time of order, using the Dealer Cost Column.  Authorized local 
units of government and public transit agencies may implement such changes on a direct basis with the contractor.  

 

2.128 Prohibited Products 
The State will not accept salvage, distressed, outdated or discontinued merchandise.  Shipping of such merchandise to any 
State agency, as a result of an order placed against the Contract, shall be considered default by the Contractor of the terms 
and conditions of the Contract and may result in cancellation of the Contract by the State.  The brand and product number 
offered for all items shall remain consistent for the term of the Contract, unless Purchasing Operations has approved a change 
order pursuant to Section 2.024. 
 

2.129 Consequences For Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this 
section, the breach may be considered as a default in the performance of a material obligation of this Contract. 
 
 
2.130 Insurance 
 

2.131 Liability Insurance  
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The insurance must 
protect the State from claims which may arise out of or result from the Contractor’s performance of services under the terms of 
this Contract, whether the services are performed by the Contractor, or by any subcontractor, or by anyone directly or 
indirectly employed by any of them, or by anyone for whose acts they may be liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents for recovery of damages to the extent these damages are covered by the insurance policies 
the Contractor is required to maintain under this Contract.  
 
All insurance coverages provided relative to this Contract/Purchase Order are PRIMARY and NON-CONTRIBUTING to any 
comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance must be written for not less than any minimum coverage specified in this Contract or required by law, whichever 
is greater.   
 
The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in writing by the 
State, or if the ratings are no longer available, with a comparable rating from a recognized insurance rating agency.  All 
policies of insurance required in this Contract must be issued by companies that have been approved to do business in the 
State.   
See www.michigan.gov/dleg. 
 
Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher limits, the State 
must be entitled to coverage to the extent of the higher limits. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 

 1. Commercial General Liability with the following minimum coverage: 
 

$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 

http://www.mi.gov/cis/0,1607,7-154-10555_22535---,00.html


 
   

$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees 
and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  The Contractor also agrees to 
provide evidence that insurance policies contain a waiver of subrogation by the insurance company. 
 

 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor must have 
vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in Contractor‘s business for bodily 
injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees 
and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor also agrees to provide evidence 
that insurance policies contain a waiver of subrogation by the insurance company. 
 

 3. Workers’ compensation coverage must be provided according to applicable laws governing the employees 
and employers work activities in the state of the Contractor’s domicile.  If the applicable coverage is provided by a self-insurer, 
proof must be provided of approved self-insured authority by the jurisdiction of domicile.  For employees working outside of the 
state of qualification, Contractor must provide appropriate certificates of insurance proving mandated coverage levels for the 
jurisdictions where the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance 
company.  This provision must not be applicable where prohibited or limited by the laws of the jurisdiction in which the work is 
to be performed. 
 

 4. Employers liability insurance with the following minimum limits: 
 

$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 

 
 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, providing 

coverage for direct loss to the State and any legal liability of the State arising out of or related to fraudulent or dishonest acts 
committed by the employees of Contractor or its Subcontractors, acting alone or in collusion with others, in a minimum amount 
of one million dollars ($1,000,000.00) with a maximum deductible of fifty thousand dollars ($50,000.00). 
  

 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars ($10,000,000.00), which 
must apply, at a minimum, to the insurance required in Subsection 1 (Commercial General Liability) above. 
 

 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:  three million 
dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual aggregate. 
 

 8. Fire and Personal Property Insurance covering against any loss or damage to the office space used by 
Contractor for any reason under this Contract, and the equipment, software and other contents of the office space, including 
without limitation, those contents used by Contractor to provide the Services to the State, up to its replacement value, where 
the office space and its contents are under the care, custody and control of Contractor.  The policy must cover all risks of 
direct physical loss or damage, including without limitation, flood and earthquake coverage and coverage for computer 
hardware and software.  The State must be endorsed on the policy as a loss payee as its interests appear. 
 

2.132 Subcontractor Insurance Coverage 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, Contractor must 
require all of its Subcontractors under this Contract to purchase and maintain the insurance coverage as described in this 
Section for the Contractor in connection with the performance of work by those Subcontractors.  Alternatively, Contractor may 



 
   

include any Subcontractors under Contractor’s insurance on the coverage required in this Section.  Subcontractor(s) must fully 
comply with the insurance coverage required in this Section.  Failure of Subcontractor(s) to comply with insurance 
requirements does not limit Contractor’s liability or responsibility. 
 

2.133 Certificates of Insurance and Other Requirements 
Contractor must furnish to MDOT Purchasing, certificate(s) of insurance verifying insurance coverage or providing satisfactory 
evidence of self-insurance as required in this Section (the “Certificates”).  The Certificate must be on the standard “accord” 
form or equivalent.  THE CONTRACT OR PURCHASE ORDER NO. MUST BE SHOWN ON THE CERTIFICATE OF 
INSURANCE TO ASSURE CORRECT FILING.  All Certificate(s) are to be prepared and submitted by the Insurance Provider.  
All Certificate(s) must contain a provision indicating that coverages afforded under the policies WILL NOT BE CANCELLED, 
MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written notice, except for 10 days for non-payment of 
premium, having been given to MDOT Purchasing. The notice must include the Contract or Purchase Order number affected.  
Before the Contract is signed, and not less than 20 days before the insurance expiration date every year thereafter, the 
Contractor must provide evidence that the State and its agents, officers and employees are listed as additional insureds under 
each commercial general liability and commercial automobile liability policy.  In the event the State approves the 
representation of the State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant 
Attorney General by the Attorney General of the State of Michigan. 
 
The Contractor must maintain all required insurance coverage throughout the term of the Contract and any extensions and, in 
the case of claims-made Commercial General Liability policies, must secure tail coverage for at least three years following the 
expiration or termination for any reason of this Contract.  The minimum limits of coverage specified above are not intended, 
and must not be construed, to limit any liability or indemnity of Contractor under this Contract to any indemnified party or other 
persons.  Contractor is responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any premium 
for required insurance as specified in this Contract, or if any insurer cancels or significantly reduces any required insurance as 
specified in this Contract without the State’s written consent, then the State may, after the State has given the Contractor at 
least 30 days written notice, pay the premium or procure similar insurance coverage from another company or companies.  
The State may deduct any part of the cost from any payment due the Contractor, or the Contractor must pay that cost upon 
demand by the State. 
 
 
2.140 Indemnification 
 

2.141 General Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from liability, including all 
claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation, 
litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may be 
injured or damaged by the Contractor in the performance of this Contract and that are attributable to the negligence or tortious 
acts of the Contractor or any of its subcontractors, or by anyone else for whose acts any of them may be liable. 
 

2.142 Code Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any claim, loss, or 
expense arising from Contractor’s breach of the No Surreptitious Code Warranty. 
 

2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, officers, employees 
and agents, by any employee of the Contractor or any of its subcontractors, the indemnification obligation under the Contract 
must not be limited in any way by the amount or type of damages, compensation or benefits payable by or for the Contractor 
or any of its subcontractors under worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  
This indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that greater specificity is 
provided as to some categories of risk, is not intended to limit the scope of indemnification under any other provisions. 
 



 
   

2.144 Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and against all 
losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and 
costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action or 
proceeding threatened or brought against the State to the extent that the action or proceeding is based on a claim that any 
piece of equipment, software, commodity or service supplied by the Contractor or its subcontractors, or the operation of the 
equipment, software, commodity or service, or the use or reproduction of any documentation provided with the equipment, 
software, commodity or service infringes any United States patent, copyright, trademark or trade secret of any person or 
entity, which is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or Contractor’s 
opinion be likely to become the subject of a claim of infringement, the Contractor must at the Contractor’s sole expense (i) 
procure for the State the right to continue using the equipment, software, commodity or service or, if the option is not 
reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with equipment, software, 
commodity or service of equivalent function and performance so that it becomes non-infringing, or, if the option is not 
reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State against the 
Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use 
and returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay any costs, 
damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written specifications of the 
State; (ii) use of the equipment in a configuration other than implemented or approved in writing by the Contractor, including, 
but not limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use of the equipment 
with equipment or software not supplied by the Contractor under this Contract. 
 

2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the expiration or early 
cancellation of the Contract, with respect to any claims based on facts or conditions that occurred before expiration or 
cancellation. 
 

2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under this Contract. 
 
(a) After the State receives notice of the action or proceeding involving a claim for which it will seek indemnification, the 
State must promptly notify Contractor of the claim in writing and take or assist Contractor in taking, as the case may be, any 
reasonable action to avoid the imposition of a default judgment against Contractor.  No failure to notify the Contractor relieves 
the Contractor of its indemnification obligations except to the extent that the Contractor can prove damages attributable to the 
failure.  Within 10 days following receipt of written notice from the State relating to any claim, the Contractor must notify the 
State in writing whether Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of 
Election”).  After notifying Contractor of a claim and before the State receiving Contractor’s Notice of Election, the State is 
entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be responsible for any reasonable 
costs incurred by the State in defending against the claim during that period. 
 
(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State is entitled to participate in the defense of 
the claim and to employ counsel at its own expense to assist in the handling of the claim and to monitor and advise the State 
about the status and progress of the defense; (ii) the Contractor must, at the request of the State, demonstrate to the 
reasonable satisfaction of the State, the Contractor’s financial ability to carry out its defense and indemnity obligations under 
this Contract; (iii) the Contractor must periodically advise the State about the status and progress of the defense and must 
obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to defend against the 
claim and (iv) to the extent that any principles of Michigan governmental or public law may be involved or challenged, the 
State has the right, at its own expense, to control the defense of that portion of the claim involving the principles of Michigan 
governmental or public law.  But the State may retain control of the defense and settlement of a claim by notifying the 
Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested by the State under clause (ii) 
of this paragraph if the State determines that the Contractor has failed to demonstrate to the reasonable satisfaction of the 



 
   

State the Contractor’s financial ability to carry out its defense and indemnity obligations under this Section.  Any litigation 
activity on behalf of the State, or any of its subdivisions under this Section, must be coordinated with the Department of 
Attorney General.  In the event the insurer’s attorney represents the State under this Section, the insurer’s attorney may be 
required to be designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.   
 
(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as provided 
above, the State may defend the claim in the manner as it may deem appropriate, at the cost and expense of Contractor.  If it 
is determined that the claim was one against which Contractor was required to indemnify the State, upon request of the State, 
Contractor must promptly reimburse the State for all the reasonable costs and expenses.   
 
 
2.150 Termination/Cancellation 
 

2.151 Notice and Right to Cure 
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is curable, then the 
State will provide the Contractor with written notice of the breach and a time period (not less than 30 days) to cure the Breach.  
The notice of breach and opportunity to cure is inapplicable for successive or repeated breaches or if the State determines in 
its sole discretion that the breach poses a serious and imminent threat to the health or safety of any person or the imminent 
loss, damage, or destruction of any real or tangible personal property. 
 

2.152 Termination for Cause 
(a) The State may terminate this contract, for cause, by notifying the Contractor in writing, if the Contractor (i) breaches 
any of its material duties or obligations under this Contract (including a Chronic Failure to meet any particular SLA), or (ii) fails 
to cure a breach within the time period specified in the written notice of breach provided by the State 
 
(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in terminating this 
Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any 
reasonable additional costs the State may incur to procure the Services/Deliverables required by this Contract from other 
sources.  Re-procurement costs are not consequential, indirect or incidental damages, and cannot be excluded by any other 
terms otherwise included in this Contract, provided the costs are not in excess of 50% more than the prices for the 
Service/Deliverables provided under this Contract. 
 
(c) If the State chooses to partially terminate this Contract for cause, charges payable under this Contract will be 
equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for all 
Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  Services and related 
provisions of this Contract that are terminated for cause must cease on the effective date of the termination. 
 
(d) If the State terminates this Contract for cause under this Section, and it is determined, for any reason, that Contractor 
was not in breach of contract under the provisions of this section, that termination for cause must be deemed to have been a 
termination for convenience, effective as of the same date, and the rights and obligations of the parties must be limited to that 
otherwise provided in this Contract for a termination for convenience. 
 

2.153 Termination for Convenience 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a termination is in the 
State’s best interest.  Reasons for the termination must be left to the sole discretion of the State and may include, but not 
necessarily be limited to (a) the State no longer needs the Services or products specified in the Contract, (b) relocation of 
office, program changes, changes in laws, rules, or regulations make implementation of the Services no longer practical or 
feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d) falsification or 
misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued by the State.  The 
State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written notice at least 30 days 
before the date of termination.  If the State chooses to terminate this Contract in part, the charges payable under this Contract 
must be equitably adjusted to reflect those Services/Deliverables that are terminated.  Services and related provisions of this 
Contract that are terminated for cause must cease on the effective date of the termination. 



 
   

 

2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this Contract is subject 
to appropriation or availability of funds for this Contract.  If funds to enable the State to effect continued payment under this 
Contract are not appropriated or otherwise made available, the State must terminate this Contract and all affected Statements 
of Work, in whole or in part, at the end of the last period for which funds have been appropriated or otherwise made available 
by giving written notice of termination to Contractor.  The State must give Contractor at least 30 days advance written notice of 
termination for non-appropriation or unavailability (or the time as is available if the State receives notice of the final decision 
less than 30 days before the funding cutoff). 
 
(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the Services or 
production of Deliverables to be provided by Contractor are not appropriated or otherwise unavailable, the State may, upon 30 
days written notice to Contractor, reduce the level of the Services or the change the production of Deliverables in the manner 
and for the periods of time as the State may elect.  The charges payable under this Contract will be equitably adjusted to 
reflect any equipment, services or commodities not provided by reason of the reduction. 
 
(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to be provided 
by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed through the effective date 
of the termination or reduction in level, as the case may be and as determined by the State, to the extent funds are available.  
This Section will not preclude Contractor from reducing or stopping Services/Deliverables or raising against the State in a 
court of competent jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally accepted 
before the effective date of termination. 
 

2.155 Termination for Criminal Conviction 
The State may terminate this Contract immediately and without further liability or penalty in the event Contractor, an officer of 
Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense related to a State, public or 
private Contract or subcontract. 
 

2.156 Termination for Approvals Rescinded 
The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves a previously 
approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and Civil Service Rule 7-1.  In 
that case, the State will pay the Contractor for only the work completed to that point under the Contract.  Termination may be 
in whole or in part and may be immediate as of the date of the written notice to Contractor or may be effective as of the date 
stated in the written notice. 
 

2.157 Rights and Obligations upon Termination 
(a) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in the notice of 
termination, (b) take any action that may be necessary, or that the State may direct, for preservation and protection of 
Deliverables or other property derived or resulting from this Contract that may be in Contractor’s possession, (c) return all 
materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the State, (d) transfer 
title in, and deliver to, the State, unless otherwise directed, all Deliverables intended to be transferred to the State at the 
termination of the Contract and which are resulting from the Contract (which must be provided to the State on an “As-Is” basis 
except to the extent the amounts paid by the State in respect of the items included compensation to Contractor for the 
provision of warranty services in respect of the materials), and (e) take any action to mitigate and limit any potential damages, 
or requests for Contractor adjustment or termination settlement costs, to the maximum practical extent, including terminating 
or limiting as otherwise applicable those subcontracts and outstanding orders for material and supplies resulting from the 
terminated Contract. 
 
(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay Contractor for 
all charges due for Services provided before the date of termination and, if applicable, as a separate item of payment under 
this Contract, for Work In Process, on a percentage of completion basis at the level of completion determined by the State.  All 



 
   

completed or partially completed Deliverables prepared by Contractor under this Contract, at the option of the State, becomes 
the State’s property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.  Regardless of the 
basis for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost expected future 
profits, costs or expenses incurred with respect to Services not actually performed for the State. 
 
(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for services 
and deliverables provided under this Contract, and may further pursue completion of the Services/Deliverables under this 
Contract by replacement contract or otherwise as the State may in its sole judgment deem expedient. 
 

2.158 Reservation of Rights 
Any termination of this Contract or any Statement of Work issued under it by a party must be with full reservation of, and 
without prejudice to, any rights or remedies otherwise available to the party with respect to any claims arising before or as a 
result of the termination. 
 
 
2.160 Termination by Contractor 
 

2.161 Termination by Contractor 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is curable, then the 
Contractor will provide the State with written notice of the breach and a time period (not less than 30 days) to cure the breach.  
The Notice of Breach and opportunity to cure is inapplicable for successive and repeated breaches. 
 
The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the Contractor undisputed 
amounts due and owing under this Contract, (ii) breaches its other obligations under this Contract to an extent that makes it 
impossible or commercially impractical for the Contractor to perform the Services, or (iii) does not cure the breach within the 
time period specified in a written notice of breach.  But the Contractor must discharge its obligations under Section 2.160 
before it terminates the Contract.  
 
 
2.170 Transition Responsibilities 
 

2.171 Contractor Transition Responsibilities 
If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, rescinded, 
nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction provided by the State to assist in 
the orderly transition of equipment, services, software, leases, etc. to the State or a third party designated by the State.  If this 
Contract expires or terminates, the Contractor agrees to make all reasonable efforts to effect an orderly transition of services 
within a reasonable period of time that in no event will exceed 120 days.  These efforts must include, but are not limited to, 
those listed in Sections 2.141, 2.142, 2.143, 2.144, and 2.145. 
 

2.172 Contractor Personnel Transition 
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the specific tasks 
and schedule to be accomplished by the parties, to effect an orderly transition.  The Contractor must allow as many personnel 
as practicable to remain on the job to help the State, or a specified third party, maintain the continuity and consistency of the 
services required by this Contract.  In addition, during or following the transition period, in the event the State requires the 
Services of the Contractor’s subcontractors or vendors, as necessary to meet its needs, Contractor agrees to reasonably, and 
with good-faith, work with the State to use the Services of Contractor’s subcontractors or vendors.  Contractor will notify all of 
Contractor’s subcontractors of procedures to be followed during transition. 
 



 
   

2.173 Contractor Information Transition 
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by the State, or 
specified third party, to properly provide the Services/Deliverables required under this Contract.  The Contractor will provide 
the State with asset management data generated from the inception of this Contract through the date on which this Contractor 
is terminated in a comma-delineated format unless otherwise requested by the State.  The Contractor will deliver to the State 
any remaining owed reports and documentation still in Contractor’s possession subject to appropriate payment by the State. 
 

2.174 Contractor Software Transition 
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to perform the 
Services/use the Deliverables under this Contract.  This must include any documentation being used by the Contractor to 
perform the Services under this Contract.  If the State transfers any software licenses to the Contractor, those licenses must, 
upon expiration of the Contract, transfer back to the State at their current revision level.  Upon notification by the State, 
Contractor may be required to freeze all non-critical changes to Deliverables/Services. 
 

2.175 Transition Payments 
If the transition results from a termination for any reason, reimbursement must be governed by the termination provisions of 
this Contract.  If the transition results from expiration, the Contractor will be reimbursed for all reasonable transition costs (i.e. 
costs incurred within the agreed period after contract expiration that result from transition operations) at the rates agreed upon 
by the State.  The Contractor will prepare an accurate accounting from which the State and Contractor may reconcile all 
outstanding accounts. 
 

2.176 State Transition Responsibilities 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered unenforceable, the 
State agrees to perform the following obligations, and any others upon which the State and the Contractor agree: 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
 
 
2.180 Stop Work 
 

2.181 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, of the work 
called for by the Contract for a period of up to 90 calendar days after the stop work order is delivered to Contractor, and for 
any further period to which the parties may agree.  The stop work order must be identified as a stop work order and must 
indicate that it is issued under this Section 2.150.  Upon receipt of the stop work order, Contractor must immediately comply 
with its terms and take all reasonable steps to minimize incurring costs allocable to the work covered by the stop work order 
during the period of work stoppage.  Within the period of the stop work order, the State must either:  (a) cancel the stop work 
order; or (b) terminate the work covered by the stop work order as provided in Section 2.130. 
 

2.182 Cancellation or Expiration of Stop Work Order 
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will agree upon an 
equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be modified, in writing, 
accordingly, if:  (a) the stop work order results in an increase in the time required for, or in Contractor’s costs properly 
allocable to, the performance of any part of the Contract; and (b) Contractor asserts its right to an equitable adjustment within 
30 calendar days after the end of the period of work stoppage; provided that, if the State decides the facts justify the action, 
the State may receive and act upon a Contractor proposal submitted at any time before final payment under the Contract.  Any 
adjustment will conform to the requirements of Section 2.024. 
 



 
   

2.183 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other 
than material breach, the termination must be deemed to be a termination for convenience under Section 2.130, 
and the State will pay reasonable costs resulting from the stop work order in arriving at the termination settlement.  
For the avoidance of doubt, the State is not be liable to Contractor for loss of profits because of a stop work order 
issued under this Section 2.150. 
 
 
2.190 Dispute Resolution 
 

2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or any 
Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the amounts payable to 
Contractor under the Contract, or the time for Contractor’s performance, Contractor must submit a letter, together with all data 
supporting the claims, executed by Contractor’s Contract Administrator or the Contract Administrator's designee certifying that 
(a) the claim is made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to 
Contractor or the time for Contractor’s performance for which Contractor believes the State is liable and covers all costs of 
every type to which Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data 
are current and complete to Contractor’s best knowledge and belief. 
 

2.192 Informal Dispute Resolution 
(a) All disputes between the parties must be resolved under the Contract Management procedures in this 
Contract.  If the parties are unable to resolve any disputes after compliance with the processes, the parties must 
meet with the Director of Purchasing Operations, DMB, or designee, for the purpose of attempting to resolve the 
dispute without the need for formal legal proceedings, as follows: 

(i) The representatives of Contractor and the State must meet as often as the parties reasonably deem 
necessary to gather and furnish to each other all information with respect to the matter in issue which the 
parties believe to be appropriate and germane in connection with its resolution.  The representatives must 
discuss the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of 
any formal proceeding. 
(ii) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract will be honored in order that each of the parties 
may be fully advised of the other’s position.  
(iii) The specific format for the discussions will be left to the discretion of the designated State and 
Contractor representatives, but may include the preparation of agreed upon statements of fact or written 
statements of position.  
(iv) Following the completion of this process within 60 calendar days, the Director of Purchasing 
Operations, DMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 
calendar days.  The opinion regarding the dispute must be considered the State’s final action and the 
exhaustion of administrative remedies. 

(b) This Section will not be construed to prevent either party from instituting, and a party is authorized to 
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a 
superior position with respect to other creditors, or under Section 2.163. 
(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies, 
concerning responsibility for performance of work under the Contract. 
 

2.193 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of Section 
2.162 is where a party makes a good faith determination that a breach of the terms of the Contract by the other party is the 
that the damages to the party resulting from the breach will be so immediate, so large or severe and so incapable of adequate 
redress after the fact that a temporary restraining order or other immediate injunctive relief is the only adequate remedy. 
 



 
   

2.194 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved except to the 
extent the issue in dispute precludes performance (dispute over payment must not be deemed to preclude performance) and 
without limiting either party’s right to terminate the Contract as provided in Section 2.150, as the case may be. 
 
 
2.200 Federal and State Contract Requirements 
 

2.201 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for employment, 
with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or indirectly related 
to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight, marital status, physical or 
mental disability.  Contractor further agrees that every subcontract entered into for the performance of this Contract or any 
purchase order resulting from this Contract will contain a provision requiring non-discrimination in employment, as specified 
here, binding upon each Subcontractor.  This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 
37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of 
this provision may be regarded as a material breach of the Contract. 
 

2.202 Unfair Labor Practices 
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer whose name 
appears in the current register of employers failing to correct an unfair labor practice compiled under section 2 of the Act.  This 
information is compiled by the United States National Labor Relations Board.  A Contractor of the State, in relation to the 
Contract, must not enter into a contract with a Subcontractor, manufacturer, or supplier whose name appears in this register.  
Under section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of the Contract, the name of 
Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register. 
 

2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-20 regarding 
Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the Contractor must comply with Civil 
Service regulations and any applicable agency rules provided to the Contractor.  For Civil Service Rules, see 
http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 
 
 
2.210 Governing Law 
 

2.211 Governing Law 
The Contract must in all respects be governed by, and construed according to, the substantive laws of the State of Michigan 
without regard to any Michigan choice of law rules that would apply the substantive law of any other jurisdiction to the extent 
not inconsistent with, or pre-empted by federal law. 
 

2.212 Compliance with Laws 
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the Services/Deliverables. 
 

2.213 Jurisdiction 
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any claim between the 
parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it may have to the 
jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying of venue of the court or on the basis of 
forum non conveniens or otherwise.  Contractor agrees to appoint agents in the State of Michigan to receive service of 
process. 

http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html


 
   

 

2.214 Applicable Statutes  
 

The following statutes, rules, and laws are applicable to the performance of this contract; some statutes are 
reflected in the clauses of this contract.   This list is NOT exhaustive. 
 
All applicable Federal Motor Vehicle Safety Standards 
All applicable Michigan Motor Carrier Vehicle Codes 
Michigan Consumer Protection Act MCL §§ 445.901-445.922  
Michigan Uniform Commercial Code (MIUCC) MCL 440 (All section unless otherwise althered by agreement) 
Michigan OSHA MCL §§ 408.1001 – 408.1094 
Laws relating to wages, payments of wages, and fringe benefits on state projects MCL §§ 408.551-408.558, 
408.471-408.490, 1965 PA 390. 
Contract Work Hours and Safety Standards Act (CWHSAA) 40 USCS § 327, et seq. 
Rules and regulations of the Equal Employment Opportunity Commission (EEOC) 
The Civil Rights Act of 1964, USCS Chapter 42 
Elliot Larsen Civil Rights Act MCL §§ 37.2201, et seq. 
Department of Civil Service rules and regulations 
Persons with disabilities Civil Rights Act MCL §§ 37.11.01, et seq.   
The Americans with Disabilities Act (ADA), 43 USCS §§ 12101 et seq. 
Business Opportunity Act for Persons with Disabilities MCL §§ 450.791-450.795 
The Age Discrimination in Employment Act of 1967 (ADEA), 29 USCS §§ 621, 623 et seq. 
The Old Workers Benefit and Protection Act of 1990 (OWBPA), 29 USCS §§ 626, et seq. 
The Family Medical Leave Act of 1993 (FMLA), 29 USC §§ 651 et seq. 
The Fair Labor Standards Act (FLSA), 29 USC §§ 651 et seq. 
Title VII, 42 USCS §§ 2000e et seq.  
MCL §§ 423.321, et seq. 
MCL § 18.1264 (law regarding debarment) 
Internal Revenue Code 
Rules and regulations of the Environmental Protection Agency 
Natural Resources and Environmental Protection Act MCL §§ 324.101, et seq. 
Pollution Prevention Act of 1990 (PPA) 42 USC § 13106 
Sherman Act, 15 USCS § 1 et seq. 
Robinson-Patman Act, 15 USCS § 13 et seq. 
Clayton Act, 15 USCS § 14 et seq.  
Freedom of Information Act (FIOA) MCL  §§ 15.231, et seq. 
Davis-Bacon Act (DBA) 40 USCU §§ 37276(a), et seq. 
FTA Clauses (Rolling Stock), 49 U.S.C. 5323(j) and 49 CFR Part 661 (COPY ATTACHED – SEE APPENDIX 
C). 
 
2.220 Limitation of Liability 
 

2.221 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, 
incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of 
United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property 
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific 
provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a court 
in addition to damages after litigation based on this Contract. 
 
The State’s liability for damages to the Contractor is limited to the value of the Contract. 
 
 



 
   

2.230 Disclosure Responsibilities 
 

2.231 Disclosure of Litigation 
(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or proceedings 
involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation, 
investigations or proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and each 
Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises during 
the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is aware, any 
Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be expected to adversely affect 
the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of fraud 
against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public entity 
arising out of their business dealings with governmental or public entities.  The Contractor must disclose in 
writing to the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively, 
"Proceeding") within 30 days of its occurrence.  Details of settlements which are prevented from disclosure by the 
terms of the settlement may be annotated.  Information provided to the State from Contractor’s publicly filed 
documents referencing its material litigation will be deemed to satisfy the requirements of this Section. 

 
(b) Assurances.  If any Proceeding disclosed to the State under this Section, or of which the State otherwise 
becomes aware, during the term of this Contract would cause a reasonable party to be concerned about: 

 
(i) the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its 
terms and conditions, or 
(ii) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in 
conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a 
breach of this Contract or a violation of Michigan law, regulations or public policy, then the Contractor 
must provide the State all reasonable assurances requested by the State to demonstrate that:   

(a) Contractor and its Subcontractors will be able to continue to perform this Contract and any 
Statements of Work according to its terms and conditions, and  
(b) Contractor and its Subcontractors have not and will not engage in conduct in performing the 
Services which is similar in nature to the conduct alleged in the Proceeding. 

 
(c) Contractor must make the following notifications in writing:  

(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has 
occurred, or is certain to occur, or a change that could result in changes in the valuation of its capitalized 
assets in the accounting records, Contractor must notify DMB Purch-Ops. 
(2) Contractor must also notify DMB Purch-Ops within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a change in 
ownership or officers.  
(3) Contractor must also notify DMB Purch-Ops within 30 days whenever changes to company 
affiliations occur. 
 

2.232 Call Center Disclosure   
 
Deleted – Not Applicable 

 

2.233 Bankruptcy 
The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and, at 
its option, may take possession of the “Work in Process” and finish the Works in Process by whatever appropriate 
method the State may deem expedient if: 
(a) the Contractor files for protection under the bankruptcy laws;  
(b) an involuntary petition is filed against the Contractor and not removed within 30 days; 



 
   

(c) the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;  
(d) the Contractor makes a general assignment for the benefit of creditors; or 
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its affiliates 
can deliver the services under this Contract.  
 
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To the 
extent reasonably possible, materials and Work in Process must be stored separately from other stock and marked 
conspicuously with labels indicating ownership by the State. 
 
 
2.240 Performance  

2.241 Time of Performance 
(a) Contractor must use commercially reasonable efforts to provide the resources necessary to complete all 
Services and Deliverables according to the time schedules contained in the Statements of Work and other Exhibits 
governing the work, and with professional quality. 
(b) Without limiting the generality of Section 2.211(a), Contractor must notify the State in a timely manner 
upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and 
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-approved 
delivery schedule and must inform the State of the projected actual delivery date. 
(c) If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor 
to be unable to perform its obligations according to specified Contract time periods, the Contractor must notify 
the State in a timely manner and must use commercially reasonable efforts to perform its obligations according to 
the Contract time periods notwithstanding the State’s failure.  Contractor will not be in default for a delay in 
performance to the extent the delay is caused by the State. 
 

2.242 Service Level Agreements (SLAs) 
Deleted – Not Applicable 
 

2.243 Liquidated Damages  
A. The Michigan Department of Transportation, Bureau of Passenger Transportation; Authorized Local Units of 

Government, and Public Transit Agencies and the Contractor hereby agree to the specific standards set 
forth in this Contract.  It is agreed between the Contractor and the Michigan Department of 
Transportation, Bureau of Passenger Transportation; Authorized Local Units of Government, and Public 
Transit Agencies that the actual damages to the Michigan Department of Transportation, Bureau of 
Passenger Transportation; Authorized Local Units of Government, and Public Transit Agencies as a 
result of Contractor's failure to provide promised services would be difficult or impossible to determine 
with accuracy.  The Michigan Department of Transportation, Bureau of Passenger Transportation; 
Authorized Local Units of Government, and Public Transit Agencies and the Contractor therefore agree 
that liquidated damages as set out herein shall be a reasonable approximation of the damages that shall 
be suffered by the Michigan Department of Transportation, Bureau of Passenger Transportation; 
Authorized Local Units of Government, and Public Transit Agencies as a result thereof.  Accordingly, in 
the event of such damages, at the written direction of the Michigan Department of Transportation, 
Bureau of Passenger Transportation; Authorized Local Units of Government, and Public Transit 
Agencies the indicated amount as liquidated damages, and not as a penalty.  Amounts due the 
Michigan Department of Transportation, Bureau of Passenger Transportation; Authorized Local Units of 
Government, and Public Transit Agencies as liquidated damages, if not paid by the Contractor within 
fifteen (15) days of notification of assessment, may be deducted by the Michigan Department of 
Transportation, Bureau of Passenger Transportation; Authorized Local Units of Government, and Public 
Transit Agencies from any money payable to the Contractor pursuant to this Contract.  The Michigan 
Department of Transportation, Bureau of Passenger Transportation; Authorized Local Units of 
Government, and Public Transit Agencies will notify the Contractor in writing of any claim for liquidated 
damages pursuant to this paragraph on or before the date the Michigan Department of Transportation, 
Bureau of Passenger Transportation; Authorized Local Units of Government, and Public Transit 
Agencies deducts such sums from money payable to the Contractor. No delay by the Michigan 
Department of Transportation, Bureau of Passenger Transportation; Authorized Local Units of 



 
   

Government, and Public Transit Agencies in assessing or collecting liquidated damages shall be 
construed as a waiver of such rights. 

 
B. The Contractor shall not be liable for liquidated damages when, in the opinion of the  Michigan Department 

of Transportation, Bureau of Passenger Transportation; Authorized Local Units of Government, and 
Public Transit Agencies, incidents or delays result directly from causes beyond the control and without 
the fault or negligence of the Contractor.  Such causes may include, but are not restricted to, acts of 
God, fires, floods, epidemics, and labor unrest; but in every case the delays must be beyond the control 
and without the fault or negligence of the Contractor. 

 
C. Liquidated damages will be assessed as follows:   

 
If the contractor does not deliver the vehicle/s, ready for use on or before the scheduled delivery date, 
the contractor shall pay to the State and/or Local Unit of Government, as fixed and agreed, liquidated 
damages, for each calendar day between the delivery date specified and the date of final delivery, but 
not more than 30 calendar days in lieu of all other damages due to such non-delivery, an amount of 
1/10th of 1% of the Purchase Order/Departmental Contract Release Form unit cost per vehicle. 

 

2.244 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the Contract to the 
extent the default, damage or delay is caused by government regulations or requirements (executive, legislative, judicial, 
military or otherwise), power failure, electrical surges or current fluctuations, lightning, earthquake, war, water or other forces 
of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers’ failures, or acts or omissions of 
common carriers, fire; riots, civil disorders; strikes or other labor disputes, embargoes; injunctions (provided the injunction was 
not issued as a result of any fault or negligence of the party seeking to have its default or delay excused); or any other cause 
beyond the reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in causing 
the default or delay, and the default or delay could not have been prevented by reasonable precautions and cannot 
reasonably be circumvented by the non-performing party through the use of alternate sources, workaround plans or other 
means, including disaster recovery plans. 
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing party will be 
excused from any further performance of its affected obligation(s) for as long as the circumstances prevail.  But the party must 
use commercially reasonable efforts to recommence performance whenever and to whatever extent possible without delay.  A 
party must promptly notify the other party in writing immediately after the excusable failure occurs, and also when it abates or 
ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s performance of the 
Services/provision of Deliverables for more than 10 Business Days, and the Michigan Department of Transportation, Bureau 
of Passenger Transportation; authorized local units of government; and public transit agencies determines that performance is 
not likely to be resumed within a period of time that is satisfactory to the Michigan Department of Transportation, Bureau of 
Passenger Transportation; authorized local units of government; and public transit agencies in its reasonable discretion, then 
at the State’s option:  (a) the State may procure the affected Services/Deliverables from an alternate source, and the State, 
authorized local units of government, and public transit agencies are not be liable for payment for the unperformed Services/ 
Deliverables not provided under the Contract for so long as the delay in performance continues; (b) the State may terminate 
any portion of the Contract so affected and the charges payable will be equitably adjusted to reflect those 
Services/Deliverables terminated; or (c) the State may terminate the affected Statement of Work without liability to Contractor 
as of a date specified by the State in a written notice of termination to the Contractor, except to the extent that the State must 
pay for Services/Deliverables provided through the date of termination. 
 
The Contractor will not have the right to any additional payments from the State, authorized local units of 
government, and public transit agencies as a result of any Excusable Failure occurrence or to payments for 
Services not rendered/Deliverables not provided as a result of the Excusable Failure condition.  Defaults or delays 
in performance by Contractor which are caused by acts or omissions of its Subcontractors will not relieve 
Contractor of its obligations under the Contract except to the extent that a Subcontractor is itself subject to an 
Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the 



 
   

Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other 
means. 
 
2.250 Approval of Deliverables  
 

2.251 Delivery Responsibilities  
Unless otherwise specified by the Michigan Department of Transportation, Bureau of Passenger Transportation; 
authorized local units of government; and public transit agencies within an individual order, the following must be 
applicable to all orders issued under this Contract. 
 
(a) Shipment responsibilities - Services performed/Deliverables provided under this Contract must be 
delivered “F.O.B. Destination.”  The Contractor must have complete responsibility for providing all 
Services/Deliverables to all site(s) unless otherwise stated.  Actual delivery dates will be specified on the 
individual purchase order.   
(b) Delivery locations - Services will be performed/Deliverables will be provided at every authorized local 
units of government, public transit agencies, or State locations within Michigan unless otherwise stated in the 
SOW.  Specific locations will be provided by upon issuance of individual purchase orders. 
(c) Damage Disputes - At the time of delivery to local units of government, public transit agencies, or State 
Locations, the local units of government, public transit agencies, or State must examine all packages.  The 
quantity of buses delivered must be recorded and any obvious visible or suspected damage must be noted at time 
of delivery using the shipper’s delivery document(s) and appropriate procedures to record the damage. 
Where there is no obvious or suspected damage, all deliveries to a local unit of government, public transit agency, or State 
Location must be opened by the local units of government, public transit agencies, or State and the contents inspected for 
possible internal damage not visible externally within 14 days of receipt.  Any damage must be reported to the Contractor 
within five days of inspection. 
 

2.252 Delivery of Deliverables 
Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered by 
Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the 
Deliverable is a document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service.  All 
Deliverables must be completed and delivered for State review and written approval and, where applicable, 
installed according to the State-approved delivery schedule and any other applicable terms and conditions of the 
Contract. 
 

2.253 Testing 
(a) Before delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to the 
Michigan Department of Transportation, Bureau of Passenger Transportation, Contractor will first perform all 
required quality assurance activities to verify that the Physical Deliverable or Service is complete and conforms 
with its specifications listed in the applicable Statement of Work or Purchase Order.  Before delivering a Physical 
Deliverable or Service to the Michigan Department of Transportation, Bureau of Passenger Transportation;  local 
units of government; or public transit agencies, Contractor must certify to the Michigan Department of 
Transportation, Bureau of Passenger Transportation; authorized local units of government; and public transit 
agencies that (1) it has performed the quality assurance activities, (2) it has performed any applicable testing, (3) 
it has corrected all material deficiencies discovered during the quality assurance activities and testing, (4) the 
Deliverable or Service is in a suitable state of readiness for the State’s review and approval, and (5) the 
Deliverable/Service has all Critical Security patches/updates applied. 
(b) If a Deliverable includes installation at a local unit of government, public transit agency, or State 
Location, then Contractor must (1) perform any applicable testing, (2) correct all material deficiencies discovered 
during the quality assurance activities and testing, and (3) inform the State that the Deliverable is in a suitable 
state of readiness for the State’s review and approval.  To the extent that testing occurs at local unit of 
government, public transit agency, or State Locations, the Michigan Department of Transportation, Bureau of 
Passenger Transportation; authorized local units of government; and public transit agencies are entitled to observe 
or otherwise participate in testing. 



 
   

 

2.254 Approval of Deliverables, In General 
(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written 
approval by the State, according to the following procedures.  Formal approval by the State requires the State to 
confirm in writing that the Deliverable meets its specifications.  Formal approval may include the successful 
completion of Testing as applicable in Section 2.253, to be led by the State with the support and assistance of 
Contractor.  The approval process will be facilitated by ongoing consultation between the parties, inspection of 
interim and intermediate Deliverables and collaboration on key decisions. 
 
(b) The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of 
Deliverables/Services being reviewed. 
 
(c) Before commencement of its review or testing of a Deliverable/Service, the State may inspect the 
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without 
material deficiencies.  If the State determines that the Deliverable/Service has material deficiencies, the State may 
refuse delivery of the Deliverable/Service without performing any further inspection or testing of the 
Deliverable/Service.  Otherwise, the review period will be deemed to have started on the day the State receives 
the Deliverable or the Service begins, and the State and Contractor agree that the Deliverable/Service is ready for 
use and, where applicable, certification by Contractor according to Section 2.223. 
 
(d) The State will approve in writing a Deliverable/Service after confirming that it conforms to and performs 
according to its specifications without material deficiency.  The State may, but is not be required to, conditionally 
approve in writing a Deliverable/Service that contains material deficiencies if the State elects to permit Contractor 
to rectify them post-approval.  In any case, Contractor will be responsible for working diligently to correct within 
a reasonable time at Contractor’s expense all deficiencies in the Deliverable/Service that remain outstanding at the 
time of State approval. 
 
(e) If, after three opportunities (the original and two repeat efforts), the Contractor is unable to correct all 
deficiencies preventing Final Acceptance of a Deliverable/Service, the State may:  (i) demand that the Contractor 
cure the failure and give the Contractor additional time to cure the failure at the sole expense of the Contractor; or 
(ii) keep the Contract in force and do, either itself or through other parties, whatever the Contractor has failed to 
do, and recover the difference between the cost to cure the deficiency and the contract price plus an additional 
sum equal to 10% of the cost to cure the deficiency to cover the State’s general expenses provided the State can 
furnish proof of the general expenses; or (iii) terminate the particular Statement of Work for default, either in 
whole or in part by notice to Contractor provided Contractor is unable to cure the breach.  Notwithstanding the 
foregoing, the State cannot use, as a basis for exercising its termination rights under this Section, deficiencies 
discovered in a repeat State Review Period that could reasonably have been discovered during a prior State 
Review Period.   
 
(f) The State, at any time and in its reasonable discretion, may halt the testing or approval process if the 
process reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient 
severity that renders continuing the process unproductive or unworkable.  If that happens, the State may stop 
using the Service or return the applicable Deliverable to Contractor for correction and re-delivery before resuming 
the testing or approval process. 
 

2.255 Process For Approval of Written Deliverables 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable Statement 
of Work following delivery of the final version of the Deliverable (and if the Statement of Work does not state the 
State Review Period, it is by default five Business Days for Written Deliverables of 100 pages or less and 10 
Business Days for Written Deliverables of more than 100 pages).  The duration of the State Review Periods will 
be doubled if the State has not had an opportunity to review an interim draft of the Written Deliverable before its 
submission to the State.  The State agrees to notify Contractor in writing by the end of the State Review Period 
either stating that the Deliverable is approved in the form delivered by Contractor or describing any deficiencies 
that must be corrected before approval of the Deliverable (or at the State’s election, after approval of the 



 
   

Deliverable).  If the State notifies the Contractor about deficiencies, the Contractor will correct the described 
deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows all revisions made to the 
original version delivered to the State.  Contractor’s correction efforts will be made at no additional charge.  Upon 
receipt of a corrected Deliverable from Contractor, the State will have a reasonable additional period of time, not 
to exceed the length of the original State Review Period, to review the corrected Deliverable to confirm that the 
identified deficiencies have been corrected. 
 

2.256 Process for Approval of Services 
The State Review Period for approval of Services is governed by the applicable Statement of Work (and if the 
Statement of Work does not state the State Review Period, it is by default 30 Business Days for Services).  The 
State agrees to notify the Contractor in writing by the end of the State Review Period either stating that the 
Service is approved in the form delivered by the Contractor or describing any deficiencies that must be corrected 
before approval of the Services (or at the State’s election, after approval of the Service).  If the State delivers to 
the Contractor a notice of deficiencies, the Contractor will correct the described deficiencies and within 30 
Business Days resubmit the Service in a form that shows all revisions made to the original version delivered to the 
State.  The Contractor’s correction efforts will be made at no additional charge.  Upon implementation of a 
corrected Service from Contractor, the State will have a reasonable additional period of time, not to exceed the 
length of the original State Review Period, to review the corrected Service for conformity and that the identified 
deficiencies have been corrected. 
 

2.257 Process for Approval of Physical Deliverables 
The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of Work 
(and if the Statement of Work does not state the State Review Period, it is by default 30 continuous Business Days 
for a Physical Deliverable).  The State agrees to notify the Contractor in writing by the end of the State Review 
Period either stating that the Deliverable is approved in the form delivered by the Contractor or describing any 
deficiencies that must be corrected before approval of the Deliverable (or at the State’s election, after approval of 
the Deliverable).  If the State delivers to the Contractor a notice of deficiencies, the Contractor will correct the 
described deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows all revisions 
made to the original version delivered to the State.  The Contractor’s correction efforts will be made at no 
additional charge.  Upon receipt of a corrected Deliverable from the Contractor, the State will have a reasonable 
additional period of time, not to exceed the length of the original State Review Period, to review the corrected 
Deliverable to confirm that the identified deficiencies have been corrected. 
 

2.258 Final Acceptance 
Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of each 
Deliverable must occur when each Deliverable/Service has been approved by the State following the State 
Review Periods identified in Sections 2.251-2.257.  Payment will be made for Deliverables installed and 
accepted.  Upon acceptance of a Service, the State will pay for all Services provided during the State Review 
Period that conformed to the acceptance criteria. 
 
 
2.260 Ownership  
 
Deleted – Not Applicable 
 
2.270 State Standards 
 

2.271 Existing Technology Standards   
The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s 
existing technology standards at http://www.michigan.gov/dit. 
 

http://www.michigan.gov/dit


 
   

2.272 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with the State’s Acceptable 
Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must be required, in writing, to agree to the 
State’s Acceptable Use Policy before accessing the State system.  The State reserves the right to terminate Contractor’s 
access to the State system if a violation occurs. 
 

2.273 Systems Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written 
authorization from the Project Manager.  Any changes Contractor makes to State systems with the State’s 
approval must be done according to applicable State procedures, including security, access and configuration 
management procedures. 
 
 
2.280 Extended Purchasing 

 

2.281 MiDEAL 
 
Act Number 431 of the Public Acts of 1984 permits the State of Michigan, Department of Management and Budget, to provide 
purchasing services to any city, village, county, township, school district, intermediate school district, non-profit hospital, 
institution of higher education, community, or junior college.  As a result of the enactment of this legislation, the MIDEAL 
Program has been developed.  This program extends the use of state contracts to program members.  The governmental 
agency must enter into an agreement with the State of Michigan to become authorized to participate, thus ensuring that local 
units of government secure a greater return for the expenditure of public funds. 
 
In those cases, contract vendors supply merchandise at the established State of Michigan contract prices and terms.  The 
Bidder must submit invoices and pay the authorized MIDEAL member on a direct and individual basis according to contract 
terms. 
 
IT IS MANDATORY THAT ALL CONTRACTS RESULTING FROM THIS RFP  WILL BE MADE AVAILABLE TO ALL STATE 
OF MICHIGAN AGENCIES AND AUTHORIZED MIDEAL PURCHASING PROGRAM MEMBERS. 
 
Please Visit Mi DEAL at www.michigan.gov/buymichiganfirst under MiDeal. 
 
Estimated requirements for authorized local units of government are not included in the quantities shown in this RFP. 
 
2.282 State Employee Purchases  
 
Deleted – Not Applicable 
2.290 Environmental Provision 

2.291 Environmental Provision 
Energy Efficiency Purchasing Policy – The State seeks wherever possible to purchase energy efficient products.  
This  includes giving preference to U.S. Environmental Protection Agency (EPA) certified ‘Energy Star’ products 
for any category of products for which EPA has established Energy Star certification.  For other purchases, the 
State may include energy efficiency as one of the priority factors to consider when choosing among comparable 
products. 
 
Environmental Purchasing Policy – The State of Michigan is committed to encouraging the use of products and 
services that impact the environment less than competing products. The State is accomplishing this by including 
environmental considerations in purchasing decisions, while remaining fiscally responsible, to promote practices 
that improve worker health, conserve natural resources, and prevent pollution. Environmental components that are 
to be considered include: recycled content and recyclability; energy efficiency; and the presence of undesirable 

http://www.michigan.gov/ditservice
http://www.michigan.gov/buymichiganfirst


 
   

materials in the products, especially those toxic chemicals which are persistent and bioaccumulative. The 
Contractor should be able to supply products containing recycled and environmentally preferable materials that 
meet performance requirements and is encouraged to offer such products throughout the duration of this Contract. 
Information on any relevant third party certification (such as Green Seal, Energy Star, etc.) should also be 
provided. 
 
Hazardous Materials: 
For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, PCBs, 
petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any other material the 
manufacture, use, treatment, storage, transportation or disposal of which is regulated by the federal, state or local laws 
governing the protection of the public health, natural resources or the environment.  This includes, but is not limited to, 
materials the as batteries and circuit packs, and other materials that are regulated as (1) “Hazardous Materials” under the 
Hazardous Materials Transportation Act, (2) “chemical hazards” under the Occupational Safety and Health Administration 
standards, (3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the Federal 
Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the Resource Conservation 
and Recovery Act. 
(a) The Contractor must use, handle, store, dispose of, process, transport and transfer any material considered a 
Hazardous Material according to all federal, State and local laws.  The State must provide a safe and suitable environment for 
performance of Contractor’s Work.  Before the commencement of Work, the State must advise the Contractor of the presence 
at the work site of any Hazardous Material to the extent that the State is aware of the Hazardous Material.  If the Contractor 
encounters material reasonably believed to be a Hazardous Material and which may present a substantial danger, the 
Contractor must immediately stop all affected Work, notify the State in writing about the conditions encountered, and take 
appropriate health and safety precautions. 
 
(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a Hazardous Material 
that may present a substantial danger, and (b) the Hazardous Material was not brought to the site by the Contractor, or does 
not result in whole or in part from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, 
processing, transport and transfer of Hazardous Materials, the State must order a suspension of Work in writing.  The State 
must proceed to have the Hazardous Material removed or rendered harmless.  In the alternative, the State must terminate the 
affected Work for the State’s convenience. 
 
(c) Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor must resume 
Work as directed in writing by the State.  Any determination by the Michigan Department of Community Health or the Michigan 
Department of Environmental Quality that the Hazardous Material has either been removed or rendered harmless is binding 
upon the State and Contractor for the purposes of resuming the Work.  If any incident with Hazardous Material results in delay 
not reasonable anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the 
affected Work will not be counted in time as mutually agreed by the parties. 
 
(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from 
any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport 
and transfer of Hazardous Material, or from any other act or omission within the control of the Contractor, the 
Contractor must bear its proportionate share of the delay and costs involved in cleaning up the site and removing 
and rendering harmless the Hazardous Material according to Applicable Laws to the condition approved by 
applicable regulatory agency(ies). 
 
Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic 
compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html 
 
Refrigeration and Air Conditioning:  
The Contractor shall comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42 
U.S.C. 7671g and 7671h) as each or both apply to this contract. 
 
Environmental Performance: 
Waste Reduction Program - Contractor shall establish a program to promote cost-effective waste reduction in all 
operations and facilities covered by this contract. The Contractor's programs shall comply with applicable 

http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html


 
   

Federal, State, and local requirements, specifically including Section 6002 of the Resource Conservation and 
Recovery Act (42 U.S.C. 6962, et seq.). 



 
   

 
APPENDIX A 
COST MODEL 
 
 

ADDENDUM # 2 
RFP 591I9200001 

Medium Duty 24 & 28 Passenger Buses 
MARCH 16, 2009 

 
REVISED COST MODEL  

MICHIGAN MEDIUM DUTY BUS SPECIFICATION 
7 Years/200,000 Miles 

24 and 28 Passenger Non-Lift 
Lift Buses with Alternate Seating 

26 and 29 Foot Buses, Respectively 
Body Manufacturer: ___Eldorado National                        _________________________________ 
Vendor Name:  ___Hoekstra Transportation________________________________________ 
Vendor Address: ___3741 Roger B Chaffee __________________________________________ 
   ___ Grand Rapids, MI  49548_______________________________________ 
Vendor Signature: ________________________________________________________________ 
 
I.    COST MODEL 
 
Quantity       Unit Price         Total 

 26 Foot Bus 
 14 Ea A. 24 passenger bus without lift, vinyl seats          85,336.00  1,194,704.00  
 42 Ea B. 14+2 passenger bus with lift, vinyl seats          88,340.00  3,710,280.00 
 12 Ea C. 10+3 passenger bus with lift, vinyl seats          88,707.00  1,064,484.00 
 

 26 Foot Bus 
   4 Ea D. 24 passenger bus without lift, cloth seats          86,056.00  344,224.00  
 16 Ea E. 14+2 passenger bus with lift, cloth seats          88,940.00  1,423,040.00 
   3 Ea F. 10+3 passenger bus with lift, cloth seats          89,247.00  267,741.00 
 

29 Foot Bus 
  12 Ea G. 28 passenger bus without lift, vinyl seats          87,197.00  1,046,364.00  
  38 Ea H. 18+2 passenger bus with lift, vinyl seats          90,331.00  3,432,578.00 
  20 Ea I. 16+3 passenger bus with lift, vinyl seats          90,263.00  1,805,260.00 
  10 Ea J. 12+4 passenger bus with lift, vinyl seats          91,498.00  914,980.00 
 

29 Foot Bus 
   4  Ea K. 28 passenger bus without lift, cloth seats          88,037.00  352,148.00  
  16 Ea L. 18+2 passenger bus with lift, cloth seats          91,051.00  1,456,816.00 
   6  Ea M. 16+3 passenger bus with lift, cloth seats          90,923.00  545,538.00 
3  Ea N. 12+4 passenger bus with lift, cloth seats          92,158.00  276,474.00 
 
 

O. Options – Alternate Quote Prices 
   76 Ea  1a. Air Conditioning, Split unit 26 foot          4,165.00  316,540.00  
   96 Ea  1b. Air Conditioning, Split unit 29 foot          4,165.00  399,840.00  
   12 Ea  1c. Rooftop AC with heat, 26 foot                  8,940.00  107,280.00  
   16 Ea  1d. Rooftop AC with heat, 29 foot                  8,940.00  143,040.00  
   30 Ea  2. Destination Sign             3,450.00  103,500.00  
   30 Ea  3. Ceiling Handrails                                 250.00  7,500.00 
   50 Ea  4. Donation box (deduct)            (670.00)  (33,500.00)  
   50 Ea  5. Farebox Electrical Prep (deduct)           (795.00)  (39,750.00) 
   88 Ea  6. Limited Slip Differential            325.00  28,600.00 
   50 Ea  7. Rear emergency exit window           (450.00)  (22,500.00)  
   38 Ea  8. Paint – One stripe             200.00  7,600.00  
   38 Ea  9. Paint – Roof second color                400.00  15,200.00  



 
   

   38 Ea  10. Paint – Different Full Body Color             1,300.00  49,400.00  
   50 Ea  11. Type II Lift, Passive (Platform)           260.00  13,000.00 
   50 Ea  12. Folding Platform Passive Lift           100.00  5,000.00 
   88 Ea  13. Two-way radio prep package           385.00  33,880.00  
 100 Ea  14. Shear Spring Front Suspension           1,100.00  110.000.00  
   38 Ea  15. Air Ride Rear Suspension              5,100.00  193,800.00  
   50 Ea  16. Smooth Anti-slip Flooring                   300.00  15,000.00 
   50 Ea  17. Entrance Stepwell heater            275.00  13,750.00 
   88 Ea  18. Electric Driveline Brake (retarder)           5,900.00  519,200.00 
 
TOTAL EVALUATION PRICE OF A through O ABOVE: __$1,291,724.00_____$19,821,011.00____  
 
Michigan Inspection Facility __ Hoekstra Transportation   _________________________________ 
Address of Inspection Facility __3741 Roger B Chaffee_____________________________________ 
    __Grand Rapids, MI  49548__________________________________ 
    _________________________________________________________ 

 
  
     Size, Material Type, and Model Bid   

II. BODY SPECIFICATIONS 
 

A. General design and construction  ElDorado National (KS), Inc. fiberglass      
  reinforced plastic body integrated with a      Chevrolet 
CC5500 commercial cutaway     
 chassis.______________________________ 

B. Body structure and exterior panels 
1. Rollover frame, steel cage type _NA________________________________ 
 1a.  Body section thickness _NA________________________________ 
2. Fiberglass composite type  Interlocked resin saturated fiberglass matting and   

    mechanical fasteners forming a unibody design.     
  Matrix of fiberglass reinforced plastic with full        
Nidacore__________________ 

 2a.  Body section thickness _1.125” minimum ___________________ 
3. Exterior panels   .020” minimum high gloss gelcoat backed by    

    .12” minimum thickness resin-hardened      
   fiberglass reinforced plastic. The center        composite 
is 1” resin hardened honeycomb laid        on edge for maximum column 
strength in each        cell. Steel sections are fully integrated into the 
       wall and roof structure to insure additional    
    structural integrity and secure attachment for      
  ceiling panels, handrails and stanchions. The        final 
surface is a minimum .13” thickness of        fiberglass-reinforced 
plastic.______________ 

4. Interior panels   Fiberglass reinforced body panels, as    
   specified.___________________________ 

5. Interior length   204” & 233”_________________________ 
6. Interior width   91”_________________________________ 
7. Interior height   79”_________________________________ 
8. Exterior length   26’8” & 29’1”________________________ 
9. Exterior width   96”_________________________________ 
10. Exterior height   120” (excludes roof mounted equipment)___ 
11. Rubrails    As Specified_________________________ 
12. Body overhang   91” & 100” _________________________ 

 C. Passenger door    A & M_____________________________ 
1. Opening size   32” Clear___________________________ 

 D. Stepwell – Material   Stainless Steel as specified______________ 
 E. Interior, Material, Color   As Specified_________________________ 
 F. Flooring     Marine Grade Ply with RS as specified____ 
 G. Emergency exits    As Specified_________________________ 
 H. Gauges     As Specified OEM____________________ 
 I. Fare box     Main M4_as specified______________ 
 J. Bumpers    Rear – Romeo Rim Help Bumper  Front    
    OEM painted as specified_______________ 



 
   

 K. Mud Flaps    As Specified_________________________ 
 L. Towing     As Specified _________________________ 
 M. 1. Undercoating   Tectyl 121B, Waxoyl & Zinc Chromate____ 
  2. Rustproofing   Tectyl 121B, Waxoyl & Zinc Chromate ___ 
 N. 1. Interior mirrors   As Specified_________________________ 

2. Sunvisors   OEM_______________________________ 
 O. Exterior mirrors    Rosco Remote As Specified_____________ 
 P. Seats 
  1. Driver    Recaro As Specified___________________ 
  2. Passenger   Freedman Featherweight________________ 
  3. Fold-up    Freedman Featherweight Foldaways______ 
 Q. Handrails, stanchions   As Specified_________________________ 
 R. Interior lighting    LED As Specified ____________________ 
 S. Exterior lighting    LED As Specified ____________________ 
 T. Safety equipment    As Specified _________________________ 
 U. Heating / ventilating   
  1. Front system   Chevy OEM_________________________ 
  2. Rear system   Pro Air 65K BTU model 465 x 2_________ 

V. Windows    41H X 29W, Stainless Steel Sub Assembly       
   Brand is KINRO - Tempered Glass_______  

 W. Paint     Sikkens_____________________________ 
 X. Insulation    As Specified_________________________ 
 Y. Lift (platform type), passive  Braun Century NCL 919FIB-2 __________ 

 
 

 
     Size, Material Type, and Model Bid   

 
III.  WHEELCHAIR SECUREMENT AREA 
 

A. Wheelchair securement   Q'Straint As Specified Mounted 54" Min___ 
B. Wheelchair restraints   Q' Straint Model Q 8100________________ 
C. Restraint storage    Q'Straint Storage Pouch, Determine    

    Location At Pilot_____________________ 
 

IV. CHASSIS SPECIFICATIONS 
 
 A. Chassis     Chevrolet 5500 Commercial Cutaway_____ 
 B. Tilt wheel/power steering   Chevrolet OEM_______________________ 
 C. Wheelbase    195” & 213”_________________________ 
 D. Engine – Diesel    DURAMAX DIESEL 6.6L, 300 HP (223 KW)   
      @ 3000 RPM, 520 LB-FT TORQUE (705    
    N-M) @ 1600 RPM, (Includes KPJ Engine     
    shutdown)__________________________ 
  1.  Auxiliary Coolant Heater  Espar Hydronic 10 – new model for 2010__ 
 E. Transmission    AUTOMATIC, ALLISON 2200 PTS SERIES  
       6-SPEED,___________________________ 
 F. Alignment    As Specified_________________________ 
 G. Gross Vehicle Weight Rating (GVWR) 22,000 lbs.___________________________ 
  1. Front axle rating   8000 lbs.____________________________ 
  2. Rear axle rating   15,000 lbs.___________________________ 
 H. Differential    4.56 ratio____________________________ 
 I. Battery     DUAL, 700 CCA, ACDELCO 12V,________ 
 J. Battery Cables and Grounds  Protective cover on terminals – no exposed    
    copper – as specified __________________ 
 K. Alternator    Dual As Specified - 200 amps_________ 
 L. Engine fast idle control   Intermotive Products Gateway AI________ 
 M. Brakes     OEM as specified_____________________ 
 N. Fuel tank    OEM 60 Gallon as specified_____________ 
 O. Hazard flashers    OEM as specified_____________________ 
 P. Shock absorbers    OEM as specified _____________________ 
 Q. Suspension    As Specified_________________________ 



 
   

  1. Front    Tapered leaf 8K lbs.___________________ 
  2. Rear    Mor-Ryde As Specified________________ 
 R. Stabilizer    OEM_______________________________ 
 S. Wheels     As Specified (Chevrolet OEM) 19.5" X 6.75"   
     (49.5 CM X 17.1 CM), STEEL DISC -8-hole,     
   10,000 lbs. (4536 kg) capacity___________ 
 T. Tires     245/70R 19.5 G  Goodyear – Rear Highway    
     Traction Tread as Specified 
 U. Drive shaft    GM OEM with guards_________________ 
 V. Wipers / Horn    GM OEM as specified _________________ 
 W. Radiator and cooling system  GM OEM as specified _________________ 
 X. Fluids     GM OEM as specified_________________ 
 Y. Engine cover    GM OEM as specified _________________ 
 Z. Exhaust system    GM OEM as specified _________________ 
 
V. OTHER ITEMS 
  

A. Safety 
1. Reverse alarm   As Specified  Ecco Model 510)__________ 
2. Rear door alarm   As Specified (ElDorado OEM)___________ 
3. Lift master switch and light As Specified (ElDorado OEM)___________ 
4. Lift door open indicator  As Specified (ElDorado OEM)___________ 
5. Lift interlock   As Specified (ElDorado OEM)___________ 
6. Warning/Engine Shutdown GM OEM as specified _________________ 
7. Headlight control   GM OEM as specified _________________ 
8. Strobe light   As Specified (ElDorado OEM)___________ 

 
 

 
     Size, Material Type, and Model Bid   

 B. Electrical 
  1. Lift circuit breaker  As Specified (Braun)___________________ 
  2. 12-volt power point  OEM________________________ 
  3. Wire coding and harnesses  Complete plug and play harness, each    
    harness is taged for function, each wire is      
  color coded and stamped every 6 inches.       
 Harness function tag stays on all harenesses        if used or 
not_________________________ 
  4. Electrical panel   EP3  OEM___________________________  5.
 Wiring support    As Specified (ElDorado OEM)__________  6. Wiring 
grounds and capacity  Two main grounds to chassis frame at front      
  and back of bus, all other ground go back to       
 panel and are spread evenly on ground bar._ 
  7. Constant run solenoid  ENC OEM - As Specified_______________ 
  8. Circuit capacity & function ENC OEM - As Specified_______________ 
  9. Wiring protection   ENC OEM - As Specified_______________ 
  10. Wiring routing   ENC OEM - As Specified_______________ 
  11. Wiring connections  Weather-Pak Plug & Play_______________ 
 
VI. OPTIONS – ALTERNATE QUOTES 
 
 A. Air conditioning system 
  1. 26 foot- Brand, capacity  AC-71K3 Max Carrier – 70K BTU_______ 
  2. 29 foot- Brand, capacity  AC-71K3 Max Carrier – 70K BTU _______ 
 B. Air conditioning/Heat- Rooftop  ____________________________________ 
  1. 26 foot- Brand, capacity  AC-430 Max Carrier 80kbtu or TK SR50C _ 
  2. 29 foot- Brand, capacity  AC-430 Max Carrier 80kbtu or TK SR50C _ 
 C. Destination Sign    Luminator Vista Front and Side__________ 
 D. Ceiling Handrails    As Specified (ElDorado OEM)___________ 
 E. Donation Box    Main Model DM1_____________________ 

F. Farebox Electrical Prep   As Specified (ElDorado OEM)___________ 
G. Limit Slip Differential   Chevrolet G80 OEM___________________ 



 
   

H. Rear emergency exit window  As Specified (ElDorado OEM)___________ 
I. Paint – Optional Designs   As Specified (ElDorado Sikkins)_________ 
J. Type II Lift, passive    Braun Mellinium NL 919FIB-2 __________ 

 K. Folding platform passive lift  Braun Vista NVL2 As specified _________ 
L. Two-way radio prep package  As Specified (ElDorado OEM)___________ 
M. Rubber Shear Spring Front Suspension Mor-Ryde_Front______________________ 
N. Rear Air Ride Suspension   Chevrolet OEM (Link Suspension)_______  

 O. Smooth anti-slip flooring   Altro Meta As Specified________________ 
 P. Entrance stepwell heater   As Specified Electric or  coolant)_________ 
 Q. Electric Driveline Brake (Retarder)  As Specified – Thelma Inc._____________ 
 

The following option is listed for information only.  IF the option is available please indicate an approximate installed 
price. 

        Available           Price 
 R. Natural Gas Application (CNG or LNG)     YES ____   NO _X_   Not on a Diesel 
 
VII. VENDOR / MANUFACTURER REQUIREMENTS 
 
 A. Bus information furnished   As Specified (Chassis Manuls Ship Direct)_ 
 B. Manufacturer quality control (name/title) Max McClellan - Quality Control Mgr_____ 
       ____________________________________ 
 C. Air conditioning certification  As Required_________________________ 
 D. Heating/Ventilating certification  As Required_________________________ 
 E. Purchaser inspection   Per MDOT/Ordering Agency____________ 
 F. Warranty    Per Specification Requirements - No     
    Exceptions__________________________ 
 G. Miscellaneous 
  1. Turning radius wheel to wheel 29.95’ & 35.67’_______________________ 
  2. Turning radius wall to wall 33’1 & 36’5”_________________________ 

 
VIII. BID DOCUMENTS 
 

A. Completed Michigan Bus Specification forms 
B. Bus floor plans 
C. Entrance door and door opening device design 
D. Entrance step configuration design 
E. Roof, sidewall, and flooring drawings 
F. Manufacturer’s chassis description 
G. Body to chassis frame mounting  
H. Wheelchair lift manufacturers’ specifications 
I. Body, chassis, and drive train warranties 
J. Bus Rollover protection Test (FMVSS 220) Certification 
K. Federal Transit Administration (FTA) Clauses 
L. Seat covering material flammability and smoke data 
M. Seat frame salt spray test data 
N. Seat and seat belt certification 
O. Wiring and switch certification 
P. Dealer Agreement 
Q. Bus Testing Certification 

 
BIDDER COMMENTS/EXCEPTIONS: 
 
Hoekstra Transportation takes NO EXCEPTIONS to the RFP and specifications. 
 
The bid pricing includes GM mobility incentives on models that qualify of $1000. 
 
The bid pricing includes the GM GPC. 
 



 
   

Air Condition OPTION B:  We are bidding BOTH the Carrier 430Max and Thermoking SR50C units 
for OPTION B.  The cost is the same for either and this gives the agency a choice if they have 
preferences based on current fleet equipment or service locations. 
 
ADDITIONAL OPTION OFFERING: 
 
Hoekstra Transporation would like to offer the option of an International Chassis in the 
unfortunate event that GM is no longer able to produce chassis for this contract.   The 
International Chassis version of our AeroElite will meet and exceed specifications with very few 
if any exceptions.  We would like to offer this at a 2009 model year option price of $17,000.00 
added to the base price (2010 model year $19,000 + any costs mandated by fedral 
regulations ) which simply replaces the GM chassis with the Navistar.  The body and option 
content and body specification remains the same thus facilitating a smooth transition if GM is 
unable to produce the required chassis.   Please contact me for any questions related to this 
offering.  
 

Michigan Department of Transportation 
Medium Duty Bus   

#591I9200001 
ADDITIONAL OPTIONAL EQUIPMENT 

 
Summary:  The following list is potential options for the State of Michigan medium duty bus contract. 
 
Directions:  Please provide a unit price for each option listed below.  For option #4, indicate the wheelbase (233” or 
240.5”) and bus length the manufacturer will utilize to achieve the extended body.  The goal is of this extension is to 
gain an extra row of seats (example 22+2).  Note the extended body and chassis price will be on top of the base 
model bus and shall not include the cost of extra seats as those prices are listed separately.  The extended bus 
shall meet all MDOT specifications.    
 
Bidder Name:______Hoekstra Transportation, Inc._______________________ 
 

# Item Add/Deduction Unit Price 
1. Radio Options:   
1A AM/FM/CD w/speakers (2)    Add $412 
1B PA/AM/FM/CD w/speakers (2)      Add $562 
1C Public Address System Only      Add $289 
1D Additional Speakers (total of four)    Add $140 
    
2. Additional Seating:   
2A Forward Facing Standard Double Seat     Add $245 
2B Forward Facing Double Fold-A-Way     Add $500 
2C Freedman Double w/Single ICS      Add $936 
2D Freedman Double w/Two ICS (38” wide)              Add $1450 
2E Cloth Seat Covers per Passenger Add $70 
2F Seatbelts per Passenger Add $65 
2G Grab Handles Add $22 
    
3. Wheelchair Restraint System:   
3A Q’Straint Pocket System – Per Location    Add $663 
3B Additional Wheelchair Restraint System    Add $663 



 
   

3C Q’Straint Storage Under Foldaway Seat Wheelchair Position Add $118 
    
4. Extended Body & Chassis (AEC320 32’ with 233” wb) Add $2250 
5. Heated Remote Mirrors – Rosco Add $480 
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  APPENDIX B 
MEDIUM DUTY DIESEL BUS SPECIFICATIONS 

STATE OF MICHIGAN 
PUBLIC TRANSPORTATION 

7-Years/200,000 Miles (Minimum) 
24 and 28 Passenger Non-Lift - Lift Buses With Alternate Seating 

26 and 29 Foot Buses, Respectively 
 
I.  PURPOSE OF SPECIFICATIONS 
 

These specifications are setting forth the minimum requirements for a two-axle, transit class commercial 
non-lift bus or a Paratransit type commercial bus equipped with a commercial wheelchair lift.  The body 
shall be mounted on a commercial or recreational vehicle (RV) chassis.  The medium duty bus must be 
capable of seating 24 or 28 adult forward facing passengers or an alternate capacity of ambulatory adult 
passengers and wheelchair passengers. It shall be fully tested at the Penn State bus test facility in 
Altoona, Pennsylvania to Federal Transit Administration [FTA] minimum service life category of 7-year 
or 200,000 miles for a medium-duty bus.  As a minimum, buses must meet all applicable Michigan 
Motor Carrier Vehicle Codes, all applicable Federal Motor Vehicle Safety Standards (FMVSS), and the 
Americans with Disabilities Act (ADA). 
 
Two bus contracts shall be awarded in this bid.  One contract shall be for a metal rollover frame (cage-
type) structure while the second contract will be for fiberglass reinforced plastic (FRP) composite 
structure.  Prospective bidders shall bid on one or both of these contracts.    
 
Any successful bidder supplying these buses shall quick title and deliver the bus and the title to the 
location specified by the State of Michigan, Bureau of Passenger Transportation.  Chassis serial number, 
body number, axle ratio, gross vehicle weight rating (GVWR), seating capacity and paint codes shall be 
imprinted on a permanent decal(s) or stamped on a metal plate(s) and affixed in the driver's area of the 
bus (location to be approved by the State). 

 
The bidder shall have a factory dealer with repair facilities and personnel in Michigan or the bidder may 
be an out-of-state factory dealer with established repair facilities (including a bus lift) and personnel in 
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Michigan.  Any in-state facility shall be capable of handling final inspection and corrections required by 
the State prior to acceptance of the buses after a contract is awarded.  A copy of the dealer agreement 
between the Bus Manufacturer and the designated dealer will be required as part of the bid.  Also, repair 
facilities shall be established throughout the State to provide chassis and body service support to transit 
agencies to minimize agency travel to reach the nearest repair facility.  The successful bidder must be 
capable of providing parts and service for a period of ten years after the buses have been placed in 
service throughout the State of Michigan.  The successful bidder must be able to supply replacement 
parts within 5 working days of a request by a transit agency unless the bidder notifies the transit agency 
that the part is not available for shipment and provides the shipping date when the part will be available. 

 
Regardless of options and seating plan ordered, the successful bidder shall be responsible for certifying 
that all buses delivered: 1) shall not exceed 95% of front spring and 95% of rear spring capacity rating at 
ground without exceeding GVWR of chassis as bid (determined by engineering calculated loaded bus 
axle weights),  and 2)  bus length when measured bumper to bumper excluding the energy absorbing 
portion of the bumper shall not exceed 26' 11" in length for the 26 foot bus and shall not exceed 29' 11" 
in length for the 29 foot bus.  Manufacturers shall comply with the chassis company’s quality vehicle 
manufacturing programs such as Ford’s Quality Vehicle Modifier (QVM). 

 
In these specifications any required approvals shall be made by the State.  Wherever brand, 
manufacturer, or product names are used, they are included only for the purpose of establishing a 
description of minimum quality of the item.  This inclusion is not to be construed as advocating or 
prescribing the use of any particular brand or item or product.  For this bid a pre-bid meeting will be 
scheduled to consider approved equals and exceptions to the bid specifications. A written response will 
be made for all bidders prior to the bid due date.  The State must be able to determine whether the 
bidder's offered product is or is not equal to the product described in the specifications from information 
(technical data, test results, and the like) contained in the bid or provided at the pre-bid meeting.  All 
detailed descriptions and specifications provided in the bid must match the product offered for use in the 
bid. 
 
 

 
II.  BODY SPECIFICATIONS 
 

A.  General Design and Construction  
 

 SAFETY:  The chassis and body shall be designed using only prudent, proven engineering 
principles with all work performed only by professional established firms.  The bus purchased 
shall comply with all State regulations and requirements applicable to the design and 
manufacture of motor buses for the State of Michigan. 

 
 DRIVER SIZE and COMFORT:  Design criteria of bus purchased shall be for all females 

from the 5th percentile, to males of the 95th percentile, to be equally as comfortable in using all 
controls required to safely drive and maneuver the bus.  All driver controls shall comply with 
FMVSS 101, with hand and foot controls required to operate the bus safely, including the 
placement of exterior adjustable mirrors, positioned to meet this safety requirement. 

 
 QUALITY of WORKMANSHIP:  All labor employed in both the manufacturing and assembly 

processes of the bus purchased shall be to the highest industry standards.  The entire bus shall be 
within all established engineering tolerances set by all parties involved in the design and 
production of the bus.  All added components shall be installed and positioned according to the 
component manufacturer’s installation procedures which shall be available upon request. 
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 WELDING:  All welding procedures used throughout the construction of the bus, including 
materials, qualifications and training of personnel, shall be in accordance with the standards of 
the American Society for Testing and Materials (ASTM) and the American Welding Society 
(AWS).  Contact surfaces of all material to be welded shall be clean, and free of grease, paint, 
rust and scale.  After welding, all rough edges and surfaces on parts shall be ground smooth and 
coated with a corrosion inhibiting primer and paint. 

 
 ATTACHMENT HARDWARE:  All rivets, screws, bolts, nuts, washers and other types of 

fasteners used in the construction process, including those that would be exposed to the elements, 
shall be of appropriate size and strength rating for the application.  They shall be sprayed with or 
dipped in a rust-resistant coating material, be plated, be stainless steel, or otherwise be made of 
rust-resistant type material, all of which will pass the 1000 hour ASTM B117 Salt Spray test and 
the 1000 hour ASTM D2247 Humidity Resistance test.  Fasteners used by the respective 
component manufacturers in their assemblies are acceptable as part of the assembly. 

 
B.  Body Structure and Exterior Panels  

 
1. Metal Rollover Frame, Cage-type Construction  

 
a. The bus shall have a heavy-duty, unit-body structure type.  The body structure 

(rollover frame, cage type of gauge #16 steel, 0.060" or equal, minimum) shall be 
of durable steel or aluminum construction, and adequately reinforced at all joints 
and points of stress, with sufficient strength to comply with the FMVSS 220 
rollover protection test.  All body and floor structural members (tubes, channels, 
etc.) shall be Gas Metal Arc Welded (GMAC) or equal at each joint.  A MIG 
welding system is acceptable provided it meets the requirements of this 
specification.  Each bidder shall provide certification with the bid that the bus, as 
bid, meets the FMVSS 220 rollover protection test (see Section VIII). 

 
b. The bus shall be designed to withstand road shocks, stop and start operations, 

seasonal weather and road extremes, and other conditions found in Michigan 
transit bus service.  The body shall be securely fastened to the chassis frame 
structure using a method of uniform attachment consisting of strategically placed 
rubber isolators/cushions with connector bolts that permit body flexing 
independent of chassis flexing.  Roof, side, front, and back panels shall be secured 
to the body vertical and horizontal frame members, and these, when fastened to 
the floor structural members, result in a permanent, fully-integrated structural unit 
adequately reinforced at all points where stress concentration may occur.  The 
body floor sub-frame assembly, including lower skirt reinforcements, shall be 
gauge number 14 (.075" thickness) minimum galvanized steel (mill applied), 
gauge number 16 stainless steel, gauge number 12 aluminum, or cold or hot rolled 
steel with corrosion resistant coating, each of which shall have equal mechanical 
and corrosion resistance properties as gauge number 14 galvanized steel as a 
minimum.  Wheelwells shall have minimum yield strength of gauge number 14 
(.075" thickness) galvanized steel, gauge number 16 (.060" thickness) stainless 
steel, or gauge number 12 (.10" thickness) aluminum properly welded or secured 
with approved corrosion resistant fasteners to the floor structure.  The entire body 
cage and frame including floor structure shall be properly coated with a corrosion 
resistant coating or a non -water permeable primer/paint.  All box type tubing 
used in the floor structure and sidewall structure from the top of the window 
down, shall have the interior of the tube coated with corrosion resistant material 
as outlined in Rustproofing/Undercoating Section II., M.  All components treated 
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to resist corrosion shall be properly cleaned to remove greases, oils, and residues 
before application of the corrosion resistant material.  Passage holes provided for 
wiring and hoses shall be thoroughly sealed to prevent dust and moisture 
intrusion.  When completed, all body side sections and roof sections including 
structure shall be at a minimum 1¼” thick.  Where body segments are joined they 
shall be properly sealed to prevent intrusion of drafts, fumes, dust, and water to 
the interior of the bus body. 

 
c. All exterior side and roof panel material shall be gauge number 20 (.035 

thickness) galvanealed steel, or metal of equal mechanical properties, minimum.  
If fiberglass it shall have as a minimum the mechanical properties equal to gauge 
number 20 (.035" thickness) steel according to American Society of Mechanical 
Engineers (ASME) industry standards and must have State approval. The corners, 
transitions, front panels, and other locations requiring additional strength shall use 
steel or other metal with mechanical properties to match the structural integrity 
requirements.  Reinforcements shall be installed around all window openings in 
order to transfer stress around the opening.  All door openings shall have full 
structural framing (tube) or imbedded reinforcements, equal to the structural 
members of the body that will adequately support concentrations of stress around 
openings.  All exposed door frame structure shall be made of 304 stainless steel 
(including the fasteners), which does not discolor with age.  Where a stiffener or a 
backer material (substrate) is used for the exterior panels, it shall be bonded with 
waterproof adhesive to the exterior panel; it shall be a water resistant material that 
will not wick water; and it must be thoroughly sealed from the elements when 
installed so that the substrate will not be exposed to or absorb moisture and cause 
corrosion to the interior of the panel or any body structure.  Exterior panel 
substrate shall not be of wood composition, plywood or a pressed wood product.  
Where body segments are joined they shall be properly sealed to prevent intrusion 
of drafts, fumes, dust, and water to the interior of the bus body. 

 
d. All interior panels and trim may be made of scuff-resistant laminate/FRP or 

molded ABS finished material.  Interior panels shall have as a minimum the 
physical properties of gauge number 24 (.024" thickness).  Interior panel threaded 
fasteners or rivets shall secure panels to body framing structure.  Where fasteners 
are in the panels only, a reinforcing nut or reinforcing panel shall be installed for 
added strength and fastener retention. 

 
e. Exterior lower skirt panels may be metal or fiberglass and shall be sufficiently 

stiff to prevent vibration, drumming, or flexing while the bus is in service.  Body 
front and/or rear endcaps may be molded fiberglass panels installed with required 
structural framing or a FRP composite structure.  Highly corrosion resistant metal 
lower-skirt panels shall consist of compatible materials not subject to electrolysis 
and shall be sufficiently fastened and braced to prevent damage from ice and 
snow build-up.  Metal lower skirt panels shall be properly coated to resist 
corrosion (exterior and interior), see Section II., Part M., Undercoating.  Lower 
skirt panels may be one piece in length at manufacture but shall be repairable in 
sections.  Lower skirt panels shall not use a wood substrate material for a panel 
stiffener.  Where exterior panels are lapped, the upper or forward panels shall act 
as a watershed.  Exterior panels that are cut shall have the cut edge sealed (paint 
or special sealing compound).  Sealing and fastening of panel joints, including 
front and rear cap-to-body joints, shall prevent entrance of moisture and dirt.  
Joint sealing shall be made through use of a non-shrinking bonding sealant, and 
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joint sealing shall not be solely dependent on an exterior trim strip or a trim cap 
nor shall the sealing of the panels be dependent on caulking alone.  All exterior 
panels shall be buck riveted and/or bonded to the body frame structure.  Exterior 
metal panels shall be given a thorough anti-corrosion treatment. 

 
f. The exterior body panels shall have on each side one heavy-duty rubrail.  Rubrails 

(1½" x ½" minimum) shall be extruded solid aluminum or extruded UV resistant 
plastic with a flexible, rubber-type resilient material insert or a solid rubber-type 
of flexible, resilient material.  Rubrails shall be located no less than 25" nor more 
than 43" above the ground on each side.  Rubber fender splash guards shall be 
installed on front and rear wheel openings.  Where the rubrails and fender opening 
guards are not an integral part of the body, installation of rubrails and fender 
opening splash guards shall be made after the finish coat of paint is applied to the 
bus. 

 
g. Gun installed huckbolt fastenings, buck rivets, bonding adhesives, or approved 

equivalent shall be utilized on all exterior body panels, rubrails, and all other 
locations where stress is concentrated.  All rivets, screws, bolts, nuts, washers, 
clamps, and other types of fasteners used in the construction process, including 
those that would be exposed to the elements, on the exterior and interior of the 
unit shall be properly plated to resist corrosion.  No sheet metal screws shall be 
permitted, except for rubrails and rubber fender splash guards which can be 
secured with stainless steel or equivalent plated locking-type, self-tapping 
fasteners.  Fastener materials shall be compatible with materials being fastened.  
Where self-tapping fasteners are used, body panels shall be reinforced with steel 
backing, aluminum backing, or stainless steel backing. 

 
h. Window openings cut into body panels shall have a maximum frame clearance of  

1/8" on each side to minimize the need for caulking (see Section II. V., Windows).  
All openings cut into metal body exterior panels must have the exposed cut edges 
primed or properly coated to inhibit water intrusion and corrosion before further 
assembly or painting occurs.  Window frames installed in the body openings shall 
be properly caulked/sealed to prevent intrusion of moisture and dust. 

 
 

2. Fiberglass Reinforced Plastic (FRP) Composite Unitized-type Body  
 

a. The bus body shall have a heavy-duty unitized structure and shall be of durable 
fiberglass reinforced plastic (FRP) composite construction.  The body panels shall 
consist of an exterior high gloss gelcoat (.020” thickness, minimum) on a resin-
hardened FRP (3/16”thickness, minimum) attached to a center layer of resin 
hardened Nida-Core® or equal honeycomb (¾” thickness, minimum) with an 
inner FRP panel (3/16” thickness, minimum); or may be ¾”polyurethane foam 
insulation gelcoated to ¼” FRP exterior with ¼” FRP interior, reinforced with 
steel perimeter and transverse supports, completely fiberglassed to adjoining body 
parts.  It shall use proper adhesive materials to adequately bond and mechanically 
fasten all joints and points of stress with sufficient strength to comply with the 
FMVSS 220 rollover protection test.  Each bidder shall provide certification with 
the bid that the bus as bid meets the FMVSS 220 rollover protection test (see 
Section VIII). 
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b. The bus shall be designed to withstand road shocks, stop and start operations, 
seasonal weather and road extremes, and other conditions found in Michigan 
transit bus service.  The body shall be securely fastened to the chassis frame 
structure using a method of uniform attachment consisting of strategically placed 
rubber isolators/cushions with connector bolts that permit body flexing 
independent of chassis flexing.  Roof, side, front, and back panels shall be secured 
to the floor and lower body frame members; all of which shall result in a 
permanent, fully-integrated structural unit adequately reinforced at all points 
where stress concentration may occur.  The body floor sub-frame assembly, 
including lower skirt reinforcements, shall be gauge number 14 (.075" thickness) 
minimum galvanized steel (mill applied), stainless steel, aluminum, or cold or hot 
rolled steel with corrosion resistant coating (including steel treated with a sprayed 
on coating), each of which shall have equal mechanical and corrosion resistance 
properties as gauge number 14 (.075" thickness) galvanized steel as a minimum.  
Wheelwells shall have minimum yield strength of gauge number 14 galvanized 
steel, gauge number 16 (.060" thickness) stainless steel, or gauge number 12 (.10" 
thickness) aluminum properly welded or secured with approved corrosion 
resistant fasteners to the floor structure. Passage holes provided for wiring and 
hoses shall be thoroughly sealed to prevent dust and moisture intrusion.  The 
entire lower body frame shall be coated with corrosion resistant primer/paint 
(steel) or properly treated to resist corrosion (other materials).  All treated 
components shall be properly cleaned to remove greases, oils, and residues before 
application of the corrosion resistant material. 

 
c. All exterior side and roof panels when completed shall be at a minimum 1 1/8” 

thick.  Bond lines at the side walls, rear endcap, roof, and front cap shall be 
interlocked by adhesives, resin saturated fiberglass matting, and mechanical 
fasteners, forming a unibody design without exposed fasteners or protruding 
moldings.  Imbedded reinforcements shall be installed at all door openings in 
order to support door mounting hardware and door operating mechanisms.  All 
door openings shall have full structural framing to maintain integrity of the body 
structure.  All exposed door frame structure shall be made of 304 stainless steel 
(including the fasteners), which does not discolor with age.  Where a stiffener or a 
backer material (substrate) is used for the exterior panels, it shall be bonded with 
waterproof adhesive to the exterior panel; it shall be a water resistant material that 
will not wick water; and it must be thoroughly sealed from the elements when 
installed so that the substrate will not be exposed to or absorb moisture and cause 
corrosion to the interior of the panel or any body structure.  

 
d. Interior panels may be an integral part of the FRP composite panel or may be 

made of scuff-resistant laminate/FRP finished material.  Where threaded fasteners 
are in the interior panel only, an imbedded reinforcing nut or a reinforcing panel 
shall be integrated into the FRP composite for added strength and fastener 
retention. 

 
e. Exterior panels may be an integral part of the FRP composite panel.  Exterior 

panels shall be sufficiently stiff to prevent vibration, drumming, or flexing while 
the bus is in service.  Lower skirt panels shall be sufficiently fastened and braced 
to prevent damage from ice and snow build-up.  Lower skirt panels may be one 
piece in length at manufacture but shall be repairable in sections.  Where panels 
are lapped, the upper and/or forward panels shall overlap the lower and/or 
rearward panels to prevent intrusion of water under the panels.  Sealing and 
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fastening of joints, including front and rear cap-to-body joints, shall prevent 
entrance of moisture and dirt.  All exterior panels shall be bonded to the lower 
body frame.  In no case shall the sealing of the panels be dependent on caulking 
alone. 

 
f. The exterior body panels shall have on each side one heavy-duty rubrail.  Rubrails 

(1½" x ½" minimum) shall be extruded solid aluminum or extruded UV resistant 
plastic with a flexible, rubber-type resilient material insert or a solid rubber-type 
of flexible, resilient material.  Rubrails shall be located no less than 25" nor more 
than 43" above the ground on each side.  Rubber fender splash guards shall be 
installed on front and rear wheel openings.  Where the rubrails and fender opening 
guards are not an integral part of the body, installation of rubrails and fender 
opening splash guards shall be made after the finish coat of paint is applied to the 
bus. 

 
g. No sheet metal screws shall be permitted, except for rubrails and rubber fender 

splash guards which can be secured with stainless steel or equivalent plated 
locking-type, self-tapping fasteners.  Fastener materials shall be compatible with 
materials being fastened and meet the 1000 hour ASTM B117 Salt Spray test and 
the 1000 hour ASTM D2247 Humidity Resistance test.  Where self-tapping 
fasteners are used in body panels, the body panels shall have an imbedded 
reinforcing nut or a reinforcing panel shall be integrated into the FRP composite 
for added strength and fastener retention. 

 
h. Window openings cut into body panels shall have a maximum frame clearance of  

1/8" on each side, to minimize the need for caulking (see Section II. V., Windows).  
All openings cut into body exterior panels must have the exposed edges of the 
cutout properly coated to prevent moisture intrusion before further assembly or 
painting occurs.  Window frames installed in the body openings shall be properly 
caulked/sealed to prevent intrusion of moisture and dust. 

 
C.  Passenger Door  

 
1. The manufacturer shall provide a heavy duty electrically operated passenger entrance 

door.  The passenger entrance door shall be a split-type double leaf swing door. This door 
shall have a flexible soft rubber cushion on the meeting edge 1½" in width, minimum.  
The door glass shall be see-through, AS-2 tint (70% luminous transmittance) safety glass. 
Under all operating conditions and bus speeds, an airtight, watertight, and dust-proof seal 
shall be formed between the door and the stepwell, between the door and body opening, 
and between the door leaf sections.  The door leading edge opening speed shall not 
exceed 18 inches per second and the closing speed shall not exceed 12 inches per second 
to provide a total door closing or opening in 2 to 4 seconds.  The front passenger entrance 
door shall not extend below the step frame.  The door shall be located on the right side of 
the bus near the front wheel.  Any door with an exposed (metal showing) outer frame  
shall be made of 304 stainless steel (including the fasteners), which does not discolor 
with age.  The entrance door shall provide a 30" clear width opening, minimum.  Door 
opening height from the top of the first step to the door header shall be a minimum of 
76".  Where interior height is low at the entrance header, the header shall be padded to 
prevent injury to those exiting the bus. 

 
2. The door frame strength and electric door operator strength shall be designed to match 

the entrance door size.  The operator for the entrance door shall be located in an overhead 
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compartment above the passenger entrance doorway; shall be concealed from passengers; 
and shall be easily accessible for servicing through a hinged access door.  The access 
door shall be hinged to open up with a holding device and shall be as large as will fit in 
the overhead compartment space.   Door motor operation shall be limited electrically to 
control door travel at full open and full closed positions and shall be adjustable to keep 
the door closed during bus operation.  Physical door stops shall be used to prevent 
marring or damage to doors and/or surrounding parts.  An entrance door manual release 
that allows disconnection and simple re-engagement of the door operator shall be 
provided so that the entrance doors can be manually opened in the event of loss of 
electrical power or other emergency.  The door operator motor shall not run continuously 
when the manual release is operated.  Electric door operator, door linkage, and baseplate 
components shall be of a single manufacturer.  Suggested source:  A&M Systems Inc., 
Excell, Vapor. 

 
3. The passenger door control switch shall be located in the driver’s compartment within 

easy reach of the driver and be clearly marked for "open" and "close" (switch shall 
operate the same on all buses). The control switch shall be powered by a constant battery 
feed circuit with circuit breaker protection.  The control switch shall be “hold on” for 
operation and of a different color than the standard switch. 

 
4. A method shall be provided to lock all entrances to the bus when it is not in use. 

 
D.  Passenger Stepwell  

 
All entrance steps and stepwells shall be gauge number 14 (.075" thickness) stainless steel, 
minimum.  Steps and stepwells shall have adequate structural bracing.  All metal trim hardware 
in the stepwell area shall be stainless steel.  All fasteners in the stepwell area shall be stainless 
steel which will pass the 1000 hour ASTM B117 Salt Spray test and the 1000 hour ASTM 
D2247 Humidity Resistance test.  Ground to first step shall not exceed 12" in height, each 
additional vertical step shall not exceed 9½" and all tread depths shall be 9" minimum.  All steps 
in the entrance stepwell shall be of the same width.  A suspension kneeling feature may be used 
to achieve the required 12" step height.  Stepwells shall be covered with flooring material as 
described in Flooring, Section II., F., Item 3).  Any interior stainless steel except for exposed 
door frames shall be brushed, not painted. 

 
E.  Interior  

 
1. The interior of the bus shall provide a pleasant, aesthetically pleasing atmosphere.  The 

door and driver instrument panel are to be painted or otherwise finished with a 
nonreflective, anti-glare finish which matches the overall interior tones of interior panels.  
All interior hinged access doors shall use SouthCo Model #M1-61-1 or equal latch to 
hold the door positively closed.  All interior markings shall be durable materials affixed 
to the interior panels' smooth surfaces or markings shall be durable materials affixed to 
metal plates fastened to the interior panels of the bus.  The interior design and colors shall 
be approved by the State. 

 
2. All interior panels may be made of scuff-resistant,textured paint on steel, or 

laminate/FRP finished material.  A light grey color shall be installed in the interior area 
above the seat rail lines, in the ceiling area, and on the rear endwall.  All materials and 
treatments shall be easily cleaned.  Panel fastening devices shall match color of panels.  
All interior finished surfaces shall be impervious to diesel fuel, gasoline, and commercial 
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cleaning agents.  Finished surfaces shall not be damaged by controlled applications of 
graffiti-removing chemicals. 

 
3. The interior height of the passenger compartment at center aisle shall be 74" minimum.  

At 6" from the sidewall there shall be 67" of interior height, minimum, with a gradual 
contour to the center aisle (no bulkheads).  Interior headroom at the back of bus (rear air 
conditioning evaporator area) may be reduced to a minimum of 60”, but it shall increase 
to the normal ceiling height at the front of the rear seat cushion.  The interior width at 
seat line shall be 90", minimum. 

 
4. All surfaces, items, or hardware in the passenger compartment having sharp edges, 

corners, or angles that could cause injury, shall be padded with a heavy-duty, vinyl-
covered, energy absorbing material to match interior colors.  Areas inside the passenger 
compartment of low headroom where a person is prone to strike his head shall be marked 
and padded.  All handrails shall have rounded edges where exposed. 

 
5. A storage area with a hinged, lockable, access door shall be provided in the interior area 

either above the windshield (without destination sign) or on the side above the driver as 
space permits.  This area above the windshield shall also be constructed to adequately 
support 60 pounds of two way radio communication equipment.  A restraint shall be 
installed to prevent any storage door from opening beyond 105º when the installation 
allows the door to swing down to open. 

 
F.  Flooring  

 
1. The floor deck may be integral with the basic structure or mounted on the structure 

securely to prevent chafing or horizontal movement.  All floor fasteners shall be 
corrosion resistant steel and shall remain secured and corrosion resistant for the service 
life of the bus.  The floor deck shall be ¾" C/D plywood of marine grade material, 
minimum, with sealed edges to prevent moisture intrusion.  The floor deck upper surface 
shall have all cracks and voids filled and the whole surface rough sanded before installing 
the flooring material.  A layer of sealer shall be installed between floor deck edges that 
butt against structural members and other deck sections to prevent dust and moisture 
intrusion.  Passage holes provided for wiring and hoses in the floor deck shall be 
thoroughly sealed to prevent dust and moisture intrusion.  Passenger seating floor 
rail/track shall not be installed in the wheelchair lift or wheelchair securement areas.  The 
floor deck, including the sealer, attachments, and coverings, shall be waterproof, non-
hygroscopic, resistant to wet and dry rot, resistant to mold growth, and impervious to 
insects.  The floor deck shall not be sandwiched between the wall structural members and 
the floor structural members. 

 
2. The stepwell, entrance area, and center aisle floor area shall be overlaid with ribbed, slip 

resistant, oil resistant commercial 1/8" floor and 3/16" step tread thickness.  Suggested 
Sources:  RCA Rubber Transit-Flor®, Rubber Solutions N.A., SMI SpecFlor. 

 
3. The aisle to door area flooring joint shall make a miter so that aisle and door area flooring 

grooves line up for easy cleaning. 
 

4. The 1/8" thickness flooring under the seats and in the wheelchair area shall be smooth, 
slip resistant, oil resistant.  The flooring shall extend up the sidewall and rear wall to the 
seat rail line and shall be coved at the floor/wall joint to form a smooth water-tight 
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transition.  Flooring adhesive shall be oil resistant.  Suggested Sources:  RCA Rubber 
Transit-Flor®, Rubber Solutions N.A., SMI SpecFlor. 

 
5. Step treads shall be one-piece ribbed rubber flooring with  steel backing plate.  Each tread 

shall have a band of bright yellow contrasting color molded in the full width of the step 
(must meet ADA contrast requirement).  Step tread to stepwell joints shall be sealed to 
prevent intrusion of moisture and debris. 

 
6. An aisle width standee line of bright yellow contrasting color shall be placed crosswise in 

the aisle just behind stepwell (must meet ADA contrast requirement). 
 

7. Color of all flooring and step treads shall be equal to RCA Rubber Transit-Flor® grey 
(#766) or tan (#777) as requested by the agencies. 

 
8. To provide easy access for service, the floor shall have a vapor and fumeproof bright 

aluminum diamond plate access panel to reservoir fill/check areas and fuel tank sending 
unit. 

 
9. Wheelwells shall be thoroughly sealed to prevent intrusion of moisture and dirt.  Metal 

wheelwells inside the passenger compartment shall be covered with flooring material or 
molded fiberglass (FRP or ABS). 

 
10. Standee decals shall be furnished and mounted at the center of the bus above the 

windshield. 
 

G.  Emergency Exits  
 

1. Each bus shall be equipped with a rear exit door with an minimum opening of 1296 
square inches with a minimum size of 24" by 54" (a rear exit window in place of the door 
is optional).  All exposed exit door frame/jamb structure shall be made of 304 stainless 
steel, a grade which does not discolor with aging.  The rear door exit and side window 
exits shall meet federal requirements of FMVSS 217.  The manufacturer shall provide a 
method to lock the rear exit door.  The rear exit door shall have an audible alarm at the 
driver's area activated when the exit door latch handle starts to open and when the exit 
door is locked with the ignition on.  A bus with a rear exit door shall have one small 
window on each side of the exit door in the rear endcap. 

 
2. The rear exit door shall have two windows, an upper window and a lower window, as a 

part of the door.  The door glass shall be see-through, AS-2 tint (70% luminous 
transmittance) safety glass.  The upper door window height shall match top of rear bus 
windows, one on each side of rear door.  Door windows shall match design of bus rear 
windows.  Heavy-duty door latch mechanism with handle guard shall provide a quick 
release for opening from inside and outside the bus but be designed to offer protection 
against accidental release.  The door latch shall cause the door to compress the perimeter 
door seal to provide an airtight, dustproof and watertight seal around the door under all 
operating conditions and speeds.  Door panels shall match exterior and interior body 
panels (see section II. A., B., and C.).  All doors shall be fitted with screwed or bolted-on 
heavy-duty stainless steel piano hinges or heavy duty hinges of a noncorrosive material.  
A restraint shall be installed to prevent the door from opening beyond 105� or striking 
the rear panel of the bus when the door is opened. 

 



 11

3. A passage way of 16" minimum width shall be provided to the rear exit door.  No seats or 
other objects shall be placed in bus which restricts passageway to rear exit door. 

 
4. One non-closing static exhaust vent, a combination roof vent-emergency exit (23" by 23" 

minimum), shall be installed at the mid point on the longitudinal center line of the roof of 
the passenger section of the bus.  The roof vent-escape hatch shall provide fresh air flow 
inside the bus when opened and when the bus is in a forward motion.  The escape hatch 
shall have an inside and an outside release handle.  There is no warning buzzer 
requirement for the escape hatch.   Suggested source: DMA 1122, Specialty 
Manufacturing Co., Transpec Inc. 

 
5. Instructions for proper use of all emergency exits shall be marked in close proximity to 

the release mechanisms.  All interior markings shall be durable materials affixed to the 
interior panels' smooth surfaces or markings shall be durable materials affixed to metal 
plates fastened to the interior panels of the bus.  Instructions may be labels, of contrasting 
color, affixed to a location that shall be approved by the state.  All emergency exits shall 
be marked on the exterior of the bus. 

 
  6. Lever-type latches used for emergency windows shall secure the windows tightly 

shut, shall be easily operated, and shall not unlatch due to vibration during bus operation.  
The latches shall be made of non-corrosive materials and be designed for minimal 
maintenance needs. 

 
H.  Gauges  

 
Chassis Original Equipment Manufacturer (OEM) gauges shall be used in the driver’s instrument 
cluster, but if they are not available, VDO brand gauges or Stewart Warner gauges shall be used.  
Each bus shall have an instrument cluster with the following non-glare needle-type gauges which 
are easily monitored by sight from the driver’s position (lights in lieu of gauges are not 
acceptable). 

 
1. Voltmeter and its wiring shall be compatible with generating capacities. 

 
2. Engine oil pressure gauge. 

 
3. Engine coolant temperature gauge. 

      
4. Fuel gauge. 

 
5. Air system pressure gauge with low air warning alarm and light for buses with an air 

system. 
 

I.  Farebox  
 

1. The farebox (a donation box is optional) shall be mounted with the trip handle toward the 
driver and within easy reach of the driver.  The farebox shall be mounted on an 
adequately braced stanchion; shall be located over a flat floor surface near the driver; and 
shall be accessible to passengers entering the bus (meet ADA requirements).  An indirect 
farebox light shall be connected through an entrance door jamb switch to the running 
light circuit. 
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2. The farebox shall be lockable and supplied with two vaults that are interchangeable and 
lockable (2 keys for each lock).  The vaults shall be keyed alike.  The vault and farebox 
exteriors shall be marked with key reference.  (Location shall be approved by the State at 
pilot model inspection.)  Suggested source:  Main Farebox Model  M-4. 

 
J.  Bumpers  

 
The front bumper shall be an OEM bumper.   The rear bumper shall be a high energy absorbing 
bumper. The rear bumper shall be installed per bumper manufacturer's specifications.  Bumper 
attachment shall use a minimum of SAE grade 8 fasteners with thread locking feature or other 
shake-proof (Nord-Lock) mounting in all attachment brackets.  Rear anti-ride bumper installation 
shall allow space between the bumper and the body for energy absorption movement without 
body damage.  Lifting pads shall be provided as part of the bus so that the bus may be lifted (at 
curb weight) at the front and/or the rear without any deformation or damage to the bus or 
bumpers and mounting hardware.  Rear bumper Suggested source:  H.E.L.P. bumper, Romeo 
R.I.M. Inc.  . 

 
 
  
 

K.  Mud Flaps  
 

The bus shall have commercial grade anti-sail mud flaps/splash aprons behind front and rear 
wheels which contain no visible imprinted logo or advertising.  An inverted “T” bracket shall be 
used to prevent the wind movement of the mud flap when the bus is in motion.  The flaps/aprons 
shall be securely fastened with full width metal strips and appropriate fasteners.  The 
flaps/aprons shall be compressed between a gauge number 11 (.125" thickness, minimum) 
support bracket and a gauge number 14 (.075" thickness, minimum) metal strip. The support 
bracket shall be fastened securely to the body substructure or chassis frame.  The flaps  shall 
extend to within 6" of the road surface at curb weight.  The mud flaps/aprons shall be at least 1" 
wider than the tire widths (single front, dual rear) to control splash at the rear of wheel openings.  
Rubber fender splash guards, secured with stainless fasteners shall be installed on all wheelwell 
openings.  Other mud flaps/splash aprons/shields shall be installed to protect bus equipment (AC 
components, batteries, front wheel inner shield, auxiliary heater box, and the like) from road 
splash. 

 
L.  Towing  

 
Tow hooks shall be provided with two in the rear and two in the front of the bus, which shall be 
of sufficient strength to tow 1½ times the GVWR of the bus.  Tow hooks shall be easily accessed 
and free of interference with the bumper system when in use.  Access to tow hooks may be made 
through holes in the bumper assembly.  The intended use for tow hooks is only to safely move 
the bus to a point of tow truck hook-up.  Tow hooks shall be installed to prevent them from 
dragging when the bus is driven over an incline.  The tow hooks, equal to Original Equipment 
Manufacturer (OEM) units, shall be mounted and adequately secured to the chassis frame as 
recommended by the tow hook manufacturer or may be supplied by the OEM as standard 
equipment on the chassis.  The bus shall be designed to be towed from the front or from the rear 
with either a frame contact or a wheel lift.  A fuel tank protection frame shall not interfere with a 
frame contact lift.  The bidder shall provide the towing and lifting procedure to be followed. 

 
M.  Undercoating/Rustproofing  
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1. When the unit is completed, the sections of the underside of the bus exposed to the 
elements shall be treated with an undercoating material except those areas of the OEM 
chassis where undercoating is not recommended.  Undercoating shall be warranted for 
the same period covered by the body/structure warranty. Suggested source: Tectyl 121-B. 
 

2. Rustproofing - All box type steel tubing (except stainless steel) used in the floor structure 
and sidewall structure from the top of the window down, shall have the interior of the 
tube coated with corrosion resistant material conforming to MIL-C-62218 as outlined in 
Federal Standard 297E.  Sections that are treated shall be properly cleaned to remove 
greases, oils, and residues before application of the corrosion-proofing material.  All 
mechanisms (moving or stationary parts) that are affected by or rendered useless by an 
application of sealant or insulation shall be cleaned free of sealant or insulation including 
vent canisters and drain pipes.  Rustproofing shall be warranted for the same period 
covered by the body/structure warranty.  Suggested source: Waxoyl, Ziebart Type-A. 

 
 

N.  Interior Mirrors/Sunvisors  
 

1.  Interior Mirror 
 

Interior mirror (with adjustable mounting bracket) shall be a 4" by 14" flat mirror glass 
with rounded corners, minimum.  The driver shall be able to adjust the mirror so that the 
complete passenger compartment can be viewed through interior mirror.  Location shall 
be determined at pilot model inspection.  Suggested source:  B&R Manufacturing, 
ROSCO (with bracket). 

 
2. Sun Visor 

 
Windshield sun visor system shall be standard Original Equipment Manufacturer (OEM) 
chassis visor(s).  If the OEM chassis is not equipped with a windshield sun visor, two 
large transit-type, fully adjustable, double-knuckle, arm-type plexiglass sun visors shall 
be provided for the driver at the windshield, and at the side window.  Location shall be 
determined at pilot model inspection.  Suggested source: OEM or Manufacturer's 
standard. 

 
O.  Exterior Mirrors  

 
1. Each bus shall be equipped with exterior left-hand and right-hand rear view mirrors of 

flat glass with convex mirrors (3" in diameter, minimum) attached or a combination 
flat/convex glass in a single mirror head.  The mirror shall contain at least 70 square 
inches of flat glass viewing area.  Suggested source: B&R Manufacturing, OEM, Mirror 
Lite Co, Inc., ROSCO. 

 
2. To prevent obstructed front and right-hand view, a convex 15 degree radius (curvature) 

exterior crossview mirror (8" minimum diameter) shall be provided on the left front 
corner of the bus.  Suggested source:  Manufacturer's standard. 

 
3. All exterior mirrors shall be constructed with high impact plastic or stainless steel 

housings.  Mirrors shall be remote adjusting and shall move independently of the mirror 
housing.  The mirrors shall be modular in design so that the glass can be replaced using 
the “twist lock” mechanism for service without removing the entire mirror assembly from 
the bus. 
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4. Mirror mounting points shall be reinforced when not in a structural frame member, with 

approval by the State at the time of pilot model inspection.  The mirror placement shall 
not obstruct driver vision nor have window divider bars between the driver and mirror 
face.  Final location of exterior mirrors shall be determined at pilot model inspection. 

 
P.  Seats  

 
1.  Driver's Air Suspension Seat  

 
a.  The driver's seat shall be an air suspension seat with mounting base (riser), 

headrest, and armrests and meet the flammability requirements of FVMSS 302.  
The seat shall comfortably hold and support the human body in the orthopedically 
correct position for driving.  It shall be adjustable so that occupants ranging in 
size from the 5th percentile female to the 95th-percentile male may be 
accommodated to operate the bus.  The solid bar stock scissors style 12" 
minimum exterior width suspension system shall have two dampeners that resist 
force in both directions, be rubber bumper cushioned at the bottoming out point, 
and be mounted above the fore and aft slide.  The driver's seat with arm rests shall 
have adjustments for:  1) vertical height, 4" minimum travel; 2) fore and aft slide, 
8" minimum travel; 3) back recline, from 60Ε to 110Ε minimum: seat tilt, 8 
degrees minimum at any seat height; and 4) weight range capacity  up to 300 
pounds.  While seated, the driver shall be able to make all seat adjustments by 
hand without complexity, excessive effort, or being pinched.  Manually operated 
adjustment mechanisms shall hold the adjustments and shall not be subject to 
inadvertent changes and have latches and operating controls on both sides of the 
seat.  The seat shall be high-backed with headrest and shall have 3 air adjustable 
lumbar supports and adjustable side bolsters in the region of the back frame.  
Individual switches shall control the air supply for the lumbar adjustments and the 
air supply shall be from the bus’s engine air compressor or from the seat’s own 
external electric air compressor system.  A check valve shall be installed to 
prevent loss of air from the weight control bladder when there is a loss of air 
supply to the seat.  The seat shall have a dust seal (bellows) to enclose the 
mechanism and seat mounting base.  The seat and the seat mounting base shall be 
properly aligned behind the steering wheel to allow for maximum seat 
adjustments and driver comfort.  No part of the bus directly behind the seat shall 
interfere with the  seat back for a recline of 15º when the seat is positioned 
furthest from the steering wheel.  FMVSS Certified seat belt with integrated 
shoulder harness and an automatic retractor shall be attached to seat frame as an 
integral part of the seat unit.  All seats and seat mountings shall meet applicable 
federal standards.  Suggested source:  USSC Model 9100ALX3, Recaro Ergo 
Metro with headrest and armrests. 

 
b. The driver's seat cushion shall be molded high resilient (HR) polyurethane foam 

padding with indentation load deflection (ILD) 35 pounds minimum, and the back 
cushion shall be molded or fabricated high resilient (HR) polyurethane foam 
padding (ILD) 25 pounds minimum.  There shall be no welt or bead across the 
front of the seat cushion under the driver’s legs.  Compressions to 10 percent 
maximum and tensile strength, 15 lbs. per square inch minimum.  Seat and back 
cushion foam shall meet the typical physical properties of ASTM D-3574 and the 
flammability requirements of FVMSS 302. 
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c. The driver's seat covering shall be gray Cloth-type Woven Fabric (with flame 
retardant qualities) meeting the requirements listed below in All Seats, Part 4. 

 
2. Passenger Seats  

 
a. All passenger seats shall be mid-back and are required to meet the following: 

 
(1) Complete White Book tests 
(2) All applicable FMVSS testing including FMVSS 210 
(3) Comply with cloth-type woven and vinyl fabric seat covering material test 

and performance criteria of the Federal Register dated October 20, 1993 
(see Section IX., table 1). 

 
b. Two passenger, forward facing seats shall be 35" minimum width with a non 

foam yellow, energy absorbent vandal-proof grab handle mounted to the top of 
each seat back (two per double seat).   Grab handles are not required on seats that 
have a back against a wall. 

 
c. Single passenger seats shall be 17½" minimum width with an energy absorbent 

vandal-proof grab handle mounted to the top of the seat back. 
 

d. Forward facing seats shall have 27" minimum knee to hip room. 
 

e. Aisle facing seats shall have arm rests on both ends if the seat is not against a 
modesty panel. 

 
f. Aisles shall not be less than 16" wide except as noted in Part 3 of this section. 

 
g. Suggested sources:  American Seating Horizon™ 8535 Mid-Back Series; 

Freedman Feather Weight. 
 
 

3. Wheelchair Lift-Equipped Buses  
 

Forward facing (double) fold-away seats with seat belts shall be provided in the 
wheelchair securement area per seating arrangements (see Section III, Wheelchair 
Securement Area).  Fold-away seats shall include all dimensional, structural and testing 
requirements of the standard seat specification.  Seat locking/latching devices shall be of 
high quality and be easy to latch and unlatch.  Seats must positively latch in the seated 
and folded position to prevent inadvertent folding or unfolding of the seat.  Any support 
legs resting on flooring shall be non-marring or rest on metal plates flush mounted with 
flooring.  All fold-away seats shall be able to pass FMVSS 210 without having to fasten 
additional latches or cables.  All fold-away seats shall fold against the wall when 
wheelchair space is required (no further than 12" from wall in the vertical folded 
position).  Seat may not extend into bus more than 37½" (two passenger) and 18½" (1 
passenger) when folded down for passenger seating.  Aisle space may be reduced to 14” 
inches where fold-up seating is placed on each side of the aisle or 15½” where placed 
opposite a stationary seat.  The seat bottom cushion shall be a 5 degree tilt up from level, 
minimum, and back cushion shall be at 95 degrees, minimum.  The seats shall be of the 
same design as the other passenger seats.  All seat backs and all seat bottoms of fold-
away/fold-up seats shall be covered with material matching seat cushion color and fabric.   
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Suggested source: American Seating Horizon™ 8535 Mid-Back Series; Freedman Feather 
Weight; Braun #125. 

 
4. All Seats  

 
Seats shall be individually contoured to each passenger for occupant comfort and 
retention.  Seats shall be covered with cloth-type woven fabric or vinyl fabric at the 
transit agency's option.  Cloth-type fabric or vinyl shall completely enclose the seat 
cushion and the seat back.  Cloth-type fabric or vinyl shall comply with test and 
performance criteria of the Federal Register dated October 20, 1993 (see Section IX., 
table 1).  Seat colors shall be a tan background  or grey background approved by the 
State. 

 
a. Cloth-type Woven Fabric Requirements (with flame resistant qualities)  

 
(1) Minimum weight 23 ounces per linear yard. 

 
(2) 50,000 minimum double rubs (ASTM - 3597-77 Wyzewbeek Method). 

 
(3) Color fastness to light 300 hours minimum (AATCC-16-1977 Carbon 

Arc.) 
 

(4) Comply with cloth-type woven fabric seat material test and performance 
criteria of the Federal Register dated October 20, 1993 (see Section IX., 
table 1). 

 
(5) Comply with California BLT-117. 

 
(6) All cloth-type woven fabrics except Holdsworth Wool shall be treated 

with a flame proofing solution following the manufacturer's specifications, 
No-Flame by Amalgamated Chemical Inc. 

 
(7) Suggested sources:  Flame Resistant Fabrics by Holdsworth Wool, or 

LaFrance Mills. 
 
 
 

b. Vinyl Fabric  
 

(1) Seat vinyl fabric shall be transportation grade expanded vinyl, 36 ounces 
per linear yard minimum. 

 
(2) Seat vinyl fabric shall comply with test and performance criteria of the 

Federal Register dated October 20, 1993 (see Section IX., table 1). 
 

(3) Suggested source:  Flame Resistant vinyl by CMI D-90 or Omnova . 
 

c.  Seats General  
 

(1) Seat cushion and back cushion shall be molded high resilient (HR) 
polyurethane foam padding.  Seat cushion indentation load deflection 
(ILD) shall be 35 pounds minimum, with compression to 15 percent 
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maximum, and tensile-strength of 15 minimum.  Seat and back cushion 
shall meet the physical properties of ASTM D-3574 and the flammability 
requirements of FMVSS 302, minimum.  The technical data sheet for the 
foam supplied shall be included in the bid proposal with the seat 
information.  Suggested source: Manufacturer’s standard. 

 
(2) The seating arrangements and configuration shall be furnished by the 

State.  The first double seat on the passenger side of the bus shall have an 
integrated child restraint seat capable of safely carrying children of 20 to 
50 pounds. 

 
(3) All seats shall be supported on the floor with high carbon steel support 

brackets. Seat frame shall be cold-roll steel tubing.   Floor anchorage shall 
be neat and not interfere with entering and exiting the seat.  All seat 
mounting bolts shall be corrosion resistant coated/plated fasteners.  
Passenger seating floor rail/track shall not be installed in the wheelchair 
lift or wheelchair securement areas.  The bidders shall provide 
certification test data that the installation of the seats, seat mountings 
including floor anchorage and floor fasteners shall meet all applicable 
FMVSS including FMVSS 207, 208, 209, and 210 for the bus model 
being offered in this bid. (see Section VIII. N.). 

 
(4) Seat and back cushions shall be supported with a spring-type support 

system.  Seat and back cushions shall be completely covered with seat 
cushion covering material.  Seat back depth shall not exceed 3½" overall. 

 
(5) All metal components of the seat assembly shall be coated with a powder 

coat epoxy paint finish that shall meet the following tests: 
 

Salt Spray  1000 hrs  ASTM B117  
Humidity Resistance  1000 hrs ASTM D2247 
Impact Resistance  to 80 in-lbs ASTM D2794 

 
All testing is to be performed on standard metal seating materials that have 
coating thickness of 1.3 to 1.8 mils.  Certified test documents are required 
with bid proposal. 

 
 

5. Passenger Seat Belts  
 

The bidders shall provide certification test data that the seat belts, and the installation are 
in compliance with FMVSS-207, 208, 209, and 210 where applicable for the bus model 
being offered in this bid (see Section VIII. N.). 

 
Two universal "Buckle Up" decals approximately 6" by 6" shall be furnished loose with 
each bus.  Decals shall indicate that seat belt use is recommended. 

 
All seats shall be equipped with seat belts for each designated seating position.  Belts 
shall be supplied by the seat manufacturer and have: 
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a. An emergency locking retractor secured to the seat frame or bus structure.  The 
retractor shall be part of the latch end of the belt.  Final locations shall be 
determined at pilot model production. 

 
b. A push button latch release mechanism. 

 
Q.  Handrails, Stanchions  (Shall meet ADA regulations) 

 
1. The handrails and stanchions shall be a minimum of 1¼" outside diameter.  All handrails 

and stanchions shall be positioned so as not to interfere with wheelchair movement and 
shall meet ADA requirements for position and size.  All handrails and stanchions in the 
passenger entrance area shall be highly visible yellow in color.  All other handrails and 
stanchions shall be brushed stainless steel.  Mounting brackets and fittings shall be 
composed of the same kind of material used for the stanchion or handrail. 

 
2. All handrail and stanchion mountings shall have reinforcement plates welded to or 

imbedded in the structure behind surface panels of sufficient size and strength.  Final 
locations shall be determined at pilot model inspection. 

 
3. A floor-to-ceiling vertical stanchion shall be provided in close proximity to the rear of the 

driver's area.  A guardrail shall be provided in back of the driver's area extending from 
the vertical stanchion to the left side of the bus 30" plus or minus 2" above the floor.  A 
padded modesty panel shall be provided from the guardrail to within 8" of the floor.  
Stanchion and guardrail shall not restrict any driver's seat adjustments. 

 
4. A smoked plexiglass panel, 3/8" thick, shall be provided behind driver from top of the 

driver's seat to within 12" of bus ceiling.  The panel shall not impair driver's seat 
adjustments.  The panel shall be located to allow the driver's seat back to recline to ½ its 
maximum reclined adjustment with the driver's seat in the position furthest from the 
steering wheel.  Panel may be incorporated into the stanchion and guardrail behind the 
driver and shall have cutouts to give hand access to the vertical stanchion. 

 
5. Floor-to-ceiling stanchions (yellow) shall be provided near aisle on each side of front 

entrance.  
 

6. Left and right side entrance handrails (yellow) shall be installed from low stepwell to 
floor-to-ceiling stanchions near aisle.  Entrance handrails shall be positioned so 
passengers entering or exiting the bus will have handrail support throughout the 
entering/exiting process and so that articles of clothing may not become entangled in the 
handrail-stanchion-guardrail assemblies. 

 
7. A guardrail (yellow) shall be provided in front of and at the rear of the front entrance 

steps, extending from the vertical stanchions to the right side of the bus 30" plus or minus 
2" above the floor.  A modesty panel (padded both sides, vinyl clad) shall be provided to 
the left (rear side) of the entrance from guardrail to floor (in case of lift bus, provide 
floor-to-ceiling stanchion with guardrail and modesty panel to rear of platform lift). 

 
R.  Interior Lighting  

 
1. Overhead entrance and stepwell lights shall be LED and provide no less than two foot-

candles of illumination on the entrance step tread, or lift or ramp with the door open.  
Outside light(s) shall provide at least 1 foot-candle of illumination on the street surface 
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within 3 feet of step tread outer edge.  This system shall provide illumination 
automatically when the door is open and meet ADA requirements. 

 
2. Overhead entrance and stepwell lights shall be wired to and be automatically activated by 

a door controlled switch.  Lights shall operate any time the ignition key is on and the door 
is opened. 

 
3. Stepwell light shall be on the side away from wheel splash. 

 
4. Interior lighting shall be LED and provide a minimum of two foot-candles of illumination 

at a reading level.  Interior lighting fixtures shall be reasonably flush with the interior 
walls and ceiling so no hazard exists for the passengers.  All lights shall have lead wire 
long enough to remove light at least 6" from bus for service.  All interior lights shall be 
grounded by an in-harness ground attached in the fuse panel to a common grounding 
point. 

 
5. Light installation shall be designed to illuminate the lift platform when deployed at floor 

level at no less than two foot-candles of illumination.  Outside light(s) shall provide at 
least 1 foot-candle of illumination on the street surface within 3 feet of step tread outer 
edge.  This system shall provide illumination automatically when the lift door is open and 
meet ADA requirements.  On-off light switch shall be lift door-actuated. 

 
S.  Exterior Lighting  

 
1. Exterior lighting shall be in accordance with Federal Motor Carrier Safety Regulations 

(393.11) and ADA regulations.  All lights shall have the lead wires long enough to 
remove the light at least 6" from bus for service.  All exterior lights shall be grounded by 
an in-harness ground attached in the fuse panel to a common grounding point.  All 
exterior lights of the bus shall be light emitting diodes (LED) sealed lamps retained in a 
rubber grommet mounting except for front headlamp/turn signal assemblies.  All lights 
shall have the mounting to body sealed to prevent moisture intrusion and grounded to the 
frame. 

 
2. All lights in the rear panel of the bus shall be rubber grommet mounted round LED sealed 

lamps except the license plate light.  License plate LED shall be Peterson Model M153C-
MV with Peterson Model 150-40 bracket for those not mounted in the preformed recess 
in the rear panel.  A sealed light with a weather proof connector shall be used when the 
preformed recess in the rear panel is used.  Suggested Sources:  Dialight, Peterson, 
Truck-Lite  

 
3. Exterior marker lights shall be light emitting diodes (LED) (2" in diameter sealed lamp) 

retained in a rubber grommet mounting and conform to Federal Motor Carrier Safety 
Regulations Part 393.  All marker lights shall have a weather proof two prong (one 
positive and one ground) plug-style connector with the ground wire connected to an in-
harness ground attached to a common grounding point.  Marker and tail lights shall be 
operated through a relay controlled by the headlight switch.  Suggested Sources:  Dialight 
lamp, Optronics, Peterson Lamp, Trucklite 

 
4. Red voltage regulated LED high mount stop lamps shall be mounted centrally in the rear 

panel of the bus and work in conjunction with the brake lights.  On buses with a rear 
emergency exit door, a 6½”x 2¼” oval light shall be mounted between the upper and 
lower windows on the exit door and a 4" round light shall be mounted on the rear of the 
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bus body just above the rear door.  On buses with a rear emergency exit window, the two 
4" round lights shall be mounted on the rear of the bus body with one just below and one 
just above the rear emergency exit window.  Final location of high mount stop lamps 
shall be determined at pilot model production.  Suggested Sources:  Command 
Electronics model 003-82, Dialight, Grote, Optronics, Peterson, Truck-Lite.   

 
5. Brake lights shall be red 4" round sealed voltage regulated LED lamps and shall not 

override hazard flashers or turn signals.  Rear turn signal lamps shall be amber 4" round 
sealed voltage regulated LED lamps. 

 
6. Headlights shall be Halogen lamps and the standard front park/turn lights may be a part 

of the OEM headlight assembly. 
 

7. License plate mounting shall be with stainless steel screws and jack nut for securing 
license plate.  Suggested Source:  Wm. F. Hurst Co. model 6SJN 

 
 
 

T.  Safety Equipment  
 

All safety equipment provided by the manufacturer shall be secured to each bus and be easily 
accessible to the driver.  Location of safety equipment shall be determined at pilot model 
production.  The safety equipment shall be: 

 
1. One UL listed 5 pound, 2A-10BC dry chemical fire extinguisher.  Fire extinguisher shall 

have a metal head, a gauge to indicate state of charge, and a bracket with strap for 
securement.  Source:  Manufacturer's Standard. 

 
2. One container of bi-directional emergency reflective triangles that meets FMVSS 125. 

 
U.  Heating/Ventilating/Air Conditioning  (HVAC) 

 
1. During normal passenger service, front and rear heavy-duty heating system shall be 

capable of raising the interior temperature of a bus from 0ºF to 60ºF at knee level (22" 
above the floor) throughout the interior of bus within 30 minutes from engine startup.  
After initial warm-up, while the bus is in passenger service, the front and rear heavy-duty 
heating system shall be sufficient to maintain a minimum of 64ºF at knee level 
throughout interior of bus and at the driver's foot space when the outside temperature is 
0ºF. Heating system operation will be verified by the required system testing as defined 
in Section VII Part D.  Heating/Ventilating (HV) Certification.  In addition to the front 
heater and windshield defrosters, for increased air circulation, one 6" two speed fan with 
non-glare blades and body shall be mounted away from passenger and driver traffic in the 
driver's area near the windshield.  The fan shall be mounted securely with nuts, bolts, and 
washers. Grounding for all heater fan motors shall be supplied by an in harness ground 
wire attached in the fuse panel to a common grounding point.  All HVAC fan motors 
shall be supplied with proper radio frequency (RF) suppression equipment to remove 
two-way radio interference. 

 
  2. Front heating unit shall be automotive in-dash type, chassis Original Equipment 

Manufacturer (OEM), and shall be capable of delivering heat, fresh air ventilation, and 
air conditioning (optional) to the driver's area.  The front heater shall have a temperature 
control valve which can be regulated from the driver's area.  The driver's area shall have 
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air circulation in each mode of defrost, heat, fresh air ventilation, and air conditioning 
(optional) of 125 cfm at the foot area, with a total driver's area circulation of 400 cfm 
minimum. 

 
3. Rear heating unit(s) shall distribute heat in at least a 180o direction and ensure air 

distribution to all passenger areas of the bus interior.  Heating unit(s) shall have a 
minimum ¾" I.D. heater inlet and outlet ports with a BTU/hr output rating to match the 
specified HVAC performance requirements.  Coolant flow through the heating units shall 
not be restricted by excessive bends or kinks in hoses or excessive lengths of hoses.  
Heating units shall have rubber or nylon insulator(s) between their mounting base and 
floor of the bus.  Suggested sources:  AMFAB Inc., A. R. Lintern, Bergstrom, Pro-Air. 

 
4. The premium heater hose (¾" ID minimum) shall be high temperature resistant Ethylene 

Propylene Diene Monomer (EPDM) material.  Hose shall be a reinforced type with 
Aramid knitted fiber reinforcement between the EPDM tube and EPDM cover.  Heater 
hose material shall be compatible with all types of coolant including long life coolant. 
Rated temperature limits of the hose shall be -40ºF to +300ºF minimum, with a burst 
pressure of 130 PSI minimum. 

 
5. Manual shut off valves for the rear heater shall be placed as close to the engine as is 

practical.  The ¾” ID heavy-duty brass 1/4 turn ball shut off valves shall be located in the 
heater outlet line (from engine to heater) and in the heater inlet line (to engine from 
heater). Shut off valves shall be accessible by personnel without going under the bus.  
Location to be determined at pilot model inspection. 

 
6. Front heater shall have coolant temperature control valve or other controls which can 

regulate heater temperature from the driver's area. 
 

7. All heat lines and hoses shall:  have exterior routing along the bus frame rail where 
possible; be sufficiently protected to ensure against wear from friction and the elements; 
be insulated to reduce heat loss; use routing that eliminates excessive bends and hose 
lengths; and have heater hose passage holes through engine cowl and floor area 
thoroughly sealed to prevent air, dust, and moisture intrusion.  

 
8. Air Conditioning (see Alternate Quotes, Section VI. A). 

 
V.  Windows  

 
1. Passenger compartment windows shall be T-type slider at top, full slider, or top tip-in 

type for window ventilation.  Windows shall have double-density safety glass and heavy-
duty locking features which shall meet FMVSS 217 for emergency exits, if applicable.  
Window glazing material shall be able to maintain its seal and glass retention for the life 
of the unit.  Caulking around windows shall be used only as a seal, not to make up for 
body defects or out of tolerance window openings (maximum clearance of ¼" around the 
frame,  1/8" on each side).  All window glass shall be tinted – passenger windows AS-3 
tint 31% luminous transmittance, right and left driver’s side windows AS-2 tint 70% 
luminous transmittance, and windshield shaded-tinted AS-1 tint – and meet applicable 
federal standards.  Driver's compartment right and left side windows shall be designed for 
maximum window area to provide unobstructed vision.  Driver's compartment left side 
window shall be adjustable vent type (moveable front section of lower portion for 
ventilation) or chassis Original Equipment Manufacturer (OEM) door window.  Driver's 
right side window shall be one piece.  Suggested sources: Hehr, Kinro, Sampers. 
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W.  Paint  

 
1. All exterior surfaces shall be smooth and free of visible fasteners (excluding round head 

structural rivets), dents, and wrinkles.  As appropriate for the paint used and prior to 
application of paint, the exterior surfaces to be painted shall be properly cleaned and 
primed to assure a proper bond between the substrate and successive coats of original 
paint.  Paint shall be applied smoothly and evenly, with the finished surface free of dirt, 
runs, orange peel, and other imperfections.  All exterior finished surfaces shall be 
impervious to diesel fuel, gasoline, and commercial cleaning agents.  Finished surfaces 
shall not be damaged by controlled applications of commonly used graffiti-removing 
chemicals. 

 
2. All exterior paint shall be a two part acrylic-urethane-type or polyurethane-type with low 

volatile organic compound (VOC) emission.  The finish coat of paint shall be applied 
before rubrail covers or inserts, fender flares, exterior lights, and other body mounted 
accessories are installed.  Paint shall be applied in the following method: 

 
a. If on bare aluminum, use proper cleaner.  Recommended sources:  DuPont 2253, 

PPG followed by aluminum conversion. Recommend sources:  DuPont 2265, 
PPG. 

 
b. If on bare steel, use proper cleaner.  Recommended sources:  DuPont 5717S, PPG 

followed with steel conversion. 
 

c. For all bare metal, use primer.  Recommended sources:  DuPont Prime 615/616 
(two coats), PPG.  

 
d. Appropriate primer as required shall be used on fiberglass surfaces. 

 
e. Coat entire prepared surface to be painted with minimum of two coats of paint 

properly activated and reduced and have a minimum thickness of three 
millimeters.  Recommended sources:  DuPont, PPG Concept System, Sikkens 
Corporation U-Tech brand. 

 
3. Standard paint color for all buses shall be the manufacturer’s pre-finished white exterior 

panels (OEM white).  Color scheme on all buses shall be provided at the time of ordering.  
Additional paint schemes will be quoted in VI. ALTERNATE QUOTES (OPTIONS) 
Item K.  Special design paint application pricing will be negotiated at the time of ordering 
by the transit agency. 

 
X.  Insulation  

 
1. Inside walls, ceiling, passenger floor area, driver floor area, and fire wall area shall be 

adequately insulated for sub-zero winters with spray-type foam insulation or glued in 
place insulation with a minimum R factor of 5.  The insulation shall be non-
formaldehyde, fire-resistant (FMVSS 302 minimum), non-hygroscopic, and resistant to 
fungus.  Insulation shall prevent condensation and thoroughly seal bus so that drafts 
cannot be felt by the driver or passengers during operations with the passenger door 
closed.  Insulation shall not cover up electrical wiring harnesses, electrical switches, or 
other devices and shall not be sprayed in wheelwells.  All mechanisms (moving or 
stationary parts) that are affected, create a fire hazard, or are rendered useless by an 
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application of sealant or insulation shall be cleaned free of sealant or insulation, including 
vent canisters and drain pipes. 

 
2. Engine hood cover and driver's area shall have adequate insulation to keep driver's foot 

area cool during summer months, warm during winter months, and reduce engine noise to 
an acceptable level. 

 
Y.  Type I Lift, Passive (Platform Type)  (Shall Meet ADA Requirements) 

 
1. The Type I platform lift (passive lift) shall be installed in a separate door opening for use 

by persons with disabilities.  The lift assembly shall be mounted within the bus body on 
the right (curb) side.  The bus manufacturer must provide documentation (reviewed by 
the State at pilot model production) that the lift installation complies with the lift 
manufacturer’s lift installation requirements.  The overhead clearance between the top of 
the door opening and the raised lift platform, or highest point of a ramp shall be a 
minimum of 68" for a bus over 22 feet in length to meet ADA requirements.   

 
2. The lift door(s) shall be manually operated with an outside key locking handle.  Spring 

loaded struts, gas struts or manual latches shall be provided on the lift door(s) to 
positively hold the door(s) in the open position.  All door openings shall have full 
structural framing around the opening equal to the structural members of the body.  The 
lift door(s) shall have an upper window similar to the side windows of the bus.  Any 
exposed lift door frame structure shall be constructed of 304 stainless steel, a grade which 
does not discolor with aging. 

 
3. The lift shall be an electro-hydraulic type.  If the lift has a crossbar, it shall be above the 

door opening and well padded.  The platform lift equipment shall be a double "C" 
channel parallel arm construction, hydraulically operated by two single-acting cylinders 
with gravity unfold, gravity down, power up, and power fold (stow) operation.  No part 
of the lift platform shall exceed 6 inches/second during the lowering and lifting of an 
occupant, and shall not exceed 12 inches/second during deploying or stowing.  The lift 
shall have a mechanical outboard safety wheel stop to prevent wheelchair from rolling off 
the platform during the lifting cycle.  Successful bidder shall deliver the lift equipped bus 
with the type of lift equipment requested by the State.  Suggested sources: Braun, Maxon, 
Ricon. 

 
4. A manual safety override shall be provided that will remain operable.  Lift shall have 

manual override instructions visible from inside and outside the bus with door open. 
 

5. The entire lift assembly shall be installed inside the bus body and shall have adequate 
protection installed on all sharp corners or items that protrude into the passenger area to 
prevent accidental injury to passengers.  Wall and floor mounting points shall be 
reinforced and shall be attached with fasteners having a thread locking feature.  Lift 
installation shall insure that no lift rattling exists when the bus is operated while the lift is 
stowed. 

 
6. A lift control interlock system shall be installed that shall ensure that the bus cannot be 

moved when the lift is not stowed and that the lift cannot be deployed unless the interlock 
is engaged [to meet ADA regulation in 49 CFR Part 38, Subpart B-Buses, Vans and 
Systems, §38.23, (b)(2)(I)].  The interlock system shall engage when the lift operation 
sequence is followed.  Interlock operating instructions shall be included with the bus at 
delivery.  An indicator light (red, labeled) shall be provided at the driver's station that is 
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activated when the lift door is open and when the lift is in operation.  An interlock 
override system shall be installed that allows service personnel to move the bus to a safe 
area for repairs.  Suggested Source: Intelligent Lift Interlock System (ILIS) by 
Intermotive Products 

 
7. All lift equipped buses shall display the international symbol of accessibility, one each on 

left and right side of the bus.  Location shall be determined at pilot model inspection. 
 

8. The passive lift shall meet ADA requirements as well as these minimum requirements. 
 

a. Capacity 800 pounds minimum. 
 

b. Usable platform width 33" minimum. 
 

c. Usable platform length 50" minimum. 
 

d. Platform shall include automatic locking inboard safety wheel stop (minimum 6" 
height) and outboard safety wheel stops to prevent wheelchair from rolling off. 

 
e. Platform shall automatically stop at floor level. 

 
f. Platform shall automatically stop when lowered to ground level. 

 
g. Hand held controls shall be conveniently located on a flexible or coiled, cut- 

resistant cable and shall be mounted with access from inside or outside the bus.  
The cable shall be routed to eliminate being pinched in any moving parts and be 
wrapped with a flexible exterior protective conduit. 

 
h. Platform, bridge plate, and area between bridge plate and aisle shall be skid 

resistant. 
 

i. Bridge plate and platform shall be coated to resist rust. 
 

j. Platform shall have horizontal handrails (one each side) on platform to assist 
passenger during lift operations.  Handrails (yellow) shall fold automatically to 
prevent any obstructions into the bus passenger area. 

 
k. Lift door operated interrupt switch shall prevent use of lift with lift door(s) closed.  

Heavy duty long life switches shall be used in this application. 
 

l. The color of the lift shall coordinate with bus interior colors and be approved by 
the State.  The outside edges of the platform shall either be painted yellow or use 
3M™ vinyl safety stripe tape to enhance visibility when extended on the ground. 

 
m. Sharp corners of lift platform shall be padded (remove for lift use) when in the 

stored position. 
 

n. The wheelchair lift shall comply with all federal, Americans with Disabilities Act 
(ADA), and Veterans' Administration regulations. 
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o. Lift platform shall be fitted with device to prevent the platform from touching or 
leaning against door after being returned to stored position when the lift assembly 
is not in use. 

 
  
III.  WHEELCHAIR SECUREMENT AREA 
 

A. The wheelchair securement system shall be installed according to ADA requirements.  
Securement location shall be installed as shown by the seating plan option and approved at pilot 
model production.  Fold-away seating shall be provided for use when wheelchairs are not being 
carried as shown in floor plans.  The integrated securement system shall restrain the occupant 
and the wheelchair separately and securely. 

 
B. Wheelchair securement shall meet these minimum requirements: 

 
1. Forward facing wheelchair tie down and occupant restraint shall consist of four floor 

attachment points for the chair and a combination, lap belt/shoulder restraint with manual 
height adjuster for the occupant per location. 

 
2. Securement floor anchorage points shall be anodized aluminum, stainless steel or other 

noncorrosive metal construction and consist of aircraft type insert pockets that can be 
flush mounted with the rubber flooring (Flanged “L” style track with end caps Q-Straint 
Q5-6100-FPD).  Floor anchorage points for the first securement space shall be spaced at 
a minimum of 54" from front to rear.  Floor anchorage points shall be located no closer 
than 8" from a stationary wall or obstruction (forward or rearward) that would hinder an 
operator from attaching the securement system.  Anchorage points can be used for the 
front tie downs, the rear tie downs, and can be shared by the center run of anchorage 
track.  Width of anchorage track shall be no less than 30” wide allowing for the widest of 
mobility devices.  

 
3. Securement wall anchorage point for shoulder restraint shall be stainless steel or other 

aircraft quality noncorrosive metal.  Wall anchorage device shall provide vertical 
adjustment (approximately 12") for differences in height of the secured mobility aid.  
Wall anchor shall be permanently fastened to the body structure in the wall according to 
the belt assembly manufacturer’s installation instructions. 

 
4. The four belts that attach to the wheelchair from the floor anchorage points shall use a 

simple speed hook end (“J” or “S”style) for chair attachment and have automatic heavy 
duty retractors with a hard metal cover and manual knob control.  All floor attachment 
belts shall be the same and work in any of the four floor attachment points and be 
equipped with connector brackets for the lap belt assembly.  Automatic self tensioning 
and self locking retractors with metal covers shall be part of the four floor belt assemblies 
for automatic belt tensioning.  Belt ends with floor anchor attachments shall be easily 
identified for placement in the floor track. 

 
5. All belt components shall meet ADA requirements and random static testing forces equal 

to: 
 

rear belt assy. 6,000 lbs. each, minimum 
front belt assy. 2,000 lbs. each, minimum 
lap belt assy. 2,500 lbs. each, minimum 
shoulder belt assy. 2,500 lbs. each, minimum 
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floor insert assy. 6,000 lbs. each, minimum 
 

6. All components shall meet SAE J2249 requirements and be 30 MPH/20G impact tested. 
 

7. All components shall be installed to the securement manufacturer’s recommended 
specifications. 

 
8. Suggested sources: Q'Straint Model Q-8100-A1L; Sure-Lok’s Retraktor™ Systems for L 

track; Q'Straint Model Q-8100-A1L. 
 

C. Storage pouches (one for each securement area) shall be provided for wheelchair restraints so 
that the restraints can be stored off the floor in the bus when not in use.  Location of storage 
pouches will be determined by the state at pilot model inspection. 

 
IV.  CHASSIS SPECIFICATIONS 
 

The chassis shall have a pre-delivery inspection performed by a representative of the chassis 
manufacturer before the bus manufacturing process begins.  A copy of the completed pre-delivery 
inspection form shall accompany the bare chassis and accompany the bus during manufacture as part of 
the build order.  All standard or optional chassis equipment to be included shall be as advertised by the 
manufacturer and factory installed and shall not consist of substitute or after market equipment.  
Optional chassis equipment not available from the factory may be dealer installed.  The chassis shall 
meet the following minimum requirements. 

 
 A.  Chassis  
 
  Chassis shall be the heaviest available for wheelbase, designed for transit use with straight 

channel side rails of 50,000 pounds per square inch (PSI) minimum yield strength steel.  Chassis 
shall have one front axle (I-beam) with single wheels and one rear axle (full floating) with dual 
wheels.  Front axle shall have kingpins with adjustable tapered roller bearings (upper) and front 
axle shall be mounted for sharp steering angle (minimum lock angle of 48º).  Note:  Axles (front 
and rear) shall be equipped with axle oil seals (Stemco, Chicago Rawhide, or equal), shall be 
filled with proper lubricating oil, and front hubs shall include fill plugs and fluid level windows. 

 
 B.  Tilt Wheel/Power Steering  
 

Chassis shall be equipped with power steering and a tilt wheel steering column.  The steering 
column shall be adjustable for various up and down positions of the steering wheel.  The steering 
gear shall be a full hydraulic power assist type. 

 
 C.  Wheelbase  
 

The desired wheelbase range shall be 195" to 217" using the wheelbase for each of the specified 
bus lengths which will provide proper approach and departure angles, proper handling, and 
proper ride characteristics.  Maximum rear overhang shall not exceed �� bus overall length. 

 
 D.  Engine, Diesel  
 

1. The electronically controlled engine shall be either an in-line 6 cylinder turbocharged 
diesel engine 5.9 litre minimum, 195 gross horse power at 2,600 revolutions per minute 
(RPM) with air-to-air after cooling or an 8 cylinder (V-8 OHV) turbocharged diesel 
engine 6.0 litre minimum, 195 gross horse power at 2300/2600 RPM with air-to-air 
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intercooling.  Acceptable engines include Caterpillar 3126, Cummings 5.9 ISB, General 
Motors Duramax 6600, and Navistar International Transportation Corp. VT-365, or 
equal.  The diesel engine shall be equipped with a fuel/water separator unit with a dash 
indicator light, an automatic engine shutdown system (see Section V., part A., Item 6), 
and a water jacket block heater that is a 1000 watt 110- volt model.  The electronic diesel 
engine shall meet current EPA low sulphur fuel and emissions standards for buses.  
Materials for cylinder head and valves and other internal engine parts shall be compatible 
for use when ultra low sulfur fuel is available.  Driver's area noise level (at driver ear 
level) shall not exceed 82 DBA at a constant speed of 55 mph on a level roadway and 
shall be verified at pilot model production. 

 
2. Auxiliary Coolant Heater 

a) All buses with diesel engines shall be equipped with an auxiliary heater system 
that shall be able to preheat, provide supplemental heat, and maintain heat for the 
engine and the interior of the bus.  The auxiliary heater system shall be supplied 
in heated coolant model for diesel engines.  The heater system shall be complete 
with all fuel and electrical controls, exhaust system, and standard warranty.  All 
auxiliary heaters shall be 12-volt units with a fused power supply and with 
protection for high and low voltage conditions. The auxiliary heater system shall 
meet FMVSS 301 fuel system integrity requirements.  The heating units shall be 
fueled from the bus's primary fuel supply.  The auxiliary heating units shall be 
connected electrically to run whenever the bus’s rear heat exchanger fan is turned 
on.  The on/off seven day programmable modular electronic timer controls for the 
heating units shall be located in the driver's area of each bus.  The seven-day 
timer control shall be capable of a two hour preheat control, minimum, and be 
capable of continuous run control when the key is on with the engine running.  
The electrical connection shall be a one piece harness from the control switch to 
the heating unit with all exterior connections Weather-Pak.  Location shall be 
determined at the Pre-Pilot Model Review Meeting. 

 
b) The heated coolant model shall be a self-contained unit mounted under the bus 

near the rear heating unit, and connected to the heater hoses leading to the rear 
heating unit.  The auxiliary heating unit inlet and outlet hoses shall have ¾” ID 
heavy-duty brass ¼ turn ball valves for shut off when the heater needs to be 
removed for servicing.  It shall be in an enclosure supplied by the auxiliary heater 
manufacturer, be installed so that adequate ground clearance exists below the 
heater enclosure box, be easily accessible for servicing, be weather resistant, and 
be complete with mounting brackets/hardware and coolant circulator pump.  The 
coolant circulator pump shall provide a minimum flow of 3.5 gallons per minute.  
The heated coolant system units shall have safety features for temperature 
regulating and overheat shut down switches.  A seven day digital timer shall be 
used to control operation.  The auxiliary heater exhaust shall exit just below the 
heater enclosure toward the rear of the bus or at the side of the bus.  The coolant 
heater shall control coolant temperature between a low of 154ºF and a high of 
185ºF.  Coolant heater output shall operate automatically at different levels with a 
high heat output of 25,500 BTU/hr minimum (boost setting may be higher).  
Suggested sources:  Espar Inc., Hydronic 10 (diesel, heated coolant), Webasto 
Thermo 90S (diesel, heated coolant). 

 
 E.  Transmission  
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The electronically controlled transmission shall be a heavy-duty, five-speed automatic cooled by 
an external "H.D. transmission oil cooler" in series with radiator cooler or equal (cooler capacity 
to match GVWR of bus).  The transmission shall have an external spin-on type filter.  Suggested 
source:  Allison Transmission 1000 or 2000 series matched to the electronic engine and chassis. 

 
 F.  Alignment   
 

The bus shall have a four wheel alignment at final point of inspection, just prior to delivery to the 
transit agency.  A copy of the work order indicating the camber, caster and toe-in settings at time 
of final inspection shall be provided with the bus at delivery. 

 
 G.  Gross Bus Weight Rating  (GVWR) 
 
  I-Beam Front Axle Rating - 8,000-lb. minimum.  Bus axle weight shall not exceed chassis  

manufacturer's front axle weight rating or spring and tire capacity. 
  Rear Axle Rating, - 15,000-lb. minimum.  Bus axle weight shall not exceed chassis 

manufacturer's rear axle weight rating or spring and tire capacity. 
 
  Chassis GVWR - 22,000-lb. minimum.   (see Purpose of Specifications Section I.)  Engineering 

calculated loaded bus axle weight charts are required with the bid. 
 
 H.  Differential  
 
  Heavy-duty rear axle with full floating axles.  Gear ratio shall allow buses to travel 

approximately 65 miles m.p.h. loaded, and not exceed manufacturer's recommended engine 
operating R.P.M.  Axles shall be marked if synthetic oil is used. 

     
 I.  Battery  
 

The battery equipment shall be furnished by the chassis manufacturer where available.  The dual 
batteries shall be maintenance free with reserve capacity of 400 minutes @ 80ºF, CCA-1250, 12-
volt minimum (dual Delco Group 31-1150 series).  The batteries installed in the bus must be a 
pair of matching units.  The batteries must be fresh, fully charged units when the finished bus 
leaves the manufacturing plant.  Batteries that have been in the bus during the manufacturing 
process which were allowed to become fully discharged for a period of time shall be replaced 
with fresh new batteries.  Where there is no permanent OEM mounting enclosure and 
securement, the batteries shall be mounted on a slide-out stainless steel tray with battery hold 
down secured with bolts.  The slide-out tray shall be mounted on properly supported mechanism 
with grease fittings, all of which shall have adequate capacity to support the battery equipment.  
The battery slide-out tray shall allow movement to permit full service of batteries outside of the 
bus body.  The inside of the battery compartment shall be covered with a durable insulating 
material to prevent electrical shorts.  The totally enclosed battery compartment shall be vented 
and the tray shall be coated with an acid resistant coating.  The battery compartment must be 
located below the floor line with adequate reinforcement brackets mounted to floor supports.  
The battery compartment shall be fitted with an insulated standard exterior access door with 
hinge and flush pull-style latch(es) (SouthCo Model #M1-61-1), which match latches on other 
compartment access doors.  The battery box compartment must be marked to say “battery 
inside”. 

 
 J.  Battery Cables and Grounds  
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  Battery positive and ground cables shall be AWG size 2/0 minimum, fine stranded, flexible 
copper wire with permanently affixed cable connector ends with heat shrink tubing applied.  All 
cable ends shall be fastened in a manner equal to the method used by the chassis Original 
Equipment Manufacturer (OEM).  Positive cable ends at the battery shall use a protective cover 
or cap as an added insulator.  Cable assemblies installed in place of chassis manufacturer's 
battery cables shall be sized to match the electrical system’s maximum current draw to provide 
proper engine starting and operation of all systems. 

 
An additional ground of the battery cable size shall be installed between the engine and chassis 
frame and between the transmission case and the chassis frame.  One additional ground wire of 
the battery cable size shall be installed between the frame rails just ahead of the rear axle.  The 
bus body shall be properly grounded with cables to the chassis frame in at least two places.  
Engine, body, and equipment grounds (properly sized) shall be installed to handle subsystem 
electrical capacity.  Lift pump motor shall be grounded directly to chassis frame using a cable of 
the same size as the pump motor feed wire.  All exterior lights and accessories added by the body 
manufacturer shall be grounded by an in-harness ground attached at a common grounding point.  
There may be a common grounding point in the rear of the bus along with a required grounding 
point at the fuse panel.  For all ground wire connections; 1) paint shall be removed at the 
grounding point to provide a cleaned surface; 2) grounding wires and cables fastened to the 
frame or body structure shall use a bolt with nut installed in a proper sized hole; and 3) a coating 
of dielectric material shall be applied to the cleaned surfaces, cable ends, bolts, and nuts where 
each positive or grounding cable or wire is attached. 

 
All buses shall be supplied with proper radio frequency (RF) suppression equipment to reduce 
radio interference and improve radio transmission and reception performance.  High corrosion 
resistance and high conductivity braided ground straps shall be added: between the engine and 
the chassis frame of 1" width, minimum; between the engine and the firewall of ½" width, 
minimum; two between the frame and the body sections of ½" width, minimum; and between the 
separate body sections of ½" width, minimum.  For all braided ground wire connections, paint 
shall be removed and a coating of dielectric material applied to the cleaned surfaces where each 
braided cable attaches as is required in other ground wire applications.  All removable covers in 
the engine area including fiberglass hoods need to be shielded and RF grounded. All braided 
high corrosion resistance and high conductivity ground straps shall be as short as possible and 
shall use the negative battery cable attachment point (except those between separate body 
sections) as the termination point of the RF grounding. 

 
 K.  Alternator   
 

The alternator equipment shall be furnished by the chassis manufacturer where high output will 
match system needs.  This dual system shall be a 12-volt serpentine belt drive with internal or 
external voltage regulator.  It shall be capable of maintaining the battery at a state of full charge 
under all operating conditions and equipment loads, 200 amp minimum.  The alternator(s) shall 
be supplied with proper radio frequency (RF) suppression equipment and have a ½” wide 
braided ground strap connected between the alternator frame and the engine block to reduce two-
way radio interference.  Any bracket modifications shall not reduce the strength of the mounting 
bracket.  Chassis alternator equipment available that is unable to meet electrical needs may be 
replaced by Leece-Neville, PennTex that will meet system needs.  Any non-Original Equipment 
Manufacturer (OEM) alternator equipment installed on a bus by the body manufacturer shall be 
covered by a minimum warranty period equal to the chassis OEM alternator warranty. It is the 
responsibility of the manufacturer (bus supplier) to match the alternator performance to the bus's 
electrical system needs. 
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 L.  Engine Fast Idle  
 

The engine shall be equipped with fast idle control which includes manual and automatic control 
features.  Fast idle shall not activate unless parking brake is set and transmission control is in 
neutral (N) or park (P).  The control system shall have a manual switch, volt sensor, an indicator 
light, and activate automatically from voltage sensors.  The system shall automatically deactivate 
when bus is shifted into gear and when the bus foundation brakes are applied.  Suggested source: 
Chassis manufacturer's equipment, Advanced Fast Idle System (AFIS) by Intermotive Products, 
Penntex Model PX-HI-(mod no) with time out module, Vortec MD30-2500.  

 
 M.  Brakes   
 

Foundation brakes shall be a power-actuated hydraulic split system of a four wheel disc type 
with a four channel anti-lock braking system.  The system shall be the heaviest-duty available for 
stop and go operation.  The brake system shall include a red brake warning lamp (RBWL) in the 
instrument cluster that lights when the parking brake is on, when a front or rear hydraulic failure 
occurs, or when brake fluid is low in the reservoir and act as a low brake warning system. 

 
1. Foundation front brakes -- Minimum 14.75" x 1.34" disc rotor with dust covers 

with a minimum of 74 square inches pad lining. 
 

2. Foundation rear brakes -- Minimum 14.75" x 1.34" disc rotor with dust covers 
with a minimum of 74 square inches pad lining. 

 
3. A parking brake (driveline mounted expanding shoe type) shall be rebuildable and 

the heaviest-duty available from the chassis manufacturer. 
 
 N.  Fuel Tank  
 

Fuel tank capacity shall be a minimum of 60 gallons for all buses.  Fuel fill shall not extend 
beyond the exterior surface of the bus and may have the fuel cap set in a recess similar to a Ford 
OEM unit.  Fuel fill shall be on the street (left) side of the bus. 

 
O.  Hazard Flashers  

 
Hazard flashers shall use the OEM switch and control system with an electronic flasher. 

 
 P.  Shock Absorbers  
 
  Chassis shall have gas filled shock absorbers front and rear, most heavy-duty available from 

chassis manufacturer. 
 
 Q.  Springs/Suspension  
 

1. The chassis shall be equipped with a heavy-duty tapered leaf (parabolic) spring front 
suspension to match the specified gross axle weight rating. 

 
2. The chassis shall be equipped with a heavy-duty rear suspension fitted with a rubber 

shear spring suspension that works in conjunction with the OEM chassis leaf spring 
suspension to match the specified gross axle weight rating.  The added suspension that 
replaces the air ride suspension consists of a spring carrier assembly, a frame hanger 
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assembly, a cross-member tube assembly, and a carrier spring assembly, shall be installed 
in place of the original spring hanger and shackle assembly.  The frame hanger must bolt 
into the existing Original Equipment Manufacturer (OEM) spring hanger holes in the 
frame.  The added suspension system must not alter the OEM gross axle weight rating.  
MOR/ryde® “RL” Suspension System. 

 
 R.  Stabilizer  
 

Chassis shall have heavy-duty OEM suspension stabilizers. 
 
 
 S.  Wheels  
 
  Bus wheels (6) shall be 19.5" x 6.75" minimum, steel disc, hub piloted type, 8-hole flange nut 

style.  Wheels shall have all stainless steel or all brass valve stems a minimum of 1½” in length 
retained by threaded nuts fitted with stainless steel, steel or brass valve caps with an inner air 
seal.  Wheels shall be OEM white. 

 
 T.  Tires  
 
  All tires (6) shall be tubeless, steel radial blackwall, 245/70R19.5 F/12 ply rating minimum (to 

meet GVWR), single front, dual rear.  The front tires shall be high miler or all season tubeless; 
dual rear tires shall be snow tread tubeless.  Suggested sources:  Goodyear, Michelin XZA, 
Unisteell. 

 
 U.  Drive Shaft  
 
  The multi-piece drive shaft shall be OEM and have guards of sufficient strength to prevent any 

drive shaft section from striking the floor of the bus or the ground in the event of a tube or 
universal joint failure.  Drive shaft guards, (OEM chassis equipment preferred, or may installed 
by the chassis manufacturer) shall be secured properly and be equal in materials and design to 
drive shaft guarding installed on a school bus chassis. 

 
 V.  Wipers/Horn   
 
  Electric wipers shall be two speed, delay style, dual jet washers (electric), with manufacturer’s 

standard arms and blades (OEM equipment preferred).  Wiper motors shall be mounted for easy 
access and not interfere with other equipment mounted in the front bulkhead/cowl of the bus.  
Where individual wiper motors are used (one for each side), each shall be supplied by its own 
fused feed wire.  The bus shall have two electric horns. 

 
 W.  Radiator and Cooling System  
 

The cooling system shall have an extra cooling capacity radiator (aluminum or copper core), 
water pump, pulley, and clutch-type fan with coolant recovery system with a factory installed 
coolant filter (heavy duty system installed by chassis manufacturer).  Cooling system shall be 
winterized with 50/50 mixture (minimum) of permanent antifreeze and distilled water or a 
factory premix (minimum -35oF freezing point).  Radiator removal instructions and estimated 
removal time shall be furnished with first bus to each agency.  Coolant integrity shall be 
maintained throughout the manufacturing process to insure that the coolant, including additives, 
in the delivered bus is equal to the coolant installed at the chassis OEM factory.  All cooling 
system hose connections in the engine compartment shall use constant tension spring loaded 
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band clamps (Breeze Constant-Torque®, Clampco Products Inc., Oetiker  that automatically 
adjust for thermal expansion and contraction to control leakage. 

 
 X.  Fluids  
 
  Fluids shall be checked and filled from inside front hood where application allows.  Engine oil 

fill/check, transmission oil fill/check, and coolant fill/check shall be located for easy access. 
 
 Y.  Engine Cover  
 

The engine cover shall be insulated from engine heat, engine noise, and road noise. Additional 
equipment added to the engine cover area shall not interfere with removal/installation of the 
engine cover. 

 
Z.  Exhaust System  

 
The exhaust shall exit the rear of the bus on the street (left) side flush with left end of the rear 
bumper.  The exhaust system shall meet FMVSS §393.83 and current Environmental Protection 
Agency (EPA) requirements.  The exhaust system must be installed to provide maximum ground 
clearance and departure angle at the rear of the bus. 

 
V.  OTHER ITEMS 
 

A.  Safety Items  
 

The following safety items shall be provided on each bus: 
 

1. A 12-volt 97-db sealed solid state electronic warning alarm that is readily audible from 
outside the bus when transmission is in reverse.  The alarm shall:  be steam cleanable; 
have passed a 1 million cycle test; and meet SAE J994, OSHA, Bureau of Mines and all 
State Regulations.  The alarm shall be mounted with bolts and properly grounded in a 
protected location in the rear axle area (location shall be approved by the State).  
Suggested source: OEM standard. 

 
2. The rear door shall have an audible alarm at driver area that is energized when the rear 

door latch handle starts to open and when the rear door is locked with the ignition in the 
on or accessory position. 

 
3. A lift master switch with light (green and labeled) at driver's station, illuminated when 

switch is on. 
 

4. An indicator light (red and labeled) at driver's station that is activated when lift door is 
open and when the lift is in operation. 

 
5. An interlock system shall be provided to ensure that the bus cannot be moved when the 

lift is not stowed and that the lift cannot be deployed unless the interlock is engaged (to 
meet ADA regulation).  The interlock system shall engage when the lift operation 
sequence is followed.  Interlock operating instructions shall be included with each bus at 
delivery. 

 



 33

6. A warning/engine shutdown system which shall be capable of monitoring oil pressure, 
engine temperature, and engine coolant level and which shall sound an alarm and shut 
down the engine when: 

 
a. Low oil pressure occurs. 
b. High coolant temperature occurs. 
c. Low coolant level occurs. 

 
The warning/engine shutdown system shall include an audible alarm (with warning light) 
and visual indicator lights (oil pressure, temperature, and the like) in the driver's area.  
The visual indicator lights shall be labeled to define the source of engine shutdown as a 
system diagnostic aid.  The low coolant probe may be installed in the coolant surge tank 
but not in the coolant overflow/recovery container.  Suggested sources: Chassis OEM, 
Murphy System. 

 
7. An automatic daytime headlight control system shall be provided.  The system shall 

illuminate the headlights when the ignition switch is on and the headlight switch is off.  
The system shall activate automatically after engine start up with the headlamp switch off 
and shall deactivate automatically when the headlamp switch is on or the ignition switch 
is turned off.  Suggested source:   Chassis OEM. 

 
8. A low profile electronic strobe light (white) with a clear lens and branch guard shall be 

provided.  The light shall meet SAE J1318 requirements and be mounted centrally on the 
roof of the bus approximately 6 feet forward of the rear of the bus.  The 12 volt light shall 
have a control switch in the driver’s area.  The light shall be approximately 4" in height, 
produce 80 (±10) double flashes per minute, and have a light intensity of 1 million 
candlepower with a current draw of approximately 1 ampere.  Suggested Sources:  
Meteorlite, Peterson, Target Tech Pulsator® 451, Truck-Lite 

 
 
 

B.  Electrical  
 

1. Lift equipped buses shall have a circuit breaker with a manual reset in the lift feed circuit.  
The circuit breaker shall be installed in the battery box, in the positive power cable 
leading to the lift power pack. 

  
2. Install a 12 volt power point for hand held equipment in the driver’s area. 

 
3. All cable and wires added by the body manufacturer shall be continuous color coded and 

numbered or function coded.  The manufacturer shall furnish complete as built wiring 
diagrams with integrated body and chassis wiring marked to show the codes used.  
Mating harnesses and harness connectors shall use matching wiring and coding unless 
chassis OEM wiring and coding is different from body manufacturer’s.  The wiring shall 
be designed to be a “plug and play” system where the harnesses and components are 
fastened through common standard terminal ends and connectors. 

 
4. Electrical panels installed by the body builders shall be located for easy access.  Circuit 

breaker circuit protection shall be standard but blade type fuses may be used when 
expressly required by the component manufacturer.  The master electrical panel shall use 
a separate “plug and play” connector and terminal system.  Highest quality components 
available shall be used.  Two spare electrical fuses that match fuses used on the bus body 
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and chassis shall be supplied with the bus and stored in a box or spare circuit area at fuse 
box.  All components shall be placed on the front of the electrical panel for ease of 
service.  Suggested sources:  R.C. Tronics Incorporated  

  
5. All wiring added to chassis fuse block shall be securely fastened to prevent wires from 

being knocked loose or loosening from vibration.  The manufacturer shall use wire 
raceways where needed.  Wiring, harnesses, and raceways shall be supported at regular 
intervals by "P" clamps, or by other supporting hangers where necessary, and routed in 
separate hangers from heater hoses or air conditioning hoses.  Body fuse/electrical panel 
shall be sufficiently sealed to prevent intrusion of dirt and moisture. 

 
6. All wiring shall be heavy-duty; be properly grounded to body frame structure and the 

chassis; use a common grounding point; and be adequate for electrical system capacity.  
All wiring passage holes through engine cowl, floor area, and other partitions shall be 
thoroughly sealed to prevent dust and moisture intrusion. 

 
7. All accessories and accessory electrical equipment shall be wired through a constant 

solenoid energized when the bus's ignition switch is in "ignition on" or "run" mode.  A 
master switch with light in the driver’s control panel shall control this constant solenoid 
and act as a quiet switch overriding individual switches for accessories.  This master 
switch is wired in series with the ignition switch to control the constant solenoid.  The 
constant solenoid shall not control headlights, taillights, emergency lights, charging 
system voltage regulator energizer lead, a fused power lead for the passenger door, and a 
fused constant power lead for all electronic control units' long term memory. 

 
8. All control switches, relays, and circuit breakers used for the various electrical circuits 

shall have a current carrying capacity adequate for the circuit that they control and shall 
be properly marked for their function.  The illuminated switch markings shall be 
permanent and not wear off with switch use.  Control switches shall be positioned for 
easy access. 

 
9. All added wiring shall be installed in a properly sized and supported split open-type loom 

or a properly supported raceway for protection.  All wiring harnesses shall have adequate 
length to allow for harness flexing from supporting brackets and where harnesses connect 
to electrical equipment.  Any wiring added by splicing into an existing chassis Original 
Equipment Manufacturer (OEM) harness or wire shall match modification standards set 
forth by the chassis manufacturer, such as Ford’s QVM.  Any added accessories or 
electrical circuits shall not interfere with nor back-feed into other electrical circuits. 

 
10. Wiring added from OEM chassis wiring to rear lights, fuel tank, and/or other accessories 

shall be supported and protected from the ice and snow build-up.  Wiring shall be inside 
bus where possible.  Wiring to taillights and other exterior lights shall be long enough to 
remove assembly by 6" for service.  Exterior connections shall be weatherproof positive 
lock connectors coated with dielectric grease.  Suggested sources: Metri-pak, Weather-
Pak. 

 
11. Scotch lock wire connectors are not acceptable and shall not be used for wiring 

installation.  Terminals shall be as follows: 
 

a. Machine crimped on wire ends shall be used on all harnesses and cable 
assemblies used in the production of buses.  Harness assemblies shall have 
connectors matching a mating connector where harnesses attach to other 
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harnesses, switches, or other electrical units.  Connections made in any harness 
assembly shall use Sta-Kon® disconnects and splice connectors where machine 
applied connectors cannot be used.  Connectors shall be properly crimped with 
Sta-Kon® tools and covered with heat shrink tubing.  In-line fuse assemblies shall 
use spade type fuses in a Weather-Pak holder and shall be located for ease of 
service. 

 
b. All exterior wiring connectors (plug-ins) including harnesses shall be 

weatherproof positive lock with the connector pins applied with the proper 
crimping tool (Weather-Pak, Metri-Pak).  All exterior ground connections, except 
factory supplied braided ground straps, shall have properly applied terminal ends 
with heat shrink insulation applied. 

 
VI.  ALTERNATE QUOTES (OPTIONS) 
 

A.  Air Conditioning – Split System  
 

1. a. The air conditioning system (AC) shall have a separate compressor, condenser, 
and evaporator for the front system and for the rear system (two separate 
systems).  The systems shall be 12-volt and use refrigerant type R-134A  The 
systems shall be of sufficient capacity to maintain interior temperature 
requirements stated in the test procedure for air conditioning systems during 
summer operation (see required certification in Vendor/Manufacturer 
Requirements, Section VII. C). 

 
b. The front AC system shall be integrated as part of the front heating/ventilating 

unit including the driver's area evaporator unit (complete front system may be 
Chassis OEM with OEM controls and sensors).  The front system shall provide 
temperature control with sufficient cooling ventilators for driver comfort with no 
reliance on the rear system for front temperature control.  Front and rear air flow 
and temperature shall be controlled by separate switches on the driver's control 
panel or dash panel.  Front and rear systems shall have separate fan, evaporator, 
and compressor controls. 

 
c. The rear system shall have an electronic control systems capable of providing 

automatic temperature control, freeze protection, compressor protection, and 
diagnostic functions.  The driver’s automatic temperature and system control 
panel shall be mounted in the driver’s station. The control system shall be an 
integral part of the system temperature controls.   The system shall be able to 
monitor system voltage, high refrigerant pressure, low refrigerant charge, and 
clutch cycling intervals and shall protect the system by controlling compressor 
clutch engagement.  The system  shall be able to interpret associated problems 
and provide codes for technician diagnosis.  Suggested source: Carrier Transicold, 
Total Control, Thermo King Clima Aire. 

 
2. Compressors: There shall be two engine mounted, serpentine belt driven air conditioning 

compressors of nominal 10 cu. in. displacement each, minimum, one for the front system 
(may be chassis OEM) and one for the rear system.  Hose end metal fittings connecting 
hoses to the compressor shall be electro-coated steel that pass the ASTM B117 1000 hour 
Salt Spray test.  The compressor clutch circuit shall be interrupted when abnormal 
pressures are detected by the pressure monitoring switches.  Low pressure switch shall be 
located between the expansion valve and the compressor in the low pressure side of the 
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system.  The high pressure switch shall be located between compressor and condenser in 
the high pressure side of the system.  Suggested sources: American Cooling Technology, 
Inc., Carrier Transicold, Thermo King, Trans/Air.  

 
3. Condensers: The rear system’s condenser shall be roof mounted (10" or less in height) 

and may use the Chassis OEM radiator mounted condenser for the front system.  The 
protective external grille work for the roof mounted condenser coil fins shall not be 
mounted directly against the condenser fins.  The condenser fans and motors shall be 
enclosed within the condenser housing.  The housing shall be galvannealed with heat-
fused powdered epoxy coating.  The condenser coil shall be copper or aluminum tube 
expanded into aluminum fins and vinyl-coated.  Hose end metal fittings connecting hoses 
to the condenser shall be electro-coated steel that pass the ASTM B117 1000 hour Salt 
Spray test.  High pressure cut out switches shall be wired into the clutch circuit.  The 
condensers shall be equipped with axial fans dynamically balanced with permanent 
magnet totally enclosed motors.  The condensers shall blow air upward and toward the 
rear of the bus assisted by the forward motion of the bus.  A refrigerant dryer and a sight 
glass where necessary shall be included in the system.  A branch guard the same height as 
the condenser shall be mounted just forward of the condenser assembly on the roof of the 
bus which shall not restrict air flow into the condenser assembly.  Suggested sources for 
roof mounted condenser: American Cooling Technology, Inc., Carrier Transicold, 
Thermo King, Trans/Air. 

 
4. Evaporator(s) 

 
a. The front evaporator (may be chassis OEM equipment) and rear evaporator(s) 

shall have three-speed continuous duty permanently lubricated blower motors 
(rear blower assembly rated at 1985 CFM, minimum).  The rear evaporator cores 
shall be a copper coil with aluminum fins (three rows deep, minimum), 
galvanized heavy-duty frame and coil end sheets with a galvanized or plastic 
drain pan.  The rear evaporator expansion valve shall have "O" ring refrigerant 
connections.  Suggested sources:  American Cooling Technology, Inc.,  Carrier 
Transicold, Thermo King, Trans/Air. 

 
b. The driver's evaporator (may be chassis OEM equipment) shall be controlled 

separately from the rear passenger area evaporator.  The controls shall include an 
on/off switch and a three-speed blower switch.  The in-dash unit shall not 
interfere with removal or replacement of the engine cover or be blocked by the 
entrance door control mechanism. 

 
c. The passenger area evaporator system shall be separately controlled from a 

control station at the driver's position.  The controls shall include an on/off switch 
and a three-speed blower switch.  The evaporator shall be ceiling mounted at the 
rear of the passenger compartment. 

 
5. The components of the air conditioning system shall be readily accessible for 

maintenance.  Service/charging ports shall be accessible without removing any other 
component or item.  The refrigerant hose construction shall comply/exceed SAE 
specification J2064 Type D or E.  The construction of the hose shall include a nylon-
based thermoplastic inner liner reinforced with two separate layers of textile yarn and a 
cover consisting of a synthetic elastomer in order to reduce incidences of chaffing, cuts, 
and ruptures with adequate extra length for flexing where connected to compressors and 
other components.  Refrigerant fitting construction shall comply/exceed SAE 
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specification J2064 Type D or E.  All refrigerant hose end fittings shall be electro-coated 
steel that will pass the ASTM B117 1000 hour Salt Spray test.  The hose coupling end of 
all fittings shall include two hose barbs and two areas of elastomeric or HNBR seals.  
Refrigerant hose clamp construction shall: comply/exceed SAE specification J2064 Type 
D or E; be made of stainless steel to ensure coupling integrity; properly align hose end 
fitting; and clamp the hose directly over the elastomeric or HNBR seals.  Refrigerant 
hose fittings shall be Aeroquip E-Z Clip system, Carrier Transicold Quick-Klik system. 

 
6. The wiring shall meet all applicable specifications (see Section V. B.).  The evaporator 

and condenser wiring (power and ground circuits) shall be properly sized to provide full 
battery voltage to each electrical unit. 

 
7. Air conditioning electrical circuits shall be protected with automatic circuit breakers or 

thermal relays. 
  

8. The rear air conditioning system shall be supplied from the equipment manufacturer as a 
complete unit including controls, wiring and hoses.  The whole system shall be warranted 
from in-service date, by the manufacturer, for a period of two years with unlimited 
mileage. 

 
B.  Air Conditioning / Heat – Rooftop System  

 
The rooftop AC system shall meet all of the requirements of the AC split system except that the 
rear evaporator and heating unit shall be an integral part of the rooftop AC unit so that the 
condenser unit, evaporator unit, and heating unit are part of a single roof mounted unit.  A coolant 
circulating pump shall be installed in the coolant lines for the rooftop heating unit.  The auxiliary 
coolant heating unit and coolant pump for the rooftop heating unit shall be connected electrically 
to run whenever the bus’s rooftop unit calls for heat.  The rooftop unit shall be a free blow system 
installed in the central roof area of the passenger compartment of the bus.  The air 
conditioning/heating system shall be supplied from the equipment manufacturer as a complete 
unit including controls, wiring and hoses.  A branch guard shall be installed to protect the roof-
mounted air conditioner  The whole system shall be warranted from in-service date, by the 
manufacturer, for a period of two years with unlimited mileage.  American Cooling Technology, 
Inc., Carrier Transicold, Thermo King, Trans/Air. 

 
C.  Destination Sign  

 
A 24-volt, solid state, LED destination sign shall be provided which meets ADA requirements 
(one front and on side sign).  Sign shall include a 12-volt to 24-volt converter to power the sign.  
Sign shall be programmable using the latest version of Microsoft Windows® based software.  
Suggested sources: Luminator VISTA, TwinVision®  

 
D.  Ceiling Handrails  

 
1. Two full length transit-type ceiling handrails shall be provided and securely attached to 

roof structure on all buses used in fixed route service (line haul).  The handrails shall be a 
minimum of 1¼" outside diameter, brushed finish, stainless steel including mounting 
brackets and fittings.  All handrails shall meet ADA requirements for position and size. 

 
2. All handrail mountings shall have reinforcement plates welded to or imbedded in structure 

behind surface panels of sufficient strength to withstand passenger force.  Final locations 
shall be determined at pilot model production 
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E.  Donation Box  

 
A donation box (to replace the farebox) shall be mounted on an adequately braced stanchion; shall 
be located over a flat floor surface near the driver; and shall be accessible to passengers entering 
the bus (meet ADA requirements).  The lockable donation box shall be supplied with two keys  
(location shall be approved by the State at pilot model inspection).  Suggested source:  Main 
Farebox Model C91M. 

 
F. Farebox Electrical Prep  

 
Electrical connections and wiring only (no farebox) along with support stanchion shall be 
supplied to the area where the standard farebox would be mounted (location shall be approved by 
the State at pilot model inspection). 

 
G.  Limited Slip Differential  

 
The limited slip differential powers both wheels yet freely permits wheel speed differentiation 
when required during turning using standard OEM equipment. 

 
H.  Rear Emergency Exit Window  

 
1. A bus equipped with a rear exit window shall have the window opening be approximately 

1,200 square inches.  The rear window shall have a latching device for opening from the 
inside of the bus which may be quickly released but designed to offer protection against 
accidental release.  Lever-type latches shall be used for rear emergency exit windows and 
shall secure the windows tightly shut, shall be easily operated, and shall not unlatch due to 
vibration during normal bus operation.  The latches shall be made of non-corrosive 
materials and be designed for minimal maintenance needs.  The rear window exit shall 
meet federal requirements (FMVSS 217).  The rear window exit shall have an audible 
alarm at the driver's area energized when the window starts to open with the ignition on.  
A clear full width path of 16" minimum height shall be provided to the rear exit window.  
No objects shall be placed in bus which restricts passageway to rear exit window.  All 
emergency exits shall be marked with instructions for proper use. 

 
2. The bus rear exit window shall have a glue-on wide angle view Fresnel lens to improve 

vision directly in back of bus.  Minimum size shall be 80 square inches.  Suggested 
source:  Vangard made by 3M. 

 
3. On buses with a rear exit window, forward facing seating for five passengers shall replace 

two double place forward facing seats at the rear wall of the passenger compartment 
increasing the passenger capacity by one.  The five passenger seating shall be available for 
buses with the lift forward of the rear axle and those with the passive lift option (no 
wheelchair lift or securement location at the rear of the bus).  The five passenger seat shall 
be 88" minimum width and shall comply with all requirements specified in Section II., 
Part P., Item 4. and Item 5. of these specifications but without grab handles.  The seats 
shall be of the same design as the other passenger seats. 

 
I.  Paint – Optional Designs  

 
1. The bus shall have an 11" belt painted stripe (no decals). An example would be: an OEM 

white bus with a 11" belt stripe.  
 

2. The bus shall have the roof painted a different color. An example would be: an OEM 
white bus with the roof painted red. 



 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

 

 39

 
3. The bus shall be painted a full body color, including the roof, other than OEM white.  An 

example would be: a bus painted all red. 
 

J.  Type II Lift, Passive (Platform)  (Meet ADA Requirements) 
 

The Type II platform lift shall meet all of the lift requirements stated in Part II, Section Y except 
that the Type II lift shall have a power operated outer barrier on the lift platform.  Suggested 
sources:   Braun, Maxon, Ricon. 

 
K.  Folding Platform Passive Lift (Platform)  (Meet ADA Requirements) 

 
The folding platform lift shall meet all of the lift requirements stated in Part II, Section Y except 
that the lift shall have a platform that folds in the center during stowage and the lift platform is 
32" usable width. The folding platform lift provides an unobstructed view from inside the bus 
through the lift opening.  Ricon KlearVue model K-5005 ADA. 
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L.  Two-Way Radio Antenna/Power  
 

All material and labor required for a pre-installation package for two-way radio equipment shall 
be furnished by the manufacturer.  All equipment and accessories installed as part of the buses 
shall have no measurable radio frequency (RF) interference.  All equipment installed on the bus 
must operate in its normal mode while radio transmissions are being made from an on board 
transmitter producing 100 watts or more of transmit power while operating in the range of 43 
Megahertz (Mhz) to 900 Mhz.  Proper RF suppression shall be provided by the manufacturer in 
any equipment and accessories that can produce interference to eliminate such interference.  The 
bus frame and body shall be designed to provide no measurable radio interference (shielding) for 
improved radio emissions and reception performance.  Certification of radio reception and 
transmission performance by the bus manufacturer as well as locations of components for 
installation of the radio packages for 43 Mhz to 900 Mhz shall be completed at pilot model 
production. 

 
1. Two (2) antenna mounting plates (.060" steel minimum) shall be mounted in the roof of 

the bus for the purpose of providing a connection to the ground plane and providing a 
secure mount for the antenna.  On buses with a metal exterior skin, one plate shall be 
mounted forward of the roof escape hatch on the roof center line and the second plate shall 
be mounted to the left (driver’s side) of the first plate just above the bus side window.  For 
buses with FRP composite bodies, the mounting plates may be installed in the front cap of 
the bus-one centered in the roof section of the cap and one centered in the left (driver’s) 
side section of the cap.  Each mounting plate must be properly positioned in relation to its 
ground plane to ensure proper operation of an antenna installed at that mounting point.  
The total thickness of the exterior shell of the bus in the mounting plate area including the 
mounting plate shall be no more than ½”. 

 
2. Two (2) antenna ground planes, which are required for proper antenna operation, shall be 

mounted in each bus.  All ground planes shall be radio frequency (RF) grounded to the 
nearest metal portion of the body structure using high corrosion resistance and high 
conductivity braided ground straps of the proper size (��” minimum width).  Ground 
planes shall provide a comparable area of radio transmission coverage whether buses have 
a metal exterior body covering or have a FRP composite exterior.  At each antenna access  
opening and mounting plate area, the ground planes shall be of proper size and shape for 
proper communication operations. The ground planes shall be a solid piece and operate 
over the range of frequencies from 43 Mhz to 900 Mhz. The ground plane material used 
by the manufacturer must be a durable material that can be connected to the antenna 
mounting plate and grounded to the chassis frame.  The ground plane shall be of the 
proper size to protect passengers in the bus from unnecessary radiation from the 
transmitting antenna at the bus’s antenna access openings. 

 
3. A 6" high branch deflector shall be installed on the roof of the bus 6" forward of the 

antenna mounting area. 
 

4. Two threaded type access holes with covers approximately 6" in diameter shall be 
installed at the following antenna mounting plate locations:  

 
a. The interior ceiling forward of the roof escape hatch. 
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b. For buses with metal exterior skin directly to the left (driver’s) side above the side 

window line of the bus. 
 

c. For buses with FRP composite bodies the screw-type access holes may be installed 
in the front cap of the bus, one centered in the roof section of the cap and one 
centered in the left side section of the cap.  Adequate space shall be provided 
between the installed access cover and the inner body to allow for routing of the 
antenna lead and its connections without interference. 

 
 

5. A concealed thin wall plastic conduit, ��" I.D. minimum, (with antenna cable pull wire) 
shall extend from the antenna mounting plate locations (roof and above side window or in 
front cap) to the mounting location for the radio.  When installed, the conduit shall have 
no sharp or right angle bends or be distorted to prevent insertion of the antenna lead.  For 
both antenna mounting plate locations, sufficient space shall be left at each end of the 
conduit to allow easy removal and replacement of the devices attached to the cable.  The 
antenna pull wire shall terminate behind the driver's seat with 2 feet of extra length 
extending into the bus interior. 

 
6. 12-Volt Power for the Two-Way Radio - The positive lead (red 8 ga wire fused at 40 

amperes) for the radio connection shall be provided directly from the battery positive post.  
The ground lead (black, 8 ga) shall be connected directly to the chassis frame with a bolt, 
external tooth lock washers, and nut for fastening.  Proper suppression equipment shall be 
incorporated in the bus’s electrical system to eliminate interference with radio and 
television transmission and reception shall not cause interference with any electronic 
system on the bus.  The radio power and ground leads shall terminate directly behind the 
driver's seat with 12 feet of extra length extending into the bus interior. 

 
7. A split loom or other flexible wire race-way (1" minimum) shall be installed from the 

radio location to the dash mounted microphone control location. 
 
8. The modesty panel behind the driver shall be used for radio mounting and shall be 

constructed to support 60 pounds of weight.  To provide for radio mounting, a 5" 
minimum distance shall be provided between the driver's seat and the modesty panel when 
the driver’s seat is in its most rearward travel position. 

 
M.  Rubber Shear Spring Front Suspension  

 
The chassis shall be equipped with a heavy-duty front suspension fitted with a rubber shear spring 
suspension that works in conjunction with the OEM chassis leaf spring suspension to match the 
specified gross axle weight rating.  The added suspension, consisting of a spring carrier assembly, 
a frame hanger assembly, a lateral movement control feature, a cross-member tube assembly, and 
a carrier spring assembly, shall be installed in place of the original spring hanger and shackle 
assembly.  The frame hanger must bolt into the existing Original Equipment Manufacturer (OEM) 
spring hanger holes in the frame.  The added suspension system must not alter the OEM gross 
axle weight rating.  MOR/ryde® “RL” Suspension System. 
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N.   Rear Air Ride Suspension  
 
  The rubber shear spring rear suspension will be replaced with rear axle air ride suspension.  The 

rear axle air ride suspension shall be a spring-beam with air spring (Firestone) on each side with a 
capacity to match the axle weight rating.  Rear air suspension shall use original chassis spring 
hangers, original axle clamp group, original shock absorbers, and suspension stabilizer (where 
equipped).  The air suspension shall have a single valve for the rear axle height control.  The air 
system shall be complete with its own air compressor, air lines, and reservoir tank(s) with manual 
spitter and drain valves with pull chains (Berg manual).  The air system shall have a dash 
mounted air pressure gauge, warning light and warning buzzer.   Suggested sources:  Chassis 
OEM equipment.  

 
O.  Smooth Anti-slip Flooring  

 
1. The entire passenger area including the wheelchair securement area, entrance steps and  

stepwell area, shall be overlaid with smooth, slip resistant flooring material.  The resilient 
sheet flooring system (2.2 mm thickness minimum) shall be a high quality vinyl with 
aluminum oxide and color quartz grains throughout the thickness, silicon carbide grains in 
the surface layer and a non woven polyester/cellulose backing with glass fiber 
reinforcement.  The flooring shall extend up the sidewall and rearwall to the seat rail line 
and shall be coved at the floor/wall joint to form a smooth water tight transition.  
Installation of flooring must be done strictly according to the flooring manufacturer’s 
directions using the proper accessories, tools, and adhesives.  Suggested Sources: Altro 
Transflor™ Meta, Altro Transflor™ Chroma. 

 
2. Step treads shall be one-piece resilient sheet flooring system matching the passenger 

compartment flooring.  All step edges (nosings of step tread material) shall have a band of 
bright yellow contrasting color running full width of the step.  Step tread to stepwell joints 
shall be sealed to prevent intrusion of moisture and debris.  An aisle width standee line of 
bright yellow contrasting color shall be in the aisle just behind stepwell (must meet ADA 
contrast requirement).  Suggested Sources: Altro Safety Step System  

 
P.  Entrance Stepwell Heater  

 
The entrance stepwell shall include a 12-volt electric heating element/unit for the lower step to 
prevent icing of entrance steps.  The low voltage step heater shall consist of one or more wire 
elements laminated and vulcanized between two plies of .026" silicone rubber impregnated 
fiberglass cloth to maintain an approximate temperature of 160o F with a low temperature (30oF) 
sensing switch (Warm Welcome® by Lighthouse International, Ltd.).  The entire lower step 
heating unit with power wires shall be enclosed between the stepwell and the step tread (beneath 
the step tread) of the lower step.  Lead wires shall be loomed, supported by brackets, and 
protected by grommets where they pass through structure.  The sensing switch (thermostat) shall 
be integral with the power feed wire and located outside the stepwell  in a protected area under the 
bus or be integral with a separate short harness that plugs into the feed wire under the bus. 

 
Q.  Electric Driveline Brake (Retarder)  
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The bus shall be equipped with a self air-cooled eddy current electric driveline brake (retarder).  
Main components of the brake shall be electromagnets (brake coils) fixed to the bus frame, two 
vented rotors, and a controller.  The brake shall be mounted between the transmission and the rear 
axle.  The brake shall be of sufficient capacity to match the bus GVWR.  The brake control that 
energizes the brake coils shall be either electronic or mechanical and be compatible with ABS 
brakes (retarder deactivates when ABS controls wheel rotation).  The controller shall be activated 
by stage switches engaged by brake pedal movement.  Suggested sources: Telma. 

 
R.  Natural Gas Application  

 
The bus shall accept Compressed Natural Gas (CNG) or Liquified Natural Gas application if 
required for fleet compliance by federal Environmental Protection Agency (EPA) alternate fuel 
application guidelines.  Availability of this option is for demonstration or experimental units only 
(special purchase by the State).  This option will not be used in the evaluation of the total bid and 
is for information only. 

 
On buses ordered with alternate fuels options (propane, CNG, etc.) auxiliary heater systems 
installed shall meet the same specifications for the systems operating on diesel fuel.  Additionally, 
a diesel fuel tank shall be added with a minimum working capacity of 8 gallons with a 1 gallon 
reserve. All heated air models shall have a 12-volt heater booster pump  installed in the coolant 
line forward of the first rear heater.  Additional equipment needed for auxiliary heater shall be 
included in the option.  Suggested sources:  Bergstrom 863040 

 
VII.  VENDOR/MANUFACTURER REQUIREMENTS 
 

A. Bus Information Furnished  - Bus information in this section shall be reviewed at the pre-pilot 
model review meeting, at final pilot model production.  Bus information identified by “ * ” shall 
also be supplied with each bus at delivery where indicated. All manuals shall be provided in a 
hardcopy and an electronic copy (CD or DVD).  The vendor/manufacturer shall maintain record 
or proof that all bus information was supplied to the transit agency. 

 
 

1. Copy of manufacturer's statement of origin for a bus. 
 

2.* Warranty papers for chassis, body, and additional equipment with each bus at delivery. 
 

3.* As built drawings showing wiring schematics of all electrical circuits, body, and chassis 
with each bus at delivery. 

 
4.* Operator's manual for bus and all add-on equipment with each bus. 

 
5.* A complete set of repair manuals for the chassis and a manufacturer's parts manual for the 

body, and auxiliary equipment for the first bus of each model year delivered to each transit 
agency. 

 
6.* Drivability and emissions manual for the first bus of each model year delivered to each 

transit agency. 
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7.* Bus operating instructions showing controls and operation on a DVD for the first bus 
delivered to each transit agency.  

 
8*. Standard manufacturer's production option sheet(s)/decal(s) for chassis and body shall be 

installed in manufacturer’s standard location, with no holes or rivets obscuring writing and 
numbers.  Sheet shall include rear axle ratio.  A paper copy of the service broadcast sheet 
for chassis shall also be provided with each bus. 

 
9.* Maintenance and inspection schedule incorporating the required maintenance and 

inspection of the basic bus and its subsystems (i.e., wheelchair lift) with each bus at 
delivery. 

 
10. Detailed description and specifications of the frame structure, roof structure, side 

sheathing, inside panels, with particular reference to material used. 
 

11. Detailed drawing on how body structure is mounted on chassis frame. 
 

12. Certification that seating floor anchorage and floor fasteners shall meet all applicable 
FMVSS including FMVSS 207, 208, 209, and 210. 

 
13.* Proof of bus suspension alignment (work order or bill) at final bus inspection and with 

each bus.  Four wheel alignment shall include adjustments to front and rear suspension 
and steering parts so that axle alignment, camber, caster, and toe settings are within 
manufacturer's desired limits. 

 
14.* Proof of undercoating (warranty) at final bus inspection and with each bus. 

 
15.* Front end and rear towing and lifting instructions with each bus. 
 
16.* Wheelchair securement product instructions and training program.  

 
B.  Manufacturer Quality Control  

 
Bus contractor/manufacturer shall provide a plan for quality control during bus construction and 
include the plan as part of the bid documents.  Bus contractor/manufacturer shall also provide the 
name of the chief of quality control for bus construction. 

 
The contractor shall establish and maintain an effective in-plant quality assurance organization.  It 
shall be a specifically defined organization and should be directly responsible to the contractor's 
management and completely independent from production.  The quality assurance organization 
shall exercise quality control over all phases of production from initiation of design through 
manufacture and preparation for delivery.  The organization shall also control the quality of 
supply articles.  The quality assurance organization shall verify inspection operation instructions 
to ascertain that the manufactured product meets all prescribed requirements.  The quality 
assurance organization shall detect and promptly assure correction of any conditions that may 
result in the production of defective transit buses.  These conditions may occur in design, 
purchases, manufacture, tests or operations that culminate in defective supplies, services, 
facilities, technical data, or standards.  The contractor shall maintain drawings and other 
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documentation that completely describe a qualified bus that meets all of the options and special 
requirements of this procurement.  The quality assurance organization shall verify that each transit 
bus is manufactured in accordance with these controlled drawings and documentation. 

 
The contractor shall ensure that all basic production operations, as well as other processing and 
fabricating, are performed under controlled conditions.  Establishment of these controlled 
conditions shall be based on the documented work instructions, adequate production equipment, 
and special work environments if necessary.  A system for final inspection and test of completed 
transit buses shall be provided by the quality assurance organization.  It shall measure the overall 
quality of each completed bus.  A system shall be maintained by the quality assurance 
organization for identifying the inspection status of components and completed transit buses.  
Identification may include cards, tags, or other quality control devices.  Inspection stations shall 
be at the best locations to provide for the work content and characteristics to be inspected.  
Stations shall provide the facilities and equipment to inspect structural, electrical, hydraulic, and 
other components and assemblies for compliance with the design requirements.  Stations shall 
also be at the best locations to inspect or test characteristics before they are concealed by 
subsequent fabrication or assembly operations.  These locations shall minimally include, as 
practical, under-body structure completion, body framing completion, body prior to paint 
preparation, water test before interior trim and insulation installation, engine installation 
completion, under-body dress-up and completion, bus prior to final paint touch-up, bus prior to 
road test, bus final road completion and presentation to resident inspectors.  Tests shall be 
performed by the bus manufacturer to ensure that the unit is dustproof, water-tight, fumeproof, 
and that all bus fluids are per specifications.  The quality assurance organization shall be 
responsible for presenting the completed bus to the resident inspectors.  Sufficiently trained 
inspectors shall be used to ensure that all materials, components, and assemblies are inspected for 
conformance with the qualified bus design. 

 
The State may be represented at the contractor's plant by resident inspectors.  They shall monitor, 
in the contractor's plant, the manufacture of transit buses built under this procurement.  The 
contractor shall provide office space for the resident inspectors in close proximity to the final 
assembly area.  This office space shall be equipped with desks, chairs, outside and interplant 
telephones, and other items sufficient to accommodate the resident inspector staff.  Inspectors 
shall have lifting equipment available for raising vehicles for under vehicle inspections. 

            
C.  Air Conditioning Certification  

 
The bus manufacturer shall provide air conditioning system performance certification (conducted 
by an independent laboratory, or testing agency, or the air conditioner manufacturer and 
supported by documentation of the actual test on the pilot model bus) that the air conditioning 
system installed in the bus meets or exceeds performance levels required by these specifications. 

 
1. The air conditioning system performance testing shall be conducted using a heating 

chamber of sufficient size to contain the basic bus, to heat soak the bus at 100oF for 4 
hours minimum, to simulate sun load entering windshield, and to maintain 100oF exterior 
temperature continuously after heat soak during testing.  An interior temperature of 72oF 
(±3oF)  must be reached within 30 minutes from the beginning of the test.  Engine speed 
shall be maintained at 1300 RPM (± 200 RPM) during the test. 
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2. Instrumentation for temperature monitoring of the bus interior shall be a minimum of 3 
points in the passenger area 30" above the floor - one in driver's area at knee level, and 
one at the evaporators’ air inlets and air outlets.  Instrumentation and recording equipment 
shall be able to monitor all points, record data at one minute intervals, and print a data 
report. 

 
 D.  Heating/Ventilating Certification  
 
  The bus manufacturer shall provide test results that certify the performance of the 

heating/ventilating system as installed in the bus meets or exceeds performance levels required by 
these specifications.  The test should be conducted by an independent laboratory or testing agency 
and supported by documentation of the actual tests on the pilot model bus.  Testing may be 
performed in natural cold climate conditions. 

 
1. The heating system performance testing shall be conducted using a cold chamber of 

sufficient size to contain the basic bus; to cold soak the bus at 0ºF for 12 hours; to 
maintain 0ºF continuously after cold soak during testing; and be equipped with a chassis 
dynamometer to simulate road operation under conditions encountered in normal transit 
operations with a 20% load of passengers, 1 wheelchair and a bus driver.  An average 
interior temperature of 60ºF must be reached within 30 minutes from the beginning of the 
test.  After initial warm-up while the bus is in passenger service, the front and rear heavy-
duty heating system shall be sufficient to maintain a minimum of 64ºF at knee level 
throughout interior of bus and at the driver's foot space when the outside temperature is 
0ºF.  The test procedures shall be completed:  1) to show actual temperature rise from 
static parked condition; 2) to simulate an average bus route; and 3) to measure coolant 
flow rates in the heater circuits at idle and at operating speeds.   

 
2. The test is to be:  1) warm-up of 15 minutes with 8 minutes @ idle and 7 minutes @ 35 

mph road load; 2) idle bus, 3 minutes [passenger boarding - door open for 1 minute]; 3) 
run @ 25 mph for 5 minutes, run @ idle 3 minutes [passenger boarding - door open for 1 
minute]; 4) run @ 25 mph for 5 minutes, run @ idle for 8 minutes [wheelchair boarding - 
doors open for 4 minutes]; 5) 2 cycles of run @ 25 mph for 5 minutes, idle 3 minutes 
[passenger boarding - door open for 1 minute]:  6) run @ 25 mph for 5 minutes, run @ 
idle for 8 minutes [wheelchair boarding - doors open for 4 minutes]; 7) 2 cycles of run @ 
25 mph for 5 minutes, idle 3 minutes [passenger boarding - door open for 1 minute]; 8) 
run bus at 35 mph for 6 minutes; and 9) idle bus, 5 minutes.   Total test operation cycle of 
95 minutes. 

 
3. Instrumented monitoring for the bus interior temperature shall be a minimum of 3 points 

located front, center, and rear in the passenger area 30" above the floor -- one in driver's 
area at knee level 22" above the floor, at front heater’s air inlets and air outlets, and at rear 
heater’s air inlets and air outlets.  Other temperature monitoring points shall be: engine 
operating (coolant); engine oil; engine outlet to heater; heater return at engine or radiator; 
and exterior ambient.  Coolant flow shall be monitored from the engine outlet to the 
heaters and for coolant flow through each circuit to the heater unit.  Normal engine 
operating temperature shall be reached 30 minutes into the test and shall be maintained 
throughout the performance test.  Supplemental heat shall be supplied to raise engine to 
normal operating temperature if testing conditions fail to raise the engine to normal 
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operating temperatures at 30 minutes into the test.  The standard used for this test for 
normal engine operating temperature is determined by the engine manufacturer’s 
specifications.  Instrumentation and recording equipment shall be able to monitor all 
points, record data at one minute intervals, and print a data report. 

 
E.  Purchaser Inspection  

 
The purchaser reserves the right and shall be at liberty to inspect all material and workmanship at 
all times during the progress of the work, and shall have the right to reject all material and 
workmanship which do not conform with the specifications or accepted practice.  Where a 
resident inspector is used, upon the request to the quality assurance supervisor, the resident 
inspectors shall have access to the Contractor's quality assurance files related to this procurement.  
These files shall include drawings, material standards, parts lists, inspection processing and 
records, and record of defects. 

 
F.  Warranty 
 

Warranty shall become effective on the date the bus is placed into service by the purchaser. 
Warranty service performed at the manufacturer’s facilities at the manufacturer’s request shall 
have all costs covered by the manufacturer.  Warranty for the bus shall be the following as a 
minimum: 

   
1. Two (2) years unlimited mileage on chassis. 

 
2. Two (2) years unlimited mileage on transmission. 

 
3. Three (3) years on body structure, exterior and paint. 

 
4. Eighteen (18) months on lift. 

 
5. All wiring shall be warranted for one 1 year from date of delivery. 

 
6. Manufacturer's standard warranty of one (1) year 12,000 miles, minimum, on other add-on 

components and items. 
 

7. The chassis, body, and all add-on components shall be warranted by the successful 
contractor. 

 
G.  Miscellaneous  

 
1. The vendor shall furnish the State with the delivery schedule of chassis to vendor and a 

delivery date of completed buses within 30 calendar days from date of order. 
 

2. Any in-line equipment changes shall have prior written approval of the State. 
 

3. The vendor shall supply the bus turning radius:  wheel-to-wheel and wall-to-wall. 
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4. The vendor shall furnish warranty procedure instructions and necessary forms used by 
customers to obtain necessary warranty repairs. 

 
5. The manufacturer(s) shall produce as the pilot model the first bus ordered by the State for 

its transit agencies.  The bus shall be: 1) lift equipped, 2) air conditioned, and 3) the 
largest size on request by the transit agencies.  All necessary testing and equipment 
placement shall be performed on the pilot models before final inspection/acceptance by 
the State.  The pilot model shall serve as a standard for the following units as ordered but 
shall not relieve the contractor from an obligation to manufacture all units in compliance 
with all specifications. 

 
VIII.   BID DOCUMENTS 
 

The bidder shall supply two copies of the following with the bid quotation: 
 

A. The Michigan Bus Specification forms completed in detail. 
 

B. A floor plan of the bus shall be provided indicating dimensions and showing the interior 
layout of the bus.  The plan shall include wheelchair placement, stanchion locations, 
engineering calculated loaded bus axle weights, and be drawn to scale for all 
configurations. 

 
C. Detailed engineering drawing for the design of the entrance door and door opening device 

(with drawings). 
 

D. Detailed engineering drawing for the design of the entrance step configuration (with 
drawings). 

 
E. Roof, sidewall, and flooring drawings showing structure and structural specifications 

indicating metal size and type used.  Include side sheathing and inside panels. 
 
F. A description of the manufacturer's chassis (specifications). 
 

 
G. Detailed engineering drawing on how body structure is mounted on chassis frame. 

 
H. All bidders must supply manufacturer's technical specifications for wheelchair lifts and 

wheelchair restraints.  Manufacturer's sales literature is acceptable if it contains the 
technical specifications. 

 
I. The warranties for body, chassis, and drive train. 

 
J. A copy of the Bus Rollover Protection Test (FMVSS 220) results of the bus offered as 

specified in the bid. 
 

K. The required Federal Transit Administration (FTA) clauses shall be attached to bid 
quotation. 
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L. The technical data sheet including flammability and smoke emissions for the seat covering 

material supplied. 
 

M. Seat frame Salt Spray, humidity and impact resistance tests’ results  
 

N. Certification test data showing that the seats, the seat belts, and the installation are in 
compliance with FMVSS-207, 208, 209, and 210 where applicable for the bus model 
being offered in this bid. 

 
O. Certification that the wiring and the switches for air conditioning and all add-on 

components are adequate to withstand transient loads expected. 
 

P. A copy of the dealer agreement between the Bus Manufacturer and the designated dealer. 
 

Q. Certification that the bus model offered is a 7 year or 200,000 mile bus and will meet the 
requirements of Federal Register Rules and Regulations 49 CFR Part 665, Bus Testing 
Program.  Stating from § 665.13 Test Report and Manufacturer Certification, Section 
(b)(1), "A manufacturer of a new bus model or a bus produced with a major change in 
component or configuration shall provide a copy of the test report to a recipient during the 
point in the procurement process specified by the recipient". 

 
G:\MAF\Extended\MedDuty\Medium Duty Specification 06302008.doc

IX.  TABLE 1 
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X.  BUS SEATING ARRANGEMENTS 
 

The 24-passenger nonlift bus and lift bus (26 foot bus) shall be supplied as requested in the following 
seating arrangements: 

A.  24 passenger with out lift 
B.  14+2 passenger with active lift 
C.  10+3 passenger with active lift 

 
The 28-passenger nonlift bus and lift bus (29 foot bus) shall be supplied as requested in the following 
seating arrangements: 

A.  28 passenger with out lift 
B.  18+2 passenger with active lift 
C.  16+3 passenger with active lift 
D.  12+4 passenger with active lift 

 
Drawings for the suggested seating arrangements are supplied on the following pages. 
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      BUS FLOOR PLANS 
     26 Foot Medium Duty Bus 

     Diesel Only  
    
 
 

` 
           24 Passenger Bus w/o Lift 
 
 
 

   
        14+2 Passenger Bus with Active Lift 
 
 
 

   
         10+3 Passenger Bus with Active Lift 



 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

 

 53

BUS FLOOR PLANS 
29 Foot Medium Duty Bus 

Diesel Only 

        
28 Passenger Bus w/o Lift 

 

       
18+2 Passenger Bus with Active Lift 

 

          
 

16+3 Passenger Bus with Active Lift 
 

      
12+4 Passenger Bus with Active Lift 
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This specification was developed as a cooperative effort between the Michigan Department of Transportation 

and a committee of representatives from various Michigan public transit agencies. 

Upon request, this specification can be obtained in alternative format such as braille, large print, or audio tape.  

Contact Michael Frezell, Michigan Department of Transportation, Bus Acquisition and Intercity 

Transportation Section, at (517) 335-0904. 
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APPENDIX C 
Federal Contract Clauses 

 
APPENDIX C – FEDERAL CONTRACT CLAUSES 

FEDERAL TRANSIT ADMINISTRATION 
 Governing Documents  

 
Federally Required Contract Clauses (Rolling Stock)  
 
Instructions:  Return copies of these pages with your bids.  Fill in parts 1, 5, 6, 7, and 21.  
 
Table of Contents: 
1.  BUY AMERICA REQUIREMENTS.....................................................................................55 
2.  CARGO PREFERENCE REQUIREMENTS.......................................................................57 
3.  ENERGY CONSERVATION REQUIREMENTS.................................................................58 
4.  CLEAN WATER REQUIREMENTS....................................................................................58 
5.  BUS TESTING ...................................................................................................................59 
6.  PRE-AWARD AND POST DELIVERY AUDITS REQUIREMENTS....................................60 
7.  LOBBYING.........................................................................................................................62 
8.  ACCESS TO RECORDS AND REPORTS.........................................................................63 
9.  FEDERAL CHANGES ........................................................................................................65 
10.  CLEAN AIR ......................................................................................................................66 
11.  RECYCLED PRODUCTS.................................................................................................66 
12.  NO GOVERNMENT OBLIGATION TO THIRD PARTIES ................................................66 
13.  PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS ............................67 
14.  TERMINATION.................................................................................................................68 
15. GOVERNMENT-WIDE DEBARMENT AND SUSPENSION (NONPROCUREMENT) ......70 
16.  PRIVACY ACT REQUIREMENTS....................................................................................71 
17.  CIVIL RIGHTS REQUIREMENTS ....................................................................................72 
18.  BREACHES AND DISPUTE RESOLUTION ....................................................................72 
19.  TRANSIT EMPLOYEE PROTECTIVE AGREEMENTS ...................................................74 
20.  DISADVANTAGED BUSINESS ENTERPRISE (DBE) .....................................................75 
21.  DBE TRANSIT VEHICLE MANUFACTURER CERTIFICATION......................................76 
22.  INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS ............76 

1.  BUY AMERICA REQUIREMENTS  
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0 
1The contractor agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which provide that 
Federal funds may not be obligated unless steel, iron, and manufactured products used in FTA-funded 
projects are produced in the United States, unless a waiver has been granted by FTA or the product is 
subject to a general waiver. General waivers are listed in 49 C.F.R. 661.7, and include final assembly 
in the United States for 15 passenger vans and 15 passenger wagons produced by Chrysler 
Corporation, and microcomputer equipment and software. Separate requirements for rolling stock are 
set out at 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11. Rolling stock must be assembled in the 
United States and have a 60 percent domestic content.  

 
A bidder or offeror must submit to the FTA recipient the appropriate Buy America certification (below) with all bids or offers 
on FTA-funded contracts, except those subject to a general waiver. Bids or offers that are not accompanied by a completed 
Buy America certification must be rejected as nonresponsive. This requirement does not apply to lower tier subcontractors. 
 
Certification requirement for procurement of steel, iron, or manufactured products.  
 
 
Certificate of Compliance with 49 U.S.C. 5323(j)(1)  
The bidder or offeror hereby certifies that it will meet the requirements of 49 U.S.C. 5323(j)(1) and the applicable regulations 
in 49 C.F.R. Part 661.5. 
 
Date ________________________________________________________________________________  
 
Signature _____________________________________________________________________________  
 
Company Name________________________________________________________________________  
 
Title _________________________________________________________________________________  
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Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1)  
The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C. 5323(j)(1) and 49 C.F.R. 
661.5, but it may qualify for an exception pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 C.F.R. 
661.7. 
 
Date ________________________________________________________________________________  
 
Signature _____________________________________________________________________________  
 
Company Name _______________________________________________________________________  
 
Title _________________________________________________________________________________   
 
Certification requirement for procurement of buses, other rolling stock and associated equipment.  
 
Certificate of Compliance with 49 U.S.C. 5323(j)(2)(C).  
The bidder or offeror hereby certifies that it will comply with the requirements of 49 U.S.C. 5323(j)(2)(C) and the regulations 
at 49 C.F.R. Part 661.11. 
 
Date ________________________________________________________________________________  
 
Signature _____________________________________________________________________________  
 
Company Name _______________________________________________________________________  
 
Title _________________________________________________________________________________  
 
Certificate of Non-Compliance with 49 U.S.C. 5323(j)(2)(C)  
The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 
661.11, but may qualify for an exception pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 CFR 
661.7. 
 
Date ________________________________________________________________________________  
 
Signature _____________________________________________________________________________  
 
Company Name _______________________________________________________________________  
 
Title _________________________________________________________________________________  

 

 
2.  CARGO PREFERENCE REQUIREMENTS 46 U.S.C. 1241/46 CFR Part 381 
 
Use of United States-Flag Vessels - The contractor agrees:  
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a. to use privately owned United States-Flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any 
equipment, material, or commodities pursuant to the underlying contract to the extent such vessels are available at 
fair and reasonable rates for United States-Flag commercial vessels;  

b. to furnish within 20 working days following the date of loading for shipments originating within the United States or 
within 30 working days following the date of leading for shipments originating outside the United States, a legible 
copy of a rated, "on-board" commercial ocean bill-of -lading in English for each shipment of cargo described in the 
preceding paragraph to the Division of National Cargo, Office of Market Development, Maritime Administration, 
Washington, DC 20590 and to the FTA recipient (through the contractor in the case of a subcontractor's bill-of-
lading.)  

c. to include these requirements in all subcontracts issued pursuant to this contract when the subcontract may involve 
the transport of equipment, material, or commodities by ocean vessel.  

  
3.  ENERGY CONSERVATION REQUIREMENTS   42 U.S.C. 6321 et seq./49 CFR Part 18 
 
The contractor agrees to comply with mandatory standards and policies relating to energy efficiency which are contained in 
the state energy conservation plan issued in compliance with the Energy Policy and Conservation Act.  

 
4.  CLEAN WATER REQUIREMENTS  33 U.S.C. 1251 
 

(1) The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Federal 
Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.  The Contractor agrees to report each violation to 
the Purchaser and understands and agrees that the Purchaser will, in turn, report each violation as required to 
assure notification to FTA and the appropriate EPA Regional Office. 

(2) The Contractor also agrees to include these requirements in each subcontract exceeding $100,000 financed in 
whole or in part with Federal assistance provided by FTA. 
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5.  BUS TESTING 49 U.S.C. 5323(c)/49 CFR Part 665 
 
The Contractor [Manufacturer] agrees to comply with 49 U.S.C. A 5323(c) and FTA's implementing regulation at 49 CFR Part 
665 and shall perform the following: 
 
1)  A manufacturer of a new bus model or a bus produced with a major change in components or configuration shall provide 
a copy of the final test report to the recipient at a point in the procurement process specified by the recipient which will be 
prior to the recipient's final acceptance of the first vehicle. 
2)  A manufacturer who releases a report under paragraph 1 above shall provide notice to the operator of the testing facility 
that the report is available to the public. 
3)  If the manufacturer represents that the vehicle was previously tested, the vehicle being sold should have the identical 
configuration and major components as the vehicle in the test report, which must be provided to the recipient prior to 
recipient's final acceptance of the first vehicle.  If the configuration or components are not identical, the manufacturer shall 
provide a description of the change and the manufacturer's basis for concluding that it is not a major change requiring 
additional testing. 
4)  If the manufacturer represents that the vehicle is "grandfathered" (has been used in mass transit service in the United 
States before October 1, 1988, and is currently being produced without a major change in configuration or components), the 
manufacturer shall provide the name and address of the recipient of such a vehicle and the details of that vehicle's 
configuration and major components. 
 
CERTIFICATION OF COMPLIANCE WITH FTA'S BUS TESTING REQUIREMENTS 
The undersigned [Contractor/Manufacturer] certifies that the vehicle offered in this procurement complies with 49 U.S.C. A 
5323(c) and FTA's implementing regulation at 49 CFR Part 665. 
 
The undersigned understands that misrepresenting the testing status of a vehicle acquired with Federal financial assistance 
may subject the undersigned to civil penalties as outlined in the Department of Transportation's regulation on Program Fraud 
Civil Remedies, 49 CFR Part 31.  In addition, the undersigned understands that FTA may suspend or debar a manufacturer 
under the procedures in 49 CFR Part 29. 
 
Date: ________________________________________________________________________________  
 
Signature: ____________________________________________________________________________  
 
Company Name: _______________________________________________________________________  
 
Title: ________________________________________________________________________________  
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6.  PRE-AWARD AND POST DELIVERY AUDITS REQUIREMENTS  49 U.S.C. 5323/49 CFR Part 663  
 
The Contractor agrees to comply with 49 U.S.C. § 5323(l) and FTA's implementing regulation at 49 C.F.R. Part 663 and to 
submit the following certifications: 
 
(1) Buy America Requirements: The Contractor shall complete and submit a declaration certifying either compliance or 
noncompliance with Buy America.  If the Bidder/Offeror certifies compliance with Buy America, it shall submit documentation 
which lists 1) component and subcomponent parts of the rolling stock to be purchased identified by manufacturer of the 
parts, their country of origin and costs; and 2) the location of the final assembly point for the rolling stock, including a 
description of the activities that will take place at the final assembly point and the cost of final assembly.  
(2) Solicitation Specification Requirements: The Contractor shall submit evidence that it will be capable of meeting the bid 
specifications. 
(3) Federal Motor Vehicle Safety Standards (FMVSS): The Contractor shall submit 1) manufacturer's FMVSS self-
certification sticker information that the vehicle complies with relevant FMVSS or 2) manufacturer's certified statement that 
the contracted buses will not be subject to FMVSS regulations. 
 
BUY AMERICA CERTIFICATE OF COMPLIANCE WITH FTA REQUIREMENTS 
FOR BUSES, OTHER ROLLING STOCK, OR ASSOCIATED EQUIPMENT 
 
(To be submitted with a bid or offer exceeding the small purchase threshold for Federal assistance programs, currently set at 
$100,000.)  
 
Certificate of Compliance  
 
The bidder hereby certifies that it will comply with the requirements of 49 U.S.C. Section 5323(j)(2)(C), Section 165(b)(3) of 
the Surface Transportation Assistance Act of 1982, as amended, and the regulations of 49 C.F.R. 661.11: 
 
Date: ________________________________________________________________________________  
 
Signature: ____________________________________________________________________________  
 
Company Name: _______________________________________________________________________  
 
Title: ________________________________________________________________________________  
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Certificate of Non-Compliance  
 
The bidder hereby certifies that it cannot comply with the requirements of 49 U.S.C. Section 5323(j)(2)(C) and Section 
165(b)(3) of the Surface Transportation Assistance Act of 1982, as amended, but may qualify for an exception to the 
requirements consistent with 49 U.S.C. Sections 5323(j)(2)(B) or (j)(2)(D), Sections 165(b)(2) or (b)(4) of the Surface 
Transportation Assistance Act, as amended, and regulations in 49 C.F.R. 661.7. 
 
Date: ________________________________________________________________________________  
 
Signature: ____________________________________________________________________________  
 
Company Name: _______________________________________________________________________  
 
Title: ________________________________________________________________________________  
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7.  LOBBYING  31 U.S.C. 1352/49 CFR Part 19/49 CFR Part 20 
 
Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying Disclosure Act of 1995, P.L. 104-65 
[to be codified at 2 U.S.C. § 1601, et seq.] - Contractors who apply or bid for an award of $100,000 or more shall file the 
certification required by 49 CFR part 20, "New Restrictions on Lobbying." Each tier certifies to the tier above that it will not 
and has not used Federal appropriated funds to pay any person or organization for influencing or attempting to influence an 
officer or employee of any agency, a member of Congress, officer or employee of Congress, or an employee of a member of 
Congress in connection with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352.  Each tier 
shall also disclose the name of any registrant under the Lobbying Disclosure Act of 1995 who has made lobbying contacts on 
its behalf with non-Federal funds with respect to that Federal contract, grant or award covered by 31 U.S.C. 1352.  Such 
disclosures are forwarded from tier to tier up to the recipient. 
 

APPENDIX A, 49 CFR PART 20--CERTIFICATION REGARDING LOBBYING 
Certification for Contracts, Grants, Loans, and Cooperative Agreements 

(To be submitted with each bid or offer exceeding $100,000)  
 
The undersigned [Contractor] certifies, to the best of his or her knowledge and belief, that: 
 
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of 
any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for making lobbying 
contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form--LLL, "Disclosure Form to Report Lobbying," in accordance with its 
instructions [as amended by "Government wide Guidance for New Restrictions on Lobbying," 61 Fed. Reg. 1413 (1/19/96).  
Note: Language in paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying Disclosure Act of 
1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)] 
(3) The undersigned shall require that the language of this certification be included in the award documents for all subawards 
at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all 
subrecipients shall certify and disclose accordingly. 
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This certification is a material representation of fact upon which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31, 
U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995).  Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
 

[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails to file or amend a 
required certification or disclosure form shall be subject to  
a civil penalty of not less than $10,000 and not more than $100,000 for each such expenditure or failure.] 
 
The Contractor, ___________________, certifies or affirms the truthfulness and accuracy of each statement of its 
certification and disclosure, if any.  In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. A 
3801, et seq., apply to this certification and disclosure, if any. 
__________________________ Signature of Contractor's Authorized Official 
 
__________________________ Name and Title of Contractor's Authorized Official 
 
__________________________ Date 
 
 
8.  ACCESS TO RECORDS AND REPORTS  49 U.S.C. 5325/18 CFR 18.36 (i)/49 CFR 633.17 
 
The following access to records requirements apply to this Contract: 
 
1.  Where the Purchaser is not a State but a local government and is the FTA Recipient or a subgrantee of the FTA Recipient 
in accordance with 49 C.F.R. 18.36(i), the Contractor agrees to provide the Purchaser, the FTA Administrator, the 
Comptroller General of the United States or any of their authorized representatives access to any books, documents, papers 
and records of the Contractor which are directly pertinent to this contract for the purposes of making audits, examinations, 
excerpts and transcriptions.  Contractor also agrees, pursuant to 49 C.F.R. 633.17 to provide the FTA Administrator or his 
authorized representatives including any PMO Contractor access to Contractor's records and construction sites pertaining to 
a major capital project, defined at 49 U.S.C. 5302(a)1, which is receiving federal financial assistance through the programs 
described at 49 U.S.C. 5307, 5309 or 5311. 
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2.  Where the Purchaser is a State and is the FTA Recipient or a subgrantee of the FTA Recipient in accordance with 49 
C.F.R. 633.17, Contractor agrees to provide the Purchaser, the FTA Administrator or his authorized representatives, 
including any PMO Contractor, access to the Contractor's records and construction sites pertaining to a major capital project, 
defined at 49 U.S.C. 5302(a)1, which is receiving federal financial assistance through the programs described at 49 U.S.C. 
5307, 5309 or 5311.  By definition, a major capital project excludes contracts of less than the simplified acquisition threshold 
currently set at $100,000. 
 
3.  Where the Purchaser enters into a negotiated contract for other than a small purchase or under the simplified acquisition 
threshold and is an institution of higher education, a hospital or other non-profit organization and is the FTA Recipient or a 
subgrantee of the FTA Recipient in accordance with 49 C.F.R. 19.48, Contractor agrees to provide the Purchaser, FTA 
Administrator, the Comptroller General of the United States or any of their duly authorized representatives with access to any 
books, documents, papers and record of the Contractor which are directly pertinent to this contract for the purposes of 
making audits, examinations, excerpts and transcriptions. 
 
4.  Where any Purchaser which is the FTA Recipient or a subgrantee of the FTA Recipient in accordance with 49 U.S.C. 
5325(a) enters into a contract for a capital project or improvement (defined at 49 U.S.C. 5302(a)1) through other than 
competitive bidding, the Contractor shall make available records related to the contract to the Purchaser, the Secretary of 
Transportation and the Comptroller General or any authorized officer or employee of any of them for the purposes of 
conducting an audit and inspection. 
 
5.  The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to copy excerpts 
and transcriptions as reasonably needed. 
 
6.  The Contractor agrees to maintain all books, records, accounts and reports required under this contract for a period of not 
less than three years after the date of termination or expiration of this contract, except in the event of litigation or settlement 
of claims arising from the performance of this contract, in which case Contractor agrees to maintain same until the 
Purchaser, the FTA Administrator, the Comptroller General, or any of their duly authorized representatives, have disposed of 
all such litigation, appeals, claims or exceptions related thereto.  Reference 49 CFR 18.39(i)(11). 
 
7.  FTA does not require the inclusion of these requirements in subcontracts.  
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Requirements for Access to Records and Reports by Types of Contract 
  

Contract 
Characteristics   Operational 

Service 
Contract 

Turnkey Construction Architectural 
Engineering 

Acquisition of 
Rolling Stock 

Professional 
Services 

I State Grantees  
 
a. Contracts below 
SAT ($100,000)  
  
b. Contracts above 
$100,000/Capital 
Projects 

    
None 
  
  
None unless1 
non-
competitive 
award 

  
Those imposed 
on state pass 
thru to Contractor 
  

  
None 
  
  
Yes, if non-
competitive 
award or if 
funded thru2 
5307/5309/531
1 

  
None 
   
  
None unless 
non-competitive 
award 

  
None 
   
  
None unless 
non-competitive 
award 

  
None 
   
  
None unless 
non-competitive 
award 

II Non State 
Grantees  
 
a. Contracts below 
SAT ($100,000)  
b. Contracts above 
$100,000/Capital 
Projects  

    
 
Yes3 
  
Yes3 

 
Those imposed 
on non-state 
Grantee pass 
thru to Contractor 
  

  
 
Yes 
  
Yes 

  
 
Yes 
  
Yes 

  
 
Yes 
  
Yes 

  
 
Yes 
  
Yes 

 
Sources of Authority: 
1 49 USC 5325 (a) 
2 49 CFR 633.17 
3 18 CFR 18.36 (i) 
 
9.  FEDERAL CHANGES 49 CFR Part 18 
 
Contractor shall at all times comply with all applicable FTA regulations, policies, procedures and directives, including without 
limitation those listed directly or by reference in the Master Agreement between Purchaser and FTA, as they may be 
amended or promulgated from time to time during the term of this contract. Contractor's failure to so comply shall constitute a 
material breach of this contract. 
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10.  CLEAN AIR 42 U.S.C. 7401 et seq/40 CFR 15.61/49 CFR Part 18  
 

(1) The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Clean Air 
Act, as amended, 42 U.S.C. §§ 7401 et seq.  The Contractor agrees to report each violation to the Purchaser and 
understands and agrees that the Purchaser will, in turn, report each violation as required to assure notification to 
FTA and the appropriate EPA Regional Office. 

 
(2) The Contractor also agrees to include these requirements in each subcontract exceeding $100,000 financed in 

whole or in part with Federal assistance provided by FTA. 
 
11.  RECYCLED PRODUCTS 42 U.S.C. 6962/40 CFR Part 247/Executive Order 12873 
 
The contractor agrees to comply with all the requirements of Section 6002 of the Resource Conservation and Recovery Act 
(RCRA), as amended (42 U.S.C. 6962), including but not limited to the regulatory provisions of 40 CFR Part 247, and 
Executive Order 12873, as they apply to the procurement of the items designated in Subpart B of 40 CFR Part 247. 

 
12.  NO GOVERNMENT OBLIGATION TO THIRD PARTIES  
 
No Obligation by the Federal Government. 
 

(1) The Purchaser and Contractor acknowledge and agree that, notwithstanding any concurrence by the Federal 
Government in or approval of the solicitation or award of the underlying contract, absent the express written consent 
by the Federal Government, the Federal Government is not a party to this contract and shall not be subject to any 
obligations or liabilities to the Purchaser, Contractor, or any other party (whether or not a party to that contract) 
pertaining to any matter resulting from the underlying contract. 
 

(2) The Contractor agrees to include the above clause in each subcontract financed in whole or in part with Federal 
assistance provided by FTA.  It is further agreed that the clause shall not be modified, except to identify the 
subcontractor who will be subject to its provisions. 
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13.  PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND RELATED ACTS 
31 U.S.C. 3801 et seq. /49 CFR Part 31 18 U.S.C. 1001/49 U.S.C. 5307  

 
(1) The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986, as amended, 31 

U.S.C. § 3801 et seq. and U.S. DOT regulations, "Program Fraud Civil Remedies," 49 C.F.R. Part 31, apply to its 
actions pertaining to this Project.  Upon execution of the underlying contract, the Contractor certifies or affirms the 
truthfulness and accuracy of any statement it has made, it makes, it may make, or causes to be made, pertaining to 
the underlying contract or the FTA assisted project for which this contract work is being performed.  In addition to 
other penalties that may be applicable, the Contractor further acknowledges that if it makes, or causes to be made, a 
false, fictitious, or fraudulent claim, statement, submission, or certification, the Federal Government reserves the 
right to impose the penalties of the Program Fraud Civil Remedies Act of 1986 on the Contractor to the extent the 
Federal Government deems appropriate. 

(2) The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim, 
statement, submission, or certification to the Federal Government under a contract connected with a project that is 
financed in whole or in part with Federal assistance originally awarded by FTA under the authority of 49 U.S.C. § 
5307, the Government reserves the right to impose the penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5307(n)(1) on 
the Contractor, to the extent the Federal Government deems appropriate. 

(3) The Contractor agrees to include the above two clauses in each subcontract financed in whole or in part with Federal 
assistance provided by FTA.  It is further agreed that the clauses shall not be modified, except to identify the 
subcontractor who will be subject to the provisions. 
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14.  TERMINATION 49 U.S.C. Part 18/FTA Circular 4220.1E  
 
a.  Termination for Convenience (General Provision) The (Recipient) may terminate this contract, in whole or in part, at 
any time by written notice to the Contractor when it is in the Government's best interest.  The Contractor shall be paid its 
costs, including contract close-out costs, and profit on work performed up to the time of termination.  The Contractor shall 
promptly submit its termination claim to (Recipient) to be paid the Contractor.  If the Contractor has any property in its 
possession belonging to the (Recipient), the Contractor will account for the same, and dispose of it in the manner the 
(Recipient) directs. 
 
b.  Termination for Default [Breach or Cause] (General Provision) If the Contractor does not deliver supplies in 
accordance with the contract delivery schedule, or, if the contract is for services, the Contractor fails to perform in the manner 
called for in the contract, or if the Contractor fails to comply with any other provisions of the contract, the (Recipient) may 
terminate this contract for default.  Termination shall be effected by serving a notice of termination on the contractor setting 
forth the manner in which the Contractor is in default.  The contractor will only be paid the contract price for supplies 
delivered and accepted, or services performed in accordance with the manner of performance set forth in the contract. 
If it is later determined by the (Recipient) that the Contractor had an excusable reason for not performing, such as a strike, 
fire, or flood, events which are not the fault of or are beyond the control of the Contractor, the (Recipient), after setting up a 
new delivery of performance schedule, may allow the Contractor to continue work, or treat the termination as a termination 
for convenience. 
 
c.  Opportunity to Cure (General Provision) The (Recipient) in its sole discretion may, in the case of a termination for 
breach or default, allow the Contractor [an appropriately short period of time] in which to cure the defect.  In such case, the 
notice of termination will state the time period in which cure is permitted and other appropriate conditions 
 
If Contractor fails to remedy to (Recipient)'s satisfaction the breach or default of any of the terms, covenants, or conditions of 
this Contract within [ten (10) days] after receipt by Contractor of written notice from (Recipient) setting forth the nature of said 
breach or default, (Recipient) shall have the right to terminate the Contract without any further obligation to Contractor.  Any 
such termination for default shall not in any way operate to preclude (Recipient) from also pursuing all available remedies 
against Contractor and its sureties for said breach or default. 
 
d.  Waiver of Remedies for any Breach In the event that (Recipient) elects to waive its remedies for any breach by 
Contractor of any covenant, term or condition of this Contract, such waiver by (Recipient) shall not limit (Recipient)'s 
remedies for any succeeding breach of that or of any other term, covenant, or condition of this Contract. 
 
e.  Termination for Convenience (Professional or Transit Service Contracts) The (Recipient), by written notice, may 
terminate this contract, in whole or in part, when it is in the Government's interest.  If this contract is terminated, the Recipient 
shall be liable only for payment under the payment provisions of this contract for services rendered before the effective date 
of termination. 
 
f.  Termination for Default (Supplies and Service) If the Contractor fails to deliver supplies or to perform the services 
within the time specified in this contract or any extension or if the Contractor fails to comply with any other provisions of this 
contract, the (Recipient) may terminate this contract for default.  The (Recipient) shall terminate by delivering to the 
Contractor a Notice of Termination specifying the nature of the default.  The Contractor will only be paid the contract price for 
supplies delivered and accepted, or services performed in accordance with the manner or performance set forth in this 
contract. 
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If, after termination for failure to fulfill contract obligations, it is determined that the Contractor was not in default, the rights 
and obligations of the parties shall be the same as if the termination had been issued for the convenience of the Recipient. 
 
g.  Termination for Default (Transportation Services) If the Contractor fails to pick up the commodities or to perform the 
services, including delivery services, within the time specified in this contract or any extension or if the Contractor fails to 
comply with any other provisions of this contract, the (Recipient) may terminate this contract for default.  The (Recipient) shall 
terminate by delivering to the Contractor a Notice of Termination specifying the nature of default.  The Contractor will only be 
paid the contract price for services performed in accordance with the manner of performance set forth in this contract. 
 
If this contract is terminated while the Contractor has possession of Recipient goods, the Contractor shall, upon direction of 
the (Recipient), protect and preserve the goods until surrendered to the Recipient or its agent.  The Contractor and 
(Recipient) shall agree on payment for the preservation and protection of goods.  Failure to agree on an amount will be 
resolved under the Dispute clause. 
 
If, after termination for failure to fulfill contract obligations, it is determined that the Contractor was not in default, the rights 
and obligations of the parties shall be the same as if the termination had been issued for the convenience of the (Recipient). 
 
h.  Termination for Default (Construction) If the Contractor refuses or fails to prosecute the work or any separable part, 
with the diligence that will insure its completion within the time specified in this contract or any extension or fails to complete 
the work within this time, or if the Contractor fails to comply with any other provisions of this contract, the (Recipient) may 
terminate this contract for default.  The (Recipient) shall terminate by delivering to the Contractor a Notice of Termination 
specifying the nature of the default.  In this event, the Recipient may take over the work and compete it by contract or 
otherwise, and may take possession of and use any materials, appliances, and plant on the work site necessary for 
completing the work.  The Contractor and its sureties shall be liable for any damage to the Recipient resulting from the 
Contractor's refusal or failure to complete the work within specified time, whether or not the Contractor's right to proceed with 
the work is terminated.  This liability includes any increased costs incurred by the Recipient in completing the work. 
 
The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this clause if- 
 

1. the delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor.  Examples of such causes include: acts of God, acts of the Recipient, acts of another 
Contractor in the performance of a contract with the Recipient, epidemics, quarantine restrictions, strikes, freight 
embargoes; and 

 
2. the contractor, within [10] days from the beginning of any delay, notifies the (Recipient) in writing of the causes of 

delay.  If in the judgment of the (Recipient), the delay is excusable, the time for completing the work shall be 
extended.  The judgment of the (Recipient) shall be final and conclusive on the parties, but subject to appeal under 
the Disputes clauses. 

a. If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in 
default, or that the delay was excusable, the rights and obligations of the parties will be the same as if the 
termination had been issued for the convenience of the Recipient. 

 
i.  Termination for Convenience or Default (Architect and Engineering) The (Recipient) may terminate this contract in 
whole or in part, for the Recipient's convenience or because of the failure of the Contractor to fulfill the contract obligations.  
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The (Recipient) shall terminate by delivering to the Contractor a Notice of Termination specifying the nature, extent, and 
effective date of the termination.  Upon receipt of the notice, the Contractor shall (1) immediately discontinue all services 
affected (unless the notice directs otherwise), and (2) deliver to the Contracting Officer all data, drawings, specifications, 
reports, estimates, summaries, and other information and materials accumulated in performing this contract, whether 
completed or in process. 
 
If the termination is for the convenience of the Recipient, the Contracting Officer shall make an equitable adjustment in the 
contract price but shall allow no anticipated profit on unperformed services. 
 
If the termination is for failure of the Contractor to fulfill the contract obligations, the Recipient may complete the work by 
contact or otherwise and the Contractor shall be liable for any additional cost incurred by the Recipient. 
 
If, after termination for failure to fulfill contract obligations, it is determined that the Contractor was not in default, the rights 
and obligations of the parties shall be the same as if the termination had been issued for the convenience of the Recipient. 
 
j.  Termination for Convenience of Default (Cost-Type Contracts) The (Recipient) may terminate this contract, or any 
portion of it, by serving a notice or termination on the Contractor. The notice shall state whether the termination is for 
convenience of the (Recipient) or for the default of the Contractor.  If the termination is for default, the notice shall state the 
manner in which the contractor has failed to perform the requirements of the contract.  The Contractor shall account for any 
property in its possession paid for from funds received from the (Recipient), or property supplied to the Contractor by the 
(Recipient).  If the termination is for default, the (Recipient) may fix the fee, if the contract provides for a fee, to be paid the 
contractor in proportion to the value, if any, of work performed up to the time of termination.  The Contractor shall promptly 
submit its termination claim to the (Recipient) and the parties shall negotiate the termination settlement to be paid the 
Contractor. 
 
If the termination is for the convenience of the (Recipient), the Contractor shall be paid its contract close-out costs, and a fee, 
if the contract provided for payment of a fee, in proportion to the work performed up to the time of termination. 
 
If, after serving a notice of termination for default, the (Recipient) determines that the Contractor has an excusable reason for 
not performing, such as strike, fire, flood, events which are not the fault of and are beyond the control of the contractor, the 
(Recipient), after setting up a new work schedule, may allow the Contractor to continue work, or treat the termination as a 
termination for convenience. 
 
 
15. GOVERNMENT-WIDE DEBARMENT AND SUSPENSION (NONPROCUREMENT) 

49 CFR Part 29/Excutive Order 12549/Exectuve Order 12689/31 U.S.C. 6101 note (Section 2455, Public Law 103-355, 108 Stat. 
3327) 

 
Suspension and Debarment 

 
This contract is a covered transaction for purposes of 49 CFR Part 29.  As such, the contractor is required to 
verify that none of the contractor, its principals, as defined at 49 CFR 29.995, or affiliates, as defined at 49 CFR 
29.905, are excluded or disqualified as defined at 49 CFR 29.940 and 29.945.   
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The contractor is required to comply with 49 CFR 29, Subpart C and must include the requirement to comply 
with 49 CFR 29, Subpart C in any lower tier covered transaction it enters into. 
 
By signing and submitting its bid or proposal, the bidder or proposer certifies as follows: 

 
The certification in this clause is a material representation of fact relied upon by the Michigan Department of 
Transportation (MDOT).  If it is later determined that the bidder or proposer knowingly rendered an erroneous 
certification, in addition to remedies available to MDOT, the Federal Government may pursue available 
remedies, including but not limited to suspension and/or debarment.  The bidder or proposer agrees to comply 
with the requirements of 49 CFR 29, Subpart C while this offer is valid and throughout the period of any contract 
that may arise from this offer. The bidder or proposer further agrees to include a provision requiring such 
compliance in its lower tier covered transactions.   

 
16.  PRIVACY ACT REQUIREMENTS   5 U.S.C. 552  
 
 The following requirements apply to the Contractor and its employees that administer any system of records on behalf of the 
Federal Government under any contract: 
 
(1) The Contractor agrees to comply with, and assures the compliance of its employees with, the information restrictions and 
other applicable requirements of the Privacy Act of 1974,  
5 U.S.C. § 552a.  Among other things, the Contractor agrees to obtain the express consent of the Federal Government 
before the Contractor or its employees operate a system of records on behalf of the Federal Government.  The Contractor 
understands that the requirements of the Privacy Act, including the civil and criminal penalties for violation of that Act, apply 
to those individuals involved, and that failure to comply with the terms of the Privacy Act may result in termination of the 
underlying contract. 
(2) The Contractor also agrees to include these requirements in each subcontract to administer any system of records on 
behalf of the Federal Government financed in whole or in part with Federal assistance provided by FTA. 
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17.  CIVIL RIGHTS REQUIREMENTS 29 U.S.C. § 623, 42 U.S.C. § 2000/42 U.S.C. § 6102, 42 U.S.C. § 12112/42 U.S.C. § 
12132, 49 U.S.C. § 5332/29 CFR Part 1630/41 CFR Parts 60 et seq.  

 
The following requirements apply to the underlying contract: 
 
(1) Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. § 2000d, section 303 of the 
Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section 202 of the Americans with Disabilities Act of 1990, 
42 U.S.C. § 12132, and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees that it will not discriminate against any 
employee or applicant for employment because of race, color, creed, national origin, sex, age, or disability.  In addition, the 
Contractor agrees to comply with applicable Federal implementing regulations and other implementing requirements FTA 
may issue.  
 
(2) Equal Employment Opportunity - The following equal employment opportunity requirements apply to the underlying 
contract: 
 
(a) Race, Color, Creed, National Origin, Sex - In accordance with Title VII of the Civil Rights Act, as amended, 42 U.S.C. § 
2000e, and Federal transit laws at 49 U.S.C. § 5332, the Contractor agrees to comply with all applicable equal employment 
opportunity requirements of U.S. Department of Labor (U.S. DOL) regulations, "Office of Federal Contract Compliance 
Programs, Equal Employment Opportunity, Department of Labor," 41 C.F.R. Parts 60 et seq., (which implement Executive 
Order No. 11246, "Equal Employment Opportunity," as amended by Executive Order No. 11375, "Amending Executive Order 
11246 Relating to Equal Employment Opportunity," 42 U.S.C. § 2000e note), and with any applicable Federal statutes, 
executive orders, regulations, and Federal policies that may in the future affect construction activities undertaken in the 
course of the Project.  The Contractor agrees to take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, creed, national origin, sex, or age.  Such action 
shall include, but not be limited to, the following: employment, upgrading, demotion or transfer, recruitment or recruitment 
advertising, layoff or termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship.  In addition, the Contractor agrees to comply with any implementing requirements FTA may issue. 
 
(b) Age - In accordance with section 4 of the Age Discrimination in Employment Act of 1967, as amended, 29 U.S.C. § § 623 
and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain from discrimination against present and 
prospective employees for reason of age.  In addition, the Contractor agrees to comply with any implementing requirements 
FTA may issue. 
 
(c) Disabilities - In accordance with section 102 of the Americans with Disabilities Act, as amended, 42 U.S.C. § 12112, the 
Contractor agrees that it will comply with the requirements of U.S. Equal Employment Opportunity Commission, "Regulations 
to Implement the Equal Employment Provisions of the Americans with Disabilities Act," 29 C.F.R. Part 1630, pertaining to 
employment of persons with disabilities.  In addition, the Contractor agrees to comply with any implementing requirements 
FTA may issue. 
 
(3) The Contractor also agrees to include these requirements in each subcontract financed in whole or in part with Federal 
assistance provided by FTA, modified only if necessary to identify the affected parties. 

 
18.  BREACHES AND DISPUTE RESOLUTION  49 CFR Part 18/FTA Circular 4220.1E  
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Disputes - Disputes arising in the performance of this Contract which are not resolved by agreement of the parties shall be 
decided in writing by the authorized representative of (Recipient)'s [title of employee].  This decision shall be final and 
conclusive unless within [ten (10)] days from the date of receipt of its copy, the Contractor mails or otherwise furnishes a 
written appeal to the [title of employee].  In connection with any such appeal, the Contractor shall be afforded an opportunity 
to be heard and to offer evidence in support of its position.  The decision of the [title of employee] shall be binding upon the 
Contractor and the Contractor shall abide be the decision. 
 
Performance During Dispute - Unless otherwise directed by (Recipient), Contractor shall continue performance under this 
Contract while matters in dispute are being resolved. 
 
Claims for Damages - Should either party to the Contract suffer injury or damage to person or property because of any act 
or omission of the party or of any of his employees, agents or others for whose acts he is legally liable, a claim for damages 
therefor shall be made in writing to such other party within a reasonable time after the first observance of such injury of 
damage. 
 
Remedies - Unless this contract provides otherwise, all claims, counterclaims, disputes and other matters in question 
between the (Recipient) and the Contractor arising out of or relating to this agreement or its breach will be decided by 
arbitration if the parties mutually agree, or in a court of competent jurisdiction within the State in which the (Recipient) is 
located. 
 
Rights and Remedies - The duties and obligations imposed by the Contract Documents and the rights and remedies 
available thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies otherwise 
imposed or available by law.  No action or failure to act by the (Recipient), (Architect) or Contractor shall constitute a waiver 
of any right or duty afforded any of them under the Contract, nor shall any such action or failure to act constitute an approval 
of or acquiescence in any breach thereunder, except as may be specifically agreed in writing. 
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19.  TRANSIT EMPLOYEE PROTECTIVE AGREEMENTS 49 U.S.C. § 5310, § 5311, and § 5333/29 CFR Part 215 
 

(1) The Contractor agrees to comply with applicable transit employee protective requirements as follows: 
 

(a) General Transit Employee Protective Requirements - To the extent that FTA determines that transit operations are 
involved, the Contractor agrees to carry out the transit operations work on the underlying contract in compliance with 
terms and conditions determined by the U.S. Secretary of Labor to be fair and equitable to protect the interests of 
employees employed under this contract and to meet the employee protective requirements of 49 U.S.C. A 5333(b), 
and U.S. DOL guidelines at 29 C.F.R. Part 215, and any amendments thereto.  These terms and conditions are 
identified in the letter of certification from the U.S. DOL to FTA applicable to the FTA Recipient's project from which 
Federal assistance is provided to support work on the underlying contract.  The Contractor agrees to carry out that 
work in compliance with the conditions stated in that U.S. DOL letter.  The requirements of this subsection (1), 
however, do not apply to any contract financed with Federal assistance provided by FTA either for projects for 
elderly individuals and individuals with disabilities authorized by 49 U.S.C. § 5310(a)(2), or for projects for 
nonurbanized areas authorized by 49 U.S.C. § 5311.  Alternate provisions for those projects are set forth in 
subsections (b) and (c) of this clause. 

 
(b) Transit Employee Protective Requirements for Projects Authorized by 49 U.S.C. § 5310(a)(2) for Elderly Individuals 

and Individuals with Disabilities - If the contract involves transit operations financed in whole or in part with Federal 
assistance authorized by 49 U.S.C. § 5310(a)(2), and if the U.S. Secretary of Transportation has determined or 
determines in the future that the employee protective requirements of 49 U.S.C. § 5333(b) are necessary or 
appropriate for the state and the public body subrecipient for which work is performed on the underlying contract, the 
Contractor agrees to carry out the Project in compliance with the terms and conditions determined by the U.S. 
Secretary of Labor to meet the requirements of 49 U.S.C. § 5333(b), U.S. DOL guidelines at 29 C.F.R. Part 215, and 
any amendments thereto.  These terms and conditions are identified in the U.S. DOL's letter of certification to FTA, 
the date of which is set forth Grant Agreement or Cooperative Agreement with the state.  The Contractor agrees to 
perform transit operations in connection with the underlying contract in compliance with the conditions stated in that 
U.S. DOL letter.  
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(c) Transit Employee Protective Requirements for Projects Authorized by 49 U.S.C. § 5311 in Nonurbanized Areas - If 

the contract involves transit operations financed in whole or in part with Federal assistance authorized by 49 U.S.C. 
§ 5311, the Contractor agrees to comply with the terms and conditions of the Special Warranty for the Nonurbanized 
Area Program agreed to by the U.S. Secretaries of Transportation and Labor, dated May 31, 1979, and the 
procedures implemented by U.S. DOL or any revision thereto. 

 
(2) The Contractor also agrees to include the any applicable requirements in each subcontract involving transit 

operations financed in whole or in part with Federal assistance provided by FTA. 
 
20.  DISADVANTAGED BUSINESS ENTERPRISE (DBE)  49 CFR Part 26 

 
a. The contractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this 

contract.  The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration 
of this U.S. DOT-assisted contract.  Failure by the contractor to carry out these requirements is a material breach of 
this contract, which may result in the termination of this contract or such other remedy as the Michigan Department 
of Transportation (MDOT) deems appropriate.  Each subcontract the contractor signs with a subcontractor must 
include the assurance in this paragraph (see 49 CFR 26.13(b)).  

 
b. This contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 26, Participation by 

Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs.  Each 
subcontract the contractor signs with a subcontractor must include the assurance in this paragraph (see 49 CFR 
26.13(b)).  
Accordingly, as a condition of permission to bid, a certification must be completed and submitted with 
the bid.  A bid which does not include certification may not be considered. 
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21.  DBE TRANSIT VEHICLE MANUFACTURER CERTIFICATION 
 
__________________________________(Name of Firm), a TVM, hereby certifies that it has complied with the requirement 
of Section 26.49 of 49 CFR, Part 26 by submitting a current annual DBE goal to FTA.   The goals apply to Federal Fiscal 
Year ____________ (October 1, _________ to September 30, _________) and have been approved or not disapproved by 
FTA. 
_______________________________(Name of Firm), hereby certifies that the 
manufacturer of the transit vehicle to be supplied ______________________________ 
(Name of Manufacturer) has complied with the above referenced requirement of Section  
26.49 of 49 CFR Part 26. 
 
Signature: _______________________________________ 
 
Date:  __________________ 
 
Title:       _______________________________________ 
 
Firm:       _______________________________________ 
  
22.  INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS 

FTA Circular 4220.1E 
 
The preceding provisions include, in part, certain Standard Terms and Conditions required by U.S. DOT, whether or not 
expressly set forth in the preceding contract provisions.  All contractual provisions required by U.S. DOT, as set forth in FTA 
Circular 4220.1E, are hereby incorporated by reference.  Anything to the contrary herein notwithstanding, all FTA mandated 
terms shall be deemed to control in the event of a conflict with other provisions contained in this Agreement.  The Contractor 
shall not perform any act, fail to perform any act, or refuse to comply with any (name of grantee) requests which would cause 
(name of grantee) to be in violation of the FTA terms and conditions. 
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APPENDIX D 

Transit Agency Address/Phone Numbers 
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APPENDIX E 

Michigan Department of Transportation 

Bureau of Passenger Transportation 
#591I9200001 – Addendum #1 

Medium Duty 24 & 28 Passenger Buses 
 
 

 
A. Revised Cost Model     
 

It has come to our attention there are several errors in the Cost Model.  The following sections are where corrections 
have occurred:   
 

1. O. Options – Alternate Quote Prices, 5  - “Deduct” is added to Farebox Electric Prep. 
2. IV. Chassis Specifications, D – “1. Auxiliary Coolant Heater” is added under “Engine – Diesel.” 
3. VI. OPTIONS – ALTERNATE QUOTES, A & B – 26 & 29 foot brand, capacity has been added.  
4. VI. OPTIONS – ALTERNATE QUOTES, B - The correct entry is “B. Air conditioning/Heat- Rooftop.”   
 

Please use “REVISED COST MODEL – ADDENDUM # 2” dated March 16, 2009.  
 
B.  Bidder Questions and Clarifications 
 
1. Q: Pg 15, 1.062 Price Term - An escalation clause on the body in addition to the changes in the chassis equipment?  

Steel and other product costs have been extremely volatile recently.  Please accept an escalation clause based on 
the PPI that would allow a price adjustment after one year.  This would allow for overall lower bid pricing.  Pricing 
would even be adjusted downward should the PPI index dictate.  Proposed language is attached for your 
consideration. 

 
A: This clause will remain as stated. 
 

2. Q: Pg 64, 3.025 Reservations - What is your intent regarding multiple, optional use contracts?  Do you intend to 
make one award for the Metal Rollover Frame, Cage-type Construction and one for the FRP Composite Unitized-
type body? 

 
A:  The State’s intent is to make an award(s) based upon the best value to the State of Michigan. 

 
3. Q:  I.  Purpose of Specifications and pg 63, Section 3.010 - deleted the reference to a pre-bid meeting; however, 

this section states a meeting will be scheduled.  Please clarify. 
 

A:  This specification will remain as specified. 
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4. Q:  B.  Body Structure and Exterior Panels, b. - We request approval that galvanized and aluminized steel meets 
this requirement. 

 
A:  This specification will remain as specified. 

 
5. Q:  B.  Body Structure and Exterior Panels, b. - We request approval that galvanized and aluminized steel meets 

this requirement. 
 
A: This specification will remain as specified. 

 
6. Q:  B. Body Structure and Exterior Panels, b. -  Box tubing used in our floor structure is either galvanized or 

aluminized for corrosion resistance on both the exterior and interior surfaces.  We request that this treatment be 
accepted in lieu of the coating requirements in Section II. M. 

 
A:  This specification will remain as specified. 

 
7. Q:  B.  Body Structure and Exterior Panels, c - We request clarification that the use of Fiberglass Reinforced 

Plastic body panels is acceptable to meet the properties required.  Test Data is attached. 
 

A:  This is acceptable if it meets or exceeds specifications. 
 

8. Q:  B.  Body Structure and Exterior Panels, d - We request approval  to use panel attachment devices with tread 
locking properties equal to using a reinforcing panel. 

 
A:  This specification will remain as specified. 

 
9. Q:  B.  Body Structure and Exterior Panels, f  - We use self-threading screws to retain the rubrail and No. 8 

plated, self-threading bolts for the splash guards.  Is this acceptable? 
 

A: This specification will remain as specified. 
 

10. Q:  B.  Body Structure and Exterior Panels, h. and V. Windows, 1 - We request approval for a 1/8” tolerance to 
allow for production variables.  This installation is acceptable to our window supplier.   

 
A: This specification will remain as specified. 

 
11. Q:  E. Interior, 1- We request approval to provide thumb latches in lieu of the specified SouthCo latch. 

 
A:  This specification will remain as specified. 

 
12.  Q: F.  Flooring, 4 - We haven’t been able to develop a method of running the flooring up the rear wall that will look 

finished and seal properly in the corners.   Therefore, we suggest stopping the flooring at the rear wall and using 
caulk to seal the area where the flooring meets the rear wall.  An ABS trim strip would be used to finish the area and 
prevent water from reaching this area. 

 



 

 105

A:  This specification will remain as specified. 
 

13. Q:  M. Undercoating/Rustproofing 2 - All box tubing will be either aluminized or galvanized steel on the interior and 
exterior.  We propose this method of rustproofing in lieu of an alternate corrosion resistant material.  Approval is 
requested. 

 
A:  This specification will remain as specified. 

 
14. Q:  P.  Driver’s Seat, 1a - The driver’s seat will be mounted on the chassis OEM seat base.  We cannot modify the 

base, so it will provide the adjustments as supplied by the chassis manufacturer.  Please acknowledge. 
 

A:  This is acceptable if it meets or exceeds specifications. 
 

15.  Q:  4. C. Seats General, (2) - Is the integrated child restraint to have two child restraints, or a single CRS and a 
companion seat? 

 
A:  The State specifies a single integrated child restraint seat and a companion seat. 

 
16.  Q:  Handrails, Stanchions, 1 - We propose to use fittings and brackets constructed of stainless steel  rather than 

yellow coated steel.  Please approve. 
 

A:  This specification will remain as specified. 
 

17.  Q: S. Exterior Lighting, 2 & 3 - We request approval to provide Sound Off exterior lighting. 
 

A:  This specification will remain as specified. 
 

18.  Q:  S.  Exterior Lighting, 4 & 5 - Please delete the requirement for voltage regulated lamps as this feature is only 
available from one of the suggested sources listed. 

 
A:  This specification will remain as specified. 

 
19. Q:  Y, Lift, 5 - Is it your intent that manufacturer’s are to provide a lift padding kit? 

 
A:  The State’s intention is for the vendor to pad sharp corners and edges.  If padding is needed, please do not 
cover the lift counter. 
 

 
20. Q:  IV Chassis Specifications - We request approval to have the chassis pre-delivery inspection performed by our 

mechanic who is authorized by the chassis manufacturer to perform this inspection.  This was approved on the small 
cutaway bid. 

 
A:  This is acceptable to the State. 
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21. Q:  D, Auxiliary Coolant Heater, 1a - The Espar model Hydronic 10 has been replaced with the new Hydronic 
M10.  This Espar heater meets and exceeds all specifications for the Auxiliary Coolant Heater outlined in the MDOT 
specification.  The new Hydronic M10 has motors of the brushless design to increase service life, dual ceramic glow 
pins to reduce heater start time and a longer 2 year/1500 hour warranty.  The heater can be mounted vertically, 
horizontally, or in the standard intermediate position.  Please accept as equal. 

 
A:  This is acceptable to the State. 

 
22. Q:  I. Battery - We request approval to provide the chassis OEM batteries which have a combined rating of 1150 

CCA.  These have a better warranty that is provided by the chassis mfr.  The better warranty, ease of access, and 
warrantability at any chassis mfr. service center.  To meet 1250 CCA would require non-OEM batteries. 

 
A:  This specification will remain as specified. 

 
23. Q:  I. Battery -  We request approval to provide our standard thumb locks. 

 
A:  This specification will remain as specified. 

 
24. Q:  J. Battery Cable and Grounds - In addition to the OEM chassis ground straps (engine and frame), we provide 

two gauge bonding grounds at the front and rear of our welded cage structure.  This meets all grounding 
requirements recommended for this application.  Approved equal is requested. 

 
A:  This specification will remain as specified. 

 
25. Q:  B. Electrical, 4 - We request that the heater module being mounted on the rear of the electrical panel be 

approved as equal to mounting on the front of the panel.  This allows easy access. 
 

A:  This specification will remain as specified. 
 

26. Q:  Air Conditioning System, A1.c - Carrier “EnviroMate” control systems are in the process of replacing to the 
“Total Control “A/C control system.  This control system offers higher reliability and more features.   Please accept as 
equal. 

 
A:  This is acceptable providing it meets or exceeds specifications.  

 
27. Q:  B and Cost Model -  Manual Entrance Door - The manual door control rod impinges into the door opening, 

resulting in a 28” clear opening in this area.  We request an exception to the 30” opening in this one area. 
 

A:  There is no manual entrance door option.  This is an error on the Cost Model, part VI, B and should read “air 
conditioning/heat – rooftop.”  A revised Cost Model has been posted to this website. 

 
28. Q:  O. Two-way Radio Power - We request approval to provide metal Greenleaf conduit rather than plastic conduit.  

It is more durable and provides better RF shielding. This was approved on the small cutaway bid. 
 
A:  This is acceptable to the State. 
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29. Q:  N.  Rear Air Ride Suspension - This section lists the MOR/ryde system as an option, however, IV. Q. lists it as 

part of the base equipment.  Please clarify. 
 

A:  Per section IV, Q, MOR/ryde or equal is standard equipment for the rear suspension.  In section VI, M, MOR/ryde 
or equal is specified as an option for the front suspension.  In section VI, N, an air ride suspension (apart MOR/ryde 
or equal) is specified as an option for the rear suspension. 
 

30.  Q: B.  Manufacturer’s Quality Control -   On a steel framed bus performing a water test before interior trim 
installation is costly and has no positive impact on quality.  Performing water test after completion is less costly and 
insures that no screws used to attach interior trim have pierced the exterior skin. 

 
A:  This specification will remain as specified. 

 
31.  Q:  C.  Air Conditioning Certification - We request approval to have the performance testing conducted by 

representatives of the a/c supplier. 
 

A:  This is acceptable to the State. 
 

32.  Q:  D.  Heating/Ventilating Certification - Please accept a road test on actual Michigan roads under natural 
Michigan weather conditions as an equal testing method to Dynamometer testing. 

 
A:  This specification will remain as specified. 

 
33. Q:   F.  Warranty - The chassis warranty is provided and administered by the chassis manufacturer.   The body will 

be provided and installed by a manufacturer qualified by the chassis manufacturer.  However, the chassis 
manufacturer remains responsible for their warranty.  

 
A:  The State has acknowledged your comment. 

 
34. Q: Pg 15, 1.062 Price Term - An escalation clause on the body in addition to the changes in the chassis equipment?  

Steel and other product costs have been extremely volatile recently .  Please accept an escalation clause based on 
the PPI that would allow a price adjustment after one year.  This would allow for overall lower bid pricing.  Pricing 
would even be adjusted downward should the PPI index dictate.  Proposed language is attached for your 
consideration. 

 
A:  Please refer to the answer to Question # 1. 

 
35. Pg 40, 2.125 Equipment Warranty - The last paragraph notes that warranty work must be performed at a mutually 

agreed upon location.  Please acknowledge that warranty work on the chassis has to be done at the chassis 
manufacturer’s service center. 

 
A:  This is acceptable to the State. 
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36. Q: Pg 64, 3.025 Reservations - What is your intent regarding multiple, optional use contracts?  Do you intend to 
make one award for the Metal Rollover Frame, Cage-type Construction and one for the FRP Composite Unitized-
type body? 

 
A:  Please refer to the answer to Question # 2. 

 
37. Q: Pg 2, I.  Purpose - Section 3.010 - deleted the reference to a pre-bid meeting; however, this section states a 

meeting will be scheduled.  Please clarify. 
 

A:  Please refer to the answer to Question # 3. 
 

38. Q:  I.  Purpose of Specifications - Will you accept 28-passenger buses that are 30’4” in length?   
 

A:  The specification will remain as specified. 
 
39. Q:  B.  Body Structure and Exterior Panels, b. - We request approval that galvanized and aluminized steel meets 

this requirement. 
 

A:  Please refer to the answer to Question # 4. 
 
40. Q:  B.  Body Structure and Exterior Panels, b. - We request approval that galvanized and aluminized steel meets 

this requirement. 
 

A:  Please refer to the answer to Question # 5. 
 

41. Q:  B. Body Structure and Exterior Panels, b. -  Box tubing used in our floor structure is either galvanized or 
aluminized for corrosion resistance on both the exterior and interior surfaces.  We request that this treatment be 
accepted in lieu of the coating requirements in Section II. M. 

 
A:  Please refer to the answer to Question # 6. 

 
42. Q:  B.  Body Structure and Exterior Panels, c - We request approval to use 3.8 mm Lamilite in lieu of galvanealed 

steel.  A data sheet is attached for reference. 
 

A:  Please refer to the answer to Question # 7. 
 

43. Q:  B.  Body Structure and Exterior Panels, d - We use coated screws for fastener retention in panels and screws 
and battens on ceiling panels.  Approval is requested. 

 
A:  Please refer to the answer to Question # 8. 

 
44. Q:   B.  Body Structure and Exterior Panels, f  - We use self-threading screws to retain the rubrail and No. 8 

plated, self-threading bolts for the splash guards.  Is this acceptable? 
 

A:  Please refer to the answer to Question # 9. 
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45. Q:   B.  Body Structure and Exterior Panels, h. and V. Windows, 1 - We request approval for a 3/16”, +/- 1/16”, 

frame clearance.  This installation is acceptable to our window supplier.   
 

A:  Please refer to the answer to Question #10.  
 

46. Q:   E. Interior, 1- We request approval to provide thumb latches in lieu of the specified SouthCo latch. 
 
A:  Please refer to the answer to Question # 11. 

 
47.  Q:  F.  Flooring, 4 - We haven’t been able to develop a method of running the flooring up the rear wall that will look 

finished and seal properly in the corners.   Therefore, we suggest stopping the flooring at the rear wall and using 
caulk to seal the area where the flooring meets the rear wall.  An ABS trim strip would be used to finish the area and 
prevent water from reaching this area. 

 
A:  Please refer to the answer to Question # 12. 

 
48. Q:  10.  G.  Emergency Exits, 2 - We use a purchased door that has an FRP skin on both side of the door.   Please 

approve. 
 

A:  This is acceptable if it meets or exceeds specifications. 
 

49. Q:  M. Undercoating/Rustproofing 2 - All box tubing will be either aluminized or galvanized steel on the interior and 
exterior.  We propose this method of rustproofing in lieu of an alternate corrosion resistant material.  Approval is 
requested. 
 
A:  Please refer to the answer to Question # 13.  

 
50. Q:  P.  Driver’s Seat, 1a - The driver’s seat will be mounted on the chassis OEM seat base.  We cannot modify the 

base, so it will provide the adjustments as supplied by the chassis manufacturer.  Please acknowledge. 
 

A:  Please refer to the answer to Question # 14. 
 

51. Q:  O. Exterior Mirrors - We would like approval to provide Lucerix mirrors. 
 

A:  The specification will remain as specified.  
 

52. Q:  C. Seats General, (2) - Is the integrated child restraint to have two child restraints, or a single CRS and a 
companion seat? 

 
A:  Please refer to the answer to Question # 15. 

 
53.  Q:  Q. Handrails, Stanchions, 1 - We propose to use fittings and brackets constructed of stainless steel rather than 

yellow coated steel.  Please approve. 
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A:  Please refer to the answer to Question # 16. 
 

54.  Q:  S. Exterior Lighting, 2 & 3 - We request approval to provide Sound Off exterior lighting. 
 

A:  Please refer to the answer to Question # 17. 
 

55.  Q:  S.  Exterior Lighting, 4 & 5 - Please delete the requirement for voltage regulated lamps as this feature is only 
available from one of the suggested sources listed. 

 
A:  Please refer to the answer to Question # 18. 

 
56. Q:  Y. Lift, 5 - Is it your intent that manufacturer’s are to provide a lift padding kit? 

 
A:  Please refer to the answer to Question # 19. 

 
57. Q:  Y. Lift, 5  - We would like to use an InPower interlock per the attached sheet. 
 

A:  The specification will remain as specified. 
 

58. Q:  IV Chassis Specifications - We request approval to have the chassis pre-delivery inspection performed by our 
mechanic who is authorized by the chassis manufacturer to perform this inspection.  This was approved on the small 
cutaway bid. 

 
A:  Please refer to the answer to Question # 20. 

 
59. Q:  D, Auxiliary Coolant Heater, 1a - The Espar model Hydronic 10 has been replaced with the new Hydronic 

M10.  This Espar heater meets and exceeds all specifications for the Auxiliary Coolant Heater outlined in the MDOT 
specification.  The new Hydronic M10 has motors of the brushless design to increase service life, dual ceramic glow 
pins to reduce heater start time and a longer 2 year/1500 hour warranty.  The heater can be mounted vertically, 
horizontally, or in the standard intermediate position.  Please accept as equal. 

 
A:  Please refer to the answer in question # 21. 

 
60. Q:  I. Battery - We request approval to provide our standard thumb locks. 

 
A:  Please refer to the answer to Question # 23. 

 
61. Q:  J. Battery Cable and Grounds - In addition to the OEM chassis ground straps (engine and frame), we provide 

two gauge bonding grounds at the front and rear of our welded cage structure.  This meets all grounding 
requirements recommended for this application.  Approved equal is requested. 

 
A: Please refer to the answer to Question # 24. 
 

62. Q:  L. Engine Fast Idle – At this time, the IC chassis does not have a fast idle system.  Approval is requested. 
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A:  The specification will remain as specified.   
 

63. Q:  B. Electrical, 4 - We request that the heater module being mounted on the rear of the electrical panel be 
approved as equal to mounting on the front of the panel.  This allows easy access. 

 
A:  Please refer to the answer to Question # 25. 

 
64. Q:  Air Conditioning System, A1.c - Carrier “EnviroMate” control systems are in the process of replacing to the 

“Total Control “A/C control system.  This control system offers higher reliability and more features.   Please accept as 
equal. 

 
A:  Please refer to the answer to Question # 26. 

 
65. Q:  B and Cost Model -  Manual Entrance Door - The manual door control rod impinges into the door opening, 

resulting in a 28” clear opening in this area.  We request an exception to the 30” opening in this one area. 
 

A:  Please refer to the answer to Question # 27. 
 

66. Q:  O. Two-way Radio Power - We request approval to provide metal Greenleaf conduit rather than plastic conduit.  
It is more durable and provides better RF shielding. This was approved on the small cutaway bid. 

 
A:  Please refer to the answer to Question # 28. 

 
67. Q:   N.  Rear Air Ride Suspension- This section lists the MOR/ryde system as an option, however, IV. Q. lists it as 

part of the base equipment.  Please clarify. 
 

A:  Please refer to the answer to Question # 29. 
 

68.  Q:  B.  Manufacturer’s Quality Control -   On a steel framed bus performing a water test before interior trim 
installation is costly and has no positive impact on quality.  Performing water test after completion is less costly and 
insures that no screws used to attach interior trim have pierced the exterior skin. 

 
A:  Please refer to the answer to Question # 30. 

 
69.  Q:  C.  Air Conditioning Certification - We request approval to have the performance testing conducted by 

representatives of the a/c supplier. 
 

A:  Please refer to the answer to Question # 31. 
 

70. Q:  D.  Heating/Ventilating Certification - Please delete the requirement for a chassis dynamometer.  There is no 
way to provide this feature if the test is conducted in natural cold climate conditions and very few facilities offer this 
feature. 

 
A:  Please refer to the answer to Question # 32 

 



 

 112

71. Q: Pg 13-15,Article #1 1.051 Delivery of Chassis - RFP calls for 120 days delivery of chassis to occur within 120 
days after Pre-Pilot model review.  Due to current economic conditions and shut downs by various chassis 
manufacturers, 120 day delivery at present time is certainly doubtful.  One particular chassis manufacturer that we 
are looking at has virtually been shut down for about 4 months.  Request that this section be modified to allow for 
such chassis production slowdowns and shut downs. 

 
A:  The bidder shall provide verification or documentation of any chassis manufacture delivery problems and/or 
issues.  After such documentation is provided by the bidder, the State will make appropriate adjustments.    

 
72. Q:  P 15, 1.062 Price Term -  This section allows for chassis cost adjustment in the event the chassis manufacturer 

makes changes in standard equipment which results in a cost increase to contractor if over $100.00.  Due to the 
unprecedented economic times we are experiencing periodic cost increases from manufacturers.  Such cost 
increases are not always associated with “changes in standard equipment” but are due to the increases in cost of 
materials and manufacturing.  There is no way to predict what these may be over a 2 year term.  There is also 
uncertainty as to the future of some manufacturers and whether they will exist as we know them today.   We request 
that this section to be modified to allow for any chassis cost increase due to standard equipment changes, regulatory 
mandated changes or periodic chassis cost increases of $100.00 or more after the first 6 months of the award of the 
contract.   Such increases would be documented. 

 
A:  This clause will remain as stated. 

 
73.  Q:  Appendix B, Specifications: II- Body specifications, 2a - This type of bus does not require by Federal law to 

be tested to FMVSS220 standards.  And as such, the bus we are planning to propose has not been 220 tested.  We 
would like MDOT to consider and approve one of the two options below.  1. Delete the requirement of FMVSS220 
since Federal law does not require it.  Or   2.  If first option is not acceptable, then allow documentation of 220 testing 
to be supplied by contractor prior to building of the prototype.  This would allow us time to do a 220 test to meet 
MDOT requirements. 

 
A:  This specification will remain as specified.   

  
74. Q:  Section F-Flooring - We hereby request approval of the floor deck to be constructed as follows.  This type of 

fiberglass encased plywood flooring allows for a floor that eliminates any moisture penetration into the wood and 
offers exceptional life span and durability.  FLOOR DECK  The finished sub floor is ¾ thick Fiberglass reinforced 
plywood. This material is described as follows: The inner core of the FRP panel is made of Northern Fir Lauch B/C 
plywood that has been plugged and filled. The maximum number of filler plugs per 4 x 8 sheet to be no more that 
twenty (20).. This material is sandwiched between 18 oz woven rope fiberglass matt that is impregnated with 
fiberglass resin, The face side of the material to have 20 mil. Gel coat with the back side covered with co-extruded 
melinex film. The FRP panels are then installed on the top of the steel sub frame with grade five (5) floor bolts.  
Construction adhesive is utilized as well along the top of all floor members that intersect the floor decking material as 
an additional securement method. A minimum of six (6) bolts per crossmember is standard. 

 
A:  This specification will remain as specified.   
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75. Q:  Section S;-Exterior lighting - We hereby request approval of Maxxima exterior LED lights in addition to 
Dialight, Peterson and Truck-Lite.  Attached you will find product information sheet.  Lights as shown are 
representative of the product and may not be the exact style you request.  

 
A: This specification will remain as specified.   

 
76. Q:  Section V- Windows -  Please clarify what a “double-density” window is.  Could it be “insulated” windows are 

required? 
 

A:  This specification will remain as specified.  Please contact the glass manufacturer as referenced.   
 

77. Q:  Section W-Paint  - Can you please clarify whether the entire bus (cab and body) needs to be completely 
repainted after production.  The cabs are already OEM white, and the body panels either prepainted white metal or 
impregnated white gelcoat finish that matches the OEM white cab. 

 
A:  The entire bus and body does not need to be completely repainted after production providing the paint meets or 
exceeds specifications.  

 
78. Q:  Section X-Insulation  Does the roof area need to have spray in type foam insulation or glued in place insulation 

if the roof design can meet or exceed the R-5 insulation factor without the addition of this material? 
 

A:  This specification will remain as specified. 
 

79. Q:  Section II-Y, 8-l  Request approval of the lift manufacturer’s standard powder coated grey color for the lift.  The 
lift manufacturer does not offer color options from which to select.  

 
A:  This is acceptable to the State. 

 
80. Q:  Section IV-A Chassis - Specifications ask for “adjustable tapered roller bearings” on front axle.  According to 

chassis manufacturer (Chevrolet), the do have tapered roller bearings but they are not adjustable.  Request deletion 
of the word “adjustable”.  

 
A:  The word “adjustable” will be removed from the specifications.   
 

81. Q:  Section IV-G GVWR  - RFP calls for two different size buses.  The smaller 26’ model bus does not require a 
22,000# GVWR chassis and is an over kill.  Would MDOT allow for the use of a 19,500# chassis for the 26’ model 
which would incorporate a 7,000# front axle and 13,500# rear axle?  This would also save a considerable amount of 
money. 
 
A:  This specification will remain as specified. 

 
82. Q: Section IV-I Battery  - Request approval of OEM battery location and box per attached pictures on the Chevrolet 

chassis.  Note that battery box in picture is shown under right cab door.  However on the buses, it would be under 
the driver’s door.  
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A:  This specification will remain as specified. 
 

83. Q:  Section IV-T-Tires - Request approval of OEM tire size of 225/70R 19.5 F (12 ply) which meets the GVWR 
requirement and is the only “F” rated tire offered by OEM in lieu of the 245/70R 19.5 F (12 ply).  As an OEM chassis 
options there is a 245/70R 19.5 G/H  (14/16 ply)rated tire.  However, a “G/H” tire rating is not needed for a 22,000# 
chassis. 

 
A:  This is acceptable to the State providing it meets or exceeds specifications. 

 
84. Q:  Section IV-T-Tires - Also are all tires to be supplied by the OEM chassis manufacturer?  If so, the OEM does not 

offer snow tread rear tires as an option.  Please clarify. 
 

A:  No, all tires need not be supplied by the OEM chassis.  If the OEM does not offer snow tread rear tires, then they 
shall be provided by another tire vendor providing they meet or exceed specifications.   
 

85. Q:  Section V-B-4 Electrical - Request approval of Intellitec electrical panel as approved equal to the R.C. Tronics.  
Will meet all requirements as set forth.  See attached information. 

 
A:  This specification will remain as specified. 
 

86. Q:  Section VI-P Entrance Stepwell Heater  - Request approval to use “Ultra Heat” stepwell heat pad that is switch 
operated as equal to “Warm Welcome” step well heat pad.  See attached documentation/picture.  

 
A:  This specification will remain as specified. 
 
 

87. Q:  Section VI-N- Rear air ride suspension - Request approval for a warning light only that indicates low air 
suspension pressure in lieu of gauge, warning light and warning buzzer.  System available from OEM does not offer 
all three. 

 
A:  This specification will remain as specified. 

 
88. Q:  Section VII-F-7-Warranty  Warranty work/claims on the OEM chassis manufacturer must be done by an 

authorized OEM dealer service facility.  The contractor (bus manufacturer/dealer etc.) are not authorized to perform 
such OEM chassis warranty work.  Request the word “chassis” be removed from this section. 

 
A:  Please refer to the answer to Question # 33. 
 

89. Q:  Section VIII-Bid documents - Please clarify whether the “Executive Summary” of the 7 year/200,000 mile test 
will meet the requirements of this section or if the whole Altoona test report required with submission of bid. 

 
A:  The whole Altoona test report is required with submission of bid. 
 

90. Q:  D, Auxiliary Coolant Heater, 1a - On 3.6.09 Espar of Michigan advised the body companies of a model # 
change from the specified Espar Hydronic 10 auxiliary heater to the Espar Hydronic M10. The reason for this 
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advisement was, although we still have the Hydronic 10 available, we are not sure that it will be available throughout 
the contract duration.  We could potentially begin the contract with supplying the originally specified Espar Hydronic 
10 and transition to the Espar Hydronic M10 heater as it becomes necessary.  Both Espar heater models meet or 
exceed the MDOT spec. Would this be acceptable to MDOT?  Your thoughts? 
 
A:  Please refer to the answer in question # 21. 

 
91. Q:  I.  Purpose of Specifications and pg 63, Section 3.010 - For this bid a pre-bid meeting will be scheduled to 

consider approved equals and exceptions to the bid specifications. A written response will be made for all bidders 
prior to the bid due date."  Is this indeed the case or are we to submit approved equal requests via email like we did 
on the cutaway bus bid?  Please clarify. 

 
A:  Please refer to the answer in question # 3. 

 
92. Q:  Pg 112, Section S.5 - Exception RED Turn Lamps. 

 
A:  This specification will remain as specified. 
 

93. Q:  Pg 114, Section W.2 - Exception Akzo Nobel White Single Stage 3.5 VOC. 
 

A:  This specification will remain as specified. 
 

94. Q:  Pg 121,  Chassis Specifications, I., Battery -  Your specifications call for batteries to be mounted on a slide-out 
stainless steel tray.  Sliding Battery Compartment mounted under floor.  The Chevrolet 5500 Series chassis’ are 
equipped with a TNN Dual 700 CCA Batteries located under the Driver’s door.  Request approved equal.  

 
A: This specification will remain as specified. 

 
95. Q:  Pg 95,  Body Specifications, B., Body Structure (Metal Frame Construction), c -  All exposed door frame 

structure shall be made of 304 stainless steel including fasteners.  The passenger entrance door is a commercial 
style bi-fold panel door.  The door is constructed of 1” x 1” x 14-gauge steel tube and has a black powder-coated 
finish.  The outside of the doorframe has a safety glass exterior surface.  The door is installed in a steel tub frame 
flanked by formed jamb assemblies for additional strength.  Request approved equal. 

 
A:  This specification will remain as specified. 

 
96. Q:  Pg 100 – Body Specifications, C., Passenger Door - Electric door operator, door linkage, and base plate 

components shall be of a single manufacturer. “Accu-drive” AD200 door control system.  The Accu-drive is a gear-
based control system designed specifically for the Odyssey entrance door operation.  Request approved equal. 

 
A:  This specification will remain as specified. 

 
97. Q:  Pg 101, Body Specifications, D., Passenger Stepwell -  All entrance steps and stepwells shall be gauge 

number 14 stainless steel minimum. The front entrance doorstep well is constructed of 11-gauge steel sides and 11-
gauge treads. Request approved equal. 
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A:  This specification will remain as specified. 

 
98. Q: Pg 104, Body Specifications, F., Flooring  - The floor deck shall be ¾” C/D plywood of marine grade material, 

minimum, with sealed edges to prevent moisture intrusion.  The steel floor framework is overlaid with 5/8” “Advantec” 
Industrial Composite flooring.  The Advantec is attached to the floor structure with a ¼” bead of Construction 
Adhesive applied to the surface of all steel structure.  (See Tab A)   Request approved equal 

 
A:  This specification will remain as specified. 

 
99. Q:  Pg 114, Body Specifications, W., Paint - Bid is requesting use of Dupont paints and primers. Turtle Top uses 

Akzo coatings - Request approved equal. 
 

A:  This specification will remain as specified. 
 
100. Q:  Pg 115 Body Specifications, X., Insulation - Bid calls for spray-type foam insulation or glued in place 

insulation. The sidewalls and ceiling are insulated by a closed-cell stiff foam that will not sage or allow moisture to 
penetrate for long-life protection from the weather and sound deadening.  (See Tab B).  Request approved equal.  

 
A: This specification will remain as specified. 

 
101. Q:  Pg 113, Body Specifications, U., Heating and Ventilating Air Conditioning -  Bid calls for all heat line 

hoses shall have exterior routing along bus frame rail.  All wiring, air conditioning and heating fluids are channeled 
for easy access and protection from the elements, as described in photo.  (See Tab B).  Request approved equal. 

 
A:  This specification will remain as specified. 
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APPENDIX F 
Michigan Department of Transportation 

Medium Duty Bus 
#591I9200001 

Bidder Clarifications 
 
 
Hoekstra Transportation: 
 

1. Bidder specifies a tire size of 225/70R 19.5 LR.  Per General Motors, tire size 245/70R 19.5 G is the standard on 
the GM 5500 chassis (22,000 GVWR).   Please update your bid with these tire specifications; in addition, the 
rear tires shall have a “highway traction tread.” 

Hoekstra Answer:  
                     I verified that the tires are indeed 245/70R 19.5 G with rear highway traction tread.    
 

2. What make (i.e. Hehr, Kinro, Sampers) and type of glass (i.e. tempered or thermopane) is used for the 
passenger windows?   MDOT specifies passenger windows shall use tempered glass.   

Hoekstra Answer:  
                 The brand of windows is Kinro and they are tempered as specified.  They are not    
                 Thermopane. 
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                                                         APPENDIX G - Altoona Bus Test Report -  
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APPENDIX H - Pre-award Audit and other Certifications (Buy America and FMVSS) 
 
 
 

     
     
     

 
   BIDDER'S 
CERTIFICATION    

 BUY AMERICA    

     

 PRE -  AWARD AUDIT    

     

 
ELDORADO NATIONAL 
AERO ELITE 290    

 FOR    

 MDOT MD    

     

     

       
Pursuant to 49 CFR Part 661, no funds shall be obligated under Federal Mass Transit 
Act of 1964, as amended 
or the Surface Transportation Assistance Act of 1982, as amended, unless steel and a 
manufactured product 
 used in such products are produced in the 
United States.     

      
   COUNTRY PERCENTAGE  
   OF OF TOTAL  

COMPONENT MANUFACTURER  ORIGIN 
VEHICLE 
COST  

      
*Chassis    Chevrolet  US 53.2258%  
*Base Body ElDorado National  US 20.4192%  
*Alternator N/A    0.0000%  
  and electronic 
systems      0.0000%  

     Fast Idle N/A    0.0000%  

     Engine Shut-Down Motogard  
INCL'D. IN  

CHASSIS PRICE 0.0000%  

     Battery System N/A   0.0000%  
*Air conditioning      0.0000%  

 compressor assemblies Chevrolet  
INCL'D. IN  

CHASSIS PRICE 0.0000%  

*Air conditioning      0.0000%  
 evaporator/condenser      0.0000%  
 assemblies N/A    0.0000%  
*Heating systems ProAir  US 0.7240%  
*Passenger seats Freedman Seating,  US 7.2650%  
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Inc. 

*Flip Seats N/A    0.0000%  
*Driver's seat 
assemblies Recaro  US 2.9809%  

*Entrance Door    0.0000%  
 assemblies ElDorado National  US 0.1131%  
    Lift Door N/A    0.0000%  
    Exit Door ElDorado National  US 0.5091%  
*Door control 
assemblies A & M Systems  US 0.2772%  

*Front and rear bumper Chevrolet  
INCL'D. IN  

CHASSIS PRICE 0.0000%  

 assemblies Romeo Rim  US 0.7353%  
*Lift Assembly N/A    0.0000%  

*Roof Hatch 
Specialty Manufacturing 
(Transpec) US 0.3846%  

*Farebox Main  US 0.7636%  
    0.0000%  
       
  TOTAL   86.6342%  
      
      
The following is a description of the actual location of the final assembly point 
including a description of the 
activities that will take place at the final assembly point and the 
cost of final assembly:   

      
The actual location of the final assembly point shall be:  1655 Wall 
Street, Salina, KS  67401   

      
Description and activities are as follows:     
      
Cab-chassis is modified to receive the vehicle 
body     
Brake Retarder 
Installed      
Steel sub-frame is fabricated and attached to 
chassis     

Flooring is installed on the sub-frame     
Body is attached to chassis sub-frame and 
floor     

Windows are installed      
Doors are installed      
Electrical wiring harness is installed     
Interior paneling and equipment finished out     
Air conditioning 
installed      
Lift installed and 
tested      

Seats installed      
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Tie-downs installed      
Final finish functions 
performed:      

      
Exterior paint and markings applied     
Quality control and final testing performed     
Vehicle readied for 
shipment      

      
      

 
COST OF FINAL 
ASSEMBLY                   $11,815.00  

      
      
      
      
      
Upon written request to the Federal Transit Administration, the Contractor may 
request a waiver of the above 
provision.  Such a waiver may be granted if 
FTA determines that:     

      
A.  Their application would be inconsistent 
with public interest.     

      
B.  Such matters and products are not produced in the United States in 
sufficient and reasonably available   

     quantities and of satisfactory quality.     
      
C.  In the case of the procurement of bus or other rolling stock (including train 
control equipment, communication 
     equipment and traction power equipment) under the Federal Mass Transit Act of 
1964, as amended, that (a) the  
    cost of all components which are produced in the United States is more than 60 
percent of the cost of components 
   of the  bus or equipment described in this paragraph, and (b) final assembly of 
the bus or equipment described in  
   this  paragraph has taken place in the 
United States.     

      
D.  The inclusion of domestic material will increase the cost of the overall project 
contract by more than 25 percent 
      in the case of projects for the acquisition of rolling stock and 25 percent in 
the cost of all other projects.  For 
      purposes of this section in calculating costs, labor costs involved in final 
assembly shall not be included in the 

      calculations.      
      
      
The bidder certifies that it complies with the Buy America requirements of Section 
165 (b) (3) of the Surface 

Transportation Assistance Act of 1982, as amended, and the regulations   



 

 123

set forth in 49 CFR Part 661.11. 

      
      
 By: Karin Rexroad   
 Title Contract Administrator   
 Manufacturer: ElDorado National Co.   
 Date:  May 8, 2009   
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