
Questions & Answers pertaining to RFP OR10-046 
Effect of Pile Driving Induced Vibrations on Nearby Structures and Other Assets 

 
 

Questions/Answers #1:  January 24, 2011 
All questions below are presented as submitted to MDOT Research 

 
 
Q1:  Regarding the timeline and completion date for this project.  On the RFP it says that the 

completion date is March 31, 2012.  If the start date is October 2011, this only allows for 
6 months of working time, is this correct?  Or is the time to completion March 31, 2013? 

A:  The correct completion date is March 30, 2013 – a 1.5 year project.  A revised RFP 
to reflect this date has been posted. 
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