

**Road Construction Engineering for 2.85 miles of HMA pavement rehabilitation, signal modernization and signing on M-53 from Helen to Red Run Drain in Macomb County**

**Q A1 Requisition #1280**

**7/23/2013**

Q) The Construction Staking Prequalification is not listed and "staking" has been removed from the standard list of services included on page 1, so I just wanted to confirm that Engineer's Staking Services are not required as part of this contract, and will be performed by others?

**A) The TSC has an as-needed surveying contract that will be used for the engineering staking on this project.**

Q) Do you happen to know whether it's anticipated that work will be allowed to begin this fall, or will the start date be spring / April 15th, 2014?

**A) We anticipate completing the signal work over the winter and starting the road construction in the spring of 2014 with a completion date in the fall of 2014.**