

**Full CE-I-275 Metro Trail R&R from south of I-94 southerly to South Huron Road, Wayne
Co**

Requisition 1413

QA1

1/2/2014

Q/A: The subject project has been put on hold and may not be in the February 7, 2014 letting. Therefore, the anticipated start and completion dates listed in the RFP are subject to change. The submittal of all proposals must take into account timeframes based on new start and completion dates as determined by the new letting. We still anticipate a 2014 construction at this time.