

Full Construction Engineering Services QA1  
Requisition #859  
2/17/2012

Q) The RFP are due on 2/20/12, however, this is a State Holiday. What is the acceptable date?

**(A) Because of the holiday proposal will be accepted through 2/21/12.**

Q) The primary prequalification is Capital Preventive Maintenance. Can this be changed to Road Construction Engineering?

**(A) The nature of the work is Capital Preventive Maintenance and therefore the prequalification shall remain as is.**