

Signal Optimization, University Region REQ 621 QA1
5/13/2011

Question: Please clarify the column "Average number of hours per week on project" on Page 4 of Form 5100D which requires certification of availability of key staff. Should this be an estimation of total number of hours divided by the duration of the project or the expected highest number of hours during the duration of the project?

Answer: The number that is listed for each employee should be the average amount of time that employee is AVAILABLE to work on the project each week, not necessarily the amount of time that they WILL work on the project.