Michigan Department

of Transportation
5100B (03/10)

CHECKLIST TO DESIGNATE AREAS OF EVALUATION

Exhibit B

FOR REQUESTS FOR PROPOSAL (RFP)

MDOT PROJECT MANAGER

Thomas Hynes

JOB NUMBER (JN)
Various

CONTROL SECTION (CS)
Various

PROJECT DESCRIPTION
As-Needed Construction Services - Statewide Pavement Coring

ESTIMATED COST PER JN

ESTIMATED HOURS PER JN

Check the appropriate Tier in the box below

CONSULTANT: Provide only checked items below in proposal.

x]
TIER|
($25,000-$99,999)

]
TIER Il
($100,000-
$250,000)

]
TIER NI
(>$250,000)

MDOT PROJECT MANAGER: Check all items to be included in RFP.

WHITE = REQUIRED
GRAY SHADING = OPTIONAL

[]

Understanding of Service

[

Innovations

L]

Safety Program

N/A

Organization Chart

Quialifications of Team

dojgig|

Past Performance

Not required
as part of
official RFP

Not required
as part of
official RFP

L Ojdjg g

Quality Assurance/Quality Control

]

[]

Location: The percentage of work performed in Michigan
will be used for all selections unless the project is for on-site
inspection or survey activities, then location should be scored

using the distance from the consultant office to the on-site
inspection or survey activity.

N/A

N/A

[]

Presentation

N/A

N/A

[]

Technical Proposal (if Presentation is required)

3 pages (MDOT
forms not counted)
(No Resumes)

7 pages (MDOT
forms not counted)

19 pages (MDOT
forms not counted)

Total maximum pages for RFP not including key
personnel resumes
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5100H (03/10)

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet
as indicated below. The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process. Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant
Selections.

RFP SPECIFIC INFORMATION

BUREAU OF HIGHWAYS [_] BUREAU OF TRANSPORTATION PLANNING **  [_] OTHER
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

NO [] ves DATED THROUGH

Prequalified Services — See page 1  of the attached |:| Non-Prequalified Services - If selected, the vendor must make
Scope of Services for required Prequalification Classifica- | sure thatcurrentfinancialinformation, including labor rates, overhead
tions. computations, and financial statements, if overhead is not audited,

is on file with MDOT’s Office of Commission Audits. This informa-

tion must be on file for the prime vendor and all sub vendors so that
the contract will not be delayed. (Foom 5100J Required with Proposal)

|:| Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered
most qualified to perform the services based on the proposals. The selected vendor will be contacted to confirm capacity. Upon confir-
mation, that firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as,
but separate from, the proposal. Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning
(see address list, page 2). The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”
The vendor’s name and return address MUST be on the front of the envelope. The priced proposal will only be opened for the high-
est scoring proposal. Unopened priced proposals will be returned to the unselected vendor(s). Failure to comply with this procedure
may result in your priced proposal being opened erroneously by the mail room.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-
tract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-
tracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting
system.

[C] AQualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions for additional
information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening
on the MDOT website. The notification will be posted at least two business days prior to the bid opening. Only bids from vendors that
meet proposal requirements will be opened. The vendor with the lowest bid will be selected. The selected vendor may be contacted
to confirm capacity.

Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information. The
bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required - no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).
The Bid Sheet(s) is located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, to the address indicated
below. The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked “SEALED BID.” The vendor’s name and
return address MUST be on the front of the envelope. Failure to comply with this procedure may result in your bid being opened errone-
ously by the mail room and the bid being rejected from consideration.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL/BID DUE DATE TIME DUE
3 6/11/10 5pm

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.
MDOT Project Manager |:| MDOT Other

Thomas Hynes, PE

Michigan Department of Transportation
PO Box 30049 (8885 Ricks Road)
Lansing, MI 48909

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail
Secretary, Contract Services Div - B470 Secretary, Contract Services Div - B470
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, MI 48909 Lansing, MI 48933
I:l Contract Administrator/Selection Specialist Contract Administrator/Selection Specialist
Bureau of Transportation Planning B470 Bureau of Transportation Planning B470
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, Ml 48909 Lansing, Ml 48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received
by the Project Manager at least four (4) working days prior to the due date and time specified above. All questions and answers will be
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date
deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently
certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal

The following two American Recovery and Reinvestment Act of 2009 (ARRA) notifications, ARRA MONTHLY EMPLOYMENT
REPORTS and REQUIRED CONTRACT PROVISIONS TO IMPLEMENT AMERICAN RECOVERY AND REINVESTMENT ACT
(ARRA) SECTIONS 902 AND 1515, are attached to this Request For Proposal for your understanding. These two notifications are
only applicable for those projects/contracts funded with ARRA funds and will be included in contract Exhibits.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet

5100G - Certification of Availability of Key Personnel

51001 — Conflict of Interest Statement

5100J - Consultant Data and Signature Sheet (Required only for Non-Prequalified Work)

(These forms are not included in the proposal maximum page count.)



Notification
ARRA MONTHLY EMPLOYMENT REPORTS
Note: This Notification is only applicable for those projects/contracts
funded with ARRA funds. If you have questions, please contact MDOT
Contract Services Division at (517) 335-0071.

The American Recovery and Reinvestment Act of 2009 (ARRA), requires states
receiving stimulus funds for highway projects to provide monthly reports to the Federal
Highway Administration (FHWA) regarding the number of employees of the prime
contractors, all-tier subcontractors and consultants on ARRA funded projects.

The cost for complying with this Notification must be borne by the prime contractor, and
all-tiers of subcontractors and consultants, as part of their overhead and is deemed to be
included in the payments made under this contract.

Within 10 days after the end of each month in which work is performed on this contract,
all prime contractors and consultants must provide the Engineer a monthly report on
MERS at https://sso.state.mi.us/ providing employment information on each ARRA
project, which will include, for work performed in that preceding month:

e The total number of employees who performed work on this contract.

e The total number of hours worked by employees who performed work on this

contract.
e The total wages of employees who performed work on this contract.

Prime Consultants are responsible for reporting on all subconsultants’ employment
information in MERS, as the sub consultants will not have access to do so.

In addition, the prime contractor must provide a total payment amount made to any
subcontractor who is a certified DBE in that preceding month.

This Notification shall be included as a part of each subcontract executed by the prime
contractor, and all-tiers of subcontractors and consultants.

If necessary to conform to guidance provided by FHWA concerning the ARRA reporting
requirements, the prime contractor, and all-tiers of subcontractors and consultants will
revise their reporting as directed by the Engineer.

Failure to comply with the reporting requirements under ARRA would jeopardize
the Department's continued receipt of ARRA funding.

Accordingly, if a contractor or any-tier of subcontractor or consultant fails to
comply with this Notification, the Department may withhold contract payments
until compliance is achieved. If the Department is compelled to incur costs
because of such a breach, the amount of those costs may be deducted from
payments otherwise to be made under this contract. Additional sanctions may
include reduction or elimination of prequalification ratings and removal of bidding
privileges.

Revised: 12-17-2009 1



NOTIFICATION
REQUIRED CONTRACT PROVISIONS TO IMPLEMENT AMERICAN
RECOVERY AND REINVESTMENT ACT (ARRA) SECTIONS 902 AND 1515

Note: This notification is only applicable for those projects/contracts
funded with ARRA funds. If you have questions, please contact MDOT
Contract Services Division at (517) 335-0071.

In accordance with requirements under section 902 of the American Recovery
and Reinvestment Act of 2009 (ARRA), the following language is made a part of
this contract and is to be made a part of all tier subcontracts or consultant
contracts:

The U.S. Comptroller General and his representatives have the authority:

(1) To examine any records of the contractor or any of its subcontractors,
or any State or local agency administering such contract, that directly
pertain to, and involve transactions relating to, the contract or
subcontract; and

(2) To interview any officer or employee of the contractor or any of its
subcontractors, or of any State or local government agency
administering the contract, regarding such transactions.

The Comptroller General and his representatives have the authority and rights
provided under Section 902 of the ARRA with respect to this contract. As
provided in section 902, nothing in section 902 shall be interpreted to limit or
restrict in any way any existing authority of the Comptroller General.

In accordance with the requirements of section 1515(a) of the ARRA any
representatives of the Inspector General have the authority:

(1) To examine any records of the contractor or grantee, any of its
subcontractors or sub-grantees, or any State or local agency
administering such contract, that pertain to, and involve transactions
relating to the contract, subcontract, grant, or sub-grant; and

(2) To interview any officer or employee of the contractor, grantee, sub-
grantee or agency regarding such transactions.

Nothing set forth in section 1515 of the ARRA shall be interpreted to limit or
restrict in any way any existing authority of an inspector general.

Revised: 12-17-2009 2



Michigan Department of Transportation

SCOPE OF SERVICE
FOR
CONSTRUCTION SERVICES
As- Needed Inspection and Testing
Statewide Pavement Coring

CONTROL SECTION(S): Various

JOB NUMBER(S): Various

PROJECT LOCATION: Statewide

DESCRIPTION OF WORK: On-call statewide pavement coring. Perform concrete and
bituminous pavement coring investigations on an as-needed basis for construction projects and
pavement investigations throughout Michigan. These investigations may include existing roads or
highways under construction. The majority of this work will consist of coring newly constructed
concrete pavement, using a 6-inch diameter bore core barrel, to measure and record pavement
thickness, concrete compressive strength and depth to reinforcing steel, when present.

The contractor is responsible for providing all equipment, materials, and labor required to perform
all work activities. This includes determination of core locations and layout, core drilling and
removal, core hole patching, transportation of cores to MDOT’s Construction and Technology lab,
located in Lansing, Michigan, and maintenance of daily work logs.

Occasional work coring bridge decks may be required.

ANTICIPATED START DATE: June 1, 2010

ANTICIPATED COMPLETION DATE: December 31, 2010

PRIMARY PREQUALIFICATION CLASSIFICATION:
Portland Cement Concrete Inspection and Testing Services

SECONDARY PREQUALIFICATION:
None

DBE REQUIREMENT: N/A

MDOT PROJECT MANAGER:
Thomas Hynes

8885 Ricks Road

P.O.Box 30049

Lansing, M1 48909

517-322-5711
hynest@michigan.gov

Final Posted Scope 5/21/10 Page 1 of 6



Routine oversight and project coordination will be performed by MDOT technical advisor.

MDOT TECHNICAL ADVISOR:
Thomas Miller

8885 Ricks Road

P.O.Box 30049

Lansisng, MI 48909

517-322-1070

Cell: (517) 243-0383

CONSULTANT RESPONSIBILITIES:

The consultant selected must have the capacity to perform at any location within the state
boundaries. However, in general, the majority of work is performed in the lower portion of Lower
Michigan, typically south of M-20.

The consultant will be expected to operate within the demands of construction scheduling and will
be required to begin work within 24 hours of notification, from MDOT, that services are required.

It is estimated that removal of 1110 cores will be required during the contract timeframe. The
following is a partial list of concrete paving projects, scheduled for completion during the 2010
construction season. This is not a complete list of projects and is intended solely for purpose of
estimation.

County C.S. Route Description Region
Midland 56044 US-10 M-18 easterly to the Sanford Lake bridge Bay

Bay 09034 1-75 Crane Rd. northerly to S. of Squaconning Ck. Bay
Wayne 82022 I-94 [-94 at Ecorse Rd., ramp reconstruction Metro
Oakland 63052 US-24 1.75 mi. of concrete reconstruction Metro
Ingham 33084 1-96 6.11 mi. of freeway reconstruction University
Jackson 38103 1-94 9.34 mi. of concrete reconstruction University
Wayne 82291 1-275  City of Romulus, Wayne & Monroe co. Metro
Macomb 50062 1-94/696 5.68 mi. mainline & ramp reconstruction Metro
Bay 09011  I-75 Squaconning Ck north to M-84 over I-75 Bay
Metro 82104 M-8 Concrete reconstruct on M-8 Metro

TASKS AND LEVEL OF EFFORT:

A. The consultant is responsible for determining location and retrieval of pavement cores.
This work will be performed in accordance with the Michigan Department of
Transportation 2003 Standard Specifications for Construction and Michigan Test Method
201. All core holes will be filled with concrete plugs or prepackaged hydraulic fast set
patching material or a combination of each. Approved hydraulic fast set patching material
must be selected from MDOT’s Qualified Product List.

B. The consultant is responsible for recording field notes in a format provided by the
pavement evaluation engineer. In addition, information related to each construction
project will be summarized on MDOT form 502 Pavement Core Record.

Final Posted Scope 5/21/10 Page 2 of 6




All records will be submitted to the Pavement Evaluation Engineer, or his approved
representative within one week of the day coring work is performed.

C. Coordination of utility clearance through MISS DIG is not required when work is limited
to pavement coring. However, sampling of material below the paved slab must be done in
the presence of MDOT staff and they will be responsible for contacting MISS DIG.

D. The consultant is responsible for supplying coring equipment and labor for all work within
24 hours of each request for service. Equipment will consist of a gasoline or diesel
powered coring rig with a mechanical or hydraulic drive train, capable of coring reinforced
concrete pavement at least 18 inches in thickness. The core rig will be equipped with
enough core barrels to complete a minimum of 20 individual cores, per day, from 12-inch
thick reinforced concrete. All core barrels will be 6-inch diameter, unless otherwise
directed by the pavement evaluation engineer or his appointed representative. Each coring
rig will be operated by at least two crew members capable of completing all work
associated with retrieval and recording a minimum of 20 cores per day. Inability to meet
this production rate may be cause for early termination of this agreement. Historically, this
production rate has resulted in the need for overtime hours.

Note: Because of past experiences with consultants not being able to maintain
production rates with electric drill rigs, MDOT will not consider waiving these
equipment requirements.

E. The consultant is responsible for transporting cores to MDOT’s Construction and
Technology lab, located at 8885 Ricks Road, Lansing, Michigan. Typically this is limited
to every tenth core and all penalty cores. Undamaged cores not transported to the MDOT
lab may be used by the consultant as plugs for patching core holes.

F. The consultant will perform field operations in accordance with MDOT’s Personal
Protective Equipment (PPE) policy as provided in the departmental Guidance Document
GD #10118. A current version of MDOT’s PPE policy is available, via the internet on the
Bulletin Board System, at the following address.
http://apps.mdot.state.mi.us/interchange/guidocs/files/10118.pdf

G. Normally traffic control devices are not required in areas closed to traffic during
construction. However, work will be performed under conditions typical of roadway
construction, where frequent movement of construction equipment and vehicles is
common. If work is performed in areas open to traffic, MDOT staff will provide all labor
and equipment for traffic control.

H. Failure to comply with any of the requirements listed above will be considered
unsatisfactory performance by the consultant.

Final Posted Scope 5/21/10 Page 3 of 6



MDOT RESPONSIBILITIES:

A. All questions may be directed to MDOT’s field technician, who will remain in daily
contact with the consultant’s crew during the duration of work.

B. MDOT will provide construction plans for each work location.

C. MDOT will perform all soils and aggregate sampling which occurs below the paved
roadway layer.

D. MDOT will provide all equipment and labor required for appropriate traffic control, where
work is preformed in areas open to traffic.

CONSULTANT PAYMENT- Unit Price:

Compensation for this project shall be on a unit price basis. This basis of payment typically
includes a maximum quantity of units and a maximum reimbursable cost per unit.

All billings for services must be directed to the Department and follow the current guidelines. The
latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau of
Highways" is available on MDOT's website. This document contains instructions and forms that
must be followed and used for billing. Payment may be delayed or decreased if the instructions
are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an
increase is approved in accordance with the contract with the Consultant. Typically, billings must
be submitted within 60 days after the completion of services for the current billing. The final
billing must be received within 60 days of the completion of services. Refer to your contract for
your specific contract terms.

The contract unit price for core days, counted in increments of 0.1, will be the sole method of
payment for this project and includes all equipment and labor costs to the consultant. Quantity is
based on actual cores retrieved and documented.

The consultant will be paid 1.0 coring days each day MDOT requires boring and removal of 10 or
fewer cores. Typically these requests represent small projects where less than 10 cores are
needed. The consultant will be paid an addition 0.1 core days for each additional core retrieved
and documented, above 10 per day. For example, 15 cores retrieved and documented, during one
work day, in Bay City will result in payment for 1.5 core days at the Bay Region unit price. Ifless
than 10 cores are retrieved resulting from inclement weather or equipment failure, payment for
that day will be calculated as the product of unit price for core days multiplied by the number of
cores retrieved and documented, multiplied by 0.1.

MDOT reserves the right to request services on other projects located in the Region/TSC area that
are not listed above, under the conditions of this “as needed” scope of services.

Full time services may not be required on all projects at all times. This scope is for “as needed”

services, based on the intermittent needs of MDOT. It must be noted that this is not a guarantee
that MDOT will use the Consultant’s services.

Final Posted Scope 5/21/10 Page 4 of 6



SCORING:

Candidates submitting proposals will be evaluated using established selection method. Scores are
assigned to each candidate based on five categories each worth an amount of points. Scores from
each of the categories are summed together to generate an overall point total. Following is a
description of criteria and point assignment used to score proposals.

A.

Understanding of Services — 25 points: Statement of understanding of project
requirements and a technical explanation of procedures and work plans use to perform
work. A brief description of equipment to be used to complete work.

Qualifications and team experience — 35 points: List qualifications and experience of
key staff assigned to each component of work.

Past performance and experience with similar projects — 30 points: Provide a list and
description of similar project you have provided services for in the past five years. Provide
references, including name, title, address and phone number of a project leader.

Price — 35 points: Consultants Bid/ low bid * (points possible) = Price score

Provide a list of unit prices per coring day for individual MDOT regions, using the

attached form.

Location — 5 points: Include the location of the office(s) from which work will be
performed.

Final Posted Scope 5/21/10 Page 5 of 6



PRICE SHEET

2010 On-Call Statewide Pavement Coring

PAY ITEMS
ITEMS OF ESTIMATED # ESTIMATED UNIT PRICE REGION
WORK OF CORES QUANTITY (BASED ON 10 SUBTOTAL
(Information only) CORES/DAY)
Coring Days — .
Bay Region 410 41 Coring Days
Coring Days -
University 380 38 Coring Days
Region
Coring Days — .
Metro Region 320 32 Coring Days

Total Price:

Consultant Name

Consultant Address

Date

Price is one of several selection criteria considered to determine overall score, following Best
Value Selection practice.

Final Posted Scope 5/21/10

Page 6 of 6




