Form No. DTMB-3521 (Rev. 4/2012)
AUTHORITY: Act 431 of 1984
COMPLETION: Required

PENALTY: Contract change will not be executed unless form is filed

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET

STATE OF MICHIGAN

PROCUREMENT

March 26, 2013

P.O. BOX 30026, LANSING, MI 48909

OR

530 W. ALLEGAN, LANSING, MI 48933

CHANGE NOTICE NO. 1

to

CONTRACT NO. 071B0200243

between

THE STATE OF MICHIGAN

and

NAME & ADDRESS OF CONTRACTOR:

PRIMARY CONTACT

EMAIL

Pride Care Ambulance

828 Portage Street
Kalamazoo, Ml 49001

Marie A. Eisbrenner

meisbrenner@pridecare.com

TELEPHONE

CONTRACTOR #, MAIL CODE

(269) 343-2224 Ext. 106

STATE CONTACTS AGENCY NAME PHONE EMAIL
CONTRACT COMPLIANCE
INSPECTOR DCH Greg Rivet 517-335-5096 rivetg@michigan.gov
BUYER DTMB Brandon Samuel 517-241-1218 samuelb@michigan.gov

CONTRACT SUMMARY:

DESCRIPTION: Ambulance and Transportation Services — Kalamazoo Psychiatric Hospital - DCH

INITIAL EFFECTIVE DATE

INITIAL EXPIRATION
DATE

INITIAL AVAILABLE
OPTIONS

EXPIRATION DATE BEFORE CHANGE(S)
NOTED BELOW

July 1,2010 June 30, 2013 2, 1 Year Options June 30,2013
PAYMENT TERMS F.0.B SHIPPED SHIPPED FROM

10% Net 15 N/A N/A N/A
ALTERNATE PAYMENT OPTIONS: AVAILABLE TO MiDEAL PARTICIPANTS
[] P-card [ ] Direct Voucher (DV) [] Other X Yes [ ] No

MINIMUM DELIVERY REQUIREMENTS:

N/A

DESCRIPTION OF CHANGE NOTICE:

EXTEND CONTRACT EXERCISE CONTRACT EXTENSION BEYOND LENGTH OF EXPIRATION DATE
EXPIRATION DATE OPTION YEAR(S) CONTRACT OPTION YEARS OPTION/EXTENSION AFTER CHANGE
[ ] No X Yes X [] 1 Year June 30, 2014

VALUE/COST OF CHANGE NOTICE:

ESTIMATED REVISED AGGREGATE CONTRACT VALUE:

$0.00

$93,411.00

Effective immediately, this Contract is utilizing the first option year. The new end date is June 30, 2014. Please note
that the vendor contact has been changed to Marie A. Eisbrenner and the Contract Compliance Inspector has been

changed to Greg Rivet.

All other terms, conditions, specifications, and pricing remain the same.

Per vendor and agency agreement and DTMB Procurement approval.




Form No. DMB 234 (Rev. 1/96)

AUTHORITY: Act 431 of 1984

COMPLETION: Required

PENALTY: Contract will not be executed unless form is filed

STATE OF MICHIGAN
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET June 9, 2010
PURCHASING OPERATIONS
P.0. BOX 30026, LANSING, MI 48909

530 W. ALLEGAN,OL?ANSING, MI 48933
NOTICE
OF
CONTRACT NO. 071B0200243
between
THE STATE OF MICHIGAN
and
NAME & ADDRESS OF CONTRACTOR TELEPHONE (269) 343-2224
Tim Onderlinde
Pride Care Ambulance CONTRACTOR NUMBER/MAIL CODE
828 Portage Street
Kalamazoo, Ml 49001 BUYER/CA (517) 241-3768
tim@pridecare.com | Lance Kingsbury

Contract Compliance Inspector: Penny Saites (517-335-5096)
Ambulance and Transportation Services — Kalamazoo Psychiatric Hospital - DCH

CONTRACT PERIOD: From: July 1, 2010 To: June 30, 2013
TERMS SHIPMENT
10% NET 15 N/A
F.O.B. SHIPPED FROM
N/A N/A
MINIMUM DELIVERY REQUIREMENTS
N/A

MISCELLANEOUS INFORMATION:

Current Authorized Spend Limit: $93,411.00



Form No. DMB 234 (Rev. 1/96)

AUTHORITY: Act 431 of 1984

COMPLETION: Required

PENALTY: Contract will not be executed unless form is filed

STATE OF MICHIGAN
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
PURCHASING OPERATIONS

P.0. BOX 30026, LANSING, MI 48909
OR

530 W. ALLEGAN, LANSING, MI 48933

CONTRACT NO. 071B0200243

between
THE STATE OF MICHIGAN
and
NAME & ADDRESS OF CONTRACTOR TELEPHONE (269) 343-2224
Tim Onderlinde

Pride Care Ambulance CONTRACTOR NUMBER/MAIL CODE
828 Portage Street

Kalamazoo, Ml 49001 BUYER/CA (517) 241-3768

tim@pridecare.com | Lance Kingsbury

Contract Compliance Inspector: Penny Saites (517-335-5096)
Ambulance and Transportation Services — Kalamazoo Psychiatric Hospital - DCH

CONTRACT PERIOD: From: July 1, 2010 To: June 30, 2013
TERMS SHIPMENT
10% NET 15 N/A
F.O.B. SHIPPED FROM
N/A N/A
MINIMUM DELIVERY REQUIREMENTS
N/A

MISCELLANEOUS INFORMATION:

The terms and conditions of this Contract are those of RFP #07110200055, this Contract
Agreement and the Contractor's quote dated 4/15/2010. In the event of any conflicts between
the specifications, and terms and conditions, indicated by the State and those indicated by the
Contractor, those of the State take precedence.

Current Authorized Spend Limit: $93,411.00

THIS IS NOT AN ORDER: This Contract Agreement is awarded on the basis of our inquiry
bearing the RFP No. 07110200055. Orders for delivery may be issued directly by the Department
of Community Health through the issuance of a Purchase Order Form.

FOR THE CONTRACTOR: FOR THE STATE:
Pride Care Ambulance
Firm Name Signature
Lance Kingsbhury, Buyer Specialist
Authorized Agent Signature Name/Title
Services Division, Purchasing Operations
Authorized Agent (Print or Type) Division

Date Date
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STATE OF MICHIGAN
Department of Technology, Management and Budget
Purchasing Operations

Contract No. 071B0200243

Ambulance and Transportation Services
For
The Department of Community Health

Buyer Name: Lance Kingsbury
Telephone Number: 517-241-3768
E-Mail Address: kingsburyL@michigan.gov
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DEFINITIONS CONTRACT NO. 07180200243 ‘

DEFINITIONS
24x7x365 means 24 hours a day, seven (7) days a week, and 365 days a year (including the 366th day in a leap year).

Additional Service means any Services within the scope of this Contract, but not specifically provided under any
Statement of Work.

Audit Period means the seven year period following Contractor’s provision of any work under this Contract.
Bidder(s) are those companies that submitted a proposal in response to the RFP for this Contract.

Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday (including Office of State
Employer mandated furlough day) from 8:00 a.m. EST through 5:00 p.m. EST unless otherwise stated.

Blanket Purchase Order is an alternate term for Contract and is used in the Plan Sponsors’ computer system.
CCI means Contract Compliance Inspector.
Days mean calendar days unless otherwise specified.

Deleted/Not Applicable means that section is not applicable or included in this Contract. This is used as a placeholder
to maintain consistent numbering.

Deliverable means physical goods and/or services required or identified in a Statement of Work.

DTMB means the Michigan Department of Technology, Management and Budget.

Environmentally Preferable Products means a product or service that has a lesser or reduced effect on human health
and the environment when compared with competing products or services that serve the same purpose. Such products
or services may include, but are not limited to: those which contain recycled content, minimize waste, conserve energy or

water, and reduce the amount of toxics either disposed of or consumed.

Hazardous Material means any material defined as hazardous under the latest version of federal Emergency Planning
and Community Right-to-Know Act of 1986 (including revisions adopted during the term of this Contract).

Incident means any interruption in any function performed for the benefit of a Plan Sponsor.

Key Personnel means any personnel identified in Section 1.031 as Key Personnel.

New Work means any Services/Deliverables outside the scope of this Contract and not specifically provided under any
Statement of Work, such that once added will result in the need to provide the Contractor with additional consideration.
“New Work” does not include Additional Service.

Ozone-depleting Substance means any substance the Environmental Protection Agency designates in 40 CFR part 82
as: (1) Class |, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or
(2) Class Il, including, but not limited to, hydrochlorofluorocarbons.

Post-Consumer Waste means any product generated by a business or consumer which has served its intended end use;

and which has been separated or diverted from solid waste for the purpose of recycling into a usable commodity or
product, and which does not include post-industrial waste.
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Post-Industrial Waste means industrial by-products which would otherwise go to disposal and waste generated after
completion of a manufacturing process, but does not include internally generated scrap commonly returned to industrial or
manufacturing processes.

Recycling means the series of activities by which materials that are no longer useful to the generator are collected,
sorted, processed, and converted into raw materials and used in the production of new products. This definition excludes
the use of these materials as a fuel substitute or for energy production.

Reuse means using a product or component of municipal solid waste in its original form more than once.

RFP means a Request for Proposal designed to solicit proposals for services.

Services means any function performed for the benefit of the State.

SLA means Service Level Agreement.

Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant, or contaminant
entering any waste stream or otherwise released into the environment prior to recycling, energy recovery, treatment, or

disposal.

State Location means any physical location where the State performs work. State Location may include state-owned,
leased, or rented space.

Subcontractor means a company selected by the Contractor to perform a portion of the Services, but does not include
independent contractors engaged by Contractor solely in a staff augmentation role.

Unauthorized Removal means the Contractor’s removal of Key Personnel without the prior written consent of the State.
Waste Prevention means source reduction and reuse, but not recycling.

Pollution Prevention means the practice of minimizing the generation of waste at the source and, when wastes cannot
be prevented, utilizing environmentally sound on-site or off-site reuse and recycling. The term includes equipment or
technology modifications, process or procedure modifications, product reformulation or redesign, and raw material
substitutions. Waste treatment, control, management, and disposal are not considered pollution prevention, per the
definitions under Part 143, Waste Minimization, of the Natural Resources and Environmental Protection Act (NREPA),
1994 PA 451, as amended.

Work in Progress means a Deliverable that has been partially prepared, but has not been presented to the State for
Approval.

Work Product refers to any data compilations, reports, and other media, materials, or other objects or works of

authorship created or produced by the Contractor as a result of an in furtherance of performing the services required by
this Contract.
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Article 1 — Statement of Work (SOW)

1.010 Project Identification

1.011 Project Request
This is a Contract for providing ambulance and transportation services for the Michigan Department of Community Health
(MDCH), Kalamazoo Psychiatric Hospital (KPH). Services required 24 hours per day, seven (7) days per week.

1.012 Background — Deleted/Not Applicable

1.020 Scope of Work and Deliverables

1.021 In Scope

The Contractor must provide the personnel and equipment necessary to meet the ambulance and transportation services
needs for consumers residing at the Kalamazoo Psychiatric Hospital. Ambulance and Transportation services are
required 24 hours per day and seven (7) days per week both on an emergency and non-emergency basis. Contractor
must include both Basic Life Support (BLS) and Advanced Life Support (ALS) ambulance services.

1.022 Work and Deliverable
Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for or incidental to the
performance of work, as set forth below:

Scheduled consumer appointment transport pick-up

Scheduled consumer appointment transport return

Unscheduled consumer appointment transport (non-emergency) pick-up
Emergency Consumer transport pick-up

Consumer transport return

agrONE

1.030 Roles and Responsibilities

1.031 Contractor Staff, Roles, and Responsibilities
The Contractor must provide emergency (Basic and Advanced) and non-emergency ambulance and transportation
services in accordance with the following terms and conditions:

1. Contractor’s Vehicle:
a. Provide sufficient licensed ambulance and ambulatory transport vehicles to provide ambulance and transportation
service for KPH.
b. Each ambulance must meet all licensing regulations as defined in Act 368 of Public Acts of 1978, as amended,
and must be currently licensed in the State of Michigan.
c. Inthe event that the Contractor’'s ambulance vehicles are unavailable, the Contractor must make good faith
efforts to provide equivalent ambulance coverage for KPH through a contract with another provider.
2. Contractor’s Personnel:
a. A sufficient number of licensed emergency medical technicians and paramedical personnel must be on duty as
required to provide KPH with service.
b. Each ambulance or emergency vehicle must be staffed in conformity with applicable federal and state laws, rules
and regulations as they now exist or as they may be amended, authorized or enacted.
c. An updated copy of the above licenses (ambulance and personnel) must be provided to the agency upon request.
3. Contractor’s Drivers:
a. Drivers must possess/maintain a good and safe driving record.
b. The drivers must not have any “at fault” accidents or have more than two (2) points on their State of Michigan
driving record.
4. Safety Measures:
a. The KPH escort staff and consumers must wear seat belts/restraining devices at all times during movement of the
transport vehicle.
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b. The Contractor vehicle driver must not operate the vehicle if the KPH staff or consumer is not safely restrained as
required under the State of Michigan’s Vehicular Regulations.

c. ltisthe intent of KPH that only KPH individuals will be transported in Contractor vehicles during requested
“transports.”

5. Transport Arrangements:

a. Requests for consumer appointment transport will be arranged by the KPH Clinic, whose staff will contact the
Contractor during normal business hours.

b. Appointment scheduling will typically be 24 hours in advance.

c. The KPH Clinic Scheduler will provide the following information to the Contractor:

e Date of appointment
Time of appointment
Destination of the transport
Type of transport required (wheelchair or ambulatory transport)
Consumer’s name
Consumer’s unit
Pick-up location (Geropyschiatric-Medical Unit or Admissions Entrance). If pick-up location is different, the
building number and location will be given at the time of scheduling.

d. The Contractor must advise the KPH Clinic scheduler of a pick-up time for scheduled appointments.

e. Transport returns after 4:00 p.m. and emergency ambulance needs must be arranged by the Central Nursing
Office Manager, who will provide the above information to the Contractor.

6. Scheduled Appointment Transport Pick-Up:

a. The Contractor must have the appropriate transport vehicle arrive at the designated pick-up location at the
specified pick-up time.

b. The Contractor will be permitted a 10 minute leeway for scheduled appointments, before the Contractor will be
considered late. Scheduled appointment is defined as an appointment scheduled 24 or more hours in advance.

c. The Contractor’s vehicle driver will not be expected to announce his/her arrival.

7. Unscheduled Appointment Transport Pick-Up (Non-Emergency):

a. The Contractor must have the appropriate transport vehicle arrive at the designated pick-up location at the
specified pick-up time.

b. The Contractor will be permitted a 20 minute leeway for unscheduled appointments before the Contractor will be
considered late. Unscheduled appointment is defined as any appointment scheduled less than 24 hours in
advance.

c. The Contractor’s vehicle driver will not be expected to announce his/her arrival.

8. Emergency Transport Pick-Up:
The Contractor must meet the national urban ALS standards for response time criteria as follows:
e Maximum response time of 12 minutes for 90 percent (90%) of all non-life threatening emergency ambulance
service requests.
e Maximum response time of eight (8) minutes for 90 percent (90%) of all life threatening emergency
ambulance service requests.
9. Transport Return:

a. When the consumer is to be returned to KPH, the escort staff must contact the Contractor and advise them of the
consumer’s name to be returned to KPH, as well as, where the pick-up should be made.

b. The Contractor must dispatch an appropriate transport vehicle to the designated pick-up location within 30
minutes of the call.

c. The Contractor must provide the escort staff caller with an expected arrival time.

d. Should the pick-up time exceed 30 minutes, the Contractor will be considered late and the KPH escort staff must
report the information to the Clinic.

10. Out-of-Town Transportation Pick Up/Return:

a. Out-of-town appointments MUST be scheduled at least 24 hours in advance and must be within 150 miles from
the hospital (one (1) way).

b. On out-of-town appointment transports, the Contractor vehicle driver must wait at the appointment location until
the medical service provision is completed. This “wait time” will be billable to KPH starting the second hour of
waiting.

c. Should an out-of-town medical appointment exceed 150 miles (one (1) way), “normal Contractor rates” will apply.
These costs must be indicated by the Contractor and accepted by KPH, prior to the Contractor's acceptance of
appointment.
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1.040 Project Plan

1.041 Project Plan Management

Contractor must identify their project management plan; identifying methods, tools and processes proposed to oversee
the project, address issues/changes as they may arise, and keep the appropriate parties apprised of progress and/or
issues.

1.042 Reports and Meetings

Service Evaluation:

A response time evaluation must be conducted by the Contractor on a monthly basis and made available to KPH when
requested. The Contractor must provide, when requested by KPH, an explanation for any and all incidents in which the
response time requirements of the agreement are not met.

Twice annually, the Contractor must meet with the KPH CCI for the purpose of reviewing the Contractor’s response time
evaluations and resolving service issues.

Time frames, as stated, are:

Scheduled Appointment: Within 10 minutes of pick-up time

Unscheduled Appointment: Within 20 minutes of pick-up time

Emergency, Non-Life Threatening: Within 12 minutes (90 percent (90%) of the time)
Emergency, Life Threatening: Within eight (8) minutes (90 percent (90%) of the time)
Return from Appointment: Within 30 minutes of notification

1.050 Acceptance

1.051 Criteria
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables provided under
this SOW:

Services must be presented in writing to the CCI. Services must meet the agreed upon criteria between the CCl and the

Contractor. The CCI must approve the services in writing to the Contractor within two (2) weeks from the date of
submittal. Any rejections of services will be in writing to the Contractor and will outline the reasons for rejection.

1.052 Final Acceptance
The Agency has the right to determine if the services are acceptable and the specified requirements are complete.

1.060 Proposal Pricing

1.061 Proposal Pricing
For authorized Services and Price List, see Attachment A.

Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-by-case basis for
unusual expenses, the State has agreed in advance and in writing to reimburse Contractor for the expense at the State’s
current travel reimbursement rates. See www.michigan.gov/DTMB for current rates.

1.062 Price Term
Prices quoted are firm for the entire length of this Contract.

1.063 Tax Excluded from Price
€)) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales Tax. Prices
must not include the taxes. Exemption Certificates for State Sales Tax will be furnished upon request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be reimbursable, if
articles purchased under this Contract are used for the State’s exclusive use. Certificates showing exclusive use for the
purposes of substantiating a tax-free, or tax-reimbursable sale will be sent upon request. If a sale is tax exempt or tax
reimbursable under the Internal Revenue Code, prices must not include the Federal Excise Tax.

#071B0200243 11




=
TERMS AND CONDITIONS CONTRACT NO. 071B0200243 ‘

1.064 Holdback — Deleted/Not Applicable

1.070 __Additional Requirements

1.071 Additional Terms and Conditions specific to this Contract

Quiality Control:

The KPH CCI for ambulance and transportation services will regularly review the service performance by the Contractor.
No more than two percent (2%) of the pick-up/return transports will be “late” as defined in the Transport Pick-Up or
Transport Return Sections of this Contract.

The Contractor agrees to work cooperatively with the KPH CCI to attain and maintain a quality transport service.
Penalty for Late Arrivals:

During the hospital’s regular review of service performance, if more than two percent (2%) of the pick-up/return transports
exceed the quality control time frame and are considered late, then a “minor Contract infraction” will result.

A minor Contract infraction will require the Contractor to meet the KPH CCI and outline what measures will be instituted to
avoid further late arrivals.

A second minor Contract infraction, within the same fiscal year, will result in a 10 percent (10%) reduction in billable
consumer ambulance and transportation service costs for a three (3) month time period. The specific dates for the three
(3) month time period will be outlined and documented during the Contractor's minor Contract infraction meeting with the
KPH CCI. The time period is generally understood to be the three (3) months succeeding the second minor infraction
meeting.

Contractor Assurance:
Representation — Under no circumstances will the Contractor represent him or herself as an employee of KPH.

Confidentiality — The Contractor agrees that he/she will not, at any time either during or after the terms of this Contract,
reveal, divulge, or make known to any person, firm or corporation any confidential information whatsoever in connection
with KPH or its consumers. The Contractor may disclose confidential information in accordance with legal requirements.

Conflict of Interest — The Contractor assures that he/she presently has no personal or financial interest and must not
acquire any such interest, direct or indirect, which would conflict with any manner of degree with the performance of the
services under this Contract. The Contractor further assures that in the performance of this Contract, no persons having
such interest will be employed. The Contractor further assures that no officer, member or employee of the State or no
other public official who exercises any functions or responsibilities in the review or approval of the undertaking or carrying
out of this Contract, has any personal or financial interest, direct or indirect, in this Contract or in the proceeds thereof.

Credentialing — The Contractor agrees to provide necessary professional information for the KPH credentialing process, if
requested.

Vehicle Insurance — The Contractor must maintain the vehicle insurance protection during the term of this Contract with
KPH. The insurance must minimally contain:

¢ Michigan No-Fault coverage

e Combined single limit (PI/PD) coverage — one (1) million dollar minimum
Billing Process — KPH agrees to pay all appropriately priced invoices for Contractor provided transportation for KPH
consumers to or from outpatient medical service locations. For Contractor provided transportation to or from services
provided to KPH consumers on an inpatient basis, KPH will notify the Contractor to bill primary and secondary
insurance(s), if the consumer has coverage. KPH agrees to pay the residual billing amount after the primary and
secondary insurers payment(s) are received by the Contractor, if the consumer is admitted to or is at general hospital past
midnight and the Contractor sends KPH Accounting staff a copy of the insurance company’s Explanation of Benefits. If
the consumer is not covered by insurance, KPH agrees to pay the total appropriately priced invoice costs. A copy of the
consumer’s face sheet, listing insurance/Medicare information will be provided to the Contractor to aid and assist in the
billing of insurance. NOTE: for KPH consumers, Medicaid insurance coverage is ONLY applicable for those under age 21
or age 65 or over.
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Article 2, Terms and Conditions

2.000 Contract Structure and Term

2.001 Contract Term

This Contract is for a period of three (3) years beginning July 1, 2010 through June 30, 2013. All outstanding Purchase
Orders must also expire upon the termination (cancellation for any of the reasons listed in Section 2.150) of this Contract,
unless otherwise extended under this Contract. Absent an early termination for any reason, Purchase Orders issued but
not expired, by the end of this Contract’s stated term, will remain in effect for the balance of the fiscal year for which they
were issued.

2.002 Options to Renew
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its expiration.
This Contract may be renewed for up to two (2) additional one (1) year periods.

2.003 Legal Effect

Contractor must show acceptance of this Contract by signing two (2) copies of this Contract and returning them to the
Contract Administrator. The Contractor must not proceed with the performance of the work to be done under this
Contract, including the purchase of necessary materials, until both parties have signed this Contract to show acceptance
of its terms, and the Contractor receives a Contract release/purchase order that authorizes and defines specific
performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or
payment under this Contract, until Contractor is notified in writing that this Contract (or Change Order) has been approved
by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against this
Contract has been issued.

2.004 Attachments & Exhibits
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this Contract, are
incorporated in their entirety and form part of this Contract.

2.005 Ordering

The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card Order, which
must be approved by the Contract Administrator or the Contract Administrator's designee, to order any
Services/Deliverables under this Contract. All orders are subject to the terms and conditions of this Contract. No
additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order apply unless they are
also specifically contained in that Purchase Order's or Blanket Purchase Order's accompanying Statement of Work.

Exact quantities to be purchased are unknown; however, the Contractor must furnish all such materials and services as
may be ordered during this Contract period. Quantities specified, if any, are estimates based on prior purchases, and the
State is not obligated to purchase in these or any other quantities.

2.006 Order of Precedence

€) This Contract, including any Statements of Work and Exhibits, to the extent not contrary to this Contract, each of
which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the subject
matter and supersedes all prior agreements, whether written or oral, with respect to the subject matter and as additional
terms and conditions on the purchase order must apply as limited by Section 2.005.

(b) In the event of any inconsistency between the terms of this Contract and a Statement of Work, the terms of the
Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of Work
may not modify or amend the terms of this Contract, which may be modified or amended only by a formal Contract
amendment.

2.007 Headings

Captions and headings used in this Contract are for information and organization purposes. Captions and headings,
including inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of this
Contract.
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2.008 Form, Function & Utility

If this Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form,
function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure the
Deliverable/Service from another source.

2.009 Reformation and Severability
Each provision of this Contract is severable from all other provisions of this Contract and, if one or more of the provisions
of this Contract is declared invalid, the remaining provisions of this Contract remain in full force and effect.

2.010 Consents and Approvals

Except as expressly provided otherwise in this Contract, if either party requires the consent or approval of the other party
for the taking of any action under this Contract, the consent or approval must be in writing and must not be unreasonably
withheld or delayed.

2.011 No Waiver of Default
If a party fails to insist upon strict adherence to any term of this Contract then the party has not waived the right to later
insist upon strict adherence to that term, or any other term, of this Contract.

2.012 Survival

Any provisions of this Contract that impose continuing obligations on the parties, including without limitation the parties’
respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of this Contract for any
reason. Specific references to survival in this Contract are solely for identification purposes and not meant to limit or
prevent the survival of any other section.

2.020 Contract Administration

2.021 Issuing Office

This Contract is issued by the DTMB, Purchasing Operations, and DCH (collectively, including all other relevant State of
Michigan departments and agencies, the “State”). Purchasing Operations is the sole point of contact in the State with
regard to all procurement and Contractual matters relating to this Contract. Purchasing Operations_is the only State
office authorized to change, modify, amend, alter or clarify the prices, specifications, terms and conditions of this
Contract. The Contractor Administrator within Purchasing Operations for this Contract is:

Lance Kingsbury

DTMB — Purchasing Operations
Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

E-mail: kingsburyl@michigan.gov
Phone: 517-241-3768

2.022 Contract Compliance Inspector

After DTMB-Purchasing Operations receives this properly executed Contract, it is anticipated that the Director of
Purchasing Operations, in consultation with DCH will direct the person named below, or any other person so designated,
to monitor and coordinate the activities for this Contract on a day-to-day basis during its term. However, monitoring of this
Contract implies no authority to change, modify, clarify, amend, or otherwise alter the prices, terms, conditions
and specifications of this Contract as that authority is retained by DTMB Purchasing Operations. The CCI for this
Contract is:

Penny Saites, Manager
MDCH - Purchasing Section
Lewis Cass Building

Lansing, Ml 48913

E-mail: saitesp@michigan.gov
Phone: 517-335-5096

Fax: 517-241-4845
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2.023 Project Manager
The Project Manager who will be responsible for monitoring and managing the daily operations under this Contract is:

Peggy Deaton, Purchasing Manager
MDCH - Kalamazoo Psychiatric Hospital
1312 Oakland Drive

Kalamazoo, Ml 49008

E-mail: deatonpeg@michigan.gov
Phone: 269-337-3047

Fax: 269-337-3227

2.024 Change Requests

The State reserves the right to request, from time to time, any changes to the requirements and specifications of this
Contract and the work to be performed by the Contractor under this Contract. During the course of ordinary business, it
may become necessary for the State to discontinue certain business practices or create Additional Services/Deliverables.
At a minimum, to the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be
done, including tasks necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned,
estimated hours for each individual per task, and a complete and detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to additional
compensation for performing that service or providing that deliverable.

Change Requests:
€) By giving Contractor written notice within a reasonable time, the State must be entitled to accept a
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor. Should the parties
agree on carrying out a Change, a written Contract Change Notice must be prepared and issued under this
Contract, describing the Change and its effects on the Services and any affected components of this Contract (a
“Contract Change Notice”).

(b) No proposed Change may be performed until the proposed Change has been specified in a duly
executed Contract Change Notice issued by the DTMB, Purchasing Operations.
(c) If the State requests or directs the Contractor to perform any activities that Contractor believes constitute

a Change, the Contractor must notify the State that it believes the requested activities are a Change before
beginning to work on the requested activities. If the Contractor fails to notify the State before beginning to work
on the requested activities, then the Contractor waives any right to assert any claim for additional compensation
or time for performing the requested activities. If the Contractor commences performing work outside the scope
of this Contract and then ceases performing that work, the Contractor must, at the request of the State, retract
any out-of-scope work that would adversely affect this Contract.

2.025 Notices

Any notice given to a party under this Contract must be deemed effective, if addressed to the State contact as noted in
Section 2.021 and the Contractor’s contact as noted on the cover page of this Contract, upon: (i) delivery, if hand
delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by another means specified in
this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-paid, return receipt requested; or (iv)
the next Business Day after being sent by a nationally recognized overnight express courier with a reliable tracking
system.

Either party may change its address where notices are to be sent by giving notice according to this Section.

2.026 Binding Commitments
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf within the
bounds set forth in this Contract. Contractor may change the representatives from time to time upon written notice.

2.027 Relationship of the Parties

The relationship between the State and Contractor is that of client and independent contractor. No agent, employee, or
servant of Contractor or any of its Subcontractors must be deemed to be an employee, agent or servant of the State for
any reason. Contractor is solely and entirely responsible for its acts and the acts of its agents, employees, servants and
Subcontractors during the performance of this Contract.
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2.028 Covenant of Good Faith

Each party must act reasonably and in good faith. Unless stated otherwise in this Contract, the parties must not
unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that is either requested or
reasonably required of them in order for the other party to perform its responsibilities under this Contract.

2.029 Assignments

€)) Neither party may assign this Contract, or assign or delegate any of its duties or obligations under this Contract,
to any other party (whether by operation of law or otherwise), without the prior written consent of the other party; provided,
however, that the State may assign this Contract to any other State agency, department, division or department without
the prior consent of Contractor and Contractor may assign this Contract to an affiliate so long as the affiliate is adequately
capitalized and can provide adequate assurances that the affiliate can perform the requirements of this Contract. The
State may withhold consent from proposed assignments, subcontracts, or novations when the transfer of responsibility
would operate to decrease the State’s likelihood of receiving performance on this Contract or the State’s ability to recover
damages.

(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due under
this Contract. If the State permits an assignment, the Contractor is not relieved of its responsibility to perform any of its
Contractual duties, and the requirement under this Contract that all payments must be made to one entity continues.

(c) If the Contractor intends to assign this Contract or any of the Contractor's rights or duties under this Contract, the
Contractor must notify the State in writing at least 90 days before the assignment. The Contractor also must provide the
State with adequate information about the assignee within a reasonable amount of time before the assignment for the
State to determine whether to approve the assignment.

2.030 General Provisions

2.031 Media Releases

News releases (including promotional literature and commercial advertisements) pertaining to this Contract or project to
which it relates must not be made without prior written State approval, and then only in accordance with the explicit written
instructions from the State. No results of the activities associated with this Contract are to be released without prior
written approval of the State and then only to persons designated.

2.032 Contract Distribution
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of government
unless other arrangements are authorized by Purchasing Operations.

2.033 Permits

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and approvals for the
delivery, installation and performance of the Services. The State must pay for all costs and expenses incurred in
obtaining and maintaining any necessary easements or right of way.

2.034 Website Incorporation

The State is not bound by any content on the Contractor’'s website, even if the Contractor’'s documentation specifically
referenced that content and attempts to incorporate it into any other communication, unless the State has actual
knowledge of the content and has expressly agreed to be bound by it in a writing that has been manually signed by an
authorized representative of the State.

2.035 Future Bidding Preclusion

Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or generation of a
future RFP, it may be precluded from bidding on the subsequent RFP. The State reserves the right to disqualify any
bidder if the State determines that the bidder has used its position (whether as an incumbent Contractor, or as a
Contractor hired to assist with the RFP development, or as a Vendor offering free assistance) to gain a competitive
advantage on the RFP.

2.036 Freedom of Information

All information in any proposal submitted to the State by Contractor and this Contract is subject to the provisions of the
Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA").
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2.037 Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.
Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to
providing Services/Deliverables under this Contract must provide the State with priority service for repair and work around
in the event of a natural or man-made disaster.

2.040 Financial Provisions

2.041 Fixed Prices for Services/Deliverables

Each Statement of Work or Purchase Order issued under this Contract must specify (or indicate by reference to the
appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment milestones
and payment amounts. The State may make progress payments to the Contractor when requested as work progresses,
but not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor
must show verification of measurable progress at the time of requesting progress payments.

2.042 Adjustments for Reductions in Scope of Services/Deliverables

If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is subsequently
reduced by the State, the parties must negotiate an equitable reduction in Contractor’'s charges under such Statement of
Work commensurate with the reduction in scope.

2.043 Services/Deliverables Covered
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this Contract, the State
must not be obligated to pay any amounts in addition to the charges specified in this Contract.

2.044 Invoicing and Payment — In General

(a) Each Statement of Work issued under this Contract must list (or indicate by reference to the appropriate Contract
Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and the associated payment
milestones and payment amounts.

(b) Each Contractor invoice must show details as to charges by Service/Deliverable component and location at a
level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements. Invoices for
Services performed on a time and materials basis must show, for each individual, the number of hours of Services
performed during the billing period, the billable skill/labor category for such person and the applicable hourly billing rate.
Prompt payment by the State is contingent on the Contractor’s invoices showing the amount owed by the State minus any
holdback amount to be retained by the State in accordance with Section 1.064.

(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard payment
procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt, provided the State determines
that the invoice was properly rendered.

(d) All invoices should reflect actual work done. Specific details of invoices and payments will be agreed upon
between the CCI and the Contractor after this Contract has been signed and accepted by both the Contractor and the
Director of Purchasing Operations, DTMB. This activity will occur only upon the specific written direction from Purchasing
Operations.

The specific payment schedule for this Contract between the State and the Contractor will be mutually agreed upon. The
schedule should show payment amount and should reflect actual work done by the payment dates, less any penalty cost
charges accrued by those dates. As a general policy statements shall be forwarded to the designated representative by

the 15th day of the following month.

2.045 Pro-ration
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services must be pro-
rated for any partial month.

2.046 Antitrust Assignment

The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that those
violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of this Contract.
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2.047 Final Payment

The making of final payment by the State to Contractor does not constitute a waiver by either party of any

rights or other claims as to the other party’s continuing obligations under this Contract, nor will it constitute a waiver of any
claims by one party against the other arising from unsettled claims or failure by a party to comply with this Contract,
including claims for Services and Deliverables not reasonably known until after acceptance to be defective or
substandard. Contractor’s acceptance of final payment by the State under this Contract must constitute a waiver of all
claims by Contractor against the State for payment under this Contract, other than those claims previously filed in writing
on a timely basis and still unsettled.

2.048 Electronic Payment Requirement

Electronic transfer of funds is required for payments on State contracts. The Contractor must register with the State
electronically at http://www.cpexpress.state.mi.us. As stated in 1984 PA 431, all contracts that the State enters into for
the purchase of goods and services must provide that payment will be made by Electronic Fund Transfer (EFT).

2.050 Taxes

2.051 Employment Taxes
Contractors are expected to collect and pay all applicable federal, State, and local employment taxes.

2.052 Sales and Use Taxes

Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible personal property
or services delivered into the State. Contractors that lack sufficient presence in Michigan to be required to register and
pay tax must do so as a volunteer. This requirement extends to: (1) all members of any controlled group as defined in §
1563(a) of the Internal Revenue Code and applicable regulations of which the company is a member, and (2) all
organizations under common control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of
which the company is a member that make sales at retail for delivery into the State are registered with the State for the
collection and remittance of sales and use taxes. In applying treasury regulations defining “two (2) or more trades or
businesses under common control” the term “organization” means sole proprietorship, a partnership (as defined in 8§
701(a)(2) of the Internal Revenue Code), a trust, an estate, a corporation, or a limited liability company.

2.060 Contract Management

2.061 Contractor Personnel Qualifications

All persons assigned by Contractor to the performance of Services under this Contract must be employees of Contractor
or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved Subcontractor) and must be fully
qualified to perform the work assigned to them. Contractor must include a similar provision in any subcontract entered
into with a Subcontractor. For the purposes of this Contract, independent contractors engaged by Contractor solely in a
staff augmentation role must be treated by the State as if they were employees of Contractor for this Contract only;
however, the State understands that the relationship between Contractor and Subcontractor is an independent contractor
relationship.

2.062 Contractor Key Personnel
€) The Contractor must provide the CCI with the names of the Key Personnel.

(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in the
applicable Statement of Work with respect to other individuals designated as Key Personnel for that Statement of Work.

(c) The State reserves the right to recommend and approve in writing the initial assignment, as well as any proposed
reassignment or replacement, of any Key Personnel. Before assigning an individual to any Key Personnel position,
Contractor must notify the State of the proposed assignment, must introduce the individual to the appropriate State
representatives, and must provide the State with a resume and any other information about the individual reasonably
requested by the State. The State reserves the right to interview the individual before granting written approval. In the
event the State finds a proposed individual unacceptable, the State must provide a written explanation including
reasonable detail outlining the reasons for the rejection.

#071B0200243 18




=
TERMS AND CONDITIONS CONTRACT NO. 071B0200243 ‘

(d) Contractor must not remove any Key Personnel from their assigned roles on this Contract without the prior written
consent of the State. The Contractor’'s removal of Key Personnel without the prior written consent of the State is an
unauthorized removal (“Unauthorized Removal”). Unauthorized Removals does not include replacing Key Personnel for
reasons beyond the reasonable control of Contractor, including iliness, disability, leave of absence, personal emergency
circumstances, resignation, or for cause termination of the Key Personnel’'s employment. Unauthorized Removals does
not include replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel
policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing occurs
and Contractor provides 30 days of shadowing unless parties agree to a different time period. The Contractor with the
State must review any Key Personnel replacements and appropriate transition planning must be established. Any
Unauthorized Removal may be considered by the State to be a material breach of this Contract, in respect of which the
State may elect to exercise its termination and cancellation rights.

(e) The Contractor must notify the CCl at least 10 business days before redeploying non-Key Personnel, who are
dedicated to primarily to the Project, to other projects. If the State does not object to the redeployment by its scheduled
date, the Contractor may then redeploy the non-Key Personnel.

2.063 Re-assignment of Personnel at the State’s Request

The State reserves the right to require the removal from the Project of Contractor personnel found, in the judgment of the
State, to be unacceptable. The State’s request must be written with reasonable detail outlining the reasons for the
removal request. Additionally, the State’s request must be based on legitimate, good-faith reasons. Replacement
personnel for the removed person must be fully qualified for the position. If the State exercises this right, and the
Contractor cannot immediately replace the removed personnel, the State agrees to an equitable adjustment in schedule
or other terms that may be affected by the State’s required removal. If any incident with removed personnel results in
delay not reasonably anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for
the affected Service will not be counted for a time as agreed to by the parties.

2.064 Contractor Personnel Location

All staff assigned by Contractor to work on this Contract will perform their duties either primarily at Contractor’s offices and
facilities or at State facilities. Without limiting the generality of the foregoing, Key Personnel will, at a minimum, spend at
least the amount of time on-site at State facilities as indicated in the applicable Statement of Work. Subject to availability,
selected Contractor personnel may be assigned office space to be shared with State personnel.

2.065 Contractor Identification

Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as required.
Contractor employees are required to clearly identify themselves and the company

they work for whenever making contact with State personnel by telephone or other means.

2.066 Cooperation with Third Parties

Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State and its agents
and other contractors including the State’s Quality Assurance personnel. As reasonably requested by the State in writing,
the Contractor must provide to the State’s agents and other contractors reasonable access to Contractor’s Project
personnel, systems and facilities to the extent the access relates to activities specifically associated with this Contract and
will not interfere or jeopardize the safety or operation of the systems or facilities. The State acknowledges that
Contractor’s time schedule for this Contract is very specific and must not unnecessarily or unreasonably interfere with,
delay, or otherwise impede Contractor’s performance under this Contract with the requests for access.

2.067 Contractor Return of State Equipment/Resources
The Contractor must return to the State any State-furnished equipment, facilities and other resources when no longer
required for this Contract in the same condition as when provided by the State, reasonable wear and tear excepted.

2.068 Contract Management Responsibilities

The Contractor must assume responsibility for all Contractual activities, whether or not that Contractor performs them.
Further, the State considers the Contractor to be the sole point of contact with regard to Contractual matters, including
payment of any and all charges resulting from this Contract. If any part of the work is to be subcontracted, this Contract
must include a list of Subcontractors, including firm name and address, contact person and a complete description of work
to be subcontracted. The State reserves the right to approve Subcontractors and to require the Contractor to replace
Subcontractors found to be unacceptable. The Contractor is totally responsible for adherence by the Subcontractor to all
provisions of this Contract. Any change in Subcontractors must be approved by the State, in writing, prior to such change.
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2.070 Subcontracting by Contractor

2.071 Contractor Full Responsibility

Contractor has full responsibility for the successful performance and completion of all of the Services and Deliverables.
The State will consider Contractor to be the sole point of contact with regard to all Contractual matters under this Contract,
including payment of any and all charges for Services and Deliverables.

2.072 State Consent to Delegation

Contractor must not delegate any duties under this Contract to a Subcontractor unless the DTMB, Purchasing Operations
has given written consent to such delegation. The State reserves the right of prior written approval of all Subcontractors
and to require Contractor to replace any Subcontractors found, in the reasonable judgment of the State, to be
unacceptable. The State’s request must be written with reasonable detail outlining the reasons for the removal request.
Additionally, the State’s request must be based on legitimate, good-faith reasons. Replacement Subcontractor(s) for the
removed Subcontractor must be fully qualified for the position. If the State exercises this right, and the Contractor cannot
immediately replace the removed Subcontractor, the State will agree to an equitable adjustment in schedule or other
terms that may be affected by the State’s required removal. If any such incident with a removed Subcontractor results in
delay not reasonable anticipatable under the circumstances and which is attributable to the State, the applicable SLA for
the affected Work will not be counted for a time agreed upon by the parties.

2.073 Subcontractor Bound to Contract

In any subcontracts entered into by Contractor for the performance of the Services, Contractor must require the
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by the terms
of this Contract and to assume toward Contractor all of the obligations and responsibilities that Contractor, by this
Contract, assumes toward the State. The State reserves the right to receive copies of and review all subcontracts,
although Contractor may delete or mask any proprietary information, including pricing, contained in such contracts before
providing them to the State. The management of any Subcontractor is the responsibility of Contractor, and Contractor
must remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not
subcontracted such performance. Contractor must make all payments to Subcontractors or suppliers of Contractor.
Except as otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for
the Services other than to Contractor. The State’s written approval of any Subcontractor engaged by Contractor to
perform any obligation under this Contract will not relieve Contractor of any obligations or performance required under this
Contract.

2.074 Flow Down
Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow down the
obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any Subcontractors.

2.075 Competitive Selection

The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum practical extent
consistent with the objectives and requirements of this Contract.

2.080 State Responsibilities

2.081 Equipment
The State will provide only the equipment and resources identified in the Statements of Work and other Contract Exhibits.

2.082 Facilities

The State must designate space as long as it is available and as provided in the Statement of Work, to house the
Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities (collectively, the
“State Facilities”). The Contractor must have reasonable access to, and, unless agreed otherwise by the parties in
writing, must observe and comply with all rules and regulations relating to each of the State Facilities (including hours of
operation) used by the Contractor in the course of providing the Services. Contractor agrees that it will not, without the
prior written consent of the State, use any State Facilities or access any State information systems provided for the
Contractor’s use, or to which the Contractor otherwise gains access in the course of performing the Services, for any
purpose other than providing the Services to the State.
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2.090 Security

2.091 Background Checks

On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access to State
facilities and systems. The scope of the background check is at the discretion of the State and the results will be used to
determine Contractor personnel eligibility for working within State facilities and systems. The investigations will include
Michigan State Police Background checks (ICHAT) and may include the National Crime Information Center (NCIC) Finger
Prints. Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC
Finger Print Check. Any request for background checks will be initiated by the State and will be reasonably related to the
type of work requested.

All Contractor personnel must comply with the State’s security and acceptable use policies for State IT equipment and
resources. See http://www.michigan.gov/dit. Furthermore, Contractor personnel must agree to the State’s security and
acceptable use policies before the Contractor personnel will be accepted as a resource to perform work for the State. The
Contractor must present these documents to the prospective employee before the Contractor presents the individual to
the State as a proposed resource. Contractor staff must comply with all Physical Security procedures in place within the
facilities where they are working.

2.092 Security Breach Notification

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply with any
applicable federal and state laws and regulations pertaining to unauthorized disclosures. Contractor and the State will
cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or unauthorized use or disclosure.
Contractor must report to the State, in writing, any use or disclosure of Confidential Information, whether suspected or
actual, other than as provided for by this Contract within 10 days of becoming aware of the use or disclosure or the
shorter time period as is reasonable under the circumstances.

2.093 PCI Data Security Requirements — Deleted/Not Applicable

2.100 Confidentiality

2.101 Confidentiality

Contractor and the State each acknowledge that the other possesses, and will continue to possess, confidential
information that has been developed or received by it. As used in this Section, “Confidential Information” of Contractor
must mean all non-public proprietary information of Contractor (other than Confidential Information of the State as defined
below) which is marked confidential, restricted, proprietary, or with a similar designation. “Confidential Information” of the
State must mean any information which is retained in confidence by the State (or otherwise required to be held in
confidence by the State under applicable federal, state and local laws and regulations) or which, in the case of tangible
materials provided to Contractor by the State under its performance under this Contract, is marked as confidential,
proprietary, or with a similar designation by the State. “Confidential Information” excludes any information (including this
Contract) that is publicly available under the Michigan FOIA.

2.102 Protection and Destruction of Confidential Information

The State and Contractor must each use at least the same degree of care to prevent disclosing to third parties the
Confidential Information of the other as it employs to avoid unauthorized disclosure, publication, or dissemination of its
own confidential information of like character, but in no event less than reasonable care. Neither Contractor nor the State
will (i) make any use of the Confidential Information of the other except as contemplated by this Contract, (ii) acquire any
right in or assert any lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any
reason to promptly return the other party's Confidential Information to the other party. Each party must limit disclosure of
the other party’s Confidential Information to employees and Subcontractors who must have access to fulfill the purposes
of this Contract. Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized
under this Contract, (B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written contract to maintain
the State’s Confidential Information in confidence. At the State's request, any employee of Contractor and of any
Subcontractor having access or continued access to the State’s Confidential Information may be required to execute an
acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations under this
Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect the Confidential
Information from unauthorized use or disclosure. Promptly upon termination or cancellation of this Contract for any
reason, Contractor must certify to the State that Contractor has destroyed all State Confidential Information.
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2.103 Exclusions

Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information which the State
or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is
published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the
possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received
after disclosure to it from a third party who had a lawful right to disclose the information to it without any obligation to
restrict its further disclosure; or (v) was independently developed by the receiving party without reference to Confidential
Information of the furnishing party. Further, the provisions of Section 2.100 will not apply to any particular Confidential
Information to the extent the receiving party is required by law to disclose the Confidential Information, provided that the
receiving party (i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing
party in resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.

2.104 No Implied Rights

Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the
Confidential Information of the other party.

2.105 Respective Obligations

The parties’ respective obligations under this Section must survive the termination or expiration of this Contract for any
reason.

2.110 Records and Inspections

2.111 Inspection of Work Performed

The State’s authorized representatives must at all reasonable times and with 10 days prior written request, have the right
to enter Contractor’s premises, or any other places, where the Services are being performed, and must have access,
upon reasonable request, to interim drafts of Deliverables or work-in-progress. Upon 10 Days prior written notice and at
all reasonable times, the State’s representatives must be allowed to inspect, monitor, or otherwise evaluate the work
being performed and to the extent that the access will not reasonably interfere or jeopardize the safety or operation of the
systems or facilities. Contractor must provide all reasonable facilities and assistance for the State’s representatives.

2.112 Examination of Records

For seven (7) years after the Contractor provides any work under this Contract (the "Audit Period"), the State may
examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing Contractor’s
compliance with this Contract and with applicable laws and rules. The State must notify the Contractor 20 days before
examining the Contractor's books and records. The State does not have the right to review any information deemed
confidential by the Contractor to the extent access would require the confidential information to become publicly available.
This provision also applies to the books, records, accounts, documents and papers, in print or electronic form, of any
parent, affiliated or subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in
connection with this Contract.

2.113 Retention of Records

Contractor must maintain at least until the end of the Audit Period, all pertinent financial and accounting records (including
time sheets and payroll records, information pertaining to this Contract, and to the Services, equipment, and commodities
provided under this Contract) pertaining to this Contract according to generally accepted accounting principles and other
procedures specified in this Section. Financial and accounting records must be made available, upon request, to the
State at any time during the Audit Period. If an audit, litigation, or other action involving Contractor’s records is initiated
before the end of the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other
action are resolved or until the end of the Audit Period, whichever is later.

2.114 Audit Resolution

If necessary, the Contractor and the State will meet to review each audit report promptly after issuance. The Contractor
must respond to each audit report in writing within 30 days from receipt of the report, unless a shorter response time is
specified in the report. The Contractor and the State must develop, agree upon and monitor an action plan to promptly
address and resolve any deficiencies, concerns, and/or recommendations in the audit report.
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2.115 Errors

€) If the audit demonstrates any errors in the documents provided to the State, then the amount in error must be
reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded in full.
However, a credit or debit may not be carried for more than four (4) invoices. If a balance remains after four (4) invoices,
then the remaining amount will be due as a payment or refund within 45 days of the last quarterly invoice that the balance
appeared on or termination of this Contract, whichever is earlier.

(b) In addition to other available remedies, the difference between the payment received and the correct payment
amount is greater than 10 percent, then the Contractor must pay all of the reasonable costs of the audit.

2.120 Warranties

2.121 Warranties and Representations
The Contractor represents and warrants:

(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract. The performance of
all obligations under this Contract must be provided in a timely, professional, and workman-like manner and must meet
the performance and operational standards required under this Contract.

(b) These Contract Appendices, Attachments and Exhibits identify the equipment and software and services
necessary for the Deliverable(s) to perform and Services to operate in compliance with this Contract’'s requirements and
other standards of performance.

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or developed by
Contractor under this Contract, and Contractor has all of the rights necessary to convey to the State the ownership rights
or licensed use, as applicable, of any and all Deliverables. None of the Deliverables provided by Contractor to the State
under this Contract, nor their use by the State, will infringe the patent, copyright, trade secret, or other proprietary rights of
any third party.

(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State (including
equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under
Contractor's name), then in addition to Contractor’s other responsibilities with respect to the items in this Contract,
Contractor must assign or otherwise transfer to the State or its designees, or afford the State the benefits of, any
manufacturer's warranty for the Deliverable.

(e) This Contract signatory has the power and authority, including any necessary corporate authorizations, necessary
to enter into this Contract, on behalf of Contractor.

) It is qualified and registered to transact business in all locations where required.

(9) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must acquire, any
contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with
Contractor’s performance of its duties and responsibilities to the State under this Contract or otherwise create an
appearance of impropriety with respect to the award or performance of this Agreement. Contractor must notify the State
about the nature of the conflict or appearance of impropriety within two (2) days of learning about it.

(h) If any of the certifications, representations, or disclosures made in the Contractor’s original bid response change
after this Contract start date, the Contractor must report those changes immediately to the DTMB, Purchasing Operations.

2.122 Warranty of Merchantability — Deleted/Not Applicable
2.123 Warranty of Fitness for a Particular Purpose — Deleted/Not Applicable

2.124 Warranty of Title — Deleted/Not Applicable
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2.125 Equipment Warranty

To the extent Contractor is responsible under this Contract for maintaining equipment/system(s); Contractor must
maintain the equipment/system(s) in good operating condition and must undertake all repairs and preventive maintenance
according to the applicable manufacturer's recommendations for the period specified in this Contract.

The Contractor represents and warrants that the equipment/system(s) are in good operating condition and operate and
perform to the requirements and other standards of performance contained in this Contract.

The Contractor must adjust, repair or replace all equipment that is defective or not performing in compliance with this
Contract. The Contractor must assume all costs for replacing parts or units and their installation including transportation
and delivery fees, if any.

The Contractor must provide a toll-free telephone number to allow the State to report equipment failures and problems to
be remedied by the Contractor.

The Contractor agrees that all warranty service it provides under this Contract must be performed by Original Equipment
Manufacturer (OEM) trained, certified and authorized technicians.

The Contractor is the sole point of contact for warranty service. The Contractor warrants that it will pass through to the
State any warranties obtained or available from the original equipment manufacturer, including any replacement,
upgraded, or additional equipment warranties

2.126 Equipment to be New

If applicable, all equipment provided under this Contract by Contractor must be new where Contractor has knowledge
regarding whether the equipment is new or assembled from new or serviceable used parts that are like new in
performance or has the option of selecting one (1) or the other. Equipment that is assembled from new or serviceable
used parts that are like new in performance is acceptable where Contractor does not have knowledge or the ability to
select one (1) or other, unless specifically agreed otherwise in writing by the State.

2.127 Prohibited Products

The State will not accept salvage, distressed, outdated or discontinued merchandise. Shipping of such merchandise to
any State agency, as a result of an order placed against this Contract, is considered default by the Contractor of the terms
and conditions of this Contract and may result in cancellation of the Contract by the State. The brand and product number
offered for all items must remain consistent for the term of this Contract, unless Purchasing Operations has approved a
change order pursuant to Section 2.024.

2.128 Consequences for Breach

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this section, the
breach may be considered as a default in the performance of a material obligation of this Contract.

2.130 Insurance

2.131 Liability Insurance

The Contractor must provide proof of the minimum levels of insurance coverage as indicated below. The insurance must
protect the State from claims which may arise out of or result from the Contractor’s performance of Services under the
terms of this Contract, whether the Services are performed by the Contractor, or by any Subcontractor, or by anyone
directly or indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents for recovery of damages to the extent these damages are covered by the insurance
policies the Contractor is required to maintain under this Contract.

All insurance coverage’s provided relative to this Contract/Purchase Order are PRIMARY and NON-CONTRIBUTING to
any comparable liability insurance (including self-insurances) carried by the State.

The insurance must be written for not less than any minimum coverage specified in this Contract or required by law,
whichever is greater.
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The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in writing by
the State, or if the ratings are no longer available, with a comparable rating from a recognized insurance rating agency.
All policies of insurance required in this Contract must be issued by companies that have been approved to do business in
the State. See www.michigan.gov/deleg.

Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher limits, the
State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked M below:
M 1. Commercial General Liability with the following minimum coverage:

$2,000,000 General Aggregate Limit other than Products/Completed Operations
$2,000,000 Products/Completed Operations Aggregate Limit

$1,000,000 Personal & Advertising Injury Limit

$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers,
employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate. The Contractor also
agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.

M 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor must have
vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in Contractor's business for
bodily injury and property damage as required by law.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers,
employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate. The Contractor also agrees to
provide evidence that insurance policies contain a waiver of subrogation by the insurance company.

M 3. Workers’ compensation coverage must be provided according to applicable laws governing the
employees and employers work activities in the state of the Contractor’s domicile. If the applicable coverage is provided
by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of domicile. For employees
working outside of the state of qualification, Contractor must provide appropriate certificates of insurance proving
mandated coverage levels for the jurisdictions where the employees’ activities occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance
company. This provision must not be applicable where prohibited or limited by the laws of the jurisdiction in which the
work is to be performed.

M 4, Employers liability insurance with the following minimum limits:

$100,000 each accident
$100,000 each employee by disease
$500,000 aggregate disease

2.132 Subcontractor Insurance Coverage

Except where the State has approved in writing a Contractor subcontract with other insurance provisions, Contractor must
require all of its Subcontractors under this Contract to purchase and maintain the insurance coverage as described in this
Section for the Contractor in connection with the performance of work by those Subcontractors. Alternatively, Contractor
may include any Subcontractors under Contractor’s insurance on the coverage required in this Section. Subcontractor
must fully comply with the insurance coverage required in this Section. Failure of Subcontractor to comply with insurance
requirements does not limit Contractor’s liability or responsibility.
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2.133 Certificates of Insurance and Other Requirements

Contractor must furnish to DTMB-Purchasing Operations, certificate(s) of insurance verifying insurance coverage or
providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”). The Certificate must be on
the standard “accord” form or equivalent. THIS CONTRACT OR PURCHASE ORDER NO. MUST BE SHOWN ON THE
CERTIFICATE OF INSURANCE TO ASSURE CORRECT FILING. All Certificate(s) are to be prepared and submitted by
the Insurance Provider. All Certificate(s) must contain a provision indicating that coverages afforded under the policies
MUST NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written notice,
except for 10 days for non-payment of premium, having been given to the Director of Purchasing Operations, DTMB. The
notice must include this Contract or Purchase Order number affected. Before this Contract is signed, and not less than 20
days before the insurance expiration date every year thereafter, the Contractor must provide evidence that the State and
its agents, officers and employees are listed as additional insureds under each commercial general liability and
commercial automobile liability policy. In the event the State approves the representation of the State by the insurer’s
attorney, the attorney may be required to be designated as a Special Assistant Attorney General by the Attorney General
of the State of Michigan.

The Contractor must maintain all required insurance coverage throughout the term of this Contract and any extensions
and, in the case of claims-made Commercial General Liability policies, must secure tail coverage for at least three (3)
years following the expiration or termination for any reason of this Contract. The minimum limits of coverage specified
above are not intended, and must not be construed, to limit any liability or indemnity of Contractor under this Contract to
any indemnified party or other persons. Contractor is responsible for all deductibles with regard to the insurance. If the
Contractor fails to pay any premium for required insurance as specified in this Contract, or if any insurer cancels or
significantly reduces any required insurance as specified in this Contract without the State’s written consent, then the
State may, after the State has given the Contractor at least 30 days written notice, pay the premium or procure similar
insurance coverage from another company or companies. The State may deduct any part of the cost from any payment
due the Contractor, or the Contractor must pay that cost upon demand by the State.

2.140 Indemnification

2.141 General Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from liability, including
all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation,
litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may
be injured or damaged by the Contractor in the performance of this Contract and that are attributable to the negligence or
tortious acts of the Contractor or any of its Subcontractors, or by anyone else for whose acts any of them may be liable.

2.142 Code Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from any claim, loss,
or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.

2.143 Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, officers,
employees and agents, by any employee of the Contractor or any of its Subcontractors, the indemnification obligation
under this Contract must not be limited in any way by the amount or type of damages, compensation or benefits payable
by or for the Contractor or any of its Subcontractors under worker’s disability compensation acts, disability benefit acts or
other employee benefit acts. This indemnification clause is intended to be comprehensive. Any overlap in provisions, or
the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of
indemnification under any other provisions.

2.144 Patent/Copyright Infringement Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and against all
losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and
costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action or
proceeding threatened or brought against the State to the extent that the action or proceeding is based on a claim that
any piece of equipment, software, commodity or service supplied by the Contractor or its Subcontractors, or the operation
of the equipment, software, commaodity or service, or the use or reproduction of any documentation provided with the
equipment, software, commaodity or service infringes any United States patent, copyright, trademark or trade secret of any
person or entity, which is enforceable under the laws of the United States.
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In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the Contractor’s
sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if the
option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with
equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if
the option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State
against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the State
ceasing its use and returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay any costs,
damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written specifications of
the State; (ii) use of the equipment in a configuration other than implemented or approved in writing by the Contractor,
including, but not limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use of
the equipment with equipment or software not supplied by the Contractor under this Contract.

2.145 Continuation of Indemnification Obligations

The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the expiration or
early cancellation of this Contract, with respect to any claims based on facts or conditions that occurred before expiration
or cancellation.

2.146 Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under this Contract.

€)) After the State receives notice of the action or proceeding involving a claim for which it will seek indemnification,
the State must promptly notify Contractor of the claim in writing and take or assist Contractor in taking, as the case may
be, any reasonable action to avoid the imposition of a default judgment against Contractor. No failure to notify the
Contractor relieves the Contractor of its indemnification obligations except to the extent that the Contractor can prove
damages attributable to the failure. Within 10 days following receipt of written notice from the State relating to any claim,
the Contractor must notify the State in writing whether Contractor agrees to assume control of the defense and settlement
of that claim (a “Notice of Election”). After notifying Contractor of a claim and before the State receiving Contractor’s
Notice of Election, the State is entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be
responsible for any reasonable costs incurred by the State in defending against the claim during that period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in the defense
of the claim and to employ counsel at its own expense to assist in the handling of the claim and to monitor and advise the
State about the status and progress of the defense; (ii) the Contractor must, at the request of the State, demonstrate to
the reasonable satisfaction of the State, the Contractor’s financial ability to carry out its defense and indemnity obligations
under this Contract; (iii) the Contractor must periodically advise the State about the status and progress of the defense
and must obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to
defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law may be involved
or challenged, the State has the right, at its own expense, to control the defense of that portion of the claim involving the
principles of Michigan governmental or public law. But the State may retain control of the defense and settlement of a
claim by notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested by
the State under clause (i) of this paragraph if the State determines that the Contractor has failed to demonstrate to the
reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations
under this Section. Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must be
coordinated with the Department of Attorney General. In the event the insurer’s attorney represents the State under this
Section, the insurer’s attorney may be required to be designated as a Special Assistant Attorney General by the Attorney
General of the State of Michigan.

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as
provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and expense of
Contractor. If it is determined that the claim was one against which Contractor was required to indemnify the State, upon
request of the State, Contractor must promptly reimburse the State for all the reasonable costs and expenses.
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2.150 Termination/Cancellation

2.151 Notice and Right to Cure

If the Contractor breaches this Contract, and the State, in its sole discretion, determines that the breach is curable, then
the State must provide the Contractor with written notice of the breach and a time period (not less than 30 days) to cure
the Breach. The notice of breach and opportunity to cure is inapplicable for successive or repeated breaches or if the
State determines in its sole discretion that the breach poses a serious and imminent threat to the health or safety of any
person or the imminent loss, damage, or destruction of any real or tangible personal property.

2.152 Termination for Cause

€) The State may terminate this Contract, for cause, by notifying the Contractor in writing, if the Contractor (i)
breaches any of its material duties or obligations under this Contract (including a Chronic Failure to meet any particular
SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach provided by the State

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in terminating this
Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any
reasonable additional costs the State may incur to procure the Services/Deliverables required by this Contract from other
sources. Re-procurement costs are not consequential, indirect or incidental damages, and cannot be excluded by any
other terms otherwise included in this Contract, provided the costs are not in excess of 50 percent more than the prices
for the Service/Deliverables provided under this Contract.

(c) If the State chooses to partially terminate this Contract for cause, charges payable under this Contract will be
equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for all
Services/Deliverables for which Final Acceptance has been granted provided up to the termination date. Services and
related provisions of this Contract that are terminated for cause must cease on the effective date of the termination.

(d) If the State terminates this Contract for cause under this Section, and it is determined, for any reason, that
Contractor was not in breach of contract under the provisions of this section, that termination for cause must be deemed
to have been a termination for convenience, effective as of the same date, and the rights and obligations of the parties
must be limited to that otherwise provided in this Contract for a termination for convenience.

2.153 Termination for Convenience

The State may terminate this Contract for its convenience, in whole or part, if the State determines that a termination is in
the State’s best interest. Reasons for the termination must be left to the sole discretion of the State and may include, but
not necessarily be limited to (a) the State no longer needs the Services or products specified in this Contract, (b)
relocation of office, program changes, changes in laws, rules, or regulations make implementation of the Services no
longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d)
falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued
by the State. The State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written
notice at least 30 days before the date of termination. If the State chooses to terminate this Contract in part, the charges
payable under this Contract must be equitably adjusted to reflect those Services/Deliverables that are terminated.
Services and related provisions of this Contract that are terminated for cause must cease on the effective date of the
termination.

2.154 Termination for Non-Appropriation

€) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this Contract is
subject to appropriation or availability of funds for this Contract. If funds to enable the State to effect continued payment
under this Contract are not appropriated or otherwise made available, the State must terminate this Contract and all
affected Statements of Work, in whole or in part, at the end of the last period for which funds have been appropriated or
otherwise made available by giving written notice of termination to Contractor. The State must give Contractor at least 30
days advance written notice of termination for non-appropriation or unavailability (or the time as is available if the State
receives notice of the final decision less than 30 days before the funding cutoff).

(b) If funding for this Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the Services or
production of Deliverables to be provided by Contractor are not appropriated or otherwise unavailable, the State may,
upon 30 days written notice to Contractor, reduce the level of the Services or the change the production of Deliverables in
the manner and for the periods of time as the State may elect. The charges payable under this Contract will be equitably
adjusted to reflect any equipment, services or commodities not provided by reason of the reduction.
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(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to be
provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed through the
effective date of the termination or reduction in level, as the case may be and as determined by the State, to the extent
funds are available. This Section will not preclude Contractor from reducing or stopping Services/Deliverables or raising
against the State in a court of competent jurisdiction, any claim for a shortfall in payment for Services performed or
Deliverables finally accepted before the effective date of termination.

2.155 Termination for Criminal Conviction

The State may terminate this Contract immediately and without further liability or penalty in the event Contractor, an
officer of Contractor, or an owner of a 25 percent or greater share of Contractor is convicted of a criminal offense related
to a State, public or private contract or subcontract.

2.156 Termination for Approvals Rescinded

The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves a
previously approved request for purchase of personal services under Constitution 1963, Article 11, 8 5, and Civil Service
Rule 7-1. In that case, the State must pay the Contractor for only the work completed to that point under this Contract.
Termination may be in whole or in part and may be immediate as of the date of the written notice to Contractor or may be
effective as of the date stated in the written notice.

2.157 Rights and Obligations upon Termination

€)) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in the notice
of termination, (b) take any action that may be necessary, or that the State may direct, for preservation and protection of
Deliverables or other property derived or resulting from this Contract that may be in Contractor's possession, (c) return all
materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the State, (d)
transfer title in, and deliver to, the State, unless otherwise directed, all Deliverables intended to be transferred to the State
at the termination of this Contract and which are resulting from this Contract (which must be provided to the State on an
“As-1s” basis except to the extent the amounts paid by the State in respect of the items included compensation to
Contractor for the provision of warranty services in respect of the materials), and (e) take any action to mitigate and limit
any potential damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical
extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for material
and supplies resulting from the terminated Contract.

(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay Contractor
for all charges due for Services provided before the date of termination and, if applicable, as a separate item of payment
under this Contract, for Work In Process, on a percentage of completion basis at the level of completion determined by
the State. All completed or partially completed Deliverables prepared by Contractor under this Contract, at the option of
the State, becomes the State’s property, and Contractor is entitled to receive equitable fair compensation for the
Deliverables. Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate,
Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not actually performed
for the State.

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for
Services and Deliverables provided under this Contract, and may further pursue completion of the Services/Deliverables
under this Contract by replacement contract or otherwise as the State may in its sole judgment deem expedient.

2.158 Reservation of Rights

Any termination of this Contract or any Statement of Work issued under it by a party must be with full reservation of, and
without prejudice to, any rights or remedies otherwise available to the party with respect to any claims arising before or as
a result of the termination.

2.160 Termination by Contractor

2.161 Termination by Contractor

If the State breaches this Contract, and the Contractor in its sole discretion determines that the breach is curable, then the
Contractor will provide the State with written notice of the breach and a time period (not less than 30 days) to cure the
breach. The Notice of Breach and opportunity to cure is inapplicable for successive and repeated breaches.
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The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the Contractor
undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this Contract to an extent
that makes it impossible or commercially impractical for the Contractor to perform the Services, or (iii) does not cure the
breach within the time period specified in a written notice of breach. But the Contractor must discharge its obligations
under Section 2.190 before it terminates this Contract.

2.170 Transition Responsibilities

2.171 Contractor Transition Responsibilities

If the State terminates this Contract, for convenience or cause, or if this Contract is otherwise dissolved,

voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction provided by
the State to assist in the orderly transition of equipment, services, software, leases, etc. to the State or a third party
designated by the State. If this Contract expires or terminates, the Contractor agrees to make all reasonable efforts to
effect an orderly transition of services within a reasonable period of time that in no event will exceed 180 days. These
efforts must include, but are not limited to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175.

2.172 Contractor Personnel Transition

The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the specific
tasks and schedule to be accomplished by the parties to effect an orderly transition. The Contractor must allow as many
personnel as practicable to remain on the job to help the State, or a specified third party, maintain the continuity and
consistency of the services required by this Contract. In addition, during or following the transition period, in the event the
State requires the Services of the Contractor's Subcontractors or vendors, as necessary to meet its needs, Contractor
agrees to reasonably, and with good-faith, work with the State to use the Services of Contractor’'s Subcontractors or
vendors. Contractor must notify all of Contractor’s subcontractors of procedures to be followed during transition.

2.173 Contractor Information Transition

The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by the State, or
specified third party, to properly provide the Services/Deliverables required under this Contract. The Contractor must
provide the State with asset management data generated from the inception of this Contract through the date on which
the Contractor is terminated in a comma-delineated format unless otherwise requested by the State. The Contractor must
deliver to the State any remaining owed reports and documentation still in Contractor’'s possession subject to appropriate
payment by the State.

2.174 Contractor Software Transition — Deleted/Not Applicable

2.175 Transition Payments

If the transition results from a termination for any reason, reimbursement must be governed by the termination provisions
of this Contract. If the transition results from expiration, the Contractor will be reimbursed for all reasonable transition
costs (i.e. costs incurred within the agreed period after contract expiration that result from transition operations) at the
rates agreed upon by the State. The Contractor must prepare an accurate accounting from which the State and
Contractor may reconcile all outstanding accounts.

2.176 State Transition Responsibilities

In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered unenforceable,
the State agrees to perform the following obligations, and any others upon which the State and the Contractor agree:

€)) Reconciling all accounts between the State and the Contractor;

(b) Completing any pending post-project reviews.
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2.180 Stop Work

2.181 Stop Work Orders

The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, of the
work called for by this Contract for a period of up to 90 calendar days after the stop work order is delivered to Contractor,
and for any further period to which the parties may agree. The stop work order must be identified as a stop work order
and must indicate that it is issued under this Section 2.180. Upon receipt of the stop work order, Contractor must
immediately comply with its terms and take all reasonable steps to minimize incurring costs allocable to the work covered
by the stop work order during the period of work stoppage. Within the period of the stop work order, the State must either:
(a) cancel the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 2.150.

2.182 Cancellation or Expiration of Stop Work Order

The Contractor must resume work if the State cancels a Stop Work Order or if it expires. The parties will agree upon an
equitable adjustment in the delivery schedule, this Contract price(s), or both, and this Contract must be modified, in
writing, accordingly, if: (a) the stop work order results in an increase in the time required for, or in Contractor’s costs
properly allocable to, the performance of any part of this Contract; and (b) Contractor asserts its right to an equitable
adjustment within 30 calendar days after the end of the period of work stoppage; provided that, if the State decides the
facts justify the action, the State may receive and act upon a Contractor proposal submitted at any time before final
payment under this Contract. Any adjustment must conform to the requirements of Section 2.024.

2.183 Allowance of Contractor Costs

If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other than
material breach, the termination must be deemed to be a termination for convenience under Section 2.150, and the State
will pay reasonable costs resulting from the stop work order in arriving at the termination settlement. For the avoidance of
doubt, the State is not liable to Contractor for loss of profits because of a stop work order issued under this Section 2.180.

2.190 Dispute Resolution

2.191 In General

Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to this Contract or any
Statement of Work must be resolved as follows. For all Contractor claims seeking an increase in the amounts payable to
Contractor under this Contract, or the time for Contractor’s performance, Contractor must submit a letter, together with all
data supporting the claims, executed by Contractor’'s Contract Administrator or the Contract Administrator's designee
certifying that (a) the claim is made in good faith, (b) the amount claimed accurately reflects the adjustments in the
amounts payable to Contractor or the time for Contractor’s performance for which Contractor believes the State is liable
and covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, and (c) the
claim and the supporting data are current and complete to Contractor’s best knowledge and belief.

2.192 Informal Dispute Resolution
€) All disputes between the parties must be resolved under the Contract Management procedures in this Contract. If
the parties are unable to resolve any disputes after compliance with the processes, the parties must meet with the
Director of Purchasing Operations, DTMB, or designee, for the purpose of attempting to resolve the dispute without the
need for formal legal proceedings, as follows:
0] The representatives of Contractor and the State must meet as often as the parties reasonably deem
necessary to gather and furnish to each other all information with respect to the matter in issue which the parties
believe to be appropriate and germane in connection with its resolution. The representatives must discuss the
problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any formal
proceeding.
(i) During the course of negotiations, all reasonable requests made by one (1) party to another for non-
privileged information reasonably related to this Contract must be honored in order that each of the parties may
be fully advised of the other’s paosition.
(iii) The specific format for the discussions will be left to the discretion of the designated State and Contractor
representatives, but may include the preparation of agreed upon statements of fact or written statements of
position.
(iv) Following the completion of this process within 60 calendar days, the Director of Purchasing Operations,
DTMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar days. The
opinion regarding the dispute must be considered the State’s final action and the exhaustion of administrative
remedies.
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(b) This Section must not be construed to prevent either party from instituting, and a party is authorized to institute,
formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior position with
respect to other creditors, or under Section 2.193.

(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies,
concerning responsibility for performance of work under this Contract.

2.193 Injunctive Relief

The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of Section
2.192 is where a party makes a good faith determination that a breach of the terms of this Contract by the other party is
the that the damages to the party resulting from the breach will be so immediate, so large or severe and so incapable of
adequate redress after the fact that a temporary restraining order or other immediate injunctive relief is the only adequate
remedy.

2.194 Continued Performance

Each party agrees to continue performing its obligations under this Contract while a dispute is being resolved except to
the extent the issue in dispute precludes performance (dispute over payment must not be deemed to preclude
performance) and without limiting either party’s right to terminate this Contract as provided in Section 2.150, as the case
may be.

2.200 Federal and State Contract Requirements

2.201 Nondiscrimination

In the performance of this Contract, Contractor agrees not to discriminate against any employee or applicant for
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or
indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight,
marital status, or physical or mental disability. Contractor further agrees that every subcontract entered into for the
performance of this Contract or any purchase order resulting from this Contract must contain a provision requiring non-
discrimination in employment, as specified here, binding upon each Subcontractor. This covenant is required under the
Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976
PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of this Contract.

2.202 Unfair Labor Practices

Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer whose
name appears in the current register of employers failing to correct an unfair labor practice compiled under Section 2 of
the Act. This information is compiled by the United States National Labor Relations Board. A Contractor of the State, in
relation to this Contract, must not enter into a contract with a Subcontractor, manufacturer, or supplier whose name
appeatrs in this register. Under Section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award
of this Contract, the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of
Contractor appears in the register.

2.203 Workplace Safety and Discriminatory Harassment

In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-20
regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition, the Contractor must
comply with Civil Service regulations and any applicable agency rules provided to the Contractor. For Civil Service Rules,
see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.

2.204 Prevailing Wage — Deleted/Not Applicable

2.210 Governing Law

2.211 Governing Law

This Contract must in all respects be governed by, and construed according to, the substantive laws of the State of
Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other jurisdiction
to the extent not inconsistent with, or pre-empted by federal law.

#071B0200243 32




=
TERMS AND CONDITIONS CONTRACT NO. 071B0200243 ‘

2.212 Compliance with Laws
Contractor must comply with all applicable State, federal and local laws and ordinances in providing the
Services/Deliverables.

2.213 Jurisdiction

Any dispute arising from this Contract must be resolved in the State of Michigan. With respect to any claim between the
parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it may have to
the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying of venue of the court or on the basis
of forum non conveniens or otherwise. Contractor agrees to appoint agents in the State of Michigan to receive service of
process.

2.220 Limitation of Liability

2.221 Limitation of Liability

Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, incidental,
indirect, or special damages. This limitation of liability does not apply to claims for infringement of United States patent,
copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross negligence
or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for liquidated
damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based on this
Contract.

2.230 Disclosure Responsibilities

2.231 Disclosure of Litigation

(a) Disclosure. Contractor must disclose any material criminal litigation, investigations or proceedings involving the
Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under
the Sarbanes-Oxley Act. In addition, each Contractor (and each Subcontractor) must notify the State of any material civil
litigation, arbitration or proceeding which arises during the term of this Contract and extensions, to which Contractor (or, to
the extent Contractor is aware, any Subcontractor) is a party, and which involves: (i) disputes that might reasonably be
expected to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written
allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public
entity arising out of their business dealings with governmental or public entities. The Contractor must disclose in writing to
the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30
days of its occurrence. Details of settlements which are prevented from disclosure by the terms of the settlement may be
annotated. Information provided to the State from Contractor’s publicly filed documents referencing its material litigation
will be deemed to satisfy the requirements of this Section.

(b) Assurances. If any Proceeding disclosed to the State under this Section, or of which the State otherwise
becomes aware, during the term of this Contract would cause a reasonable party to be concerned about:
0] the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its terms
and conditions, or
(i) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which

is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of this Contract
or a violation of Michigan law, regulations or public policy, then the Contractor must provide the State all
reasonable assurances requested by the State to demonstrate that:

€) Contractor and its Subcontractors must be able to continue to perform this Contract and any
Statements of Work according to its terms and conditions, and
(b) Contractor and its Subcontractors have not and will not engage in conduct in performing the

Services which is similar in nature to the conduct alleged in the Proceeding.

(c) Contractor must make the following notifications in writing:
() Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, or
is certain to occur, or a change that could result in changes in the valuation of its capitalized assets in the
accounting records, Contractor must notify DTMB Purchasing Operations.
(2) Contractor must also notify DTMB Purchasing Operations within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership or
officers.
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3) Contractor must also notify DTMB Purchasing Operations within 30 days whenever changes to company
affiliations occur.

2.232 Call Center Disclosure

Contractor and/or all Subcontractors involved in the performance of this Contract providing call or contact center services
to the State must disclose the location of its call or contact center services to inbound callers. Failure to disclose this
information is a material breach of this Contract.

2.233 Bankruptcy

The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and, at its
option, may take possession of the “Work in Process” and finish the Works in Process by whatever appropriate method
the State may deem expedient if:

€) the Contractor files for protection under the bankruptcy laws;

(b) an involuntary petition is filed against the Contractor and not removed within 30 days;

(c) the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;
(d) the Contractor makes a general assignment for the benefit of creditors; or

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its

affiliates can deliver the services under this Contract.
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State. To the extent

reasonably possible, materials and Work in Process must be stored separately from other stock and marked
conspicuously with labels indicating ownership by the State.

2.240 Performance

2.241 Time of Performance

(a) Contractor must use commercially reasonable efforts to provide the resources necessary to complete all Services
and Deliverables according to the time schedules contained in the Statements of Work and other Exhibits governing the
work, and with professional quality.

(b) Without limiting the generality of Section 2.241(a), Contractor must notify the State in a timely manner upon
becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and successful
completion of any Deliverables/Services on the scheduled due dates in the latest State-approved delivery schedule and
must inform the State of the projected actual delivery date.

(c) If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor to be
unable to perform its obligations according to specified Contract time periods, the Contractor must notify the State in a
timely manner and must use commercially reasonable efforts to perform its obligations according to these Contract time
periods notwithstanding the State’s failure. Contractor will not be in default for a delay in performance to the extent the
delay is caused by the State.

(d) Should the State of Michigan issue an Executive Order thru the Office of State Employer mandating furlough
days, the furlough days will not be considered a Business Day. The Contractor will not seek additional costs from the
State for project schedule extensions to the extent such extensions are needed due to Contractor’s inability to complete
deliverables and milestones in accordance with the project schedule as a result of the above mentioned furlough days.

2.242 Service Level Agreements (SLAS)

€) SLAs will be completed with the following operational considerations:
0] SLAs will not be calculated for individual Incidents where any event of Excusable Failure has been
determined; Incident means any interruption in Services.
(i) SLAs will not be calculated for individual Incidents where loss of service is planned and where the State
has received prior notification or coordination.
(iii) SLAs will not apply if the applicable Incident could have been prevented through planning proposed by
Contractor and not implemented at the request of the State. To invoke this consideration, complete
documentation relevant to the denied planning proposal must be presented to substantiate the proposal.
(iv) Time period measurements will be based on the time Incidents are received by the Contractor and the
time that the State receives notification of resolution based on 24x7x365 time period, except that the time period
measurement will be suspended based on the following:
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1. Time period(s) will not apply where Contractor does not have access to a physical State Location
and where access to the State Location is necessary for problem identification and resolution.

2. Time period(s) will not apply where Contractor needs to obtain timely and accurate information or
appropriate feedback and is unable to obtain timely and accurate information or appropriate feedback
from the State.

(b) Chronic Failure for any Service(s) is defined as three (3) unscheduled outage(s) or interruption(s) on any
individual Service for the same reason or cause or if the same reason or cause was reasonably discoverable in the first
instance over a rolling 30 day period. Chronic Failure will result in the State’s option to terminate the effected individual
Service(s) and procure them from a different f for the chronic location(s) with Contractor to pay the difference in charges
for up to three (3) additional months. The termination of the Service must not affect any tiered pricing levels.

(c) Root Cause Analysis must be performed on any business critical outage(s) or outage(s) on Services when
requested by the Contract Administrator or CCIl. Contractor must provide its analysis within two (2) weeks of outage(s)
and provide a recommendation for resolution.

(d) All decimals must be rounded to two (2) decimal places, with five (5) and greater rounding up and four (4) and
less rounding down, unless otherwise specified.

2.243 Liquidated Damages — Deleted/Not Applicable

2.244 Excusable Failure

Neither party will be liable for any default, damage, or delay in the performance of its obligations under this Contract to the
extent the default, damage or delay is caused by government regulations or requirements (executive, legislative, judicial,
military, or otherwise), power failure, lightning, earthquake, war, water or other forces of nature or acts of God, delays or
failures of transportation, equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil
disorders; strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of
any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond the
reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in causing the
default or delay, and the default or delay could not have been prevented by reasonable precautions and cannot
reasonably be circumvented by the non-performing party through the use of alternate sources, workaround plans or other
means, including disaster recovery plans.

If a party does not perform its Contractual obligations for any of the reasons listed above, the non-performing party will be
excused from any further performance of its affected obligation(s) for as long as the circumstances prevail, but the party
must use commercially reasonable efforts to recommence performance whenever and to whatever extent possible without
delay. A party must promptly notify the other party in writing immediately after the excusable failure occurs, and also
when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’'s performance of the
Services/provision of Deliverables for more than 10 Business Days, and the State determines that performance is not
likely to be resumed within a period of time that is satisfactory to the State in its reasonable discretion, then at the State’s
option: (a) the State may procure the affected Services/Deliverables from an alternate source, and the State is not be
liable for payment for the unperformed Services/ Deliverables not provided under this Contract for so long as the delay in
performance continues; (b) the State may terminate any portion of this Contract so affected and the charges payable will
be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of termination to the
Contractor, except to the extent that the State must pay for Services/Deliverables provided through the date of
termination.

The Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure
occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable Failure
condition. Defaults or delays in performance by Contractor which are caused by acts or omissions of its Subcontractors
will not relieve Contractor of its obligations under this Contract except to the extent that a Subcontractor is itself subject to
an Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the
Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other means.
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2.250 Approval of Deliverables

2.251 Delivery Responsibilities — Deleted/Not Applicable

2.252 Delivery of Deliverables

Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered by
Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the Deliverable is a
document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service. All Deliverables must be completed and
delivered for State review and written approval and, where applicable, installed according to the State-approved delivery
schedule and any other applicable terms and conditions of this Contract.

2.253 Testing

€) Before delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to the State,
Contractor must first perform all required quality assurance activities to verify that the Physical Deliverable or Service is
complete and conforms with its specifications listed in the applicable Statement of Work or Purchase Order. Before
delivering a Physical Deliverable or Service to the State, Contractor must certify to the State that (i) it has performed the
quality assurance activities, (ii) it has performed any applicable testing, (iii) it has corrected all material deficiencies
discovered during the quality assurance activities and testing, (iv) the Deliverable or Service is in a suitable state of
readiness for the State’s review and approval, and (v) the Deliverable/Service has all Critical Security patches/updates
applied.

(b) If a Deliverable includes installation at a State Location, then Contractor must (i) perform any applicable testing,
(ii) correct all material deficiencies discovered during the quality assurance activities and testing, and (iii) inform the State
that the Deliverable is in a suitable state of readiness for the State’s review and approval. To the extent that testing
occurs at State Locations, the State is entitled to observe or otherwise participate in testing.

2.254 Approval of Deliverables, In General

(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written approval by
the State, according to the following procedures. Formal approval by the State requires the State to confirm in writing that
the Deliverable meets its specifications. Formal approval may include the successful completion of Testing as applicable
in Section 2.253, to be led by the State with the support and assistance of Contractor. The approval process will be
facilitated by ongoing consultation between the parties, inspection of interim and intermediate Deliverables and
collaboration on key decisions.

(b) The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of
Deliverables/Services being reviewed.

(c) Before commencement of its review or testing of a Deliverable/Service, the State may inspect the
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without material
deficiencies. If the State determines that the Deliverable/Service has material deficiencies, the State may refuse delivery
of the Deliverable/Service without performing any further inspection or testing of the Deliverable/Service. Otherwise, the
review period will be deemed to have started on the day the State receives the Deliverable or the Service begins, and the
State and Contractor agree that the Deliverable/Service is ready for use and, where applicable, certification by Contractor
according to Section 2.253.

(d) The State must approve in writing a Deliverable/Service after confirming that it conforms to and performs
according to its specifications without material deficiency. The State may, but is not be required to, conditionally approve
in writing a Deliverable/Service that contains material deficiencies if the State elects to permit Contractor to rectify them
post-approval. In any case, Contractor will be responsible for working diligently to correct within a reasonable time at
Contractor’s expense all deficiencies in the Deliverable/Service that remain outstanding at the time of State approval.
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(e) If, after three (3) opportunities (the original and two (2) repeat efforts), the Contractor is unable to correct all
deficiencies preventing Final Acceptance of a Deliverable/Service, the State may: (i) demand that the Contractor cure the
failure and give the Contractor additional time to cure the failure at the sole expense of the Contractor; or (ii) keep this
Contract in force and do, either itself or through other parties, whatever the Contractor has failed to do, and recover the
difference between the cost to cure the deficiency and this Contract price plus an additional sum equal to 10 percent of
the cost to cure the deficiency to cover the State’s general expenses provided the State can furnish proof of the general
expenses; or (iii) terminate the particular Statement of Work for default, either in whole or in part by notice to Contractor
provided Contractor is unable to cure the breach. Notwithstanding the foregoing, the State cannot use, as a basis for
exercising its termination rights under this Section, deficiencies discovered in a repeat State Review Period that could
reasonably have been discovered during a prior State Review Period.

® The State, at any time and in its reasonable discretion, may halt the testing or approval process if the process
reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient severity that renders
continuing the process unproductive or unworkable. If that happens, the State may stop using the Service or return the
applicable Deliverable to Contractor for correction and re-delivery before resuming the testing or approval process.

2.255 Process for Approval of Written Deliverables

The State Review Period for Written Deliverables will be the number of days set forth in the applicable Statement of Work
following delivery of the final version of the Deliverable (and if the Statement of Work does not state the State Review
Period, it is by default five Business Days for Written Deliverables of 100 pages or less and 10 Business Days for Written
Deliverables of more than 100 pages). The duration of the State Review Periods will be doubled if the State has not had
an opportunity to review an interim draft of the Written Deliverable before its submission to the State. The State agrees to
notify Contractor in writing by the end of the State Review Period either stating that the Deliverable is approved in the form
delivered by Contractor or describing any deficiencies that must be corrected before approval of the Deliverable (or at the
State’s election, after approval of the Deliverable). If the State notifies the Contractor about deficiencies, the Contractor
must correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows all
revisions made to the original version delivered to the State. Contractor’s correction efforts must be made at no additional
charge. Upon receipt of a corrected Deliverable from Contractor, the State must have a reasonable additional period of
time, not to exceed the length of the original State Review Period, to review the corrected Deliverable to confirm that the
identified deficiencies have been corrected.

2.256 Process for Approval of Services

The State Review Period for approval of Services is governed by the applicable Statement of Work (and if the Statement
of Work does not state the State Review Period, it is by default 30 Business Days for Services). The State agrees to
notify the Contractor in writing by the end of the State Review Period either stating that the Service is approved in the form
delivered by the Contractor or describing any deficiencies that must be corrected before approval of the Services (or at
the State’s election, after approval of the Service). If the State delivers to the Contractor a notice of deficiencies, the
Contractor must correct the described deficiencies and within 30 Business Days resubmit the Service in a form that shows
all revisions made to the original version delivered to the State. The Contractor’s correction efforts must be made at no
additional charge. Upon implementation of a corrected Service from Contractor, the State must have a reasonable
additional period of time, not to exceed the length of the original State Review Period, to review the corrected Service for
conformity and that the identified deficiencies have been corrected.

2.257 Process for Approval of Physical Deliverables — Deleted/Not Applicable

2.258 Final Acceptance

Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of each Deliverable
must occur when each Deliverable/Service has been approved by the State following the State Review Periods identified
in Sections 2.251-2.257. Payment will be made for Deliverables installed and accepted. Upon acceptance of a Service,
the State will pay for all Services provided during the State Review Period that conformed to the acceptance criteria.

2.260 Ownership

2.261 Ownership of Work Product by State

The State owns all Deliverables as they are works made for hire by the Contractor for the State. The

State owns all United States and international copyrights, trademarks, patents, or other proprietary rights in the
Deliverables.

#071B0200243 37




=
TERMS AND CONDITIONS CONTRACT NO. 071B0200243 ‘

2.262 Vesting of Rights

With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and upon
creation of each Deliverable automatically assigns, to the State, ownership of all United States and international
copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether or not registered by the
Contractor, insofar as any the Deliverable, by operation of law, may not be considered work made for hire by the
Contractor for the State. From time to time upon the State’s request, the Contractor must confirm the assignment by
execution and delivery of the assignments, confirmations of assignment, or other written instruments as the State may
request. The State may obtain and hold in its own name all copyright, trademark, and patent registrations and other
evidence of rights that may be available for Deliverables.

2.263 Rightsin Data

€) The State is the owner of all data made available by the State to the Contractor or its agents, Subcontractors or
representatives under this Contract. The Contractor must not use the State’s data for any purpose other than providing
the Services, nor will any part of the State’s data be disclosed, sold, assigned, leased or otherwise disposed of to the
general public or to specific third parties or commercially exploited by or on behalf of the Contractor. No employees of the
Contractor, other than those on a strictly need-to-know basis, have access to the State’s data. Contractor must not
possess or assert any lien or other right against the State’s data. Without limiting the generality of this Section, the
Contractor must only use personally identifiable information as strictly necessary to provide the Services and must
disclose the information only to its employees who have a strict need-to-know the information. The Contractor must
comply at all times with all laws and regulations applicable to the personally identifiable information.

(b) The State is the owner of all State-specific data under this Contract. The State may use the data provided by the
Contractor for any purpose. The State must not possess or assert any lien or other right against the Contractor’s data.
Without limiting the generality of this Section, the State may use personally identifiable information only as strictly
necessary to utilize the Services and must disclose the information only to its employees who have a strict need to know
the information, except as provided by law. The State must comply at all times with all laws and regulations applicable to
the personally identifiable information. Other material developed and provided to the State remains the State’s sole and
exclusive property.

2.264 Ownership of Materials

The State and the Contractor will continue to own their respective proprietary technologies developed before entering into
this Contract. Any hardware bought through the Contractor by the State, and paid for by the State, will be owned by the
State. Any software licensed through the Contractor and sold to the State, will be licensed directly to the State.

2.270 State Standards

2.271 Existing Technology Standards
The Contractor must adhere to all existing standards as described within the comprehensive listing of the State’s existing
technology standards at http://www.michigan.gov/dit.

2.272 Acceptable Use Policy

To the extent that Contractor has access to the State computer system, Contractor must comply with the State’s
Acceptable Use Policy, see http://www.michigan.gov/ditservice. All Contractor employees must be required, in writing, to
agree to the State’s Acceptable Use Policy before accessing the State system. The State reserves the right to terminate
Contractor’s access to the State system if a violation occurs.

2.273 Systems Changes

Contractor is not responsible for and not authorized to make changes to any State systems without written authorization
from the Project Manager. Any changes Contractor makes to State systems with the State’s approval must be done
according to applicable State procedures, including security, access, and configuration management procedures.

#071B0200243 38




=
TERMS AND CONDITIONS CONTRACT NO. 071B0200243 ‘

2.280 Extended Purchasing

2.281 MIDEAL

Public Act 431 of 1984 permits DTMB to provide purchasing services to any city, village, county, township, school district,
intermediate school district, non-profit hospital, institution of higher education, community, or junior college. A current
listing of approved program members is available at: http://www.michigan.gov/mideal. Unless otherwise stated, the
Contractor must ensure that the non-state agency is an authorized purchaser before extending this Contract pricing.

The Contractor will supply Contract Services and equipment to these local governmental agencies at the established
State of Michigan Contract prices and terms to the extent applicable and where available. The Contractor must send its
invoices to and pay the local unit of government on a direct and individual basis.

To the extent that authorized local units of government purchase quantities of Services and/or equipment under this
Contract, the quantities of Services and/or equipment purchased will be included in determining the appropriate rate
wherever tiered pricing based on quantity is provided.

2.282 State Employee Purchases — Deleted/Not Applicable

2.290 Environmental Provision

2.291 Environmental Provision

Hazardous Materials:

For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, PCBs,
petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any other material the
manufacture, use, treatment, storage, transportation, or disposal of which is regulated by the federal, State, or local laws
governing the protection of the public health, natural resources, or the environment. This includes, but is not limited to,
materials such as batteries and circuit packs, and other materials that are regulated as (i) “Hazardous Materials” under the
Hazardous Materials Transportation Act, (ii) “chemical hazards” under the Occupational Safety and Health Administration
standards, (iii) “chemical substances or mixtures” under the Toxic Substances Control Act, (iv) “pesticides” under the
Federal Insecticide Fungicide and Rodenticide Act, and (v) “hazardous wastes” as defined or listed under the Resource
Conservation and Recovery Act.

€) The Contractor must use, handle, store, dispose of, process, transport and transfer any material considered a
Hazardous Material according to all federal, State, and local laws. The State must provide a safe and suitable
environment for performance of Contractor’'s Work. Before the commencement of Work, the State must advise the
Contractor of the presence at the work site of any Hazardous Material to the extent that the State is aware of the
Hazardous Material. If the Contractor encounters material reasonably believed to be a Hazardous Material and which
may present a substantial danger, the Contractor must immediately stop all affected Work, notify the State in writing about
the conditions encountered, and take appropriate health and safety precautions.

(b) Upon receipt of a written notice, the State will investigate the conditions. If (i) the material is a Hazardous Material
that may present a substantial danger, and (ii) the Hazardous Material was not brought to the site by the Contractor, or
does not result in whole or in part from any violation by the Contractor of any laws covering the use, handling, storage,
disposal of, processing, transport and transfer of Hazardous Materials, the State must order a suspension of Work in
writing. The State must proceed to have the Hazardous Material removed or rendered harmless. In the alternative, the
State must terminate the affected Work for the State’s convenience.

(c) Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor must resume
Work as directed in writing by the State. Any determination by the Michigan Department of Community Health or the
Michigan Department of Environmental Quality that the Hazardous Material has either been removed or rendered
harmless is binding upon the State and Contractor for the purposes of resuming the Work. If any incident with Hazardous
Material results in delay not reasonable anticipatable under the circumstances and which is attributable to the State, the
applicable SLAs for the affected Work will not be counted in Section 2.242 for a time as mutually agreed by the parties.
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(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from any
violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer
of Hazardous Material, or from any other act or omission within the control of the Contractor, the Contractor must bear its
proportionate share of the delay and costs involved in cleaning up the site and removing and rendering harmless the
Hazardous Material according to Applicable Laws to the condition approved by applicable regulatory agency(ies).

Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic compounds.
For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html

Refrigeration and Air Conditioning:
The Contractor must comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42 U.S.C.
7671g and 7671h) as each or both apply to this Contract.

Environmental Performance:

Waste Reduction Program: Contractor must establish a program to promote cost-effective waste reduction in all
operations and facilities covered by this Contract. The Contractor's programs must comply with applicable Federal, State,
and local requirements, specifically including Section 6002 of the Resource Conservation and Recovery Act (42 U.S.C.
6962, et seq.).

2.300 Other Provisions

2.311 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude Made Materials
Equipment, materials, or supplies, that will be furnished to the State under this Contract must not be produced in whole or
in part by forced labor, convict labor, forced or indentured child labor, or indentured servitude.

“Forced or indentured child labor” means all work or service: exacted from any person under the age of 18 under the

menace of any penalty for its nonperformance and for which the worker does not offer himself voluntarily; or performed by
any person under the age of 18 under a contract the enforcement of which can be accomplished by process or penalties.
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Attachment A — Pricing

The State of Michigan is interested in payment terms that reflect cost savings to the State based on an accelerated
payment process. The Contractor offers a 10 percent discount off invoice if paid within 15 days of receipt of accepted
invoice.

o o Estimated Estimated Price
Description Unit Price Quantity per Year per Year
Base rate for Advanced Life Support (ALS): $265.00 72 calls $19,080.00
ALS loaded mileage rate: $3.50 180 miles $630.00
Base rate for Basic Life Support (BLS): $190.00 12 calls $2,280.00
BLS loaded mileage rate: $3.50 72 miles $252.00
Rate .for one-way in cqunty of Kalamazoo $21.00 300 calls $6.300.00
appointment transport:
Rate .for round trip |n—c.ounty of Kalamazoo $42.00 60 calls $2.520.00
appointment transport:
Rate for round trip out of county of. $75.00 1 trip $75.00
Kalamazoo appointment transport:
fl?z;)ﬂour Rate for waiting time (first hour $35.00 Undetermined TBD
Estimated Yearly Price: $31,137.00
Estimated Three Year Price: $93,411.00
Optional:

Description Price per Year

Institutional Membership Fee (if applicable) to allow for
insurance billing and acceptance as payment in full:
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