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Article 1 – Statement of Work (SOW) 
 
1.000 Program Identification/Scope 

The purpose of this request is to provide software distribution and software support services for the 
Covered Software defined in Section 1.100.  The resulting contract is for a firm fixed price and the terms 
are defined in Section 2.001 and 2.002. 
 
The FieldManager software suite is essential to managing Michigan's road and bridge construction projects 
as the software’s use is mandated by the State for all construction projects under MDOT’s construction 
program. FieldManager services are required to provide distribution of the software and associated 
documentation, front line support, technical support, and administrative services to approximately 500 
users at up to 150 local government agency organizations in Michigan. Michigan’s use of FieldManager 
helps ensure the State meets Federal Highway Administration (FHWA) funding requirements. These 
services are required to ensure that FieldManager remains up and running at local agency organizations 
across the State. 
 

1.100 Scope of Work and Deliverables  
  
Covered Software: FieldManager Software Suite 
Contractor be an authorized distributor of this proprietary Covered Software. All uses and rights to the 
Covered Software are governed by the original 1998 Ownership Agreement signed by the Michigan 
Department of Transportation (MDOT). 
 
In Scope: 
Contractor shall provide: 
 

A. Software Distribution: 
1. Provide initial software and documentation distribution to authorized local agencies.  

Within three working days of receiving a valid request from an eligible local agency, the 
Contractor will prepare and ship to each organization that has not already received the 
FieldManager software, the following materials of the FieldManager release in use by 
MDOT: 
a. New shipment cover letter that includes the following: 

i. A statement indicating that MDOT requires local agencies to obtain FieldManager if 
they have a construction contract(s) let by the Department, and an employee(s) of 
the local agency organization is performing the construction contract documentation 
functions. If a local agency has contracted with a consultant firm to perform the 
contract documentation functions, then the local agency is responsible for ensuring 
the consultant uses FieldManager, but the consultant firm is responsible for 
licensing the FieldManager software from the Contractor. 

ii. Request to contact MDOT if the local agency no longer needs FieldManager. 
iii. MDOT specific information as specified by MDOT. For example, an instruction 

requesting local agencies to follow all instructions in MDOT’s User’s Guide 
Supplement for Michigan Local Agencies and Consultants. 

b. CD-ROM containing a copy of the FieldManager, FieldBook, and FieldBuilder software 
and documentation. 

c. Printed copy of MDOT’s User’s Guide Supplement for Michigan Local Agencies and 
Consultants (MDOT will supply the Contractor with a current master copy of this 
document). 

  
To ensure that local agencies do not unnecessarily obtain the software, the Contractor shall 
upon receiving a request from a local agency, query the requester to ensure that they have an 
MDOT let contract. FieldManager should be shipped to only those local agencies that have 
indicated they have a valid MDOT let contract. In the event of a dispute, the Contractor shall 
instruct the local agency to contact the MDOT/DTMB Program Manager. The MDOT/DTMB 
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Program Manager must give the Contractor written approval before the Contractor ships 
FieldManager to a local agency that does not have a valid MDOT let contract. 
  

The Contractor shall maintain a list of “active” local agencies that have received FieldManager. 
A local agency or the MDOT/DTMB Program Manager may contact the Contractor and request 
that a local agency be removed from the “active” list. 

 
B. Software Support Services 

1. Software Distribution - Provide software updates to Local Agencies specified by DTMB/MDOT  
within 30 days of request from DTMB/MDOT. The Contractor will provide a product distribution 
update to “active” local agencies that have already received FieldManager. The update will keep 
the software and documentation used by the local agencies current with the release being used 
by MDOT. DTMB/MDOT estimates that there will be approximately one product distribution 
update required per year. Each local agency will receive from the Contractor the following 
FieldManager materials of the release specified by MDOT: 

 
a. New release cover letter that includes the following: 

i. Date of MDOT’s upgrade deadline (MDOT will supply the Contractor with this date). 
ii. A statement indicating that MDOT requires local agencies to obtain FieldManager if they 

have a construction contract(s) let by the Department, and an employee(s) of the local 
agency organization is performing the construction contract documentation functions. If a 
local agency has contracted with a consultant firm to perform the contract documentation 
functions, then the local agency is responsible for ensuring the consultant uses 
FieldManager, but the consultant firm is responsible for licensing the FieldManager 
software. 

iii. Request to contact MDOT if the local agency no longer needs FieldManager. 
iv. MDOT specific information as specified by MDOT. For example, an instruction outlining a 

change to an MDOT business practice.  
b. CD-ROM containing a copy of the FieldManager, FieldBook, and FieldBuilder software and 

documentation. 
c. Printed copy of new release changes list. 
d. Printed copy of MDOT’s User’s Guide Supplement for Michigan Local Agencies and 

Consultants (MDOT will supply the Contractor with a master copy of this document). 
 

2. Help Desk Support via telephone and e-mail to authorized local agencies.  
 
The Contractor will provide local agencies with help desk services which include telephone and 
e-mail support for the purpose of assuring proper FieldManager installation, operation, and use 
of the software. The Contractor will answer technical and usage questions not specific to MDOT 
business practices. DTMB/MDOT may also initiate requests for support regarding MDOT let 
local agency construction contracts. 
 
Upon receiving a support request that is “urgent”, the Contractor will assign a call ticket and 
track the request until resolved. The Contractor will give the request the highest priority within 
the company and initiate immediate action to get that agency back into production. Requests 
are considered “urgent” when FieldManager is down and is not available to one or more users, 
or FieldManager is not working properly and is severely impacting the business process so a 
local agency or MDOT is unable to perform a critical business function (such as generating a 
pay estimate). It is the responsibility of the requestor to clearly communicate that their request is 
an “urgent” situation. 
  
Upon receiving a support request that is not “urgent” the Contractor will assign a call ticket and 
track the request until resolved. The Contractor shall attempt to close out all support requests 
within 24 hours.  If a request cannot be satisfactorily closed out within 24 hours, an escalated 
rating shall be assigned requiring additional effort, and an attempt will be made to resolve the 
request within 48 hours. If the request cannot be satisfactorily closed out within 48 hours, the 
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Contractor will give top priority to the request and continue to work on the problem, seeking the 
earliest possible resolution. The Contractor will keep the requester informed of the status of the 
situation on a daily basis. 
  
A support request shall only be considered closed when the request has been resolved, or 
when a formal maintenance request is created to address the issue in a future FieldManager 
release. The requester will be notified promptly of a decision to create a formal maintenance 
request. 
 
The Contractor’s help desk services shall be available from 8:00 a.m. to 5:00 p.m. Eastern 
Time, Monday through Friday, excluding State of Michigan Holidays. Support for MDOT 
business practices will be provided by an MDOT staffed help desk. 
 

C. Monthly Reporting: 
1. The Contractor will provide to DTMB/MDOT on a monthly basis a report that lists all 

FieldManager help desk support requests that the Contractor received from local agencies and 
DTMB/MDOT during the reporting month, as described above. Sufficient details should be 
provided for each request including the call ticket, date received, date resolved, status, 
organization name, person’s name that submitted the request, priority, request description, and 
resolution provided. Help desk requests should be listed in date received order. The report 
should also show the total number of requests received from local agencies and DTMB/MDOT 
during the month. Unresolved requests should carry over to the report prepared for the following 
month. The report format must be approved by DTMB/MDOT. The report must be submitted to 
DTMB/MDOT by the 7th of each month and be current as of the end of the previous month. 

 
2. The Contractor will provide to DTMB/MDOT on a monthly basis a report that lists all “active” 

local agencies in Michigan that have received the Covered Software from the Contractor. The 
list should include the name of each local agency, mailing address, contact person name, , 
phone number, email address, and last software shipment date. Local agencies should be listed 
in local agency name order. The report should also show the total number of local agencies on 
the list. The report format must be approved by DTMB/MDOT. The report must be submitted to 
DTMB/MDOT by the 7th of each month and be current as of the end of the previous month. 

 
3. The Contractor will provide to DTMB/MDOT on a monthly basis a report that lists all private 

firms in Michigan (and any firms outside of Michigan which do business with Michigan local 
agencies and/or MDOT) that have a current active FieldManager license that has been 
purchased from the contractor. The list should include the name of each firm, mailing address, 
contact person name, phone number, email address, last order date, number of each license 
type purchased, and total number of licenses. Private firms should be listed in firm name order. 
The report should also include report totals which show the total number of firms on the list, total 
number of licenses on the list, and total number of each license type on the list. The report 
format must be approved by DTMB/MDOT. The report must be submitted to DTMB/MDOT by 
the 7th of each month and be current as of the end of the previous month.  
 

4. The Contractor will provide to DTMB/MDOT on a monthly basis a report that lists all local 
agencies and private firms that have been removed during the reporting month from the report 
that lists active local agencies and the report that lists active private firms outlined above. The 
list should include the name of each organization removed, phone number, total number of 
licenses, organization requesting the removal (if applicable), date of the removal request (if 
applicable), and license expiration date (if reason for removal). Organizations should be listed in 
organization name order. The report should also include totals which show the total number of 
organizations on the list and the total number of licenses on the list. The report format must be 
approved by DTMB/MDOT. The report must be submitted to DTMB/MDOT by the 7th of each 
month and be current as of the end of the previous month. 
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PROGRAM DELIVERABLES: 
 
Deliverables will not be considered complete until the MDOT/DTMB Program Manager has formally accepted 
them.  Deliverables for this Program include: 
 
Deliverable Occurrence Acceptance Criterion 
Initial FieldManager software and documentation distribution to 
authorized local agencies. 

On request On Distribution 

FieldManager software and documentation updates to authorized 
local agencies. 

On request On Distribution 

FieldManager software support to authorized local agencies. On request On Distribution 
FieldManager help desk report. Monthly On Distribution 
FieldManager “active” local agencies report. Monthly On Distribution 
FieldManager “active” private firms report.  Monthly On Distribution 
FieldManager local agencies and private firms removed from 
“active” use report. 

Monthly On Distribution 

 
1.200 State Roles and Responsibilities 

1.201 Contract Compliance Inspector 
The Contract Compliance Inspector is responsible to monitor Contract activities on a daily basis. 
 

Name Agency/Division Title 
Cliff Farr Michigan Department of Transportation, Construction and Technology Field Automation 

Engineer  
 
1.202 Program Manager 
The MDOT/DTMB Program Manager will oversee the program and will review monthly reports and 
deliverables, and will review and approve payments. All questions which may arise as to the quality and 
acceptability of work, the manner of performance and rate of progress of the work, the interpretation of designs 
and specifications, and as to the satisfactory and acceptable fulfillment of the terms of this agreement shall be 
decided by the Program Manager. 
 
Program Manager duties for specific functions under this Contract are subject to delegation by the  
MDOT/DTMB Program Manager named below to a specific individual within DTMB or MDOT for which the 
work will be performed. 
 

Name Agency/Division Title 
Kevin Fox Department of Technology, Management and Budget Program Manager 
 
1.203 Agency Responsibilities: 
1.  Staff an MDOT FieldManager Help Desk for local agencies and private consultant firms to contact regarding  
     issues listed below that are MDOT’s responsibility. MDOT Help Desk tasks include: 
 

a. Provide support to local agencies and consultant firms needed in order to make their utilization of 
FieldManager conform to MDOT requirements. For example, answering questions about MDOT’s 
reference file, using FieldManager to prepare program data so it will meet MDOT standards, 
submitting pay estimates and contract modifications to MDOT, etc. For further information, see 
the FieldManager User's Guide Supplement For Michigan Local Agencies and Consultants. 

b. Field comments about the Contractor’s performance under the local agency support contract. 
 

2.  Maintain and make available the following FieldManager files to local agencies and private consultant firms 
     using FieldManager: 
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a.      MDOT’s FieldManager Agency Configuration File. 
b.      MDOT's FieldManager Reference File. 
c.      Contract Initialization Files. 
d.      FieldManager User's Guide Supplement For Michigan Local Agencies and Consultants (pdf  
        file). 

 
3.  Provide the Contractor with a list of local agencies that may be eligible to participate in this program.  Also 
     provide the Contractor with updates to the list as needed to enable the Contractor to verify that entities  
     requesting services from the Contractor are eligible for coverage under the support contract. 
 
1.204 Contractor Roles and Responsibilities 
The Contractor will provide sufficient qualified staffing to satisfy the deliverables of this Statement of Work.  
The Contractor will provide resumes in the attached Personnel Resume templates for staff, including 
subcontractors, who will be assigned to the Contract, indicating the duties/responsibilities and qualifications of 
such personnel, and stating the amount of time each will be assigned to the program.  The competence of the 
personnel the Contractor proposes for this program will be measured by the candidate’s education and 
experience with particular reference to experience on similar projects as described in this Statement of Work. 
The Contractor will commit that staff identified in its proposal will actually perform the assigned work.   
 
Conferences, meetings, or conference calls may be held by the DTMB Contract Administrator or the 
MDOT/DTMB Program Manager to review progress and rechart direction. These engagements will be 
attended by MDOT/DTMB and the SPOC/PM. Specific Contractor team members may also be requested to 
attend. The Contractor will receive appropriate advanced notice from MDOT/DTMB prior to each engagement. 
 
All reports and deliverables to be furnished by the Contractor under this agreement will be delivered to the 
MDOT/DTMB Program Manager and are subject to approval by the MDOT/DTMB Program Manager. The 
Contractor will inspect all reports and deliverables for accuracy and adequacy prior to delivery. 
 
All correspondence that is sent to local agencies under this contract must be approved by the MDOT/DTMB 
Program Manager prior to distribution to local agencies. The Contractor will inspect all correspondence for 
accuracy and adequacy prior to delivery.  
 
DTMB/MDOT retains the right to order the replacement of any Contractor program team member who is 
working at an inferior level of performance, as determined by the MDOT/DTMB Program Manager. The 
Contractor shall propose a replacement for all program team members whose work was found to be 
unsatisfactory within five (5) working days of notification. 
 
Contractor must provide a list of all subcontractors, including firm name, address, contact person, and a 
complete description of the work to be contracted.  Include descriptive information concerning subcontractor’s 
organization and abilities. 
 
The Contractor will provide, and update when changed, an organizational chart indicating lines of authority for 
personnel involved in performance of this Contract and relationships of this staff to other programs or functions 
of the firm.  This chart must also show lines of authority to the next senior level of management and indicate 
who within the firm will have prime responsibility and final authority for the work. 
 
A. Key Personnel 

The Contractor agrees that the continuity of Key Personnel is critical and agrees to the continuity of Key 
Personnel. Program team members that are considered Key Personnel may not be replaced during the 
course of the program without the prior approval of the MDOT/DTMB Program Manager. DTMB/MDOT 
reserves the right to interview proposed program team members as well as require verification of a 
proposed team member’s skills though demonstration and/or testing. DTMB/MDOT reserves the right to 
reject any proposed program team member and require a satisfactory replacement. Necessary 
substitutions of Key Personnel due to reasons beyond the reasonable control of the Contractor such as 
illness or resignation, may only be made with prior written approval of the MDOT/DTMB Program Manager. 
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The contractor must submit a letter of commitment for Key Personnel, signed by the identified resource, 
stating their commitment to work for the contractor/subcontractor on this program contingent on award of 
the bid. If the identified personnel are currently assigned to a State project the contractor must provide a 
letter signed by the MDOT/DTMB Program Manager releasing the individual from the project upon 
execution of the contract. All Key Personnel may be subject to the State’s interview and approval process.  
Any key staff substitution must have the prior approval of the State.  The State has identified the following 
as key personnel for this program: 

 

1. Single Point of Contract / Program Manager (SPOC/PM) 
2. Technical Lead 

 

1. SPOC/PM 
The Contractor will identify a Single Point of Contact / Program Manager (SPOC/PM).  The duties of the 
SPOC/PM shall include, but not be limited to: 
• supporting the management of the Contract, 
• facilitating dispute resolution, and 
• advising the State of performance under the terms and conditions of the Contract. 
• Serve as the point person for all program issues 

 

The SPOC/PM must be available for consultation with MDOT/DTMB upon request. The SPOC/PM must be 
an excellent communicator and must be knowledgeable of both the FieldManager technical and business 
issues. The SPOC/PM must respond to all requests submitted by the MDOT/DTMB Program Manager 
within five (5) working days. Although there will be continuous liaison with the Contractor team, the 
SPOC/PM must be available to meet with the MDOT/DTMB Program Manager upon request. These 
meetings may include reviewing progress and providing necessary guidance to the Contractor in solving 
problems which arise. All areas of significant decision making that pertain to this Program must be 
reviewed in detail with the MDOT/DTMB Program Manager prior to any final decision. 
 

The State reserves the right to require a change in the current SPOC/PM if the assigned SPOC/PM is not, 
in the opinion of the State, adequately serving the needs of the State. 

 

2. Technical Lead 
The Contractor will provide a technical lead to interact with the designated personnel from the State to 
manage all technical aspects of the program.  

 

1.300 Compensation and Payment 
 

1.301 COMPENSATION AND PAYMENT 
1.  All billing shall comply with the Software Development and Distribution Agreement (MDOT No. 96-1066). 
Per this agreement, MDOT may obtain FieldManager support services for local agencies from the Contractor 
based on the Contractor’s cost of time and materials. Invoicing for the Contractor’s services must be at the 
Contractor’s actual costs with no allowance for a fee (profit).  DTMB will pay the Contractor upon receipt of 
properly completed invoices, which shall be submitted to the billing address on the State issued purchase 
order on a monthly basis. No overtime will be permitted. 
 

2.  Invoices should reflect actual work completed by the Contractor during the invoice period, and must be 
approved by the Program Manager prior to payment. Invoices shall describe and document to the State’s 
satisfaction a description of the work performed, hours, and expenses. When hours are invoiced, the following 
information must be provided for each charge: 

a. Date of service. 
b. Employee name. 
c. Employee classification. 
d. Task description. 
e. Call ticket number (if work is related to a help desk request). 
f. Wage hourly rate. 
g. Number of hours. 
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h. Amount. 
 

3.  When expenses are invoiced, receipts must be attached to the invoice along with a detailed breakdown of  
     each type of expense. 
 
4. Invoices must include the contract number and purchase order number. 
 
5.  Invoices must include the amount of funds expended during the invoice period, and the cumulative total to  
    date for the contract and purchase order. 
 
6. The State reserves the right to add funding to the Contract to pay for additional hours through a change 
request to the Contract 
 
   
Exception:  The State will not pay for any travel expenses, including hotel, mileage, meals, parking, etc. and 
travel time.   
 
1.302 Tax Excluded from Price 
Sales Tax: The State is exempt from sales tax for direct purchases.  The Bidder's prices must not include 
sales tax.  Purchasing Operations will furnish exemption certificates for sales tax upon request. 
 
Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be reimbursable, if 
articles purchased under any resulting Contract are used for the State’s exclusive use.  Certificates showing 
exclusive use for the purposes of substantiating a tax-free or tax-reimbursable sale will be sent upon request.  
If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, prices must not include the 
Federal Excise Tax. 

 
1.400 IT Specific Requirements  

1.401 CONTRACT MANAGEMENT 

 Please refer to Article 2 of the Contract 

1.402 CONTRACTOR IDENTIFICATION 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued 
badge, as required. Contractor employees are required to clearly identify themselves and the company 
they work for whenever making contact with State personnel by telephone or other means. 

1.403 ENVIRONMENT 
The links below provide information on the State’s Enterprise IT policies, standards and procedures 
which includes security policy and procedures, IT strategic plan, eMichigan web development and the 
State Unified Information Technology Environment (SUITE).  
 
All services and products provided under this Contract must comply with all applicable State IT policies 
and standards. The Contractor must request any exception to State IT policies and standards in 
accordance with DTMB processes.  The State may deny the exception request or seek a policy or 
standards exception.   
   
The Contractor is required to review all applicable links provided below and state compliance in their 
response. 
 
Enterprise IT Policies, Standards and Procedures: 
http://www.michigan.gov/dmb/0,1607,7-150-56355---,00.html 
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All software and hardware items provided by the Contractor must run on and be compatible with the 
DTMB Standard Information Technology Environment.  Additionally, the State must be able to maintain 
software and other items produced as the result of the Contract. Therefore, non-standard development 
tools may not be used unless approved by DTMB. The Contractor must request, in writing, approval to 
use non-standard software development tools, providing justification for the requested change and all 
costs associated with any change. The MDOT/DTMB Program Manager and DTMB must approve any 
tools, in writing, before use on any information technology project.  

 
It is recognized that technology changes rapidly. The Contractor may request, in writing, a change in 
the standard environment, providing justification for the requested change and all costs associated with 
any change. The MDOT/DTMB Program Manager must approve any changes, in writing, and DTMB, 
before work may proceed based on the changed environment.  
  
Enterprise IT Security Policy and Procedures: 
http://michigan.gov/som/0,1607,7-192-26916-2301--,00.html 
 
The State’s security environment includes:  
• DTMB Single Login.  
• DTMB provided SQL security database.  
• Secured Socket Layers 
• SecureID (State Security Standard for external network access and high risk Web systems)  
 
Single Login security environment must be used for all new client-server software development. In 
instances where software is being converted from an existing package, or a client-server application is 
being purchased, the security mechanism must be approved in writing by the MDOT/DTMB Program 
Manager and DTMB’s Office of Enterprise Security.  
 
IT Strategic Plan:   
http://www.michigan.gov/itstrategicplan 
 
IT eMichigan Web Development Standard Tools: 
http://www.michigan.gov/documents/som/Look_and_Feel_Standards_302051_7.pdf 

 
SUITE: 
www.michigan.gov/suite 
The SUITE website includes standards for project management, systems engineering, and associated 
forms and templates which must be followed.  
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Article 2, Terms and Conditions 
 

2.000 Contract Structure and Term 
 

2.001 Contract Term 
This Contract is for a period of five years beginning June 1, 2012 through May 31, 2017.  All outstanding 
Purchase Orders must also expire upon the termination for any of the reasons listed in Section 2.150 of the 
Contract, unless otherwise extended under the Contract.  Absent an early termination for any reason, 
Purchase Orders issued but not expired, by the end of the Contract’s stated term, shall remain in effect for the 
balance of the fiscal year for which they were issued. 
 
2.002 Options to Renew 
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its 
expiration.  The Contract may be renewed for up to three (3) additional one-year periods. 
  
2.003 Legal Effect 
Contractor accepts this Contract by signing two copies of the Contract and returning them to the Purchasing 
Operations.  The Contractor shall not proceed with the performance of the work to be done under the Contract, 
including the purchase of necessary materials, until both parties have signed the Contract to show acceptance 
of its terms, and the Contractor receives a contract release/purchase order that authorizes and defines specific 
performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State shall not be liable for costs incurred by 
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract or Change 
Order has been approved by the State Administrative Board (if required), signed by all the parties and a 
Purchase Order against the Contract has been issued. 
 
2.004 Attachments & Exhibits 
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this 
Contract, are incorporated in their entirety and form part of this Contract. 
 
2.005 Ordering 
The State must issue an approved written Purchase Order, Blanket Purchase Order, Direct Voucher or 
Procurement Card Order to order any Services/Deliverables under this Contract.  All orders are subject to the 
terms and conditions of this Contract.  No additional terms and conditions contained on either a Purchase 
Order or Blanket Purchase Order apply unless they are specifically contained in that Purchase Order or 
Blanket Purchase Order's accompanying Statement of Work.  Exact quantities to be purchased are unknown; 
however, the Contractor will be required to furnish all such materials and services as may be ordered during 
the Contract period.  Quantities specified, if any, are estimates based on prior purchases, and the State is not 
obligated to purchase in these or any other quantities. 
 
2.006 Order of Precedence 
The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each 
of which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to 
the subject matter and supersedes all prior agreements, whether written or oral, with respect to the subject 
matter and as additional terms and conditions on the purchase order must apply as limited by Section 2.005. 
 
In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the 
Statement of Work shall take precedence (as to that Statement of Work only); provided, however, that a 
Statement of Work may not modify or amend the terms of the Contract.  The Contract may be modified or 
amended only by a formal Contract amendment.  
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2.007 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and 
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and 
conditions of the Contract.  
 
2.008 Form, Function & Utility 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the 
form, function, and utility required by that State agency, that agency may, subject to State purchasing policies, 
procure the Deliverable/Service from another source.  
 
2.009 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the 
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and 
effect. 
 

2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the 
other party for the taking of any action under the Contract, the consent or approval must be in writing and must 
not be unreasonably withheld or delayed. 
 
2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right 
to later insist upon strict adherence to that term, or any other term, of the Contract. 
 
2.012 Survival 
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the 
parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of 
the Contract for any reason.  Specific references to survival in the Contract are solely for identification 
purposes and not meant to limit or prevent the survival of any other section 
 

2.020 Contract Administration 
 

2.021 Issuing Office 
This Contract is issued by the Department of Technology, Management and Budget, Purchasing Operations 
and Michigan Department of Transportation (collectively, including all other relevant State of Michigan 
departments and agencies, the “State”).  Purchasing Operations is the sole point of contact in the State with 
regard to all procurement and contractual matters relating to the Contract.  The Purchasing Operations 
Contract Administrator for this Contract is: 
 
Reid Sisson, Buyer 
Office of State Procurement 
Department of Technology, Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
SissonR@michigan.gov 
517-241-1638 
 
2.022 Contract Compliance Inspector 
The Director of Purchasing Operations directs the person named below, or his or her designee, to monitor and 
coordinate the activities for the Contract on a day-to-day basis during its term.  Monitoring Contract activities 
does not imply the authority to change, modify, clarify, amend, or otherwise alter the prices, terms, 
conditions and specifications of the Contract.  Purchasing Operations is the only State office 



CONTRACT #071B2200210  
 

17 

authorized to change, modify, amend, alter or clarify the prices, specifications, terms and conditions of 
this Contract.  The Contract Compliance Inspector for this Contract is: 
 
Cliff Farr 
Michigan Department of Transportation 
425 W. Ottawa Street 
PO Box 30050 
Lansing, MI 48909 
FarrC@michigan.gov 
517-322-6039 
 
2.023 Program Manager 
The following individual will oversee the program: 
 
Kevin Fox 
Michigan Department of Technology, Management and Budget 
Construction and Technology Building 
8885 Ricks Road 
Lansing, Michigan  48909 
Phone: 517-322-6223 
Fax: 517-322-6942 
Email: foxk@michigan.gov 
 
2.024 Change Requests 
The State reserves the right to request from time to time any changes to the requirements and specifications of 
the Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary 
business, it may become necessary for the State to discontinue certain business practices or create Additional 
Services/Deliverables.  At a minimum, to the extent applicable, Contractor shall provide a detailed outline of all 
work to be done, including tasks necessary to accomplish the Additional Services/Deliverables, timeframes, 
listing of key personnel assigned, estimated hours for each individual per task, and a complete and detailed 
cost justification. 
 
If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the scope 
of the Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the State 
promptly before commencing performance of the requested activities it believes are New Work.  If the 
Contractor fails to notify the State before commencing performance of the requested activities, any such 
activities performed before the Contractor gives notice shall be conclusively considered to be in-scope 
Services/Deliverables and not New Work. 
 
If the State requests or directs the Contractor to perform any services or provide deliverables that are 
consistent with and similar to the Services/Deliverables being provided by the Contractor under the Contract, 
but which the Contractor reasonably and in good faith believes are not included within the Statements of Work, 
then before performing such Services or providing such Deliverables, the Contractor shall notify the State in 
writing that it considers the Services or Deliverables to be an Additional Service/Deliverable for which the 
Contractor should receive additional compensation.  If the Contractor does not so notify the State, the 
Contractor shall have no right to claim thereafter that it is entitled to additional compensation for performing 
that Service or providing that Deliverable.  If the Contractor does so notify the State, then such a Service or 
Deliverable shall be governed by the Change Request procedure in this Section.   
 
In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall 
be subject to competitive bidding based upon the specifications. 
 
(1) Change Request at State Request 
 If the State requires Contractor to perform New Work, Additional Services or make changes to the 

Services that would affect the Contract completion schedule or the amount of compensation due 
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Contractor (a “Change”), the State shall submit a written request for Contractor to furnish a proposal for 
carrying out the requested Change (a “Change Request”).   

(2) Contractor Recommendation for Change Requests: 
 Contractor shall be entitled to propose a Change to the State, on its own initiative, should Contractor 

believe the proposed Change would benefit the Contract. 
(3) Upon receipt of a Change Request or on its own initiative, Contractor shall examine the implications of the 

requested Change on the technical specifications, Contract schedule and price of the Deliverables and 
Services and shall submit to the State without undue delay a written proposal for carrying out the Change.  
Contractor’s proposal shall include any associated changes in the technical specifications, Contract 
schedule and price and method of pricing of the Services.  If the Change is to be performed on a time and 
materials basis, the Amendment Labor Rates shall apply to the provision of such Services.  If Contractor 
provides a written proposal and should Contractor be of the opinion that a requested Change is not to be 
recommended, it shall communicate its opinion to the State but shall nevertheless carry out the Change 
as specified in the written proposal if the State directs it to do so. 

(4) By giving Contractor written notice within a reasonable time, the State shall be entitled to accept a 
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the 
parties agree on carrying out a Change, a written Contract Change Notice must be prepared and issued 
under this Contract, describing the Change and its effects on the Services and any affected components 
of this Contract (a “Contract Change Notice”). 

(5) No proposed Change shall be performed until the proposed Change has been specified in a duly executed 
Contract Change Notice issued by the Department of Technology, Management and Budget, Purchasing 
Operations. 

(6) If the State requests or directs the Contractor to perform any activities that Contractor believes constitute a 
Change, the Contractor must notify the State that it believes the requested activities are a Change before 
beginning to work on the requested activities.  If the Contractor fails to notify the State before beginning to 
work on the requested activities, then the Contractor waives any right to assert any claim for additional 
compensation or time for performing the requested activities.  If the Contractor commences performing 
work outside the scope of this Contract and then ceases performing that work, the Contractor must, at the 
request of the State, retract any out-of-scope work that would adversely affect the Contract.  

 
2.025 Notices 
Any notice given to a party under the Contract must be deemed effective, if addressed to the party as 
addressed below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a 
copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after being 
sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by 
a nationally recognized overnight express courier with a reliable tracking system.  
 
State: 
State of Michigan  
Purchasing Operations 
Attention:   
PO Box 30026 
530 West Allegan 
Lansing, Michigan 48909 
 
Contractor: 
See Contract Notice Page 
 
Either party may change its address where notices are to be sent by giving notice according to this Section. 
 
2.026 Binding Commitments 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf 
within the bounds set forth in the Contract.  Contractor may change the representatives from time to time upon 
giving written notice.  
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2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, 
employee, or servant of Contractor or any of its Subcontractors shall be deemed to be an employee, agent or 
servant of the State for any reason.  Contractor shall be solely and entirely responsible for its acts and the acts 
of its agents, employees, servants and Subcontractors during the performance of the Contract.  
 
2.028 Covenant of Good Faith 
Each party shall act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties shall not 
unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either 
requested or reasonably required of them in order for the other party to perform its responsibilities under the 
Contract.  
 
2.029 Assignments 
Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, 
to any other party (whether by operation of law or otherwise), without the prior written consent of the other 
party; provided, however, that the State may assign the Contract to any other State agency, department, 
division or department without the prior consent of Contractor and Contractor may assign the Contract to an 
affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate 
can perform the Contract.  The State may withhold consent from proposed assignments, subcontracts, or 
novations when the transfer of responsibility would operate to decrease the State’s likelihood of receiving 
performance on the Contract or the State’s ability to recover damages. 
 
Contractor may not, without the prior written approval of the State, assign its right to receive payments due 
under the Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to 
perform any of its contractual duties and the requirement under the Contract that all payments must be made 
to one entity continues. 
 
If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the Contract, 
the Contractor must notify the State in writing at least 90 days before the assignment.  The Contractor also 
must provide the State with adequate information about the assignee within a reasonable amount of time 
before the assignment for the State to determine whether to approve the assignment.  
 

2.030 General Provisions 
 

2.031 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and 
Contract or project to which it relates shall not be made without prior written State approval, and then only in 
accordance with the explicit written instructions from the State.  No results of the activities associated with the 
RFP and Contract are to be released without prior written approval of the State and then only to persons 
designated.   
 
2.032 Contract Distribution 
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of 
government unless other arrangements are authorized by Purchasing Operations.  
 
2.033 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and 
approvals for the delivery, installation and performance of the Services.  The State shall pay for all costs and 
expenses incurred in obtaining and maintaining any necessary easements or right of way.  
 
2.034 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation 
specifically referenced that content and attempts to incorporate it into any other communication, unless the 
State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has 
been manually signed by an authorized representative of the State. 
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2.035 Future Bidding Preclusion 
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or 
generation of a future RFP; it may be precluded from bidding on the subsequent RFP.  The State reserves the 
right to disqualify any bidder if the State determines that the bidder has used its position (whether as an 
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering 
free assistance) to gain a competitive advantage on the RFP 
 
2.036 Freedom of Information 
All information in any proposal submitted to the State by Contractor and this Contract is subject to the 
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et 
seq (the “FOIA”). 
 
2.037 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-made 
disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor 
personnel dedicated to providing Services/Deliverables under this Contract shall provide the State with priority 
service for repair and work around in the event of a natural or man-made disaster. 
 

2.040 Financial Provisions 
 

2.041 Fixed Prices for Services/Deliverables 
Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference 
to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated 
payment milestones and payment amounts.  The State may make progress payments to the Contractor when 
requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract 
Administrator, after negotiation. Contractor shall show verification of measurable progress at the time of 
requesting progress payments. 
 
2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is 
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges 
under such Statement of Work commensurate with the reduction in scope. 
 
2.043 Services/Deliverables Covered  
The State shall not be obligated to pay any amounts in addition to the charges specified in this Contract for all 
Services/Deliverables to be provided by Contractor and its Subcontractors, if any, under this Contract. 
 
2.044 Invoicing and Payment – In General 
(a) Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate 

Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and 
the associated payment milestones and payment amounts. 

(b) Each Contractor invoice shall show details as to charges by Service/Deliverable component and location 
at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  
Invoices for Services performed on a time and materials basis shall show, for each individual, the number 
of hours of Services performed during the billing period, the billable skill/labor category for such person 
and the applicable hourly billing rate.  Prompt payment by the State is contingent on the Contractor’s 
invoices showing the amount owed by the State minus any holdback amount to be retained by the State 
in accordance with Section 1.600. 

(c) Correct invoices shall be due and payable by the State, in accordance with the State’s standard payment 
procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after receipt, 
provided the State determines that the invoice was properly rendered. 
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(d1) All invoices should reflect actual work done.  Specific details of invoices and payments shall be agreed 
upon between the Contract Administrator and the Contractor after the proposed Contract Agreement has 
been signed and accepted by both the Contractor and the Director of Purchasing Operations, Department 
of Management & Budget.  This activity shall occur only upon the specific written direction from 
Purchasing Operations. 

 

 The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) shall 
mutually agree upon.  The schedule should show payment amount and should reflect actual work done 
by the payment dates, less any penalty cost charges accrued by those dates.  As a general policy 
statements shall be forwarded to the designated representative by the 15th day of the following month. 

 

 The Government may make progress payments to the Contractor when requested as work progresses, 
but not more frequently than monthly, in amounts approved by the Contract Administrator, after 
negotiation. Contractor must show verification of measurable progress at the time of requesting progress 
payments. 

 
2.045 Pro-ration 
To the extent there are Services that are to be paid for on a monthly basis, the cost of such Services shall be 
pro-rated for any partial month. 
 
2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent 
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment 
of this Contract. 
 
2.047 Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any 
rights or other claims as to the other party’s continuing obligations under the Contract, nor shall it constitute a 
waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply 
with this Contract, including claims for Services and Deliverables not reasonably known until after acceptance 
to be defective or substandard.  Contractor’s acceptance of final payment by the State under this Contract shall 
constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than 
those claims previously filed in writing on a timely basis and still unsettled. 
 
2.048 Electronic Payment Requirement 
Electronic transfer of funds is required for payments on State Contracts.  Contractors are required to register 
with the State electronically at http://www.cpexpress.state.mi.us.  As stated in Public Act 431 of 1984, all 
contracts that the State enters into for the purchase of goods and services shall provide that payment shall be 
made by electronic fund transfer (EFT). 
 

2.050 Taxes 
 

2.051 Employment Taxes 
Contractor shall collect and pay all applicable federal, state, and local employment taxes, including the taxes.  
2.052 Sales and Use Taxes 
Contractor shall register and remit sales and use taxes on taxable sales of tangible personal property or 
services delivered into the State.  Contractors that lack sufficient presence in Michigan to be required to 
register and pay tax must do so as a volunteer.  This requirement extends to: (1) all members of any controlled 
group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which the company 
is a member, and (2) all organizations under common control as defined in § 414(c) of the Internal Revenue 
Code and applicable regulations of which the company is a member that make sales at retail for delivery into 
the State are registered with the State for the collection and remittance of sales and use taxes.  In applying 
treasury regulations defining “two or more trades or businesses under common control” the term “organization” 
means sole proprietorship, a partnership (as defined in § 701(a) (2) of the Internal Revenue Code), a trust, an 
estate, a corporation, or a limited liability company. 
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2.060 Contract Management 
 
2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under this Contract must be employees of 
Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved 
Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor must include a 
similar provision in any subcontract entered into with a Subcontractor.  For the purposes of this Contract, 
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the 
State as if they were employees of Contractor for this Contract only; however, the State understands that the 
relationship between Contractor and Subcontractor is an independent contractor relationship. 
 
2.062 Contractor Key Personnel 
(a) The Contractor must provide the Contract Compliance Inspector with the names of the Key Personnel.    
(b) Key Personnel must be dedicated as defined in the Statement of Work to the Program for its duration in 

the applicable Statement of Work with respect to other individuals designated as Key Personnel for that 
Statement of Work. 

(c) The State shall have the right to recommend and approve in writing the initial assignment, as well as any 
proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key 
Personnel position, Contractor shall notify the State of the proposed assignment, shall introduce the 
individual to the appropriate State representatives, and shall provide the State with a resume and any 
other information about the individual reasonably requested by the State.  The State reserves the right to 
interview the individual before granting written approval.  In the event the State finds a proposed 
individual unacceptable, the State shall provide a written explanation including reasonable detail outlining 
the reasons for the rejection.   

(d) Contractor must not remove any Key Personnel from their assigned roles on the Contract without the prior 
written consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent 
of the State is an unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not 
include replacing Key Personnel for reasons beyond the reasonable control of Contractor, including 
illness, disability, leave of absence, personal emergency circumstances, resignation or for cause 
termination of the Key Personnel’s employment.  Unauthorized Removals does not include replacing Key 
Personnel because of promotions or other job movements allowed by Contractor personnel policies or 
Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing 
occurs and Contractor provides 30 days of shadowing unless parties agree to a different time period.  The 
Contractor with the State must review any Key Personnel replacements, and appropriate transition 
planning will be established.  Any Unauthorized Removal may be considered by the State to be a material 
breach of the Contract, in respect of which the State may elect to exercise its termination and cancellation 
rights. 

(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 10 
business days before redeploying non-Key Personnel, who are dedicated to primarily to the Program, to 
other projects.  If the State does not object to the redeployment by its scheduled date, the Contractor may 
then redeploy the non-Key Personnel.   

 
2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Program of Contractor personnel found, in the 
judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail outlining 
the reasons for the removal request.  Additionally, the State’s request must be based on legitimate, good faith 
reasons.  Replacement personnel for the removed person must be fully qualified for the position.  If the State 
exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to 
an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If 
any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and 
which is attributable to the State, the applicable SLAs for the affected Service shall not be counted for a time 
as agreed to by the parties.  
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2.064 Contractor Personnel Location 
All staff assigned by Contractor to work on the Contract shall perform their duties either primarily at 
Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key 
Personnel shall, at a minimum, spend at least the amount of time on-site at State facilities as indicated in the 
applicable Statement of Work.  Subject to availability, selected Contractor personnel may be assigned office 
space to be shared with State personnel. 
 
2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as 
required. Contractor employees are required to clearly identify themselves and the company they work for 
whenever making contact with State personnel by telephone or other means. 
 
2.066 Cooperation with Third Parties 
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State 
and its agents and other contractors including the State’s Quality Assurance personnel.  As reasonably 
requested by the State in writing, the Contractor shall provide to the State’s agents and other contractors 
reasonable access to Contractor’s Program personnel, systems and facilities to the extent the access relates 
to activities specifically associated with this Contract and shall not interfere or jeopardize the safety or 
operation of the systems or facilities.  The State acknowledges that Contractor’s time schedule for the Contract 
is very specific and agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded 
Contractor’s performance under this Contract with the requests for access. 
 
2.067 Contract Management Responsibilities 
Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions 
of any other personnel furnished by Contractor to perform the Services.  Contractor shall have overall 
responsibility for managing and successfully performing and completing the Services/Deliverables, subject to 
the overall direction and supervision of the State and with the participation and support of the State as 
specified in this Contract.  Contractor’s duties shall include monitoring and reporting the State’s performance of 
its participation and support responsibilities (as well as Contractor’s own responsibilities) and providing timely 
notice to the State in Contractor’s reasonable opinion if the State’s failure to perform its responsibilities in 
accordance with the Project Plan is likely to delay the timely achievement of any Contract tasks.  
 
The Contractor shall provide the Services/Deliverables directly or through its affiliates, subsidiaries, 
subcontractors or resellers.  Regardless of the entity providing the Service/Deliverable, the Contractor shall act 
as a single point of contact coordinating these entities to meet the State’s need for Services/Deliverables.  
Nothing in this Contract, however, shall be construed to authorize or require any party to violate any applicable 
law or regulation in its performance of this Contract.  
 
2.068 Contractor Return of State Equipment/Resources 
The Contractor shall return to the State any State-furnished equipment, facilities and other resources when no 
longer required for the Contract in the same condition as when provided by the State, reasonable wear and 
tear excepted. 
 

2.070 Subcontracting by Contractor   
 
2.071 Contractor full Responsibility 
Contractor shall have full responsibility for the successful performance and completion of all of the Services 
and Deliverables.  The State shall consider Contractor to be the sole point of contact with regard to all 
contractual matters under this Contract, including payment of any and all charges for Services and 
Deliverables. 
 

2.072 State Consent to delegation  
Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of 
Technology, Management and Budget, Purchasing Operations has given written consent to such delegation.  
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The State shall have the right of prior written approval of all Subcontractors and to require Contractor to 
replace any Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The State’s 
request shall be written with reasonable detail outlining the reasons for the removal request.  Additionally, the 
State’s request shall be based on legitimate, good faith reasons.  Replacement Subcontractor(s) for the 
removed Subcontractor shall be fully qualified for the position.  If the State exercises this right, and the 
Contractor cannot immediately replace the removed Subcontractor, the State shall agree to an equitable 
adjustment in schedule or other terms that may be affected by the State’s required removal.  If any such 
incident with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances 
and which is attributable to the State, the applicable SLA for the affected Work shall not be counted for a time 
agreed upon by the parties.   
 
2.073 Subcontractor bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the 
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor 
by the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that 
Contractor, by this Contract, assumes toward the State.  The State reserves the right to receive copies of and 
review all subcontracts, although Contractor may delete or mask any proprietary information, including pricing, 
contained in such contracts before providing them to the State.  The management of any Subcontractor shall 
be the responsibility of Contractor, and Contractor shall remain responsible for the performance of its 
Subcontractors to the same extent as if Contractor had not subcontracted such performance.  Contractor shall 
make all payments to Subcontractors or suppliers of Contractor.  Except as otherwise agreed in writing by the 
State and Contractor, the State shall not be obligated to direct payments for the Services other than to 
Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to perform any 
obligation under this Contract shall not relieve Contractor of any obligations or performance required under this 
Contract.  A list of the Subcontractors, if any, approved by the State as of the execution of this Contract, 
together with a copy of the applicable subcontract is attached. 
 
2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down 
the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, and 2.200 in all of its agreements with 
any Subcontractors. 
 
2.075 Competitive Selection 
The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum 
practical extent consistent with the objectives and requirements of the Contract. 
 

2.080 State Responsibilities   
 
2.081 Equipment 
The State shall provide only the equipment and resources identified in the Statement of Work and other 
Contract Exhibits.  
 
2.082 Facilities 
The State must designate space as long as it is available and as provided in the Statement of Work, to house 
the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities 
(collectively, the “State Facilities”).  The Contractor shall have reasonable access to, and unless agreed 
otherwise by the parties in writing must observe and comply with all rules and regulations relating to each of 
the State Facilities (including hours of operation) used by the Contractor in the course of providing the 
Services.  Contractor agrees that it shall not, without the prior written consent of the State, use any State 
Facilities or access any State information systems provided for the Contractor’s use, or to which the Contractor 
otherwise gains access in the course of performing the Services, for any purpose other than providing the 
Services to the State.  
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2.090 Security 
 
2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access 
to State facilities and systems.  The scope of the background check is at the discretion of the State and the 
results shall be used to determine Contractor personnel eligibility for working within State facilities and 
systems.  The investigations shall include Michigan State Police Background checks (ICHAT) and may include 
the National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor personnel may be required 
to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  Any request for background 
checks shall be initiated by the State and shall be reasonably related to the type of work requested. 
 
All Contractor personnel shall also be expected to comply with the State’s security and acceptable use policies 
for State IT equipment and resources.  See http://www.michigan.gov/dit. Furthermore, Contractor personnel 
shall be expected to agree to the State’s security and acceptable use policies before the Contractor personnel 
shall be accepted as a resource to perform work for the State.  It is expected the Contractor shall present these 
documents to the prospective employee before the Contractor presents the individual to the State as a 
proposed resource.  Contractor staff shall be expected to comply with all Physical Security procedures in place 
within the facilities where they are working. 
 
2.092 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply 
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor 
and the State shall cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or 
unauthorized use or disclosure.  Contractor must report to the State in writing any use or disclosure of 
Confidential Information, whether suspected or actual, other than as provided for by the Contract within 10 
days of becoming aware of the use or disclosure or the shorter time period as is reasonable under the 
circumstances. 
 
2.093 PCI DATA Security Requirements 
Contractors with access to credit/debit card cardholder data must adhere to the Payment Card Industry (PCI) 
Data Security requirements. Contractor agrees that they are responsible for security of cardholder data in their 
possession.  Contractor agrees that data can ONLY be used for assisting the State in completing a transaction, 
supporting a loyalty program, supporting the State, providing fraud control services, or for other uses 
specifically required by law.  
 
Contractor agrees to provide business continuity in the event of a major disruption, disaster or failure. 
 
The Contractor shall contact the Department of Technology, Management and Budget, Financial Services 
immediately to advise them of any breaches in security where card data has been compromised.   In the event 
of a security intrusion, the Contractor agrees the Payment Card Industry representative, or a Payment Card 
Industry approved third party, shall be provided with full cooperation and access to conduct a thorough security 
review. The review will validate compliance with the Payment Card Industry Data Security Standard for 
protecting cardholder data.   
Contractor agrees to properly dispose sensitive cardholder data when no longer needed.  The Contractor shall 
continue to treat cardholder data as confidential upon contract termination. 
 
The Contractor shall provide the Department of Technology, Management and Budget, Financial Services 
documentation showing PCI Data Security certification has been achieved. The Contractor shall advise the 
Department of Technology, Management and Budget, Financial Services of all failures to comply with the PCI 
Data Security Requirements.   Failures include, but are not limited to system scans and self-assessment 
questionnaires.  The Contractor shall provide a time line for corrective action. 
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2.100 Confidentiality 
 
2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses and shall continue to possess 
confidential information that has been developed or received by it.  As used in this Section, “Confidential 
Information” of Contractor must mean all non-public proprietary information of Contractor (other than 
Confidential Information of the State as defined below), which is marked confidential, restricted, proprietary, or 
with a similar designation.  “Confidential Information” of the State must mean any information which is retained 
in confidence by the State (or otherwise required to be held in confidence by the State under applicable 
federal, state and local laws and regulations) or which, in the case of tangible materials provided to Contractor 
by the State under its performance under this Contract, is marked as confidential, proprietary or with a similar 
designation by the State.  “Confidential Information” excludes any information (including this Contract) that is 
publicly available under the Michigan FOIA. 
 
2.102 Protection and Destruction of Confidential Information 
The State and Contractor shall each use at least the same degree of care to prevent disclosing to third parties 
the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or 
dissemination of its own confidential information of like character, but in no event less than reasonable care.  
Neither Contractor nor the State shall (i) make any use of the Confidential Information of the other except as 
contemplated by this Contract, (ii) acquire any right in or assert any lien against the Confidential Information of 
the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential 
Information to the other party.  Each party shall limit disclosure of the other party’s Confidential Information to 
employees and Subcontractors who must have access to fulfill the purposes of this Contract.  Disclosure to, 
and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract, 
(B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the 
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to 
maintain the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor 
and of any Subcontractor having access or continued access to the State’s Confidential Information may be 
required to execute an acknowledgment that the employee has been advised of Contractor’s and the 
Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor, 
as the case may be, to protect the Confidential Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State 
that Contractor has destroyed all State Confidential Information. 
 
2.103 Exclusions 
Notwithstanding the foregoing, the provisions in this Section shall not apply to any particular information which 
the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after 
disclosure to it, is published or otherwise becomes part of the public domain through no fault of the receiving 
party; (iii) was in the possession of the receiving party at the time of disclosure to it without an obligation of 
confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to disclose the 
information to it without any obligation to restrict its further disclosure; or (v) was independently developed by 
the receiving party without reference to Confidential Information of the furnishing party.  Further, the provisions 
of this Section shall not apply to any particular Confidential Information to the extent the receiving party is 
required by law to disclose the Confidential Information, provided that the receiving party (i) promptly provides 
the furnishing party with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting 
the scope of the disclosure as reasonably requested by the furnishing party. 
 
2.104 No Implied Rights 
Nothing contained in this Section must be construed as obligating a party to disclose any particular 
Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any 
right or license to the Confidential Information of the other party. 
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2.105 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of this Contract 
for any reason. 
 

2.110 Records and Inspections   
 

2.111 Inspection of Work Performed 
The State’s authorized representatives shall at all reasonable times and with 10 days prior written request, 
have the right to enter Contractor’s premises, or any other places, where the Services are being performed, 
and shall have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress.  Upon 
10 Days prior written notice and at all reasonable times, the State’s representatives shall be allowed to inspect, 
monitor, or otherwise evaluate the work being performed and to the extent that the access will not reasonably 
interfere or jeopardize the safety or operation of the systems or facilities.  Contractor shall provide all 
reasonable facilities and assistance for the State’s representatives.   
 
2.112 Examination of Records 
For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may 
examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing 
Contractor’s compliance with the Contract and with applicable laws and rules.  The State shall notify the 
Contractor 20 days before examining the Contractor's books and records.  The State does not have the right to 
review any information deemed confidential by the Contractor to the extent access would require the 
confidential information to become publicly available.  This provision also applies to the books, records, 
accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization 
of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract. 
 
2.113 Retention of Records 
Contractor shall maintain at least until the end of the Audit Period all pertinent financial and accounting records 
(including time sheets and payroll records, and information pertaining to the Contract and to the Services, 
equipment, and commodities provided under the Contract) pertaining to the Contract according to generally 
accepted accounting principles and other procedures specified in this Section.  Financial and accounting 
records shall be made available, upon request, to the State at any time during the Audit Period.  If an audit, 
litigation, or other action involving Contractor’s records is initiated before the end of the Audit Period, the 
records shall be retained until all issues arising out of the audit, litigation, or other action are resolved or until 
the end of the Audit Period, whichever is later. 
 
2.114 Audit Resolution 
If necessary, the Contractor and the State shall meet to review each audit report promptly after issuance.  The 
Contractor shall respond to each audit report in writing within 30 days from receipt of the report, unless a 
shorter response time is specified in the report.  The Contractor and the State shall develop, agree upon and 
monitor an action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in 
the audit report. 
 
2.115 Errors 
If the audit demonstrates any errors in the documents provided to the State, then the amount in error shall be 
reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or 
refunded in full.  However, a credit or debit may not be carried for more than four invoices.  If a balance 
remains after four invoices, then the remaining amount shall be due as a payment or refund within 45 days of 
the last quarterly invoice that the balance appeared on or termination of the contract, whichever is earlier. 
 
In addition to other available remedies, the difference between the payment received and the correct payment 
amount is greater than 10%, then the Contractor shall pay all of the reasonable costs of the audit. 
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2.120 Warranties 
 

2.121 Warranties and Representations 
The Contractor represents and warrants: 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.  The 

performance of all obligations under this Contract must be provided in a timely, professional, and 
workman-like manner and must meet the performance and operational standards required under this 
Contract. 

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services 
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s 
requirements and other standards of performance. 

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to 
the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the 
Deliverables provided by Contractor to the State under neither this Contract, nor their use by the State 
shall infringe the patent, copyright, trade secret, or other proprietary rights of any third party. 

(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State 
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by 
Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to 
the items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or 
afford the State the benefits of, any manufacturer's warranty for the Deliverable. 

(e) The contract signatory has the power and authority, including any necessary corporate authorizations, 
necessary to enter into this Contract, on behalf of Contractor. 

(f) It is qualified and registered to transact business in all locations where required. 
(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire, any 

contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or 
degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or 
otherwise create an appearance of impropriety with respect to the award or performance of this 
Agreement.  Contractor must notify the State about the nature of the conflict or appearance of impropriety 
within two days of learning about it. 

(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything of 
value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of 
the State would be influenced.  Contractor must not attempt to influence any State employee by the direct 
or indirect offer of anything of value. 

(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, 
other than bona fide employees and consultants working solely for Contractor or the Affiliate, any fee, 
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from 
the award or making of this Contract. 

(j) The prices proposed by Contractor were arrived at independently, without consultation, communication, or 
agreement with any other bidder for the purpose of restricting competition; the prices quoted were not 
knowingly disclosed by Contractor to any other bidder; and no attempt was made by Contractor to induce 
any other person to submit or not submit a proposal for the purpose of restricting competition.   

(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its 
response to the RFP or otherwise in connection with the award of this Contract fairly and accurately 
represent the business, properties, financial condition, and results of operations of Contractor as of the 
respective dates, or for the respective periods, covered by the financial statements, reports, other 
information.  Since the respective dates or periods covered by the financial statements, reports, or other 
information, there have been no material adverse changes in the business, properties, financial condition, 
or results of operations of Contractor. 

(l) All written information furnished to the State by or for the Contractor in connection with this Contract, 
including its bid, is true, accurate, and complete, and contains no untrue statement of material fact or 
omits any material fact necessary to make the information not misleading. 

(m) It is not in material default or breach of any other contract or agreement that it may have with the State or 
any of its departments, commissions, boards, or agencies.  Contractor further represents and warrants 
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that it has not been a party to any contract with the State or any of its departments that was terminated by 
the State or the department within the previous five years for the reason that Contractor failed to perform 
or otherwise breached an obligation of the contract. 

(n)  If any of the certifications, representations, or disclosures made in the Contractor’s original bid response 
change after contract award, the Contractor is required to report those changes immediately to the 
Department of Technology, Management and Budget, Purchasing Operations. 

2.122 WARRANTY OF MERCHANTABILITY - RESERVED 

2.123 WARRANTY OF FITNESS FOR A PARTICULAR PURPOSE - RESERVED 

2.124 WARRANTY OF TITLE - RESERVED 

2.125 EQUIPMENT WARRANTY - RESERVED 

2.126 EQUIPMENT TO BE NEW - RESERVED 

2.127 PROHIBITED PRODUCTS - RESERVED 

2.128 CONSEQUENCES FOR BREACH - RESERVED 
 

2.130 Insurance  
 

2.131 Liability Insurance  
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The 
insurance must protect the State from claims that may arise out of or result from the Contractor’s performance 
of services under the terms of this Contract, whether the services are performed by the Contractor, or by any 
subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they 
may be liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, 
commissions, officers, employees and agents for recovery of damages to the extent these damages are 
covered by the insurance policies the Contractor is required to maintain under this Contract.  
 
All insurance coverage provided relative to this Contract/Purchase Order is PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance must be written for not less than any minimum coverage specified in this Contract or required by 
law, whichever is greater.   
 
The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in 
writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized 
insurance rating agency.  All policies of insurance required in this Contract must be issued by companies that 
have been approved to do business in the State.   
See www.michigan.gov/dleg. 
 
Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher 
limits, the State must be entitled to coverage to the extent of the higher limits. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 

 1. Commercial General Liability with the following minimum coverage: 
$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 
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The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company. 
 

 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor 
must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in 
Contractor‘s business for bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor 
also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance 
company. 
 

 3. Workers’ compensation coverage must be provided according to applicable laws governing the 
employees and employers work activities in the state of the Contractor’s domicile.  If a self-insurer provides the 
applicable coverage, proof must be provided of approved self-insured authority by the jurisdiction of domicile.  
For employees working outside of the state of qualification, Contractor must provide appropriate certificates of 
insurance proving mandated coverage levels for the jurisdictions where the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company.  This provision must not be applicable where prohibited or limited by the laws of the 
jurisdiction in which the work is to be performed. 
 

 4. Employers liability insurance with the following minimum limits: 
$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 

 

2.132 Subcontractor Insurance Coverage 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, 
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the insurance 
coverage as described in this Section for the Contractor in connection with the performance of work by those 
Subcontractors.  Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the 
coverage required in this Section.  Subcontractor(s) must fully comply with the insurance coverage required in 
this Section.  Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s 
liability or responsibility. 
 
2.133 Certificates of Insurance and Other Requirements 
Contractor must furnish to MDTMB Purchasing Operations, certificate(s) of insurance verifying insurance 
coverage or providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  
The Certificate must be on the standard “accord” form or equivalent.  The Contract Number or the Purchase 
Order Number must be shown on the Certificate Of Insurance To Assure Correct Filing.  All Certificate(s) 
are to be prepared and submitted by the Insurance Provider.  All Certificate(s) must contain a provision 
indicating that coverage afforded under the policies SHALL NOT BE CANCELLED, MATERIALLY CHANGED, 
OR NOT RENEWED without 30 days prior written notice, except for 10 days for non-payment of premium, 
having been given to the Director of Purchasing Operations, Department of Technology, Management and 
Budget.  The notice must include the Contract or Purchase Order number affected.  Before the Contract is 
signed, and not less than 20 days before the insurance expiration date every year thereafter, the Contractor 
must provide evidence that the State and its agents, officers and employees are listed as additional insured 
under each commercial general liability and commercial automobile liability policy.  In the event the State 
approves the representation of the State by the insurer’s attorney, the attorney may be required to be 
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan. 
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The Contractor must maintain all required insurance coverage throughout the term of the Contract and any 
extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage 
for at least three years following the expiration or termination for any reason of this Contract.  The minimum 
limits of coverage specified above are not intended, and must not be construed; to limit any liability or 
indemnity of Contractor under this Contract to any indemnified party or other persons.  Contractor is 
responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any premium for 
required insurance as specified in this Contract, or if any insurer cancels or significantly reduces any required 
insurance as specified in this Contract without the State’s written consent, then the State may, after the State 
has given the Contractor at least 30 days written notice, pay the premium or procure similar insurance 
coverage from another company or companies.  The State may deduct any part of the cost from any payment 
due the Contractor, or the Contractor must pay that cost upon demand by the State. 
 

2.140 Indemnification 
 

2.141 General Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’ 
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to 
any person, firm or corporation that may be injured or damaged by the Contractor in the performance of this 
Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its 
subcontractors, or by anyone else for whose acts any of them may be liable. 
 
2.142 Code Indemnification 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any 
claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.  
 
2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, 
officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the 
indemnification obligation under the Contract must not be limited in any way by the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under 
worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This 
indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that greater 
specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under 
any other provisions. 
 
2.144 Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and 
against all losses, liabilities, damages (including taxes), and all related costs and expenses (including 
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties) 
incurred in connection with any action or proceeding threatened or brought against the State to the extent that 
the action or proceeding is based on a claim that any piece of equipment, software, commodity or service 
supplied by the Contractor or its subcontractors, or the operation of the equipment, software, commodity or 
service, or the use or reproduction of any documentation provided with the equipment, software, commodity or 
service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which 
is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the 
Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software, 
commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the 
State’s satisfaction the same with equipment, software, commodity or service of equivalent function and 
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performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii) 
accept its return by the State with appropriate credits to the State against the Contractor’s charges and 
reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and 
returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay 
any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on 
written specifications of the State; (ii) use of the equipment in a configuration other than implemented or 
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the 
State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by 
the Contractor under this Contract. 
 
2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the 
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that 
occurred before expiration or cancellation. 
 
2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under this Contract. 
(a) After the State receives notice of the action or proceeding involving a claim for which it shall seek 

indemnification, the State must promptly notify Contractor of the claim in writing and take or assist 
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default 
judgment against Contractor.  No failure to notify the Contractor relieves the Contractor of its 
indemnification obligations except to the extent that the Contractor can prove damages attributable to the 
failure.  Within 10 days following receipt of written notice from the State relating to any claim, the 
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense 
and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the 
State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the 
Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the 
State in defending against the claim during that period. 

(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State is entitled to participate in the 
defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and 
to monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at 
the request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial 
ability to carry out its defense and indemnity obligations under this Contract; (iii) the Contractor must 
periodically advise the State about the status and progress of the defense and must obtain the prior 
written approval of the State before entering into any settlement of the claim or ceasing to defend against 
the claim and (iv) to the extent that any principles of Michigan governmental or public law may be 
involved or challenged, the State has the right, at its own expense, to control the defense of that portion 
of the claim involving the principles of Michigan governmental or public law.  But the State may retain 
control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days after 
the State’s receipt of Contractor’s information requested by the State under clause (ii) of this paragraph if 
the State determines that the Contractor has failed to demonstrate to the reasonable satisfaction of the 
State the Contractor’s financial ability to carry out its defense and indemnity obligations under this 
Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must 
be coordinated with the Department of Attorney General.  In the event the insurer’s attorney represents 
the State under this Section, the insurer’s attorney may be required to be designated as a Special 
Assistant Attorney General by the Attorney General of the State of Michigan.   

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as 
provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost 
and expense of Contractor.  If it is determined that the claim was one against which Contractor was 
required to indemnify the State, upon request of the State, Contractor must promptly reimburse the State 
for all the reasonable costs and expenses.   
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2.150 Termination/Cancellation  
 

2.151 Notice and Right to Cure 
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is 
curable, then the State shall provide the Contractor with written notice of the breach and a time period (not less 
than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable for successive 
or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and 
imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real 
or tangible personal property.   
 
2.152 Termination for Cause 
(a) The State may terminate this contract, for cause, by notifying the Contractor in writing, if the Contractor (i) 

breaches any of its material duties or obligations under this Contract (including a Chronic Failure to meet 
any particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of 
breach provided by the State 

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in 
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ 
fees and court costs, and any reasonable additional costs the State may incur to procure the 
Services/Deliverables required by this Contract from other sources.  Re-procurement costs are not 
consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise 
included in this Contract, provided the costs are not in excess of 50% more than the prices for the 
Service/Deliverables provided under this Contract. 

(c) If the State chooses to partially terminate this Contract for cause, charges payable under this Contract 
shall be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must 
pay for all Services/Deliverables for which Final Acceptance has been granted provided up to the 
termination date.  Services and related provisions of this Contract that are terminated for cause must 
cease on the effective date of the termination. 

(d) If the State terminates this Contract for cause under this Section, and it is determined, for any reason, that 
Contractor was not in breach of contract under the provisions of this section, that termination for cause 
must be deemed to have been a termination for convenience, effective as of the same date, and the 
rights and obligations of the parties must be limited to that otherwise provided in this Contract for a 
termination for convenience. 

 

2.153 Termination for Convenience 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a 
termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion of the 
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products 
specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make 
implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services 
or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of 
information material to a response to any RFP issued by the State.  The State may terminate this Contract for 
its convenience, in whole or in part, by giving Contractor written notice at least 30 days before the date of 
termination.  If the State chooses to terminate this Contract in part, the charges payable under this Contract 
must be equitably adjusted to reflect those Services/Deliverables that are terminated.  Services and related 
provisions of this Contract that are terminated for convenience must cease on the effective date of the 
termination. 
 

2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this 

Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to 
effect continued payment under this Contract are not appropriated or otherwise made available, the State 
must terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last 
period for which funds have been appropriated or otherwise made available by giving written notice of 
termination to Contractor.  The State must give Contractor at least 30 days advance written notice of 
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termination for non-appropriation or unavailability (or the time as is available if the State receives notice of 
the final decision less than 30 days before the funding cutoff). 

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the 
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise 
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or 
change the production of Deliverables in the manner and for the periods of time as the State may elect.  
The charges payable under this Contract shall be equitably adjusted to reflect any equipment, services or 
commodities not provided by reason of the reduction. 

(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to be 
provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process 
performed through the effective date of the termination or reduction in level, as the case may be and as 
determined by the State, to the extent funds are available.  This Section shall not preclude Contractor 
from reducing or stopping Services/Deliverables or raising against the State in a court of competent 
jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally accepted 
before the effective date of termination. 

 

2.155 Termination for Criminal Conviction 
The State may terminate this Contract immediately and without further liability or penalty in the event 
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a 
criminal offense related to a State, public or private Contract or subcontract. 
 

2.156 Termination for Approvals Rescinded  
The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves 
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and 
Civil Service Rule 7-1.  In that case, the State shall pay the Contractor for only the work completed to that point 
under the Contract.  Termination may be in whole or in part and may be immediate as of the date of the written 
notice to Contractor or may be effective as of the date stated in the written notice. 
 

2.157 Rights and Obligations upon Termination 
(a) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in 

the notice of termination, (b) take any action that may be necessary, or that the State may direct, for 
preservation and protection of Deliverables or other property derived or resulting from this Contract that 
may be in Contractor’s possession, (c) return all materials and property provided directly or indirectly to 
Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, 
unless otherwise directed, all Deliverables intended to be transferred to the State at the termination of the 
Contract and which are resulting from the Contract (which must be provided to the State on an “As-Is” 
basis except to the extent the amounts paid by the State in respect of the items included compensation to 
Contractor for the provision of warranty services in respect of the materials), and (e) take any action to 
mitigate and limit any potential damages, or requests for Contractor adjustment or termination settlement 
costs, to the maximum practical extent, including terminating or limiting as otherwise applicable those 
subcontracts and outstanding orders for material and supplies resulting from the terminated Contract. 

(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay 
Contractor for all charges due for Services provided before the date of termination and, if applicable, as a 
separate item of payment under this Contract, for Work In Process, on a percentage of completion basis 
at the level of completion determined by the State.  All completed or partially completed Deliverables 
prepared by Contractor under this Contract, at the option of the State, becomes the State’s property, and 
Contractor is entitled to receive equitable fair compensation for the Deliverables.  Regardless of the basis 
for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost 
expected future profits, costs or expenses incurred with respect to Services not actually performed for the 
State. 

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for 
services and deliverables provided under this Contract, and may further pursue completion of the 
Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its 
sole judgment deem expedient. 
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2.158 Reservation of Rights 
Any termination of this Contract or any Statement of Work issued under it by a party must be with full 
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to 
any claims arising before or as a result of the termination. 
 

2.160 Termination by Contractor 
 

2.161 Termination by Contractor 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is 
curable, then the Contractor will provide the State with written notice of the breach and a time period (not less 
than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable for successive 
and repeated breaches. 
 
The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the 
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this 
Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the 
Services, or (iii) does not cure the breach within the time period specified in a written notice of breach.  But the 
Contractor must discharge its obligations under Section 2.160 before it terminates the Contract.  
 

2.170 Transition Responsibilities 
 

2.171 Contractor Transition Responsibilities 
If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, 
rescinded, nullified, expires or rendered unenforceable, the Contractor shall comply with direction provided by 
the State to assist in the orderly transition of equipment, services, software, leases, etc. to the State or a third 
party designated by the State.  If this Contract expires or terminates, the Contractor agrees to make all 
reasonable efforts to effect an orderly transition of services within a reasonable period of time that in no event 
will exceed 30 days.  These efforts must include, but are not limited to, those listed in Section 2.150. 
 
2.172 Contractor Personnel Transition 
The Contractor shall work with the State, or a specified third party, to develop a transition plan setting forth the 
specific tasks and schedule to be accomplished by the parties, to effect an orderly transition.  The Contractor 
must allow as many personnel as practicable to remain on the job to help the State, or a specified third party, 
maintain the continuity and consistency of the services required by this Contract.  In addition, during or 
following the transition period, in the event the State requires the Services of the Contractor’s subcontractors or 
vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with the 
State to use the Services of Contractor’s subcontractors or vendors.  Contractor will notify all of Contractor’s 
subcontractors of procedures to be followed during transition. 
 
2.173 Contractor Information Transition 
The Contractor shall provide reasonable detailed specifications for all Services/Deliverables needed by the 
State, or specified third party, to properly provide the Services/Deliverables required under this Contract.  The 
Contractor will provide the State with asset management data generated from the inception of this Contract 
through the date on which this Contractor is terminated in a comma-delineated format unless otherwise 
requested by the State.  The Contractor will deliver to the State any remaining owed reports and 
documentation still in Contractor’s possession subject to appropriate payment by the State. 
 
2.174 Contractor Software Transition 
The Contractor shall reasonably assist the State in the acquisition of any Contractor software required to 
perform the Services/use the Deliverables under this Contract.  This must include any documentation being 
used by the Contractor to perform the Services under this Contract.  If the State transfers any software 
licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at 
their current revision level.  Upon notification by the State, Contractor may be required to freeze all non-critical 
changes to Deliverables/Services. 
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2.175 Transition Payments 
If the transition results from a termination for any reason, the termination provisions of this Contract must 
govern reimbursement.  If the transition results from expiration, the Contractor will be reimbursed for all 
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from 
transition operations) at the rates agreed upon by the State.  The Contractor will prepare an accurate 
accounting from which the State and Contractor may reconcile all outstanding accounts. 
 
2.176 State Transition Responsibilities 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 
unenforceable, the State agrees to reconcile all accounts between the State and the Contractor, complete any 
pending post-project reviews and perform any others obligations upon which the State and the Contractor 
agree. 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
 

2.180 Stop Work 
 

2.181 Stop Work Orders 
The State may, at any time, by written Stop Work Order to Contractor, require that Contractor stop all, or any 
part, of the work called for by the Contract for a period of up to 90 calendar days after the Stop Work Order is 
delivered to Contractor, and for any further period to which the parties may agree.  The Stop Work Order must 
be identified as a Stop Work Order and must indicate that it is issued under this Section.  Upon receipt of the 
stop work order, Contractor must immediately comply with its terms and take all reasonable steps to minimize 
incurring costs allocable to the work covered by the Stop Work Order during the period of work stoppage.  
Within the period of the stop work order, the State must either:  (a) cancel the stop work order; or (b) terminate 
the work covered by the Stop Work Order as provided in Section 2.182. 
 
2.182 Cancellation or Expiration of Stop Work Order 
The Contractor shall resume work if the State cancels a Stop Work Order or if it expires.  The parties shall 
agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract shall 
be modified, in writing, accordingly, if:  (a) the Stop Work Order results in an increase in the time required for, 
or in Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor 
asserts its right to an equitable adjustment within 30 calendar days after the end of the period of work 
stoppage; provided that, if the State decides the facts justify the action, the State may receive and act upon a 
Contractor proposal submitted at any time before final payment under the Contract.  Any adjustment will 
conform to the requirements of Section 2.024. 
 
2.183 Allowance of Contractor Costs 
If the Stop Work Order is not canceled and the work covered by the Stop Work Order is terminated for reasons 
other than material breach, the termination shall be deemed to be a termination for convenience under Section 
2.153, and the State shall pay reasonable costs resulting from the Stop Work Order in arriving at the 
termination settlement.  For the avoidance of doubt, the State shall not be liable to Contractor for loss of profits 
because of a Stop Work Order issued under this Section. 
 

2.190 Dispute Resolution 
 

2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract 
or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the 
amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must 
submit a letter, together with all data supporting the claims, executed by Contractor’s Contract Administrator or 
the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed 
accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s 
performance for which Contractor believes the State is liable and covers all costs of every type to which 
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Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are 
current and complete to Contractor’s best knowledge and belief. 
 
2.192 Informal Dispute Resolution 
(a) All disputes between the parties shall be resolved under the Contract Management procedures in this 
Contract.  If the parties are unable to resolve any dispute after compliance with the processes, the parties must 
meet with the Director of Purchasing Operations, DMB, or designee, to resolve the dispute without the need for 
formal legal proceedings, as follows: 
(1) The representatives of Contractor and the State must meet as often as the parties reasonably deem 
necessary to gather and furnish to each other all information with respect to the matter at issue which the 
parties believe to be appropriate and germane in connection with its resolution.  The representatives shall 
discuss the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any 
formal proceeding. 
(2) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract shall be honored in order that each of the parties may 
be fully advised of the other’s position.  
(3) The specific format for the discussions shall be left to the discretion of the designated State and 
Contractor representatives, but may include the preparation of agreed upon statements of fact or written 
statements of position.  
(4) Following the completion of this process within 60 calendar days, the Director of Purchasing 
Operations, DMB, or designee, shall issue a written opinion regarding the issue(s) in dispute within 30 calendar 
days.  The opinion regarding the dispute must be considered the State’s final action and the exhaustion of 
administrative remedies. 
(b) This Section shall not be construed to prevent either party from instituting, and a party is authorized to 
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a 
superior position with respect to other creditors, or under Section 2.193. 
(c) The State shall not mediate disputes between the Contractor and any other entity, except state 
agencies, concerning responsibility for performance of work under the Contract. 
 
2.193 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor shall not be subject to the 
provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms of 
the Contract by the other party is that the damages to the party resulting from the breach shall be so 
immediate, so large or severe and so incapable of adequate redress after the fact that a temporary restraining 
order or other immediate injunctive relief is the only adequate remedy. 
 
2.194 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved 
except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to 
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section 
2.150, as the case may be. 
 

2.200 Federal and State Contract Requirements 
 

2.201 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any 
matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, 
age, sex, height, weight, and marital status, physical or mental disability.  Contractor further agrees that every 
subcontract entered into for the performance of this Contract or any purchase order resulting from this Contract 
will contain a provision requiring non-discrimination in employment, as specified here, binding upon each 
Subcontractor.  This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, 
et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach 
of this provision may be regarded as a material breach of the Contract. 
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2.202 Unfair Labor Practices  
Under 1980 PA 278, MCL 423.321, et seq., the State shall not award a Contract or subcontract to an employer 
whose name appears in the current register of employers failing to correct an unfair labor practice compiled 
under section 2 of the Act.  This information is compiled by the United States National Labor Relations Board.  
A Contractor of the State, in relation to the Contract, shall not enter into a contract with a Subcontractor, 
manufacturer, or supplier whose name appears in this register.  Under section 4 of 1980 PA 278, MCL 
423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an 
employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register. 
 
2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor shall comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the 
Contractor shall comply with Civil Service regulations and any applicable agency rules provided to the 
Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 
 
2.204 Prevailing Wage – DELETED/NA 
 

2.210 Governing Law 
 

2.211 Governing Law 
The Contract shall in all respects be governed by, and construed according to, the substantive laws of the 
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of 
any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 
 
2.212 Compliance with Laws 
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables.   
 
2.213 Jurisdiction 
Any dispute arising from the Contract shall be resolved in the State of Michigan.  With respect to any claim 
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any 
objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying 
of venue of the court or on the basis of forum non conveniens or otherwise.  Contractor agrees to appoint 
agents in the State of Michigan to receive service of process. 
 

2.220 Limitation of Liability  
 

2.221 Limitation of Liability 
Neither the Contractor nor the State shall be liable to each other, regardless of the form of action, for 
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims for 
infringement of United States patent, copyright, trademark or trade secrets; to claims for personal injury or 
damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims covered 
by other specific provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees 
awarded by a court in addition to damages after litigation based on this Contract. 
 
The Contractor’s liability for damages to the State is limited to two times the value of the Contract or $500,000 
whichever is higher.  The foregoing limitation of liability does not apply to claims for infringement of United 
States patent, copyright, trademarks or trade secrets; to claims for personal injury or damage to property 
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific 
provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a 
court in addition to damages after litigation based on this Contract. 
 
The State’s liability for damages to the Contractor is limited to the value of the Contract. 
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2.230 Disclosure Responsibilities  
 

2.231 Disclosure of Litigation 
Contractor shall disclose any material criminal litigation, investigations or proceedings involving the Contractor 
(and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under 
the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) shall notify the State of any 
material civil litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to 
which Contractor (or, to the extent Contractor is aware, any Subcontractor) is a party, and which involves:  (i) 
disputes that might reasonably be expected to adversely affect the viability or financial stability of Contractor or 
any Subcontractor; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor is 
aware, any Subcontractor by a governmental or public entity arising out of their business dealings with 
governmental or public entities.  The Contractor shall disclose in writing to the Contract Administrator any 
litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30 days of its 
occurrence.  Details of settlements that are prevented from disclosure by the terms of the settlement may be 
annotated.  Information provided to the State from Contractor’s publicly filed documents referencing its material 
litigation shall be deemed to satisfy the requirements of this Section.  
 

If any Proceeding disclosed to the State under this Section, or of which the State otherwise becomes aware, 
during the term of this Contract would cause a reasonable party to be concerned about: 
(a) the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its terms 

and conditions, or 
(b) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which 

is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of this 
Contract or a violation of Michigan law, regulations or public policy, then the Contractor must provide the 
State all reasonable assurances requested by the State to demonstrate that:   

(1) Contractor and its Subcontractors will be able to continue to perform this Contract and any Statements 
of Work according to its terms and conditions, and  

(2) Contractor and its Subcontractors have not and will not engage in conduct in performing the Services 
which is similar in nature to the conduct alleged in the Proceeding. 

(c) Contractor shall make the following notifications in writing:  
(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, 

or is certain to occur, or a change that could result in changes in the valuation of its capitalized assets 
in the accounting records, Contractor must notify MDTMB Purchasing Operations. 

(2) Contractor shall also notify MDTMB Purchasing Operations within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a change in 
ownership or officers.  

(3) Contractor shall also notify MDTMB Purchase Operations within 30 days whenever changes to 
company affiliations occur. 

 

2.232 Call Center Disclosure   
Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact 
center services to the State shall disclose the location of its call or contact center services to inbound callers.  
Failure to disclose this information is a material breach of this Contract. 
 

2.233 Bankruptcy 
The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and, 
at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever 
appropriate method the State may deem expedient if: 
(a) the Contractor files for protection under the bankruptcy laws;  
(b) an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;  
(d) the Contractor makes a general assignment for the benefit of creditors; or 
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its 

affiliates can deliver the services under this Contract.  
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Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To 
the extent reasonably possible, materials and Work in Process shall be stored separately from other stock and 
marked conspicuously with labels indicating ownership by the State. 
 

2.240 Performance  
 

2.241 Time of Performance 
(a) Contractor shall use commercially reasonable efforts to provide the resources necessary to complete all 

Services and Deliverables according to the time schedules contained in the Statements of Work and 
other Exhibits governing the work, and with professional quality. 

(b) Without limiting the generality of Section 2.241, Contractor shall notify the State in a timely manner upon 
becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and 
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-
approved delivery schedule and must inform the State of the projected actual delivery date. 

(c) If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor 
to be unable to perform its obligations according to specified Contract time periods, the Contractor must 
notify the State in a timely manner and must use commercially reasonable efforts to perform its 
obligations according to the Contract time periods notwithstanding the State’s failure.  Contractor will not 
be in default for a delay in performance to the extent the delay is caused by the State. 

 
2.242 Service Level Agreement (SLA) 
(a) SLAs will be completed with the following operational considerations: 
 

(1) SLAs will not be calculated for individual Incidents where any event of Excusable Failure has been 
determined; Incident means any interruption in Services. 

(2) SLAs will not be calculated for individual Incidents where loss of service is planned and where the State 
has received prior notification or coordination. 

(3) SLAs will not apply if the applicable Incident could have been prevented through planning proposed by 
Contractor and not implemented at the request of the State.  To invoke this consideration, complete 
documentation relevant to the denied planning proposal must be presented to substantiate the 
proposal. 

(4) Time period measurements will be based on the time Incidents are received by the Contractor and the 
time that the State receives notification of resolution based on 24x7x365 time period, except that the 
time period measurement will be suspended based on the following: 
(i) Time period(s) will not apply where Contractor does not have access to a physical State Location 

and where access to the State Location is necessary for problem identification and resolution. 
(ii) Time period(s) will not apply where Contractor needs to obtain timely and accurate information or 

appropriate feedback and is unable to obtain timely and accurate information or appropriate 
feedback from the State. 

(b) Chronic Failure for any Service(s) will be defined as three unscheduled outage(s) or interruption(s) on any 
individual Service for the same reason or cause or if the same reason or cause was reasonably 
discoverable in the first instance over a rolling 30 day period.  Chronic Failure will result in the State’s 
option to terminate the effected individual Service(s) and procure them from a different vendor for the 
chronic location(s) with Contractor to pay the difference in charges for up to three additional months.  The 
termination of the Service will not affect any tiered pricing levels. 

(c) Root Cause Analysis will be performed on any Business Critical outage(s) or outage(s) on Services when 
requested by the Contract Administrator.  Contractor will provide its analysis within two weeks of 
outage(s) and provide a recommendation for resolution. 

(d) All decimals must be rounded to two decimal places with five and greater rounding up and four and less 
rounding down unless otherwise specified. 
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2.243 Liquidated Damages   
The parties acknowledge that late or improper completion of the Work will cause loss and damage to the State, 
and that it would be impracticable and extremely difficult to fix the actual damage sustained by the State as a 
result.  Therefore, Contractor and the State agree that if there is late or improper completion of the Work and 
the State does not elect to exercise its rights under Section 2.152, the State is entitled to collect liquidated 
damages in the amount of $5,000.00 and an additional $100.00 per day for each day Contractor fails to 
remedy the late or improper completion of the Work. 
 
Unauthorized Removal of any Key Personnel  
It is acknowledged that an Unauthorized Removal will interfere with the timely and proper completion of the 
Contract, to the loss and damage of the State, and that it would be impracticable and extremely difficult to fix 
the actual damage sustained by the State as a result of any Unauthorized Removal.  Therefore, Contractor and 
the State agree that in the case of any Unauthorized Removal in respect of which the State does not elect to 
exercise its rights under Section 2.152, the State may assess liquidated damages against Contractor as 
specified below.   
 
For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the 
liquidated damages amount is $25,000.00 per individual if the Contractor identifies a replacement approved by 
the State under Section 2.060 and assigns the replacement to the Program to shadow the Key Personnel who 
is leaving for a period of at least 30 days before the Key Personnel’s removal. 
 
If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least 30 days, in 
addition to the $25,000.00 liquidated damages for an Unauthorized Removal, Contractor must pay the amount 
of $833.33 per day for each day of the 30 day shadow period that the replacement Key Personnel does not 
shadow the removed Key Personnel, up to $25,000.00 maximum per individual.  The total liquidated damages 
that may be assessed per Unauthorized Removal and failure to provide 30 days of shadowing must not exceed 
$50,000.00 per individual. 
 
2.244 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the 
Contract to the extent the default, damage or delay is caused by government regulations or requirements 
(executive, legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations, 
lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation, 
equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; 
strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of 
any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond 
the reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in 
causing the default or delay, and the default or delay could not have been prevented by reasonable 
precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate 
sources, workaround plans or other means, including disaster recovery plans.   
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing 
party will be excused from any further performance of its affected obligation(s) for as long as the circumstances 
prevail.  But the party must use commercially reasonable efforts to recommence performance whenever and to 
whatever extent possible without delay.  A party must promptly notify the other party in writing immediately 
after the excusable failure occurs, and also when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s 
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State 
determines that performance is not likely to be resumed within a period of time that is satisfactory to the State 
in its reasonable discretion, then at the State’s option:  (a) the State may procure the affected 
Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed 
Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b) 
the State may terminate any portion of the Contract so affected and the charges payable will be equitably 
adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected 
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Statement of Work without liability to Contractor as of a date specified by the State in a written notice of 
termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided 
through the date of termination. 
 
The Contractor will not have the right to any additional payments from the State as a result of any Excusable 
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the 
Excusable Failure condition.  Defaults or delays in performance by Contractor which are caused by acts or 
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the 
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor 
cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use 
of alternate sources, workaround plans or other means. 
 

2.250 Approval of Deliverables -Reserved 
 

2.260 Ownership - Reserved 
 

2.270 State Standards 
 

2.271 Existing Technology Standards   
The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s 
existing technology standards at http://www.michigan.gov/dit. 
 
2.272 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with the 
State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must be 
required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.  The 
State reserves the right to terminate Contractor’s access to the State system if a violation occurs. 
 
2.273  Systems Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written 
authorization from the Program Manager.  Any changes Contractor makes to State systems with the State’s 
approval must be done according to applicable State procedures, including security, access and configuration 
management procedures.   
 

2.280 Extended Purchasing   - Reserved 
 

2.290 Environmental Provision    
THIS SECTION INTENTIONALLY LEFT BLANK 

 
2.300 Deliverables 

2.301 SOFTWARE - RESERVED 

2.302 HARDWARE - RESERVED 
 

2.310 Software Warranties 

2.311 PERFORMANCE WARRANTY - RESERVED 
 
2.312 No Surreptitious Code Warranty 
The Contractor represents and warrants that no copy of licensed Software provided to the State contains or will 
contain any Self-Help Code or any Unauthorized Code as defined below.  This warranty is referred to in this 
Contract as the “No Surreptitious Code Warranty.”   
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As used in this Contract, “Self-Help Code” means any back door, time bomb, drop dead device, or other 
software routine designed to disable a computer program automatically with the passage of time or under the 
positive control of a person other than the licensee of the software.  Self-Help Code does not include Software 
routines in a computer program, if any, designed to permit an owner of the computer program (or other person 
acting by authority of the owner) to obtain access to a licensee’s computer system(s) (e.g. remote access via 
modem) for purposes of maintenance or technical support. 
 
As used in this Contract, “Unauthorized Code” means any virus, Trojan horse, spyware, worm or other 
Software routines or components designed to permit unauthorized access to disable, erase, or otherwise harm 
software, equipment, or data; or to perform any other such actions.  The term Unauthorized Code does not 
include Self-Help Code.  Unauthorized Code does not include Software routines in a computer program, if any, 
designed to permit an owner of the computer program (or other person acting by authority of the owner) to 
obtain access to a licensee’s computer system(s) (e.g. remote access via modem) for purposes of 
maintenance or technical support. 
 
In addition, Contractor will use up-to-date commercial virus detection software to detect and remove any 
viruses from any software prior to delivering it to the State. 

2.313 CALENDAR WARRANTY - RESERVED 

2.314 THIRD-PARTY SOFTWARE WARRANTY - RESERVED 

2.315 PHYSICAL MEDIA WARRANTY - RESERVED 
 

2.320 Software Licensing 
 
2.320 Software Licensing - Reserved 

 
2.330 Source Code Escrow - Reserved 
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Glossary 
 
Days Means calendar days unless otherwise specified. 

24x7x365 Means 24 hours a day, seven days a week, and 365 days a year (including the 366th 
day in a leap year). 

Additional Service 
Means any Services/Deliverables within the scope of the Contract, but not specifically 
provided under any Statement of Work, that once added will result in the need to 
provide the Contractor with additional consideration.   

Audit Period See Section 2.110 

Business Day 
Whether capitalized or not, shall mean any day other than a Saturday, Sunday or 
State-recognized legal holiday (as identified in the Collective Bargaining Agreement for 
State employees) from 8:00am EST through 5:00pm EST unless otherwise stated. 

Blanket Purchase 
Order 

An alternate term for Contract as used in the States computer system.   

Business Critical Any function identified in any Statement of Work as Business Critical. 
Chronic Failure Defined in any applicable Service Level Agreements. 
Deliverable Physical goods and/or commodities as required or identified by a Statement of Work 
DTMB Michigan Department of Technology, Management and Budget 

Environmentally 
preferable products 

A product or service that has a lesser or reduced effect on human health and the 
environment when compared with competing products or services that serve the same 
purpose. Such products or services may include, but are not limited to, those that 
contain recycled content, minimize waste, conserve energy or water, and reduce the 
amount of toxics either disposed of or consumed. 

Excusable Failure See Section 2.244. 

Hazardous material 
Any material defined as hazardous under the latest version of federal Emergency 
Planning and Community Right-to-Know Act of 1986 (including revisions adopted 
during the term of the Contract). 

Incident Any interruption in Services. 

ITB A generic term used to describe an Invitation to Bid.  The ITB serves as the document 
for transmitting the RFP to potential bidders 

Key Personnel Any Personnel designated in Article 1 as Key Personnel. 

New Work 
Any Services/Deliverables outside the scope of the Contract and not specifically 
provided under any Statement of Work, that once added will result in the need to 
provide the Contractor with additional consideration. 

Ozone-depleting 
substance 

Any substance the Environmental Protection Agency designates in 40 CFR part 82 as: 
(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon 
tetrachloride, and methyl chloroform; or (2) Class II, including, but not limited to, hydro 
chlorofluorocarbons 

Post-Consumer 
Waste 

Any product generated by a business or consumer which has served its intended end 
use, and which has been separated or diverted from solid waste for the purpose of 
recycling into a usable commodity or product, and which does not include post-
industrial waste. 

Post-Industrial 
Waste 

Industrial by-products that would otherwise go to disposal and wastes generated after 
completion of a manufacturing process, but do not include internally generated scrap 
commonly returned to industrial or manufacturing processes. 

Recycling 

The series of activities by which materials that are no longer useful to the generator are 
collected, sorted, processed, and converted into raw materials and used in the 
production of new products. This definition excludes the use of these materials as a 
fuel substitute or for energy production. 

Deleted – Not 
Applicable 

Section is not applicable or included in this RFP.  This is used as a placeholder to 
maintain consistent numbering. 

Reuse Using a product or component of municipal solid waste in its original form more than 
once. 
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RFP Request for Proposal designed to solicit proposals for services 
Services Any function performed for the benefit of the State. 

Source reduction 
Any practice that reduces the amount of any hazardous substance, pollutant, or 
contaminant entering any waste stream or otherwise released into the environment 
prior to recycling, energy recovery, treatment, or disposal. 

State Location Any physical location where the State performs work.  State Location may include 
state-owned, leased, or rented space. 

Subcontractor 
A company Contractor delegates performance of a portion of the Services to, but does 
not include independent contractors engaged by Contractor solely in a staff 
augmentation role. 

Unauthorized 
Removal 

Contractor’s removal of Key Personnel without the prior written consent of the State. 

Waste prevention Source reduction and reuse, but not recycling. 

Waste reduction and 
Pollution prevention 

The practice of minimizing the generation of waste at the source and, when wastes 
cannot be prevented, utilizing environmentally sound on-site or off-site reuse and 
recycling.  The term includes equipment or technology modifications, process or 
procedure modifications, product reformulation or redesign, and raw material 
substitutions.  Waste treatment, control, management, and disposal are not considered 
pollution prevention, per the definitions under Part 143, Waste Minimization, of the 
Natural Resources and Environmental Protection Act (NREPA), 1994 PA 451, as 
amended. 

Work in Progress A Deliverable that has been partially prepared, but has not been presented to the State 
for Approval. 

Work Product 
Refers to any data compilations, reports, and other media, materials, or other objects or 
works of authorship created or produced by the Contractor as a result of an in 
furtherance of performing the services required by this Contract.   
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Attachment A Cost Table 
 
Please refer to Section 1.301 Compensation and Repayment, for specific requirements 
 
Table 1a: Software Maintenance, Contractor Hourly Rates (Section 1.100 In Scope) 
Services must be provided at the Labor Rates (Not to Exceed Hourly Rate cost column). Additionally the 
Contractor may utilize the rates in order to provide the State with a not-to-exceed fixed price.  
Employee Classification Not-to-Exceed 

Wage Hourly 
Rate 

Estimated Hours 
for Five Years 

Total Price Estimate      
Multiply NTE Hourly Rate x Estimated 

Hours 
Senior Leader 153.03 50 7,651.31 
Project Manager / 
Consultant 

156.67 150 23,500.96 

Senior Analyst 134.86 100 13,486.23 
Systems Analyst 98.67 750 74,005.94 
Programmer/Analyst 78.34 500 39,168.27 
Programmer 80.93 250 6,744.28 
Administration/Support 67.08 500 33,540.24 
Clerical 47.93 50 2,396.73 
Total: NA  $200,493.98 
 
Table 1b, Contractor Hourly Rates for optional one-year extensions 
Employee Classification Not-to-Exceed Wage Hourly Rate 

Option 1 (year 6) Option 2 (year 7) Option 3 (year 8) 
Senior Leader 160.68 168.71 177.15 
Project Manager / 
Consultant 

164.51 172.73 181.37 

Senior Analyst 141.61 148.69 156.12 
Systems Analyst 103.61 108.79 114.23 
Programmer/Analyst 82.25 86.37 90.68 
Programmer 82.25 89.23 93.69 
Administration/Support 70.43 73.96 77.65 
Clerical 50.33 52.85 55.49 
 
 
Table 2: Other Reimbursement Costs 
Please list other reimbursement costs here: Estimated Costs for Five Years 
Shipping and Mailing 11,000.00 
Materials 2,000.00 
Other Miscellaneous: Materials, CD-ROM’s, etc. 900.00 
Total: $13,900.00 
 
Contract Proposal Total (table 1a + table 2): $214, 393.98 
 
Notes:  
1. Hourly Rates quoted are inclusive of vendor staff and management overhead, and all other expenses. 

Estimated Hours per year and Extended Price are nonbinding and will be used at the State’s discretion to 
determine best value to the State, and to estimate the Contract value for the awarded Bidder. 

2. The State may choose to utilize some or all of the hours quoted. All hours shall to be billed monthly at 
actual hours not excedding the quoted. 

3. Hourly rates quoted are firm,fixed not-to-exceed rates for the duration of the contract.  
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Attachment B Contractor Personnel and Organization 
 
Please refer to Section 1.204 Contractor Roles and Responsibilities for specific requirements.  
 
Proposed Resource Name: Gina Bright-Carlisle 
Proposed Classification:   Single Point of Contact/Associate Program Manager  
Key Personnel:  Yes      
If resource is associated with a 
subcontractor provide name of 
company: 

 

Percentage of  time resource will 
be allocated to program: 

8% 

 
Required Skills Bidder’s Response Time Period  
Supporting the management of the 
contract. 
 

Associate Project Manager – Providing 
licensing support for users. Serves as the 
main point of contact for FieldManager 
software licensing and release matters, with a 
goal of providing timely and accurate service. 
Assists the sales and support teams as 
needed.  Produces reports required by 
Michigan DOT.  Time:  Annual support 
contract. 
 

i.e.:  
July 2003 - present 

Facilitating dispute resolution 
 

Associate Project Manager – Providing 
licensing support for users. Produces reports 
required by Michigan DOT, including 
resolution of any conflicts in reporting data.  
Direct contact and coordination with Info Tech 
program management, technical, sales, 
support, and legal staff in order to ensure 
timely response to any disputes and accuracy 
of all reports.  Time:  Annual support 
contract. 
 

i.e.:  
July 2003 - present 

Advising the State of performance 
under the terms and conditions of 
the Contract 
 

Associate Project Manager – Works 
closely with Info Tech management and legal 
staff to ensure clear understanding and 
alignment with terms and conditions of 
Contract with the State.  Produces reports 
requested and required by Michigan DOT.  
Time:  Annual support contract. 
 

i.e.:  
July 2003 - present 

Serve as the point person for all 
program issues 
 

Associate Project Manager – Serves as 
the primary point of contact to receive and 
respond to all sales and licensing requests 
and questions, including from MI Locals.  
Coordinates with internal Info Tech staff to 
ensure timely and accurate response to all 
individual customer and overall program 
issues.  Time:  Annual support contract. 

i.e.:  
July 2003 - present 

   
 
Ms. Bright-Carlisle has had a long career with Info Tech. Prior to her current role, she was an Administrative 
Assistant in Info Tech's System Services department.  In that capacity, she worked primarily with Project 
Managers helping them to maintain accurate reporting and maintenance of their projects.  She also supported 
the team by providing clerical and administrative services.   
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Prior to joining the System Services department, Ms. Bright-Carlisle worked for Info Tech's Accounting 
department for more than 14 years where she managed all functions within the Accounts Receivable area as 
well as employee benefit hour accrual and usage and was also the team lead in an administrative capacity.  
She also worked as a Documentation Specialist for several months prior to joining the Accounting department.   
 
Start Date: July 1, 2011 End Date: June 30, 2012 
Client/Project: State of Michigan 
Employer: Info Tech, Inc. 
Title/Percentage of time: Associate Project Manager/8% 
Description: Ms. Bright-Carlisle serves as the main point of contact for FieldManager software 
licensing matters, including locals program orders and requests, fulfillment, and reporting.  She 
also assists, as needed, with routing customer support issues to ensure timely response.  
 
Start Date: July 1, 2010 End Date: June 30, 2011 
Client/Project: State of Michigan 
Employer: Info Tech, Inc. 
Title/Percentage of time: Associate Project Manager/8% 
Description: Ms. Bright-Carlisle served as the main point of contact for FieldManager software 
licensing matters, including locals program orders and requests, fulfillment, and reporting.  She 
also assisted, as needed, with routing customer support issues to ensure timely response. 
 
Start Date: July 1, 2009 

 
End Date: June 30, 2010 

Client/Project: State of Michigan 
Employer: Info Tech, Inc. 
Title/Percentage of time: Associate Project Manager/8% 
Description: Ms. Bright-Carlisle served as the main point of contact for FieldManager software 
licensing matters, including locals program orders and requests, fulfillment, and reporting.  She 
also assisted, as needed, with routing customer support issues to ensure timely response. 
 
 
EDUCATION AND TRAINING 

Education 
Degree Legal Secretary 
Program Law School 
University Webster University 

4414 SW College Road 
Suite #942 
Ocala, FL 34474 

 
Ms. Bright-Carlisle is currently working toward Certified Associate in Project Management (CAPM) certification 
as well as an AA degree from Santa Fe College in Gainesville, Florida. 
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Proposed Resource Name: Douglas Shiver 
Proposed Classification:   Technical Lead 
Key Personnel:  Yes      
If resource is associated with a 
subcontractor provide name of 
company: 

 

Percentage of  time resource will 
be allocated to program: 

2% 

 
Required Skills Bidder’s Response Time Period  
Interact with the designated 
personnel from the State to manage 
all technical aspects of the program. 

Manages resources, tracks project milestones 
and deliverables, and manages client 
relationships. Ensures that releases are 
delivered and that the product meets stated 
requirements. 

i.e.:  
July 2009 - present 

   
Mr. Shiver has a diverse technical and business management background that spans more than 20 years. He 
has strong product development and management experience in the commercial software market and 
corporate IT, including project management and product management.  Prior to joining Info Tech, he was CEO 
of Intrinity Solutions, Inc. In this role, he incorporated and operated a company providing technical and 
business consulting services to small to medium-sized business. He conducted all facets of business, including 
consulting, marketing, sales, and business management.  He also implemented new case tracking software for 
local non-profit. 
 
Prior to that position, Mr. Shiver worked as Director of Administrative Services (Information Technology and 
General Services) For Kids Central, Inc. While there, he planned, orchestrated, managed and was hands-on in 
startup, rollout, and maintenance of six regional offices plus three corporate offices for a new child welfare non-
profit agency.  He was responsible for network infrastructure, hardware, and software acquisition, deployment, 
and management of on-going maintenance/support for more than 300 users. He trained staff on systems, 
tools, IT policies, and procedures, and developed policies, procedures, and startup documentation for 
organization. 
 
Start Date: July 1, 2011 End Date: June 30, 2012 
Client/Project: State of Michigan 
Employer: Info Tech, Inc. 
Title/Percentage of time: Program Manager/2% 
Description: Mr. Shiver manages resources, tracks project milestones and deliverables, and manages 
client relationships. Mr. Shiver ensures that releases are delivered and that the product meets the 
requirements of the client.  
 
Start Date: July 1, 2010 End Date: June 30, 2011 
Client/Project: State of Michigan 
Employer: Info Tech, Inc. 
Title/Percentage of time: Program Manager/2% 
Description: Mr. Shiver managed resources, tracked project milestones and deliverables, and managed 
client relationships. Mr. Shiver ensures that releases were delivered and that the product met the requirements 
of the client. 
 
Start Date: July 1, 2009 

End Date: June 30, 2010 

Client/Project: State of Michigan 
Employer: Info Tech, Inc. 
Title/Percentage of time: Program Manager/2% 
Description: Mr. Shiver managed resources, tracked project milestones and deliverables, and managed 
client relationships. Mr. Shiver ensures that releases were delivered and that the product met the requirements 
of the client. 
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EDUCATION AND TRAINING 
 

Education 
Degree Bachelor’s Degree 
Program Zoology 
University University of Florida 

2014 Turlington Hall 
P.O. Box 117300 
Gainesville, FL 32611 
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Proposed Resource Name: Chad Schafer 
Proposed Classification:   Program Manager 
Key Personnel:  No      
If resource is associated with a 
subcontractor provide name of 
company: 

 

Percentage of  time resource will 
be allocated to program: 

 

Mr. Chad Schafer is a Construction Management Specialist and Business Development Manager at Info Tech. 
In this role, he oversees product development communication for Info Tech's construction management 
applications. He has experience in working with construction software users at all levels and for different types 
of organizations, including local government agencies, state transportation agencies and consulting firms. As 
part of his role, he serves as a conduit between the software development team, the implementation services 
team and the marketing department to ensure the software meets customers' needs.    

Mr. Schafer has served as the product owner for multiple construction products at Info Tech including the 
FieldManager and Appia software. He has also served as a project manager and lead trainer for various 
projects and applications.  He is currently the account manager for the MDOT as well as several other local, 
consultant and contractor accounts. As an account manager, he maintains relationships with customers and 
ensures they have the most effective applications to meet their evolving needs.   

Prior to joining Info Tech, Mr. Schafer worked at MDOT in the Construction & Technology division. At MDOT, 
Mr. Schafer was a QA/QC Software Tester and Software Support Specialist. He also contributed to 
implementation efforts for various statewide rollouts of the FieldManager software suite – a series of 
construction management applications developed by Info Tech.    
 
 
EDUCATION AND TRAINING 
 

Education 
Degree Bachelor’s Degree 
Program Business and Marketing 
University Michigan State University 

520 North Business Complex 
Michigan State University 
East Lansing, MI 48824 
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Proposed Resource Name: Kevin McLeod 
Proposed Classification:   Programmer/Analyst 
Key Personnel:  No      
If resource is associated with a 
subcontractor provide name of 
company: 

 

Percentage of  time resource will 
be allocated to program: 

 

 
 
Mr. McLeod has been a part of the FieldManager team at Info Tech since 2007. He began working as an intern 
while attending the University of Florida and, upon graduation, joined Info Tech full-time. Initially, he performed 
automated testing and moved into development work. He is available to the customer support team to assist in 
resolving complex issues. Mr. McLeod has also been an on-site trainer for FieldManager software classes at 
the Michigan Department of Transportation. 
 
EDUCATION AND TRAINING 
 

Education 
Degree Bachelor’s Degree 
Program Computer Engineering 
University University of Florida 

CISE Student Services Center 
E405 CSE Building 
University of Florida 
P.O. Box 116120 
Gainesville, FL 32611-6120 
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Proposed Resource Name: Bob Caplin 
Proposed Classification:   Programmer/Analyst 
Key Personnel:  No      
If resource is associated with a 
subcontractor provide name of 
company: 

 

Percentage of  time resource will 
be allocated to program: 

 

 
Mr. Bob Caplin is a Programmer/Analyst at Info Tech, Inc. He is a member of the software 
development team for the FieldManager suite of products. Mr. Caplin performs customer support 
duties by responding to customer issues via telephone and email. He also tests new software 
versions and documentation releases. While in this role, Mr. Caplin developed an automated 
quality assurance system that improved the efficiency and accuracy of testing.  Mr. Caplin joined 
Info Tech in 2007. 
 
EDUCATION AND TRAINING 
 

Education 
Degree Bachelor’s Degree 
Program Microbiology and Cell Science 
University University of Florida 

2014 Turlington Hall 
P.O. Box 117300 
Gainesville, FL 32611 

 


