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DEFINITIONS 

 
24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a 
leap year). 
 
Additional Service means any Services within the scope of the Contract, but not specifically provided 
under any Statement of Work.  

 
Audit Period means the seven year period following Contractor’s provision of any work under the 
Contract. 
 
Bidder(s) are those companies that submit a proposal in response to the RFP. 
   
Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from 
8:00am EST through 5:00pm EST unless otherwise stated. 

 
Blanket Purchase Order is an alternate term for Contract and is used in the Plan Sponsors’ computer 
system.   

 
CCI means Contract Compliance Inspector. 
 
Days means calendar days unless otherwise specified. 

 
Deleted – N/A means that section is not applicable or included in the RFP.  This is used as a placeholder 
to maintain consistent numbering. 
 
Deliverable means physical goods and/or services required or identified in a Statement of Work. 
 
DTMB means the Michigan Department of Technology Management and Budget. 
 
Environmentally Preferable Products means a product or service that has a lesser or reduced effect on 
human health and the environment when compared with competing products or services that serve the 
same purpose.  Such products or services may include, but are not limited to:  those which contain 
recycled content, minimize waste, conserve energy or water, and reduce the amount of toxics either 
disposed of or consumed. 
 
Hazardous Material means any material defined as hazardous under the latest version of federal 
Emergency Planning and Community Right-to-Know Act of 1986 (including revisions adopted during the 
term of the Contract). 
 
Incident means any interruption in any function performed for the benefit of a Plan Sponsor. 
 
Key Personnel means any personnel identified in Section 1.031 as Key Personnel. 
 
New Work means any Services/Deliverables outside the scope of the Contract and not specifically 
provided under any Statement of Work, such that once added will result in the need to provide the 
Contractor with additional consideration. “New Work” does not include Additional Service.  
 
Ozone-depleting Substance means any substance the Environmental Protection Agency designates in 
40 CFR part 82 as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon 
tetrachloride, and methyl chloroform; or (2) Class II, including, but not limited to, 
hydrochlorofluorocarbons. 
 
Post-Consumer Waste means any product generated by a business or consumer which has served its 
intended end use; and which has been separated or diverted from solid waste for the purpose of recycling 
into a usable commodity or product, and which does not include post-industrial waste. 
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Post-Industrial Waste means industrial by-products which would otherwise go to disposal and wastes 
generated after completion of a manufacturing process, but does not include internally generated scrap 
commonly returned to industrial or manufacturing processes. 
 
Recycling means the series of activities by which materials that are no longer useful to the generator are 
collected, sorted, processed, and converted into raw materials and used in the production of new 
products.  This definition excludes the use of these materials as a fuel substitute or for energy production. 
 
Reuse means using a product or component of municipal solid waste in its original form more than once. 
 
RFP means a Request for Proposal designed to solicit proposals for services. 
 
Services means any function performed for the benefit of the State. 
 
SLA means Service Level Agreement. 
 
Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant, 
or contaminant entering any waste stream or otherwise released into the environment prior to recycling, 
energy recovery, treatment, or disposal. 
 
State Location means any physical location where the State performs work.  State Location may include 
state-owned, leased, or rented space. 
 
Subcontractor means a company selected by the Contractor to perform a portion of the Services, but 
does not include independent contractors engaged by Contractor solely in a staff augmentation role. 
 
Unauthorized Removal means the Contractor’s removal of Key Personnel without the prior written 
consent of the State. 
 
Waste Prevention means source reduction and reuse, but not recycling. 
 
Pollution Prevention means the practice of minimizing the generation of waste at the source and, when 
wastes cannot be prevented, utilizing environmentally sound on-site or off-site reuse and recycling.  The 
term includes equipment or technology modifications, process or procedure modifications, product 
reformulation or redesign, and raw material substitutions.  Waste treatment, control, management, and 
disposal are not considered pollution prevention, per the definitions under Part 143, Waste Minimization, 
of the Natural Resources and Environmental Protection Act (NREPA), 1994 PA 451, as amended. 
 
Work in Progress means a Deliverable that has been partially prepared, but has not been presented to 
the State for Approval. 
 
Work Product refers to any data compilations, reports, and other media, materials, or other objects or 
works of authorship created or produced by the Contractor as a result of an in furtherance of performing 
the services required by the Contract.   
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Article 1 – Statement of Work (SOW) 
 

1.010 Project Identification 
 
1.011 Project Request 
This Contract is for Street Sweeping Services for the Michigan Department of Transportation (MDOT) 
Taylor Transportation Service Center (TSC) in the Metro Region.     
 
1.012 Background-Deleted N/A 
 

1.020 Scope of Work and Deliverables 
 
1.021 In Scope 
 
The Contractor shall provide all personnel, equipment, tools, materials, supervision, and other 
items and services necessary to perform the services as described in the specifications herein, 
and during the hours specified by the Contract Compliance Inspector (CCI). 

 
1.022 Work and Deliverable 
 
A. The Contractor, through innovation, technology or other means, shall perform and 

provide the required services and staff to complete the frequencies determined by the 
State, and otherwise do all things necessary for, or incidental, to the performance of 
work.  Compliance will be based on the State’s overall evaluation and interpretation in 
accordance with method of performance, and frequencies as set forth in this Contract. 

 
B. The Contractor shall provide all services and related items and services necessary for, or 

incidental to, the performance of work in accordance with this Contract. 
   

C.   The Contractor shall provide services at the locations described in Attachment A and may 
include emergency services as directed by the CCI.  
 

D. The Contractor shall provide curb/street sweeping of the specified roads, bridges, and 
paved traffic islands, under the jurisdiction of the State in accordance with requirements 
of this Contract.  Sweeping shall be defined as a clean sweep and removal of all debris 
regardless of the number of times swept to obtain a clean curb/street regardless of type 
of equipment necessary for total dirt and debris removal. The Contractor shall also 
furnish local supervision and all labor, equipment, transportation, disposal of sweeping 
debris in accordance with all Federal, State and local statues and incidentals necessary 
to satisfactorily perform the services at the frequencies and during the times as specified 
herein.   

 
The specifications contained in this Contract have been developed to establish the minimum 
level of curb/street sweeping services required and operated by the State. 

 
 Curb/Street Sweeping 

The Contractor shall perform six (6) complete curb sweeping per year on the routes 
identified in the Location Specification Sheet (LSS) (Attachment A) for routine 
sweeping.  
 
The routine complete curb sweeping will be performed between April 15th and 
November 15th of each year.   
 
One (1) unit shall equal one (1) mile of curb/street sweeping as described in 
Attachment B. 
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Non-Sweeping Debris 
Any debris that cannot be removed by mechanical sweeping, but can be picked up 
by one (1) person, shall be collected by hand or other means, before sweeping and 
disposed of in a class two (2) landfill.  Debris that cannot be picked up by one (1) 
person shall be reported to the CCI.  Examples of debris that cannot be removed 
by mechanical sweepers include, but are not limited to: rocks, bricks, bottles, tree 
limbs, and sticks.  Examples of debris that can be removed by mechanical 
sweepers include, but are not limited to: dirt, paper, and leaf piles less than eight 
(8) inches in depth. 
 
Dust Control 
All sweeping shall be accomplished with using water for dust control.  The 
Contractor shall contact the local municipality for water and hydrant use, and 
comply with their requirements and all applicable regulations at no additional cost 
to the State. 
 
Emergency Requests 
The Contractor shall be available 24 hours, seven (7) days a week.  The Contractor 
shall organize his/her operations to respond to emergency calls for sweeping 
services from the CCI.  Following a call from the CCI, the Contractor shall provide 
the necessary equipment for sweeping at the designated scene within one (1) hour 
of notice.  This activity is typically done in conjunction with an accident, which may 
involve removing debris contaminated with fuel, for sweeping. 
 
Payment for emergency call outs shall be paid at an hourly rate.  The billable time 
will begin when the Contractor arrives at the emergency scene with all personnel 
and equipment needed to perform the cleaning/sweeping.  One (1) additional hour 
for travel to the job site and one (1) additional hour for travel from the site will be 
paid for each emergency call out.  The Contractor shall include the cost of 
supervision and all labor, equipment, water, transportation, fees for disposal of 
sweepings in accordance with all local, State, and Federal statues, and incidentals 
necessary to satisfactorily perform this service. 
 

E. Project Control 
 

a. The Contractor will carry out this project under the direction and control of 
the CCI. 

 
b. Although there will be continuous liaison with the Contractor, the client 

agency’s project director will meet as needed for the purpose of reviewing 
progress and providing necessary guidance with the Contractor in solving 
any problems that may arise. 

 
F.        Multiple Contracts Awarded to the Same Vendor 

If Contractor gets awarded more than one Contract, including subcontracts with local 
units of government, the Contractor shall demonstrate that sufficient equipment be 
available for each Contract as described above.  The Contractor must therefore provide a 
detailed equipment list that includes, for each piece of equipment to be used on 
Contracts with the State, the year of manufacture, manufacturer's name, model name, 
and serial number and any lease Contracts when applicable.  This documentation must 
be furnished to the CCI prior to the Contract start date.  The State reserves the right to 
inspect the Contractor's equipment prior to the Contract start date and at any time 
throughout the duration of this Contract.   

 
G.        Volume of Service 

Volume of service for this Contract are identified as estimates only on Attachment B.  The 
CCI will determine final mileage to be swept. 
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H. Detailed Progress Schedule 
 

Work must be performed in accordance with the progress schedule submitted with the 
Contractor’s Work Plan at the Pre-Award Meeting and described below.   

 
The first failure to complete work as defined in the progress schedule without prior 
approval to adjust the schedule from the CCI may result in a Vendor Performance being 
issued to determine the corrective action by the Contractor.  A second such failure may 
result in termination of this Contract.  The progress schedule must address all work to be 
completed when multiple Contracts are awarded to the same Contractor, including work 
performed as a subcontractor for a local unit of government.   

 
The progress schedule must address all services to be completed by the Contractor.  (If 
the Contractor has multiple Contracts for curb/street sweeping on the State Trunk Line 
System, the progress schedule shall include any curb/street sweeping performed on the 
State Trunk Line System whether for the State or as a subcontractor for a local unit of 
government). 

 
I. Contractor’s Work Plan 

 
Contractor’s Work Plan, which must be approved by the CCI prior to commencement of 
work, must include but not limited to the following: 

 
1. SCHEDULE OF OPERATIONS - personnel and hours expected to complete work on 

this Contract. 
2. Name(s) of supervisors – 24-hour contact telephone numbers and best contact times. 
3. Progress schedule listing locations where cleaning will occur including a schedule of 

curb miles/catch basins to be swept/cleaned each day.  Equipment failure WILL NOT 
constitute an acceptable reason for deviating from the progress schedule.  This 
schedule must be approved by the State at the Contract kickoff meeting.  
Adjustments to this schedule, including any weather-related deviations, must be 
approved by the CCI or designated representative. 

4. Safety Program, including traffic control plan(s). 
5.  Name/location of Class II disposal site for sweeping material.   
6.  Current proof of insurance as defined in the Standard Terms and Conditions must be   

 provided to DTMB Procurement with the signed Contract. 
7. The Contractor is responsible for notifying the county or municipality before starting 

work in their area.  The CCI will provide a list of Municipal County Offices at the 
Contract Kickoff meeting. 

8. Copy of liquid waste hauler license. 
 

J. EQUIPMENT LIST - indicating description, age, manufacturer, model, and serial number 
of each piece.  Equipment must meet or exceed all requirements defined under 
"Equipment Requirements" document.  All equipment must be in the Contractor's 
possession, available for use and fully operational, prior to the Contract Kickoff meeting.  
The Contractor must provide an equipment list and any lease contracts at the Contract 
Kickoff meeting. 

 
K. Any misrepresentation by the Contractor of its ability to perform the work described in this 

Contract may be grounds for immediate termination.  In such case, this Contract may be 
awarded to the next bidder who can demonstrate the ability to perform the work. 

 
L. Days/Hours of Operation 

 
All work included in this Contract, except trouble/emergency calls, shall be performed 
during nighttime hours only, unless otherwise directed by the CCI (contact CCI for 
authorization of nighttime work in specific locations).  No work shall be allowed on 
weekends unless prior approval is obtained from the CCI.  Work shall not be permitted 
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during holiday periods in accordance with the 2012 Michigan Department of 
Transportation Standard Specifications for Construction or during special events.  The 
CCI shall suspend the work at any time, if traffic is being unduly hampered or delayed by 
the work in progress. 
 

M. Equipment Requirements 
 

General 
The Contractor shall furnish, operate, and maintain suitable and adequate equipment 
necessary to perform the cleaning and/or sweeping operation in an approved safe, 
workmanlike manner without hindrance, delay, or damage to the roadside.  Under no 
circumstances shall the State be responsible for any damage to the Contractor’s 
equipment due to obstacles encountered. 
 
Type of Equipment 
The Contractor shall be required to use a cleaner/sweeper with duel steering control and 
hold at least five (5) cubic yards of debris.  All equipment shall be approved through an 
acceptable demonstration of the equipment's capabilities, suitability, and condition to the 
State.  Demonstrations will be at no cost to the State.   

 
GPS/GIS System 
Each structure and/or area of curbing shall be located with a Quality Stand Alone GPS 
(Global Positioning System).  Such as: 

   
*Trimble GeoExplorer CE Series Model GeoXT, or approved equivalent. 

  Accuracy - 3 feet or less. 
 

Data from the Quality Stand Alone G.P.S. receiver shall be recorded on Excel 
Spreadsheets (provided by CCI) and supplied electronically via e-mail, or CD.  Corrected 
inventory spreadsheets shall be submitted with each invoice for payment.  Data shall 
consist of a unique number/letter for each structure with corresponding coordinate.  An 
accuracy statement and description of coordinate system used shall be included on 
inventory sheets. 

 
Safety 
All equipment shall meet all federal, state, and local safety requirements.  Equipment 
shall be equipped with commercial type flashing amber lights plainly visible from all 
directions.  Flashers shall have a minimum of 32 candlepower output and flash 50 to 60 
times per minute. 

 
A lighted arrow Type B or C as specified in the 2012 Michigan Department of 
Transportation Standard Specifications for Construction shall be mounted on, or towed 
behind, each vehicle. 

 
Truck Mounted Attenuators (TMA) 
Description: The Contractor will use Truck-Mounted Attenuators (TMA’s) to shield 
workers or work equipment from errant vehicles according to the following guidelines.  

 
TMA’s will be used for projects on freeways and roadways with operating speeds of 45 
mph or greater where personnel or equipment are exposed to traffic and one (1) or more 
of the following conditions are met: 

 
 The vehicle is designated as a protective vehicle (shadow or barrier) as 

part of the maintenance of traffic plans. 
 Aerial work is being performed on scaffolding, lifts, hoists, bucket trucks, 

etc., where workers using this equipment are exposed to moving traffic in 
an occupied lane or shoulder.   
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 Mobile/short duration operations such as pavement marking convoys, 
grinding in rumble strips, sign installations, luminescent installations, etc. 

 
TMA’s shall not be mounted on the vehicle or equipment used by personnel to complete 
aerial work.  TMA’s shall not be used as a temporary/permanent barrier ending except 
during replacement of damaged temporary/permanent barrier ending.  In the event that a 
TMA is used as a temporary safety measure for a damaged temporary/permanent barrier 
ending, the maximum length of time that a TMA shall be used for this purpose shall be 48 
hours or as approved by the CCI.       
 
Stationary Operation: This work shall consist of furnishing a vehicle with an actual gross 
 vehicle weight of 12 tons (min. weight) and furnishing, installing, and operating a TMA 
 according to the manufacturer’s recommendations, the plans/proposal, and/or as 
 directed in writing by the CCI.  The attenuator placement shall be located as detailed in 
 the applicable maintaining traffic typical. 

 
Material loaded onto the vehicle to obtain the required gross weight shall be securely 
attached to the vehicle to prevent movement should the TMA be hit. 

 
Mobile Operation: This work shall consist of furnishing a vehicle with an actual gross 
vehicle weight of five (5) tons (min. weight) and furnishing, installing and operating a TMA 
according to the manufacturer’s recommendations, and/or as directed by the CCI. The 
attenuator placement shall be located as detailed in the applicable maintaining traffic 
typical. 

 
Material loaded onto the vehicle for transport or during work operations shall be securely 
attached to the vehicle to prevent movement should the TMA be hit.  Hazardous 
materials will not be allowed on this vehicle.  Materials loaded onto the vehicle shall not 
be considered part of the vehicle gross weight. 
Materials and Design: All TMA’s used shall meet or exceed the requirements of the 
National Cooperative Highway Research Program (NCHRP 350) test level II and III for 
work zone traffic control devices.  

 
A TMA rated for NCHRP 350 – Test Level II must be used on non-freeway roadways with 
a normal posted speed of 55 mph or less, which have been reduced to 45 mph or less.  
These TMA’s shall be prohibited for use on all freeways, non-freeway roadways with 
posted speed limits of 65 mph or greater and all work zones posted at 50 mph or greater. 

 
A TMA rated for NCHRP 350 – Test Level III must be utilized on all freeways, non-
freeway roadways with posted speed limits of 65 mph or greater and all work zones 
posted at 45 mph or greater.  The TMA’s may also be used on all other roadways. 

 
The TMA vehicle shall have a letter from the Contractor or manufacturer stating the TMA 
being used meets the above stated NCHRP 350 criteria, and has been installed and 
maintained according to manufacturer’s specifications.  Upon request, a copy of this letter 
must be furnished to the CCI. 

 
The face of the TMA, visible to approaching traffic shall have reflectorized alternating 
yellow and black stripes, similar to the obstacle markers on the MMUTCD. 

 
 Operating Details and Utilization: The TMA shall be operated as per manufacturers’ 

recommendations, the plans/proposal, and/or as directed by the CCI in writing.  This 
includes, but is not limited to, the following: 

 
 The height from the bottom of the TMA to the roadway surface shall be 

12 inches (+ one (1) inch). 
 The TMA shall be parallel (level) with the roadway surface. 
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 The manufacturers of the approved TMA’s recommend a shoulder 
harness and headrest to be provided for the TMA vehicle’s operator. 

 
For stationary operations, when operating the vehicle with the attenuator installed, the 
vehicle shall be in gear if it has a standard transmission (park if an automatic 
transmission), with the brakes set and steering wheels turned away from the work area 
and traffic, if possible (the TMA shall be placed according to the roll ahead distance table 
located at the end of this section). 

 
 Measurement and payment: Truck Mounted attenuators will be furnished 

and operated as part of this Contract at no cost to the State 

 
 

 
 
*Roll ahead distances are calculated using a 4,410 lb impact vehicle weight 
 

GUIDELINES FOR ROLL-AHEAD DISTANCE FOR TMA VEHICLES TEST 
LEVEL III 

Weight of TMA 
Vehicle (Minimum) 

Prevailing Speed 
(mph) 

(Posted Speed 
Prior to Work Zone) 

Roll-Ahead 
Distance* 

(Distance from front 
of TMA Vehicle to 

Work Area) 

Five (5) Tons 
(Mobile) 

60-70 
50-55 

45 

175 ft 
150 ft 
100 ft 

12 Tons 
(Stationary) 

60-70 
50-55 

45 

50 ft 
25 ft 
25 ft 

*Roll ahead distances are calculated using a 10,000 lb impact vehicle weight 
 

Disposal of Material 
 

Curb/Street Sweeping 
The Contractor is responsible for disposal of all material using either Disposal Alternate A or B 
listed below.  At no time will waste material or storage containers be staged/stored on State 
properties or right of way.   
  
Disposal Alternate A 

 
Solid Waste Phase:  

 
The solid waste generated shall be disposed of at a Type II landfill.  Solid is defined as having no 
releasable liquids.  The landfill may require testing before accepting the waste.  The Contract 
Compliance Inspector shall be provided disposal documentation from the Type II landfill. 

GUIDELINES FOR ROLL-AHEAD DISTANCE FOR TMA 
VEHICLES TEST LEVEL II 

Weight of 
TMA 
Vehicle 
(Minimum) 

Prevailing Speed 
(mph) (Posted Speed 
Prior to Work Zone) 

Roll Ahead 
Distance* (Distance 

from front of TMA 
Vehicle to Work 

Area) 
Five and a 
half (5.5) 
Tons 
(Stationary) 

45 or Less 25 ft 
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Liquid Waste Phase: 

 
(a) Option 1 - This waste may be evaporated; or 
 
(b) Option 2 -This waste may be placed in a sanitary sewer system with the 

approval of the owner of the system.  A copy of the owner’s approval shall be 
provided to the CCI; or  

 
(c) Option 3 - Disposal of this waste shall be by placement into a portable tank 

or container and allowing enough time to allow the sediment and suspended 
solids to settle out.  After the settling has occurred, only the clear liquid 
phase may be discharged into a storm sewer, well above a receiving stream, 
creek, drain, etc.  This option must be carefully monitored to ensure that 
contaminants or sediment are not placed back into the sewer system.  The 
remaining solid/liquid phase is to be managed as a waste and disposed of 
using Disposal Alternate B or using Disposal Alternate A with Options one (1) 
or two (2).  Contractor is responsible for any and all fines for failure to comply 
with the statute.  

 
Disposal Alternate B 
The waste generated shall be transported and disposed of by a Licensed Liquid Waste Hauler in 
accordance with Part 121, Liquid Industrial Waste, of the Natural Resources and Environmental 
Protection Act, Act 451, PA 1994.  The CCI shall be provided a copy of the manifest with every 
invoice submitted. 

 
If material tests hazardous as defined by Part 111 of the Natural Resources and Environmental 
Act, Act 451, P.A. 1994, the CCI shall be notified immediately.  Payment for disposal of 
hazardous material shall be as per Subsection 109.07 Extra and Force Account Work.  

 
Maintaining Traffic 

 
Curb/Street Sweeping 
Traffic shall be maintained in accordance with Sections 103 and 812 of the 2012 MDOT 
Standard Specifications for Construction and the current edition of the Michigan Manual 
of Uniform Traffic Control Devices (MMUTCD).  All operations shall be conducted in a 
manner that will not create a hazard.  The Contractor shall not operate equipment in a 
manner that requires unnecessary crossing of the roadway.  The Contractor shall not 
park equipment within the right of way of any state trunk line in a manner not permitted by 
posted traffic control devices.  The Contractor shall not store equipment in the right of 
way of any state trunk line or on state property when not engaged in sweeping 
operations. 

 
A copy of the MDOT 2012 Standard Specifications for Construction and MMUTCD can 
be obtained from the following: 

 
 
Financial Services Division 
Bureau of Finance 
Michigan Department of Transportation 
P. O. Box 30050 
Lansing, MI  48909 
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Traffic Control Plan 
For Working on the shoulder of a:   

 Two-Lane, two-way roadway 
 Divided roadway or freeway 

(see diagram below) 

 
Public Convenience and Safety 
 
The Contractor shall comply with all federal, state, and local laws and regulations, 
including those governing environmental protection and the furnishing and use of 
all safeguards, safety devices, and protective equipment.  The Contractor shall 
take any other actions, on either his/her own responsibility or as directed by the 
CCI or designated representative, reasonably necessary to protect the safety and 
health of employees on the job and the public and to protect property during the 
performance of the project. 
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Damages 
 
The Contractor shall, at his/her own expense, preserve and protect from injury all 
property, either public or private, along and adjacent to the roadway.  The 
Contractor shall be responsible for, and repair to, at his/her own expense, any and 
all damage and injury thereto, arising out of or in consequence of any act or 
omission of the Contractor or his/her employees, in the performance of the work 
covered by this Contract prior to completion and acceptance thereof. 
 
The Contractor shall immediately repair all damage to signs, light fixtures, and 
delineators to the satisfaction of the CCI.  Damage to traffic control devices (signs) 
and/or manholes shall be reported to the CCI, or designated representative, 
immediately.  If localized failure to the catch basin structure or roadway is 
imminent, contact the CCI immediately.  All other remarks should be included in the 
weekly report.   
 
All landscape plant material damaged by the Contractor shall be replaced, in kind, 
according to Sections 815 and 917 of the 2012 Standard Specifications for 
Construction and as herein specified.  Planting may only be done prior to May 10 of 
the following year, if the damage occurred after May 10.  All replacement plants 
must be maintained during the specified establishment period. 
 
Payment for work performed may be withheld until satisfactory repairs are made.  If 
the State makes repairs, the actual replacement costs including all labor, 
equipment, materials, and fringe benefits shall be charged to the Contractor. 
 
Locations 
Curb/Street Sweeping 
Contractor will be provided with an updated, itemized location list each year before 
commencing work by issuance of a Contract change notice. 
 
General Conditions 
 
Work Approval 
During the period of sweeping operations, the Contractor shall consult the CCI, or 
designated representative, for inspection and tentative approval of work being 
accomplished, so that, in the event of unsatisfactory work, sufficient time will be 
available to the Contractor to make corrections in a satisfactory manner within the 
time specified. 
 
Subcontracting 
Subcontracting will be allowed on this project. 
 

During the first week of April for curb/street sweeping of each year of this Contract, prior to 
the first curb sweeping/catch basin cleaning, the Contractor and CCI shall meet to review 
and update the progress schedule for the coming season, identify any personnel changes, 
equipment changes and exchange special event schedules. 

 
1.030 Roles and Responsibilities 

 
1.31 Contractor Staff, Roles, and Responsibilities 
 
A.  PERSONNEL 

 
1.  Contractor shall identify personnel requirements by number and skill including names 

and proposed physical location of executive and professional personnel who would 
be employed in this project in its work-plan (and shall indicate through the use of 
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organizational diagrams and/or narrative statements, the specific functions of each 
assigned individual with detailed qualifications of employees and subcontractors 
assigned to his project), for at least the following: 

 
 Project Manager 
 Staff Support 

 
2. The State reserves the right to approve personnel for this project and to require 

replacement of personnel found to be unacceptable at any time during the project.  
 

3. Contractor shall be responsible for repair, replacement, or cleanup as necessary due 
to carelessness or negligence on the part of the Contractor and its personnel. 

 
B. SUPERVISION  

 
Contractor shall provide all supervision as may be necessary to oversee its personnel: 

 
1. Contractor shall exercise all supervisory control and general control over all day-

to-day operations of his/her employees, including control over all workers duties.  
At the conclusion of each service, the Contractor shall inspect the route for 
completion and performance quality of the required services.  The Contractor 
shall also be responsible for payment of all wages to employees, taxes, and 
fringe benefits, sick leave, pension benefits, vacations, medical benefits, life 
insurance or unemployment compensation or the like.  The Contractor shall 
discipline his/her employees, as needed, including firing and hiring. 

 
2. The CCI may require that Contractor immediately remove any Contractual 

employee(s) from the agency's premises for just cause.  The Contractor will 
assume any and all responsibilities relating to this removal.  Any employee so 
removed may not be placed in another state agency.  

 
3. The CCI shall make final determination of a contractual employee’s suitability for 

assignment to a specific location.  Problems of this nature will be addressed with 
the Contractor's management. 

 
1.040 Project Plan 

 
1.041 Project Plan Management 
 
  A. For each location, a project work plan for managing implementation of the services shall 

be specified and submitted to the CCI for review and approval.   
 
  B. Project management plan shall identify methods, tools, and processes proposed to 

oversee the project, address issues and changes as may arise, and keep the appropriate 
parties apprised of progress. 

 
  C. Contractor will carry out this project under the direction and control of the specified CCI.  
 
  D. Contractor shall meet with the CCI and other agency or departmental project-leads, on a 

basis to be established by CCI and Contractor, but shall meet quarterly at a minimum, for 
the purpose of reviewing progress and providing necessary guidance to the Contractor in 
solving problems that arise, as well as continuously communicate with the CCI or their 
designee. 

  
 E.  Annual Service Review and Progress Meeting 
 

1. The CCI may request an audit of the services provided each year under the 
specifications, terms, and conditions of this Contract.   
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2. An unsatisfactory audit may result in cancellation of this Contract under the terms 

of the Cancellation Clause in this Contract.   
 

3. The audit may include but is not limited to an evaluation of the total service 
quality, including responsiveness, timeliness of required reporting, and any other 
specifics as required under the terms of this Contract.   

 
4. Should the Contractor desire, a meeting will be arranged between all concerned 

parties within 10 calendar days of the date the Contractor received, or could have 
reasonably been expected to receive, their copy of the audit.  This meeting will 
provide an opportunity for the Contractor to present their reactions to audit 
recommendations. 

 
1.042 Reports Deleted – Not Applicable 
 

1.050 Acceptance 
 
1.051 Criteria 
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables 
provided under this SOW: 
 
The Contractor shall consult the CCI, or their designee, for inspection and tentative approval of work 
being accomplished, so that, in the event of unsatisfactory work, sufficient time will be available to the 
Contractor to make corrections in a satisfactory manner within the time specified. 
 
1.052 Final Acceptance –Deleted – Not Applicable 
 

1.060 Proposal Pricing 
 
1.61 Pricing 
For authorized services and price list, see Attachment B. 
 
Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-by-
case basis for unusual expenses, the State has agreed in advance and in writing to reimburse Contractor 
for the expense at the State’s current travel reimbursement rates.  See www.michigan.gov/dtmb for 
current rates. 
 
1.062 Price Term 
Prices quoted are the maximum for a period of 365 days from the date the Contract becomes effective. 
 
Prices are subject to change at the end of each 365-day period.  Such changes must be based on 
changes in actual costs incurred.  Documentation of such changes must be provided with the request for 
price change in order to substantiate any requested change.  Procurement reserves the right to consider 
various pertinent information sources to evaluate price increase requests (such as the CPI and PPI, US 
City Average, as published by the US Department of Labor, Bureau of Labor Statistics).  Purchasing 
Operations also reserves the right to consider other information related to special economic and/or 
industry circumstances, when evaluating a price change request.  Changes may be either increases or 
decreases, and may be requested by either party.  Approved changes must be firm for the remainder of 
the Contract period unless further revised at the end of the next 365-day period.  Requests for price 
changes must be RECEIVED IN WRITING AT LEAST 30 DAYS PRIOR TO THEIR EFFECTIVE DATE, 
and are subject to written acceptance before becoming effective.  In the event new prices are not 
acceptable, the Contract may be cancelled.  The Contractor remains responsible for performing 
according to the Contract terms at the Contract price for all orders received before price revisions 
are approved or before the Contract is cancelled. 
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1.063 Tax Excluded from Price  
(a) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local 
Sales Tax.  Prices must not include the taxes.  Exemption Certificates for State Sales Tax will be 
furnished upon request. 
 
(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be 
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.  
Certificates showing exclusive use for the purposes of substantiating a tax-free or tax-reimbursable sale 
will be sent upon request.  If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, 
prices must not include the Federal Excise Tax. 
 
1.064 Holdback – Deleted – Not Applicable 
 

1.070 Additional Requirements  
 
1.071 Additional Terms and Conditions specific to the RFP – Deleted – Not Applicable 
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Article 2, Terms and Conditions 
 

 
2.000 Contract Structure and Term 

 
2.001 Contract Term 
The Contract term is from approximately May 1, 2013 through April 14, 2016. All outstanding Purchase 
Orders must also expire upon the termination (cancellation for any of the reasons listed in Section 2.150) 
of the Contract, unless otherwise extended under the Contract.  Absent an early termination for any 
reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in 
effect for the balance of the fiscal year for which they were issued. 
 
2.002 Options to Renew  
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before 
its expiration.  The Contract may be renewed for up to 2 additional 1 year periods.  
 
2.003 Legal Effect 
Contractor must show acceptance of the Contract by signing two (2) copies of the Contract and returning 
them to the Contract Administrator.  The Contractor must not proceed with the performance of the work to 
be done under the Contract, including the purchase of necessary materials, until both parties have signed 
the Contract to show acceptance of its terms, and the Contractor receives a Contract release/purchase 
order that authorizes and defines specific performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by 
Contractor or payment under the Contract, until Contractor is notified in writing that the Contract (or 
Change Order) has been approved by the State Administrative Board (if required), approved and signed 
by all the parties, and a Purchase Order against the Contract has been issued. 
 
2.004 Attachments & Exhibits  
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing 
the Contract, are incorporated in their entirety and form part of the Contract. 
 
2.005 Ordering 
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement 
Card Order, which must be approved by the Contract Administrator or the Contract Administrator's 
designee, to order any Services/Deliverables under the Contract.  All orders are subject to the terms and 
conditions of the Contract.  No additional terms and conditions contained on either a Purchase Order or 
Blanket Purchase Order apply unless they are also specifically contained in that Purchase Order's or 
Blanket Purchase Order's accompanying Statement of Work.  Exact quantities to be purchased are 
unknown, however, the Contractor must furnish all such materials and services as may be ordered during 
the CONTRACT period.  Quantities specified, if any, are estimates based on prior purchases, and the 
State is not obligated to purchase in these or any other quantities. 
 
2.006 Order of Precedence 
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the 
Contract, each of which is incorporated for all purposes, constitutes the entire agreement between the 
parties with respect to the subject matter and supersedes all prior agreements, whether written or oral, 
with respect to the subject matter and as additional terms and conditions on the purchase order must 
apply as limited by Section 2.005. 
 
(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the 
terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, 
however, that a Statement of Work may not modify or amend the terms of the Contract, which may be 
modified or amended only by a formal Contract amendment.  
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2.007 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and 
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms 
and conditions of the Contract.  
 
2.008 Form, Function & Utility – Deleted – Not Applicable 
 
2.009 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract and, if one (1)  or 
more of the provisions of the Contract is declared invalid, the remaining provisions of the Contract remain 
in full force and effect. 
 
2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of 
the other party for the taking of any action under the Contract, the consent or approval must be in writing 
and must not be unreasonably withheld or delayed. 
 
2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the 
right to later insist upon strict adherence to that term, or any other term, of the Contract. 
 
2.012 Survival 
Any provisions of the Contract that impose continuing obligations on the parties, including without 
limitation the parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration 
or termination of the Contract for any reason.  Specific references to survival in the Contract are solely for 
identification purposes and not meant to limit or prevent the survival of any other section. 

 
2.020 Contract Administration 

 
2.021 Issuing Office 
The Contract is issued by the Department of Technology Management and Budget, Purchasing 
Operations and Michigan Department of Transportation (collectively, including all other relevant State of 
Michigan departments and agencies, the “State”).  Purchasing Operations is the sole point of contact in 
the State with regard to all procurement and contractual matters relating to the Contract.  Purchasing 
Operations is the only State office authorized to change, modify, amend, alter or clarify the prices, 
specifications, terms and conditions of the Contract.  The Contractor Administrator within Purchasing 
Operations for the Contract is: 
 

William C. Walsh, CPPB 
Purchasing Operations 
Department of Technology Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
Email:  walshw@michigan.gov 
Phone:  (517) 373-6535 

 
2.022 Contract Compliance Inspector  
After DTMB-Purchasing Operations receives the properly executed Contract, it is anticipated that the 
Director of Purchasing Operations, in consultation with Michigan Department of Transportation the Taylor 
Transportation Service Center, will direct the person named below, or any other person so designated, to 
monitor and coordinate the activities for the Contract on a day-to-day basis during its term.  However, 
monitoring of the Contract implies no authority to change, modify, clarify, amend, or otherwise alter 
the prices, terms, conditions and specifications of the Contract as that authority is retained by 
DTMB Purchasing Operations.  The CCI for the Contract is: 
 
See the Attachment A  LSS Sheet for the CCI for each area to be serviced. 
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2.023 Project Manager  
The following individual will oversee the project: 
 
Mike Gorman, Maintenance Engineer 
Michigan Department of Transportation 
6510 Telegraph 
Taylor, MI 48180 
gormanm@michigan.gov 
(313) 375-2446 
 
2.024 Change Requests 
The State reserves the right to request, from time to time, any changes to the requirements and 
specifications of the Contract and the work to be performed by the Contractor under the Contract.  During 
the course of ordinary business, it may become necessary for the State to discontinue certain business 
practices or create Additional Services/Deliverables.  At a minimum, to the extent applicable, the State 
would like the Contractor to provide a detailed outline of all work to be done, including tasks necessary to 
accomplish the services/deliverables, timeframes, listing of key personnel assigned, estimated hours for 
each individual per task, and a complete and detailed cost justification. 
 
If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is 
entitled to additional compensation for performing that service or providing that deliverable.   
 
Change Requests: 

(a)   By giving Contractor written notice within a reasonable time, the State must be entitled to 
accept a Contractor proposal for Change, to reject it, or to reach another agreement with 
Contractor.  Should the parties agree on carrying out a Change, a written Contract Change Notice 
must be prepared and issued under the Contract, describing the Change and its effects on the 
Services and any affected components of the Contract (a “Contract Change Notice”). 
(b)   No proposed Change may be performed until the proposed Change has been specified in 
a duly executed Contract Change Notice issued by the DTMB-Purchasing Operations. 
(c)   If the State requests or directs the Contractor to perform any activities that Contractor 
believes constitute a Change, the Contractor must notify the State that it believes the requested 
activities are a Change before beginning to work on the requested activities.  If the Contractor 
fails to notify the State before beginning to work on the requested activities, then the Contractor 
waives any right to assert any claim for additional compensation or time for performing the 
requested activities.  If the Contractor commences performing work outside the scope of the 
Contract and then ceases performing that work, the Contractor must, at the request of the State, 
retract any out-of-scope work that would adversely affect the Contract.  

 
2.025 Notices 
Any notice given to a party under the Contract must be deemed effective, if addressed to the State 
contact as noted in Section 2.021 and the Contractor’s contact as noted on the cover page of the 
contract, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy 
of the notice is sent by another means specified in this Section; (iii) the third Business Day after being 
sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being 
sent by a nationally recognized overnight express courier with a reliable tracking system.  
 
Either party may change its address where notices are to be sent by giving notice according to this 
Section. 
 
2.026 Binding Commitments 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s 
behalf within the bounds set forth in the Contract.  Contractor may change the representatives from time 
to time upon written notice.  
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2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, 
employee, or servant of Contractor or any of its Subcontractors must be deemed to be an employee, 
agent or servant of the State for any reason.  Contractor is solely and entirely responsible for its acts and 
the acts of its agents, employees, servants and Subcontractors during the performance of the Contract.  
 
2.028 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties 
must not unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that 
is either requested or reasonably required of them in order for the other party to perform its 
responsibilities under the Contract.  
 
2.029 Assignments 
(a)  Neither party may assign the Contract, or assign or delegate any of its duties or obligations under 
the Contract, to any other party (whether by operation of law or otherwise), without the prior written 
consent of the other party; provided, however, that the State may assign the Contract to any other State 
agency, department, division or department without the prior consent of Contractor and Contractor may 
assign the Contract to an affiliate so long as the affiliate is adequately capitalized and can provide 
adequate assurances that the affiliate can perform the requirements of the Contract.  The State may 
withhold consent from proposed assignments, subcontracts, or novations when the transfer of 
responsibility would operate to decrease the State’s likelihood of receiving performance on the Contract 
or the State’s ability to recover damages. 
 
(b)  Contractor may not, without the prior written approval of the State, assign its right to receive 
payments due under the Contract.  If the State permits an assignment, the Contractor is not relieved of its 
responsibility to perform any of its contractual duties, and the requirement under the Contract that all 
payments must be made to one (1) entity continues. 
 
(c)   If the Contractor intends to assign the Contract or any of the Contractor's rights or duties under 
the Contract, the Contractor must notify the State in writing at least 90 days before the assignment.  The 
Contractor also must provide the State with adequate information about the assignee within a reasonable 
amount of time before the assignment for the State to determine whether to approve the assignment.  
 

2.030 General Provisions 
 
2.031 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP 
and Contract or project to which it relates must not be made without prior written State approval, and then 
only in accordance with the explicit written instructions from the State.  No results of the activities 
associated with the RFP and Contract are to be released without prior written approval of the State and 
then only to persons designated.   
 
2.032 Contract Distribution 
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units 
of government unless other arrangements are authorized by Purchasing Operations.  
 
2.033 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and 
approvals for the delivery, installation and performance of the Services.  The State must pay for all costs 
and expenses incurred in obtaining and maintaining any necessary easements or right of way.  
 
2.034 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s 
documentation specifically referenced that content and attempts to incorporate it into any other 
communication, unless the State has actual knowledge of the content and has expressly agreed to be 
bound by it in a writing that has been manually signed by an authorized representative of the State. 
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2.035 Future Bidding Preclusion 
Contractor acknowledges that, to the extent the Contract involves the creation, research, investigation or 
generation of a future RFP, it may be precluded from bidding on the subsequent RFP.  The State 
reserves the right to disqualify any bidder if the State determines that the bidder has used its position 
(whether as an incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as 
a Vendor offering free assistance) to gain a competitive advantage on the RFP 
 
2.036 Freedom of Information 
All information in any proposal submitted to the State by Contractor and the Contract is subject to the 
provisions of the Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA”). 
 
2.037 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-
made disasters.  Therefore, except as so mandated by Federal disaster response requirements, 
Contractor personnel dedicated to providing Services/Deliverables under the Contract must provide the 
State with priority service for repair and work around in the event of a natural or man-made disaster. 
 

2.040 Financial Provisions 
 
2.041 Fixed Prices for Services/Deliverables 
Each Statement of Work or Purchase Order issued under the Contract must specify (or indicate by 
reference to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the 
associated payment milestones and payment amounts.  The State may make progress payments to the 
Contractor when requested as work progresses, but not more frequently than monthly, in amounts 
approved by the Contract Administrator, after negotiation. Contractor must show verification of 
measurable progress at the time of requesting progress payments. 
 
2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under the Contract is 
subsequently reduced by the State, the parties must negotiate an equitable reduction in Contractor’s 
charges under such Statement of Work commensurate with the reduction in scope. 
 
2.043 Services/Deliverables Covered  
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under the 
Contract, the State must not be obligated to pay any amounts in addition to the charges specified in the 
Contract. 
 
2.044 Invoicing and Payment – In General 
(a) Each Statement of Work issued under the Contract must list (or indicate by reference to the 
appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be 
provided, and the associated payment milestones and payment amounts. 
 
(b) Each Contractor invoice must show details as to charges by Service/Deliverable component and 
location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back 
requirements.  Invoices for Services performed on a time and materials basis must show, for each 
individual, the number of hours of Services performed during the billing period, the billable skill/labor 
category for such person and the applicable hourly billing rate.  Prompt payment by the State is 
contingent on the Contractor’s invoices showing the amount owed by the State minus any holdback 
amount to be retained by the State in accordance with Section 1.064. 
 
(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard 
payment procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt, 
provided the State determines that the invoice was properly rendered. 

 
 (d) All invoices should reflect actual work done.  Specific details of invoices and payments will be 
agreed upon between the CCI and the Contractor.  
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The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) must 
mutually agree upon.  The schedule must show payment amount and must reflect actual work done by the 
payment dates, less any penalty cost charges accrued by those dates.  As a general policy, statements 
must be forwarded to the designated representative by the 15th day of the following month. 
 
The State may make progress payments to the Contractor when requested as work progresses, but not 
more frequently than monthly, in amounts approved by the CCI, after negotiation. Contractor must show 
verification of measurable progress at the time of requesting progress payments. 

 
1. Contractor request for performance-based payment.  
 The Contractor may submit requests for payment of performance-based payments not 

more frequently than monthly, in a form and manner acceptable to the CCI.  Unless 
otherwise authorized by the CCI, all performance-based payments in any period for 
which payment is being requested must be included in a single request, appropriately 
itemized and totaled.  

 
2. Approval and payment of requests.  

a)     The Contractor is not entitled to payment of a request for performance-based 
payment prior to successful accomplishment of the event or performance criterion for 
which payment is requested.  The CCI must determine whether the event or 
performance criterion for which payment is requested has been successfully 
accomplished in accordance with the terms of the Contract.  The CCI may, at any time, 
require the Contractor to substantiate the successful performance of any event or 
performance criterion, which has been or is represented as being payable.  

 
b) A payment under this performance-based payment clause is a contract 
financing payment under the Quick Payment Terms in Section 1.061 of the Contract. 

 
c) The approval by the CCI of a request for performance-based payment does not 
constitute an acceptance by the State and does not excuse the Contractor from 
performance of obligations under the Contract. 

 
2.045 Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services 
must be pro-rated for any partial month. 
 
2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the 
extent that those violations concern materials or services supplied by third parties to the Contractor, 
toward fulfillment of the Contract. 
 
2.047 Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any 
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute 
a waiver of any claims by one (1) party against the other arising from unsettled claims or failure by a party 
to comply with the Contract, including claims for Services and Deliverables not reasonably known until 
after acceptance to be defective or substandard.  Contractor’s acceptance of final payment by the State 
under the Contract must constitute a waiver of all claims by Contractor against the State for payment 
under the Contract, other than those claims previously filed in writing on a timely basis and still unsettled. 
 
2.048 Electronic Payment Requirement 
Electronic transfer of funds is required for payments on State contracts.  The Contractor must register 
with the State electronically at http://www.cpexpress.state.mi.us.  As stated in 1984 PA 431, all contracts 
that the State enters into for the purchase of goods and services must provide that payment will be made 
by Electronic Fund Transfer (EFT). 
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2.050 Taxes 
 
2.051 Employment Taxes 
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes.  
 
2.052 Sales and Use Taxes 
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible 
personal property or services delivered into the State.  Contractors that lack sufficient presence in 
Michigan to be required to register and pay tax must do so as a volunteer.  This requirement extends to: 
(1) all members of any controlled group as defined in § 1563(a) of the Internal Revenue Code and 
applicable regulations of which the company is a member, and (2) all organizations under common 
control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of which the 
company is a member that make sales at retail for delivery into the State are registered with the State for 
the collection and remittance of sales and use taxes.  In applying treasury regulations defining “two (2) or 
more trades or businesses under common control” the term “organization” means sole proprietorship, a 
partnership (as defined in § 701(a)(2) of the Internal Revenue Code), a trust, an estate, a corporation, or 
a limited liability company. 

 
2.060 Contract Management 

 
2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under the Contract must be 
employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-
approved Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor 
must include a similar provision in any subcontract entered into with a Subcontractor.  For the purposes of 
the Contract, independent contractors engaged by Contractor solely in a staff augmentation role must be 
treated by the State as if they were employees of Contractor for the Contract only; however, the State 
understands that the relationship between Contractor and Subcontractor is an independent contractor 
relationship. 
 
2.062 Contractor Key Personnel – Deleted – Not Applicable 
 
2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the 
judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail 
outlining the reasons for the removal request.  Additionally, the State’s request must be based on 
legitimate, good-faith reasons.  Replacement personnel for the removed person must be fully qualified for 
the position.  If the State exercises this right, and the Contractor cannot immediately replace the removed 
personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected 
by the State’s required removal.  If any incident with removed personnel results in delay not reasonably 
anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the 
affected Service will not be counted for a time as agreed to by the parties.  
 
2.064 Contractor Personnel Location 
All staff assigned by Contractor to work on the Contract must perform their duties either primarily at 
Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key 
Personnel must, at a minimum, spend at least the amount of time on-site at State facilities as indicated in 
the applicable Statement of Work.  Subject to availability, selected Contractor personnel may be assigned 
office space to be shared with State personnel. 
 
2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued 
badge, as required.  Contractor employees are required to clearly identify themselves and the company 
they work for whenever making contact with State personnel by telephone or other means. 
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2.066 Cooperation with Third Parties 
Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State 
and its agents and other contractors including the State’s Quality Assurance personnel.  As reasonably 
requested by the State in writing, the Contractor must provide to the State’s agents and other contractors 
reasonable access to Contractor’s Project personnel, systems and facilities to the extent the access 
relates to activities specifically associated with the Contract and will not interfere or jeopardize the safety 
or operation of the systems or facilities.  The State acknowledges that Contractor’s time schedule for the 
Contract is very specific and must not unnecessarily or unreasonably interfere with, delay, or otherwise 
impede Contractor’s performance under the Contract with the requests for access. 
 
2.067 Contractor Return of State Equipment/Resources – Deleted – Not Applicable 
 
2.068 Contract Management Responsibilities 
The Contractor must assume responsibility for all contractual activities, whether or not that Contractor 
performs them.  Further, the State considers the Contractor to be the sole point of contact with regard to 
contractual matters, including payment of any and all charges resulting from the anticipated Contract.  If 
any part of the work is to be subcontracted, the Contract must include a list of Subcontractors, including 
firm name and address, contact person and a complete description of work to be subcontracted.  The 
State reserves the right to approve Subcontractors and to require the Contractor to replace 
Subcontractors found to be unacceptable.  The Contractor is totally responsible for adherence by the 
Subcontractor to all provisions of the Contract.  Any change in Subcontractors must be approved by the 
State, in writing, prior to such change. 
 

2.070 Subcontracting by Contractor   
 
2.071 Contractor Full Responsibility 
Contractor has full responsibility for the successful performance and completion of all of the Services and 
Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all 
contractual matters under the Contract, including payment of any and all charges for Services and 
Deliverables. 
 
2.072 State Consent to Delegation 
Contractor must not delegate any duties under the Contract to a Subcontractor unless the DTMB-
Purchasing Operations has given written consent to such delegation.  The State reserves the right of prior 
written approval of all Subcontractors and to require Contractor to replace any Subcontractors found, in 
the reasonable judgment of the State, to be unacceptable.  The State’s request must be written with 
reasonable detail outlining the reasons for the removal request.  Additionally, the State’s request must be 
based on legitimate, good-faith reasons.  Replacement Subcontractor(s) for the removed Subcontractor 
must be fully qualified for the position.  If the State exercises this right, and the Contractor cannot 
immediately replace the removed Subcontractor, the State will agree to an equitable adjustment in 
schedule or other terms that may be affected by the State’s required removal.  If any such incident with a 
removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which 
is attributable to the State, the applicable SLA for the affected Work will not be counted for a time agreed 
upon by the parties. 
 
2.073 Subcontractor Bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor must 
require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be 
bound to Contractor by the terms of the Contract and to assume toward Contractor all of the obligations 
and responsibilities that Contractor, by the Contract, assumes toward the State.  The State reserves the 
right to receive copies of and review all subcontracts, although Contractor may delete or mask any 
proprietary information, including pricing, contained in such contracts before providing them to the State.  
The management of any Subcontractor is the responsibility of Contractor, and Contractor must remain 
responsible for the performance of its Subcontractors to the same extent as if Contractor had not 
subcontracted such performance.  Contractor must make all payments to Subcontractors or suppliers of 
Contractor.  Except as otherwise agreed in writing by the State and Contractor, the State will not be 
obligated to direct payments for the Services other than to Contractor.  The State’s written approval of 
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any Subcontractor engaged by Contractor to perform any obligation under the Contract will not relieve 
Contractor of any obligations or performance required under the Contract.   
 
2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow 
down the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements 
with any Subcontractors. 
 
2.075 Competitive Selection 
The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum 
practical extent consistent with the objectives and requirements of the Contract. 
 

2.080 State Responsibilities   
 
2.081 Equipment – Deleted – Not Applicable 
 
2.082 Facilities – Deleted – Not Applicable 
 

2.090 Security 
 
2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have 
access to State facilities and systems.  The scope of the background check is at the discretion of the 
State and the results will be used to determine Contractor personnel eligibility for working within State 
facilities and systems.  The investigations will include Michigan State Police Background checks (ICHAT) 
and may include the National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor 
personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print 
Check.  Any request for background checks will be initiated by the State and will be reasonably related to 
the type of work requested. 
 
All Contractor personnel must comply with the State’s security and acceptable use policies for State IT 
equipment and resources.  See http://www.michigan.gov/dit.  Furthermore, Contractor personnel must  
agree to the State’s security and acceptable use policies before the Contractor personnel will be accepted 
as a resource to perform work for the State.  The Contractor must present these documents to the 
prospective employee before the Contractor presents the individual to the State as a proposed resource.  
Contractor staff must comply with all Physical Security procedures in place within the facilities where they 
are working. 
 
2.092 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) 
comply with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  
Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, 
intrusion, or unauthorized use or disclosure.  Contractor must report to the State, in writing, any use or 
disclosure of Confidential Information, whether suspected or actual, other than as provided for by the 
Contract within 10 days of becoming aware of the use or disclosure or the shorter time period as is 
reasonable under the circumstances. 
 
2.093 PCI Data Security Requirements – Deleted – Not Applicable 
 

2.100 Confidentiality 
 
2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses, and will continue to possess, 
confidential information that has been developed or received by it.  As used in this Section, “Confidential 
Information” of Contractor must mean all non-public proprietary information of Contractor (other than 
Confidential Information of the State as defined below) which is marked confidential, restricted, 
proprietary, or with a similar designation.  “Confidential Information” of the State must mean any 
information which is retained in confidence by the State (or otherwise required to be held in confidence by 
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the State under applicable federal, state and local laws and regulations) or which, in the case of tangible 
materials provided to Contractor by the State under its performance under the Contract, is marked as 
confidential, proprietary, or with a similar designation by the State.  “Confidential Information” excludes 
any information (including the Contract) that is publicly available under the Michigan FOIA. 
 
2.102 Protection and Destruction of Confidential Information 
The State and Contractor must each use at least the same degree of care to prevent disclosing to third 
parties the Confidential Information of the other as it employs to avoid unauthorized disclosure, 
publication, or dissemination of its own confidential information of like character, but in no event less than 
reasonable care.  Neither Contractor nor the State will (i) make any use of the Confidential Information of 
the other except as contemplated by the Contract, (ii) acquire any right in or assert any lien against the 
Confidential Information of the other, or (iii) if requested to do so, refuse for any reason to promptly return 
the other party's Confidential Information to the other party.  Each party must limit disclosure of the other 
party’s Confidential Information to employees and Subcontractors who must have access to fulfill the 
purposes of the Contract.  Disclosure to, and use by, a Subcontractor is permissible where (A) use of a 
Subcontractor is authorized under the Contract, (B) the disclosure is necessary or otherwise naturally 
occurs in connection with work that is within the Subcontractor's scope of responsibility, and (C) 
Contractor obligates the Subcontractor in a written Contract to maintain the State’s Confidential 
Information in confidence.  At the State's request, any employee of Contractor and of any Subcontractor 
having access or continued access to the State’s Confidential Information may be required to execute an 
acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations 
under this Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, 
to protect the Confidential Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the 
State that Contractor has destroyed all State Confidential Information. 
 
2.103 Exclusions 
Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information 
which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; 
(ii) after disclosure to it, is published or otherwise becomes part of the public domain through no fault of 
the receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without 
an obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful 
right to disclose the information to it without any obligation to restrict its further disclosure; or (v) was 
independently developed by the receiving party without reference to Confidential Information of the 
furnishing party.  Further, the provisions of Section 2.100 will not apply to any particular Confidential 
Information to the extent the receiving party is required by law to disclose the Confidential Information, 
provided that the receiving party (i) promptly provides the furnishing party with notice of the legal request, 
and (ii) assists the furnishing party in resisting or limiting the scope of the disclosure as reasonably 
requested by the furnishing party. 
 
2.104 No Implied Rights 
Nothing contained in this Section must be construed as obligating a party to disclose any particular 
Confidential Information to the other party, or as granting to or conferring on a party, expressly or 
impliedly, any right or license to the Confidential Information of the other party. 
 
2.105 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of the 
Contract for any reason. 
 

2.110 Records and Inspections   
 
2.111 Inspection of Work Performed 
The State’s authorized representatives must at all reasonable times and with 10 days prior written 
request, have the right to enter Contractor’s premises, or any other places, where the Services are being 
performed, and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-
progress.  Upon 10 Days prior written notice and at all reasonable times, the State’s representatives must 
be allowed to inspect, monitor, or otherwise evaluate the work being performed and to the extent that the 
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access will not reasonably interfere or jeopardize the safety or operation of the systems or facilities.  
Contractor must provide all reasonable facilities and assistance for the State’s representatives.   
 
2.112 Examination of Records 
For seven (7) years after the Contractor provides any work under the Contract (the "Audit Period"), the 
State may examine and copy any of Contractor’s books, records, documents and papers pertinent to 
establishing Contractor’s compliance with the Contract and with applicable laws and rules.  The State 
must notify the Contractor 20 days before examining the Contractor's books and records.  The State does 
not have the right to review any information deemed confidential by the Contractor to the extent access 
would require the confidential information to become publicly available.  This provision also applies to the 
books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or 
subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in 
connection with the Contract. 
 
2.113 Retention of Records 
Contractor must maintain at least until the end of the Audit Period, all pertinent financial and accounting 
records (including time sheets and payroll records, information pertaining to the Contract, and to the 
Services, equipment, and commodities provided under the Contract) pertaining to the Contract according 
to generally accepted accounting principles and other procedures specified in this Section.  Financial and 
accounting records must be made available, upon request, to the State at any time during the Audit 
Period.  If an audit, litigation, or other action involving Contractor’s records is initiated before the end of 
the Audit Period, the records must be retained until all issues arising out of the audit, litigation, or other 
action are resolved or until the end of the Audit Period, whichever is later. 
 
2.114 Audit Resolution 
If necessary, the Contractor and the State will meet to review each audit report promptly after issuance.  
The Contractor must respond to each audit report in writing within 30 days from receipt of the report, 
unless a shorter response time is specified in the report.  The Contractor and the State must develop, 
agree upon and monitor an action plan to promptly address and resolve any deficiencies, concerns, 
and/or recommendations in the audit report. 
 
2.115 Errors 
(a) If the audit demonstrates any errors in the documents provided to the State, then the amount in 
error must be reflected as a credit or debit on the next invoice and in subsequent invoices until the 
amount is paid or refunded in full.  However, a credit or debit may not be carried for more than four  (4) 
invoices.  If a balance remains after four (4) invoices, then the remaining amount will be due as a 
payment or refund within 45 days of the last quarterly invoice that the balance appeared on or termination 
of the Contract, whichever is earlier. 
 
(b) In addition to other available remedies, the difference between the payment received and the 
correct payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of 
the audit. 
 

2.120 Warranties 
 
2.121 Warranties and Representations   
The Contractor represents and warrants: 
 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under the Contract.  The 
performance of all obligations under the Contract must be provided in a timely, professional, and 
workman-like manner and must meet the performance and operational standards required under the 
Contract. 
 
(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and 
services necessary for the Deliverable(s) to perform and Services to operate in compliance with the 
Contract’s requirements and other standards of performance. 
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(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by Contractor under the Contract, and Contractor has all of the rights necessary to convey to 
the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the 
Deliverables provided by Contractor to the State under the Contract, nor their use by the State, will 
infringe the patent, copyright, trade secret, or other proprietary rights of any third party. 
 
(d) If, under the Contract, Contractor procures any equipment, software or other Deliverable for the 
State (including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold 
by Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect 
to the items in the Contract, Contractor must assign or otherwise transfer to the State or its designees, or 
afford the State the benefits of, any manufacturer's warranty for the Deliverable. 
 
(e) The Contract signatory has the power and authority, including any necessary corporate 
authorizations, necessary to enter into the Contract, on behalf of Contractor. 
 
(f) It is qualified and registered to transact business in all locations where required. 
 
(g) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must 
acquire, any contractual, financial, business, or other interest, direct or indirect, that would conflict in any 
manner or degree with Contractor’s performance of its duties and responsibilities to the State under the 
Contract or otherwise create an appearance of impropriety with respect to the award or performance of 
this Agreement.  Contractor must notify the State about the nature of the conflict or appearance of 
impropriety within two (2)  days of learning about it. 
 
(h)   If any of the certifications, representations, or disclosures made in the Contractor’s original bid 
response change after the Contract start date, the Contractor must report those changes immediately to  
DTMB-Purchasing Operations. 
 
2.122 Warranty of Merchantability – Deleted- Not Applicable 
 
2.123 Warranty of Fitness for a Particular Purpose – Deleted- Not Applicable 
 
2.124 Warranty of Title – Deleted- Not Applicable 
 
2.125 Equipment Warranty-Deleted- Not Applicable 
 
2.126 Equipment to be New-Deleted- Not Applicable 
 
2.127 Prohibited Products-Deleted- Not Applicable 
 
2.128 Consequences For Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in 
this section, the breach may be considered as a default in the performance of a material obligation of the 
Contract. 
 

2.130 Insurance  
 
2.131 Liability Insurance  
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The 
insurance must protect the State from claims which may arise out of or result from the Contractor’s 
performance of Services under the terms of the Contract, whether the Services are performed by the 
Contractor, or by any Subcontractor, or by anyone directly or indirectly employed by any of them, or by 
anyone for whose acts they may be liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, 
offices, commissions, officers, employees and agents for recovery of damages to the extent these 
damages are covered by the insurance policies the Contractor is required to maintain under the Contract.  
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All insurance coverage’s provided relative to the Contract/Purchase Order are PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance must be written for not less than any minimum coverage specified in the Contract or 
required by law, whichever is greater.   
 
The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise 
approved in writing by the State, or if the ratings are no longer available, with a comparable rating from a 
recognized insurance rating agency.  All policies of insurance required in the Contract must be issued by 
companies that have been approved to do business in the State.  See www.michigan.gov/deleg. 
 
Where specific limits are shown, they are the minimum acceptable limits.  If Contractor’s policy contains 
higher limits, the State must be entitled to coverage to the extent of the higher limits. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 
 1. Commercial General Liability with the following minimum coverage: 
 

$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability 
certificate.  The Contractor also agrees to provide evidence that insurance policies contain a waiver of 
subrogation by the insurance company. 
 
 2. If a motor vehicle is used to provide services or products under the Contract, the 
Contractor must have vehicle liability insurance on any auto including owned, hired and non-owned 
vehicles used in Contractor‘s business for bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The 
Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company. 
 
 3. Workers’ compensation coverage must be provided according to applicable laws 
governing the employees and employers work activities in the state of the Contractor’s domicile.  If the 
applicable coverage is provided by a self-insurer, proof must be provided of approved self-insured 
authority by the jurisdiction of domicile.  For employees working outside of the state of qualification, 
Contractor must provide appropriate certificates of insurance proving mandated coverage levels for the 
jurisdictions where the employees’ activities occur. 
 
Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by 
the insurance company.  This provision must not be applicable where prohibited or limited by the laws of 
the jurisdiction in which the work is to be performed. 
 
 4. Employers liability insurance with the following minimum limits: 
 

$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 
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 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss 
payee, providing coverage for direct loss to the State and any legal liability of the State arising out of or 
related to fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, 
acting alone or in collusion with others, in a minimum amount of $1,000,000.00 with a maximum 
deductible of $50,000.00. 
  
 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars 
($10,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 
(Commercial General Liability) above. 
 
 7. Professional Liability (Errors and Omissions) Insurance with the following minimum 
coverage:  $3,000,000.00 each occurrence and $3,000,000.00 annual aggregate. 
 
 8. Fire and Personal Property Insurance covering against any loss or damage to the office 
space used by Contractor for any reason under the Contract, and the equipment, software and other 
contents of the office space, including without limitation, those contents used by Contractor to provide the 
Services to the State, up to its replacement value, where the office space and its contents are under the 
care, custody and control of Contractor.  The policy must cover all risks of direct physical loss or damage, 
including without limitation, flood and earthquake coverage and coverage for computer hardware and 
software.  The State must be endorsed on the policy as a loss payee as its interests appear. 
 
2.132 Subcontractor Insurance Coverage 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, 
Contractor must require all of its Subcontractors under the Contract to purchase and maintain the 
insurance coverage as described in this Section for the Contractor in connection with the performance of 
work by those Subcontractors.  Alternatively, Contractor may include any Subcontractors under 
Contractor’s insurance on the coverage required in this Section.  Subcontractor must fully comply with the 
insurance coverage required in this Section.  Failure of Subcontractor to comply with insurance 
requirements does not limit Contractor’s liability or responsibility. 
 
2.133 Certificates of Insurance and Other Requirements 
Contractor must furnish to DTMB-Purchasing Operations, certificate(s) of insurance verifying insurance 
coverage or providing satisfactory evidence of self-insurance as required in this Section (the 
“Certificates”).  The Certificate must be on the standard “accord” form or equivalent.  THE CONTRACT 
OR PURCHASE ORDER NO. MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO 
ASSURE CORRECT FILING.  All Certificate(s) are to be prepared and submitted by the Insurance 
Provider.  All Certificate(s) must contain a provision indicating that coverages afforded under the policies 
MUST NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior 
written notice, except for 10 days for non-payment of premium, having been given to the Director of 
Purchasing Operations, DTMB.  The notice must include the Contract or Purchase Order number 
affected.  Before the Contract is signed, and not less than 20 days before the insurance expiration date 
every year thereafter, the Contractor must provide evidence that the State and its agents, officers and 
employees are listed as additional insureds under each commercial general liability and commercial 
automobile liability policy.  In the event the State approves the representation of the State by the insurer’s 
attorney, the attorney may be required to be designated as a Special Assistant Attorney General by the 
Attorney General of the State of Michigan. 
 
The Contractor must maintain all required insurance coverage throughout the term of the Contract and 
any extensions and, in the case of claims-made Commercial General Liability policies, must secure tail 
coverage for at least three (3) years following the expiration or termination for any reason of the Contract.  
The minimum limits of coverage specified above are not intended, and must not be construed, to limit any 
liability or indemnity of Contractor under the Contract to any indemnified party or other persons.  
Contractor is responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any 
premium for required insurance as specified in the Contract, or if any insurer cancels or significantly 
reduces any required insurance as specified in the Contract without the State’s written consent, then the 
State may, after the State has given the Contractor at least 30 days written notice, pay the premium or 
procure similar insurance coverage from another company or companies.  The State may deduct any part 
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of the cost from any payment due the Contractor, or the Contractor must pay that cost upon demand by 
the State. 
 

2.140 Indemnification 
 
2.141 General Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
liability, including all claims and losses, and all related costs and expenses (including reasonable 
attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties), 
accruing or resulting to any person, firm or corporation that may be injured or damaged by the Contractor 
in the performance of the Contract and that are attributable to the negligence or tortious acts of the 
Contractor or any of its Subcontractors, or by anyone else for whose acts any of them may be liable. 
 
2.142 Code Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
any claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.  
 
2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, 
officers, employees and agents, by any employee of the Contractor or any of its Subcontractors, the 
indemnification obligation under the Contract must not be limited in any way by the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any of its Subcontractors under 
worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This 
indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that 
greater specificity is provided as to some categories of risk, is not intended to limit the scope of 
indemnification under any other provisions. 
 
2.144 Patent/Copyright Infringement Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
and against all losses, liabilities, damages (including taxes), and all related costs and expenses (including 
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and 
penalties) incurred in connection with any action or proceeding threatened or brought against the State to 
the extent that the action or proceeding is based on a claim that any piece of equipment, software, 
commodity or service supplied by the Contractor or its Subcontractors, or the operation of the equipment, 
software, commodity or service, or the use or reproduction of any documentation provided with the 
equipment, software, commodity or service infringes any United States patent, copyright, trademark or 
trade secret of any person or entity, which is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the 
State’s or Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor 
must at the Contractor’s sole expense (i) procure for the State the right to continue using the equipment, 
software, commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace 
or modify to the State’s satisfaction the same with equipment, software, commodity or service of 
equivalent function and performance so that it becomes non-infringing, or, if the option is not reasonably 
available to Contractor, (iii) accept its return by the State with appropriate credits to the State against the 
Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the 
State ceasing its use and returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to 
pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed 
based on written specifications of the State; (ii) use of the equipment in a configuration other than 
implemented or approved in writing by the Contractor, including, but not limited to, any modification of the 
equipment by the State; or (iii) the combination, operation, or use of the equipment with equipment or 
software not supplied by the Contractor under the Contract. 
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2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding 
the expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions 
that occurred before expiration or cancellation. 
 
2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under the Contract. 
 
(a) After the State receives notice of the action or proceeding involving a claim for which it will seek 
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist 
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default 
judgment against Contractor.  No failure to notify the Contractor relieves the Contractor of its 
indemnification obligations except to the extent that the Contractor can prove damages attributable to the 
failure.  Within 10 days following receipt of written notice from the State relating to any claim, the 
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense 
and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the 
State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the 
Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the 
State in defending against the claim during that period. 
 
(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to 
participate in the defense of the claim and to employ counsel at its own expense to assist in the handling 
of the claim and to monitor and advise the State about the status and progress of the defense; (ii) the 
Contractor must, at the request of the State, demonstrate to the reasonable satisfaction of the State, the 
Contractor’s financial ability to carry out its defense and indemnity obligations under the Contract; (iii) the 
Contractor must periodically advise the State about the status and progress of the defense and must 
obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to 
defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law 
may be involved or challenged, the State has the right, at its own expense, to control the defense of that 
portion of the claim involving the principles of Michigan governmental or public law.  But the State may 
retain control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days 
after the State’s receipt of Contractor’s information requested by the State under clause (ii) of this 
paragraph if the State determines that the Contractor has failed to demonstrate to the reasonable 
satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations 
under this Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this 
Section, must be coordinated with the Department of Attorney General.  In the event the insurer’s 
attorney represents the State under this Section, the insurer’s attorney may be required to be designated 
as a Special Assistant Attorney General by the Attorney General of the State of Michigan.   
 
(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the 
State as provided above, the State may defend the claim in the manner as it may deem appropriate, at 
the cost and expense of Contractor.  If it is determined that the claim was one against which Contractor 
was required to indemnify the State, upon request of the State, Contractor must promptly reimburse the 
State for all the reasonable costs and expenses.   
 

2.150 Termination/Cancellation  
 
2.151 Notice and Right to Cure 
If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is 
curable, then the State must provide the Contractor with written notice of the breach and a time period 
(not less than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable 
for successive or repeated breaches or if the State determines in its sole discretion that the breach poses 
a serious and imminent threat to the health or safety of any person or the imminent loss, damage, or 
destruction of any real or tangible personal property.   
 
2.152 Termination for Cause 
(a) The State may terminate the Contract, for cause, by notifying the Contractor in writing, if the 
Contractor (i) breaches any of its material duties or obligations under the Contract (including a Chronic 
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Failure to meet any particular SLA), or (ii) fails to cure a breach within the time period specified in the 
written notice of breach provided by the State 
 
(b) If the Contract is terminated for cause, the Contractor must pay all costs incurred by the State in 
terminating the Contract, including but not limited to, State administrative costs, reasonable attorneys’ 
fees and court costs, and any reasonable additional costs the State may incur to procure the 
Services/Deliverables required by the Contract from other sources.  Re-procurement costs are not 
consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise 
included in the Contract, provided the costs are not in excess of 50% more than the prices for the 
Service/Deliverables provided under the Contract. 
 
(c) If the State chooses to partially terminate the Contract for cause, charges payable under the 
Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the 
State must pay for all Services/Deliverables for which Final Acceptance has been granted provided up to 
the termination date.  Services and related provisions of the Contract that are terminated for cause must 
cease on the effective date of the termination. 
 
(d) If the State terminates the Contract for cause under this Section, and it is determined, for any 
reason, that Contractor was not in breach of contract under the provisions of this section, that termination 
for cause must be deemed to have been a termination for convenience, effective as of the same date, 
and the rights and obligations of the parties must be limited to that otherwise provided in the Contract for 
a termination for convenience. 
 
2.153 Termination for Convenience 
The State may terminate the Contract for its convenience, in whole or part, if the State determines that a 
termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion 
of the State and may include, but not necessarily be limited to (a) the State no longer needs the Services 
or products specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or 
regulations make implementation of the Services no longer practical or feasible, (c) unacceptable prices 
for Additional Services or New Work requested by the State, or (d) falsification or misrepresentation, by 
inclusion or non-inclusion, of information material to a response to any RFP issued by the State.  The 
State may terminate the Contract for its convenience, in whole or in part, by giving Contractor written 
notice at least 30 days before the date of termination.  If the State chooses to terminate the Contract in 
part, the charges payable under the Contract must be equitably adjusted to reflect those 
Services/Deliverables that are terminated.  Services and related provisions of the Contract that are 
terminated for cause must cease on the effective date of the termination. 
 
2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if the Contract extends for several fiscal years, continuation of the 
Contract is subject to appropriation or availability of funds for the Contract.  If funds to enable the State to 
effect continued payment under the Contract are not appropriated or otherwise made available, the State 
must terminate the Contract and all affected Statements of Work, in whole or in part, at the end of the last 
period for which funds have been appropriated or otherwise made available by giving written notice of 
termination to Contractor.  The State must give Contractor at least 30 days advance written notice of 
termination for non-appropriation or unavailability (or the time as is available if the State receives notice of 
the final decision less than 30 days before the funding cutoff). 
 
(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of 
the Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise 
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or 
the change the production of Deliverables in the manner and for the periods of time as the State may 
elect.  The charges payable under the Contract will be equitably adjusted to reflect any equipment, 
services or commodities not provided by reason of the reduction. 
 
(c) If the State terminates the Contract, eliminates certain Deliverables, or reduces the level of 
Services to be provided by Contractor under this Section, the State must pay Contractor for all Work-in-
Process performed through the effective date of the termination or reduction in level, as the case may be 
and as determined by the State, to the extent funds are available.  This Section will not preclude 
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Contractor from reducing or stopping Services/Deliverables or raising against the State in a court of 
competent jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally 
accepted before the effective date of termination. 
 
2.155 Termination for Criminal Conviction 
The State may terminate the Contract immediately and without further liability or penalty in the event 
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a 
criminal offense related to a State, public or private Contract or subcontract. 
 
2.156 Termination for Approvals Rescinded  
The State may terminate the Contract if any final administrative or judicial decision or adjudication 
disapproves a previously approved request for purchase of personal services under Constitution 1963, 
Article 11, § 5, and Civil Service Rule 7-1.  In that case, the State must pay the Contractor for only the 
work completed to that point under the Contract.  Termination may be in whole or in part and may be 
immediate as of the date of the written notice to Contractor or may be effective as of the date stated in the 
written notice. 
 
2.157 Rights and Obligations upon Termination 
(a) If the State terminates the Contract for any reason, the Contractor must (a) stop all work as 
specified in the notice of termination, (b) take any action that may be necessary, or that the State may 
direct, for preservation and protection of Deliverables or other property derived or resulting from the 
Contract that may be in Contractor’s possession, (c) return all materials and property provided directly or 
indirectly to Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to, 
the State, unless otherwise directed, all Deliverables intended to be transferred to the State at the 
termination of the Contract and which are resulting from the Contract (which must be provided to the 
State on an “As-Is” basis except to the extent the amounts paid by the State in respect of the items 
included compensation to Contractor for the provision of warranty services in respect of the materials), 
and (e) take any action to mitigate and limit any potential damages, or requests for Contractor adjustment 
or termination settlement costs, to the maximum practical extent, including terminating or limiting as 
otherwise applicable those subcontracts and outstanding orders for material and supplies resulting from 
the terminated Contract. 
 
(b) If the State terminates the Contract before its expiration for its own convenience, the State must 
pay Contractor for all charges due for Services provided before the date of termination and, if applicable, 
as a separate item of payment under the Contract, for Work In Process, on a percentage of completion 
basis at the level of completion determined by the State.  All completed or partially completed 
Deliverables prepared by Contractor under the Contract, at the option of the State, becomes the State’s 
property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.  
Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate, 
Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not 
actually performed for the State. 
 
(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and 
agreements for Services and Deliverables provided under the Contract, and may further pursue 
completion of the Services/Deliverables under the Contract by replacement contract or otherwise as the 
State may in its sole judgment deem expedient. 
 
2.158 Reservation of Rights 
Any termination of the Contract or any Statement of Work issued under it by a party must be with full 
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with 
respect to any claims arising before or as a result of the termination. 
 

2.160 Termination by Contractor 
 
2.161 Termination by Contractor 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is 
curable, then the Contractor will provide the State with written notice of the breach and a time period (not 
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less than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable for 
successive and repeated breaches. 
 
The Contractor may terminate the Contract if the State (i) materially breaches its obligation to pay the 
Contractor undisputed amounts due and owing under the Contract, (ii) breaches its other obligations 
under the Contract to an extent that makes it impossible or commercially impractical for the Contractor to 
perform the Services, or (iii) does not cure the breach within the time period specified in a written notice of 
breach.  But the Contractor must discharge its obligations under Section 2.190 before it terminates the 
Contract.  
 

2.170 Transition Responsibilities 
 
2.171 Contractor Transition Responsibilities 
If the State terminates the Contract, for convenience or cause, or if the Contract is otherwise dissolved, 
voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with 
direction provided by the State to assist in the orderly transition of equipment, services, software, leases, 
etc. to the State or a third party designated by the State.  If the Contract expires or terminates, the 
Contractor agrees to make all reasonable efforts to effect an orderly transition of services within a 
reasonable period of time that in no event will exceed 7 days.  These efforts must include, but are not 
limited to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175. 
 
2.172 Contractor Personnel Transition 
The Contractor must work with the State, or a specified third party, to develop a transition plan setting 
forth the specific tasks and schedule to be accomplished by the parties to effect an orderly transition.  The 
Contractor must allow as many personnel as practicable to remain on the job to help the State, or a 
specified third party, maintain the continuity and consistency of the services required by the Contract.  In 
addition, during or following the transition period, in the event the State requires the Services of the 
Contractor’s Subcontractors or vendors, as necessary to meet its needs, Contractor agrees to 
reasonably, and with good-faith, work with the State to use the Services of Contractor’s Subcontractors or 
vendors.  Contractor must notify all of Contractor’s subcontractors of procedures to be followed during 
transition. 
 
2.173 Contractor Information Transition 
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed 
by the State, or specified third party, to properly provide the Services/Deliverables required under the 
Contract.  The Contractor must provide the State with asset management data generated from the 
inception of the Contract through the date on which the Contractor is terminated in a comma-delineated 
format unless otherwise requested by the State.  The Contractor must deliver to the State any remaining 
owed reports and documentation still in Contractor’s possession subject to appropriate payment by the 
State. 
 
2.174 Contractor Software Transition 
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to 
perform the Services/use the Deliverables under the Contract.  This must include any documentation 
being used by the Contractor to perform the Services under the Contract.  If the State transfers any 
software licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to 
the State at their current revision level.  Upon notification by the State, Contractor may be required to 
freeze all non-critical changes to Deliverables/Services. 
 
2.175 Transition Payments 
If the transition results from a termination for any reason, reimbursement must be governed by the 
termination provisions of the Contract.  If the transition results from expiration, the Contractor will be 
reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract 
expiration that result from transition operations) at the rates agreed upon by the State.  The Contractor 
must prepare an accurate accounting from which the State and Contractor may reconcile all outstanding 
accounts. 
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2.176 State Transition Responsibilities 
In the event that the Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 
unenforceable, the State agrees to perform the following obligations, and any others upon which the State 
and the Contractor agree: 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 

 
2.180 Stop Work 

 
2.181 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or 
any part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work 
order is delivered to Contractor, and for any further period to which the parties may agree.  The stop work 
order must be identified as a stop work order and must indicate that it is issued under this Section 2.180.  
Upon receipt of the stop work order, Contractor must immediately comply with its terms and take all 
reasonable steps to minimize incurring costs allocable to the work covered by the stop work order during 
the period of work stoppage.  Within the period of the stop work order, the State must either:  (a) cancel 
the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 
2.150. 
 
2.182 Cancellation or Expiration of Stop Work Order 
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will 
agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract 
must be modified, in writing, accordingly, if:  (a) the stop work order results in an increase in the time 
required for, or in Contractor’s costs properly allocable to, the performance of any part of the Contract; 
and (b) Contractor asserts its right to an equitable adjustment within 30 calendar days after the end of the 
period of work stoppage; provided that, if the State decides the facts justify the action, the State may 
receive and act upon a Contractor proposal submitted at any time before final payment under the 
Contract.  Any adjustment must conform to the requirements of Section 2.024. 
 
2.183 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for 
reasons other than material breach, the termination must be deemed to be a termination for convenience 
under Section 2.150, and the State will pay reasonable costs resulting from the stop work order in 
arriving at the termination settlement.  For the avoidance of doubt, the State is not liable to Contractor for 
loss of profits because of a stop work order issued under this Section 2.180. 
 

2.190 Dispute Resolution 
 
2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the 
Contract or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an 
increase in the amounts payable to Contractor under the Contract, or the time for Contractor’s 
performance, Contractor must submit a letter, together with all data supporting the claims, executed by 
Contractor’s Contract Administrator or the Contract Administrator's designee certifying that (a) the claim is 
made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to 
Contractor or the time for Contractor’s performance for which Contractor believes the State is liable and 
covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, 
and (c) the claim and the supporting data are current and complete to Contractor’s best knowledge and 
belief. 
 
2.192 Informal Dispute Resolution 
(a) All disputes between the parties must be resolved under the Contract Management procedures in 
the Contract.  If the parties are unable to resolve any disputes after compliance with the processes, the 
parties must meet with the Director of Purchasing Operations, DTMB, or designee, for the purpose of 
attempting to resolve the dispute without the need for formal legal proceedings, as follows: 
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(i) The representatives of Contractor and the State must meet as often as the parties 
reasonably deem necessary to gather and furnish to each other all information with respect to the 
matter in issue which the parties believe to be appropriate and germane in connection with its 
resolution.  The representatives must discuss the problem and negotiate in good faith in an effort 
to resolve the dispute without the necessity of any formal proceeding. 
(ii) During the course of negotiations, all reasonable requests made by one (1) party to 
another for non-privileged information reasonably related to the Contract must be honored in 
order that each of the parties may be fully advised of the other’s position.  
(iii) The specific format for the discussions will be left to the discretion of the designated State 
and Contractor representatives, but may include the preparation of agreed upon statements of 
fact or written statements of position.  
(iv) Following the completion of this process within 60 calendar days, the Director of 
Purchasing Operations, DTMB, or designee, must issue a written opinion regarding the issue(s) 
in dispute within 30 calendar days.  The opinion regarding the dispute must be considered the 
State’s final action and the exhaustion of administrative remedies. 

 
(b) This Section must not be construed to prevent either party from instituting, and a party is 
authorized to institute, formal proceedings earlier to avoid the expiration of any applicable limitations 
period, to preserve a superior position with respect to other creditors, or under Section 2.193. 
 
(c) The State will not mediate disputes between the Contractor and any other entity, except state 
agencies, concerning responsibility for performance of work under the Contract. 
 
2.193 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the 
provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms 
of the Contract by the other party is the that the damages to the party resulting from the breach will be so 
immediate, so large or severe and so incapable of adequate redress after the fact that a temporary 
restraining order or other immediate injunctive relief is the only adequate remedy. 
 
2.194 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being 
resolved except to the extent the issue in dispute precludes performance (dispute over payment must not 
be deemed to preclude performance) and without limiting either party’s right to terminate the Contract as 
provided in Section 2.150, as the case may be. 
 

2.200 Federal and State Contract Requirements 
 
2.201 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or 
applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of 
employment, or any matter directly or indirectly related to employment, because of race, color, religion, 
national origin, ancestry, age, sex, height, weight, marital status, or physical or mental disability.  
Contractor further agrees that every subcontract entered into for the performance of the Contract or any 
purchase order resulting from the Contract must contain a provision requiring non-discrimination in 
employment, as specified here, binding upon each Subcontractor.  This covenant is required under the 
Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil 
Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a 
material breach of the Contract. 
 
2.202 Unfair Labor Practices  
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an 
employer whose name appears in the current register of employers failing to correct an unfair labor 
practice compiled under Section 2 of the Act.  This information is compiled by the United States National 
Labor Relations Board.  A Contractor of the State, in relation to the Contract, must not enter into a 
contract with a Subcontractor, manufacturer, or supplier whose name appears in this register.  Under 
Section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of the Contract, 
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the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of 
Contractor appears in the register. 
 
2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor must comply with the Department of Civil Services 
Rule 2-20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, 
the Contractor must comply with Civil Service regulations and any applicable agency rules provided to the 
Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 
 
2.204 Prevailing Wage -Deleted-Not Applicable 
 

2.210 Governing Law 
 
2.211 Governing Law 
The Contract must in all respects be governed by, and construed according to, the substantive laws of the 
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law 
of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 
 
2.212 Compliance with Laws 
Contractor must comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables.   
 
2.213 Jurisdiction 
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any 
claim between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably 
waives any objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the 
court or the laying of venue of the court or on the basis of forum non convenient or otherwise.  Contractor 
agrees to appoint agents in the State of Michigan to receive service of process. 

 
2.220 Limitation of Liability  

 
2.221 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for 
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims 
for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal 
injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to 
claims covered by other specific provisions of the Contract calling for liquidated damages; or to court 
costs or attorney’s fees awarded by a court in addition to damages after litigation based on the Contract. 

 
2.230 Disclosure Responsibilities  

 
2.231 Disclosure of Litigation 
(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or 
proceedings involving the Contractor (and each Subcontractor) or any of its officers or directors or any 
litigation, investigations or proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and 
each Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which 
arises during the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is 
aware, any Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be expected 
to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or 
written allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a 
governmental or public entity arising out of their business dealings with governmental or public entities.  
The Contractor must disclose in writing to the Contract Administrator any litigation, investigation, 
arbitration or other proceeding (collectively, "Proceeding") within 30 days of its occurrence.  Details of 
settlements which are prevented from disclosure by the terms of the settlement may be annotated.  
Information provided to the State from Contractor’s publicly filed documents referencing its material 
litigation will be deemed to satisfy the requirements of this Section.  
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(b) Assurances.  If any Proceeding disclosed to the State under this Section, or of which the State 
otherwise becomes aware, during the term of the Contract would cause a reasonable party to be 
concerned about: 

 
(i) the ability of Contractor (or a Subcontractor) to continue to perform the Contract 
according to its terms and conditions, or 
(ii) whether Contractor (or a Subcontractor) in performing Services for the State is engaged 
in conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would 
constitute a breach of the Contract or a violation of Michigan law, regulations or public policy, 
then the Contractor must provide the State all reasonable assurances requested by the State to 
demonstrate that:   

(a)  Contractor and its Subcontractors must be able to continue to perform the 
Contract and any Statements of Work according to its terms and conditions, and  
(b)  Contractor and its Subcontractors have not and will not engage in conduct in 
performing the Services which is similar in nature to the conduct alleged in the 
Proceeding. 

 
(c) Contractor must make the following notifications in writing:  

(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers 
has occurred, or is certain to occur, or a change that could result in changes in the valuation of its 
capitalized assets in the accounting records, Contractor must notify DTMB-Purchasing 
Operations. 
(2) Contractor must also notify DTMB Purchasing Operations within 30 days whenever 
changes to asset valuations or any other cost changes have occurred or are certain to occur as a 
result of a change in ownership or officers.  
(3) Contractor must also notify DTMB Purchasing Operations within 30 days whenever 
changes to company affiliations occur. 

 
2.232 Call Center Disclosure 
The Contractor and all Subcontractors involved in the performance of this Contract providing call or 
contact center services to the State must disclose the location of its call or contact center services to 
inbound callers.  Failure to disclose this information is a material breach of this Contract. 
 
2.233 Bankruptcy 
The State may, without prejudice to any other right or remedy, terminate the Contract, in whole or in part, 
and, at its option, may take possession of the “Work in Process” and finish the Works in Process by 
whatever appropriate method the State may deem expedient if: 

(a)  the Contractor files for protection under the bankruptcy laws;  
(b)  an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c)  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's 
insolvency;  
(d)  the Contractor makes a general assignment for the benefit of creditors; or 
(e)  the Contractor or its affiliates are unable to provide reasonable assurances that the 
Contractor or its affiliates can deliver the services under the Contract.  

 
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  
To the extent reasonably possible, materials and Work in Process must be stored separately from other 
stock and marked conspicuously with labels indicating ownership by the State. 
 

2.240 Performance  
 
2.242 Service Level Agreements (SLAs) - Deleted- Not Applicable 
 
2.243 Liquidated Damages - Deleted- Not Applicable 
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2.244 Excusable Failure 
Neither party will be liable for any default, damage, or delay in the performance of its obligations under 
the Contract to the extent the default, damage or delay is caused by government regulations or 
requirements (executive, legislative, judicial, military, or otherwise), power failure, lightning, earthquake, 
war, water or other forces of nature or acts of God, delays or failures of transportation, equipment 
shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; strikes or 
other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of any 
fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond 
the reasonable control of a party; provided the non-performing party and its Subcontractors are without 
fault in causing the default or delay, and the default or delay could not have been prevented by 
reasonable precautions and cannot reasonably be circumvented by the non-performing party through the 
use of alternate sources, workaround plans or other means, including disaster recovery plans.   
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-
performing party will be excused from any further performance of its affected obligation(s) for as long as 
the circumstances prevail. but the party must use commercially reasonable efforts to recommence 
performance whenever and to whatever extent possible without delay.  A party must promptly notify the 
other party in writing immediately after the excusable failure occurs, and also when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s 
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State 
determines that performance is not likely to be resumed within a period of time that is satisfactory to the 
State in its reasonable discretion, then at the State’s option: (a) the State may procure the affected 
Services/Deliverables from an alternate source, and the State is not be liable for payment for the 
unperformed Services/ Deliverables not provided under the Contract for so long as the delay in 
performance continues; (b) the State may terminate any portion of the Contract so affected and the 
charges payable will be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the 
State may terminate the affected Statement of Work without liability to Contractor as of a date specified 
by the State in a written notice of termination to the Contractor, except to the extent that the State must 
pay for Services/Deliverables provided through the date of termination. 
 
The Contractor will not have the right to any additional payments from the State as a result of any 
Excusable Failure occurrence or to payments for Services not rendered/Deliverables not provided as a 
result of the Excusable Failure condition.  Defaults or delays in performance by Contractor which are 
caused by acts or omissions of its Subcontractors will not relieve Contractor of its obligations under the 
Contract except to the extent that a Subcontractor is itself subject to an Excusable Failure condition 
described above and Contractor cannot reasonably circumvent the effect of the Subcontractor’s default or 
delay in performance through the use of alternate sources, workaround plans or other means. 

 
2.250 Approval of Deliverables-Deleted-Not Applicable 

 
2.260 Ownership - Deleted-Not Applicable 

 
2.270 State Standards 

 
2.271 Existing Technology Standards  
 

1.272 Acceptable Use Policy-Deleted-Not Applicable 
 

2.273  Systems Changes-Deleted 
 

2.280 Extended Purchasing    
 
2.281 MIDEAL -Deleted-Not Applicable 
 
2.282 State Employee Purchases -Deleted-Not Applicable 
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2.290 Environmental Provision    
 
2.291 Environmental Provision 
Hazardous Materials: 
For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, 
ACBMs, PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, oil, 
and any other material the manufacture, use, treatment, storage, transportation, or disposal of which is 
regulated by the federal, State, or local laws governing the protection of the public health, natural 
resources, or the environment.  This includes, but is not limited to, materials such as batteries and circuit 
packs, and other materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials 
Transportation Act, (2) “chemical hazards” under the Occupational Safety and Health Administration 
standards, (3) “chemical substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” 
under the Federal Insecticide Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or 
listed under the Resource Conservation and Recovery Act. 
 
(a) The Contractor must use, handle, store, dispose of, process, transport and transfer any material 
considered a Hazardous Material according to all federal, State, and local laws.  The State must provide a 
safe and suitable environment for performance of Contractor’s Work.  Before the commencement of 
Work, the State must advise the Contractor of the presence at the work site of any Hazardous Material to 
the extent that the State is aware of the Hazardous Material.  If the Contractor encounters material 
reasonably believed to be a Hazardous Material and which may present a substantial danger, the 
Contractor must immediately stop all affected Work, notify the State in writing about the conditions 
encountered, and take appropriate health and safety precautions. 
 
(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a 
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not 
brought to the site by the Contractor, or does not result in whole or in part from any violation by the 
Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer 
of Hazardous Materials, the State must order a suspension of Work in writing.  The State must proceed to 
have the Hazardous Material removed or rendered harmless.  In the alternative, the State must terminate 
the affected Work for the State’s convenience. 
 
(c) Once the Hazardous Material has been removed or rendered harmless by the State, the 
Contractor must resume Work as directed in writing by the State.  Any determination by the Michigan 
Department of Community Health or the Michigan Department of Environmental Quality that the 
Hazardous Material has either been removed or rendered harmless is binding upon the State and 
Contractor for the purposes of resuming the Work.  If any incident with Hazardous Material results in 
delay not reasonable anticipatable under the circumstances and which is attributable to the State, the 
applicable SLAs for the affected Work will not be counted in Section 2.242 for a time as mutually agreed 
by the parties.  
 
(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part 
from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, 
processing, transport and transfer of Hazardous Material, or from any other act or omission within the 
control of the Contractor, the Contractor must bear its proportionate share of the delay and costs involved 
in cleaning up the site and removing and rendering harmless the Hazardous Material according to 
Applicable Laws to the condition approved by applicable regulatory agency(ies). 
 
Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile 
organic compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-
173523--,00.html 
 
Refrigeration and Air Conditioning:  
The Contractor must comply with the applicable requirements of Sections 608 and 609 of the Clean Air 
Act (42 U.S.C. 7671g and 7671h) as each or both apply to the Contract. 
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Environmental Performance:  
Waste Reduction Program: Contractor must establish a program to promote cost-effective waste 
reduction in all operations and facilities covered by the Contract.  The Contractor's programs must comply 
with applicable Federal, State, and local requirements, specifically including Section 6002 of the 
Resource Conservation and Recovery Act (42 U.S.C. 6962, et seq.). 
 

2.300 Other Provisions 
 
2.311 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude 
Made Materials 
Equipment, materials, or supplies, that will be furnished to the State under the Contract must not be 
produced in whole or in part by forced labor, convict labor, forced or indentured child labor, or indentured 
servitude. 
 
“Forced or indentured child labor” means all work or service:  exacted from any person under the age of 
18 under the menace of any penalty for its nonperformance and for which the worker does not offer 
himself voluntarily; or  performed by any person under the age of 18 under a contract the enforcement of 
which can be accomplished by process or penalties. 
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ATTACHMENT  A 
 
MAINTENANCE, REPAIR & OPERATIONS (MRO) TAYLOR TSC 

CONTRACT#:  
LOCATION SPECIFICATION SHEET (LSS)  

 

  

LOCATION:  TAYLOR TSC/WAYNE COUNTY                                  

CONTRACT INFORMATION 

 ESTIMATED CONTRACT START DATE: 4/15/13 CONTRACT END DATE: 10/31/15 

CONTRACTING AGENCY NAME: Department of Transportation 

BUILDING NAME AND NUMBER: MDOT – Taylor TSC 

BUILDING ADDRESS: 6510 Telegraph 

REGION / COUNTY: Metro / Wayne 

AGENCY CONTACT INFORMATION 

AGENCY OFFICE NAME: MDOT  

AGENCY OFFICE CONTACT NAME: N/A CONTACT PHONE #:  

AGENCY OFFICE CONTACT E-MAIL: N/A CONTACT FAX #:  

 

CONTRACT COMPLIANCE INSPECTOR (CCI) 
/ FACILITY MANAGER (FM) NAME:

Mike Gorman, 
Maintenance 
Engineer 

CONTACT PHONE #:  313-375-2412 

gormanm@michigan.
gov 

 
CONTACT FAX #: 

313-295-0822 
 

LOCATION INFORMATION 

OFFICIAL WORKING DAYS OF BUILDING 

OCCUPANTS: 
N/A OFFICIAL WORKING HOURS OF 

BUILDING OCCUPANTS: 
N/A 

ESTIMATE OF AREA TO BE SERVICED: 
(IF APPLICABLE) 

N/A (FILL IN IF NEEDED) 
 

N/A 
 

IDENTIFY DAYS OF SERVICE:  
Determined 

by CCI 
IDENTIFY HOURS OF SERVICE:  
[EXAMPLE: 5:30 A.M. TO 5:30 P.M.] 

Determined by 
CCI 

 

 



 ............................................................................................................................................................... CONTRACT #071B3200091  

 

50 
 

ATTACHMENT B 

 
Taylor TSC, Roads in Wayne County 
Estimated Total Curb Miles Inventory 

Figure 1 
Detailed List for Locations  To be Swept - “ Routine” 

Route/Location Description  # of Curb Miles 

I-75, NB & SB Limits are from I-94 to I-375 and the 
Jefferson Avenue Interchange, including the 
John C Lodge Interchange with I-75 to I-96 

Interchange to Junction Street 
 

15 

I-375  Limits are from I-75 to Jefferson Avenue   
 

5 
 

I-96, EB & WB Limits are from I-94 Interchange to I-75 
Interchange 

10 

I-94, EB & WB Limits are from I-75 Interchange to I-96 
Interchange 

6 

M-10 (Lodge) Limits are from I-94 to the Jefferson 
Interchange 

10 

  Total 46 

Quantities are estimates only; actual work performed based by Contract Compliance              
Inspector.  There are areas of Wayne County that may also need street sweeping on an as-
needed basis and as directed by the CCI.      
 

 
Figure  

 
UNIT OF MEASURE 

Cycles PER 
YEAR 

 

UNIT COST 
 

TOTAL 
COST 

 

Figure 1 Curb Miles 

6 per Year 
 

Total for 3 
years   

   

  

TOTAL COST 46 828 $232.75 $192,717.00 

     
Hourly rate for emergency services $245.00 
 


