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SCOPE OF WORK

Overview: LANDSCAPE ARCHITECT REVIEW CONTRACTOR

The Office of Design and Construction of the Michigan State Housing Development
Authority (“Authority”) is seeking an individual/firm to review and approve
construction documents for new and preserved multifamily developments.

In order to provide timely customer service, the Authority seeks the services to
help/assist/address with landscape architectural review. The service will help/enable
the Office of Design and Construction by supplementing our internal capacity to
review developments.

Objectives, Activities &Tasks, and Deadlines:
A. Objectives.
To successfully perform the services described in Section | above, the contractor
("Contractor") must satisfy the following objectives:
1. Be alicensed landscape architect in good standing to practice in
Michigan.
2. Review construction documents to ensure they comply with MSHDA's
Standards of Design and Standards of Design for Preservation.
3. Review construction documents to ensure they meet applicable
accessibility requirements.
4. Have extensive knowledge and experience working with the Uniform
Federal Accessibility Standards (UFAS).

B. Activities/Tasks Necessary to Complete Scope of Work.
To achieve the objectives, the contractor ("Contractor") shall perform the
following activities/tasks:
1. Site review and/or investigation may be required.
2. Review and document at the feasibility stage.
3. Approve construction documents prior to commitment.
4. Participate in Design Review meetings.

C. Deadlines for Completing Objectives.
The Contractor shall provide a written review of the documents within 10 working
days of receipt from Design Architect.

Standards for Performance:

The Contractor shall perform the activities/tasks and complete the objectives in

accordance with the following standards.

A. Provide written comment and review of development documents in Microsoft
Word to be sent via e-mail to development team.

B. Provide written statement when plans and specifications are ready for
construction.

C. Attend and participate in design review meetings.




D. Perform reviews within 10 working days of receiving documents.



