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CONTRACT SUMMARY 

DESCRIPTION: Non-Heat-Treated Bundled Firewood for Resale at Various Locations 
INITIAL EFFECTIVE DATE INITIAL EXPIRATION DATE INITIAL AVAILABLE OPTIONS 

EXPIRATION DATE BEFORE  
CHANGE(S) NOTED BELOW 

May 1, 2023 April 30, 2026 TWO 1-Year Options to Renew April 30, 2026 
PAYMENT TERMS DELIVERY TIMEFRAME 

Net 45 ARI Seven (7) Days ARO 
ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING 

   ☐ P-card    ☐ Payment Request (PRC)          ☐ Other ☐ Yes    ☒ No 
MINIMUM DELIVERY REQUIREMENTS 

N/A 
MISCELLANEOUS INFORMATION  
 
THIS IS NOT AN ORDER: Orders will be placed directly by the DNR via the authorized document established 
in Schedule A, Section 5.1. Authorizing Documents and per the terms, conditions, specifications, and 
pricing of this Contract. 
 
The terms and conditions of this Contract are those of RFP 23000001598, this Contract Agreement and the 
vendor's quote dated March 31, 2023.  In the event of any conflicts between the specifications and / or terms 
and conditions indicated by the State and those indicated by the vendor, those of the State take 
precedence.  Pending State Administrative Board approval on April 25, 2023. 

 
ESTIMATED CONTRACT VALUE AT TIME OF EXECUTION  $1,650,000.00 

STATE OF MICHIGAN PROCUREMENT 
Department of Natural Resources 
525 West Allegan, Constitution Hall, Third Floor 
Lansing, MI  48933 
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FOR THE CONTRACTOR:  
 
Kleinhardt Wood Supply 
                                                                  
Company Name 
 
  
                                                                  
Authorized Agent Signature 
 
Lana Kleinhardt 
                                                                  
Authorized Agent (Print or Type) 
 
  
                                                                  
Date 

 
 
 
 
 
FOR THE STATE:  
 
 
                                                                 
Signature 

 
Laura L. Gyorkos, Procurement Services Manager 
                                                                   
Name & Title 

 
Department of Natural Resources 
                                                                  
Agency 

 
 
                                                                  
Date 

  



 
 

STANDARD CONTRACT TERMS 

This STANDARD CONTRACT (“Contract”) is agreed to between the State of Michigan (the 
“State”) and Kleinhardt Wood Supply, (“Contractor”), a Michigan Company.  
This Contract is effective on May 1, 2023, (“Effective Date”), and unless terminated, will 
expire on April 30, 2026 (the “Term”). 
This Contract may be renewed for up to TWO additional 1-Year Options to Renew.  
Renewal is at the sole discretion of the State and will automatically extend the Term of this 
Contract. The State will document its exercise of renewal options via Contract Change 
Notice. 
The parties agree as follows: 

 Duties of Contractor. Contractor must perform the services and provide the deliverables 
(the “Contract Activities”) described in a Statement of Work; the initial Statement of 
Work is attached as Schedule A – Statement of Work. An obligation to provide delivery of 
any commodity is considered a service and is a Contract Activity. 
Contractor must furnish all labor, equipment, materials, and supplies necessary for the 
performance of the Contract Activities unless otherwise specified in a Statement of Work. 
Contractor must: (a) perform the Contract Activities in a timely, professional, safe, and 
workmanlike manner consistent with standards in the trade, profession, or industry; (b) 
meet or exceed the performance and operational standards, and specifications of the 
Contract; (c) provide all Contract Activities in good quality, with no material defects; (d) 
not interfere with the State’s operations; (e) obtain and maintain all necessary licenses, 
permits or other authorizations necessary for the performance of the Contract; (f) 
cooperate with the State, including the State’s quality assurance personnel, and any third 
party to achieve the objectives of the Contract; (g) return to the State any State-furnished 
equipment or other resources in the same condition as when provided when no longer 
required for the Contract;  (h) assign to the State any claims resulting from state or 
federal antitrust violations to the extent that those violations concern materials or services 
supplied by third parties toward fulfillment of the Contract; (i) comply with all State 
physical and IT security policies and standards which will be made available upon 
request; and (j) provide the State priority in performance of the Contract except as 
mandated by federal disaster response requirements. Any breach under this paragraph is 
considered a material breach. 
Contractor must also be clearly identifiable while on State property by wearing 
identification issued by the State, and clearly identify themselves whenever contacting the 
State. 

 Notices. All notices and other communications required or permitted under this Contract 
must be in writing and will be considered given and received: (a) when verified by written 
receipt if sent by courier; (b) when actually received if sent by mail without verification of 
receipt; or (c) when verified by automated receipt or electronic logs if sent by facsimile or 
email. 

If to State: If to Contractor: 

Lisa Crozier-Green 
525 West Allegan, Constitution Hall 

Jack Kleinhardt 
4890 South Cornwell 

  
Mich igan .gov/MiProcure ment 



 
Lansing, MI  48933 
CrozierGreenL@michigan.gov 
517-388-6626 

Clare, MI  48617 
jackkleinhardt@gmail.com 
989-339-7257 

 Contract Administrator. The Contract Administrator, or the individual duly authorized for 
each party, is the only person authorized to modify any terms of this Contract, and 
approve and execute any change under this Contract (each a “Contract Administrator”): 

State: Contractor: 

Lisa Crozier-Green 
525 West Allegan, Constitution Hall 
Lansing, MI  48933 
CrozierGreenL@michigan.gov 
517-388-6626 

Jack Kleinhardt 
4890 South Cornwell 
Clare, MI  48617 
jackkleinhardt@gmail.com 
989-339-7257 

 Program Manager. The Program Manager for each party will monitor and coordinate the 
day-to-day activities of the Contract (each a “Program Manager”): 

State: Contractor: 

See Schedule B – Location Specification 
Sheets for Program Manager contact 
information for each location included in this 
Contract.   

Jack Kleinhardt 
4890 South Cornwell 
Clare, MI  48617 
jackkleinhardt@gmail.com 
989-339-7257 

 Performance Guarantee. Contractor must at all times have financial resources sufficient, 
in the opinion of the State, to ensure performance of the Contract and must provide proof 
upon request. The State may require a performance bond (as specified in a Statement of 
Work) if, in the opinion of the State, it will ensure performance of the Contract. 

 Insurance Requirements. 
a. General Requirements. Contractor, at its sole expense, must maintain the insurance 

coverage as specified herein for the duration of the Term. Minimum limits may be 
satisfied by any combination of primary liability, umbrella or excess liability, and self-
insurance coverage. To the extent damages are covered by any required insurance, 
Contractor waives all rights against the State for such damages. Failure to maintain 
required insurance does not limit this waiver. 

b. Qualification of Insurers. Except for self-insured coverage, all policies must be 
written by an insurer with an A.M. Best rating of A- VII or higher unless otherwise 
approved by DTMB Enterprise Risk Management. 

c. Primary and Non-Contributory Coverage. All policies for which the State of 
Michigan is required to be named as an additional insured must be on a primary and 
non-contributory basis. 

d. Claims-Made Coverage. If any required policies provide claims-made coverage, 
Contractor must: 
(1) Maintain coverage and provide evidence of coverage for at least 3 years after the 

later of the expiration or termination of the Contract or the completion of all its 
duties under the Contract. 

(2) Purchase extended reporting coverage for a minimum of 3 years after completion 
of work if coverage is cancelled or not renewed, and not replaced with another 
claims-made policy form with a retroactive date prior to the Effective Date of this 
Contract. 

e. Proof of Insurance 



 
(1) Insurance certificates showing evidence of coverage as required herein must be 

submitted to the Contract Administrator within 10 days of the contract execution 
date. 

(2) Renewal insurance certificates must be provided on annual basis or as otherwise 
commensurate with the effective dates of coverage for any insurance required 
herein.  

(3) Insurance certificates must be in the form of a standard ACORD Insurance 
Certificate unless otherwise approved by DTMB Enterprise Risk Management. 

(4) All insurance certificates must clearly identify the Contract Number (e.g., notated 
under the Description of Operations on an ACORD form).  

(5) The State may require additional proofs of insurance or solvency, including but 
not limited to policy declarations, policy endorsements, policy schedules, self-
insured certification/authorization, and balance sheets. 

(6) In the event any required coverage is cancelled or not renewed, Contractor must 
provide written notice to the Contract Administrator no later than 5 business days 
following such cancellation or nonrenewal. 

f. Subcontractors. Contractor is responsible for ensuring its subcontractors carry and 
maintain insurance coverage. 

g. Limits of Coverage & Specific Endorsements. (See Table 6.1 Below) 
  



 
TABLE 6.1 

Required Limits Additional Requirements 

Commercial General Liability Insurance 
Minimum Limits: 
$1,000,000 Each Occurrence 
$1,000,000 Personal & Advertising Injury 
$2,000,000 Products/Completed 
Operations 
$2,000,000 General Aggregate 

Contractor must have their policy endorsed to 
add “the State of Michigan, its departments, 
divisions, agencies, offices, commissions, 
officers, employees, and agents” as additional 
insureds using endorsement CG 20 10 11 85, or 
both CG 20 10 12 19 and CG 20 37 12 19. 

Automobile Liability Insurance 
Minimum Limits: 
$1,000,000 Per Accident Contractor must have their policy: (1) endorsed 

to add “the State of Michigan, its departments, 
divisions, agencies, offices, commissions, 
officers, employees, and agents” as additional 
insureds; and (2) include Hired and Non-Owned 
Automobile coverage.  

Workers' Compensation Insurance 
Minimum Limits: 
Coverage according to applicable laws 
governing work activities. 

Waiver of subrogation, except where waiver is 
prohibited by law. 

Employers Liability Insurance 
Minimum Limits: 
$500,000 Each Accident 
$500,000 Each Employee by Disease 
$500,000 Aggregate Disease 

 

h. Non-Waiver. This Section 6 is not intended to and is not to be construed in any 
manner as waiving, restricting or limiting the liability of either party for any obligations 
under this Contract, including any provisions hereof requiring Contractor to indemnify, 
defend and hold harmless the State. 

 Relationship of the Parties. The relationship between the parties is that of independent 
contractors. Contractor, its employees, and agents will not be considered employees of 
the State. No partnership or joint venture relationship is created by virtue of this Contract. 
Contractor, and not the State, is responsible for the payment of wages, benefits and taxes 
of Contractor’s employees and any subcontractors. Prior performance does not modify 
Contractor’s status as an independent contractor. Neither party has authority to contract 
for nor bind the other party in any manner whatsoever. 

 Intellectual Property Rights. If a Statement of Work requires Contractor to create any 
intellectual property, Contractor hereby acknowledges that the State is and will be the 
sole and exclusive owner of all right, title, and interest in the Contract Activities and all 
associated intellectual property rights, if any. Such Contract Activities are works made for 
hire as defined in Section 101 of the Copyright Act of 1976. To the extent any Contract 
Activities and related intellectual property do not qualify as works made for hire under the 
Copyright Act, Contractor will, and hereby does, immediately on its creation, assign, 
transfer and otherwise convey to the State, irrevocably and in perpetuity, throughout the 
universe, all right, title and interest in and to the Contract Activities, including all 
intellectual property rights therein. 

 Subcontracting. Contractor may not delegate any of its obligations under the Contract 
without the prior written approval of the State. Contractor must notify the State at least 90 
calendar days before the proposed delegation and provide the State any information it 



 
requests to determine whether the delegation is in its best interest. If approved, 
Contractor must: (a) be the sole point of contact regarding all contractual matters, 
including payment and charges for all Contract Activities; (b) make all payments to the 
subcontractor; and (c) incorporate the terms and conditions contained in this Contract in 
any subcontract with a subcontractor. Contractor remains responsible for the completion 
of the Contract Activities, compliance with the terms of this Contract, and the acts and 
omissions of the subcontractor. The State, in its sole discretion, may require the 
replacement of any subcontractor. 

 Staffing. The State’s Contract Administrator may require Contractor to remove or 
reassign personnel providing services by providing a notice to Contractor. 

 Background Checks. Pursuant to Michigan law, all agencies subject to IRS Pub. 1075 
are required to ask the Michigan State Police to perform fingerprint background checks on 
all employees, including Contractor and Subcontractor employees, who may have access 
to any database of information maintained by the federal government that contains 
confidential or personal information, including, but not limited to, federal tax information. 
Further, pursuant to Michigan law, any agency described above is prohibited from 
providing Contractors or Subcontractors with the result of such background check. For 
more information, please see Michigan Public Act 427 of 2018. Upon request, or as may 
be specified in a Statement of Work, Contractor must perform background checks on all 
employees and subcontractors and its employees prior to their assignment. The scope is 
at the discretion of the State and documentation must be provided as requested. 
Contractor is responsible for all costs associated with the requested background checks. 
The State, in its sole discretion, may also perform background checks. 

 Assignment. Contractor may not assign this Contract to any other party without the prior 
approval of the State. Upon notice to Contractor, the State, in its sole discretion, may 
assign in whole or in part, its rights or responsibilities under this Contract to any other 
party. If the State determines that a novation of the Contract to a third party is necessary, 
Contractor will agree to the novation and provide all necessary documentation and 
signatures. 

 Change of Control. Contractor will notify the State, within 30 days of any public 
announcement or otherwise once legally permitted to do so, of a change in Contractor’s 
organizational structure or ownership. For purposes of this Contract, a change in control 
means any of the following: (a) a sale of more than 50% of Contractor’s stock; (b) a sale 
of substantially all of Contractor’s assets; (c) a change in a majority of Contractor’s board 
members; (d) consummation of a merger or consolidation of Contractor with any other 
entity; (e) a change in ownership through a transaction or series of transactions; (f) or the 
board (or the stockholders) approves a plan of complete liquidation. A change of control 
does not include any consolidation or merger effected exclusively to change the domicile 
of Contractor, or any transaction or series of transactions principally for bona fide equity 
financing purposes. 
In the event of a change of control, Contractor must require the successor to assume this 
Contract and all of its obligations under this Contract. 

 Ordering. Contractor is not authorized to begin performance until receipt of authorization 
as identified in a Statement of Work. 

 Acceptance. Contract Activities are subject to inspection and testing by the State within 
30 calendar days of the State’s receipt of them (“State Review Period”), unless 
otherwise provided in a Statement of Work. If the Contract Activities are not fully accepted 
by the State, the State will notify Contractor by the end of the State Review Period that 
either: (a) the Contract Activities are accepted but noted deficiencies must be corrected; 



 
or (b) the Contract Activities are rejected. If the State finds material deficiencies, it may: (i) 
reject the Contract Activities without performing any further inspections; (ii) demand 
performance at no additional cost; or (iii) terminate this Contract in accordance with 
Section 24, Termination for Cause. 
Within 10 business days from the date of Contractor’s receipt of notification of 
acceptance with deficiencies or rejection of any Contract Activities, Contractor must cure, 
at no additional cost, the deficiency and deliver unequivocally acceptable Contract 
Activities to the State. If acceptance with deficiencies or rejection of the Contract 
Activities impacts the content or delivery of other non-completed Contract Activities, the 
parties’ respective Program Managers must determine an agreed to number of days for 
re-submission that minimizes the overall impact to the Contract. However, nothing herein 
affects, alters, or relieves Contractor of its obligations to correct deficiencies in 
accordance with the time response standards set forth in this Contract. 
If Contractor is unable or refuses to correct the deficiency within the time response 
standards set forth in this Contract, the State may cancel the order in whole or in part. 
The State, or a third party identified by the State, may perform the Contract Activities and 
recover the difference between the cost to cure and the Contract price plus an additional 
10% administrative fee. 

 Delivery. Contractor must deliver all Contract Activities F.O.B. destination, within the 
State premises with transportation and handling charges paid by Contractor, unless 
otherwise specified in a Statement of Work. All containers and packaging become the 
State’s exclusive property upon acceptance. 

 Risk of Loss and Title. Until final acceptance, title and risk of loss or damage to Contract 
Activities remains with Contractor. Contractor is responsible for filing, processing, and 
collecting all damage claims. The State will record and report to Contractor any evidence 
of visible damage. If the State rejects the Contract Activities, Contractor must remove 
them from the premises within 10 calendar days after notification of rejection. The risk of 
loss of rejected or non-conforming Contract Activities remains with Contractor. Rejected 
Contract Activities not removed by Contractor within 10 calendar days will be deemed 
abandoned by Contractor, and the State will have the right to dispose of it as its own 
property. Contractor must reimburse the State for costs and expenses incurred in storing 
or effecting removal or disposition of rejected Contract Activities. 

 Warranty Period. The warranty period, if applicable, for Contract Activities is a fixed 
period commencing on the date specified in a Statement of Work. If the Contract Activities 
do not function as warranted during the warranty period, the State may return such non-
conforming Contract Activities to the Contractor for a full refund. 

 Invoices and Payment. Invoices must conform to the requirements communicated from 
time-to-time by the State. All undisputed invoice amounts are payable within 45 days of 
the State’s receipt. Contractor may only charge for Contract Activities provided as 
specified in a Statement of Work. Invoices must include an itemized statement of all 
charges. The State is exempt from State sales tax for direct purchases and may be 
exempt from federal excise tax, if Services purchased under this Agreement are for the 
State’s exclusive use. Notwithstanding the foregoing, all fees are exclusive of taxes, and 
Contractor is responsible for all sales, use and excise taxes, and any other similar taxes, 
duties and charges of any kind imposed by any federal, state, or local governmental entity 
on any amounts payable by the State under this Contract. 
The State has the right to withhold payment of any disputed amounts until the parties 
agree as to the validity of the disputed amount. The State will notify Contractor of any 
dispute within a reasonable time. Payment by the State will not constitute a waiver of any 



 
rights as to Contractor’s continuing obligations, including claims for deficiencies or 
substandard Contract Activities. Contractor’s acceptance of final payment by the State 
constitutes a waiver of all claims by Contractor against the State for payment under this 
Contract, other than those claims previously filed in writing on a timely basis and still 
disputed. 
The State will only disburse payments under this Contract through Electronic Funds 
Transfer (EFT). Contractor must register with the State at 
http://www.michigan.gov/SIGMAVSS to receive electronic fund transfer payments. If 
Contractor does not register, the State is not liable for failure to provide payment. Without 
prejudice to any other right or remedy it may have, the State reserves the right to set off 
at any time any amount then due and owing to it by Contractor against any amount 
payable by the State to Contractor under this Contract. 
Excluding federal government charges and terms, Contractor warrants and agrees that 
each of the fees, economic or product terms or warranties granted pursuant to this 
Contract are comparable to or better than the equivalent fees, economic or product term 
or warranty being offered to any commercial or government customer (including any 
public educational institution within the State of Michigan) of Contractor.  If Contractor 
enters into any arrangements with another customer of Contractor to provide the products 
or services, available under this Contract, under more favorable prices, as the prices may 
be indicated on Contractor’s current U.S. and International price list or comparable 
document, then this Contract will be deemed amended as of the date of such other 
arrangements to incorporate those more favorable prices, and Contractor will immediately 
notify the State of such fee and formally memorialize the new pricing in a change notice.   

 Liquidated Damages. Liquidated damages, if applicable, will be assessed as described 
in a Statement of Work. The parties understand and agree that 
any liquidated damages (which includes but is not limited to applicable credits) set forth in 
this Contract are reasonable estimates of the State’s damages in accordance with 
applicable law. The parties acknowledge and agree that Contractor could incur liquidated 
damages for more than 1 event. The assessment of liquidated damages will not constitute 
a waiver or release of any other remedy the State may have under this Contract for 
Contractor’s breach of this Contract, including without limitation, the State’s right to 
terminate this Contract for cause under Section 24 and the State will be entitled in its 
discretion to recover actual damages caused by Contractor’s failure to perform its 
obligations under this Contract.  However, the State will reduce such actual damages by 
the amounts of liquidated damages received for the same events causing the actual 
damages.  Amounts due the State as liquidated damages may be set off against any fees 
payable to Contractor under this Contract, or the State may bill Contractor as a separate 
item and Contractor will promptly make payments on such bills. 

 Stop Work Order. The State may suspend any or all activities under the Contract at any 
time. The State will provide Contractor a written stop work order detailing the suspension. 
Contractor must comply with the stop work order upon receipt. Within 90 calendar days, 
or any longer period agreed to by Contractor, the State will either: (a) issue a notice 
authorizing Contractor to resume work, or (b) terminate the Contract or delivery order. 
The State will not pay for Contract Activities, Contractor’s lost profits, or any additional 
compensation during a stop work period. 

 Termination for Cause. (a) The State may terminate this Contract for cause, in whole or 
in part, if Contractor, as determined by the State: (i) endangers the value, integrity, or 
security of any facility, data, or personnel; (ii) becomes insolvent, petitions for bankruptcy 
court proceedings, or has an involuntary bankruptcy proceeding filed against it by any 
creditor; (iii) engages in any conduct that may expose the State to liability; (iv) breaches 

http://www.michigan.gov/SIGMAVSS


 
any of its material duties or obligations under this Contract; or (v) fails to cure a breach 
within the time stated by the State in a notice of breach, if in its sole discretion the State 
has chosen to provide a time to cure. Any reference to specific breaches being material 
breaches within this Contract will not be construed to mean that other breaches are not 
material. 
(b) If the State terminates this Contract under this Section, the State will issue a 
termination notice specifying whether Contractor must: (i) cease performance 
immediately. Contractor must submit all invoices for Contract Activities accepted by the 
State within 30 days of the date of termination. Failure to submit an invoice within that 
timeframe will constitute a waiver by Contractor for any amounts due to Contactor for 
Contract Activities accepted by the State under this Contract or (ii) continue to perform for 
a specified period. If it is later determined that Contractor was not in breach of the 
Contract, the termination will be deemed to have been a Termination for Convenience, 
effective as of the same date, and the rights and obligations of the parties will be limited 
to those provided in Section 25, Termination for Convenience. 
The State will only pay for amounts due to Contractor for Contract Activities accepted by 
the State on or before the date of termination, subject to the State’s right to set off any 
amounts owed by the Contractor for the State’s reasonable costs in terminating this 
Contract. Contractor must promptly reimburse to the State any fees prepaid by the State 
prorated to the date of such termination, including any prepaid fees. The Contractor must 
pay all reasonable costs incurred by the State in terminating this Contract for cause, 
including administrative costs, attorneys’ fees, court costs, transition costs, and any costs 
the State incurs to procure the Contract Activities from other sources. 

 Termination for Convenience. The State may immediately terminate this Contract in 
whole or in part without penalty and for any reason or no reason, including but not limited 
to, appropriation or budget shortfalls. The termination notice will specify whether 
Contractor must: (a) cease performance of the Contract Activities immediately. Contractor 
must submit all invoices for Contract Activities accepted by the State within 30 days of the 
date of termination. Failure to submit an invoice within that timeframe will constitute a 
waiver by Contractor for any amounts due Contractor for Contract Activities accepted by 
the State under this Contract, or (b) continue to perform the Contract Activities in 
accordance with Section 26, Transition Responsibilities. If the State terminates this 
Contract for convenience, the State will pay all reasonable costs, as determined by the 
State, for State approved Transition Responsibilities to the extent the funds are available. 

 Transition Responsibilities. Upon termination or expiration of this Contract for any 
reason, Contractor must, for a period of time specified by the State (not to exceed 90 
calendar days), provide all reasonable transition assistance requested by the State, to 
allow for the expired or terminated portion of the Contract Activities to continue without 
interruption or adverse effect, and to facilitate the orderly transfer of such Contract 
Activities to the State or its designees. Such transition assistance may include, but is not 
limited to: (a) continuing to perform the Contract Activities at the established Contract 
rates; (b) taking all reasonable and necessary measures to transition performance of the 
work, including all applicable Contract Activities, training, equipment, software, leases, 
reports and other documentation, to the State or the State’s designee;  (c) transferring 
title in and delivering to the State, at the State’s discretion, all completed or partially 
completed deliverables prepared under this Contract as of the Contract termination date; 
and (d) preparing an accurate accounting from which the State and Contractor may 
reconcile all outstanding accounts (collectively, “Transition Responsibilities”). This 
Contract will automatically be extended through the end of the transition period. 



 
 Return of State Property. Upon termination or expiration of this Contract for any reason, 

Contractor must take all necessary and appropriate steps, or such other action as the 
State may direct, to preserve, maintain, protect, or return to the State all materials, data, 
property, and confidential information provided directly or indirectly to the Contractor by 
any entity, agent, vendor, or employee of the State. 

 Indemnification. Contractor must defend, indemnify and hold the State, its departments, 
divisions, agencies, offices, commissions, officers, and employees harmless, without 
limitation, from and against any and all actions, claims, losses, liabilities, damages, costs, 
attorney fees, and expenses (including those required to establish the right to 
indemnification), arising out of or relating to: (a) any breach by Contractor (or any of 
Contractor’s employees, agents, subcontractors, or by anyone else for whose acts any of 
them may be liable) of any of the promises, agreements, representations, warranties, or 
insurance requirements contained in this Contract; (b) any infringement, misappropriation, 
or other violation of any intellectual property right or other right of any third party; (c) any 
bodily injury, death, or damage to real or tangible personal property occurring wholly or in 
part due to action or inaction by Contractor (or any of Contractor’s employees, agents, 
subcontractors, or by anyone else for whose acts any of them may be liable); and (d) any 
acts or omissions of Contractor (or any of Contractor’s employees, agents, 
subcontractors, or by anyone else for whose acts any of them may be liable). 
The State will notify Contractor in writing if indemnification is sought; however, failure to 
do so will not relieve Contractor, except to the extent that Contractor is materially 
prejudiced. Contractor must, to the satisfaction of the State, demonstrate its financial 
ability to carry out these obligations. 
The State is entitled to: (i) regular updates on proceeding status; (ii) participate in the 
defense of the proceeding; (iii) employ its own counsel; and to (iv) retain control of the 
defense, at its own cost and expense, if the State deems necessary. Contractor will not, 
without the State’s prior written consent (not to be unreasonably withheld), settle, 
compromise, or consent to the entry of any judgment in or otherwise seek to terminate 
any claim, action, or proceeding.  
Any litigation activity on behalf of the State, or any of its subdivisions under this Section, 
must be coordinated with the Department of Attorney General. An attorney designated to 
represent the State may not do so until approved by the Michigan Attorney General and 
appointed as a Special Assistant Attorney General. 
The State is constitutionally prohibited from indemnifying Contractor or any third parties. 

 Infringement Remedies. If, in either party’s opinion, any piece of equipment, software, 
commodity, or service supplied by Contractor or its subcontractors, or its operation, use 
or reproduction, is likely to become the subject of a copyright, patent, trademark, or trade 
secret infringement claim, Contractor must, at its expense: (a) procure for the State the 
right to continue using the equipment, software, commodity, or service, or if this option is 
not reasonably available to Contractor, (b) replace or modify the same so that it becomes 
non-infringing; or (c) accept its return by the State with appropriate credits to the State 
against Contractor’s charges and reimburse the State for any losses or costs incurred as 
a consequence of the State ceasing its use and returning it. 

 Limitation of Liability and Disclaimer of Damages. IN NO EVENT WILL THE 
STATE’S AGGREGATE LIABILITY TO CONTRACTOR UNDER THIS CONTRACT, 
REGARDLESS OF THE FORM OF ACTION, WHETHER IN CONTRACT, TORT, 
NEGLIGENCE, STRICT LIABILITY OR BY STATUTE OR OTHERWISE, FOR ANY 
CLAIM RELATED TO OR ARISING UNDER THIS CONTRACT, EXCEED THE 
MAXIMUM AMOUNT OF FEES PAYABLE UNDER THIS CONTRACT. The State is not 



 
liable for consequential, incidental, indirect, or special damages, regardless of the nature 
of the action. 

 Disclosure of Litigation, or Other Proceeding. Contractor must notify the State within 
14 calendar days of receiving notice of any litigation, investigation, arbitration, or other 
proceeding (collectively, “Proceeding”) involving Contractor, a subcontractor, or an 
officer or director of Contractor or subcontractor, that arises during the term of the 
Contract, including: (a) a criminal Proceeding; (b) a parole or probation Proceeding; (c) a 
Proceeding under the Sarbanes-Oxley Act; (d) a civil Proceeding involving: (1) a claim 
that might reasonably be expected to adversely affect Contractor’s viability or financial 
stability; or (2) a governmental or public entity’s claim or written allegation of fraud; or (3) 
any complaint filed in a legal or administrative proceeding alleging the Contractor or its 
subcontractors discriminated against its employees, subcontractors, vendors, or suppliers 
during the term of this Contract; or (e) a Proceeding involving any license that Contractor 
is required to possess in order to perform under this Contract. 

 State Data.  All data and information provided to Contractor by or on behalf of the State, 
and all data and information derived therefrom, is the exclusive property of the State 
(“State Data”); this definition is to be construed as broadly as possible. Upon request, 
Contractor must provide to the State, or a third party designated by the State, all State 
Data within 10 calendar days of the request and in the format requested by the State. 
Contractor will assume all costs incurred in compiling and supplying State Data. No State 
Data may be used for any marketing or commercial purposes. 

 Non-Disclosure of Confidential Information. The parties acknowledge that each party 
may be exposed to or acquire communication or data of the other party that is 
confidential, privileged communication not intended to be disclosed to third parties.  
a. Meaning of Confidential Information. For the purposes of this Contract, the term 

“Confidential Information” means all information and documentation of a party that: 
(a) has been marked “confidential” or with words of similar meaning, at the time of 
disclosure by such party; (b) if disclosed orally or not marked “confidential” or with 
words of similar meaning, was subsequently summarized in writing by the disclosing 
party and marked “confidential” or with words of similar meaning; or, (c) should 
reasonably be recognized as confidential information of the disclosing party. The term 
“Confidential Information” does not include any information or documentation that was 
or is: (a) subject to disclosure under the Michigan Freedom of Information Act (FOIA); 
(b) already in the possession of the receiving party without an obligation of 
confidentiality; (c) developed independently by the receiving party, as demonstrated 
by the receiving party, without violating the disclosing party’s proprietary rights; (d) 
obtained from a source other than the disclosing party without an obligation of 
confidentiality; or, (e) publicly available when received, or thereafter became publicly 
available (other than through any unauthorized disclosure by, through, or on behalf of, 
the receiving party). For purposes of this Contract, in all cases and for all matters, 
State Data is deemed to be Confidential Information. 

b. Obligation of Confidentiality. The parties agree to hold all Confidential Information 
in strict confidence and not to copy, reproduce, sell, transfer, or otherwise dispose of, 
give or disclose such Confidential Information to third parties other than employees, 
agents, or subcontractors of a party who have a need to know in connection with this 
Contract or to use such Confidential Information for any purposes whatsoever other 
than the performance of this Contract. The parties agree to advise and require their 
respective employees, agents, and subcontractors of their obligations to keep all 
Confidential Information confidential. Disclosure to a subcontractor is permissible 
where: (a) use of a subcontractor is authorized under this Contract; (b) the disclosure 
is necessary or otherwise naturally occurs in connection with work that is within the 



 
subcontractor's responsibilities; and (c) Contractor obligates the subcontractor in a 
written contract to maintain the State's Confidential Information in confidence. At the 
State's request, any employee of Contractor or any subcontractor may be required to 
execute a separate agreement to be bound by the provisions of this Section. 

c. Cooperation to Prevent Disclosure of Confidential Information. Each party must 
use its best efforts to assist the other party in identifying and preventing any 
unauthorized use or disclosure of any Confidential Information. Without limiting the 
foregoing, each party must advise the other party immediately in the event either party 
learns or has reason to believe that any person who has had access to Confidential 
Information has violated or intends to violate the terms of this Contract and each party 
will cooperate with the other party in seeking injunctive or other equitable relief against 
any such person. 

d. Remedies for Breach of Obligation of Confidentiality. Each party acknowledges 
that breach of its obligation of confidentiality may give rise to irreparable injury to the 
other party, which damage may be inadequately compensable in the form of monetary 
damages. Accordingly, a party may seek and obtain injunctive relief against the 
breach or threatened breach of the foregoing undertakings, in addition to any other 
legal remedies which may be available, to include, in the case of the State, at the sole 
election of the State, the immediate termination, without liability to the State, of this 
Contract or any Statement of Work corresponding to the breach or threatened breach. 

e. Surrender of Confidential Information upon Termination. Upon termination of this 
Contract or a Statement of Work, in whole or in part, each party must, within 5 
calendar days from the date of termination, return to the other party any and all 
Confidential Information received from the other party, or created or received by a 
party on behalf of the other party, which are in such party’s possession, custody, or 
control; provided, however, that Contractor must return State Data to the State 
following the timeframe and procedure described further in this Contract. Should 
Contractor or the State determine that the return of any Confidential Information is not 
feasible, such party must destroy the Confidential Information and must certify the 
same in writing within 5 calendar days from the date of termination to the other party. 
However, the State’s legal ability to destroy Contractor data may be restricted by its 
retention and disposal schedule, in which case Contractor’s Confidential Information 
will be destroyed after the retention period expires.  

 Records Maintenance, Inspection, Examination, and Audit. Pursuant to MCL 
18.1470, the State or its designee may audit Contractor to verify compliance with this 
Contract. Contractor must retain and provide to the State or its designee and the auditor 
general upon request, all records related to the Contract through the term of the Contract 
and for 4 years after the latter of termination, expiration, or final payment under this 
Contract or any extension (“Audit Period”). If an audit, litigation, or other action involving 
the records is initiated before the end of the Audit Period, Contractor must retain the 
records until all issues are resolved. 
Within 10 calendar days of providing notice, the State and its authorized representatives 
or designees have the right to enter and inspect Contractor's premises or any other 
places where Contract Activities are being performed, and examine, copy, and audit all 
records related to this Contract. Contractor must cooperate and provide reasonable 
assistance. If financial errors are revealed, the amount in error must be reflected as a 
credit or debit on subsequent invoices until the amount is paid or refunded. Any remaining 
balance at the end of the Contract must be paid or refunded within 45 calendar days. 
This Section applies to Contractor, any parent, affiliate, or subsidiary organization of 
Contractor, and any subcontractor that performs Contract Activities in connection with this 
Contract. 



 
 Representations and Warranties. Contractor represents and warrants: (a) Contractor is 

the owner or licensee of any Contract Activities that it licenses, sells, or develops and 
Contractor has the rights necessary to convey title, ownership rights, or licensed use; (b) 
all Contract Activities are delivered free from any security interest, lien, or encumbrance 
and will continue in that respect; (c) the Contract Activities will not infringe the patent, 
trademark, copyright, trade secret, or other proprietary rights of any third party; (d) 
Contractor must assign or otherwise transfer to the State or its designee any 
manufacturer's warranty for the Contract Activities; (e) the Contract Activities are 
merchantable and fit for the specific purposes identified in the Contract; (f) the Contract 
signatory has the authority to enter into this Contract; (g) all information furnished by 
Contractor in connection with the Contract fairly and accurately represents Contractor's 
business, properties, finances, and operations as of the dates covered by the information, 
and Contractor will inform the State of any material adverse changes;(h) all information 
furnished and representations made in connection with the award of this Contract is true, 
accurate, and complete, and contains no false statements or omits any fact that would 
make the information misleading; and that (i) Contractor is neither currently engaged in 
nor will engage in the boycott of a person based in or doing business with a strategic 
partner as described in 22 USC 8601 to 8606. A breach of this Section is considered a 
material breach of this Contract, which entitles the State to terminate this Contract under 
Section 24, Termination for Cause. 

 Conflicts and Ethics. Contractor will uphold high ethical standards and is prohibited 
from: (a) holding or acquiring an interest that would conflict with this Contract; (b) doing 
anything that creates an appearance of impropriety with respect to the award or 
performance of the Contract; (c) attempting to influence or appearing to influence any 
State employee by the direct or indirect offer of anything of value; or (d) paying or 
agreeing to pay any person, other than employees and consultants working for 
Contractor, any consideration contingent upon the award of the Contract. Contractor must 
immediately notify the State of any violation or potential violation of these standards. This 
Section applies to Contractor, any parent, affiliate, or subsidiary organization of 
Contractor, and any subcontractor that performs Contract Activities in connection with this 
Contract. 

 Compliance with Laws. Contractor must comply with all federal, state and local laws, 
rules and regulations. 

 Prevailing Wage. Contractor must comply with prevailing wage requirements, to the 
extent applicable to this Contract. 

 Nondiscrimination. Under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 
37.2101, et seq., the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 
37.1101, et seq., and Executive Directive 2019-09. Contractor and its subcontractors 
agree not to discriminate against an employee or applicant for employment with respect 
to hire, tenure, terms, conditions, or privileges of employment, or a matter directly or 
indirectly related to employment, because of race, color, religion, national origin, age, sex 
(as defined in Executive Directive 2019-09), height, weight, marital status, partisan 
considerations, any mental or physical disability, or genetic information that is unrelated to 
the person’s ability to perform the duties of a particular job or position. Breach of this 
covenant is a material breach of this Contract. 

 Unfair Labor Practice. Under MCL 423.324, the State may void any Contract with a 
Contractor or subcontractor who appears on the Unfair Labor Practice register compiled 
under MCL 423.322. 

 Governing Law. This Contract is governed, construed, and enforced in accordance with 
Michigan law, excluding choice-of-law principles, and all claims relating to or arising out of 
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this Contract are governed by Michigan law, excluding choice-of-law principles. Any 
dispute arising from this Contract must be resolved in the Michigan Court of Claims. 
Complaints against the State must be initiated in Ingham County, Michigan. Contractor 
waives any objections, such as lack of personal jurisdiction or forum non conveniens. 
Contractor must appoint an agent in Michigan to receive service of process. 

 Non-Exclusivity. Nothing contained in this Contract is intended nor is to be construed as 
creating any requirements contract with Contractor, nor does it provide Contractor with a 
right of first refusal for any future work. This Contract does not restrict the State or its 
agencies from acquiring similar, equal, or like Contract Activities from other sources. 

 Force Majeure. Neither party will be in breach of this Contract because of any failure 
arising from any disaster or acts of god that are beyond their control and without their fault 
or negligence. Each party will use commercially reasonable efforts to resume 
performance. Contractor will not be relieved of a breach or delay caused by its 
subcontractors. If immediate performance is necessary to ensure public health and 
safety, the State may immediately contract with a third party. 

 Dispute Resolution. The parties will endeavor to resolve any Contract dispute in 
accordance with this provision. The dispute will be referred to the parties' respective 
Contract Administrators or Program Managers. Such referral must include a description of 
the issues and all supporting documentation. The parties must submit the dispute to a 
senior executive if unable to resolve the dispute within 15 business days. The parties will 
continue performing while a dispute is being resolved, unless the dispute precludes 
performance. A dispute involving payment does not preclude performance. 
Litigation to resolve the dispute will not be instituted until after the dispute has been 
elevated to the parties’ senior executive and either concludes that resolution is unlikely or 
fails to respond within 15 business days. The parties are not prohibited from instituting 
formal proceedings: (a) to avoid the expiration of statute of limitations period; (b) to 
preserve a superior position with respect to creditors; or (c) where a party decides that a 
temporary restraining order or other injunctive relief is the only adequate remedy. This 
Section does not limit the State’s right to terminate the Contract. 

 Media Releases. News releases (including promotional literature and commercial 
advertisements) pertaining to the Contract or project to which it relates must not be made 
without the prior written approval of the State, and then only in accordance with the 
explicit written instructions of the State. 

 Schedules. All Schedules and Exhibits that are referenced herein and attached hereto 
are hereby incorporated by reference. The following Schedules are attached hereto and 
incorporated herein: 

Document Title Document Description 

Schedule A Statement of Work 
Schedule B Location Specification Sheets and Vendor Pricing 
 Entire Agreement and Order of Precedence. This Contract, which includes Statement 

of Work, and schedules and exhibits, is the entire agreement of the parties related to the 
Contract Activities. This Contract supersedes and replaces all previous understandings 
and agreements between the parties for the Contract Activities. If there is a conflict 
between documents, the order of precedence is: (a) first, this Contract, excluding its 
schedules, exhibits, and Statement of Work; (b) second, Statement of Work as of the 
Effective Date; and (c) third, schedules expressly incorporated into this Contract as of 
the Effective Date. NO TERMS ON CONTRACTOR’S INVOICES, ORDERING 
DOCUMENTS, WEBSITE, BROWSE-WRAP, SHRINK-WRAP, CLICK-WRAP, CLICK-



 
THROUGH OR OTHER NON-NEGOTIATED TERMS AND CONDITIONS PROVIDED 
WITH ANY OF THE CONTRACT ACTIVITIES, OR DOCUMENTATION HEREUNDER, 
EVEN IF ATTACHED TO THE STATE’S DELIVERY OR PURCHASE ORDER, WILL 
CONSTITUTE A PART OR AMENDMENT OF THIS CONTRACT OR IS BINDING ON 
THE STATE OR ANY AUTHORIZED USER FOR ANY PURPOSE. ALL SUCH OTHER 
TERMS AND CONDITIONS HAVE NO FORCE AND EFFECT AND ARE DEEMED 
REJECTED BY THE STATE AND THE AUTHORIZED USER, EVEN IF ACCESS TO 
OR USE OF THE CONTRACT ACTIVITIES REQUIRES AFFIRMATIVE ACCEPTANCE 
OF SUCH TERMS AND CONDITIONS. 

 Severability. If any part of this Contract is held invalid or unenforceable, by any court of 
competent jurisdiction, that part will be deemed deleted from this Contract and the 
severed part will be replaced by agreed upon language that achieves the same or similar 
objectives. The remaining Contract will continue in full force and effect. 

 Waiver. Failure to enforce any provision of this Contract will not constitute a waiver. 
 Survival.  Any right, obligation or condition that, by its express terms or nature and 

context is intended to survive, will survive the termination or expiration of this Contract; 
such rights, obligations, or conditions include, but are not limited to, those related to 
transition responsibilities; indemnification; disclaimer of damages and limitations of 
liability; State Data; non-disclosure of Confidential Information; representations and 
warranties; insurance and bankruptcy. 

 Contract Modification. This Contract may not be amended except by signed agreement 
between the parties (a “Contract Change Notice”). Notwithstanding the foregoing, no 
subsequent Statement of Work or Contract Change Notice executed after the Effective 
Date will be construed to amend this Contract unless it specifically states its intent to do 
so and cites the section or sections amended. 
  



 

 
SCHEDULE A – STATEMENT OF WORK 
CONTRACT ACTIVITIES 

Department of Natural Resources 
Non-Heat-Treated Bundled Firewood for Resale at Various State Parks 

Contract No. 230000000777 

 
SCOPE 
The Contractor agrees to comply with all statutes, quarantines, requirements, and safe 
movement recommendations for non-heat-treated wood.  For information on current 
firewood regulations, contact the Michigan Department of Agriculture and Rural 
Development at https://www.michigan.gov/mdard.  
 
Failure to move non-heat-treated firewood according to all statutes, quarantines, 
requirements and safe movement recommendations may result in contract cancellation and 
re-award to another vendor.   
 
The Contractor agrees to carry out the Contract Activities under the direction and control of 
the Department of Natural Resources (DNR).   
 
The Contractor agrees to work in cooperation with the State to provide the safest, highest 
quality firewood available, at the lowest price possible, in a timely and efficient manner.   
 
The Contractor agrees to work in partnership with Parks and Recreation staff at all locations 
on Contract, and to deliver firewood to each location as specified.   
 
REQUIREMENTS 

A. General Requirements 
1.1. Product Specifications 

A. The Contractor is supplying non-heat-treated bundled firewood.   
1. Non-heat-treated firewood should be obtained by the Contractor within the same 

county as the delivery location.  The State is requesting that non-heat-treated 
firewood obtained outside the delivery county be moved not more than fifty (50) 
miles from the point of origin to the delivery location, per National Firewood Task 
Force Recommendations https://www.dontmovefirewood.org/resources/national-
firewood-task-force-recommendations.  The State defines the delivery location as 
the approximate center of the Park or Recreation Area. Non-heat-treated firewood 
should originate and be processed within one county, or within 50 miles of the 
delivery location.  The transportation distance must not violate any Federal or 
State EAB (or other species) quarantines currently in place, or that may be 
instituted during the duration of this Contract.   

2. To avoid violation of federal interstate restrictions on the movement of wood or 
wood products, non-heat-treated firewood should be obtained and originate within 
the State of Michigan.   

3. The Contractor agrees all firewood will be transported in accordance with 
restrictions under federal and / or state quarantines in place as of 5/1/2023 or 
incorporated during the base term and option years of this Contract 
https://www.michigan.gov/mdard.  Hardwood firewood that has been heat treated 
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per USDA / APHIS heat treatment schedule T314-a or T314-c is exempt from 
quarantine movement restrictions if it is packaged, bears a USDA compliance 
stamp, and is clearly marked with the producer’s name and address. 

B. Bundled Firewood for Resale 
1. The Contractor agrees, firewood bundles shall meet Industry Standard - ¾ of a 

cubic foot per bundle.   
2. The Contractor will supply Slab Wood Firewood which will contain: 

a. at least 90% hardwood, excluding poplar, ash, and hemlock. 
b. no more than 10% bark. 
c. wood pieces of varying sizes. 
d. at least 12 pieces of wood. 
e. The largest piece of wood should be no larger than 4” x 8” x bundle length, 

the smallest piece should be no smaller than 1” x 2” x bundle length. 
3. Wrapping Material.   

a. Firewood bundles shall be securely wrapped or banded with non-toxic, 
combustible, bailing netting, wrapped 3 to 4 times around each bundle and will 
not fully enclose the bundle.   

b. Metal bands are not allowed and will not be used.   
c. The Contractor will be providing bailing netting bundle handles.   

3. Non-heat-treated bulk firewood delivered in 2023 (the first year of the contract) 
shall have had at least one summer to dry (season).  Thereafter, and for the 
remainder of the contract term, firewood must have had at least one (1) full 
calendar year OR two (2) summers, but not more than five (5) summers, to dry 
(season). 

C. Location Specification Sheets and Vendor Pricing 
1. Schedule B – Location Specification Sheets (LSS) have been provided for each 

location included in this Contract.  LSS provides the location name and address, 
site contact information, estimated annual requirements, unloading requirements, 
price per bundle, designated point of contact, and preferred days and timeframes 
for delivery. 

2. The Contractor has acknowledged they have reviewed, understand and agree to 
the requirements for each location included in this Contract.    

3. Estimated annual requirements. 
a. Estimated annual requirements are based on the average number of bundles 

sold at each location over the previous five-year period and are estimates only. 
b. Estimated annual requirements are not a guarantee of the quantity that may 

be purchased annually. 
c. Estimated annual requirements are not a limit to the quantity that may be 

required annually.    
4. Maximum Delivery Vehicle Length. 

a. State Park campgrounds are high-use areas with large numbers of campers 
and traffic and some locations do not have space to maneuver large delivery 
vehicles.  The Contractor has reviewed the LSS for each location included in 
this Contract and agrees to ensure delivery vehicle(s) are acceptable. 

5. Bundles Delivered on Pallets / Maximum Pallets per Delivery 
a. The Contractor has reviewed the LSS for each location included to verify the 

maximum pallets per delivery for each location included in the Contract.     
b. The Contractor agrees to work with the Designated Point of Contact at each 

awarded location to arrange a maximum number and approved location for 
empty pallets which may be stored on site.   

i. DNR staff may move empty pallets to the approved storage location.  
Empty pallets will be retrieved at each new delivery.   



 
ii. The Contractor is responsible for removing and properly disposing of any 

packaging material. 
iii. Pallets left on site remain the Contractor’s responsible and may be subject 

to damage or theft.   
iv. Empty pallets in a quantity greater than agreed or left in an unapproved 

location become the property of the DNR and may be removed. 
v. Pallets left on site more than 30 calendar days become the property of the 

DNR and may be removed. 
6. Contractor to Unload Truck. 

a. The Contractor has reviewed the LSS for each location included in this 
Contract and agrees to site specific unloading requirements.   

7. Contractor to Hand Stack Wood. 
a. The Contractor has reviewed the LSS for each location included in this 

Contract and agrees to hand stack wood. 
8. Other Requirements. 

a. The Contractor has reviewed the LSS for each location included in this 
Contract and agrees to abide by any other location specific requirements. 

b. Palletized Firewood - For locations with DNR staff unloading trucks, the 
Contractor (driver or subcontractor) shall remain responsible for moving pallets 
to the rear of the delivery vehicle.   

9. Price per Bundle 
a. The Contractor has provided a Price per Bundle on the Location Specification 

Sheet for each location included in this Contract.   
10. Designated Point of Contact. 

a. The preferred method of communication between the Contractor and 
Designated Point of Contact is email. 

b. The Designated Point of Contact is the authorized contact for each location. 
The Designated Point of Contact is responsible for placing orders, accepting / 
rejecting deliveries, confirming / rescheduling deliveries, receiving invoices, 
etc.   

11. Preferred Delivery Day / Preferred Delivery Timeframe. 
a. A Preferred Delivery Day and Timeframe has been provided for each location 

requiring bundled firewood.    
b. The Contract Administrator and Designated Point of Contact will work with 

awarded Contractors to negotiate and confirm preferred delivery days and 
timeframes prior to Contract execution.   

c. After Contract execution, the Contractor agrees to organize their delivery 
schedules to meet the preferred delivery day and timeframe for each location 
on Contract. 

12. Orders for Firewood. 
a. Orders may be periodic or scheduled, pre-arranged, standing weekly / 

biweekly deliveries.   
b. Periodic orders will be placed to allow: 

i. 7-calendar days prior to the preferred delivery day / timeframe AND 14-
calendar days prior to Holiday or high-use weekends.  See Section 18, 
below, for anticipated Holiday and high-use weekend timeframes. 
- Orders requesting less than 7-day lead time are subject to Contractor 

agreement and any quoted upcharge. 
ii. Pre-arranged, standing orders are encouraged and the Contractor may 

allow scheduling priority.   
iii. If the Contractor is unable to make delivery on the established day, or within 

the established timeframe, the Contractor must notify the Designated Point 



 
of Contact within 8 business hours after receipt order to arrange an 
alternate delivery day / timeframe, as soon as possible and preferably within 
7 calendar days of receipt of order.    

13. Holidays and High-Use Weekends. 
a. Awarded Contractors should anticipate a substantial increase in firewood 

orders prior to a Holiday or High-Use weekend and must be prepared to 
ensure locations are adequately stocked before campers arrive by monitoring 
/ managing deliveries, maintaining adequate inventory, and ensuring delivery 
vehicles and drivers are available. 

b. Holiday weekends include: 
1. Memorial Day Weekend.  Camping increases from Thursday before to 

Wednesday after.  This is the first busy weekend of the season.  Most 
locations are stocked.  Depending on the weather during May, could 
require additional firewood. 

2. Father’s Day Weekend.  Camping increases from Friday before to 
Tuesday after.  Expect an increase in orders the first two full weeks in 
June. 

3. Fourth of July Weekend.  Camping increases from Thursday before to 
weekend after.  Expect an increase in orders the last week in June 
through the third week in July. 

4. Fourth of July through Labor Day.  Depends on the weather, but 
Contractors must be aware this is the heart of camping season and 
firewood requirements are high.   

5. Labor Day Weekend.  Camping increases from Thursday before to 
Tuesday after.   

6. Post-Labor Day – many campgrounds will place “top-off” orders to ensure 
a full supply for the next camping season.   

7. High-Use Weekends and Special Event Weekends – Contractors must 
discuss with the Designated Point of Contract and be prepared for 
increased requirements for high-use periods and special events. 

14. Pre-Season Start up and Post-Season Top Off 
a. Some locations prefer to order a “post-season top off” delivery late in the 

camping season to ensure a full supply of firewood is on hand at the beginning 
of the next camping season, avoid the spring rush, and potential delivery 
delays due to MDOT spring load restrictions.  Locations with inadequate 
storage order “pre-season start-up” delivery as soon as location conditions 
allow.  Contractors should monitor locations on contract and note which 
locations request post-season top off and which are likely to order in spring.     

15. Awarded Contractors experiencing extended lead times due to increased DNR 
location requirements or supply chain issues MUST contact the Contract 
Administrator as soon as they are aware of any potential disruption to delivery 
schedules.  The Contract Administrator will contact backup suppliers to prevent 
inadequate supplies at DNR locations.  Disruptions to Contractor schedules due 
to non-DNR contracts or other disruptions in service may result in contract 
locations being removed from the Contract and may result in contract termination.    

1.2. Delivery Vehicles  
A. Delivery may be by stake truck or truck and trailer.   
B. Contractors intending to deliver firewood in an open vehicle or trailer must provide 

load protection to ensure the wood remains reasonably dry during transport to the 
delivery location. Load protection may include, but is not limited to, plywood or other 
sheathing placed below pallets or bundles, tarps placed under and/or secured 
around / over pallets or bundles, etc.  The State reserves the right to reject any 



 
firewood delivered damp or found to be damp as bundles are sold and removed from 
pallets.  See Section 7.1 below for Inspection and Correction of Deficiencies, and 
Section 7.2 for Vendor Performance and Contractual Deductions.   

1.3. Warranties 
A. The Contractor agrees all firewood shall be dry and free from mold, insects, and 

disease at the time of delivery. 
B. The State reserves the right to require additional warranties other than those 

identified by the Contractor. 
1.4. Transition 

A. Contract Execution:  
1. The State anticipates contracts will be executed no later than May 1, 2023.   
2. Awarded locations may begin placing orders for firewood delivery as soon as 

Delivery Orders are issued (see Section 5, Ordering).   
3. The Contractor agrees to be prepared to begin 2023 deliveries August 1st and 

complete no later than November 15th.       
B. Post-Contract Transition:  

1. At Contract Expiration – If no Option Years are available on the Contract, The 
Contractor agrees final invoices will be sent no later than 45 days after 
contract expiration. 

2. Invoices received more than 45 days after contract expiration will result in a 
non-payment of invoice. 

 
2.0 Service Requirements 

2.1 Timeframes 
A. All Contract Activities must be delivered within SEVEN (7) calendar days from receipt 

of order OR within FOURTEEN (14) calendar days for orders required for Holiday or 
high-use weekends OR per scheduled, pre-arranged delivery. 

B. All Contract Activities must be delivered per Location Specification Sheet 
requirements, on the pre-arranged delivery day and timeframe.    

C. The receipt of order date is pursuant to the Notices section of the Standard Contract 
Terms. 

3.0 Staffing 
3.1 Contractor Representative 
A. The Contractor must appoint ONE (1) individual specifically assigned to any resulting 

Contract who will respond to DNR inquiries regarding the Contract Activities, answer 
questions related to ordering and delivery, etc. (the “Contractor Representative”). 

B. The Contractor must notify the Contract Administrator at least TEN (10) business 
days before removing or assigning a new Contractor Representative. 

Contractor Representative 
Name: Jack Kleinhardt 
Phone: 989-339-7257 
Email: lkleinhardt@midmich.edu 
Days Available: Any 
Times Available: Any 
Preferred Contact Method: ☒Phone Call   ☐Text   ☐Email 

3.2 Key Personnel 
A. The Contractor must appoint one individual who will be directly responsible for the 

day-to-day operations of the Contract (“Key Personnel”). This may be the same 
individual as the Contractor Representative.   

mailto:lkleinhardt@midmich.edu


 
B. Key Personnel must be specifically assigned to the State account, be knowledgeable 

on the contractual requirements, and respond to State inquiries within 8 business 
hours.   

C. The Contractor may not remove or assign Key Personnel without the prior consent of 
the State. Prior consent is not required for reassignment for reasons beyond the 
Contractor’s control, including illness, disability, death, leave of absence, personal 
emergency circumstances, resignation, or termination for cause.  

Key Personnel 
Name: Jack Kleinhardt 
Phone: 989-339-7257 
Email: lkleinhardt@midmich.edu 
Days Available: Any 
Times Available: Any 
Preferred Contact Method: ☒Phone Call   ☐Text   ☐Email 

3.3 Disclosure of Subcontractors 
A. If the Contractor intends to utilize subcontractors, the Contractor shall remain 

responsible for Subcontractor during performance of sub-contracted Contract 
Activities.   

B. The Contractor must guarantee the subcontract will deliver per all Location 
Specification Sheet requirements. 

C. If subcontractors will not be utilized, please enter N/A in subcontractor name. 
D. Subcontractor information must be provided, and Subcontractors must provide any 

required insurance certificates prior to performing Contract Activities. 
Subcontractor 
Name: Northern Logistics 
Phone:  
Email:  
Preferred Contact Method: ☐Phone Call   ☐Text   ☐Email 
Contract Activities to be performed by 
the Subcontractor: 

 

4. Pricing 
4.1 Price Term 

A. Pricing is firm for a 365-day period (“Pricing Period”). The first pricing period begins 
on the Contract Effective Date. Adjustments may be requested in writing by either 
party and will take effect no earlier than the next Pricing Period. 

 4.2 Price Changes 
A. Adjustments will be based on changes in actual Contractor costs. Any request must 

be supported by written evidence documenting the change in costs. The State may 
consider sources, such as the Consumer Price Index; Producer Price Index; other 
pricing indices as needed; economic and industry data; manufacturer or supplier 
letters noting the increase in pricing; and any other data the State deems relevant. 

B. Following the presentation of supporting documentation, both parties will have 30 
days to review the information and prepare a written response. If the review reveals 
no need for modifications, pricing will remain unchanged unless mutually agreed to 
by the parties. If the review reveals that changes are needed, both parties will 
negotiate such changes, for no longer than 30 days, unless extended by mutual 
agreement. 

C. The Contractor remains responsible for Contract Activities at the current price for all 
orders received before the mutual execution of a Change Notice indicating the start 
date of the new Pricing Period. 
 

mailto:lkleinhardt@midmich.edu


 
5. Ordering 

5.1 Authorizing Document 
A. The appropriate authorizing document for the Contract will be a properly executed 

Delivery Order (DO).  Contractor is not permitted to begin service at any location on 
Contract until a Delivery Order for that location has been executed.   
 

6. Delivery 
6.1 Delivery Programs 
A. The Contractor intends to deliver using Contractor Owned Vehicles. 

 
7. Acceptance 

7.1 Acceptance, Inspection and Correction of Deficiencies 
A. Deliveries will be accepted on the negotiated and confirmed Preferred Delivery 

Day and during the Preferred Delivery Timeframe. 
B. Inspection / Acceptance may occur any time after delivery.  Bundles will be 

inspected as used / sold.   
C. The Program Manager or Designated Point of Contact or designee will notify the 

Contractor by email of any deficiencies including but not limited to, failure to meet 
delivery time frame, failure to meeting unloading or stacking requirements, 
unseasoned (green), damp, moldy, insects, disease, incorrect quantities of wood, 
prohibited wood species, wood sizes that do not meet specifications, prohibited 
wood species, undersized bundles, or inadequately or inappropriately wrapped 
bundled wood. 

D. Upon receipt of notification of deficiencies, the Contractor agrees to respond to the 
Program Manager, Designated Point of Contact or designee by email to schedule 
a date and time to correct any deficiencies within 48 hours of notification by 
retrieving and replacing any deficient bundles at no additional cost to the State. 

E. Failure to perform or failure to correct deficiencies within the specified time may 
result in a deductible incident, Vendor Performance Report entered against the 
Contractor, and / or contract cancellation.   

F. Performance Evaluations will be provided to the Contractor noting exceptions in 
performance to the required specifications. 

7.2 Vendor Performance and Contractual Deductions 
A. Contractual Deductions and Deductible Incidents 

1. Deductible Incidents include, but are not limited to: 
a. Failure to meet delivery time frames. 
b. Failure to meet unloading or stacking requirements. 
c. Unseasoned (green) or Damp firewood bundles 
d. Moldy firewood bundles 
e. Diseased wood in bundles 
f. Prohibited wood species in bundles. 

g. Undersized bundles 
h. Inadequate wrapping or bundling 
i. In appropriate wrapping or bundling (i.e., toxic or non-combustible 

materials). 
2. Failure to Meet Delivery Time Frames 

a. Contractors unable to meet scheduled delivery time frames are required to 
notify the Program Manager or designee of the delay and reschedule the 
delivery date and / or time.  Contractor failure to meet delivery time frame, or 
failure to notify the Program Manager or designee of the inability to meet the 
scheduled delivery time frame, may result in a $75.00 invoice deduction and 
an additional deduction of $25.00 for every four hours of delay.   



 
3.  Failure to Meet Unloading or Stacking Requirements 

a. If the Program Manager or designee determines that the Contractor has 
failed to meet unloading or stacking requirements, the Program Manager or 
designee will immediately notify the Contractor of the failure. 

b. The Contractor must correct the unsatisfactory condition within 48 hours 
from notice of the deficiency. 

c. Failure to correct the unsatisfactory condition within 48 hours may result in 
a $100.00 invoice deduction. 

4. Unseasoned (green), Damp or Moldy Firewood Bundles 
a. DNR staff will notify Contractor of any unseasoned (green) or damp 

firewood bundles discovered.   
b. Within 48 hours of notification, the Contractor will pick up, properly dispose 

of, and replace the Unseasoned (green) or damp bundles free of charge. 
c. Failure to correct the unsatisfactory condition with 48 hours may result in a 

$100.00 invoice deduction and an additional deduction of $100.00 for each 
day of delay. 

5. Moldy, Insect Infested, Diseased Wood, Prohibited Wood in Firewood Bundles 
a. DNR staff will notify Contractor of any moldy, insect infested, diseased, 

prohibited species firewood bundles discovered and will immediately 
dispose of the bundles.   

b. Within 48 hours of notification, the Contractor will replace the deficient 
bundles free of charge. 

c. Failure to correct the unsatisfactory condition with 48 hours may result in a 
$100.00 invoice deduction and an additional deduction of $100.00 for each 
day of delay. 

6.   Undersized Bundles or Inadequate wrapping or bundling. 
a. DNR staff will notify Contractor of any undersized or inadequately wrapped 

or bundled firewood discovered.   
b. Within 48 hours of notification, the Contractor will pick up, properly dispose 

of, and replace the deficient bundled firewood, free of charge. 
c. Failure to correct the unsatisfactory condition with 48 hours may result in a 

$100.00 invoice deduction and an additional deduction of $100.00 for each 
day of delay. 

7. Inappropriate wrapping or bundling (i.e., toxic or non-combustible materials). 
a. DNR staff will notify Contractor of any inappropriately wrapped or bundled 

firewood discovered.   
b. Within 48 hours of notification, the Contractor will pick up, properly dispose 

of, and replace the inappropriately wrapped or bundled firewood, free of 
charge. 

c. Failure to correct the unsatisfactory condition with 48 hours may result in a 
$100.00 invoice deduction and an additional deduction of $100.00 for each 
day of delay. 

8. In the event that the Contractor has not corrected the unsatisfactory condition 
and the State is forced to sell damp, moldy, or inadequately wrapped or 
bundled wood, the State may elect to sell the bundles at a discounted price.  
The State will photograph the unsatisfactory condition and provide the 
Contractor with the photograph and a total number of unsatisfactory bundles 
sold.  The Contractor will replace the unsatisfactory bundles at no charge to 
the State.  

9. If the deficiency results in an inadequate supply of firewood available for 
resale, the Program Manager, Designated Point of Contact or designee may 
order an adequate supply of firewood from an alternate vendor.  The purchase 



 
of firewood from an alternate vendor may result in an invoice credit equal to 
any incurred additional expense to the State.    

B. Escalation (Contract Compliance) 
1. First Instance –  

a. If the Program Manager or designee determines the Contractor is non-
compliant with the terms, conditions and / or specifications of the contract, or 
a Deductible Incident or Condition has occurred, the Program Manager or 
designee will: 
i. Verbally notify the Contractor of the situation or issue 
ii. Provide a description of the non-compliance or Deductible Incident or 

Condition. 
iii. Specify a date by which the issue must be resolved. 

b. The Contractor should provide the Program Manager or designee with a 
verbal root cause analysis and corrective action plan. 

c. The Program Manager or designee will preserve a written record of the 
issue, proposed resolution, and time frame for inclusion in the annual 
Contract Compliance Report, and provide a copy to the Contractor. 

2. Second Instance –  
a. If resolution is not achieved, or the issue arises again, the Program Manager 

or designee will: 
i. Schedule an in-person meeting with the Contractor and provide, in 

writing: 
1. A description of the specific problem 
2. A description of the actions the Contractor is expected to take to 

resolve the problem. 
3. A date by which the Contractor is expected to resolve the problem. 
4. Notify Contractor of the intent to exercise the Contractual Deduction 
5. Request, in writing, the Contractor’s root cause and corrective action 

plan. 
b. Program Manager or designee should preserve a written record of the 

meeting, expectations and resolution for inclusion in the annual Contract 
Compliance Report and provide a copy for the Contractor. 

c. Exercise the Contractual Deduction as a deduction from the next invoice. 
d. Enter a Vendor Performance Report in SIGMA. 

3. If resolution is not achieved or the issue arises again, a written notice of 
termination may be sent to the Contractor.   

4. In the event a contract is cancelled, the State may award the contract to the 
next lowest qualified bidder. 
 

10. Invoice and Payment 
10.1 Invoice Requirements 
A. All invoices submitted to the State must include: (a) date; (b) purchase order; (c) 

quantity; (d) description of the Contract Activities; (e) unit price; (f) shipping cost (if 
any); (g) vendor-generated invoice number; and (h) total price. 

B. End of Fiscal Year Invoices 
a. The State of Michigan fiscal year runs from October 1 through September 30 of 

the following year. 
b. All invoices for firewood deliveries made prior to September 30 each year must 

be submitted no later than October 10th.    
10.2 Payment Methods 
The State will make payment for Contract Activities by Electronic Funds Transfer (EFT) only.    

 



 
11. Liquidated Damages 

A. Late or improper completion of the Contract Activities will cause loss and damage to 
the State, and it would be impracticable and extremely difficult to fix the actual 
damage sustained by the State. Therefore, if there is late or improper completion of 
the Contract Activities the State is entitled to collect liquidated damages in the 
amount of $500 and an additional $100 per day for each day Contractor fails to 
remedy the late or improper completion of the Work. 

 
12. Additional Requirements 

12.1 Environmental and Energy Efficiency Product Standards 
A. The Contractor must identify any energy efficient, bio-based, or otherwise 

environmentally friendly products used in the products. Contractor must include any 
relevant third-party certification, including the verification of a United States 
Department of Agriculture certified bio-based product label. Contractor must describe 
how products that meet these requirements are identified or otherwise labelled. 

12.2 Hazardous Chemical Identification 
A. In accordance with the federal Emergency Planning and Community Right-to-Know 

Act, 42 USC 11001, et seq., as amended, the Contractor must provide a Material 
Safety Data Sheet listing any hazardous chemicals as defined in 40 CFR §370.2, to 
be delivered. Each hazardous chemical must be properly identified, including any 
applicable identification number, such as a National Stock Number or Special Item 
Number. 

12.3 Mercury Content 
A. Pursuant to MCL 18.1261d, mercury-free products must be procured when possible. 

The Contractor must explain if it intends to provide products containing mercury, the 
amount or concentration of mercury, and whether cost competitive alternatives exist. 
If a cost competitive alternative does exist, the Contractor must provide justification 
as to why the particular product is essential. All products containing mercury must be 
labeled as containing mercury. 

  



 

 
SCHEDULE B - PRICING 

Department of Natural Resources 
Non-Heat-Treated Bundled Firewood for Various State Parks and Recreation Areas  

Contract No. 230000000777 

1. The Contractor is not offering quick payment terms  

  
Mich igan .gov/MiProcure ment 



 
 

 

SCHEDULE B1 - LOCATION SPECIFICATION SHEETS and VENDOR PRICING 
Park Name: Bay City State Park 

Park Address: 3582 State Park Dr, Bay City, MI 48706 
County: Bay 

Project Manager: Rich Fenner 
Title: Unit Manager 

Email: FennerR@michigan.gov 
Phone: (989) 684-3020 

Accounting Technician: Casey Gwisdala 
Email: GwisdalaC@michigan.gov 

Phone: (989) 684-3020 
Estimated Annual Requirements: 7,000 bundles 

Maximum Delivery Vehicle Length: N/A – location can accept any size delivery vehicle 
Bundles Delivered on Pallets: Yes 

Maximum Pallets per Delivery: 12 
Maximum Empty Pallets On Site: 20 

Designated Empty Pallet Location: Service yard behind headquarters 
Contractor to Unload Truck: DNR to unload 

Lift Gate Required: No 
Contractor Move Pallets to Storage: DNR to move pallets to storage 

Pallet Jack Required: No 
Contractor to Hand Stack Wood: No 

Other Requirements: Contractor (driver) is responsible for moving pallets to rear 
of trailer.   

Price per Bundle: $3.50 
Less Than 7 Day Delivery $0.00  Additional charge per bundle 

Designated Point of Contact: Rich Fenner 989-418-1067 
Preferred Delivery Day: Thursday  

Preferred Delivery Timeframe: Noon – 4:00 p.m. 
Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   

 
  

  
Mich igan .gov/MiProcure ment 
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Park Name: Cheboygan State Park 
Park Address: 4490 Beach Road, Cheboygan, Michigan 49721 

County: Cheboygan 
Project Manager: David Merk 

Title: Unit Supervisor 
Email: MerkD@michigan.gov 

Phone: 231-627-2811 
Accounting Assistant: Gail Cook 

Email: CookG@michigan.gov 
Phone: 231-627-9011 

Estimated Annual Requirements: 4000 bundles 
Maximum Delivery Vehicle Length: N/A – location can accept any size delivery vehicle 

Bundles Delivered on Pallets: Yes 
Maximum Pallets per Delivery: 12 

Maximum Empty Pallets On Site: 36 
Designated Empty Pallet Location: Headquarters service area 

Contractor to Unload Truck: DNR to unload 
Lift Gate Required: No 

Pallet Jack Required: Yes 
Contractor to Move Pallets to Storage: DNR to move pallets to storage 

Contractor to Hand Stack Wood: No 
Other Requirements: Contractor (driver) is responsible for moving pallets to rear 

of trailer.   
Price per Bundle: $3.75 

Less Than 7 Day Delivery $0.00  Additional charge per bundle 
Designated Point of Contact: David Merk 

Preferred Delivery Day: Thursday  
Preferred Delivery Timeframe: 8:00 a.m. - Noon 

Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   

mailto:MerkD@michigan.gov
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Park Name: Fort Custer Recreation Area 

Park Address: 5163 Fort Custer Drive, Augusta, Michigan 49012 
County: Kalamazoo 

Project Manager: Tony Trojanowski 
Title: Unit Manager 

Email: TrojanowskiT@michigan.gov 
Phone: 269-731-4104 

Account Asst: Tricia Willis 
Email: WillisT@michigan.gov 

Phone: 269-731-4104 
Estimated Annual Requirements: 11,000 bundles 

Maximum Delivery Vehicle Length: N/A – location can accept any size delivery vehicle 
Bundles Delivered on Pallets: Yes 

Maximum Pallets per Delivery: 20 
Maximum Empty Pallets On Site: 26 

Designated Empty Pallet Location: Service Yard 
Contractor to Unload Truck: DNR to unload 

Lift Gate Required: If Contractor requires to unload truck 
Contractor to Move Pallets to Storage: DNR to move pallets to storage 

Pallet Jack Required: Yes 
Contractor to Hand Stack Wood: No 

Other Requirements: Contractor (driver) is responsible for moving pallets 
to rear of trailer.   

Price per Bundle: $3.75 
Less Than 7 Day Delivery $0.00  Additional charge per bundle 

Designated Point of Contact: Tony Trojanowski 
Preferred Delivery Day: Tuesday 

Preferred Delivery Timeframe: 8:00 a.m. - Noon 
Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   
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Park Name: Hartwick Pines State Park 

Park Address: 4216 Ranger Road, Grayling, Michigan 49738 
County: Crawford 

Project Manager: Mike Signorello 
Title: Acting Unit Supervisor 

Email: SignorelloM@michigan.gov 
Phone: 989-348-7068 

Account Assistant: Leasa Tulgetske 
Email: TulgetskeL@michigan.gov 

Phone: 989-348-7068 
Estimated Annual Requirements: 5000 bundles 

Maximum Delivery Vehicle Length: N/A – location can accept any size delivery vehicle 
Bundles Delivered on Pallets: Yes 

Maximum Pallets per Delivery: 24  
Maximum Empty Pallets On Site: 60 

Designated Empty Pallet Location: Service yard next to firewood storage shed 
Contractor to Unload Truck: DNR to unload truck 

Lift Gate Required: No 
Contractor to Move Pallets to Storage: DNR to move pallets to storage 

Pallet Jack Required: Yes 
Contractor to Hand Stack Wood: No 

Other Requirements: Contractor (driver) is responsible for moving pallets 
to rear of trailer.   

Price per Bundle: $3.50 
Less Than 7 Day Delivery $0.00  Additional charge per bundle 

Designated Point of Contact: Leasa Tulgetske / M-F 8:00 a.m. – 4:30 p.m. 
Preferred Delivery Day: Wednesday 

Preferred Delivery Timeframe: 8:00 a.m. – Noon 
Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   
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Park Name: Hayes State Park 

Park Address: 1220 Wamplers Lake Road, Onsted, Michigan 49265 
County: Lenawee 

Project Manager: Shane Morse 
Title: Park Supervisor 

Email: MorseS2@michigan.gov 
Phone: 517-467-7401 

Accounting Assistant: Pamela Hadden 
Email: HaddenP@michigan.gov 

Phone: 517-467-7401 
Estimated Annual Requirements: 4000 bundles 

Maximum Delivery Vehicle Length: N/A – location can accept any size delivery vehicle 
Bundles Delivered on Pallets: Yes 

Maximum Pallets per Delivery: Full Trailer – Contractor trailer to be left on site 
Maximum Empty Pallets On Site: 25 

Designated Empty Pallet Location: Behind HQ building at the delivery location 
Contractor to Unload Truck: N/A 

Lift Gate Required: No 
Contractor to Move Pallets to Storage: No 

Pallet Jack Required: No 
Contractor to Hand Stack Wood: No 

Other Requirements:  
Price per Bundle: $4.25 

Less Than 7 Day Delivery $0.00  Additional charge per bundle 
Designated Point of Contact: Shane Morse 

Preferred Delivery Day: Wednesday 
Preferred Delivery Timeframe: 8: a.m. - Noon 

Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   

mailto:MorseS2@michigan.gov
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Park Name: P.H. Hoeft State Park 
Park Address: 5001 US-23 North, Rogers City, MI 49779 

County: Presque Isle 
Project Manager: Kevin Taylor 

Title: Park and Recreation Supervisor 
E-Mail: TaylorK45@michigan.gov 
Phone: 989-734-2680 

Account Assistant: Amanda Pauly 
Email: PaulyA3@michigan.gov 

Phone: 989-734-2543 
Estimated Annual Requirements: 5000 bundles 

Maximum Delivery Vehicle Length: N/A – location can accept any size delivery vehicle, 
please see Other Requirements below. 

Bundles Delivered on Pallets: Yes 
Maximum Pallets per Delivery: 20 / full load based on delivery vehicle 

Maximum Empty Pallets On Site: 10 
Designated Empty Pallet Location: Open storage behind park headquarters 

Contractor to Unload Truck: DNR to unload truck 
Lift Gate Required: Depends on the delivery vehicle.  Semi delivery – YES. 

Contractor to Move Pallets to Storage: DNR to move pallets to storage. 
Pallet Jack Required: Yes 

Contractor to Hand Stack Wood: No 
Other Requirements: Contractor (driver) is responsible for moving pallets to 

rear of trailer.   
Price per Bundle: $3.75 

Less Than 7 Day Delivery $0.00  Additional charge per bundle 
Designated Point of Contact: Samantha Beavers 989-734-2543 

Preferred Delivery Day: Tuesday 
Preferred Delivery Timeframe: Noon – 4:00 p.m. 

Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   



 
Park Name: Holland State Park 

Park Address: 2215 Ottawa Beach Road, Holland, Michigan 49424 
County: Ottawa 

Project Manager: Sean Mulligan 
Title: Unit Supervisor 

Email: MulliganS@michigan.gov 
Phone: 616-399-9390 

Accounting Technician: Sherrell Costello 
Email: CostelloS@michigan.gov 

Phone: 616-399-9390 
Estimated Annual Requirements: 9000 bundles 

Maximum Delivery Vehicle Length: 60’ 
Bundles Delivered on Pallets: Yes 

Maximum Pallets per Delivery: 20 
Maximum Empty Pallets On Site: 50 

Designated Empty Pallet Location: Next to the storage garage 
Contractor to Unload Truck: DNR to unload  

Lift Gate Required: Preferred 
Contractor to Move Pallets to Storage: DNR to move pallets to storage 

Pallet Jack Required: Yes 
Contractor to Hand Stack Wood: No 

Other Requirements: Contractor (driver) is responsible for moving pallets to 
rear of trailer.   

Price per Bundle: $4.50 
Less Than 7 Day Delivery $0.00  Additional charge per bundle 

Designated Point of Contact: Sean Mulligan 
Preferred Delivery Day: Thursday  

Preferred Delivery Timeframe: 8:00 a.m. - noon 
Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   

mailto:MulliganS@michigan.gov
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Park Name: Ionia Recreation Area 

Park Address: 2880 West David Hwy Ionia Michigan 48846 
County: Ionia 

Project Manager: Trevor McGinn 
Title: Unit Supervisor 

Email: mcginnt@michigan.gov 
Phone: 616-527-3750 

Accounting Assistant: Denise Smith 
Email: SmithD8@michigan.gov 

Phone: 517-651-6217 
Estimated Annual Requirements: 5000 bundles 

Maximum Delivery Vehicle Length: 40’ – Prefer large box truck 
Bundles Delivered on Pallets: Yes 

Maximum Pallets per Delivery: 6 
Maximum Empty Pallets On Site: 10 

Designated Empty Pallet Location: Behind wood shed 
Contractor to Unload Truck: Yes 

Lift Gate Required: If Contractor requires for unloading truck 
Contractor to Move Pallets to Storage: Yes 

Pallet Jack Required: Yes 
Contractor to Hand Stack Wood: No 

Other Requirements:  
Price per Bundle: $3.75 

Less Than 7 Day Delivery $0.00  Additional charge per bundle 
Designated Point of Contact: Trevor McGinn 

Preferred Delivery Day: Tuesday 
Preferred Delivery Timeframe: 8:00 a.m. – noon 

Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   
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Park Name: Petoskey State Park 
Park Address: 2475 M-119, Petoskey, MI  49770 

County: Emmet 
Project Manager: Jilanne Egleston 

Title: Unit Supervisor 
Email: EglestonJ@michigan.gov 

Phone: 231-373-6671  
Accounting Assistant: Ashlyn Forman 

Email: FormanA2@michigan.gov 
Phone: 231-582-7523 

Estimated Annual Requirements: 10,000 bundles 
Maximum Delivery Vehicle Length: N/A – location can accept any size delivery vehicle 

Bundles Delivered on Pallets: Yes 
Maximum Pallets per Delivery: 25 

Maximum Empty Pallets On Site: 40 
Designated Empty Pallet Location: Behind residence garage (near headquarters) 

Contractor to Unload Truck: Yes 
Lift Gate Required: If Contractor requires to unload truck 

Contractor to Move Pallets to Storage: Yes 
Pallet Jack Required: If Contractor requires to unload truck or move pallets 

Contractor to Hand Stack Wood: No 
Other Requirements:  

Price per Bundle: $3.75 
Less Than 7 Day Delivery $0.00  Additional charge per bundle 

Designated Point of Contact: Jilanne Egleston 
Preferred Delivery Day: Monday – Friday – prefer to arrange set day 

Preferred Delivery Timeframe: 8:00 a.m. – 11:00 a.m. 
Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   



 
Park Name: Port Crescent State Park 

Park Address: 1775 Port Austin Road, Port Austin, MI 48467 
County: Huron 

Project Manager: Brian Dunn 
Title: Unit Supervisor 

Email: DunnB1@michigan.gov 
Phone: 989-738-7029 

Accounting Assistant: Brianna Fischer 
Email: FischerB2@michigan.gov 

Phone: 989-738-7029 
Estimated Annual Requirements: 5000 bundles 

Maximum Delivery Vehicle Length: N/A – location can accept any size delivery vehicle 
Bundles Delivered on Pallets: Yes 

Maximum Pallets per Delivery: 20 
Maximum Empty Pallets On Site: 40 

Designated Empty Pallet Location: Storage area near the shop 
Contractor to Unload Truck: DNR to unload 

Lift Gate Required: No 
Contractor to Move Pallets to Storage: DNR move pallets to storage 

Pallet Jack Required: Yes 
Contractor to Hand Stack Wood: No 

Other Requirements: Contractor must provide a pallet jack and Contractor 
(driver) is responsible for moving pallets to rear of 
trailer.   

Price per Bundle: $3.75 
Less Than 7 Day Delivery $0.00 Additional charge per bundle 

Designated Point of Contact: Brian Dunn 
Preferred Delivery Day: Thursday 

Preferred Delivery Timeframe: 8:00 a.m. - noon 
Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   

mailto:DunnB1@michigan.gov
mailto:FischerB2@michigan.gov


 
Park Name: Sleeper State Park 

Park Address: 6573 State Park Road, Caseville, MI 48725 
County: Huron 

Project Manager: Brian Dunn 
Title: Acting Unit Supervisor 

Email: DunnB1@michigan.gov 
Phone: 989-856-4411 

Account Asst: Brianna Fischer 
Email: DNR-SleeperStatePark@michigan.gov 

Phone: 989-738-7029 
Estimated Annual Requirements: 6000 bundles 

Maximum Delivery Vehicle Length: N/A – location can accept any size delivery vehicle 
Bundles Delivered on Pallets: Yes 

Maximum Pallets per Delivery: 12 
Maximum Empty Pallets On Site: 40 

Designated Empty Pallet Location: Storage area near the shop 
Contractor to Unload Truck: DNR to unload 

Lift Gate Required: No 
Contractor to Move Pallets to Storage: DNR to move pallets to storage 

Pallet Jack Required: Yes  
Contractor to Hand Stack Wood: No 

Other Requirements: Contractor (driver) is responsible for moving pallets to 
rear of trailer.   

Price per Bundle: $3.75 
Less Than 7 Day Delivery $0.00  Additional charge per bundle 

Designated Point of Contact: Brian Dunn 
Preferred Delivery Day: Thursday 

Preferred Delivery Timeframe: 8:00 a.m. - noon 
Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   
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Park Name: Sleepy Hollow State Park 
Park Address: 7835 East Price Road, Laingsburg, Michigan 48848 

County: Clinton 
Project Manager: Jodi Nieschulz 

Title: Unit Supervisor 
Email: NeischulzJ@michigan.gov 

Phone: 517-651-6217 
Account Acct: Denise Smith 

Email: SmithD8@michigan.gov 
Phone: 517-651-6217 

Estimated Annual Requirements: 8000 bundles 
Maximum Delivery Vehicle Length: N/A – location can accept any size delivery vehicle 

Bundles Delivered on Pallets: Yes 
Maximum Pallets per Delivery: 10 

Maximum Empty Pallets On Site: 48 
Designated Empty Pallet Location: Sleepy Hollow Headquarters 

Contractor to Unload Truck: DNR to unload 
Lift Gate Required: No 

Contractor to Move Pallets to Storage: DNR to move pallets to storage 
Pallet Jack Required: Yes 

Contractor to Hand Stack Wood: No 
Other Requirements:  (driver) is responsible for moving pallets to rear of trailer.   

Price per Bundle: $3.75 
Less Than 7 Day Delivery $0.00  Additional charge per bundle 

Designated Point of Contact: Jodi Neischultz 
Preferred Delivery Day: Wednesday or Thursday 

Preferred Delivery Timeframe: 8:00 a.m. - noon 
Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   
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Park Name: Tawas Point State Park 
Park Address: 686 Tawas Beach Road, East Tawas, Michigan 48730 

County: Iosco 
Project Manager: Micah Jordan 

Title: Unit Supervisor 
Email: JordanM2@michigan.gov 

Phone: 989-362-7755 
Account Assistant: Christina Aller 

Email: AllerC1@michigan.gov 
Phone: 989-362-5041 

Estimated Annual Requirements: 4000 bundles 
Maximum Delivery Vehicle Length: N/A – location can accept any size delivery vehicle 

Bundles Delivered on Pallets: Yes 
Maximum Pallets per Delivery: 12 

Maximum Empty Pallets On Site: 24 
Designated Empty Pallet Location: Cold storage area 

Contractor to Unload Truck: Yes 
Lift Gate Required: If Contractor requires to unload truck 

Contractor to Move Pallets to Storage: Yes 
Pallet Jack Required: If Contractor requires to move pallets 

Contractor to Hand Stack Wood: No 
Other Requirements:  

Price per Bundle: $3.75 
Less Than 7 Day Delivery $0.00  Additional charge per bundle 

Designated Point of Contact: Micah Jordan 
Preferred Delivery Day: Thursday 

Preferred Delivery Timeframe: 8:00 a.m. – noon 
Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   
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Park Name: Wilson State Park 

Park Address: 910 North First Street, Harrison, Michigan 48625 
County: Clare 

Project Manager: Andrew Saxton 
Title: Unit Supervisor 

Email: SaxtonA1@michigan.gov 
Phone: 989-386-4067 

Accounting Assistant: Amie Pollack 
Email: PollackA@michigan.gov 

Phone: 989-539-3021 
Estimated Annual Requirements: 4000 bundles 

Maximum Delivery Vehicle Length: N/A – Location can accept any sized delivery vehicle 
Bundles Delivered on Pallets: Yes 

Maximum Pallets per Delivery: 8 
Maximum Empty Pallets On Site: 8 

Designated Empty Pallet Location: Service Area 
Contractor to Unload Truck: Yes 

Lift Gate Required: If Contractor requires to unload truck 
Contractor to Move Pallets to Storage: Yes 

Pallet Jack Required: If Contractor requires to move pallets to storage 
Contractor to Hand Stack Wood: No 

Other Requirements: Maximum 300 bundles or 6 pallets 
Price per Bundle: $3.25 

Less Than 7 Day Delivery $0.00  Additional charge per bundle 
Designated Point of Contact: Andy Saxton or Amie Pollack 

Preferred Delivery Day: Thursday 
Preferred Delivery Timeframe: 8:00 a.m. – 4:00 p.m. 

Contractor Acknowledgement: 
The Contractor has reviewed, understands, and agrees to the location requirements. 

If the Contractor requires a third-party vendor (subcontractor) for delivery to this location, the 
Contractor agrees to ensure the subcontractor complies with all requirements for delivery to this 
location.   
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