

Michigan State University, Farm Lane Project  
Job Number 87316C

Question #1

"On page 25 of the Farm Lane proposal, under I. Description of Work, it states, "It is anticipated that the consultant hired for this project will begin at the preliminary plan design stage of the project." However, on page 6, the Project Schedule clearly indicates that there will be a "Structure Study" prepared and submitted. Is this a conflict or not?"

Answer #1

It is anticipated that the preliminary work in the engineering report will assist in the preparation of the "Structure Study". It may be necessary for the selected consultant to make modifications to the plan in the engineering report to finalize the structure study and then proceed with the preliminary engineering.

Question #2

Can I get a copy of the Engineering Report?

Answer #2

The Engineering Report will be copied and made available upon request. Please contact the project manager, Mark Harrison, and he will send a copy of the report.