

**Full CE services for road and bridge rehabilitation projects in Detroit QA2  
Requisition 1482  
4/3/2014**

**Q:** The other two structures, from what we understand, are currently still in the design phase; we were wondering if you could provide some insight as to when those two bridges would be let?

**A:** **JN 122419A – Anticipated Letting Date is 5/2/2014**  
**JN 122421A – Anticipated Letting Date is 6/6/2014**  
**JN 114699A – Anticipated Letting Date is 5/2/2014**