

**Maintaining Traffic design related to the replacement of 8 bridges within the limits of the I-94
Modernization Project in Detroit**

QA1

7/2/2015

Requisition #1795

Question: The RFP indicates that five bridges will be let in December 2016, and the rest in December 2017. Will the 5 bridges be packaged into one contract for bidding in 2016, and the remaining 3 bridges packaged into once contract in 2017? Or will they be let individually each year?

Answer: The decision has not yet been made as to how or if the bridges will be packaged for letting.