Michigan Department
Of Transportation
5100B (07/07)

CHECKLIST TO DESIGNATE AREAS OF EVALAUTION
FOR REQUESTS FOR PROPOSAL (RFP)

Exhibit B

MDOT PROJECT MANAGER
Scott Singer

JOB NUMBER (JN)
NA

CONTROL SECTION (CS)
77000

DESCRIPTION
As needed Quality Control and Quality Assurance review

MDOT PROJECT MANAGER: Check all items to be included in RFP

WHITE = REQUIRED
GRAY SHADING = OPTIONAL

Check the appropriate Tier in the box below

CONSULTANT: Provide only checked items below in proposal

L] L]

Location: The percentage of work performed in Michigan
will be used for all selections unless the project is for on-
site inspection or survey activities, then location should
be scored using the distance from the consultant office to
the on-site inspection or survey activity.

N/A N/A

Presentation

N/A N/A

TIER 1 TIERII TIER 1II
($25,000-$99,999) ($100,000- (>$250,000)
$250,000)
[] [ ] Understanding of Service
|:| |:| |:| Innovations
|:| |:| |:| Safety Program
N/A ] [] Organizational Chart
[] [] Qualifications of Team
|:| |:| Past Performance
Not required Not required
As part of As part of |:| Quality Assurance/Quality Control
Official RFP Official RFP

Technical Proposal (if Presentation is required)

3 pages (MDOT
Forms not counted)
(No Resumes)

7 pages (MDOT
Forms not
counted)

19 pages (MDOT
Forms not
counted)

Total maximum pages for RFP not including key
personnel resumes
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of Transportation
5100H (03/10)

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet
as indicated below. The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process. Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant
Selections.

RFP SPECIFIC INFORMATION

BUREAU OF HIGHWAYS [] BUREAU OF TRANSPORTATION PLANNING ** [ ] OTHER
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS
1 no YES DATED 6/1/10 THROUGH 9/30/10

Prequalified Services — See page 1  of the attached |:| Non-Prequalified Services - If selected, the vendor must make
Scope of Services for required Prequalification Classifica- | sure thatcurrentfinancialinformation, including labor rates, overhead
tions. computations, and financial statements, if overhead is not audited,

is on file with MDOT’s Office of Commission Audits. This informa-

tion must be on file for the prime vendor and all sub vendors so that
the contract will not be delayed. (Foom 5100J Required with Proposal)

Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered
most qualified to perform the services based on the proposals. The selected vendor will be contacted to confirm capacity. Upon confir-
mation, that firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as,
but separate from, the proposal. Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning
(see address list, page 2). The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”
The vendor’s name and return address MUST be on the front of the envelope. The priced proposal will only be opened for the high-
est scoring proposal. Unopened priced proposals will be returned to the unselected vendor(s). Failure to comply with this procedure
may result in your priced proposal being opened erroneously by the mail room.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-
tract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-
tracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting
system.

[C] AQualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions for additional
information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening
on the MDOT website. The notification will be posted at least two business days prior to the bid opening. Only bids from vendors that
meet proposal requirements will be opened. The vendor with the lowest bid will be selected. The selected vendor may be contacted
to confirm capacity.

[] Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information. The
bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required - no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).
The Bid Sheet(s) is located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, to the address indicated
below. The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked “SEALED BID.” The vendor’s name and
return address MUST be on the front of the envelope. Failure to comply with this procedure may result in your bid being opened errone-
ously by the mail room and the bid being rejected from consideration.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL/BID DUE DATE TIME DUE
3 9/1/10 9:00AM

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.
MDOT Project Manager [] MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail
Secretary, Contract Services Div - B470 Secretary, Contract Services Div - B470
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, MI 48909 Lansing, Ml 48933
I:l Contract Administrator/Selection Specialist Contract Administrator/Selection Specialist
Bureau of Transportation Planning B470 Bureau of Transportation Planning B470
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, Ml 48909 Lansing, Ml 48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received
by the Project Manager at least four (4) working days prior to the due date and time specified above. All questions and answers will be
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date
deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently
certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal

The following two American Recovery and Reinvestment Act of 2009 (ARRA) notifications, ARRA MONTHLY EMPLOYMENT
REPORTS and REQUIRED CONTRACT PROVISIONS TO IMPLEMENT AMERICAN RECOVERY AND REINVESTMENT ACT
(ARRA) SECTIONS 902 AND 1515, are attached to this Request For Proposal for your understanding. These two notifications are
only applicable for those projects/contracts funded with ARRA funds and will be included in contract Exhibits.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet

5100G - Certification of Availability of Key Personnel

51001 — Conflict of Interest Statement

5100J - Consultant Data and Signature Sheet (Required only for Non-Prequalified Work)

(These forms are not included in the proposal maximum page count.)



Notification
ARRA MONTHLY EMPLOYMENT REPORTS
Note: This Notification is only applicable for those projects/contracts
funded with ARRA funds. If you have questions, please contact MDOT
Contract Services Division at (517) 335-0071.

The American Recovery and Reinvestment Act of 2009 (ARRA), requires states
receiving stimulus funds for highway projects to provide monthly reports to the Federal
Highway Administration (FHWA) regarding the number of employees of the prime
contractors, all-tier subcontractors and consultants on ARRA funded projects.

The cost for complying with this Notification must be borne by the prime contractor, and
all-tiers of subcontractors and consultants, as part of their overhead and is deemed to be
included in the payments made under this contract.

Within 10 days after the end of each month in which work is performed on this contract,
all prime contractors and consultants must provide the Engineer a monthly report on
MERS at https://sso.state.mi.us/ providing employment information on each ARRA
project, which will include, for work performed in that preceding month:

e The total number of employees who performed work on this contract.

e The total number of hours worked by employees who performed work on this

contract.
e The total wages of employees who performed work on this contract.

Prime Consultants are responsible for reporting on all subconsultants’ employment
information in MERS, as the sub consultants will not have access to do so.

In addition, the prime contractor must provide a total payment amount made to any
subcontractor who is a certified DBE in that preceding month.

This Notification shall be included as a part of each subcontract executed by the prime
contractor, and all-tiers of subcontractors and consultants.

If necessary to conform to guidance provided by FHWA concerning the ARRA reporting
requirements, the prime contractor, and all-tiers of subcontractors and consultants will
revise their reporting as directed by the Engineer.

Failure to comply with the reporting requirements under ARRA would jeopardize
the Department's continued receipt of ARRA funding.

Accordingly, if a contractor or any-tier of subcontractor or consultant fails to
comply with this Notification, the Department may withhold contract payments
until compliance is achieved. If the Department is compelled to incur costs
because of such a breach, the amount of those costs may be deducted from
payments otherwise to be made under this contract. Additional sanctions may
include reduction or elimination of prequalification ratings and removal of bidding
privileges.

Revised: 12-17-2009 1



NOTIFICATION
REQUIRED CONTRACT PROVISIONS TO IMPLEMENT AMERICAN
RECOVERY AND REINVESTMENT ACT (ARRA) SECTIONS 902 AND 1515

Note: This notification is only applicable for those projects/contracts
funded with ARRA funds. If you have questions, please contact MDOT
Contract Services Division at (517) 335-0071.

In accordance with requirements under section 902 of the American Recovery
and Reinvestment Act of 2009 (ARRA), the following language is made a part of
this contract and is to be made a part of all tier subcontracts or consultant
contracts:

The U.S. Comptroller General and his representatives have the authority:

(1) To examine any records of the contractor or any of its subcontractors,
or any State or local agency administering such contract, that directly
pertain to, and involve transactions relating to, the contract or
subcontract; and

(2) To interview any officer or employee of the contractor or any of its
subcontractors, or of any State or local government agency
administering the contract, regarding such transactions.

The Comptroller General and his representatives have the authority and rights
provided under Section 902 of the ARRA with respect to this contract. As
provided in section 902, nothing in section 902 shall be interpreted to limit or
restrict in any way any existing authority of the Comptroller General.

In accordance with the requirements of section 1515(a) of the ARRA any
representatives of the Inspector General have the authority:

(1) To examine any records of the contractor or grantee, any of its
subcontractors or sub-grantees, or any State or local agency
administering such contract, that pertain to, and involve transactions
relating to the contract, subcontract, grant, or sub-grant; and

(2) To interview any officer or employee of the contractor, grantee, sub-
grantee or agency regarding such transactions.

Nothing set forth in section 1515 of the ARRA shall be interpreted to limit or
restrict in any way any existing authority of an inspector general.

Revised: 12-17-2009 2



Michigan Department of Transportation

SCOPE OF SERVICE
FOR
SPECIALTY SERVICES
As Needed Quality Control and Quality Assurance QA/QC

CONTROL SECTION(S): 77000

JOB NUMBER(S): Various

PROJECT LOCATION: Various locations countywide

PROJECT DESCRIPTION: Quality Control and Quality Assurance reviews of MDOT
designed plans. Review of designed plans. The QA/QC will be performed as needed for in house
design projects, a review of the plans, specifically for quantities and constructability.

ANTICIPATED SERVICE START DATE: 10-1-2010

ANTICIPATED SERVICE COMPLETION DATE: 12-31-2012

PRIMARY PREQUALIFICATION CLASSIFICATION(S):
Roadway Rehabilitation & Rural Freeways

SECONDARY PREOQUALIFICATION CLASSIFICATION(S):
None

DBE REQUIREMENT: N/A

MDOT PROJECT ENGINEER MANAGER:
Scott Singer, P.E. Development Engineer
Metro/Port Huron TSC

2127 11™ Ave. Port Huron, Mi 48060

Phone Number: 810-985-5011

Fax Number: 810-985-5042

E-mail: singersc@michigan.gov

Final Scope Posted: 7/20/2010



ESTIMATED TOTAL CONSTRUCTION COST: Approx. $25,000,000

REQUIRED MDOT GUIDELINES AND STANDARDS:

Work shall conform to current MDOT, FHWA, and AASHTO practices, guidelines, policies,
and standards (i.e., Road Design Manual, Standard Plans, Drainage Manual, Roadside Design
Guide, A Policy on Geometric Design of Highways and Streets, Michigan Manual of Uniform
Traffic Control Devices, etc.).

NOTE: A process change mandated by federal audit of MDOT’s design process puts the
Omissions and Errors Check Meeting after the Plan Completion. Please keep this in mind when
preparing your schedule. See MDOT Road Design Manual, Chapter 14 — Procedures — Section
14.54 for corroboration. See “For Your Information” contacts at the end of this document for
more info or questions.

Consultant is required to use MDOT’s current version of Bentley MicroStation for CADD
applications and Bentley GEOPAK for road design. Consultant shall comply with all MDOT

CADD standards and file naming conventions.

GENERAL INFORMATION:

MDOT design staff will design and manage the projects to be reviewed. The consultant will
provided staff as required to provide a through QA/QC review of plans.

CONSULTANT RESPONSIBILITIES:

The consultant maybe asked to assist the MDOT staff including, but not limited to the following
tasks:

The Consultant must adhere to all applicable OSHA and MIOSHA safety standards, including
the appropriate traffic signs for the activities and conditions for this job and perform field
operations in accordance with the Department’s Personal Protective Equipment (PPE) policy as
stated in the MDOT Guidance Document #10118.

Meet with the MDOT Project Manager to review project, location of data
sources and contact persons, and review relevant MDOT operations. The
Consultant shall review and clarify project issues, data needs and availability, and
the sequence of events and team meetings that are essential to complete the design
by the project plan completion date. Attention shall be given to critical target
dates that may require a large lead time, such as geotechnical requirements, ROW
submittal dates, Railroad coordination requirements, utility conflict resolution,
local agency meetings, etc.

A. Verify construction items for build ability.

B. Verify plan quantities and engineers cost estimate.

Final Scope Posted: 7/20/2010



C. Review unique special provisions.

D. Provide solutions to any unique problems that may arise during the review
of this project.
E. Maintain a Design Project Record which includes a history of significant

events (changes, comments, etc.) which influenced the development of the
plans, dates of submittals and receipt of information.

F. Evaluate the plans at Base Plan, Plan Review and at Plan Completion.

G. Attend any project-related meetings as directed by the MDOT Project
Manager.

H. The MDOT Project Manager shall be the official MDOT contact person
for the Consultant and shall be made aware of all communications
regarding this project. The Consultant must either address or send a
copy of all correspondence to the MDOT Project Manager.

L. The Consultant shall contact the MDOT Project Manager whenever
discoveries or design alternatives have the potential to require changes in
the scope, limits, quantities, costs, or right-of-way of the project.

J. The Consultant maybe asked to perform QA/QC on a number of projects
at all levels of completion to assist the TSC will a quality product.

UTILITIES
The Consultant shall review utility information and note potential conflicts.

TRAFFIC CONTROL
The Consultant shall review traffic control plans.

MONTHLY PROGRESS REPORT
A report will not be required.

MDOT RESPONSIBILITIES:
A. Schedule and/or conduct the following:
1. Provide Plans and Estimates for review

2. Schedule Meetings

B. Furnish Special Details and pertinent reference materials.

Final Scope Posted: 7/20/2010



Furnish FTP site for software download and instructions for the MDOT Stand
Alone Proposal Estimator’s Worksheet (SAPW).

DELIVERABLES:

All plans, special provisions, estimates, and other project related items that have been reviewed

shall be sent to the MDOT Project Manager for further review and or revisions.

PROJECT SCHEDULE:

The schedule will vary as per project.

MDOT PRECONSTRUCTION TASKS
CONSULTANT CHECKLIST

Please indicate with a check in the box next to each task number whether you believe that task will
require consultant involvement on the job. Milestones (a specific event at a point in time) are italicized

and underlined. See the P/PMS Task Manual for more details.

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

PRELIMINARY ENGINEERING - DESIGN

DATE TO BE
P/PMS TASK NUMBER AND DESCRIPTION COMPLETED BY
YES NO (mm/dd/yyyy)
DESIGN SCOPE VERIFICATION AND BASE PLAN
PREPARATION
] ] 3380 Review Base Plans ]
X ] 332M Base Plan Review (Pre-Gl Inspection) A
PRELIMINARY PLANS PREPARATION
3590 Review Preliminary Plans (Hold Plan Review
O O Meeting) A —
X ] 352M _THE Plan Review (Grade Inspection) I
X [] 380M__Plan Completion I
L] L] 3850 Develop Structure Final Plans and Specifications I
] ] 3870 Hold Omissions/Errors Check (OEC) Meeting I
L] L] 387M__Omissions/Errors Checks Meeting I
X [1 | 389M _Plan Turn-in I
L] L] 3880 CPM Quality Assurance Review I

Final Scope Posted: 7/20/2010




FOR YOUR INFORMATION

For questions on specific tasks, refer to the P/PMS Task Manual located on the MDOT Bulletin
Board System.

For assistance in accessing this manual, please contact one of following:
Dennis Kelley: (517) 373-4614
Tonya Nobach: (517) 335-1927

CONSULTANT PAYMENT — Actual Cost Plus Fixed Fee:

Compensation for this project shall be on an actual cost plus fixed fee basis. This basis of
payment typically includes an estimate of labor hours by classification or employee, hourly labor
rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.

All billings for services must be directed to the Department and follow the current guidelines.
The latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau
of Highways" is available on MDOT's website. This document contains instructions and forms
that must be followed and used for billing. Payment may be delayed or decreased if the
instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an
increase is approved in accordance with the contract with the Consultant. Typically, billings
must be submitted within 60 days after the completion of services for the current billing. The
final billing must be received within 60 days of the completion of services. Refer to your
contract for your specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for
its own employees in accordance with the State of Michigan’s Standardized Travel Regulations.
Supporting documentation must be submitted with the billing for all eligible expenses on the
project in accordance with the Reimbursement Guidelines. The only hours that will be
considered allowable charges for this contract are those that are directly attributable to the
activities of this project.

The use of overtime hours is not acceptable unless prior written approval is granted by the
MDOT Region Engineer/Bureau Director and the MDOT Project Manager. Reimbursement for
overtime hours that are allowed will be limited to time spent on this project in excess of forty
hours per person per week. Any variations to this rule should be included in the priced proposal
submitted by the Consultant and must have prior written approval by the MDOT Region
Engineer/Bureau Director and the MDOT Project Manager.

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead.

Final Scope Posted: 7/20/2010



The hours provided are only an estimate. The Consultant will be reimbursed a
proportionate share of the fixed fee based on the portion of the authorized total hours in
which services have been provided to the Department. Fixed fee on “as needed” projects is
computed by taking the percent of actual labor hours billed to labor hours authorized, then
applying that percentage to the total fixed fee authorized.

MDOT reserves the right to request services on other projects located in the Region/TSC
area that are not listed above, under the conditions of this “as needed” scope of services.

Full time services may not be required on all projects at all times. This scope is for “as

needed” services, based on the intermittent needs of MDOT. It must be noted that this is
not a guarantee that MDOT will use the Consultant’s services.

Final Scope Posted: 7/20/2010



