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MICHIGAN STATE HOUSING DEVELPOMENT AUTHORITY 
 

REQUEST FOR PROPOSALS  
 

 
 
DATE OF ISSUE: June 6, 2012 
 
TO: Potential Providers of Services 
 
RE: Request for Proposals for Comprehensive Need Assessment (“CNA") for 

Authority Financed Multifamily Housing Developments. 
 

 
I. Services Sought by Authority:  

 
The Michigan State Housing Development Authority, Asset Management Division 

("Authority") is seeking an individual or firm that is authorized to do business in Michigan to 
complete CNAs for Authority-financed multifamily housing developments.  A CNA is a 
description of the current and future physical and related financial needs of a multifamily 
development projected over the next 20 years.  The current condition and future physical needs 
are established through a detailed physical inspection of the development.  Projected financial 
needs to maintain the physical condition of the development are established through a detailed 
analysis of the financial history, current status including escrow balance and funding levels, and 
future needs based on results of the physical inspection.  A detailed description of the work is 
described in the Scope of Work, which is attached and incorporated into this Request for 
Proposals (“RFP”) as Exhibit A.  

 
 

II. Required Qualifications:   
The Authority has identified the following qualifications that it believes are necessary for 

the successful performance and completion of the services described in Exhibit A - Scope of 
Work. The prospective contractor ("Contractor") must: 

 
A. Have experience providing the services described in the Scope of Work or similar 

services.  
 
B. Assign experienced personnel to perform the services or have personnel 

supervised by experienced staff. 
 
C. Be a firm authorized to do business in the State of Michigan. Proposals from sole 

proprietors will not be accepted. The prospective Contractor will be required to 
submit: 

 
1. A Certificate of Authority to Transact Business issued by the Department 

of Licensing and Regulatory Affairs, or 

2. A Certificate of Good Standing dated within 30 days of the proposal 
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D. Have a presence in the State of Michigan.  Proposals from sole proprietors 
will not be accepted. 

 
E. Have phone, internet, and e-mail access. Internet and e-mail access must be 

adequate enough to allow the Contractor to receive, download and upload data, 
files and attachments from Authority staff.  

 
F. Agree to satisfy the following requirements prior to the execution of the contract 

with the Authority:  
 

1. Indemnify, defend and hold harmless the Authority, its Board, officers, 
employees and agents, from and against all losses, liabilities, penalties, fines, 
damages and claims (including taxes), and all related costs and expenses 
(including reasonable attorneys' fees and disbursements and costs of 
investigation, litigation, settlement, judgments, interest and penalties), arising 
from or in connection with any of the following: 

 
a. any claim, demand, action, citation or legal proceeding against the 

Authority, its employees and agents arising out of or resulting from (1) the 
services provided ("Services") or (2) performance of the Services, duties, 
responsibilities, actions or omissions of the Contractor or any of its 
subcontractors under this Agreement. 

 
b. any claim, demand, action, citation or legal proceeding against the 

Authority, its employees and agents arising out of or resulting from a 
breach by the Contractor of any representation or warranty made by the 
Contractor in the Agreement. 

 
c. any claim, demand, action, citation or legal proceeding against the 

Authority, its employees and agents arising out of or related to 
occurrences that the Contractor is required to insure against as provided 
for in this contract. 

 
d. any claim, demand, action, citation or legal proceeding against the 

Authority, its employees and agents arising out of or resulting from the 
death or bodily injury of any person, or the damage, loss or destruction of 
any real or tangible personal property, in connection with the performance 
of services by the Contractor, by any of its subcontractors, by anyone 
directly or indirectly employed by any of them, or by anyone for whose 
acts any of them may be liable; provided, however, that this 
indemnification obligation shall not apply to the extent, if any, that such 
death, bodily injury or property damage is caused solely by the 
negligence or reckless or intentional wrongful conduct of the Authority. 

 
e. any claim, demand, action, citation or legal proceeding against the 

Authority, its employees and agents which results from an act or omission 
of the Contractor or any of its subcontractors in its or their capacity as an 
employer of a person. 

 
f.  any action or proceeding threatened or brought against the Authority to 

the extent that such action or proceeding is based on a claim that any 
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piece of equipment, software, commodity or service supplied by the 
Contractor or its subcontractors, or the operation of such equipment, 
software, commodity or service, or the use or reproduction of any 
documentation provided with such equipment, software, commodity or 
service infringes any United States or foreign patent, copyright, trade 
secret or other proprietary right of any person or entity, which right is 
enforceable under the laws of the United States.   

 
2.  Maintain and provide evidence, satisfactory to the Authority, of the following 

insurance coverage: 
 
a. Errors and Omissions Insurance for $1,000,000 for each occurrence and 

$1,000,000 annual aggregate; and  

b. Worker's Compensation Insurance (if required under state law). Any citing 
of a policy of insurance must include a listing of the States where that 
policy’s coverage is applicable.  

  
G. Agree to execute a contract acceptable to the Director of Legal Affairs. For 

purposes of illustration only, a Sample Contract is attached and incorporated 
into this RFP as Exhibit C for your convenience.  

 
III. Submitting Proposal: 

 
Prospective contractors wishing to submit proposals must submit one (1) original and 

three (3) copies of a proposal to provide the services described in Exhibit A - Scope of Work 
attached and incorporated into this RFP. Submitted proposals must respond to and address the 
questions listed in Exhibit B - Proposal Instructions and Selection Criteria attached and 
incorporated into this RFP.  

 
Firms wishing to submit proposals must also submit the Certificate Verifying Key 

Persons attached and incorporated into this RFP as Exhibit D, as well as the documentary 
information outlined in the Organization Background Checklist attached and incorporated into 
this RFP as Exhibit E. 

 
The due date for the Authority's receipt of the proposals responding to this RFP is July 

2, 2012 at 4 p.m.  
 
The Authority shall not be liable for any costs that a firm or individual may incur while 

preparing a proposal. The Authority shall not be liable for any costs that a firm or individual may 
incur prior to the complete execution of a contract. If the Authority enters into a contract, the 
Authority's consideration (payment) shall be limited to the term of the contract.  

 
 

IV. Communications with Authority Staff  Prior to Selection of Proposal 

 

Any questions raised by prospective Contractors concerning the RFP may be submitted 

in writing via mail, e-mail or fax, using the subject line CNA for Authority Financed 
Multifamily Housing Developments to the attention of: 

 

Matt Bergeon 
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Michigan State Housing Development Authority 

735 E. Michigan Avenue 

Lansing, Michigan 48912 

 

E-mail: bergeonm@michigan.gov 

Fax: (517) 373-4627 

 

The Authority will answer by email appropriate questions (e.g., information not 

covered/answered in the RFP, interpretation issues, etc.) received in a timely manner. To 

ensure a fair and impartial process, non-written questions concerning the RFP will not be 

addressed by Authority staff.  Phone calls involving the RFP or related questions will not be 

accepted. Firms submitting bids shall not contact any Board members or Authority staff except 

Matt Bergeon.  All communications with Matt Bergeon must be received in writing by 

June 14, 2012.  The Authority will hold no other question sessions or bidder’s conferences. The 

Authority will answer all questions by June 18, 2012. All questions and answers related to this 

RFP will be supplied to firms that provide Matt Bergeon with notification of their intent to submit 

a proposal.  

 

If, prior to the proposal deadline, the Authority deems it necessary to provide additional 

clarifying information, or to revise any part of the RFP, supplements or revisions will be provided 

to all firms who have indicated they will submit a proposal. Proposals will then be evaluated 

based on the terms and conditions of the RFP, any supplements or revisions to the RFP, and 

the answers to any written questions. 
 
 

V. Selection of Proposal: 
 
The Authority will select the proposal based on the Proposal Instructions and Selection 

Criteria, which are set forth in Exhibit B attached and incorporated into this RFP.  
 
 
 

VI.  Processing Required Forms & Contract Execution: 
 
The required forms will be submitted to Civil Service for approval, prior to the Authority’s 

Board approval.  Contracts that equal or exceed $25,000 must be approved by the Authority’s 
Board.  Thereafter, a contract will be forwarded to the firm that submitted the selected proposal 
with instructions to execute and return three copies. Upon receiving the executed copies, the 
Office of Legal Affairs will submit the executed copies to a duly authorized Authority signatory 
for execution on behalf of the Authority.  

 
 

VII. Michigan Freedom of Information Act 
 
Documents submitted to the Authority shall be subject to the Michigan Freedom of 

Information Act ("FOIA"). In the event a request for submitted documents is made to the 
Authority, the Authority's FOIA Coordinator will redact or withhold information and/or documents 
that are exempt from disclosure under FOIA. See MCL 15.243(1)(i).  Please note that any 
requests by non-MSHDA personnel to review proposals will be denied until the deadline for 
submission of the bids has expired. See MCL 15.243(1)(j).  
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VIII. Key Personnel & Payments to Pensioned  

 
2007 PA 95, MCL 38.68c requires retirees of the State Employees Retirement System 

(“Pensioned Retirees”) who become employed by  the State either directly or indirectly through 
a contractual arrangement with another party on or after October 1, 2007 to forfeit their 
respective state pensions for the duration of their reemployment. Accordingly, any pensioned 
retiree who provides or renders services pursuant to the contract for which bids will be made 
under this RFP shall be required to forfeit his or her pension during the term of the contract.   

 
Bids must acknowledge and confirm whether pensioned retirees will render services 

under the contract being sought through this bid. If the contractor intends to use a pensioned 
retiree, the bidder must submit written confirmation from the pensioned retiree that he or she 
agrees to forfeit his or her pension during the term of the contract, if awarded. If awarded a 
contract, the bidder must submit a copy of the pensioned retiree’s directions to the State of 
Michigan’s Office of Retirement Services (“ORS”) to withhold the retiree’s pension payments 
until the end of the contract term.  

 
Bids must acknowledge and identify certain key personnel and pensioned retirees in the 

form attached and incorporated into this RFP as Exhibit D. Key persons are those individuals 
who will be performing services pursuant to an awarded contract and (a) sign the contract on 
behalf of the Contractor and/or (b) are listed in the form attached and incorporated into this RFP 
as Exhibit D. 
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MICHIGAN STATE HOUSING DEVELOPMENT AUTHORITY 

REQUEST FOR PROPOSAL 
 

EXHIBIT A 
 

SCOPE OF WORK 
 
I. Overview    
 

Comprehensive Need Assessment (CNA) for Authority Financed Multifamily Housing 
Developments.  The contract resulting from this RFP will be for a three year term. 
 
The Michigan State Housing Development Authority, Asset Management Division 
("Authority") is seeking an individual/firm that is authorized to do business in Michigan to 
complete CNAs for Authority financed multifamily housing developments. 
 
The Authority seeks the services to determine the current and future physical and 
financial needs of Authority-financed multifamily developments projected over the next 
20 years.  The CNA will enable the Asset Management Division of the Authority to 
accurately determine the current and future physical needs of Authority financed 
developments. The reports will also ensure that adequate funding exists to maintain the 
developments in safe, decent, and sanitary condition over the next twenty years.  The 
current condition and future physical needs are established through a detailed physical 
inspection of the development.  Projected financial needs to maintain the physical 
condition of the development are established through a detailed analysis of the financial 
history, current status including escrow balance and funding levels, and future needs 
based on results of the physical inspection.   
 
At developments where the existing CNA is either five or more years old or the Authority 
has specifically requested, the previous CNA must be updated to reflect current physical 
conditions and Replacement Reserve funding.  This will include a complete re-inspection 
of the development, analysis of Replacement Reserve funding and recommendations for 
funding adjustments if necessary. 
 
Preservation CNAs will be completed when specifically requested by the Authority.  
Additional detail is in Section II B5 below. 
 
The Authority seeks these services to identify the physical needs and resulting needed 
funding on the Authority’s aging portfolio. The services will protect the Authority’s 
mortgage loan interest by assuring adequate funding and completion of physical repairs 
on multifamily developments which are 8 or more years old.  The CNA is used in budget 
preparation; determining rent increases; prioritizing the use of development reserves 
which include replacement reserve and surplus cash; planning for future physical and 
financial needs of the developments.  The CNA is used extensively with Preservation 
proposals.  
   
 

II.  Objectives, Tasks & Activities, and Deadlines 
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A. Objectives. To successfully perform the services described in Section I above, the 

prospective Contractor ("Contractor") must satisfy the following objectives:  
 

1. Provide detailed physical inspection of development.  
 

2. At a minimum in multifamily developments, 10% of the units will be individually 
inspected on developments with 150 or more units and 15% of the units will be 
inspected on developments with 149 or less units.  Each type of unit must be 
included in the inspection process.  
 

3. Verify dimensional data from plans and/or field measurements to assure proper 
costing of repairs and/or replacement. 
 

4. Review and analyze capital expenditures, escrow balances and resulting future 
financial needs. 
 

5.  A detailed analysis of the Replacement Reserve escrow and estimated future 
needs will be completed for a 20-year term.  

 
6. Provide a preliminary report for each development with detailed narrative 

presentation, photographs enhanced with graph presentations and spreadsheet 
format for projected Capital Needs and Replacement Reserve funding of the 
development. 
 

7. The preliminary report will be reviewed with Authority staff, the management 
agent, and/or owner. A final report will then be prepared . 

 
 

B. Activities/Responsibilities Necessary to Complete Scope of Work To achieve 
the objectives, the Contractor shall perform the following activities: 

 
1. The Authority will receive five (5) printed and bound copies each of the 

preliminary and final report. In addition, the Physical Needs Assessment 
Narrative, Fannie Mae Spreadsheet, Capital Needs Summary, and Replacement 
Reserve Analysis will be received on CD-rom or electronically using Microsoft 
Word and Excel format with each report. 

 
2. The selected Contractor will complete 4-5 CNAs each month unless an 

accelerated or reduced rate is agreed to by both parties.  The selected 
Contractor will be expected to complete 30-60 CNAs each year over a three-year 
period unless otherwise directed by the Authority. 

 
3. The selected Contractor will be responsible for all scheduling, notifying specific 

developments and Authority staff for completion of CNAs.  Unless otherwise 
acceptable to all parties, at least 30-days advance notice of impending 
inspections will be provided to the development and Authority.  At least 15 
calendar days’ notice of inspection date and time will be provided to the 
development and Authority for specific site inspections. 
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4. During the three-year term of the agreement, the Authority may request priority 
for approximately 40 developments for completion of a CNA.  A priority may be 
placed resulting from an application for preservation, refinancing, sale, workout, 
etc.  The selected Contractor will make necessary arrangements to complete 
such CNA as soon as reasonably possible. 

 
5. Developments identified for Preservation will include a special Capital Needs 

Analysis and related Replacement Reserve Analysis.  These analyses will 
include a substantial amount of development capital needs to be completed in 
year one.  Appropriate additions to the narrative section of the CNA will be 
required to reflect the Preservation proposal. 

a. An Excel spreadsheet listing all capital improvements for the 
duration of the CNA is to be provided.  The spreadsheet shall be 
laid out to easily track changes from the initial to final PCNA. 

 
6. To the extent available, the Authority and/or management agent will provide the 

selected Contractor with: 

a. Development and management agent names, addresses, phone 
numbers and contract persons. 

b. Access to original plans and specifications. 

c Financial information including escrow balances, mortgage 
amounts and terms, monthly escrow balances, previous 12-months 
income and expenses, monthly escrow deposits, mortgage maturity 
dates, and any other pertinent information requested by the 
selected Contractor. 

d. Access to developments. 

 
 

C. Deadlines for Completing Objectives.  
 
1.  A list of developments will be provided that will indicate which development 

CNAs will be completed each year by December 31, 2013, 2014, 2015.  
Developments that have not previously had a CNA will be completed by June 30 
of each year.  See Exhibit H. 

 
 

 
III. Standards for Performance 
 

The Contractor shall perform the tasks/activities and complete the objectives in 
accordance with the following standards:  

 
1. At a minimum in multifamily developments, 10% of the units will be individually 

inspected on developments with 150 or more units and 15% of the units will be 
inspected on developments with 149 or less units.  Each type of unit must be 
included in the inspection process.  
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2. Provide detailed physical inspection of development including: (a) site 

concrete/asphalt walks, driveways, parking areas and play areas; (b)site lighting 
must be reviewed along with plantings, lawn areas, grading for soil erosion and 
trash dumpster areas; (c) all interior and exterior building components, including 
common area and unit plumbing, mechanical and electrical systems. 

 
3. Dimensional data will need to be obtained from plans and/or field measurements 

to assure proper costing of repairs and/or replacement 
 

4. Review and analysis of capital expenditures, escrow balances and resulting 
future financial needs.  A detailed analysis of the Replacement Reserve escrow 
and estimated future needs will be completed for a 20-year term.  

 
5. Provide a preliminary report for each development with detailed narrative 

presentation, photographs enhanced with graph presentations and spreadsheet 
format for projected Capital Needs and Replacement Reserve funding of the 
development.  Reports will be developed with the Fannie Mae model for 
multifamily physical needs assessments or another similar product approved by 
the Authority. 

 
6. The preliminary report will be reviewed with Authority staff, the management 

agent, and/or owner.  Developments noted to be “troubled” or with otherwise 
unique conditions may, at the discretion of the Authority, require face-to-face 
meetings with the selected Contractor.  Such meetings will be conducted at the 
Authority’s Detroit or Lansing office (or other agreeable location) at such time as 
the selected Contractor has staff available in the State of Michigan (the “State”).  
The selected Contractor will have staff available in the State at least once a 
month for duration of the contract.  A final report will then be prepared  and 
delivered according to the performance schedule listed below in Exhibit B, 
attached in incorporated into this RFP. 
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MICHIGAN STATE HOUSING DEVELOPMENT AUTHORTIY 

REQUEST FOR PROPOSAL 
 

EXHIBIT B 
 

PROPOSAL INSTRUCTIONS AND SELECTION CRITERIA 
 
 
I. Proposal Delivery/Submission 
 

A. Due Date. Proposals responding to this Request for Proposal ("RFP") are due July 
2, 2012 at 4 p.m.   
 

B. Originals and Copies. Submit one (1) original and three (3) copies of a proposal to 
provide the services described in the Exhibit A - Scope of Work. 

 
C. Delivery of Proposal. Deliveries may be by hand, commercial overnight service, or 

U.S. Postal Service. No electronic deliveries will be accepted. All deliveries should 
be directed to: 

 
DELIVERY VIA HAND DELIVERY OR COMMERCIAL OVERNIGHT SERVICE: 

Matt Bergeon 
  Michigan State Housing Development Authority 
  735 E. Michigan Avenue 
  Lansing, MI  48912 
 

DELIVERY VIA U.S. POSTAL SERVICE:  
Matt Bergeon  
Michigan State Housing Development Authority 

  P.O. Box 30044 
  Lansing, MI  48909 
 

D. Selection of Proposal. The Authority’s review will take a minimum of four weeks 
after the closing date for submitting proposals. The Authority expects to notify the 
selected Contractor on August 2, 2012 via e-mail and posting on the Authority’s 
website; however the selection will be contingent on approval by the Michigan Civil 
Service Commission and the Authority’s Board. The name of the selected Contractor 
will also be posted on the Authority's website. 
 

E. Commencement of Work. Project work will commence upon execution of a project 
contract and not before. The selected Contractor shall not proceed with performance 
of the project work or incurring of project costs until both parties have signed the 
project contract to show acceptance of its terms and conditions. 

 
F. Project Control. The Contractor will carry out this project under the direction and 

control of the Authority and its designated Contract Administrator. 
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G. Quarterly Progress Reports. The Contractor shall be required to submit brief 
written quarterly summaries of progress outlining the work accomplished during the 
reporting period. The summaries should include those preliminary reports completed 
but not yet finalized. Problems, real and anticipated, or any significant deviation from 
the agreed-upon work plan should be brought to the attention of the Contract 
Administrator. A financial report of expenditures to date including outstanding 
invoices or approved work schedule must be submitted as part of the report. These 
reports will be due to the Authority each March 15, June 15, September 15 and 
December 15 during the project period. 

 
H. Applicable Laws. The successful Contractor may be awarded a contract that 

requires compliance with state and federal laws.  
 

II. Proposal Format 
 

A. Overview. Proposals must be submitted in the format described in this Exhibit B as 
outlined below. There should be no attachments, enclosures or exhibits other than 
those considered by the prospective Contractor to be essential to a complete 
understanding of the proposal. Each section must be clearly identified with 
appropriate headings. 

 
The proposal should be clear, accurate, and complete, with sufficient detail to enable 
the Authority to evaluate the services and methods proposed. Brevity is appreciated.  
 

B. Format of Proposal. 
 

1. Business Organization. Include the following information and supporting 
documentation as outlined in Exhibit F - Organization Background Checklist 
found attached and incorporated into this RFP: 
 
a. The full name and address of Firm. 
 
b. The branch office, if applicable. 
 
c. The type of entity (e.g., Michigan corporation, Michigan nonprofit corporation, 

Michigan limited liability company): 
 

i. If the entity is foreign (i.e., non-Michigan) it must be licensed to do 
business in Michigan. The firm must submit with the proposal a 
Certificate of Authority to Transact Business issued by the 
Department of Licensing and Regulatory Affairs that is dated no 
earlier than 30 days prior to the submittal date of the proposal. 
 

ii. If the entity is Michigan-based, the firm must submit with the 
proposal a Certificate of Good Standing that is dated no earlier 
than 30 days prior to the submittal date of the proposal.  

 
d. Submit a Certificate Verifying Key Persons. This form is found in Exhibit D 

attached and incorporated into this RFP.  
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e. Submit a Certifications Regarding Debarment, Suspension and Other 
Responsibility Matters form. The form is found in Exhibit F attached and 
incorporated into this RFP. 
 

f. Submit a W-9 Request for Taxpayer Identification Number and Certification.  
The form is found in Exhibit G attached and incorporated into this RFP.  

 
 

2. Management and Personnel. Answer/Address the following: 
 
a. Officer and Management Summary. Identify officers and managers by 

name and position. Identify managers and/or officers who will manage the 
contract if it is awarded and provide their resumes or CVs. 

 
Identify key project personnel and their titles. List their responsibilities and the 
specific tasks each will carry out and the anticipated time frames for each 
task and person. Provide current contact information including name, title, 
mailing address, e-mail address, and phone and fax numbers. 

 
b. Bidder’s Authorized Contact. Include the name and telephone number of 

person(s) in your organization authorized to expedite any proposed contract 
with the Authority. An official authorized to commit the bidder to the terms and 
conditions of the proposal must sign the proposal. The potential Contractor 
must clearly identify the full title and authorization of the designated official 
and provide a statement of bid commitment with the accompanying signature 
of the official. Attach any resolutions authorizing the approved signatory with 
the proposal. 
 

3. Experience. 
 
a. Prior Experience of Firm. Indicate prior experience of your firm that you 

consider relevant to the successful accomplishment of the project described 
in this RFP. Include sufficient detail to demonstrate the relevance of such 
experience. Include descriptions of qualifying experience, including project 
descriptions, costs, and starting and ending dates of projects successfully 
completed. Also include the name, address, and telephone number of the 
responsible official of the client organization who may be contacted. 

 
b. Experience of Proposed Personnel Assigned to Provide Services. The 

proposal should describe the education and experience of the personnel who 
will be assigned to provide the proposed services, including managers who 
may oversee work of personnel. 

 
c. Examples of Work. The following examples of recent work should be 

submitted with the application: 
 

i. A copy of a previously completed CNA must be included with the 
proposal. 
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d. Additional Information and Comments. Include any other information that 
is believed to be pertinent but not specifically asked for elsewhere. 

 
e. Confirm Whether Any Assigned Personnel Receive Pension Payments 

from the State of Michigan. If any assigned personnel receive pensions 
from the State of Michigan, you must provide confirmation, signed by each 
assigned person with a State of Michigan pension, that he or she 
acknowledges and agrees that he or she must forfeit any pension payments 
made during the term of the contract. If a contract is awarded, each assigned 
person with a State of Michigan pension must submit a copy of the pensioned 
retiree’s directions to the State of Michigan’s Office of Retirement Services to 
withhold the retiree’s pension payments during the contract term.  

 
4. Proposed Services. 

 
a. How Service will be Rendered. Address and describe the process used to 

render the services and how the services will be rendered. This should be an 
overview of the methodology to be used, based on staff and time frames, to 
meet the project scope of work and complete the required products within the 
time frame of the project.  
 

b. Use of Subcontractors. If any work will be subcontracted, describe the 
following: 

 
i. Work that will be subcontracted. 
 

ii. The process used to select the subcontractors. 
 

iii. The subcontractor's experience and expertise.  
 

iv. The names of the firms/individual(s) who will perform the 
subcontracted work. 

 
c. Standards. Describe or address the following: 

 
i. How quality of service will be monitored and ensured.  
 

ii. Whether "best practices" will be followed. (If applicable, identify 
the organization and/or document establishing such standards.)  

 
d. Security of Data. If the services to be rendered require the collection and/or 

use of confidential and/or personal data, confirm the following:  

i. Has your firm established and used a policy to address the 
security of paper and electronic data? (Please do not submit a 
copy of your security policy.)  

ii. Does your policy address the removal of confidential and/or 
personal data form storage media? (For example, does your firm's 
policy include the removal or "wiping" of data from hard drives 
when a computer is no longer used?) 
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e. Copyrighted Materials. If the services require the production of a written 
product for the Authority, please acknowledge and/or confirm the following:  

 
i. Any and all products produced as a result of this contract shall be 

the property of the Authority. 
 
 Your agreement that the Authority shall (a) hold a copyright on all 

materials or products produced under the contract and (b) be 
allowed to file for a copyright with the United States Copyright 
Office.  

 
ii. Your acknowledgment that submitted documents will not contain 

in part or whole copyrighted materials.  
 

5. Price Proposal & Budget  
 
a. Price Proposal. All rates quoted in proposals submitted in response to this 

RFP will be a firm fixed price for the duration of the contract. No price 
changes will be permitted. 
 

b. Budget. Include in the proposal a line item budget identifying all expenses 
related to the work to be performed. By submitting the bid, the provider 
acknowledges that it bears the risk that its expenses may exceed the 
proposed amount.  There are approximately 120 developments over the three 
year period The budget should include applicable items, which may include 
the following:  

 
i. Staff costs (# of hours/per hour rate, etc.) 
 

ii. Costs of supplies and materials 
 

iii. Other direct costs 
 

iv. Transportation costs 
 

v. Total budget 

vi. Price must be broken down as follows: 
 

 
Developments with 

 
Scheduled CNA 

Transaction Driven 
CNA* 

1-125 units   

126-250 units   

250+ units   

Total Cost   

   
 

*Transaction Driven CNAs are those requested by the Authority 
which require additional travel or a change in established 
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schedule to the contractor and resulting in additional costs to the 
contractor. 

 
 

6. Schedule/Timeline. 
See attached list of developments (Exhibit H) which must have CNA’s completed 
by December 31st of each year for 2013, 2014 and 2015.  Unless otherwise 
agreed to by the Authority, 4-5 CNA’s will be completed each month.  
Developments that have never had a CNA have priority and must be completed 
by June 30 of each year. 
 

 
7. Disclosure of Participation and Interests in Authority Programs. 

 
a. Disclosure of Interests in Authority Programs. Authority programs include, 

but are not limited to, the Housing Voucher Program, any loans where the 
Authority is the lender, and any grants made by or administered by the 
Authority. Submit a list of all interests that the potential Contractor, its officers, 
board members, and employees respectively have in Authority programs. If 
the firm intends to use independent contractors or subcontractors to render 
services, include the interests that independent contractors or subcontractors 
and their officers, board members, and employees respectively have in 
Authority programs.  
 

b. Potential Conflicts of Interests. Please confirm whether any potential 
conflict of interest will exist if the Authority enters into a contract with the firm. 
Conflicts of interest may involve the firm’s officers, employees, members, 
board members, independent contractors or subcontractors the firm will use 
to render services if the firm enters into a contract with the Authority.  

 
c. Family Members Who Work for Authority. Please list the names of the 

Contractor’s officers, board members, and employees who have family 
members who work for the Authority and the names of the family members 
who work for the Authority.  

 
8. Signature Clause to be Signed by Authorized Signatory. Insert into the 

proposal and have an authorized signatory sign the following signature clause at 
the end of the proposal:  
 
I confirm that I have submitted this proposal on behalf of             ______in 
response to the Michigan State Housing Development Authority's Request 
for Proposals for Comprehensive Need Assessment (CNA) for Authority 
Financed Multifamily Housing Developments. 
 
By:_________________________________________  
 
Its:_________________________________________  
 
Date:_______________________________________ 
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III.  Selection of Proposal  
 

The selection of a firm shall be subject to a review by the Authority’s Legal Affairs 
Division concerning conflicts of interest and/or participation in Authority programs by the 
firm, its officers, employees, subcontractors or independent contractors.  

 
A. Selection Criteria. The Authority will select the proposal based on Selection Criteria 

listed below  
 

1. Experience, of firm in completion of CNAs as noted 
in the Scope of Work 

45 Points 

2. Presentation/format of previously completed CNA 10 Points 
3. Communication skills, including clarity of proposal 10 Points 
4. Education, certification and experience of staff 

necessary to perform services 
10 Points 

5. Ability to perform services within established 
timeframes 

10 Points 

6. Reasonableness and Feasibility of Fee 15 Points 
 I. Total Possible Points 100 Points 

 
B. Expected Deadline for Selecting Proposal. The Authority expects to notify the 

selected Contractor on August 2, 2012 via e-mail; however, the selection will be 
contingent on approval by the Michigan Civil Service Commission and the Authority’s 
Board. 
 

C. Cancellation of Selected Proposal. The selection of a proposal by the Authority 
may be cancelled at any time prior to the complete execution of a contract. If the 
Authority cancels its selection of a proposal, the Authority may repost this or a similar 
RFP and re-seek proposals. Reasons for canceling the selected proposal may 
include, but are not limited to, the following: 

 
1. Refusal of Department of Civil Service to process required forms.  
 
2. Refusal of duly authorized Authority signatory to execute the contract. 
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MICHIGAN STATE HOUSING DEVELOPMENT AUTHORTIY 
REQUEST FOR PROPOSAL 

 
EXHIBIT C 

 
 SAMPLE CONTRACT   

 

 CONTRACT NO. 12-XX  

 MICHIGAN STATE HOUSING DEVELOPMENT AUTHORITY 

 AGREEMENT FOR PROFESSIONAL SERVICES WITH  

 POTENTIAL CONTRACTOR, LLC. 

 
THIS AGREEMENT, made and entered into as of the ________ day of MONTH  2012, by and 
between the MICHIGAN STATE HOUSING DEVELOPMENT AUTHORITY, a public body 
corporate and politic, Lansing, Michigan ("Authority") and the POTENTIAL CONTRACTOR, 
LLC, ("Contractor"). 
 WITNESSETH THAT: 

The Authority and the Contractor do mutually agree as follows: 
 
1. Services Rendered/Scope of Work.  That the Contractor shall, in a satisfactory and 

proper manner as determined by the Authority, render the services described in the 
Scope of Work - Exhibit A (“Scope of Work” of “Exhibit A”), which is attached and made 
a part of this Agreement. 
 

2. Term. TIME IS OF THE ESSENCE to this Agreement in connection with the delivery of 
the products or services or both (“Products and Services”) described in the Scope of 
Work.  The performance of product and services shall begin on or after the execution of 
this Agreement by the Authority and shall be completed no later than _________, 2013. 

   
3. Contract.  Price and Payment. 

a. The total amount to be paid by the Authority to the Contractor under this 
Agreement shall not exceed XXXXXXX ($XXXX). 

 
b. Payment will be made upon presentation of invoices submitted periodically for 

work performed.  Invoices should be submitted to:  
 

 

 
 Invoices should include the following:  

(1) Authority's contract number as shown above. 
(2) Specific service performed and development name and number, if 

applicable. 
(3) Amount paid to date on this contract. 
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(4) Number and amount of this invoice. 
 

c. Final payment shall be made upon the satisfactory completion and submission of 
all required work and documents. 

 
d. No payment shall be made for Products and Services or preparatory work 

performed or provided prior to the terms of this Agreement. 
 

4. Permits and Licenses.  The Contractor shall be responsible for obtaining any and all 
permits, licenses, and other proper authorization or permission-related documents 
required for the performance of this Agreement. 

 
5.  Insurance. The Contractor shall maintain professional liability insurance sufficient in the 

amount to provide coverage for any errors or omissions arising out of the performance of 
this Agreement. If, during the term of this Agreement, changed conditions should, in the 
judgment of the Authority, render inadequate the Contractor’s current insurance limits, 
the Contractor will furnish to the Authority proof of additional insurance as may be 
required. All insurance required under this Agreement shall be acquired at the 
Contractor’s expense, under valid and enforceable policies, issued by insurers of 
recognized responsibility. The Authority reserves the right to reject as unacceptable any 
insurer.  

 
6. Record Keeping.  The Contractor shall maintain such personnel records as are deemed 

necessary by the Authority to assure a proper account for all engagement costs.  These 
records will be made available for audit purposes to the Authority and the Auditor 
General of the state of Michigan, or any authorized representative, and will be retained 
for three years after the expiration of the Agreement unless permission to destroy them 
is granted by both the Authority and the state of Michigan. 

 
 If at any time before the expiration of the records retention period of this Agreement it is 

determined that the terms of this Agreement were not complied with or a claimed cost is 
disallowed following an audit, the Contractor shall immediately repay the funds at issue 
to the Authority. If an audit identifies any questioned costs in connection with the project, 
the Contractor shall forward to the Authority copies of schedules of findings and 
questioned costs, accompanied by a check made payable to the Authority in an amount 
equal to the funds which the Contractor received under this Agreement that are deemed 
a disallowed reimbursement through the audit.  

 
7. Reports. The Contractor shall promptly submit any reports prescribed by this Agreement 

to [INSERT THE AUTHORITY'S DESIGNATED PROJECT REPRESENTATIVE]. Such 
reports shall include but not be limited to: progress reports, a report of all receipts, 
expenditures, project activities and accomplishments, including a comparison of the final 
budget to the approved Project Budget – Exhibit ____ attached and incorporated into 
this Agreement, and supporting documentation for claimed reimbursements.  The 
Authority shall prescribe the requisite form and content of reports and shall designate the 
dates on which the reports are to be submitted by the Contractor and subcontractor. 

 
Before the occurrence of the project completion date prescribed in Section 2 of this 
Agreement, the Contractor shall submit to the Authority both a project completion report 
and a proper final claim for expenditure reimbursement, which shall be supported by 
documentation of the expenditures claimed. 
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 In addition to the project completion report and other submissions, the Contractor shall 

submit to the Authority a quarterly progress report in the form and containing the 
completion material prescribed by the Authority for that project period for each quarter 
this Agreement is in effect.  If required, quarterly reports shall be submitted not later than 
as outlined in the Performance Schedule – Exhibit ____ attached and incorporated into 
this Agreement. 

 
8. Nondiscrimination.  In accordance with Acts No. 220 and 453 of the Public Acts of 

1976, as amended, the Contractor agrees in connection with the performance of 
services under this Agreement not to discriminate against an employee or applicant for 
employment with respect to hire, tenure, terms, conditions, privileges of employment, or 
a matter directly or indirectly related to employment because of race, color, religion, 
national origin, age, sex, height, weight, marital status or handicap.  Breach of this 
covenant may be regarded as a material breach of this Agreement. 

 

9. Failure to Perform.  In the event the Contractor fails to perform services required under 
this Agreement or performs services  in an improper manner, the parties  agree that the 
damage that the Authority will sustain as a result thereof will be substantial but will be 
difficult, if not impossible, to ascertain, and therefore, the parties  agree that in the event 
of the Contractor's failure to perform services required  or the Contractor's performance 
of services in an improper manner, the Authority shall be entitled to a credit against the 
Contractor's current unpaid billings for amount previously paid to the Contractor after the 
Contractor's non-performance of improper performance.  For the purposes of the 
foregoing, the parties agree that the Authority shall have sole discretion in determining 
the adequacy of the Contractor's performance and the amount of credit to be taken.  The 
damages for the Contractor's inadequate or improper performance, as provided herein, 
shall not be exclusive but shall be in addition to any other damages which the Authority 
may be entitled to for the Contractor's default under this Agreement. 

 
10. Assigned Personnel.  The Contractor hereby represents that the personnel it will 

assign to perform the services under this Agreement shall possess the requisite 
education, competence and experience to perform such services. The Contractor further 
acknowledges and agrees that such personnel may be subject to the evaluation and 
approval of the Authority, who shall retain the right to determine the sufficiency of the 
education, competence and experience of the personnel assigned to perform the 
services identified in the attached exhibit of this Agreement. The Contractor shall 
immediately notify the Authority’s Project Representative of any change in personnel 
performing services under this Agreement and obtain the Authority’s approval of all 
staffing changes affecting this Agreement. 

 

11. Project Representatives.  The Contractor designates the following individual as project 
representative for all matters concerning this Agreement: 

 
Name 

Company 
Address 

City, State  Zip 
Telephone Number 

Fax Number 
E-mail Address 
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 The Authority designates the following individual as project representative to be the 
initial point of contact for all matters concerning this Agreement: 

 
Jane Doe 

Michigan State Housing Development Authority 

735 E. Michigan Avenue 

Lansing, MI 48912 

(T): (517) xxx-xxxx 
(Fax): (517) xxx-xxxx 

E-mail: xxxxxxxx@michigan.gov 

 
Except for changes to the performance schedule (not including the project’s completion 
date), the designated project representatives shall have no authority to make promises 
or binding obligations either for the Authority or the Contractor, as such authority rests 
with the duly authorized persons executing this Agreement on behalf of the respective 
parties. 

 
12. Employees of Contractor or Key Persons.  

a. Definition of Key Person.  “Key Persons” shall be defined in this Agreement as 
individuals who perform services pursuant to this Agreement and (a) sign this 
Agreement on behalf of the Contractor and/or (b) are listed in Exhibit D of this 
Agreement. 

 
b.  Performance of Services. The Contractor acknowledges that only Key Persons 

shall perform the services under this Agreement.  Key Persons include the 
names of all employees, agents and independent contractors of the Contractor 
who perform or render services pursuant to this Agreement.  

 
c. Exhibit ****--Certificate Verifying Key Persons.  Prior to executing this 

Agreement, the Contractor shall provide to the Authority the names of all Key 
Persons by completing Exhibit D, which is the Certificate Verifying Key Persons 
of the Contractor or a subcontractor, if  applicable (“Certificate”). In the event the 
Contractor fails to provide to the Authority the names of any Key Persons, the 
parties shall consider the signatory for the Contractor to be the sole Key Person 
for the Contractor.   If the Contractor (or subcontractor) wishes to add an agent, 
employee, or independent contractor as a Key Person during the term of this 
Agreement, the Contractor shall complete and submit to the Authority a 
Certificate for that employee, agent, or independent contractor.  (See Section 12 
of this Agreement.) 
 

d. 2007 PA 95, MCL 38.68c.  The Contractor and its employees, agents, and 
independent contractors acknowledge 2007 PA 95, MCL 38.68c, as amended, 
requires retirees of the State Employees Retirement System (i.e., former state 
employees who have pensions with the State of Michigan) (“Pensioned 
Retirees”) who become employed by the state, either directly or indirectly through 
a contractual arrangement with another party, on or after October 1, 2007, to 
forfeit their state pension for the duration of their reemployment.  EFFECTIVE 
OCTOBER 2, 2010, “EMPLOYED BY THE STATE” INCLUDES 
ENGAGEMENTS OF PENSIONED RETIREES AS INDEPENDENT 
CONTRACTORS.  PENSIONED RETIREES WHO PROVIDE OR RENDER 
SERVICES UNDER THIS AGREEMENT AS KEY PERSONS MUST FORFEIT 
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THEIR PENSIONS DURING THE TERM OF THIS AGREEMENT IF THE 
PENSIONED RETIREE (A) IS EMPLOYED BY THE STATE, (B) IS EMPLOYED 
BY THE CONTRACTOR, (C) HOLDS AN OWNERSHIP INTEREST IN THE 
CONTRACTOR, (D) IS A SUBCONTRACTOR OF THE CONTRACTOR, OR (D) 
IS AN EMPLOYEE OF A SUBCONTRACTOR.   

 
THE CONTRACTOR ACKNOWLDGES AND AGREES TO SECURE THE 
AUTHORITY’S PRIOR WRITTEN CONSENT BEFORE RETAINING, 
EMPLOYING OR SUBCONTRATING WITH A PENSIONED RETIREE TO 
PERFORM SERVICES UNDER THIS AGREEMENT.  RETAINING, 
EMPLOYING OR SUBCONTRATING WITH A PENSIONED RETIREE TO 
PERFORM SERVICES UNDER THIS AGREEMENT WITHOUT THE 
AUTHORITY’S PRIOR WRITTEN CONSENT SHALL BE (A) A MATERIAL 
BREACH OF THIS AGREEMENT AND (B) GROUNDS FOR THE AUTHORITY 
TO TERMINATE THIS AGREEMENT AND PROVIDE NOTICE TO THE OFFICE 
OF RETIREMENT SERVICES THAT THE RETIREE HAS RECEIVED PENSION 
PAYMENTS AND PAYMENTS DIRECTLY OR INDIRECTLY THROUGH THIS 
AGREEMENT.   

 
IF THE CONTRACTOR EMPLOYS OR RETAINS A PENSIONED RETIREE AS 
A KEY PERSON OR SUBCONTRACTS WITH A PENSIONED RETIREE, THE 
CONTRACTOR MUST SUBMIT A COPY OF THE PENSIONED RETIREE’S 
DIRECTIONS TO THE OFFICE OF RETIREMENT SERVICES (“ORS’) TO 
WITHHOLD THE RETIREE’S PENSION PAYMENTS DURING THE TERM OF 
THIS AGREEMENT.  

 
THE CONTRACTOR AND THE PENSIONED RETIREES IT EMPLOYS 
ACKNOWLEDGE AND AGREE THAT NEITHER THE STATE, NOR THE 
AUTHORITY, NOR ITS EMPLOYEES, DIRECTORS, AGENTS NOR BOARD 
SHALL BE LIABLE TO THE CONTRACTOR OR PENSIONED RETIREE FOR 
THE FORFEITURE OF THE  RETIREE’S PENSION PAYMENTS DURING OR 
AFTER THE TERM OF THIS AGREEMENT. THE CONTRACTOR AND 
PENSIONED RETIREE ACKNOWLEDGE THAT THE AUTHORITY HAS NO 
RESPONSIBILITY TO CONFIRM WHETHER THE ORS HAS OR WILL 
FORFEIT THE RETIREE’S PENSION.  

 
13. Conflicts of Interest.  Prior to the execution of this Agreement, the Contractor 

acknowledges and confirms that it has delivered to the Authority a written list of all of the 
Contractor’s interests, or its officers’ and employees’ interests, which may create 
conflicts between the interests of those entities or parties and the interests of the 
Authority.  The Contractor acknowledges that its employees, members, shareholders, 
agents, or independent contractors, or subcontractors and their employees, members, 
shareholders and agents, prior to or during the term of this Agreement are not 
employees of the state of Michigan or its units. Should a conflict of interest arise during 
the term of this Agreement, the Contractor shall contact the Authority’s Director of Legal 
Affairs immediately and describe in detail the conflict of interest. 

 
In addition, every official, officer, agent, consultant, or employee of the Authority who 
exercises or has exercised any functions or responsibilities with respect to this 
Agreement or who is in a position to gain information not generally available to the 
general public with regard to this Agreement or who is authorized in an official capacity 
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to negotiate, make, approve, or to take part in decisions regarding a subgrant, contract, 
subcontract, or other agreement in connection with this Agreement or its project shall be 
prohibited from having any apparent or real financial or personal interest or benefit in 
such grants, contracts, and agreements.  No member, officer, or employee of the 
Authority, , shall have any interest in this Agreement or the proceeds thereof, except that 
such persons may provide technical, consultative, or oversight assistance in a voluntary 
capacity. 

 
14. Prohibited Methods and Procedures.   

 

The Contractor and its agents, subcontractors, employees, and representatives, in the 
course of the performance of services under this Agreement, shall not specify, 
recommend, use, or permit the use of any system, method, plan, design, process, 
procedure, patent, or copyright which, if used, infringes upon a proprietary interest or 
necessitates the payment of any royalty, fee, or commission. No copyrighted images will 
be reproduced in whole or in part without first obtaining permission of the copyright 
owner who will then be granted credit for those works in keeping with academic scholarly 
practice, including citing in accordance with academic convention. Permission to use 
copyrighted materials shall be documented and provided to the Authority in the final 
nomination as specified in Exhibit C – Performance Schedule attached and incorporated 
into this Agreement.  
 
The Contractor shall not use or permit the solicitation for or securing of any agreement 
or employment in connection with this Agreement upon an agreement or arrangement 
for payment, either directly or indirectly, of a commission, percentage, brokerage, or 
contingent fee. 
 
[OPTIONAL]If Federal funds are used to pay the Contractor under this Agreement, no 
part of the money appropriated by any enactment of Congress shall, in the absence of 
express authorization by Congress, be used directly or indirectly to pay for any personal 
service, advertisement, telegram, telephone, letter, printed or written matter, or other 
device, intended or designed to influence in any manner a member of Congress, to favor 
or oppose, by vote or otherwise, any legislation or appropriation by Congress, whether 
before or after the introduction of any bill or resolution proposing such legislation or 
appropriation; but this shall not prevent officers or employees of the United States or of 
its departments or agencies from communicating to members of Congress on the 
request of any member or to Congress, through the proper official channels, requests for 
legislation or appropriations which they deem necessary for the efficient conduct of the 
public business.  18 USC §1913. 
 

15. Participation in Other Authority Programs.  With the exception of providing services 

to the Authority as described in Exhibit A of this Agreement, neither the Contractor nor 
the Contractor’s employees, agents, officers, directors, shareholders or members will 
participate in Authority housing programs or do business with the Authority under any 
program in which the Authority has a direct or indirect relationship without securing 
approval from the Authority's Director of Legal Affairs. 

 
16. Indemnity and Non-Limitation.  The Contractor agrees to defend, indemnify and hold 

harmless the Authority from any claims, damages or expenses, including reasonable 
attorneys’ fees, arising or alleged to arise in whole or in part from damage or injury 
caused by or resulting from any action or inaction of the Contractor, its agents or 
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employees, or sustained in connection with the violation of any law, statute, ordinance or 
regulation by the Contractor, its agents or employees, or sustained in connection with 
the performance of this Agreement by the Contractor, its agents or employees, or 
sustained as a result of any breach of this Agreement by Contractor. 

 
 In any and all claims against the Authority or any of its officers, agents, or employees by 

an employee of the Contractor, any subcontractor, anyone directly or indirectly employed 
by any of them, or anyone for whose acts any of them may be liable, the indemnification 
obligation under this section shall not be limited in any way by any limitation in the amount 
or type of damages, compensation, or benefits payable by or for the Contractor or by or for 
any subcontractor under worker’s compensation acts, disability benefit acts, or other 
employee benefit acts. 

 
17. Nonassignability and Delegation. 

a. The Contractor shall not assign or otherwise transfer any interest in this 
Agreement or in the project in any manner not provided for in this Agreement. 

  
b. The Contractor shall not delegate any duties or obligations under this Agreement 

to a subcontractor or independent contractor unless the Authority’s Director of 
Legal Affairs has given written consent to the delegation.  When submitting the 
request to subcontract, the contractor shall include the following information 
about the subcontractor: 

 
i. Name of Subcontracting Firm; 
ii. Work that will be subcontracted; 
iii. Names of individuals who will perform the subcontracted work; and 
iv. List any and all Authority programs through which the subcontractor or 

the subcontractor’s employees, officers, directors, members, 
shareholders or officeholders participate. 

 
c. In the event the Contractor retains a subcontractor in accordance with Section 

17b above, the Contractor shall insert into each subcontract executed in 
connection with this Agreement appropriate and enforceable provisions requiring 
compliance with this Agreement by the subcontractor and the persons acting for 
it.  Throughout the performance of any subcontracts, the Contractor shall monitor 
and verify the compliance of all subcontractors and persons acting for them and 
shall immediately take any affirmative or remedial measures prescribed by the 
Authority or otherwise deemed necessary in the opinion of the Contractor for 
enforcing compliance under such subcontracts. 

 
d.  Delegation of duties or obligations under this Agreement to a subcontractor or 

independent contractor without the prior written consent of the Authority shall be 
a material breach of this Agreement.  In the event a subcontractor is approved by 
the Authority’s Director of Legal Affairs, the Key Persons for the Contractor shall 
be subject to the requirements set forth in Section 10 (Employees of Contractor 
or Key Persons) of this Agreement, including, but not limited to, the restrictions 
on pension payments if a pensioned retiree is a Key Person of the subcontractor 
or an independent contractor retained by the Contractor.  SUBCONTRACTING 
WORK TO BE PERFORMED UNDER THIS AGREEMENT WITHOUT THE 
PRIOR WRITTEN CONSENT OF AN AUTHORIZED OFFICER OF THE 
AUTHORITY SHALL BE A MATERIAL BREACH OF THIS AGREEMENT. 
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18. Suspension and Debarment.  Pursuant to 1980 PA 278; MCL 423.322 et seq., the 

Contractor, in performing this Agreement, shall not enter into a contract with a 
subcontractor, manufacturer, or supplier whose name has been listed in the register 
maintained by the state of Michigan, Department of Licensing and Regulatory Affairs, of 
employees who have been found in contempt of court by a federal court of appeals, on 
not less than three occasions involving different violations during the preceding seven 
years, for failing to correct an unfair labor practice as prohibited by Section 8 of chapter 
372 of the National Labor Relations Act, 29 USC §158.  The Authority may void this 
Agreement if the name of the Contractor or the name of a subcontractor, manufacturer, 
or supplier sued by the Contractor in performing this Agreement subsequently appears 
in the register during the period of this Agreement. 

 
 The Contractor certifies, by signing this Agreement, that it possesses business integrity 

and that neither it nor any of its principals is presently debarred, suspended, proposed 
for debarment, declared ineligible, or voluntarily excluded from participation in grants or 
contracts by any federal, state, or local department or agency. 

  
The suspension of the Contractor by the State of Michigan, an agency of the state or a 
department of the Federal Government shall be, at the option of the Authority, a material 
breach and grounds for the immediate termination of this Agreement. 

 
19. Independence of Contractors. The Authority shall retain the Contractor as an 

independent contractor, and the Contractor hereby accepts such independent contractor 
relationship, upon the terms and conditions set forth in this Agreement.  Nothing in this 
Agreement shall be construed to create the relationship of employer and employee 
between the Authority and the Contractor or any of its employees or agents.  The 
Contractor, its employees and Contractors, shall be deemed at all times and for all 
purposes to be independent contractors.   

  
 The Contractor acknowledges and agrees that all payments by the Authority to the 

Contractor shall be made without deduction for federal, state or local income taxes, 
social security taxes and similar items, and that the Contractor shall be solely 
responsible to report income under this Agreement to the Internal Revenue Service and 
other appropriate taxing authorities and to pay such taxes (including, without limitation, 
being solely responsible to make periodic estimated payments of such taxes in 
accordance with applicable law).  The Contractor further acknowledges and agrees that 
all payments under this Agreement to the Contractor by the Authority shall be reported to 
the Internal Revenue Service and other appropriate taxing authorities on Form 1099 (or 
equivalent or replacement forms). Finally, the Authority acknowledges that the manner 
and means of producing the services described in Exhibit I are under the control and at 
the discretion of the Contractor. 

 
20. Copyright, Ownership of Documents, Reports and Other Products.  All documents, 

reports and any other products delivered to the Authority under this Agreement shall 
become and be the property of the Authority. The Authority shall hold a copyright on all 
materials or products produced under this Agreement. The Contractor may retain the 
right to use the research and writing developed under this Agreement for future projects 
and publications with full credit given to the Authority.  
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21. Disclosure of Information. Neither the Contractor nor its agents or contractors, shall 
disclose information or documents created or maintained in connection with this 
Agreement to anyone, without the prior consent of the Authority.  Neither the Contractor 
nor its agents or contractors, shall use information or documents created or maintained 
in connection with this Agreement to further any private interest, other than as 
contemplated by this Agreement, without the prior consent of the Authority. 

 
 
22. Modifications.  The Authority or the Contractor may request modification of the scope of 

work, products, budget, or project work schedule to be performed by the Contractor. 
Modifications shall comport with the intent and purpose of this Agreement and shall be 
consistent with applicable state and federal regulations, limitations, guidelines, policies, 
and interpretations prescribed by the Authority pursuant to law.  All requests for 
modification shall be submitted in written form by the duly authorized representative, as 
specified in Section 9, of the party requesting modification prior to modification 
implementation.  Failure to obtain prior approval will result in the disallowance of 
expenditures. 

 
No verbal representation, understanding, agreement, or interpretation of any officer, 
agent, employee of the Authority or Contractor, either before or after execution of this 
Agreement, shall modify any of the terms of this Agreement, unless such representation, 
understanding, agreement, or interpretation is expressly stated in this Agreement or an 
amendment to this Agreement.  
 

23. [OPTIONAL]Withholding of Funds, Suspension, and Agreement Termination. When 
the Contractor has materially failed to comply with this Agreement's stipulations, terms, 
standards, or conditions, the Authority may suspend the grant, terminate the grant for 
cause, or take such other remedies as may be legally available and appropriate under the 
circumstances.  The approval of this Agreement and any subsequent payments made 
under this Agreement will not prevent the Authority from withholding funds because of the 
Contractor's failure to observe applicable Federal or State requirements. 

 

a. Withholding of Payments.  The Authority may withhold payments otherwise due to 
the Contractor if the Contractor has failed to comply with the Agreement's reporting 
requirements, program objectives, or Agreement award conditions.  A written 
advance notification will be sent by the Authority to the Contractor to identify the 
deficiency and to express the intent to withhold future payments if the deficiency is 
not corrected by a specific date.  If the deficiency is not corrected promptly, the 
Authority will notify the Contractor by letter that payments will not be made until the 
deficiency is corrected.  When the deficiency is fully corrected, payments will be 
released.  Continued noncompliance or the Contractor’s failure to act may result in 
suspension or termination.  (Under grant suspensions or terminations, not only are 
payments withheld, but no additional costs, or only very limited additional costs, 
may be authorized by the Authority to be incurred by the Contractor.) 

 
b. Suspension.  Suspension is action taken by the Authority, which temporarily 

withdraws or limits the Contractor's authority to use the Agreement pending 
corrective action by the Contractor as specified by the Authority or pending a 
decision by the Authority to terminate the Agreement. 

 
i. Notification.  When the Contractor has materially failed to comply with the 
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terms and conditions of the Agreement, the Authority may suspend the 
Agreement, in whole or in part, after giving the Contractor reasonable 
notice (usually 30 calendar days) and opportunity to show cause why the 
Agreement should not be suspended.  The notice of the suspension will 
detail the reasons for the suspension, any corrective action required by the 
Contractor, and the effective date of the suspension.  The suspension may 
be made effective without previous notice in an emergency situation such 
as when a delayed effective date would unreasonably impair the 
Authority's responsibility to protect the Federal Government's interest. 
 

ii. Commitments.  No commitments of funds incurred by the Contractor during 
the period of the suspension will be allowed under the suspended 
Agreement, unless the Authority expressly authorizes them in the notice of 
suspension or an amendment to it.  Necessary and otherwise allowable 
costs which the Contractor could not reasonably avoid during the 
suspension period will be allowed if they result from charges properly 
incurred by the Contractor before the effective date of the suspension and 
not in anticipation of suspension or termination.  

 
iii. Adjustments to payments.  Appropriate adjustments to payments issued 

after the effective date of suspension will be made either by withholding the 
payments or by not allowing the Contractor credit for disbursements made 
in payment of unauthorized costs incurred during the suspension period. 

 
iv. Suspension period.  Suspension will remain in effect until the Contractor 

has taken corrective action to the approval of the Authority or has given 
written evidence satisfactory to the Authority that corrective action will be 
taken, or until the Authority terminates the Agreement. 

 
c. Termination.  Termination is the cancellation of this Agreement, in whole or in part, 

at any time prior to the date of completion. 
 

i.  Termination for cause.  The Authority may terminate this Agreement, in 
whole or in part, at any time before the date of completion, whenever it is 
determined that the Contractor has failed to comply with the terms and 
conditions of this Agreement.  The Authority will promptly notify the 
Contractor in writing of the termination and the reasons for the termination, 
together with the effective date.  Payments made to the Contractor or 
recoveries by the Authority under this Agreement when it is terminated for 
cause will be in accordance with the legal rights and liabilities of the parties. 

 
ii. Termination for convenience.  The Authority or the Contractor may 

terminate this Agreement in whole or in part when both parties agree that 
the continuation of the project would not produce beneficial results 
commensurate with the further expenditure of funds.  The two parties will 
agree upon the termination conditions, including the effective date, and in 
the case of partial terminations, the portion to be terminated.  An 
amendment of the terms of this Agreement is required for all terminations 
for convenience. 

 
iii. Termination by Contractor.  At any time prior to the first payment on the 
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SAMPLE 
CONTRACT 

Agreement, the Contractor may, with written notification to the Authority, 
unilaterally cancel this Agreement.  Once initiated, no product or services 
financed with Authority assistance shall be terminated by the Contractor 
prior to satisfactory completion without approval of the Authority.  After the 
first payment, the product or services may be terminated, modified, or 
amended by the Contractor only by mutual agreement of the Authority and 
the Contractor.  Termination requests prior to completion of the product or 
services must fully explain the reasons for the action and detail the 
proposed disposition of the uncompleted product or services. 

 
iv.  Commitments.  If this Agreement is terminated, the Contractor will not incur 

new obligations for the terminated portion after the effective termination 
date. The Contractor will cancel as many outstanding obligations as 
possible. Costs incurred after the effective date of the termination will be 
disallowed. In the event of termination, all finished or unfinished 
documents, data, studies, reports, and other materials prepared by the 
Contractor under this Agreement prior to the effective date of termination 
shall become the property of the Authority.  However, the Contractor will be 
entitled to retain copies. 

 
The Contractor, in the event of termination under this provision, is entitled to receive 
reimbursement for Products and Services satisfactorily performed under this Agreement 
prior to the effective date of such termination. 

 

Notwithstanding the foregoing, the Contractor shall not be relieved of its liability to the 
Authority for the damages sustained by the Authority as the result of any breach of this 
Agreement until the Authority so releases the Contractor and has determined for the 
purpose of set-off the exact amount of damages due the Authority. 

 
24. Termination of Agreement for Unavailability of Authority or Federal Funds.  It is the 

intent and understanding of both parties that this Agreement is contingent upon the 
availability of Authority or federal funds or the receipt by the Authority of federal funds.   If 
Authority funds or federal funds approved or obligated by the Authority in connection with 
this Agreement are at any time rendered unavailable, the Authority shall then have the 
right to terminate this Agreement by the giving of a written notice, the basis, and the 
effective date of the termination to the Contractor.  Should this Agreement be terminated 
by reason of the unavailability of Authority or federal funds for the purposes of this 
Agreement, all finished or unfinished documents, data, studies, reports, and other 
materials prepared by the Contractor under this Agreement prior to the effective date of 
the termination shall be delivered in a format specified by the Authority. 
 
In the event of termination under this section for lack of Authority or federal funds, the 
Contractor shall be entitled to receive payment for Products and Services incurred under 
this Agreement prior to the effective date of termination.  

 
25. Separability of Provisions.  It is declared to be the intent of the parties that if any 

provision of this Agreement or its application to any persons or circumstances is adjudged 
by any court of competent jurisdiction to be invalid, the court’s judgment shall not affect or 
invalidate the remainder of this Agreement nor its application to other persons or 
circumstances, unless so provided by the court or unless the severance of the invalid 
provision alters the basic intent or purpose of this Agreement, would cause an increase of 
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the Authority 's financial obligation, or renders impossible the compliance with any 
applicable statute, regulation, limitation, guideline, policy.  

 
26. Michigan Law.   This Agreement shall be governed by the laws of the state of Michigan 

and shall be binding upon the Contractor’s successors, assigns, and legal 
representatives.  All records pertinent to this Agreement are subject to public disclosure 
under the Michigan Freedom of Information Act; 1976 PA 442; MCL 15.231 et seq.  The 
Contractor shall insert the provisions of this section into any subcontract entered into to 
accomplish the terms of this Agreement. 

 
 

The Remainder of this Page Intentionally Left Blank 
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SAMPLE 
CONTRACT 

IN WITNESS WHEREOF the Authority and the Contractor have executed this Agreement as of 
the date first above written. 
 
 
 

     MICHIGAN STATE HOUSING DEVELOPMENT AUTHORITY 
 
 
 
Date:       By:         
       

Executive Director 
      Michigan State Housing Development Authority 
 
 
 
Date:   By:         
      Name 

Title  
Company 
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SAMPLE 
CONTRACT 

CONTRACT NO. 12-XX  
 

MICHIGAN STATE HOUSING DEVELOPMENT AUTHORITY 
AGREEMENT FOR PROFESSIONAL SERVICES WITH 

POTENTIAL CONTRACTOR, LLC. 
 

SCOPE OF WORK – EXHIBIT A 
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MICHIGAN STATE HOUSING DEVELOPMENT AUTHORTIY 

REQUEST FOR PROPOSAL 
 

EXHIBIT D 
 

 CERTIFICATE VERIFYING KEY PERSONS   
 

 

 
 

 
 
 
  

 
 

See appended document titled 
 
 

CERTIFICATE VERIFYING KEY PERSONS OF THE 
CONTRACTOR/SUBGRANTEE 
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CERTIFICATE VERIFYING KEY PERSONS OF THE CONTRACTOR/SUBGRANTEE 

 
The Contractor/Subgrantee acknowledges that the following personnel are Key Persons of the 
Contractor/Subgrantee in accordance with Section VIII of the Request for Proposal:  

 
(1)  Name           

  (Print or type Name above line) 
 
Title with Contractor/Subgrantee        

  
 

Is the Key Person a retiree who receives a pension from the Michigan State Employees 
Retirement System? Yes  /No   

 
 

(2)  Name           
  (Print or type Name above line) 
 
Title with Contractor/Subgrantee         
 

Is the Key Person a retiree who receives a pension from the Michigan State Employees 
Retirement System? Yes  /No   

 
 

(3)  Name           
  (Print or type Name above line) 
 
Title with Contractor/Subgrantee         

 
Is the Key Person a retiree who receives a pension from the Michigan State Employees 
Retirement System?  Yes  /No   
 

 
 Print or Type Contractor/Subgrantee Name Above Line 
  

 
By:_____________________________________ ________ 

  Signature     Date 
 

 
Name of Signatory for Contractor/Subgrantee:         

  Print/Type Name of Signatory Above Line 
 

Its:            
 

 
Federal Identification Number:      
 
Pensioned Retirees (2007, MCL 38.68) (12/7/07 Rev)  
Exhibit C – Certificate Verifying Key Persons of the Contractor  
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MICHIGAN STATE HOUSING DEVELOPMENT AUTHORTIY 
REQUEST FOR PROPOSAL 

 

EXHIBIT E 
 

 ORGANIZATION BACKGROUND CHECKLIST 
 

 
In order to submit a proposal, firms must submit the following organizational documentation as 
outlined below. Submissions may be sent to the contact person as described in both Section IV 
of the Request for Proposal and Exhibit B - Proposal Instructions and Selection Criteria:    
 

 Articles of Incorporation 

 Organizational Bylaws 

 List of Board of Directors and Officers, including titles 

 W-9 Request for Taxpayer Identification Number & Certification (see Exhibit I) 

 CHDO Tax ID Number (if applicable) 

 Signatory authority (if not addressed elsewhere) 

 Certificate of Status issued by the Corporations and Securities Bureau of the 
Michigan Department of Licensing and Regulatory Affairs (if applicable) 

 Evidence of 501(c)(3) status (if applicable) 
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MICHIGAN STATE HOUSING DEVELOPMENT AUTHORTIY 
REQUEST FOR PROPOSAL 

 

EXHIBIT F 
 

 CERTIFICATE REGARDING DEBARMENTS   
 

  

 
 

 
 
 
  

 
 

See appended document titled 
 

CERTIFICATE REGARDING DEBARMENT, SUSPENSION AND OTHER 
RESPONSIBILITY MATTERS FORM 

 
 
 

   
 

 
 
 



 Page 35 of 48 
Rev 5-1-12 

 

 
Certifications and Representations 

 
The Vendor must complete this section and submit with their bid or proposal.  Failure or refusal 
to submit any of the information requested in this section may result in the Vendor being 
considered non-responsive and therefore ineligible for award consideration.   
 
 
(    ) Enclosed are annual certifications and representations 
 
Introduction 

 Bidder Identification 

 
Vendor Name: ______________________________________________ 
 
(     ) Federal ID Number: _______________________ (TIN or social security number) 
 
(     ) DUNS Number:  _______________________ 
Vendor is not required to have a DUNS number, but if Vendor does have one it must be listed. 
 

 Changes to Information 

If any of the certifications, representations, or disclosures indicated in this document change 
during consideration of the Vendor’s responses or after awarding of a contract, the Vendor is 
required to report those changes immediately to the Michigan State Housing Development 
Authority (the “Authority”), (INSERT CONTACT INFORMATION) 
 

_________ (Initial) 
 

 False Information 

If it is determined that a Vendor purposely or willfully submitted false information, the Vendor will 
not be considered for award, the Authority may pursue debarment of the Vendor, and any 
resulting Contract that may have been established will be terminated.  If the Authority believes 
that grounds to debar exist, it shall, pursuant to the Michigan Administrative Code Rules 
125.211-125.216, send notice to the Vendor of proposed debarment indicating the grounds for 
proposed debarment and the procedures for requesting a hearing  
 

_________ (Initial) 
 
Representations 

 

A. Subcontractors 

1. The Vendor shall require each Subcontractor whose subcontract will exceed 
$25,000 to disclose to the Vendor, in writing, whether, as of the time of the 
submission of Vendor’s response to this RFP, the Subcontractor or its principals 
is debarred, suspended, or proposed for debarment by the State.  The Vendor 
shall then inform the Authority of the Subcontractor’s status in its response and 
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provide reasons for the Vendor’s decision to use Subcontractor, if the Vendor so 
decides. 

 
2. Indicate below ALL work to be subcontracted under any resulting Contract (use 

additional attachment if necessary; estimates are acceptable): 
 

Description of Work 
to be sub-contracted 

Percent (%) of total 
contract 
value to be sub-
contracted 

Sub-contractor’s name 
and principal place 
of business (City and 
State) 

 
 

  

 
 

  

 
 

  

 
 

  

 
 
Disclosures 
 

Vendor Compliance with State and Federal Law and Debarment 

1. The Vendor certifies, to the best of its knowledge that within the past (3) years, 
the Vendor, an officer of the Vendor, or an owner of a 25% or greater interest in 
the Vendor: 

 
Has _____ Has Not ______ been convicted of a criminal offense incident 
to the application for or performance of an Authority or State contract or 
subcontract; 

 
Has _____ Has Not ______ been convicted of any offense which 
negatively reflects on the Vendor’s business integrity, including but not 
limited to embezzlement, theft, forgery, bribery, falsification or destruction 
of records, receiving stolen property, state or federal antitrust statutes; 

 
Has _____ Has Not ______ been convicted of any other offense, violated 
any other state or federal law, as determined by a court of competent 
jurisdiction or an administrative proceeding, which, in the opinion of the 
Authority, indicates that the Vendor is unable to perform responsibly or 
which reflects a lack of integrity that could negatively impact or reflect 
upon the Authority or State. 
 
a. An offense or violation under this paragraph may include, but 

is not limited to, an offense under or violation of: 
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Has _____ Has Not ______ failed to substantially perform an 

 Authority or State contract or subcontract according to its 
 terms, conditions, and specifications within specified time 
 limits; 

 
Has _____ Has Not ______ violated Authority or State bid 

 solicitation procedures or violated the terms of a solicitation 
 after bid submission; 

 
Has _____ Has Not ______ refused to provide information or 

 documents required by a contract including, but not limited to 
 information or document necessary for monitoring contract 
 performance; 

 
Has _____ Has Not ______ failed to respond to requests for 

 information regarding Vendor’s performance, or accumulated 
 repeated substantiated complaints regarding performance of a 
 contract/purchase order; and 

 
Has _____ Has Not ______ failed to perform an Authority or 

 State contract or subcontract in a manner consistent with any 
 applicable state or federal law, rule, regulation, order, or 
 decree. 

 
2. For purposes of this Section, “Principals” means officers, directors, owners, 

partners, and any other persons having primary management or supervisory 
responsibilities within a business entity.  The Vendor certifies and represents, to 
the best of his knowledge that the supplier and/or any of its Principles: 

 
Are _____ Are Not _____ presently debarred, suspended, proposed for 
debarment, or declared ineligible for the award of a purchase by any state 
or federal agency; 

 
Has _____ Has Not ______ not with in a 3-year period preceding this 
RFP, been convicted or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (federal, state, or local) 
purchase. 

 
Are _____ Are Not _____ presently indicted for, or otherwise criminally or 
civilly charged by a governmental entity with, the commission of the any 
of the offenses enumerated in section 3.1(c) of this Contract. 

 
Has _____ Has Not ______ within a 3-year period preceding this 
solicitation had one or more purchases terminated for default by any state 
or federal agency. 

 
3. The Vendor shall provide immediate written notice to the Authority if, at any time 

before the purchase award, the Vendor learns that its certification was erroneous 
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when submitted or has since become erroneous because of changed 
circumstances. 

 
4. A certification that the Vendor or its Subcontractors is presently debarred, 

suspended, proposed for debarment or declared ineligible for award of a 
purchase by any state or federal agency will not necessarily result in withholding 
an award under this solicitation.  However, the certification will be considered in 
connection with a determination of the Vendor’s responsibility.  Failure to furnish 
the certification or provide such information as requested by the Authority may 
render the Vendor response non-responsive. 

 
5. Nothing contained in this Section shall be construed to require establishment of a 

system of records in order to render, in good faith, the certification required this 
Section.  The knowledge and information of a Vendor is not required to exceed 
that which is normally possessed by a prudent person in the ordinary course of 
commercially reasonable dealings. 

 
6. If it is later determined that the Vendor knowingly rendered an erroneous 

certification under this Section, in addition to the other remedies available to the 
Authority, the Authority may terminate any resulting contract for default. 

 
 

_________ (Initial) 
 

 Employee and Subcontractor Citizenship 

The Vendor certifies that all employees, contractors, Subcontractors, and any other individual 
involved in the performance of this Contract, except those listed below, are citizens of the 
United States, legal resident aliens, or individuals with valid visa (use additional attachment if 
necessary; estimates are acceptable): 
 

Employee Name Title 

  

  

  

  

 
_________ (Initial) 

 

 RFP Preparation 

The Vendor shall notify the Authority in its bid proposal, if it, or any of its Subcontractors, or their 
officers, directors, or key personnel have assisted with the drafting of this RFP, either in whole 
or in part.  This includes the conducting or drafting of surveys designed to establish a system 
inventory, and/or arrive at an estimate for the value of the solicitation. 
 
The Vendor hereby certifies that it HAS ______, HAS NOT _______ assisted in the 
development of this RFP. 
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Except for materials provided to all Vendors as part of this RFP, the Vendor shall provide a 
listing of all materials provided by the Authority to the Vendor containing information relevant to 
this RFP, including, but not limited to:  questionnaires, requirements lists, budgetary figures, 
assessments, white papers, presentations, RFP draft documents.  The Vendor shall provide a 
list of all State employees with whom any of its personnel, and/or Subcontractors’ personnel has 
discussed the RFP after the issuance date of the RFP. 
 
 

AS THE AUTHORIZED CERTIFYING OFFICIAL, I HEREBY CERTIFY THAT THE 
ABOVE SPECIFIED CERTIFICATIONS ARE TRUE.  

  
SIGNATURE OF AUTHORIZED CERTIFYING OFFICIAL  

 
 
  
TYPED NAME AND TITLE  

  

DATE  
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MICHIGAN STATE HOUSING DEVELOPMENT AUTHORTIY 
REQUEST FOR PROPOSAL 

 

EXHIBIT G 
 

 W-9 REQUEST FOR TAXPAYER IDENTIFICATION NUMBER AND CERTIFICATION   
 

 

 
 

 
 
 
  

 
 

See appended document titled 
 

W-9 REQUEST FOR TAXPAYER IDENTIFICATION NUMBER AND 
CERTIFICATION 
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EXHIBIT H 

  Multifamily Housing Development CNAs to be Completed for Contract 10-05 

      To be completed 2013 

MSHDA 
# 

Development Name # of Units AM City County 

330 Charring Square 200 Miller Detroit Wayne 

526 McDonald Square 180 Owens-Bush Detroit Wayne 

527 McCoy Townhouses 74 Owens-Bush Detroit Wayne 

528 Calumet 104 Wray Detroit Wayne 

544 Evergreen N &S 330 Wray Oshetmo Twp. Kalamazoo 

584 Comstock Village 112 Wray Comstock Twp. Kalamazoo 

614 South Hill Apts 120 Wray Milford Oakland 

632 Mari-Dan Miller Farms 150 Bucht Swartz Creek Genesee 

700 Pine Creek 60 Simons Holland Twp. Ottawa 

749 Capitol Commons II 144 Evans Lansing Ingham 

770 Forest Hills 81 Whitmore Kalamazoo Kalamazoo 

848 Jefferson Meadows 83 Fedewa Detroit Wayne 

859 Cultural Center 127 Lathrop Detroit Wayne 

892 Apple Valley II 64 LaRock Romeo Macomb 

899 Baldwin Place 131 Fedewa Birmingham Oakland 

949 Silver Lake Arbor 140 Wieber Fenton Genesee 

966 Stonebrook III 64 Lathrop Grand Rapids Kent 

999 Hope Woods Senior 150 Bergeon Oshetmo Twp. Kalamazoo 

1040 
Meadows @ 
Brownstown 150 Bergeon Brownstown Wayne 

1042 Elmhaven Manor 138 Black Pontiac Oakland 

1055 Maple Ridge West 54 Black Jackson Jackson 

1063 
Willow Grove 
Townhouses 48 Miller Escanaba Delta 

1065 Stoney Creek Village 48 Miller Owosso Shiawassee 

1072 Bayberry Farms 64 Black Wyoming Kent 

1076 Crossroads Apartments 39 Black Reed City Osceola 

1077 Emerald Creek II 30 Simons Grand Rapids Kent 

1086 Stonebridge Apts. 52 Evans Allendale Ottawa 

1123 
Pinebrook Manor 
Apartments 136 Fedewa Lansing Ingham 

3029 Solberg Tower 170 Wray Madison Heights Oakland 

3030 Romulus Tower 126 Owens-Bush Romulus Wayne 

            

  
30 
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To be completed 2014 

MSHDA 
# 

Development Name # of Units AM City County 

61 Liberty Commons 158 Andrew Battle Creek Calhoun 

73 Pheasant Ridge 166 Black Kentwood Kent 

134 Riverview Terrace 163 Simons Adrian Lenawee 

289 Dauner Haus 151 Bucht Fenton Genesee 

436 Young Manor 153 Andrew Detroit Wayne 

462 Crosstown Parkway 201 Wray Kalamazoo Kalamazoo 

468 Burton Place 200 Bucht Burton Genesee 

488 Park Forest 290 Wray Jackson Jackson 

537 Parkway Meadows 351 Wray Ann Arbor Washtenaw 

546 Fraser Woods 241 Bucht Fraser Macomb 

573 Butternut Creek 100 Bucht Charlotte Eaton 

575 Hilldale/Beacon Hill 198 Wray Hillsdale Hillsdale 

595 Ridgewood Vista 150 Wray Leoni Twp. Jackson 

641 Greenbriar 126 Smith Holland Ottawa 

654 Birch Park 120 Bucht Saginaw Saginaw 

671 Coventry Woods 101 Smith Walker Kent 

827 Grand Meadows II 64 LaRock Grand Blanc Genesee 

874 Lakeview Meadows 53 Andrew Battle Creek Calhoun 

883 Hope Senior 50 Black Oxford Twp Oakland 

894 Marketplace Court 121 Lathrop Detroit Wayne 

897 Vally View II 36 Wieber Ionia Ionia 

900 Comstock Tower 104 Evans Comstock Twp. Kalamazoo 

908 Taylor American House 138 Fedewa Taylor Wayne 

929 Centre Street Village 65 Wieber Port Huron Kalamazoo 

937 Eastbrook 54 Miller Grand Rapids Kent 

957 Alberta King Village 121 Andrew Detroit Wayne 

960 Shiloh Commons 125 Lathrop Flint Genesee 

962 Kearsley-Daly Villa 100 Black Flint Genesee 

967 M.A. Houston Apts 52 Wieber Muskegon Heights Muskegon 

971 The Depot 51 Black Coopersville Ottawa 

972 Dover Court 65 Black Mt. Pleasant Isabella 

974 Lost Creek 151 Simons Marquette Marquette 

975 The Pines 98 Gwizdala Chelsea Washtenaw 

978 Bay Hill II 72 Fedewa Traverse City Grand Traverse 

1037 Kalamazoo Rosewood 69 Simons Kalamazoo Kalamazoo 

1039 Duvernay Park 24 Fedewa Idlewild Lake 

1041 Country Village 40 Wieber Roscommon Twp. Roscommon 

1061 Redford Manor 114 Miller Redford Wayne 
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1066 Creekside Village 77 Fedewa Monroe Twp. Monroe 

1071 Deer Creek                                    40 Wieber Sturgis St. Joseph 

1080 Preston Pointe 144 Ray Brownstown Twp. Wayne 

1081 Rosewood Riverside 39 Fedewa Flint Genesee 

1083 Gibraltar Manor                               53 Fedewa Gibraltar Wayne 

1084 Green Park Townhomes                          32 Fedewa Mason Ingham 

1088 White Pines 40 Black Harrison Clare 

1096 Delhi Stratford                               96 Thelen Holt Ingham 

1099 Village Glen Apartments 120 Andrew Traverse City Grand Traverse 

1102 Setter's Point II 48 Black Coopersville Ottawa 

1104 Emerald Park Senior 49 Simons Plainwell Allegan 

1110 Village At Bay Ridge II 127 Miller Traverse City Grand Traverse 

1124 Kingsbury Place 44 Whitmore Walker Kent 

3059 Riverview Terrace 70 Smith Petoskey Emmet 

3061 Elmcrest Village 126 Bucht Flushing Genesee 

            

  
53 

   

      To be completed 2015 

MSHDA 
# 

Development Name # of Units AM City County 

246 Pine Oak 127 Simons Wyoming Kent 

597 Van Dyke Center 200 Owens-Bush Detroit Wayne 

649 Arbor Green 140 Gwizdala Houghton Houghton 

758 
Mill Park Townhomes 
(w/Mill Park II) 40 Lathrop Parchment Kalamazoo 

828 Madison III 81 Black Madison Heights Oakland 

833 
Mill Park II (w/Mill Park 
Townhomes) 56 Lathrop Parchment Kalamazoo 

886 Carrollton Village 72 Whitmore Carrollton Twp. Saginaw 

887 Glenhaven Manor 133 Thelen Grand Rapids Kent 

890 Friendship Meadows 53 Lathrop Detroit Wayne 

893 Colonial Meadows 82 Wieber Pontiac Oakland 

903 Herkimer 122 Miller Grand Rapids Monroe 

912 Westminster 64 Wieber Grand Rapids Kent 

923 
Manchester Place 
(w/Manchester Place II) 144 Bergeon Highland Park Wayne 

927 Friendship Meadows II 53 Lathrop Detroit Wayne 

958 
Carrollton Village II 
(With CVI) 25 Simons Carrollton Twp. Saginaw 

968 Grandhaven Manor 150 Black Lansing Ingham 
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973 
Manchester Place II 
(w/Manchester Place) 56 Bergeon Highland Park Wayne 

976 The Village at Bay Ridge 120 Miller Traverse City Grand Traverse 

980 Cedarwood Sr 100 Miller Flushing Genesee 

992 Lighthouse Village 48 Black Cheboygan Cheboygan 

993 Lakeshore Village 96 Whitmore Howell Livingston 

1002 Thorntree 57 Simons Gladstone Delta 

1036 1117 Haslett Rd 58 Miller East Lansing Ingham 

1051 Lockwood Of Fenton 106 Whitmore Fenton Genesee 

1100 Maple Village II                    49 Andrew Petoskey Emmet 

1101 
Village Of Oakland 
Woods II 66 Miller Pontiac Oakland 

1106 Island City Apartments           48 Fedewa Eaton Rapids Eaton 

1410 Carriage Town Square 30 Fedewa Flint Genesee 

1417 Victor Attar Court 29 Whitmore Detroit Wayne 

3003 Belleview Place II                       49 Bergeon Ionia Ionia 

3027 Victorian Trails                     36 Bergeon West Branch Ogemaw 

3031 
The Village At 
Appledorn 111 Miller Holland Ottawa 

3037 Emerald Woods                       65 Simons Plainwell Allegan 

3119 Braidwood Manor 100 Wray Davison Genesee 

            

  
34 

   

      Gray shaded developments have never had a CNA completed. 
   

 


