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CONTRACT SUMMARY

DESCRIPTION: Michigan Cyber Summit Event Planning

INITIAL EFFECTIVE DATE

4/29/2026

INITIAL EXPIRATION DATE

4/28/2029

INITIAL AVAILABLE 
OPTIONS

3 - 1 Year

EXPIRATION DATE BEFORE
CHANGE(S) NOTED BELOW

4/28/2029
PAYMENT TERMS

Net 45
DELIVERY TIMEFRAME

N/A
ALTERNATE PAYMENT OPTIONS

P-card Payment Request (PRC) Other
EXTENDED PURCHASING

Yes No
MINIMUM DELIVERY REQUIREMENTS

N/A
MISCELLANEOUS INFORMATION

THIS IS NOT AN ORDER: The Contract is awarded based on the State’s inquiry bearing Request for Proposal (RFP) 
260000000439. Orders for delivery will be issued directly by the Department through a Delivery Order (DO).

ESTIMATED CONTRACT VALUE AT TIME OF EXECUTION $0.00



CONTRACT NO. 260000000519

FOR THE CONTRACTOR:

Company Name

Authorized Agent Signature

Authorized Agent (Print or Type)

Date

FOR THE STATE:

Signature

Name and Title

DTMB Central Procurement Services
Agency

Date
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HYBRID CONTRACT TERMS 

This HYBRID CONTRACT (“Contract”) is agreed to between the State of Michigan (the “State”) and 
Accelerate Holdings, LLC, dba e.Republic, LLC (“Contractor”), a California limited liability 
company. This Contract is effective on April 29, 2026 (“Effective Date”), and unless terminated, 
will expire on April 28, 2029 (the “Term”). 

This Contract may be renewed for up to 3 additional 1-year period(s). Renewal is at the sole 
discretion of the State and will automatically extend the Term of this Contract. The State will 
document its exercise of renewal options via Contract Change Notice. 

The parties agree as follows: 

 Duties of Contractor. Contractor must perform the services and provide the deliverables (the 
“Contract Activities”) described in a Statement of Work, the initial Statement of Work is 
attached as Schedule A – Statement of Work. An obligation to provide delivery of any commodity 
is considered a service and is a Contract Activity. 

Contractor must furnish all labor, equipment, materials, and supplies necessary for the 
performance of the Contract Activities unless otherwise specified in a Statement of Work. 

Contractor must: (a) perform the Contract Activities in a timely, professional, safe, and 
workmanlike manner consistent with standards in the trade, profession, or industry; (b) meet or 
exceed the performance and operational standards, and specifications of the Contract; (c) 
provide all Contract Activities in good quality, with no material defects; (d) not interfere with the 
State’s operations; (e) obtain and maintain all necessary licenses, permits or other 
authorizations necessary for the performance of the Contract; (f) cooperate with the State, 
including the State’s quality assurance personnel, and any third party to achieve the objectives 
of the Contract; (g) return to the State any State-furnished equipment or other resources in the 
same condition as when provided when no longer required for the Contract;  (h) assign to the 
State any claims resulting from state or federal antitrust violations to the extent that those 
violations concern materials or services supplied by third parties toward fulfillment of the 
Contract; (i) comply with all State physical and IT security policies and standards which will be 
made available upon request; and (j) provide the State priority in performance of the Contract 
except as mandated by federal disaster response requirements. Any breach under this 
paragraph is considered a material breach. 

Contractor must also be clearly identifiable while on State property by wearing identification 
issued by the State, and clearly identify themselves whenever making contact with the State. 

 Notices. All notices and other communications required or permitted under this Contract must 
be in writing and will be considered given and received: (a) when verified by written receipt if sent 
by courier; (b) when actually received if sent by mail without verification of receipt; or (c) when 
verified by automated receipt or electronic logs if sent by facsimile or email. 

If to State: If to Contractor: 

See Contract Administrator information shown 
below. 

Paul Harney, Chief Financial Officer 
100 Blue Ravine Road, Suite 100 
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Folsom, CA 95630 
pharney@erepublic.com    
916-439-4572  

 Contract Administrator. The Contract Administrator, or the individual duly authorized for each 
party, is the only person authorized to modify any terms of this Contract, and approve and 
execute any change under this Contract (each a “Contract Administrator”): 

State: Contractor: 

Marissa Gove 
320 S. Walnut St. 
Lansing, MI 48933 
Govem1@michigan.gov  
517-449-8952 

Paul Harney, Chief Financial Officer 
100 Blue Ravine Road, Suite 100 
Folsom, CA 95630 
pharney@erepublic.com    
916-439-4572  

 Program Manager. The Program Manager for each party will monitor and coordinate the day-to-
day activities of the Contract (each a “Program Manager”): 

State: Contractor: 

Michelle McClish 
7150 Harris Dr. 
Dimondale, MI 48821 
mccmlshm@michigan.gov 
517-599-6643 

Zach Thorn 
100 Blue Ravine Road 
Folsom, CA 95630 
zthorn@govtech.com  
727.772.3959 

 Performance Guarantee. Contractor must at all times have financial resources sufficient, in the 
opinion of the State, to ensure performance of the Contract and must provide proof upon 
request. The State may require a performance bond (as specified in a Statement of Work) if, in 
the opinion of the State, it will ensure performance of the Contract. 

 Insurance Requirements. See Schedule C – Insurance Requirements. 

 Reserved.  

 Reserved.  

 Relationship of the Parties. The relationship between the parties is that of independent 
contractors. Contractor, its employees, and agents will not be considered employees of the 
State. No partnership or joint venture relationship is created by virtue of this Contract. 
Contractor, and not the State, is responsible for the payment of wages, benefits and taxes of 
Contractor’s employees and any subcontractors. Prior performance does not modify 
Contractor’s status as an independent contractor. Neither party has authority to contract for nor 
bind the other party in any manner whatsoever. 

 Intellectual Property Rights. If a Statement of Work requires Contractor to create any Contract 
Activities specifically for the State (hereinafter referred to as “Work Product”), Contractor hereby 
acknowledges that the State is and will be the sole and exclusive owner of all right, title, and 
interest in the Work Product and all associated intellectual property rights, if any. Such Work 
Product are works made for hire as defined in Section 101 of the Copyright Act of 1976. To the 

mailto:pharney@erepublic.com
mailto:Govem1@michigan.gov
mailto:pharney@erepublic.com
mailto:mccmlshm@michigan.gov
mailto:zthorn@govtech.com
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extent any Work Product and related intellectual property do not qualify as works made for hire 
under the Copyright Act, Contractor will, and hereby does, immediately on its creation, assign, 
transfer and otherwise convey to the State, irrevocably and in perpetuity, throughout the 
universe, all right, title and interest in and to the Work Product, including all intellectual property 
rights therein. 

 Contract Activities including Software. If Contractor is providing Contract Activities that 
require the use of Contractor Software, the following terms apply: 

a. License Grant by Contractor: Contractor hereby grants to the State and intended users a 
nonexclusive, royalty-free, irrevocable right and license during the Term and such additional 
periods, if any, as Contractor is required to provide Contract Activities under this Contract 
or any Statement of Work, to: (a) access and use the Software, including in operation with 
other software, hardware, systems, networks and services, for the State’s governmental 
purposes, including for processing State Data; (b) generate, print, copy, upload, download, 
store and otherwise process all GUI, audio, visual, digital and other output, displays and 
other content as may result from any access to or use of the Software; (c) prepare, 
reproduce, print, download and use a reasonable number of copies of the Documentation 
for any use of the Software under this Contract; and (d) the State to access and use the 
Software for all such non-production uses and applications as may be necessary or useful 
for the effective use of the Contract Activities hereunder, including for purposes of analysis, 
development, configuration, integration, testing, training, maintenance, support and repair, 
which access and use will be without charge and not included for any purpose in any 
calculation of the State’s use of the Software, including for purposes of assessing any Fees 
or other consideration payable to Contractor or determining any excess use of the Software 
as described below. 

b. License Restrictions on the State. The State will not: (a) rent, lease, lend, sell, sublicense, 
assign, distribute, publish, transfer or otherwise make the Software available to any third 
party, except as expressly permitted by this Contract or in any Statement of Work; or (b) use 
or authorize the use of the Software or Documentation in any manner or for any purpose 
that is unlawful under applicable law. 

c. Use by the State. The State will pay Contractor the corresponding Fees set forth in a 
Statement of Work or Pricing Schedule for all access and use of the Software as intended 
for the purposes of this Contract.  Such Fees will be Contractor’s sole and exclusive remedy 
for use of the Software, including any excess use. 

d. Certification by the State to the Contractor, if applicable. To the extent that a License 
granted to the State is not unlimited, Contractor may request written certification from the 
State regarding use of the Software for the sole purpose of verifying compliance with the 
Contract.  Such written certification may occur no more than once in any twenty four (24) 
month period during the Term of the Contract. The State will to respond to any such request 
within 45 calendar days of receipt.  If the State’s use is greater than contracted, Contractor 
may invoice the State for any unlicensed use (and related support) pursuant to the terms of 
this Contract at the rates set forth in Schedule B, and the unpaid license and support fees 
shall be payable in accordance with the terms of the Contract.  Payment under this 
provision shall be Contractor’s sole and exclusive remedy to cure these issues. 
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e. Definitions. 

(1) “Documentation” means all user manuals, operating manuals, technical manuals and 
any other instructions, specifications, documents or materials, in any form or media, 
that describe the functionality, installation, testing, operation, use, maintenance, 
support, technical or other components, features or requirements of the Software or 
Contract Activities. 

(2) “Hosted Services” means the hosting, management and operation of the: Operating 
Environment, Software, other services (including support and subcontracted services), 
and related resources for access and use by the State as intended for the purposes of 
this Contract and its Authorized Users, including any services and facilities related to 
disaster recovery obligations. 

(3) “Operating Environment” means, collectively, the platform, environment and 
conditions on, in or under which the Software is intended to be installed and operate, as 
set forth in a Statement of Work, including such structural, functional and other 
features, conditions and components as hardware, operating software, system 
architecture, configuration, computing hardware, ancillary equipment, networking, 
software, firmware, databases, data, and electronic systems (including database 
management systems). 

(4) “Software” means Contractor’s software as set forth in a Statement of Work and 
provided to the State pursuant to this Contract, including, but not limited to, any third-
party software or components, updates or new versions, online portals or other web-
based systems, and the Operating Environment (if Contractor hosted). 

(5) “Solution” means Contract Activities including Software and Services singularly or in 
any combination thereof, as applicable, set forth in a Statement of Work. 

 Accessibility Requirements 

a. All Contract Activities created or provided by Contractor under this Contract in a digital 
format (hereinafter “Digital Deliverables”), must at all times conform to the State’s 
accessibility standards provided in the SOM Digital Standards, located at 
https://www.michigan.gov/standards (the “Digital Accessibility Standards”). Throughout 
the Term of the Contract, at no additional costs to the State, Contractor must: 

(1) comply with plans and timelines approved in writing by the State to remediate issues 
and achieve conformance with the Digital Accessibility Standards in the event of any 
deficiencies; 

(2) promptly respond to and resolve, in a manner acceptable to the State, any complaint 
the State receives regarding the accessibility of any Digital Deliverables; 

(3) ensure that no changes to any Digital Deliverables will have any adverse effect on 
conformance to the Digital Accessibility Standards; and 

(4) upon the State’s written request, provide the Digital Deliverables in one or more 
alternative formats and within timeframes specified by the State. 

https://www.michigan.gov/standards
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b. State of Michigan Digital Standards Review. Prior to Digital Deliverables being accepted, 
put into production, or as otherwise required by the State, the State may conduct a review 
to assess their accessibility and compliance with the State’s Digital Accessibility 
Standards.  Contractor must assist the State with each such review, including submitting 
documentation or other information regarding accessibility and compliance with the 
State’s Digital Accessibility Standards, including without limitation, a completed product 
accessibility template, including any Information Technology Industry Council Voluntary 
Product Accessibility Template or VPAT® and/or a description of the evaluation methods 
used to support the Digital Accessibility Standards conformance claims, including, if 
applicable, any third-party testing.  Contractor must, at its sole cost and expense, 
remediate all issues resulting from any such review in a manner and timeframe approved in 
writing by the State, which may include providing a remediation status report. 

c. Contractor must, without limiting Contractor’s obligations of indemnification as further 
described in this Contract, indemnify, defend, and hold harmless the State for any and all 
claims, including reasonable attorneys’ fees, costs, and incidental expenses, which may 
be suffered by, accrued against, charged to, or recoverable from the State arising out of its 
failure to comply with the foregoing accessibility standards. 

d. Failure to comply with the requirements in this Section constitutes a material breach of 
this Contract. 

 Reserved.  

 Subcontracting. Contractor must obtain prior written approval of the State, which consent may 
be given or withheld in the State’s sole discretion, not later than 90 days before engaging any 
Permitted Subcontractor to provide Contract Activities to the State under this Contract. 
Engagement of any subcontractor or Permitted Subcontractor by Contractor does not relieve 
Contractor of its representations, warranties or obligations under this Contract. 

a. Without limiting the foregoing, Contractor will: 

(1) be responsible and liable for the acts and omissions of each such subcontractor 
(including such Permitted Subcontractor and Permitted Subcontractor's employees 
who, will be deemed Contractor Personnel) to the same extent as if such acts or 
omissions were by Contractor or its employees; 

(2) be responsible for all fees and expenses payable to, by or on behalf of each 
subcontractor and Permitted Subcontractor in connection with this Contract, 
including, if applicable, withholding of income taxes, and the payment and withholding 
of social security and other payroll taxes, unemployment insurance, workers' 
compensation insurance payments and disability benefits; and 

(3) notify the State of the location of the Permitted Subcontractor and indicate if it is 
located within the United States. 

b. Contractor, including any subcontractor (Permitted or otherwise), are expressly prohibited 
from Accessing or Processing State Data outside of the United States. 

c. Definitions: 
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(1) “Access” means (1) the ability and means to enter a restricted or locked area, room, or 
physical container containing State Data; or (2) the ability and means to communicate 
with or otherwise interact with a system, to use system resources to handle 
information, to gain the information or knowledge of the information the system 
contains, or to control system components and functions (including physical or 
technical controls, or having the ability to modify or bypass any or all security controls). 

(2) “Contractor Personnel” means all employees of Contractor, or any subcontractors or 
Permitted Subcontractors involved in the performance of Contract Activities 
hereunder. 

(3) “Permitted Subcontractor” means any third party hired by Contractor to perform 
Contract Activities for the State under this Contract or that will have Access to or have 
the ability to control access to State Data or both. 

(4) “Process” means to perform any operation or set of operations on any data, 
information, material, work, expression or other content, including to (a) collect, 
receive, input, upload, download, record, reproduce, store, organize, combine, log, 
catalog, cross-reference, manage, maintain, copy, adapt, alter, translate or make other 
improvements or derivative works, (b) process, retrieve, output,  consult, use, 
disseminate, transmit, submit, post, transfer, disclose or otherwise provide or make 
available, or (c) block, erase or destroy. “Processing” and “Processed” have 
correlative meanings. 

 Staffing. The State’s Contract Administrator may require Contractor to remove or reassign 
personnel providing services by providing a notice to Contractor. 

 Background Checks. Pursuant to Michigan law, all agencies subject to IRS Pub. 1075 are 
required to ask the Michigan State Police to perform fingerprint background checks on all 
employees, including Contractor and Permitted Subcontractor employees, who may have 
access to any database of information maintained by the federal government that contains 
confidential or personal information, including, but not limited to, federal tax information. 
Further, pursuant to Michigan law, any agency described above is prohibited from providing 
Contractors or Permitted Subcontractors with the result of such background check. For more 
information, please see Michigan Public Act 427 of 2018. Upon request, or as may be specified 
in a Statement of Work, Contractor must perform background checks on all employees and 
subcontractors and its employees prior to their assignment. The scope is at the discretion of the 
State and documentation must be provided as requested. Contractor is responsible for all costs 
associated with the requested background checks. The State, in its sole discretion, may also 
perform background checks. 

 Assignment. Contractor may not assign this Contract to any other party without the prior 
approval of the State. Upon notice to Contractor, the State, in its sole discretion, may assign in 
whole or in part, its rights or responsibilities under this Contract to any other party. If the State 
determines that a novation of the Contract to a third party is necessary, Contractor will agree to 
the novation and provide all necessary documentation and signatures. 

 Change of Control. Contractor will notify the State, within 30 days of any public announcement 
or otherwise once legally permitted to do so, of a change in Contractor’s organizational structure 
or ownership. For purposes of this Contract, a change in control means any of the following: (a) a 
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sale of more than 50% of Contractor’s stock; (b) a sale of substantially all of Contractor’s assets; 
(c) a change in a majority of Contractor’s board members; (d) consummation of a merger or 
consolidation of Contractor with any other entity; (e) a change in ownership through a 
transaction or series of transactions; (f) or the board (or the stockholders) approves a plan of 
complete liquidation. A change of control does not include any consolidation or merger effected 
exclusively to change the domicile of Contractor, or any transaction or series of transactions 
principally for bona fide equity financing purposes. 

In the event of a change of control, Contractor must require the successor to assume this 
Contract and all of its obligations under this Contract. 

 Ordering. Contractor is not authorized to begin performance until receipt of authorization as 
identified in a Statement of Work. 

 Acceptance. Contract Activities are subject to inspection and testing by the State within 30 
calendar days of the State’s receipt of them (“State Review Period”), unless otherwise provided 
in a Statement of Work. If the Contract Activities are not fully accepted by the State, the State 
will notify Contractor by the end of the State Review Period that either: (a) the Contract Activities 
are accepted but noted deficiencies must be corrected; or (b) the Contract Activities are 
rejected. If the State finds material deficiencies, it may: (i) reject the Contract Activities without 
performing any further inspections; (ii) demand performance at no additional cost; or (iii) 
terminate this Contract in accordance with Section 27, Termination for Cause. 

Within 10 business days from the date of Contractor’s receipt of notification of acceptance with 
deficiencies or rejection of any Contract Activities, Contractor must cure, at no additional cost, 
the deficiency and deliver unequivocally acceptable Contract Activities to the State. If 
acceptance with deficiencies or rejection of the Contract Activities impacts the content or 
delivery of other non-completed Contract Activities, the parties’ respective Program Managers 
must determine an agreed to number of days for re-submission that minimizes the overall 
impact to the Contract. However, nothing herein affects, alters, or relieves Contractor of its 
obligations to correct deficiencies in accordance with the time response standards set forth in 
this Contract. 

If Contractor is unable or refuses to correct the deficiency within the time response standards 
set forth in this Contract, the State may cancel the order in whole or in part. The State, or a third 
party identified by the State, may perform the Contract Activities and recover the difference 
between the cost to cure and the Contract price plus an additional 10% administrative fee. 

 Delivery. Contractor must deliver all Contract Activities F.O.B. destination, within the State 
premises with transportation and handling charges paid by Contractor, unless otherwise 
specified in a Statement of Work. All containers and packaging become the State’s exclusive 
property upon acceptance. 

 Risk of Loss and Title. Until final acceptance, title and risk of loss or damage to Contract 
Activities remains with Contractor. Contractor is responsible for filing, processing, and 
collecting all damage claims. The State will record and report to Contractor any evidence of 
visible damage. If the State rejects the Contract Activities, Contractor must remove them from 
the premises within 10 calendar days after notification of rejection. The risk of loss of rejected or 
non-conforming Contract Activities remains with Contractor. Rejected Contract Activities not 
removed by Contractor within 10 calendar days will be deemed abandoned by Contractor, and 
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the State will have the right to dispose of it as its own property. Contractor must reimburse the 
State for costs and expenses incurred in storing or effecting removal or disposition of rejected 
Contract Activities. 

 Reserved. 

 Invoices and Payment. Invoices must conform to the requirements communicated from time-
to-time by the State. All undisputed amounts are payable within 45 days of the State’s receipt. 
Contractor may only charge for Contract Activities provided as specified in a Statement of Work. 
Invoices must include an itemized statement of all charges. The State is exempt from federal 
excise tax, state, and local sales taxes, and use taxes if the Contract Activities purchased under 
this Contract are for the State’s exclusive use. Contractor will not include the collection of taxes 
for which the State is exempt in any invoices or payments related to this Contract. The State is 
not responsible for taxes imposed or assessed on Contractor. 

The State has the right to withhold payment of any disputed amounts until the parties agree as to 
the validity of the disputed amount. The State will notify Contractor of any dispute within a 
reasonable time. Payment by the State will not constitute a waiver of any rights as to 
Contractor’s continuing obligations, including claims for deficiencies or substandard Contract 
Activities. Contractor’s acceptance of final payment by the State constitutes a waiver of all 
claims by Contractor against the State for payment under this Contract, other than those claims 
previously filed in writing on a timely basis and still disputed. 

The State will only disburse payments under this Contract through Electronic Funds Transfer 
(EFT). Contractor must register with the State at http://www.michigan.gov/SIGMAVSS to receive 
electronic fund transfer payments. If Contractor does not register, the State is not liable for 
failure to provide payment. Without prejudice to any other right or remedy it may have, the State 
reserves the right to set off at any time any amount then due and owing to it by Contractor 
against any amount payable by the State to Contractor under this Contract. 

Excluding federal government charges and terms, Contractor warrants and agrees that each of 
the fees, economic or product terms or warranties granted pursuant to this Contract are 
comparable to or better than the equivalent fees, economic or product term or warranty being 
offered to any commercial or government customer (including any public educational institution 
within the State of Michigan) of Contractor.  If Contractor enters into any arrangements with 
another customer of Contractor to provide the products or services, available under this 
Contract, under more favorable prices, as the prices may be indicated on Contractor’s current 
U.S. and International price list or comparable document, then this Contract will be deemed 
amended as of the date of such other arrangements to incorporate those more favorable prices, 
and Contractor will immediately notify the State of such fee and formally memorialize the new 
pricing in a change notice. 

 Liquidated Damages. Liquidated damages, if applicable, will be assessed as described in a 
Statement of Work. The parties understand and agree that 
any liquidated damages (which includes but is not limited to applicable credits) set forth in 
this Contract are reasonable estimates of the State’s damages in accordance with applicable 
law. The parties acknowledge and agree that Contractor could incur liquidated damages for 
more than 1 event. The assessment of liquidated damages will not constitute a waiver or release 
of any other remedy the State may have under this Contract for Contractor’s breach of this 

http://www.michigan.gov/SIGMAVSS
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Contract, including without limitation, the State’s right to terminate this Contract for cause 
under Section 27 and the State will be entitled in its discretion to recover actual damages 
caused by Contractor’s failure to perform its obligations under this Contract.  However, the State 
will reduce such actual damages by the amounts of liquidated damages received for the same 
events causing the actual damages.  Amounts due the State as liquidated damages may be set 
off against any fees payable to Contractor under this Contract, or the State may bill Contractor 
as a separate item and Contractor will promptly make payments on such bills. 

 Stop Work Order. The State may suspend any or all activities under the Contract at any time. 
The State will provide Contractor a written stop work order detailing the suspension. Contractor 
must comply with the stop work order upon receipt. Within 90 calendar days, or any longer 
period agreed to by Contractor, the State will either: (a) issue a notice authorizing Contractor to 
resume work, or (b) terminate the Contract or delivery order. The State will not pay for Contract 
Activities, Contractor’s lost profits, or any additional compensation during a stop work period. 

 Termination for Cause. (a) The State may terminate this Contract for cause, in whole or in part, 
if Contractor, as determined by the State: (i) endangers the value, integrity, or security of any 
facility, data, or personnel; (ii) becomes insolvent, petitions for bankruptcy court proceedings, or 
has an involuntary bankruptcy proceeding filed against it by any creditor; (iii) engages in any 
conduct that may expose the State to liability; (iv) breaches any of its material duties or 
obligations under this Contract; or (v) fails to cure a breach within the time stated by the State in 
a notice of breach, if in its sole discretion the State has chosen to provide a time to cure. Any 
reference to specific breaches being material breaches within this Contract will not be 
construed to mean that other breaches are not material. 

(b) If the State terminates this Contract under this Section, the State will issue a termination 
notice specifying whether Contractor must: (i) cease performance immediately or (ii) continue 
to perform for a specified period. If it is later determined that Contractor was not in breach of the 
Contract, the termination will be deemed to have been a Termination for Convenience, effective 
as of the same date, and the rights and obligations of the parties will be limited to those provided 
in Section 28, Termination for Convenience. 

Contractor must submit all invoices for Contract Activities accepted by the State within 30 days 
of the date of termination. Failure to submit an invoice within that timeframe will constitute a 
waiver by Contractor for any amounts due to Contractor for Contract Activities accepted by the 
State under this Contract. The State will only pay for amounts due to Contractor for Contract 
Activities accepted by the State on or before the date of termination, subject to the State’s right 
to set off any amounts owed by the Contractor for the State’s reasonable costs in terminating 
this Contract. Contractor must promptly reimburse to the State any fees prepaid by the State 
prorated to the date of such termination, including any prepaid fees. The Contractor must pay all 
reasonable costs incurred by the State in terminating this Contract for cause, including 
administrative costs, attorneys’ fees, court costs, transition costs, and any costs the State 
incurs to procure the Contract Activities from other sources. 

 Termination for Convenience. The State may immediately terminate this Contract in whole or in 
part without penalty and for any reason or no reason, including but not limited to, appropriation 
or budget shortfalls. The termination notice will specify whether Contractor must: (a) cease 
performance of the Contract Activities immediately or (b) continue to perform the Contract 
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Activities in accordance with Section 29, Transition Responsibilities. Contractor must submit all 
invoices for Contract Activities accepted by the State within 30 days of the date of termination. 
Failure to submit an invoice within that timeframe will constitute a waiver by Contractor for any 
amounts due Contractor for Contract Activities accepted by the State under this Contract. If the 
State terminates this Contract for convenience, the State will pay all reasonable costs, as 
determined by the State, for State approved Transition Responsibilities to the extent the funds 
are available. 

 Transition Responsibilities. Upon termination or expiration of this Contract for any reason, 
Contractor must, for a period of time specified by the State (not to exceed 90 calendar days), 
provide all reasonable transition assistance requested by the State, to allow for the expired or 
terminated portion of the Contract Activities to continue without interruption or adverse effect, 
and to facilitate the orderly transfer of such Contract Activities to the State or its designees. 
Such transition assistance may include, but is not limited to: (a) continuing to perform the 
Contract Activities at the established Contract rates; (b) taking all reasonable and necessary 
measures to transition performance of the work, including all applicable Contract Activities, 
training, equipment, software, leases, reports and other documentation, to the State or the 
State’s designee;  (c) transferring title in and delivering to the State, at the State’s discretion, all 
completed or partially completed deliverables prepared under this Contract as of the Contract 
termination date; and (d) preparing an accurate accounting from which the State and Contractor 
may reconcile all outstanding accounts (e) returning all state property as set forth in Section 30, 
below; and (f) surrendering or destroying all State Confidential Information as set forth in 
Section 37.e, below (collectively, “Transition Responsibilities”). This Contract will 
automatically be extended through the end of the transition period. 

 Return of State Property Not Including Confidential Information. Upon termination or 
expiration of this Contract for any reason, Contractor must take all necessary and appropriate 
steps, or such other action as the State may direct, to preserve, maintain, protect, or return to 
the State all materials, data, property, and confidential information provided directly or indirectly 
to the Contractor by any entity, agent, vendor, or employee of the State. 

 Indemnification. Contractor must defend, indemnify and hold the State, its departments, 
divisions, agencies, offices, commissions, officers, and employees harmless, without limitation, 
from and against any and all actions, claims, losses, liabilities, damages, costs, attorney fees, 
and expenses (including those required to establish the right to indemnification), arising out of 
or relating to: (a) any breach by Contractor (or any of Contractor’s employees, agents, 
subcontractors, or by anyone else for whose acts any of them may be liable) of any of the 
promises, agreements, representations, warranties, or insurance requirements contained in this 
Contract; (b) any infringement, misappropriation, or other violation of any intellectual property 
right or other right of any third party; (c) any bodily injury, death, or damage to real or tangible 
personal property occurring wholly or in part due to action or inaction by Contractor (or any of 
Contractor’s employees, agents, subcontractors, or by anyone else for whose acts any of them 
may be liable); and (d) any acts or omissions of Contractor (or any of Contractor’s employees, 
agents, subcontractors, or by anyone else for whose acts any of them may be liable). 

The State will notify Contractor in writing if indemnification is sought; however, failure to do so 
will not relieve Contractor, except to the extent that Contractor is materially prejudiced. 
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Contractor must, to the satisfaction of the State, demonstrate its financial ability to carry out 
these obligations. 

The State is entitled to: (i) regular updates on proceeding status; (ii) participate in the defense of 
the proceeding; (iii) employ its own counsel; and to (iv) retain control of the defense, at its own 
cost and expense, if the State deems necessary. Contractor will not, without the State’s prior 
written consent (not to be unreasonably withheld), settle, compromise, or consent to the entry 
of any judgment in or otherwise seek to terminate any claim, action, or proceeding. 

Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must be 
coordinated with the Department of Attorney General. An attorney designated to represent the 
State may not do so until approved by the Michigan Attorney General and appointed as a Special 
Assistant Attorney General. 

The State is constitutionally prohibited from indemnifying Contractor or any third parties. 

 Infringement Remedies. If, in either party’s opinion, any piece of equipment, software, 
commodity, or service supplied by Contractor or its subcontractors, or its operation, use or 
reproduction, is likely to become the subject of a copyright, patent, trademark, or trade secret 
infringement claim, Contractor must, at its expense: (a) procure for the State the right to 
continue using the equipment, software, commodity, or service, or if this option is not 
reasonably available to Contractor, (b) replace or modify the same so that it becomes non-
infringing; or (c) accept its return by the State with appropriate credits to the State against 
Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence 
of the State ceasing its use and returning it. 

 Limitation of Liability and Disclaimer of Damages. IN NO EVENT WILL THE STATE’S 
AGGREGATE LIABILITY TO CONTRACTOR UNDER THIS CONTRACT, REGARDLESS OF THE 
FORM OF ACTION, WHETHER IN CONTRACT, TORT, NEGLIGENCE, STRICT LIABILITY OR BY 
STATUTE OR OTHERWISE, FOR ANY CLAIM RELATED TO OR ARISING UNDER THIS 
CONTRACT, EXCEED THE LESSER OF: (A) ONE MILLION DOLLARS; OR (B) THE MAXIMUM 
AMOUNT OF FEES PAYABLE UNDER THIS CONTRACT. The State is not liable for consequential, 
incidental, indirect, or special damages, regardless of the nature of the action. 

 Disclosure of Litigation, or Other Proceeding. Contractor must notify the State within 14 
calendar days of receiving notice of any litigation, investigation, arbitration, or other proceeding 
(collectively, “Proceeding”) involving Contractor, a subcontractor, or an officer or director of 
Contractor or subcontractor, that arises during the term of the Contract, including: (a) a criminal 
Proceeding; (b) a parole or probation Proceeding; (c) a Proceeding under the Sarbanes-Oxley 
Act; (d) a civil Proceeding involving: (1) a claim that might reasonably be expected to adversely 
affect Contractor’s viability or financial stability; or (2) a governmental or public entity’s claim or 
written allegation of fraud; or (3) any complaint filed in a legal or administrative proceeding 
alleging the Contractor or its subcontractors discriminated against its employees, 
subcontractors, vendors, or suppliers during the term of this Contract; or (e) a Proceeding 
involving any license that Contractor is required to possess in order to perform under this 
Contract. 

 Reserved.  

 State Data.  
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a. Ownership. The State’s data (“State Data,” which will be treated by Contractor as 
Confidential Information) includes: (a) the State’s data, user data, and any other data 
collected, used, processed, stored, or generated as the result of the Contract Activities; (b) 
all data made available to Contractor for or during the provision of the Contract Activities, 
including but not limited to all text, sound, video, image files, or software; and (c) personally 
identifiable information (“PII“) collected, used, processed, stored, or generated as the result 
of the Contract Activities, including, without limitation, any information that identifies an 
individual, such as an individual’s social security number or other government-issued 
identification number, date of birth, address, telephone number, biometric data, mother’s 
maiden name, email address, credit card information, or an individual’s name in 
combination with any other of the elements here listed; and, (c) protected health 
information (“PHI”) collected, used, processed, stored, or generated as the result of the 
Contract Activities, which is defined under the Health Insurance Portability and 
Accountability Act (HIPAA) and its related rules and regulations. State Data is and will remain 
the sole and exclusive property of the State and all right, title, and interest in the same is 
reserved by the State. 

b. Contractor Use of State Data. Contractor is provided a limited license to State Data for the 
sole and exclusive purpose of providing the Contract Activities, including a license to collect, 
process, store, generate, and display State Data only to the extent necessary in the provision 
of the Contract Activities. Contractor must: (a) keep and maintain State Data in strict 
confidence, using such degree of care as is appropriate and consistent with its obligations 
as further described in this Contract and applicable law to avoid unauthorized access, use, 
disclosure, or loss; (b) use and disclose State Data solely and exclusively for the purpose of 
providing the Contract Activities, such use and disclosure being in accordance with this 
Contract, any applicable Statement of Work, and applicable law; (c) keep, maintain, Access 
or Process State Data in the continental United States and (d) not use, sell, rent, transfer, 
distribute, commercially exploit, or otherwise disclose or make available State Data for 
Contractor’s own purposes or for the benefit of anyone other than the State without the 
State’s prior written consent. Contractor's misuse of State Data may violate state or federal 
laws, including but not limited to MCL 752.795. 

c. Extraction of State Data. Contractor must, within 5 business days of the State’s request, 
provide the State, without charge and without any conditions or contingencies whatsoever 
(including but not limited to the payment of any fees due to Contractor), an extract of the 
State Data in the format specified by the State. 

d. Backup and Recovery of State Data. Unless otherwise specified in a Statement of Work, 
Contractor is responsible for maintaining a backup of State Data and for an orderly and 
timely recovery of such data. Unless otherwise described in a Statement of Work, 
Contractor must maintain a contemporaneous backup of State Data that can be recovered 
within 2 hours at any point in time. 

e. Loss or Compromise of Data. In the event of any act, error or omission, negligence, 
misconduct, or breach on the part of Contractor that compromises or is suspected to 
compromise the security, confidentiality, or integrity of State Data or the physical, technical, 
administrative, or organizational safeguards put in place by Contractor that relate to the 
protection of the security, confidentiality, or integrity of State Data, Contractor must, as 
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applicable: (a) notify the State as soon as practicable but no later than 24 hours of becoming 
aware of such occurrence; (b) cooperate with the State in investigating the occurrence, 
including making available all relevant records, logs, files, data reporting, and other 
materials required to comply with applicable law or as otherwise required by the State; (c) in 
the case of PII or PHI, at the State’s sole election, (i) with approval and assistance from the 
State, notify the affected individuals who comprise the PII or PHI as soon as practicable but 
no later than is required to comply with applicable law, or, in the absence of any legally 
required notification period, within 5 calendar days of the occurrence; or (ii) reimburse the 
State for any costs in notifying the affected individuals; (d) in the case of PII, provide third-
party credit and identity monitoring services to each of the affected individuals who 
comprise the PII for the period required to comply with applicable law, or, in the absence of 
any legally required monitoring services, for no less than 24 months following the date of 
notification to such individuals; (e) perform or take any other actions required to comply with 
applicable law as a result of the occurrence; (f) pay for any costs associated with the 
occurrence, including but not limited to any costs incurred by the State in investigating and 
resolving the occurrence, including reasonable attorney’s fees associated with such 
investigation and resolution; (g) without limiting Contractor’s obligations of indemnification 
as further described in this Contract, indemnify, defend, and hold harmless the State for any 
and all claims, including reasonable attorneys’ fees, costs, and incidental expenses, which 
may be suffered by, accrued against, charged to, or recoverable from the State in connection 
with the occurrence; (h) be responsible for recreating lost State Data in the manner and on 
the schedule set by the State without charge to the State; and (i) provide to the State a 
detailed plan within 10  calendar days of the occurrence describing the measures 
Contractor will undertake to prevent a future occurrence. Notification to affected 
individuals, as described above, must comply with applicable law, be written in plain 
language, not be tangentially used for any solicitation purposes, and contain, at a minimum: 
name and contact information of Contractor’s representative; a description of the nature of 
the loss; a list of the types of data involved; the known or approximate date of the loss; how 
such loss may affect the affected individual; what steps Contractor has taken to protect the 
affected individual; what steps the affected individual can take to protect himself or herself; 
contact information for major credit card reporting agencies; and, information regarding the 
credit and identity monitoring services to be provided by Contractor. The State will have the 
option to review and approve any notification sent to affected individuals prior to its delivery. 
Notification to any other party, including but not limited to public media outlets, must be 
reviewed and approved by the State in writing prior to its dissemination. The parties agree 
that any damages relating to a breach of this Section 36 are to be considered direct 
damages and not consequential damages. 

f. Reserved. 

g. Third Party Requests. Contractor will immediately notify the State upon receipt of any third-
party requests which in any way might reasonably require access to State Data. Contractor 
will notify the State Program Managers or their designees by the fastest means available and 
also in writing. Contractor must provide such notification within twenty-four (24) hours from 
Contractor’s receipt of the request. Contractor will not respond to subpoenas, service of 
process, FOIA requests, and other legal requests related to the State without first notifying 
the State. Upon request by the State, Contractor must provide to the State, its proposed 
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response to the third-party request with adequate time for the State to review, and, as it 
deems necessary, to revise the response, object, or take other action. 

 Non-Disclosure of Confidential Information. The parties acknowledge that each party may be 
exposed to or acquire communication or data of the other party that is confidential, privileged 
communication not intended to be disclosed to third parties. 

a. Meaning of Confidential Information. For the purposes of this Contract, the term 
“Confidential Information” means all information and documentation of a party that: (a) 
has been marked “confidential” or with words of similar meaning, at the time of disclosure 
by such party; (b) if disclosed orally or not marked “confidential” or with words of similar 
meaning, was subsequently summarized in writing by the disclosing party and marked 
“confidential” or with words of similar meaning; or, (c) should reasonably be recognized as 
confidential information of the disclosing party. The term “Confidential Information” does 
not include any information or documentation that was or is: (a) subject to disclosure under 
the Michigan Freedom of Information Act (FOIA); (b) already in the possession of the 
receiving party without an obligation of confidentiality; (c) developed independently by the 
receiving party, as demonstrated by the receiving party, without violating the disclosing 
party’s proprietary rights; (d) obtained from a source other than the disclosing party without 
an obligation of confidentiality; or, (e) publicly available when received, or thereafter became 
publicly available (other than through any unauthorized disclosure by, through, or on behalf 
of, the receiving party). For purposes of this Contract, in all cases and for all matters, State 
Data is deemed to be Confidential Information. 

b. Obligation of Confidentiality. The parties agree to hold all Confidential Information in strict 
confidence and not to copy, reproduce, sell, transfer, or otherwise dispose of, give or 
disclose such Confidential Information to third parties other than employees, agents, or 
subcontractors of a party who have a need to know in connection with this Contract or to 
use such Confidential Information for any purposes whatsoever other than the performance 
of this Contract. The parties agree to advise and require their respective employees, agents, 
and subcontractors of their obligations to keep all Confidential Information confidential. 
Disclosure to a subcontractor is permissible where: (a) use of a subcontractor is authorized 
under this Contract; (b) the disclosure is necessary or otherwise naturally occurs in 
connection with work that is within the subcontractor's responsibilities; and (c) Contractor 
obligates the subcontractor in a written contract to maintain the State's Confidential 
Information in confidence. At the State's request, any employee of Contractor or any 
subcontractor may be required to execute a separate agreement to be bound by the 
provisions of this Section. 

c. Cooperation to Prevent Disclosure of Confidential Information. Each party must use its 
best efforts to assist the other party in identifying and preventing any unauthorized use or 
disclosure of any Confidential Information. Without limiting the foregoing, each party must 
advise the other party immediately in the event either party learns or has reason to believe 
that any person who has had access to Confidential Information has violated or intends to 
violate the terms of this Contract and each party will cooperate with the other party in 
seeking injunctive or other equitable relief against any such person. 



 

Michigan.gov/MiProcurement 

Version 2025-5          Page 15 of 49 

d. Remedies for Breach of Obligation of Confidentiality. Each party acknowledges that 
breach of its obligation of confidentiality may give rise to irreparable injury to the other party, 
which damage may be inadequately compensable in the form of monetary damages. 
Accordingly, a party may seek and obtain injunctive relief against the breach or threatened 
breach of the foregoing undertakings, in addition to any other legal remedies which may be 
available, to include, in the case of the State, at the sole election of the State, the immediate 
termination, without liability to the State, of this Contract or any Statement of Work 
corresponding to the breach or threatened breach. 

e. Surrender of Confidential Information upon Termination. Upon termination of this 
Contract or a Statement of Work, in whole or in part, each party must, within 5 calendar days 
from the date of termination, return to the other party any and all Confidential Information 
received from the other party, or created or received by a party on behalf of the other party, 
which are in such party’s possession, custody, or control.  Upon confirmation from the State, 
of receipt of all data, Contractor must permanently sanitize or destroy the State’s 
Confidential Information, including State Data, from all media including backups using 
National Security Agency (“NSA”) and/or National Institute of Standards and Technology 
(“NIST”) (NIST Guide for Media Sanitization 800-88) data sanitization methods or as 
otherwise instructed by the State. If the State determines that the return of any Confidential 
Information is not feasible or necessary, Contractor must destroy the Confidential 
Information as specified above. The Contractor must certify the destruction of Confidential 
Information (including State Data) in writing within 5 Business Days from the date of 
confirmation from the State. However, the State’s legal ability to destroy Contractor data 
may be restricted by its retention and disposal schedule, in which case Contractor’s 
Confidential Information will be destroyed after the retention period expires. 

 Data Privacy and Information Security.  

a. Undertaking by Contractor. Without limiting Contractor’s obligation of confidentiality as 
further described, Contractor is responsible for establishing and maintaining a data privacy 
and information security program, including physical, technical, administrative, and 
organizational safeguards, that is designed to: (a) ensure the security and confidentiality of 
the State Data; (b) protect against any anticipated threats or hazards to the security or 
integrity of the State Data; (c) protect against unauthorized disclosure, access to, or use of 
the State Data; (d) ensure the proper disposal of State Data; and (e) ensure that all 
employees, agents, and subcontractors of Contractor, if any, comply with all of the 
foregoing. In no case will the safeguards of Contractor’s data privacy and information 
security program be less stringent than the safeguards used by the State, and Contractor 
must at all times comply with all applicable State IT policies and standards, which are 
available to Contractor upon request. 

b. Audit by Contractor. No less than annually, Contractor must conduct a comprehensive 
independent third-party audit of its data privacy and information security program and 
provide such audit findings to the State. 

c. Right of Audit by the State. Without limiting any other audit rights of the State, the State has 
the right to review Contractor’s data privacy and information security program prior to the 
commencement of Contract Activities and from time to time during the term of this 
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Contract. During the providing of the Contract Activities, on an ongoing basis from time to 
time and without notice, the State, at its own expense, is entitled to perform, or to have 
performed, an on-site audit of Contractor’s data privacy and information security program. 
In lieu of an on-site audit, upon request by the State, Contractor agrees to complete, within 
45 calendar days of receipt, an audit questionnaire provided by the State regarding 
Contractor’s data privacy and information security program. 

d. Audit Findings. Contractor must implement any required safeguards as identified by the 
State or by any audit of Contractor’s data privacy and information security program. 

e. State’s Right to Termination for Deficiencies. The State reserves the right, at its sole 
election, to immediately terminate this Contract or a Statement of Work without limitation 
and without liability if the State determines that Contractor fails or has failed to meet its 
obligations under this Section. 

 Records Maintenance, Inspection, Examination, and Audit. Pursuant to MCL 18.1470, the 
State or its designee may audit Contractor to verify compliance with this Contract. Contractor 
must retain and provide to the State or its designee and the auditor general upon request, all 
records related to the Contract through the term of the Contract and for 4 years after the latter of 
termination, expiration, or final payment under this Contract or any extension (“Audit Period”). 
If an audit, litigation, or other action involving the records is initiated before the end of the Audit 
Period, Contractor must retain the records until all issues are resolved. 

Within 10 calendar days of providing notice, the State and its authorized representatives or 
designees have the right to enter and inspect Contractor's premises or any other places where 
Contract Activities are being performed, and examine, copy, and audit all records related to this 
Contract. Contractor must cooperate and provide reasonable assistance. If financial errors are 
revealed, the amount in error must be reflected as a credit or debit on subsequent invoices until 
the amount is paid or refunded. Any remaining balance at the end of the Contract must be paid 
or refunded within 45 calendar days. 

This Section applies to Contractor, any parent, affiliate, or subsidiary organization of Contractor, 
and any subcontractor that performs Contract Activities in connection with this Contract. 

 Representations and Warranties. Contractor represents and warrants: (a) Contractor is the 
owner or licensee of any Contract Activities that it licenses, sells, or develops and Contractor 
has the rights necessary to convey title, ownership rights, or licensed use; (b) all Contract 
Activities are delivered free from any security interest, lien, or encumbrance and will continue in 
that respect; (c) the Contract Activities will not infringe the patent, trademark, copyright, trade 
secret, or other proprietary rights of any third party; (d) Contractor must assign or otherwise 
transfer to the State or its designee any manufacturer's warranty for the Contract Activities; (e) 
the Contract Activities are merchantable and fit for the specific purposes identified in the 
Contract; (f) the Contract signatory has the authority to enter into this Contract; (g) all 
information furnished by Contractor in connection with the Contract fairly and accurately 
represents Contractor's business, properties, finances, and operations as of the dates covered 
by the information, and Contractor will inform the State of any material adverse changes;(h) all 
information furnished and representations made in connection with the award of this Contract is 
true, accurate, and complete, and contains no false statements or omits any fact that would 
make the information misleading; and that (i) Contractor is neither currently engaged in nor will 
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engage in the boycott of a person based in or doing business with a strategic partner as 
described in 22 USC 8601 to 8606; (j) that all Contract Activities, including Software, as provided 
by Contractor do not and will not at any time during the Term contain any Harmful Code or any 
third party or open source components unless approved in advance by the State; and (k) that 
Contractor will not, and will not permit, any advertising through any Hosted Services. A breach 
of this Section is considered a material breach of this Contract, which entitles the State to 
terminate this Contract under Section 27, Termination for Cause. 

a. Definitions. 

(1) “Harmful Code” means any software, hardware or other technologies, devices or 
means, the purpose or effect of which is to: (a) permit unauthorized access to, or to 
destroy, disrupt, disable, encrypt, modify, copy, or otherwise harm or impede in any 
manner, any (i) computer, software, firmware, data, hardware, system or network, or (ii) 
any application or function of any of the foregoing or the integrity, use or operation of 
any data processed thereby; or (b) prevent the State from accessing or using the 
Contract Activities as intended by this Contract, and includes any virus, bug, trojan 
horse, worm, backdoor or other malicious computer code and any time bomb or drop 
dead device. 

 Conflicts and Ethics. Contractor will uphold high ethical standards and is prohibited from: (a) 
holding or acquiring an interest that would conflict with this Contract; (b) doing anything that 
creates an appearance of impropriety with respect to the award or performance of the Contract; 
(c) attempting to influence or appearing to influence any State employee by the direct or indirect 
offer of anything of value; or (d) paying or agreeing to pay any person, other than employees and 
consultants working for Contractor, any consideration contingent upon the award of the 
Contract. Contractor must immediately notify the State of any violation or potential violation of 
these standards. This Section applies to Contractor, any parent, affiliate, or subsidiary 
organization of Contractor, and any subcontractor that performs Contract Activities in 
connection with this Contract. 

 Compliance with Laws. Contractor must comply with all federal, state and local laws, rules 
and regulations. 

 Prevailing Wage Act Statutory Provision. Contractor must comply with prevailing wage 
requirements, to the extent applicable to this Contract. As required by MCL 408.1112, if the 
Michigan Prevailing Wage Act, MCL 408.1101 et seq. applies to this Contract, construction 
mechanics (as defined in MCL 408.1101 (b)) are intended beneficiaries of the contractual 
prevailing wage, fringe benefit, and nondiscrimination nonretaliation requirements of the 
Contract. Any construction mechanic aggrieved by the failure of a Contractor or subcontractor 
to pay prevailing wages or benefits as specified in this Contract, or by a violation of MCL 
408.1107, in addition to any other remedies provided in Public Act 10 of 2023 or by law, may 
bring an action in a court of competent jurisdiction against the Contractor or subcontractor for 
damages or injunctive relief and may be awarded reinstatement or other appropriate relief, and 
all damages sustained, together with actual costs and attorney fees at trial and on appeal. If the 
Michigan Prevailing Wage Act, MCL 408.1101 et seq. applies to this Contract, the rates of wages 
and fringe benefits to be paid to each class of construction mechanic (as defined in MCL 
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408.1101 (b)) by Contractor and subcontractors must not be less than the wage and fringe 
benefit rates prevailing in the locality in which the work is performed. 

 Reserved.  

 Nondiscrimination. Under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et 
seq., the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and 
Executive Directive 2019-09, Contractor and its subcontractors agree not to discriminate against 
an employee or applicant for employment with respect to hire, tenure, terms, conditions, or 
privileges of employment, or a matter directly or indirectly related to employment, because of 
race, color, religion, national origin, age, sex, sexual orientation, gender identity or expression, 
height, weight, marital status, partisan considerations, any mental or physical disability, or 
genetic information that is unrelated to the person’s ability to perform the duties of a particular 
job or position. Breach of this Section is a material breach of this Contract. 

 Unfair Labor Practice. Under MCL 423.324, the State may void this Contract if the name of the 
Contractor, or the name of a subcontractor, manufacturer, or supplier of the Contractor, 
subsequently appears on the Unfair Labor Practice register compiled under MCL 423.322. 

 Governing Law. This Contract is governed, construed, and enforced in accordance with 
Michigan law, excluding choice-of-law principles. Contractor waives any objections, such as 
lack of personal jurisdiction or forum non conveniens. Contractor must appoint an agent in 
Michigan to receive service of process. 

 Non-Exclusivity. Nothing contained in this Contract is intended nor is to be construed as 
creating any requirements contract with Contractor, nor does it provide Contractor with a right of 
first refusal for any future work. This Contract does not restrict the State or its agencies from 
acquiring similar, equal, or like Contract Activities from other sources. 

 Force Majeure. Neither party will be in breach of this Contract because of any failure arising 
from any disaster or acts of god that are beyond their control and without their fault or 
negligence. Each party will use commercially reasonable efforts to resume performance. 
Contractor will not be relieved of a breach or delay caused by its subcontractors. If immediate 
performance is necessary to ensure public health and safety, the State may immediately 
contract with a third party. 

 Dispute Resolution. The parties will endeavor to resolve any Contract dispute in accordance 
with this provision. The dispute will be referred to the parties' respective Contract Administrators 
or Program Managers. Such referral must include a description of the issues and all supporting 
documentation. The parties must submit the dispute to a senior executive if unable to resolve 
the dispute within 15 business days. The parties will continue performing while a dispute is 
being resolved, unless the dispute precludes performance. A dispute involving payment does 
not preclude performance. 

Litigation to resolve the dispute will not be instituted until after the dispute has been elevated to 
the parties’ senior executive and either concludes that resolution is unlikely or fails to respond 
within 15 business days. The parties are not prohibited from instituting formal proceedings: (a) to 
avoid the expiration of statute of limitations period; (b) to preserve a superior position with 
respect to creditors; or (c) where a party makes a determination that a temporary restraining 
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order or other injunctive relief is the only adequate remedy. This Section does not limit the 
State’s right to terminate the Contract. 

 Media Releases. News releases (including promotional literature and commercial 
advertisements) pertaining to the Contract or project to which it relates must not be made 
without the prior written approval of the State, and then only in accordance with the explicit 
written instructions of the State. 

 Schedules. All Schedules and Exhibits that are referenced herein and attached hereto are 
hereby incorporated by reference. The following Schedules are attached hereto and 
incorporated herein: 

Document Title Document Description 

Schedule A Statement of Work 

Schedule C Insurance Requirements 

Attachment 1 Event Stakeholder Decisions & Responsibilities 

 Entire Agreement and Order of Precedence. This Contract, which includes Statement of Work, 
and schedules and exhibits, is the entire agreement of the parties related to the Contract 
Activities. This Contract supersedes and replaces all previous understandings and agreements 
between the parties for the Contract Activities. If there is a conflict between documents, the 
order of precedence is: (a) first, this Contract, excluding its schedules, exhibits, and Statement 
of Work; (b) second, Schedule E – Data Security Requirements for Hybrid Purchases, if 
applicable; (c) third, Schedule A, the applicable Statement of Work; and (d) fourth, schedules 
expressly incorporated into this Contract as of the Effective Date. NO TERMS ON 
CONTRACTOR’S INVOICES, ORDERING DOCUMENTS, WEBSITE, BROWSE-WRAP, SHRINK-
WRAP, CLICK-WRAP, CLICK-THROUGH OR OTHER NON-NEGOTIATED TERMS AND CONDITIONS 
PROVIDED WITH ANY OF THE CONTRACT ACTIVITIES, OR DOCUMENTATION HEREUNDER, 
EVEN IF ATTACHED TO THE STATE’S DELIVERY OR PURCHASE ORDER, WILL CONSTITUTE A 
PART OR AMENDMENT OF THIS CONTRACT OR IS BINDING ON THE STATE OR ANY AUTHORIZED 
USER FOR ANY PURPOSE. ALL SUCH OTHER TERMS AND CONDITIONS HAVE NO FORCE AND 
EFFECT AND ARE DEEMED REJECTED BY THE STATE AND THE AUTHORIZED USER, EVEN IF 
ACCESS TO OR USE OF THE CONTRACT ACTIVITIES REQUIRES AFFIRMATIVE ACCEPTANCE OF 
SUCH TERMS AND CONDITIONS. CONTRACTOR MAY NOT INHIBIT USE BY THE STATE’S 
INTENDED USERS IN A MANNER THAT PREVENTS PERFORMANCE OF THE CONTRACT 
ACTIVITIES. 

 Severability. If any part of this Contract is held invalid or unenforceable, by any court of 
competent jurisdiction, that part will be deemed deleted from this Contract and the severed part 
will be replaced by agreed upon language that achieves the same or similar objectives. The 
remaining Contract will continue in full force and effect. 

 Waiver. Failure to enforce any provision of this Contract will not constitute a waiver. 

 Survival.  Any right, obligation or condition that, by its express terms or nature and context is 
intended to survive, will survive the termination or expiration of this Contract; such rights, 
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obligations, or conditions include, but are not limited to, those related to transition 
responsibilities; indemnification; disclaimer of damages and limitations of liability; State Data; 
non-disclosure of Confidential Information; representations and warranties; insurance and 
bankruptcy. 

 Contract Modification. This Contract may not be amended except by signed agreement 
between the parties (a “Contract Change Notice”). Notwithstanding the foregoing, no 
subsequent Statement of Work or Contract Change Notice executed after the Effective Date will 
be construed to amend this Contract unless it specifically states its intent to do so and cites the 
section or sections amended. 
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SCHEDULE A – STATEMENT OF WORK  

Michigan Cyber Summit Event Planning 
Contract No. 260000000519 

BACKGROUND 

Michigan is recognized as a national leader in cybersecurity, and for the last 14 years the State of 
Michigan (SOM, State) has partnered with different Contractors to host the annual Michigan Cyber 
Summit.  The summit serves as an annual platform for regional, national, and international thought 
leadership. The Michigan Cyber Summit brings together experts from across the country to discuss 
the latest cybersecurity trends impacting education, business, information technology, economic 
development, law enforcement, and personal safety. The event is open to the public and will 
feature information for business professionals, educators, law enforcement, and government 
officials. The agenda will also typically feature internationally recognized keynote speakers and 
panelists.   

SCOPE 

The Contractor will provide event planning services, including but not limited to, development, 
marketing/advertising, preparation, and execution of the annual events listed below, collectively 
known as the Michigan Cyber Summit. The State prefers the summit to be held in October to 
correspond with Cyber Security Awareness Month. Additionally, the State prefers the events not to 
be held on a Monday or Friday.  Lastly, the State prefers the summit venue location to be within a 
90-minute radius of Lansing, Michigan. 

When developing proposal, Bidders should refer to Attachment 1: Event Stakeholder 
Decisions & Responsibilities. 

The actual dates for the annual Michigan Cyber Summits outlined in this RFP, to be held in-person, 
are to be determined in conjunction with the Program Manager. 

The Annual Michigan Cyber Summit will include: 

1. Main Event: Michigan Cyber Summit – Professional Day 
Purpose: Multi-industry event to bring cybersecurity leaders and practitioners together to 
share best practices, learn about new trends, and share experiences. 
 
The State would like to have 1,000 attendees, with 40% being from the Private sector. 
For reference, 2025 Cyber Summit Professional Day Sponsorship breakdown is as 
follows: 
 

2. Sponsor Vendor Reception 
Purpose: Networking Reception providing light appetizers, beverages and the opportunity 
for the attendees to network with their colleagues and discuss technology solutions with 
the event exhibitors. The Sponsor Vendor Reception closes out the Professional Day 
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events. All Professional Day registrants do not necessarily attend the reception; 
Contractor should anticipate attendance by all Professional Day registrants. Also refer to 
Attachment 3 – Historical Data (Shown for Reference Only) 
 

3. Michigan High School Cyber Challenge (HSCC) – Student Event   
Purpose: Provide a competition for high school students who have an aptitude and 
interest in cybersecurity to challenge their curiosity and continue to build interest in their 
discipline. 
 
Historically the Challenge took place on the same day as the Professional Day. However, 
the State is open to suggestions from the Contractor on how to sequence the events. The 
State has heard from past participants that having both events back-to-back forced 
schools to choose which event to attend. Please refer to the links in Item 4 below for 
more complete listings of Michigan High Schools.  
 
The State would like to have between 50 – 150 participants.  
 

4. Michigan High School Cyber Summit (HSCS) – Student Day 
Purpose: Create a space to allow high school students to explore the opportunity for a 
career in Cybersecurity by connecting them with potential employer companies and 
post-secondary options to further their studies in this discipline. 
 
The State would like to have 600 attendees. Attachment 2, 2024 Michigan Cyber Summit 
List of Invitees, is included in this RFP for reference only. Contractor is responsible for 
including as many Michigan High Schools as possible for student events. Please refer to 
the following links for more complete listing of Michigan High Schools: 

• List of Michigan High Schools 
• List of Michigan Intermediate School Districts 
• MiED Pro Public School Districts 

DEFINITIONS 

A. Public Sector – Individuals that work for government, academic/education, critical 
infrastructure and non-profits 

B. Private Sector – Individuals that work for for-profit companies that are not selling IT goods 
or services to the attendees at the conference 

C. IT Product and Services Sector – Representatives from companies looking to sell 
products or services to the attendees at the conference 

D. Advisory Board – State established board, comprised of State and local partners, High 
School and College educators, and State employees. 

1. Requirements 

1.1. General Requirements 
1.1.1. Project Management 

Contractor must work with the Advisory Board to: 
 

https://my.mhsaa.com/portals/0/documents/News/School%20Colors-Nicknames%2006-2020%20By%20School.pdf
https://crcmich.org/michigan-intermediate-school-districts
https://www.mieddirectory.com/mied-pro/results/districts
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A. Produce a high-level approach and documented plan early in the planning stages to 
include each portion of the event; the main public event, a sponsor vendor 
reception, high school challenge competition and high school student cyber 
summit event. 

B. Produce a comprehensive list of key inputs and decisions, e.g., panel or interactive 
sessions, content of sessions, etc.) needed from event stakeholders (also refer to 
Attachment 1 – Event Stakeholder Decisions & Responsibilities),  

C. Develop a detailed project schedule and work breakdown schedule. 
D. Track to and update the project schedule and work breakdown schedule throughout 

the entire events, from start to finish. 
E. Define and communicate the key dependencies and associated timelines and 

deadlines to stakeholders 
F. Create and manage a “calendar” of events and milestones 
G. Outline clearly the roles and responsibilities of the various State Stakeholders, 

including the inputs and decisions that are needed, by whom and when (incorporate 
in above), (also refer to Attachment 1 – Event Stakeholder Decisions & 
Responsibilities)  

H. Capture and manage Issues throughout the engagement (i.e. Issues Log) 
I. Capture and manage Risks throughout the engagement (i.e. Risk Register/Log) 
J. Capture and manage Decisions throughout the engagement (i.e. Decision Log) 
K. Create a Planning and Execution Team with key stakeholders 

1) Host, manage and facilitate a weekly progress review session with the 
Planning and Execution Team 

2) Capture and publish the results of the weekly progress review session to the 
Planning and Execution Team 

L. Create a Security Plan (see Schedule A – Statement of Work, Section 4.8 Security). 

1.1.2. Marketing & Communications 
Contractor must collaborate with DTMB Communications Team, to be identified upon 
award of the Contract, to: 

 
A. Provide pre-event marketing such as branding and positioning, polling, website 

landings and registration pages, content articles related to speaker and event 
highlights, social media, sponsorship collaboration, press releases, and social 
media posts to bring awareness to the event. 

B. Produce a comprehensive Communication Plan and associated Plans that 
articulate the approach and mechanism(s) to communicate event details to the 
following participants and stakeholders: 

1) Vendor Sponsors 
2) Advisory Group/Leaders/Stakeholders 
3) Planning & Execution Team (day-to-day team) 
4) Panel Moderators 
5) Panel Participants 
6) Speakers & Presenters 
7) Breakout Sessions Hosts 
8) Main Cyber Summit event audience 
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9) Sponsor vendor reception audience 
10) High school challenge competition and High School Student Cyber Summit 

event audience 
C. The communication strategy for the Michigan Cybersecurity Summit will be 

designed to ensure timely, accurate, and role-appropriate information delivery to all 
stakeholders before, during, and after the event. The plan will emphasize clarity, 
consistency, accessibility, and cybersecurity best practices while supporting event 
participation, sponsor value, and mission alignment. 
 
Primary objectives include: 

1) Ensuring stakeholders receive the right information at the right time 
2) Driving attendance and engagement across all audiences 
3) Supporting sponsor visibility and Return on Investment (ROI) 
4) Enabling seamless event execution 
5) Reinforcing Michigan’s leadership in cybersecurity awareness, workforce 

development, and collaboration. 

1.1.3. Meals & Refreshments 
Contractor must provide meals, refreshments, and snacks throughout the day for all 
events, at reasonable rates, including but not limited to: 

 
A. A light, continental style breakfast (e.g., light pastries, bagels, fruit), with coffee, tea 

and water services.  
B. Snacks (e.g., fruit, cookies, granola bars, chips, pretzels) and coffee, tea, water 

services during breaks between sessions 
C. Lunch for attendees, service style at the discretion of the Contractor, i.e., buffet or 

sit-down service. The Contractor must follow the meal rates published on DTMB - 
Travel. 

i. Buffet Style Lunch will include a main course (e.g., chicken), vegetables, 
salad, dessert. A vegetarian option must also be offered. 

ii. Sit down lunch will include a main course (e.g., chicken), salad, dessert. A 
vegetarian option must also be offered. 

iii. Beverages at lunch will include at a minimum, coffee, lemonade, iced tea, 
water  

D. Refreshments and beverages for the Sponsor Vendor Reception.  
i. Hot appetizers (e.g., meatballs, mini tacos), cold appetizers (e.g., 

charcuterie boards, other finger foods. A vegetarian option must also be 
offered. 

ii. Beverages will include at a minimum coffee, lemonade, iced tea, water 

1.1.4. Metrics & Reporting 
Contractor must produce and deliver the following WEEKLY reports in collaboration 
with the State Program Manager, in a format accessible to the State including but not 
limited to Microsoft Word, Excel, online dashboards, and content management 
systems. See Attachment 3 – Historical Data (Shown for Reference Only) 

 

https://www.michigan.gov/dtmb/services/travel
https://www.michigan.gov/dtmb/services/travel
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A. Overall progress of the Professional Day, High School Day, and High School Cyber 
Challenge  

B. Status of Sponsorships by Event(s): 
1) Sponsorship Packages 

a) Levels Identified 
b) Value of Each Level 

2) Number of sponsorships sold for Professional Day and High School Day 
a) Total number of sponsorships needed for event 
b) Total number sold 
c) Total number unsold 

3) Total dollar amount of sponsorship levels 
4) Names of sponsors 

C. Progress metrics for Professional Day registrations:  
1) Total number of registered attendees 
2) Total number of attendees from Industry / Private Sector 
3) Total number of Public Government Sector 
4) Total number of Speakers 
5) Total number of Moderators 
6) Total number of Panelists 
7) Total number of VIP  
8) Identify barriers to registration – issues precluding registration 

D. Progress metrics for Student Event registrations 
1) Total number of registered attendees 
2) Total number of pending registrations 
3) Barriers to registration, e.g., information provided on attendance by schools 
4) Names and numbers of attending sponsors  

E. Progress metrics for High School Cyber Challenge 
1) Total number of students registered 

a) Total number of students registered in selected platform 
b) Number of increases from last update 

2) Total number of pending registrations 
3) Barriers to registration – issues precluding registration 

F. Denial or Rejection of Participant Registration 
1) Contractor must work with the Advisory Board to determine the criteria for 

the denial or rejection of a participant’s registration.  
2) The Advisory Board must approve all denials and/or rejections of a 

participant registration. 
G. Ongoing financial and budget reporting including: 

1) Initial budget/rough order of magnitude within 30 days of engagement start. 
2) Detailed spend plan that includes individual line items of spend. 
3) Produce a view or report that articulates changes in the budget and spend 

plan. 
4) Contractor’s expected spend line items include, but are not limited to the 

following: 
a) Event Planner Services 
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b) Rental of the venue, including any deposit required to secure the 
venue, and breakdown of associated details 

c) Additional services contracted at the event venue include, but are 
not limited to audio visual and equipment set up, installation and 
takedown of tables, chairs, linens, etc. Contractor must provide 
adequate numbers of tables, chairs, linens, etc. based on 
attendance at each event. Soiled linens must be replaced as 
needed. 

d) Parking 
e) Catering 
f) Digital Platform Provider services 
g) Marketing & Advertising services 
h) Signs, posters and other related marketing materials 
i) Gifts for Speakers/Moderators/Panelists and other stakeholders 
j) Meals, entertainment and expenses as they pertain to sponsorship 

and partner solicitation 

1.1.5. Event Sponsorship and Registration Management 
Contractor must: 

 
A. Promote and manage all aspects of the Main Event registrations and Sponsor 

Reception. This includes but is not limited to tickets, collection of sponsorship and 
registration fees. 

B. Promote and manage all aspects of the Student Event registrations/RSVP. 
C. Find and register all speakers, moderators, panelists and associated participants 

on their behalf. This also includes payment to speakers, moderators, panelists and 
associated participants as required. 

D. Contractor is only permitted to use specific event registration data (first name, last 
name, email address, Agency/Department name, Business Postal Address, and 
Business Phone (if available)) for delivering data to sponsors as part of the 
sponsorship arrangement and for  purposes beyond delivering the services under 
this Contract including the promotion of other relevant Contractor services such as 
additional events in the State of Michigan.  

E. Event attendees will be provided the option to redact any or all of their contact 
information at the time of Registration or after the event upon request. (See Hybrid 
Contract Terms, item 36. State Data, b. Contractor Use of State Data). 

1.1.6. Agenda Build Out 
Contractor must: 

  
A. Develop and maintain the Agenda(s) “work in progress” and obtain State of 

Michigan (SOM) sign offs for final version. 
B. Manage the Change Control of the Agenda(s) throughout the engagement. 
C. Manage a “Call for Presentations/Speakers” process to elicit interest in presenting 

at the Summit; submit a speaker list to the SOM for final approval 8 – 12 weeks prior 
to the actual day of the events. 
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D. Develop “script(s)” for the Master of Ceremonies (MC); the State Chief Security 
Officer (CSO), 4 weeks in advance of the event; script subject to approval by the 
SOM. If any changes are suggested by the State, the final must be submitted 2 
weeks in advance of the event for final approval. 

E. Develop the “Run of Show” 2 weeks in advance of the event; final “Run of Show” 
subject to SOM approval. 

1.1.7. Session Preparations 

Contractor must work with the State Program Manager to: 
 

A. Engage stakeholders and participants early in the engagement and set expectations 
and timelines. The Contractor will hold an advisory board meeting with pre-
designated stakeholders in July (outreach for this starting in May). A program will be 
developed based on feedback at the meeting, and speaker outreach will begin right 
away.  

B. Develop and manage the participant list and contacts throughout the engagement. 
C. Ensure there are backups named for moderators and panelists. 
D. Ensure speakers and presenters have an opportunity to contribute to the session 

content. 
E. Ensure moderators and panel participants have an opportunity to contribute to the 

session content and questions. 
F. Lead the development of the panel questions with contribution from moderators 

and panelists. 
G. Lead the development of speaker/presenter content and talking points (scripts). 
H. Prepare moderators through working sessions and dry runs to ensure success of 

the sessions. 
I. Prepare panelists through working sessions and dry runs to ensure success of the 

sessions. 
J. Prepare speakers and presenters through working sessions and dry runs to ensure 

success of the sessions. 
K. All sessions should have a document articulating the following: 

1) Name of session/agenda 
1) Event 
2) Date & Time 
3) Speaker/Presenter/Moderator 
4) Panelists (if applicable) 
5) Scope/Objective 
6) Overall Content to be covered 
7) Talking Points and/or Questions as applicable 
8) Dates of the Preparation Sessions 

1.1.8. Post Summit 

Upon completion of the events the Contractor is responsible for the following, to be 
approved by the State Program Manager: 
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A. Contractor must send out a Survey of the Michigan Cyber Summit and associated 
events to the attendees and participating sponsors within 24 hours after the event 
ends, to be returned within two weeks.  

1) Past surveys have included about 40 State pre-approved questions. 
2) Content questions will ask about the sessions and speakers, including but 

not limited to quality of sessions, quality of speakers, quality of venue, and 
the ability to provide feedback and suggestions for the next Cyber Summit. 

3) Produce and deliver to the attendees and sponsors a survey after the Main 
Event, requesting feedback on their satisfaction of the event and any 
suggestions for future events. 

4) State of Michigan stakeholders will be given an opportunity to review and 
contribute to the question set. 

B. Produce a comprehensive Lessons Learned artifact, including Improvement 
Opportunities for each item noted within 30 days of the event. 

C. Prepare an executive level presentation to be presented to the Advisory Group 
within 30 days of the event. 

D. Prepare a post-event PowerPoint report as outlined in Section 5.3. Reporting. 

1.2. Transition 

Upon completion of each event, the Contractor must provide the State of Michigan with all creative, 
branding and associated content from the event. This will include final versions of applicable files 
and resources to support State recordkeeping, continuity, and future use. Assets may also be 
shared throughout the process, as needed. 

1.3. Specific Standards 

IT Policies, Standards and Procedures (PSP) 

Contractors are advised that the State has methods, policies, standards and procedures that have 
been developed over the years. Contractors are expected to provide proposals that conform to 
State IT policies and standards. All services and products provided as a result of this RFP must 
comply with all applicable State IT policies and standards. Contractor is required to review all 
applicable links provided below and state compliance for the publicly available PSPs in their 
response. Non-public PSPs are available to bidders under NDA. 

Public IT Policies, Standards and Procedures (PSP): 

DTMB - IT Policies, Standards & Procedures (michigan.gov) 

SOM Digital Standards 

All software items provided by the Contractor must adhere to the State of Michigan Application/Site 
Standards which can be found at SOM Applications and Site Standards (michigan.gov). 

Mobile Responsiveness 

The Contractor’s Software must utilize responsive design practices to ensure the application is 
accessible via Android and iOS mobile devices. 

ADA Compliance 

https://www.michigan.gov/dtmb/policies/it-policies
https://www.michigan.gov/som/footer/policies/som-applications-and-site-standards
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The State is required to comply with the Americans with Disabilities Act of 1990 (ADA) and has 
adopted standards and procedures regarding accessibility requirements for websites and software 
applications. All websites, applications, software, and associated content and documentation 
provided by the Contractor as part of the Solution must comply with the Digital Accessibility 
Standards. See Terms and Conditions Section 12 Accessibility Requirements for additional 
information. Applicable standards can be found at SOM Applications and Site Standards 
(michigan.gov) under the SOM Digital Accessibility Guidelines heading. The Contractor utilizes 
USERWAY to allow site visitors to adjust the size to meet their needs, e.g., contrast, text size, etc. 

1.4. User Type and Capacity 

Type of User Access Type Number of Users Number of Concurrent 
Users 

Public Users Public 1,000 1,000 

Contractor must be able to meet the expected number of concurrent Users listed above through its 
hosted Amazon Web Services (AWS) infrastructure. 

1.5. End-User Operating Environment 

Contractor must accommodate the latest browser versions (including mobile browsers) as well as 
some pre-existing browsers. To ensure that users are able to access online services, Contractor 
must ensure applications and websites display and function accurately in, at minimum, the two 
most recent major versions of the following browsers, without reliance on special plugins or 
extensions: 

• Google Chrome 
• Microsoft Edge 
• Firefox 
• Safari 

Contractor must support the current and future State standard environment at no additional cost to 
the State. 

1.6. Hosting 

Contractor must host web services for the event. Contractor must maintain and operate a backup 
and disaster recovery plan to achieve a Recovery Point Objective (RPO) of 24 hours, and a Recovery 
Time Objective (RTO) of 24 hours. 

1.7. Required Functionality Relating to Data Retention, Disposal, and Retrieval 

The State has legal obligations to retain, dispose, and retrieve State Data along with obligations to 
manage and secure State Data. To meet these obligations, the Solution must allow the State to: 

1) retain all data for the entire length of the Contract. 

2) delete its data or request the deletion of its data, even data that may be stored offline or in 
backups. 

3) transfer its data back to the State or to a new vendor or new solution. 

https://www.michigan.gov/som/footer/policies/som-applications-and-site-standards
https://www.michigan.gov/som/footer/policies/som-applications-and-site-standards
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4) transfer its data to the Archives of Michigan as may be required by a retention and disposal 
schedule. 

5) retrieve data, even data that may be stored offline or in backups. 

Except as otherwise stated in the Contract, Contractor will not dispose of, delete, or destroy State 
Data without the prior written approval of the State. 

2. Service Requirements 

2.1. Timeframes 

For the first year of the Contract, all Contract Activities must be delivered between March 1, 2026, 
and December 31, 2026. The dates for subsequent years are to be determined. The receipt of order 
date is pursuant to Notices section of the Standard Contract Terms. 

2.2. Delivery 

Work will begin upon mutual execution of a Contract in conjunction with approval from the Program 
Manager and the Advisory Board. Delivery will be made in accordance with the project plans 
developed by the Contractor and approved by the State. 

3. Acceptance 

3.1. Acceptance, Inspection, and Testing 

The State will use the following criteria to determine acceptance of the Contract Activities: 

A. All program plans, agendas, venue approach/plans, overall spend, sponsorship model, 
event scripts and other deliverables as outlined in the General Requirements section will 
need review and approval by the DTMB Program Lead and/or the Advisory Group. 

B. Approval will take place via email and/or during scheduled planning meetings. 

4. Staffing 

4.1. Contractor Representative 

The Contractor must appoint one (1) individual specifically assigned to State of Michigan accounts, 
who will respond to State inquiries regarding the Contract Activities, answer questions related to 
ordering and delivery, etc. (the “Contractor Representative”). 

The Contractor must notify the Contract Administrator at least 7 calendar days before removing or 
assigning a new Contractor Representative. 

Contractor: 

Zach Thorn 
100 Blue Ravine Road 
Folsom, CA 95630 
zthorn@govtech.com 
727.772.3959 

mailto:zthorn@govtech.com
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4.2. Contract Administrator 

The Contract Administrator for each party is the only person authorized to modify any terms of this 
Contract, and approve and execute any change under this Contract (each a “Contract 
Administrator”): 

State: Contractor: 

Marissa Gove 
320 S. Walnut St. 
Lansing, MI 48933 
govem1@michigan.gov  
517-449-8952 

Paul Harney, Chief Financial Officer  
100 Blue Ravine Road, Suite 100  
Folsom, CA 95630  
pharney@erepublic.com   
916-439-4572  

4.3. Program Manager 

The Program Manager for each party will monitor and coordinate the day-to-day activities of the 
Contract (each a “Program Manager”): The Contractor Program Manager must be available for 
calls during the hours of 7:00 a.m. to 6:00 p.m. EST. 

State: Contractor: 

Michelle McClish 
7150 Harris Dr. 
Diamondale, MI 48821 
mcclishm@michigan.gov  
517-599-6643 

Zach Thorn 
100 Blue Ravine Road 
Folsom, CA 95630 
zthorn@govtech.com 
727.772.3959 

4.4. Work Hours 

The Contractor must provide Contract Activities during the State’s normal working hours Monday – 
Friday, 7:00 a.m. to 6:00 p.m. EST and possible night and weekend hours depending on the 
requirements of the project. 

4.5. Key Personnel 

The Contractor must appoint one (1) individual who will be directly responsible for the day-to-day 
operations of the Contract (“Key Personnel”). Key Personnel must be specifically assigned to the 
State account, be knowledgeable on the contractual requirements, and respond to State inquiries 
within 24 hours. 

Contractor’s Key Personnel must work with the selected venue to determine the requirements for 
event set-up and close-out. The State’s expectation is that Contractor Key Personnel be on-site at 
the event location while the event is being set up and prepared, during the event, and after the 
event for take-down, removal, and clean up. 

The State has the right to recommend and approve in writing the initial assignment, as well as any 
proposed reassignment or replacement, of any Key Personnel. Before assigning an individual to any 
Key Personnel position, Contractor will notify the State of the proposed assignment, introduce the 
individual to the State’s Project Manager, and provide the State with a resume and any other 
information about the individual reasonably requested by the State. The State reserves the right to 
interview the individual before granting written approval. In the event the State finds a proposed 
individual unacceptable, the State will provide a written explanation including reasonable detail 

mailto:govem1@michigan.gov
mailto:pharney@erepublic.com
mailto:mcclishm@michigan.gov
mailto:zthorn@govtech.com


 

Michigan.gov/MiProcurement 

Version 2025-5          Page 32 of 49 

outlining the reasons for the rejection. The State may require a 30-calendar day training period for 
replacement personnel. 

Contractor will not remove any Key Personnel from their assigned roles on this Contract without the 
prior written consent of the State. The Contractor’s removal of Key Personnel without the prior 
written consent of the State is an unauthorized removal (“Unauthorized Removal”). An 
Unauthorized Removal does not include replacing Key Personnel for reasons beyond the 
reasonable control of Contractor, including illness, disability, leave of absence, personal 
emergency circumstances, resignation, or for cause termination of the Key Personnel’s 
employment. Any Unauthorized Removal may be considered by the State to be a material breach of 
this Contract, in respect of which the State may elect to terminate this Contract for cause under the 
Termination for Cause section of the Standard Contract Terms. It is further acknowledged that an 
Unauthorized Removal will interfere with the timely and proper completion of this Contract, to the 
loss and damage of the State, and that it would be impracticable and extremely difficult to fix the 
actual damage sustained by the State as a result of any Unauthorized Removal. Therefore, 
Contractor and the State agree that in the case of any Unauthorized Removal in respect of which 
the State does not elect to exercise its rights under Termination for Cause, Contractor will issue to 
the State the corresponding credits set forth below (each, an “Unauthorized Removal Credit”): 

i. For the Unauthorized Removal of any Key Personnel designated in the applicable Statement 
of Work, the credit amount will be $25,000.00 per individual if Contractor identifies a 
replacement approved by the State and assigns the replacement to shadow the Key 
Personnel who is leaving for a period of at least 30-calendar days before the Key Personnel’s 
removal. 

ii. If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least 
30-calendar days, in addition to the $25,000.00 credit specified above, Contractor will 
credit the State $833.33 per calendar day for each day of the 30-calendar day shadow 
period that the replacement Key Personnel does not shadow the removed Key Personnel, up 
to $25,000.00 maximum per individual. The total Unauthorized Removal Credits that may 
be assessed per Unauthorized Removal and failure to provide 30-calendar days of 
shadowing will not exceed $50,000.00 per individual. 

Contractor acknowledges and agrees that each of the Unauthorized Removal Credits assessed 
above: (i) is a reasonable estimate of and compensation for the anticipated or actual harm to the 
State that may arise from the Unauthorized Removal, which would be impossible or very difficult to 
accurately estimate; and (ii) may, at the State’s option, be credited or set off against any fees or 
other charges payable to Contractor under this Contract. 

The Contractor must identify the Key Personnel, indicate where they will be physically located, 
describe the functions they will perform, and provide current chronological résumés. 

A. The Contractor must identify all Key Personnel that will be assigned to this contract in the table 
below which includes the following: 

1. Name and title of staff that will be designated as Key Personnel. 

2. Key Personnel years of experience in the current classification. 

3. Identify which of the required key personnel positions they are fulfilling. 
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4. Key Personnel’s roles and responsibilities, as they relate to this RFP, if the Contractor is 
successful in being awarded the Contract. Descriptions of roles should be functional and 
not just by title. 

5. Identify if each Key Personnel is a direct, subcontract, or contract employee. 

6. Identify if each Key Personnel staff member is employed full-time (FT), part-time (PT) or 
temporary (T), including consultants used for the purpose of providing information for the 
proposal. 

7. List each Key Personnel staff member’s length of employment or affiliation with the 
Contractor’s organization. 

8. Identify each Key Personnel’s percentage of work time devoted to this Contract. 

9. Identify where each Key Personnel staff member will be physically located (city and state) 
during the Contract performance. 
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Key Personnel Assigned to this Contract 
 1. 

Name 
And 
Title 

2. 

Years of 
Experience  
in Current 

Classification 

3. 

Position 

4. 

Role(s) / 
Responsibilities 

5. 

Direct / 
Subcontract/ 

Contract 

6. 

FT, 
PT, 

T 
 

7. 

Length of 
Employment 
or Affiliation 

8. 

% of  
Work 
Time  

9. 

Physical 
Location 

1 Zach Thorn 2 years, 1 
month 

Senior National 
Conference Director 

Primary point of 
contact for weekly 
meetings, project 
progress, agenda 
oversight, speaker 
management, and 
will be onsite to lead 
the advisory board 
meetings for 
professional day 
and high school day. 

Direct FT 7 years, 4 
months 

20% Tampa, FL 

2 Erica Patterson 1 year, 1 
month 

Vice President of 
Events, Government 
Technology 

High-level oversight 
of the project. 

Direct FT 14 years, 5 
months 

10% Phoenix, AZ 

3 Mindy Lejeune, PMP 3 months National 
Conference Director 

Project Manager 
and primary point of 
contact for 
reporting. 

Direct FT 3 months 20% Mankato, MN 

4 Phil Bertolini 1 year, 1 
month 

Chief Delivery 
Officer 

Content expert and 
speaker/moderator 
support as 
needed/decided by 
the advisory board 
and SOM contacts. 

Direct FT 6 years 5% Independence 
Township, MI 
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 1. 

Name 
And 
Title 

2. 

Years of 
Experience  
in Current 

Classification 

3. 

Position 

4. 

Role(s) / 
Responsibilities 

5. 

Direct / 
Subcontract/ 

Contract 

6. 

FT, 
PT, 

T 
 

7. 

Length of 
Employment 
or Affiliation 

8. 

% of  
Work 
Time  

9. 

Physical 
Location 

5 Teri Takai 1 year, 1 
month 

Chief Programs 
Officer 

Content expert and 
speaker/moderator 
support as 
needed/decided by 
the advisory board 
and SOM contacts. 

Direct FT 4 years, 8 
months 

2% City of Troy, MI 

6 Dan Lohrman 3 years, 2 
mos. 

Senior Fellow Content expert and 
speaker/moderator 
support as 
needed/decided by 
the advisory board 
and SOM contacts. 

Contract FT  2% Holt, MI 
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B. The Contractor must provide detailed, chronological resumes of all proposed Key Personnel, 
including a description of their work experience relevant to their purposed role as it relates to 
the RFP. 

Qualifications will be measured by education and experience with particular reference to 
experience on projects similar to that described in the RFP. 

4.6. Organizational Chart 

The Contractor must provide an overall organizational chart that details staff members, by name 
and title, and subcontractors. 
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4.7. Disclosure of Subcontractors 

If the Contractor intends to utilize subcontractors, the Contractor must disclose the following: 

• The legal business name; address; telephone number; a description of subcontractor’s 
organization and the services it will provide; and information concerning subcontractor’s 
ability to provide the Contract Activities. 

• The relationship of the subcontractor to the Contractor. 
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• Whether the Contractor has a previous working experience with the subcontractor. If yes, 
provide the details of that previous relationship. 

• A complete description of the Contract Activities that will be performed or provided by the 
subcontractor 

• Geographically Disadvantaged Business Enterprise Sub-Contractors: If contractors plan 
to utilize subcontractors to perform more than 20% of the deliverables under this contract, 
at least 20% of that subcontracted work must be awarded to Michigan-based 
Geographically Disadvantaged Business Enterprises (GDBE). Contractor will submit a plan 
detailing all subcontractors to be used, including the percentage of the work to be done by 
each. Contractor must inform the State to the name and address of the GDBE, the 
percentage of the work they will complete, the total amount estimated to be paid to the 
GDBE, and provide evidence for their qualifications as a GDBE. If contractor cannot find 
GDBE subcontractors to meet this requirement they must provide reasoning and 
justification to receive an exemption from this requirement from the State. (Existing 
business relationships will not be an approved reason for this.) 

GDBE definition: "Geographically-Disadvantaged Business Enterprise" means a person or 
entity that satisfies one or more of the following: (i) Is certified as a HUBZone Small 
Business Concern by the United States Small Business Administration. (ii) Has a principal 
place of business located within a Qualified Opportunity Zone within Michigan. (iii) More 
than half of its employees have a principal residence located within a Qualified Opportunity 
Zone within Michigan, or both. 

Additional information on GDBEs can be found here: 

Michigan Qualified Opportunity Zone (QOZ) Map 
Michigan Supplier Community (MiSC) Page 

Bidder must provide detailed information as requested in the above requirement(s). 

The legal business name, address, 
telephone number of the subcontractor(s). 

Engineering Society of Detroit 
20700 Civic Center Drive, Suite 450 

A description of subcontractor’s 
organization and the services it will provide 
and information concerning subcontractor’s 
ability to provide the Contract Activities. 

Registration services for Michigan High School Student 
Day. 

The relationship of the subcontractor to the 
Bidder. 

Worked together for the Michigan 2024 and 2025 Cyber 
Summits. 

Is the subcontractor a GDBE? No 

Whether the Bidder has a previous working 
experience with the subcontractor.  
If yes, provide the details of that previous 
relationship. 

Worked together for the Michigan 2024 and 2025 Cyber 
Summits. 

https://michigan.maps.arcgis.com/apps/webappviewer/index.html?id=8b1413d59b8d420faaf5217a5ab52851
https://www.michigan.gov/dtmb/procurement/contractconnect/programs-and-policies/programs/misc
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4.8. Security 

Contractor will be subject to the following security procedures:  

a. Explaining how it intends to ensure the security of the venue in terms of crowd control, 
emergency response, access control, armed security. 

b. Clearly identifying company uniforms and ID badges, etc. 
c. Signing security forms.  
d. Attending security training.  
e. Contractor must identify the company that will perform background checks, and the scope 

of background checks. 
i. Background checks must be run on any Contractor personnel that will be onsite for 

the events and/or pre-event setup, and post event clean up, and any personnel 
attending in-person meetings with the State. 

Security for the event will follow the protocols, procedures, and staffing provided by the contracted 
facility’s established security team. All event activities will operate under these existing security 
measures to ensure the safety of attendees, staff, and equipment. Additional requirements 
identified by the State will be coordinated directly with the facility’s security leadership to ensure 
full compliance with State expectations.” 

5. Project Management 

5.1. Project Plan 

The Contractor will carry out this project under the direction and control of the State Program 
Manager. Within 14 calendar days of the Kick-Off Meeting, the Contractor must submit a final 
project plan to the State Program Manager for approval. The plan must include: (a) the Contractor's 
organizational chart with names and title of personnel assigned to the project, which must align 
with the staffing stated in accepted proposals; and (b) the project breakdown showing sub-
projects, tasks, timeline to include but not be limited to pre-event setup and post event close out, 
and resources required. 

5.2. Meetings 

The Contractor must attend the following virtual meetings. In-person meetings will be “as needed” 
as determined by the State and Contractor. 

A. Kick-off Meeting, to be held within 5 business days of the Contract Effective Date 
B. Weekly Planning Meeting (Host) 
C. Additional Planning Meetings as needed 
D. Working Sessions as needed 

Bidder must provide detailed information as requested in the above requirement(s). 

A complete description of the Contract 
Activities that will be performed or provided 
by the subcontractor. 

Registration services for Michigan High School Student 
Day. 

 

Of the total bid, the price of the 
subcontractor’s work. 

6% of Direct Costs 
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E. Stakeholder Preparation Meetings (speakers, presenters, moderators, panelists) 
F. Monthly Advisor Group Meetings as needed 

The State may request other meetings, as it deems appropriate. 

5.3. Reporting 

The Contractor must submit to the Program Manager the following written reports: 

A. Weekly Status Reports and Metrics as outlined in Schedule A – Statement of Work, 
Section 1.1.3. Metrics & Reporting. 

B. Weekly Financial Reports – including all expenditures and sponsorship revenue 
received.  

C. Post-Event Report – consolidating the weekly reports provided in Schedule A – 
Statement of Work, Section 1.1.4. Metrics & Reporting  

The State may request additional reports throughout the project as necessary. 

6. Pricing 

6.1. Price Term 

Pricing is firm for the entire length of the Contract. The Contractor must collect 
underwriter/sponsorship fees to fund the events.  Sponsorship levels will be agreed upon and 
approved by the State. Upon award of the Contract, the State will provide a list of potential 
sponsorship leads to assist with outreach activities. 

The Contractor will pay for all deliverables associated with the event with the sponsorship fees 
collected by attendees and will retain remaining % in commission of the sponsorship fees as profit. 
Contractor is expected to pay all costs, including deposits, associated with the events with funds 
obtained through sponsorship and registration fees. The State will not reimburse Contractor for any 
travel costs. 

6.2. Price Changes 

Adjustments will be based on changes in actual Contractor costs. Any request must be supported 
by written evidence documenting the change in costs. The State may consider sources, such as the 
Consumer Price Index; Producer Price Index; other pricing indices as needed; economic and 
industry data; manufacturer or supplier letters noting the increase in pricing; and any other data the 
State deems relevant. 

Following the presentation of supporting documentation, both parties will have 30 days to review 
the information and prepare a written response. If the review reveals no need for modifications, 
pricing will remain unchanged unless mutually agreed to by the parties. If the review reveals that 
changes are needed, both parties will negotiate such changes, for no longer than 30 days, unless 
extended by mutual agreement. 

The Contractor remains responsible for Contract Activities at the current price for all orders 
received before the mutual execution of a Change Notice indicating the start date of the new Pricing 
Period. 
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7. Invoice and Payment 

7.1. Invoice Requirements 

State will pay the Contractor an amount NOT to exceed zero dollars ($0.00) for the performance of 
all activities necessary for or incidental to the performance of work to develop and administer the 
events as set forth in this Contract.  

A. The Contractor will be compensated for the development and administration of the 
events, solely with the Sponsorship and registration fees paid directly to the Contractor.  

B. All invoices submitted to the Contractor must include: (a) date; (b) purchase order; (c) 
quantity; (d) description of the Contract Activities; (e) unit price; (f) shipping cost (if any); 
(g) vendor-generated invoice number and (h) total price.    

C. The State reserves the right to review invoices upon request. 

7.2. Payment Methods 

All payments to Contractor will be made by event sponsors. Any payment(s) made to the State will 
be via Electronic Funds Transfer (EFT). 

7.3. Procedure 

At the conclusion of all events, the Contractor may have to provide receipt(s) to the State serving as 
proof of payment, closing the transactions and all financial obligations of the Contractor have been 
met. 

8. Liquidated Damages 

Late or improper completion of the Contract Activities will cause loss and damage to the State and 
it would be impracticable and extremely difficult to fix the actual damage sustained by the State. 
Therefore, if there is late or improper completion of the Contract Activities the State is entitled to 
collect liquidated damages in the amount of $1,000 and an additional $100 per day for each day 
Contractor fails to remedy the late or improper completion of the work. The State will collect 
liquidated damages via credit to the State. 

9. Service-Level Agreement (SLA) 

A. The Contractor will be held accountable to meet the requirements and the service level 
requirements established in this Contract. 

B. The State reserves the right to reconsider or amend SLA amounts for split awards should they 
occur. 

C. Please Note: Should bidders require clarification or have any questions with regard to the SLAs, 
they should submit them during the Question-and-Answer Period of this solicitation; please see 
the Proposal Instructions for the timeline. 

Service Level Agreements for this Contract will be as follows: 

SLA Metric 1. Project Plan 

Definition and 
Purpose 

Per Schedule A – Statement of Work, Section 5.1 Project Plan, the 
Contractor will carry out this project under the direction and control of 
the Program Manager. Within 14 calendar days of the Effective Date, the 
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Contractor must submit a final project plan to the Program Manager for 
approval. The plan must include: (a) the Contractor's organizational chart 
with names and title of personnel assigned to the project, which must 
align with the staffing stated in accepted proposals; and (b) the project 
breakdown showing sub-projects, tasks, timeline, and resources 
required. 

Acceptable Standard The acceptable standard is 100% compliance. 

Credit Due for Failing 
to Meet the Service 
Level Agreements 

$100.00 may be assessed for each day after 14 Calendar days of the 
Effective Date.  

Extenuating circumstances will be reviewed by the Program Manager 
before any Service Credits are assessed. 

At the discretion of the State, these credits will be payable directly to the 
State. Payments made directly to the state will be completed within 10 
days of notice of assessment. 

SLA Metric 2. Meetings 

Definition and 
Purpose 

The Contractor must attend the following meetings as outlined in 
Schedule A – Statement of Work, Section 5.2 Meetings: 

A. Weekly Planning Meeting (Host) 
B. Additional Planning Meetings as needed 
C. Working Sessions as needed 
D. Stakeholder Preparation Meetings (speakers, presenters, 

moderators, panelists) 
E. Monthly Advisor Group Meetings as needed 

The State may request other meetings, as it deems appropriate. 

Acceptable Standard The acceptable standard is 100% compliance. 

Credit Due for Failing 
to Meet the Service 
Level Agreements 

$100.00 may be assessed for each of the first five occurrences of non-
compliance in a given calendar year. 

$500.00 may be assessed beginning with the sixth occurrence of non-
compliance and on each occurrence thereafter in a given calendar year. 

Extenuating circumstances will be reviewed by the Program Manager 
before any Service Credits are assessed. 

At the discretion of the State, these credits may be applied toward any 
payable due to the Contractor or be payable directly to the State. 
Payments made directly to the state will be completed within 10 days of 
notice of assessment. 

SLA Metric 3. Reports 

Definition and 
Purpose 

The Contractor must submit to the Program Manager following written 
reports: 
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A. Weekly Status Reports and Metrics as outlined in Schedule A – 
Statement of Work Section 1.1.3. Metrics & Reporting.  

B. Bi-Weekly Financial Reports – including all expenditures and 
sponsorship revenue received as outlined in Schedule A – 
Statement of Work, Section 5.3. Reporting 

The State may request additional reports throughout the project as 
necessary. 

Acceptable Standard The acceptable standard is 100% compliance. 

Credit Due for Failing 
to Meet the Service 
Level Agreements 

$100.00 may be assessed for each of the first five occurrences of non-
compliance in a given calendar year. 

$500.00 may be assessed beginning with the sixth occurrence of non-
compliance and on each occurrence thereafter in a given calendar year. 

Extenuating circumstances will be reviewed by the Program Manager 
before any Service Credits are assessed. 

At the discretion of the State, these credits may be applied toward any 
payable due to the Contractor or be payable directly to the State. 
Payments made directly to the state will be completed within 10 days of 
notice of assessment. 

SLA Metric 4. Post Summit 

Definition and 
Purpose 

Upon completion of the Event, the Contractor is responsible for the 
following: 

A. Surveys 
1) Produce and deliver to the attendees and 

sponsors a survey after the Main Event, 
requesting feedback on their satisfaction of the 
event and any suggestions for future events. 

2) State of Michigan stakeholders will be given 
opportunity to review and contribute to the 
question set. 

3) State of Michigan stakeholders will be given 
opportunity to review and contribute to the 
question set. 

B. Produce a comprehensive Lessons Learned artifact, including 
Improvement Opportunities for each item noted within 30 days of 
the event. 

C. Prepare an executive level presentation to be presented to the 
Advisory Group within 30 days of the event. 

Acceptable Standard The acceptable standard is 100% compliance. 

Credit Due for Failing 
to Meet the Service 
Level Agreements 

$100.00 may be assessed for each of the first five occurrences of non-
compliance in a given calendar year. 
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$500.00 may be assessed beginning with the sixth occurrence of non-
compliance and on each occurrence thereafter in a given calendar year. 

Extenuating circumstances will be reviewed by the Program Manager 
before any Service Credits are assessed. 

At the discretion of the State, these credits may be applied toward any 
payable due to the Contractor or be payable directly to the State. 
Payments made directly to the state will be completed within 10 days of 
notice of assessment. 
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SCHEDULE C - INSURANCE REQUIREMENTS 

Michigan Cyber Summit Event Planning 
Contract No. 260000000519 

1. General Requirements. Contractor, at its sole expense, must maintain the insurance 
coverage as specified herein for the duration of the Term. Minimum limits may be satisfied by 
any combination of primary liability, umbrella or excess liability, and self-insurance coverage. 
To the extent damages are covered by any required insurance, Contractor waives all rights 
against the State for such damages. Failure to maintain required insurance does not limit this 
waiver. 

2. Qualification of Insurers. Except for self-insured coverage, all policies must be written by an 
insurer with an A.M. Best rating of A- VII or higher unless otherwise approved by DTMB 
Enterprise Risk Management.  

3. Primary and Non-Contributory Coverage. All policies for which the State of Michigan is 
required to be named as an additional insured must be on a primary and non-contributory 
basis.  

4. Claims-Made Coverage. If any required policies provide claims-made coverage, Contractor 
must: 

a. Maintain coverage and provide evidence of coverage for at least 3 years after the later of the 
expiration or termination of the Contract or the completion of all its duties under the 
Contract; 

b. Purchase extended reporting coverage for a minimum of 3 years after completion of work if 
coverage is cancelled or not renewed and not replaced with another claims-made policy 
form with a retroactive date prior to the Effective Date of this Contract. 

5. Proof of Insurance. 

a. Insurance certificates showing evidence of coverage as required herein must be submitted 
to DTMB-RiskManagement@michigan.gov within 10 business days of the contract 
execution date. 

b. Renewal insurance certificates must be provided on annual basis or as otherwise 
commensurate with the effective dates of coverage for any insurance required herein.  

c. Insurance certificates must be in the form of a standard ACORD Insurance Certificate 
unless otherwise approved by DTMB Enterprise Risk Management. 

d. All insurance certificates must clearly identify the Contract Number (e.g., notated under the 
Description of Operations on an ACORD form).  

e. The State may require additional proofs of insurance or solvency, including but not limited 
to policy declarations, policy endorsements, policy schedules, self-insured certification or 
authorization, and audited financial statements. 

mailto:DTMB-RiskManagement@michigan.gov
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f. In the event any required coverage is cancelled or not renewed, Contractor must provide 
written notice to DTMB Enterprise Risk Management no later than 5 business days following 
such cancellation or nonrenewal. 

6. Subcontractors. Contractor is responsible for ensuring its subcontractors, if any, carry and 
maintain insurance coverage as applicable to the subcontracted service(s). 

7. Limits of Coverage & Specific Endorsements. 

Insurance Requirements.  

a. General Requirements. Contractor, at its sole expense, must maintain the insurance 
coverage as specified herein for the duration of the Term. Minimum limits may be satisfied 
by any combination of primary liability, umbrella or excess liability, and self-insurance 
coverage. To the extent damages are covered by any required insurance, Contractor waives 
all rights against the State for such damages. Failure to maintain required insurance does 
not limit this waiver. 

b. Qualification of Insurers. Except for self-insured coverage, all policies must be written by 
an insurer with an A.M. Best rating of A- VII or higher unless otherwise approved by DTMB 
Enterprise Risk Management. 

c. Primary and Non-Contributory Coverage. All policies for which the State of Michigan is 
required to be named as an additional insured must be on a primary and non-contributory 
basis. 

d. Claims-Made Coverage. If any required policies provide claims-made coverage, 
Contractor must: 

(1) Maintain coverage and provide evidence of coverage for at least 3 years after the later of 
the expiration or termination of the Contract or the completion of all its duties under the 
Contract; 

(2) Purchase extended reporting coverage for a minimum of 3 years after completion of 
work if coverage is cancelled or not renewed, and not replaced with another claims-
made policy form with a retroactive date prior to the Effective Date of this Contract 

e. Proof of Insurance 

(1) Insurance certificates showing evidence of coverage as required herein must be 
submitted to the Contract Administrator within 10 days of the contract execution date. 

(2) Renewal insurance certificates must be provided on annual basis or as otherwise 
commensurate with the effective dates of coverage for any insurance required herein.  

(3) Insurance certificates must be in the form of a standard ACORD Insurance Certificate 
unless otherwise approved by DTMB Enterprise Risk Management. 

(4) All insurance certificates must clearly identify the Contract Number (e.g., notated 
under the Description of Operations on an ACORD form).  

(5) The State may require additional proofs of insurance or solvency, including but not 
limited to policy declarations, policy endorsements, policy schedules, self-insured 
certification/authorization, and balance sheets. 
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(6) In the event any required coverage is cancelled or not renewed, Contractor must 
provide written notice to the Contract Administrator no later than 5 business days 
following such cancellation or nonrenewal. 

f. Subcontractors. Contractor is responsible for ensuring its subcontractors carry and 
maintain insurance coverage. 

g. Limits of Coverage & Specific Endorsements. (See Table 6.1 Below) 

Required Limits Additional Requirements 

Commercial General Liability Insurance 

Minimum Limits: 
$1,000,000 Each Occurrence 
$1,000,000 Personal & Advertising Injury 
$2,000,000 Products/Completed Operations 
$2,000,000 General Aggregate 
 

Contractor must have their policy endorsed to add 
“the State of Michigan, its departments, divisions, 
agencies, offices, commissions, officers, employees, 
and agents” as additional insureds using endorsement 
CG 20 10 11 85, or both CG 20 10 12 19 and CG 20 37 
12 19. 

Automobile Liability Insurance 
Minimum Limits: 
$1,000,000 Per Accident 

Contractor must have their policy: (1) endorsed to add 
“the State of Michigan, its departments, divisions, 
agencies, offices, commissions, officers, employees, 
and agents” as additional insureds; and (2) include 
Hired and Non-Owned Automobile coverage.  

Workers' Compensation Insurance 
Minimum Limits: 
Coverage according to applicable laws 
governing work activities. 

Waiver of subrogation, except where waiver is 
prohibited by law. 

Employers Liability Insurance 

Minimum Limits: 
$500,000 Each Accident 
$500,000 Each Employee by Disease 
$500,000 Aggregate Disease 

 

Privacy and Security Liability (Cyber Liability) Insurance 

Minimum Limits: 
$3,000,000 Each Occurrence  
$3,000,000 Annual Aggregate 

Contractor must have their policy cover information 
security and privacy liability, privacy notification 
costs, regulatory defense and penalties, and website 
media content liability. 

h. Non-Waiver. This Section 6 is not intended to and is not to be construed in any manner as 
waiving, restricting or limiting the liability of either party for any obligations under this 
Contract, including any provisions hereof requiring Contractor to indemnify, defend and 
hold harmless the State. 
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8. Notice of Non-Compliance. Contractor consents to receiving electronic communications 
from a third-party service provider, Origami Risk, for the exclusive purpose of notifying 
Contractor of non-compliance with the requirements set forth in this Schedule C. 

9. Non-Waiver. This Schedule C is not intended to and is not to be construed in any manner as 
waiving, restricting or limiting the liability of either party for any obligations under this Contract, 
including any provisions hereof requiring Contractor to indemnify, defend and hold harmless 
the State. 
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ATTACHMENT 1 – EVENT STAKEHOLDER DECISIONS & RESPONSIBILITIES 

Item Decision/Responsibility Description Responsible Stakeholder Role 
1 Define Event Purpose & Objectives Establish the mission, goals, and intended outcomes of the event. Executive Sponsors / Event Steering Committee 
2 Identify Target Audiences Determine the primary and secondary audiences for the event. Planning Team / Communications Lead 
3 Approve Sponsorship Strategy Define sponsorship tiers, benefits, and vendor engagement approach. Sponsorship Coordinator / Executive Sponsors 
4 Confirm Executive Participation Secure keynote speakers, panelists, and executive hosts. Executive Sponsors / Program Lead 
5 Select Venue and Logistics Choose venue, layout, catering, signage, and security requirements. Logistics Coordinator / Planning Team 
6 Approve Event Schedule Finalize event dates, session times, and run-of-show. Program Lead / Executive Sponsors 
7 Choose Technology Platforms Select registration, virtual event, and feedback tools. IT Lead / Planning Team 
8 Approve Budget and Spend Plan Review and approve detailed budget and use of sponsorship funds. Finance Lead / Executive Sponsors 
9 Procurement and Contracts Approve RFPs, vendor contracts, and payment terms. Procurement Officer / Legal Advisor 

10 Form Planning & Execution Team Assign team members and define roles for moderators and facilitators. Event Director / Program Lead 
11 Approve Communication Plan Define stakeholder-specific messaging and outreach strategies. Communications Lead / Planning Team 
12 Approve Project Timeline Define milestones, checkpoints, and work breakdown structure. Project Manager / Event Director 
13 Maintain Decision & Risk Logs Track key decisions and risk mitigation strategies. Project Manager / Risk Officer 
14 Approve Scope Changes Review and approve changes to event format or scope. Executive Sponsors / Event Director 
15 Review Post-Event Metrics Evaluate KPIs, feedback, and satisfaction metrics. Planning Team / Executive Sponsors 
16 Approve Continuous Improvement Actions Decide on follow-up actions and documentation updates. Event Director / Planning Team 
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